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PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Proiect title: VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA:
) ) PROVISION OF WATER TANK

Tender no: BL25/012 Reference no: 14/2/1/4/12/6835

Advertising date: | 04 April 2025 Closing date: 29 April 2025

Closing time: 11h00 am Validity period: \ 84 Calendar days

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 3 CE or 3 CE*or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria™:

Weighting factor:

Total

100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at

the total functionality points)

Minimum functionality score to qualify for further evaluation:

]

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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3. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[J Method 1 (Financial offer) <] Method 2 (Financial and Preference offer)

3.1. Indicate which preference points scoring system is applicable for this bid:

80/20 (] s0/10 [] Either 80/20 or 90/10
Preference points scoring system Preference points scoring system Preference points scoring system

4. RESPONSIVENESS CRITERIA

4.1.Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
1K tenders
Tender offer must be properly received on the tender closing date and time specified on the
2 invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).
3 | X | Use of correction fluid is prohibited.
4 | X | Submission of a signed bid offer as per the DPW-07 (EC).
5 | X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
6 | X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
| Submission of DPW-16 signed by the authorised official and completion of bid briefing attendance
7 | O | register.
8 | X i The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
= | document inclusive of all parts) together with his tender.
9 | O The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.
Attendance of compulsory briefing meeting and signing of the attendance register. Service
10| X Providers to familiarize themselves with the conditions of the site and the distance/road conditions
to and from the site. This will enable them to submit a more realistic offer (tender) amount, therefore
| the clarification meeting is declared compulsory.
" | O
12 | [ .
| | =
13 O |'
| 14 | O .

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per PA

1 <] | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium

2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.

4 Submission of (PA-11): Bidder's disclosure

5 | [] | Submission of PA-16.1 (EC): Ownership Particulars

6 Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-

“~ | 03 Tender Data.

7 | X | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

8 | IX] | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

9 Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract

= | Data (GCC 2015) whichever applicable to be fully completed.

10| ] The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

1| X Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting

12 documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

13 | X | Bidder must sign EPWP Compliance Declaration
Bidders should submit with their tender document the proof that they have active CIDB grading

14 | X | designated of 3CE or higher at the closing date of the tender. In case of a JV , the Tenderer must
submit a consolidated certificate of 3CE or higher.

15 | 9 The Tenderer shall submit a valid, original or certified copy of B-BBEE certificate/ sworn affidavit
or DT certificate together with the bidding documents at closure

16 | ¥ Bidders to submit copies of CV, Qualification, ID and Proof of professional registration with
SACPCMP for Construction Health and Safety Officer/Manager/Agent.

17 | [

18 | []

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of
11
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4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

‘ 1 X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022
2 X A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

X | 5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
1 Serial | Specific Goals Preference Documentation to be submitted by

No Points Allocated | bidders to validate their claim

I out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
{(Mandatory) in the name of the bidder.

Or

¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e | ease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 s SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit
by black women (Mandatory) where applicable.

4. An EME or QSE or any entity | 2 o SANAS Accredited BBBEE
which is at least 51% owned | Certificate or Sworn Affidavit
by black people with disability where applicable.

(Mandatory)
and

Any reference to words “Bid” or Bidder” h;rein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of
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o Medical Certificate indicating that
the disability is permanent.

Or

e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE or any e_ntity 2 ¢ ID Copy and SANAS Accredited
which is at least 51% owned BBBEE Certificate or Sworn
by black youth (Mandatory) Affidavit where applicable.

| 8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of
] | all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out of
10
1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
! (Mandatory)
| 2. | Located in a specific Local 2 » Official Municipal Rates
| Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.
Province area for work to
| be done or services to be Or
rendered in that area
(Mandatory) ¢ Any account or statement
which is in the name of the
bidder.
Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of
11
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e Lease Agreement which is in
the name of the bidder.

3. | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is

permanent.
Or
National Council for Persons with
OR Physical Disability in South Africa
| registration (NCPPDSA).
An EME or QSE or any 2 ' e ID Copy and SANAS
5[] entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) ‘ applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of
9 JANUARY 2004).

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of
11
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[X 80/20 []90/10 [] Either 80/20 or 90/10

Preference points scoring system | Preference points scoring system ‘ Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of
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1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4.  Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Heaith & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability wil! also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfit guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of
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The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

| Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(a) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.
Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract. -
Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise  Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

cidb BUILD Programme: Minimum Targeted Local Labour Skills Development
(e) | Contract Participation Goal in accordance with the cidb Standard for Contract
Participation Goals for Targeting Enterprises and Labour through Construction | Not applicable
Works Contracts as published in the Government Gazette Notice No. 48491 of 28
April 2023 and the cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.— Condition of Contract

(f) DPWI National Youth Service training and development programme (NYS) - | Not applicable
Condition of Contract.

(g) | Labour Intensive Works — Condition of Contract. Not applicable
(h) Select
(i) Select

9. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.gov.za

E] Alternatively; Bid documents may be collected during working hours at the following address 18

President Brand Street, Bloemfontein. A non-refundable bid deposit of R 100.00 is payable
(cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING

A pre-tender site inspection meeting will be held in respect of this tender.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of
11
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Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

|
Venue: Phuthaditihaba Labour Centre

Virtual meeting link: | N/A

I
Date: 14 April 2025 ‘ Starting time: ‘ 11HO0am

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

DPWI Project Manager | Musawenkosi Mncwango | Telephone no: | 051 408 7474
Cellular phone no 073 648 6837 ‘ Fax no:
E-mail Musawenkosi.Mncwango@dpw.gov.za

11.2. SCM enquiries may be addressed to:

SCM Official Sanna Seleke Telephone no: | 051 408 7438
Cellular phone no Fax no:
E-mail | sanna.seleke@dpw.gov.za

12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: T [ Deposited in the tender box at:
The Director-General DPWI Bloemfontein
Department of Public Works and Infrastructure 18 President Brand Street

Private Bag X 20605

Bloemfontein
9300

Bloemfontein
OR | Grounf Floor tender Box

Attention:
Procurement section: Room 220

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of
11
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DPW-03 (EC): TENDER DATA

Project title:

VARIOUS CENTRES (FS) LABOUR BUILDING GROUP &:
PHUTHADITJHABA: PROVISION OF WATER TANK

Reference no: 14/2/1/4/12/6835

Tender / Quotation no: | BL025/012 Closmg date: 29 April 2025

Closing time: 11h00 am | Validity period: | 12 Weeks (84 Calender days)
| Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the |nterpretat|0n of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in'the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
"Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a retumable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference fo words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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ALPUSLIC OF SOUTH AFRICA DPW-03 (EC): Tender data

Tender no: BL025/012

C.1.4 |The Employer’s agent is:

Name: Musawenkosi Mncwango

Capacity: Departmental Project Manager

Address: 18 President Brand Street, Bloemfontein

Tel: 051 408 7474

Fax:

E-mail: Musawenkosi.Mncwango@dpw.gov.za
ggj” A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 CE or 3
CE** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 2 CE or Not applicable Not applicable
** class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations fora 3 CE or Not applicable Not applicable
** class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: BL025/012

C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
| Functionality Criteria Weighting Factor
|
Total 100 Points |
(Weightings will be muitiplied by the scores allocated during the evaluation process to arrive at the total functionality points)
Minimum functionality score to qualify for further evaluation:

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

U] D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit

| people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement

which is in the name of the
bidder.
Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): Tender data

| (:'. f{&

s  Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the |
name of the bidder.

o Lease Agreement which is in
the name of the bidder.

w

An EME or QSE which is at
least 51% owned by black
women (Mandatory)

| «  SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

4, An EME or QSE which is at
least 51% owned by black
people with disability
(Mandatory)

¢ SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and
¢ Medical Certificate indicating
that the disability is

permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

¢ National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

5. An EME or QSE which is at
least 51% owned by black
youth (Mandatory)

| « ID Copy and SANAS

Accredited BBBEE
Certificate or Sworn
Affidavit where
applicable.

4 D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local | 2 |'e  Official Municipal Rates Statemen

which is in the name of the bidder
Or
e Any account or statement which ig
in the name of the bidder.
Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date: 21 July 2023

Page 4 of 10
Version: 2023/08



DPW-03 (EC): Tender data

i R | e Permission to Occupy from local | |
‘—nqgm {\A 0 \fUrrg(/h',| /A{\]Ef— chief in case of rural areas (PTO)
| which is in the name of the bidder
| Or
e Lease Agreement which is in the
name of the bidder.
3. | An EME or QSE or any entity 4 '« SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.
4, An EME or QSE or any entity 2 o SANAS Accredited BBBEE ]
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable. |
(Mandatory)
and
e Medical Certificate indicating that
the disability is permanent.
Or
¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.
Or
National Council for Persons with |
| Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE or any entity 2 e |D Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

Table 3

D3. For procurement transaction with rand value greater than R50 Million (Inclusive
of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Serial
No

Specific Goals

Preference
Points
Allocated out of
10

Documentation to be submitted
bidders to validate their claim

An EME or QSE or any
entity which is at least 51%
owned by black people
(Mandatory)

4

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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DPW-03 (EC): Tender data

| Located in a specific Local

Municipality or  District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

¢ Official Municipal Rates
Statement which is in the nam
of the bidder.

Or

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

e

An EME or QSE or any
entity which is at least 51%
owned by black women
(mandatory)

L4. ]

OR

An EME or QSE or any |

entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

o Medical Certificate indicating
that the disability is permanen

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or
National Council for Persons w

Physical Disability in South Afri
registration (NCPPDSA).

th
ca

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

¢ |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No

25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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Tender no: BL025/012

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptabile risk to the Employer.

in order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past
10 years as per the evaluation report prepared by the Consultant Team, based on its
research and inspection of a representative sample of the Tenderer's current and previous
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: BL025/012

| E.2 Commercial risks:

w

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management; payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction to written
contract instructions, appointments of subcontractors, etc. as can generally be expected in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

o os

~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified 1D’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workioad of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

c.27

. For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: BL025/012

C.2.12

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal. '

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [ No X

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.213.5

The Employer's address for defivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C3.5

A two-envelope procedure will not be followed.

C.2.15

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

| C.218

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (completeT

document inclusive of all parts): |

XI Together with his tender;

or

[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

[ C.2.19

C.3.41
C.34.2

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
18 President Brand Street, Bloemfontein

C.3.8

The words “responsive tender” and "acceptable tender” shall be construed to have the same meaning.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: BL025/012

C.3.93 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94"

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94 Add sub paragraph ¢} to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

i&g
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DECLARATION - EPWP PROGRAMME

from company

Hereby Undertake To Comply To:

1.

Signed by

LABOUR INTENSIVE CONSTRUCTION METHODS (LIC)

1.1 Comply To Implementation Of LIC BOQ Iltems Specified Elsewhere In The Tender Documents.
RECRUITMENT AND PLACEMENT OF EPWP NYS PARTICIPANTS

2.1 Recruitment, Placement And Exposure Training Of Participants — N/A

2.2 Comply To EPWP BOQ, Specifications And Code Of Good Practice — N/A

RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

3.1 Recruitment And Placement Of __10____ Local Labourers

3.2 Comply With Applicable Wage Order/Determination or Agreement, In Terms of Labour Relations
Act or Wage Act

COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS

Monthly prepare and submit below EPWP reports attached to monthly payments certificate:
4.1 All Employees and EPWP Participants Contracts

4.2 All Employees and EPWP Participants Certified SA ID Copies

4.3 All Employees and EPWP Attendance Register

4.4 All Employees and EPWP Proof of Payment

4.5 EPWP Reports Populated on Standard Templates

Failure to comply with the above will result in the contractor’s invoice/certificate not being processed.
PENALTIES FOR NON COMPLIANCE
Acknowledge Non Compliance Penalty of R3000-00 (Three thousand rand) Per Month Per Participant

(NYS).
Acknowledge Non Compliance will result in the invoice/certificate not being processed (local labourers).

Director of the Company

Company name

Date:




Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PROCUREMENT DOCUMENTS
FOR

DEPARATMENT OF LABOUR: GROUP 8:
PHUTHADITJHABA: PROVISION OF WATER TANK

VOLUME TWO: RETURNABLE DOCUMENTS

THE REGIONAL MANAGER

DEPARTMENT OF PUBLIC WORKS and INFRASTRUCTURE
PRIVATE BAG X20605

BLOEMFONTEIN

9300

ENQUIRIES: MR M. MNCWANGO
TEL: (051) 408 7474
REF:

April 2025

NAME OF TENDERER:

CIDB NO.:

CSD NO.:
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VOLUME 2: RETURNABLE
DOCUMENTS

PAGE | DOCUMENT
NO '

T2.1 List of Returnable Documents

Separation sheet

List of Returnable Documents

1t03 | PA-09 (EC)

C1.1 Form of Offer and Acceptance

Form of Offer and Acceptance
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2011
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Separation sheet
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N”  MOPVIUC OF SOUTH MPRICA

PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Proiect title: VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8:
J ) PHUTHADITJHABA: PROVISION OF WATER TANK
Tender / Quote no: BL25/012 Reference no: 14/2/1/4/12/6835

Receipt Number: (

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer’s Past Supply Chain
Management Practices (PA-11) 4 Pages ves
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's o
(PA-15.2) (i applicable) 2 ages ves
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2017 (PA - 16) 5 Pages Yes
Certificate of independent Bid Determination {PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for N/A Yes
designated sectors (PA — 36 and Annexure/s C) T
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database Y
- es

(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page No
Reco.rd of attend_ing compulsory virtual bid clarification / site inspection 1 Page NO
meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page NO
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (i NO

| applicable).

_ EPWP Declaration 1 Page Yes

* In compliance with the requirement_s of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 3




ATFAIC OF SOUTH AFRICA

Tender no: BL25/012

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes
applicable)
Company Organogram with Site Management Personnel TBD Yes
Project Execution Plan TBD NO
CV and Pr Certificate For CHSO TBD YES

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) As Issued Pages ves
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name pg;emsti,:; ::d | %it:J?naebr:te
j\r;«lz:::ivzilff(;f”%:?tr:]ltles / Lump Sum Document (complete document As Issued Pages KYes [INo
\I/:vﬁlr:yt r?éifgr?d::d completed sectional summary- and final summary pages Pages [ves [INo
Pages [JYes [JNo

Pages [1Yes [INo

Pages [Jyes [INo

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6
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Tender no: BL25/012

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

| If the Tendering Entity is:

| Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

[ a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /

shareholding percentage relative to the total; and/or
iii. Memorandum of Incorporation in the case of a personal
liability company.

c. Aprofit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

I the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Documeni(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021
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Version: 2.6




C1.1 FORM OF OFFER AND
ACCEPTANCE



DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Proiect title: VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA:
J ) PROVISION OF WATER TANK
Tender / Quotation no: BL25/012 Reference no: 14/2/1/4/12/6835
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA: PROVISION OF WATER TANK

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

=T o I T T T =3 I O U

Rz e T QTR e = T N

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s} is/are:

............................................................................. OR P R R I I I R L R I R T A R T IR NI AP A
i And: Whose Income Tax Reference Number is: | Whose Income Tax Reference Number is/are:
e [ I T T N T T e
| CSD suppliernumber:...........cooooviiiiiiiii "
L l CSD suppliernumber:...........cooiiiiviiiiis

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4
Effective date 5 July 2022 Version 2022/4



Putfc Works and nfasiucture DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: BL25/012

AND WHO IS (if applicable):

Trading under the Name and Style Oft ... . i e et e ettt

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... must accompany this Offer’ authorising the
In his/her capacity as: Representative to make this offer.
.................................................................................................... |
SIGNED FOR THE TENDERER:
~ Name of representati_ve , B Signature Date
WITNESSED BY:
) Name of witness Signature | Date

This Offer is in respect of; (Please indicate with an “X” in the appropriate block)
. (N.B.: Separate Offer and
The official dOCUMENS .. ..ovnit e ] Acceptance forms are to
The official alternative ... O be compl:jetedf for th:
: : N .. main an or eac

Own alternative (only if documentation makes provision therefore) ...................... ] alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™ of 5% of the contact value

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []

(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [ ] No []
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment

reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04



Pyt Works and Infastucture DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: BL25/012

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Ban Kl et e e Branch. ...

Registration No of Tenderer at Department of Labour ... e
CIDB Registration NUMIDEI: L. ...t e et e et et e et e et e e et

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments fo or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
Effective date 5 July 2022 Version 2022/04



putbks works
& infraszeucture

P Wos b DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: BL25/012

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date |

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04



Tender no: BL25/012
Name of Tenderer

1.

public works
& infreswocture

Department:
Public Worke and Infrastruciure

REPUBLIC OF SOUTH AFRICA

PA- 40: DECLARATION OF DESIGNATED GROUPS

[0 EME! [] QSE? [] Non EME/QSE (tick applicable box)

LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

Indicate if living in
Indicate if Rural (R) / Under
Name and Surname Identity/ Percentage Black Indicate if Indicate if M_.m_MM ﬂm_:_ Developed Area (UD) / Indicate if
# Passport number owned youth woman P disabilit Township (T)/ Urban military
and Citizenship## s y (U). veteran
. =
1. % [OYes [1No | [(dYes [INo | [dYes [(JNo | [JYes [(JNo| [JR[JUD[]T [JVU | [Yes [No
[v)
2. % [DYes [INo | [1Yes [1No | [IYes _H_zo___H_<mm CONo | ORCOUWDT OJU | OYes [No
0,
3. & [IYes CINo | [1Yes CINo | [IYes CINo | []Yes CINo | CJR CIUDCIT CIU | [J Yes CINo
- .
4. % [IYes [INo | [1Yes CINo | [IYes CINo | [IYes CINo | CJR CJUDCIT CJU | [ Yes [ No
I Q,
5. Yo [JYes [1No | [JYes [INo | [JYes [INo | [dYes [INo | [JR[JUDJT QU | dYes []No
_ _
6. % [IYes CINo | []Yes [INo | [1Yes (INo | [IYes CINo | (IR CJUDCIT CJU | [ Yes [INo
- =l — I =
7. g [JYes [INo | [JYes [INo | [dYes [JNo | [dYes [INo| (IR OUDT U | [Yes []No
" e
8. o [OdYes (COINo | [[1Yes [I1No [ [JYes [(ONo | [dYes (dNo| (JRJUDT QU | [JYes []No
0,
9. L [(JYes [1No | [JYes [I1No [ [JYes [(UNo | [dYes [INo| [(AJR JUD[T QU | [OYes [1No
[ o
10. & [JYes [ONo | [JYes [INo | [IYes [I1No | [1Yes [INo | [JR JUDT [JU | [Yes [INo
0,
11, L [OYes [INo | (JYes [1No [[dYes [(ONo | [JYes [(JNo | [JR[JUDJT[JU | [JYes []No
. _
12, & [Yes [INo | [IYes [1No | [JYes [INo | [JYes [INo | [OJR [JUD[]T [JU | [JYes [1No
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
#i State date of South African citizenship obtained (not applicable to persons born in South Africa)
T EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2
For Internal & External Use Effective date 21 July 2023 Version: 1.2




pubtic warks
B infrascructurs

Depacmen: PA- 40: DECLARATION OF DESIGNATED GROUPS

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender no: BL25/012

2. DECLARATION:

The undersigned, who warrants that he/she is duly authorized to do so on behaif of the Tenderer, héreby confirms that:

1

The information and particulars contained in this Affidavit are true and correct in all respects;

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), National Small
Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood and that the above form was completed according
to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer's offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter;

Signed by the Tenderer

Name of representative Signature Date
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2

For Internal & External Use Effective date 21 July 2023 Version: 1.2




T2.2 RETURNABLE DOCUMENTS
REQUIRED FOR
TENDER EVALUATION PURPOSES



PG WOrks
& infrasrasting

w
{55} Owparmen: —
Public Wotks snd Infrestructury
< REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1

2.11

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1)

the power, by one person or a group of persons holding the majority of the

equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



pebi warks

e ] PA-11: BIDDER'S DISCLOSURE
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

il
1
o)
DR

¢

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21 [If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME)........oiiiiiii i e e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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3.7

Publlc Works ard infrastructurs
REPUBLIC OF SOUTH AFRICA

% pubbs works
g, Smwmuowe o PA-11: BIDDER'S DISCLOSURE
@; i Departrent:

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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FOUTH AFRICA

i

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

-

O 0 | N[O 0|~ W N

—_
o

—_
-

—_
N

-
w

-
SN

-
(4]

-
(@)}

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



N PIPURKC OF SOUTH APMCA PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

-

* Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of aftorney are to be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

{(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version; 2021/01
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\./ REPSLC OF SOUTH APRCA PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

l Name Capacity Signature

-

O | 0 | N oW N

-
(]

—_
—

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. ™ Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Pariners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
aftorney are fo be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

—

© [0 | N | O || Ww N

—_
(]

—_
—_—

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4.  Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30of 3
For external use Effective date 20 September 2021 Version; 1.3
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Dapartment
Pubic Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

,».\

‘ Proiect title: VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: —‘
| J ) PHUTHADITJHABA: PROVISION OF WATER TANK

| Tender / Quotation no: | BL25/012 Reference no: 14/2/1/4/12/6835

‘ Closing date: 29 April 2025 |

This is to certify that |, representing

in the capacity of

visited the site on: 14/04/2025

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer N Signature Date

Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date June 2022 Version: 2022/01
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
X] The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[ ] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM ll X 80720 [] s0r10
PRICE " 80 90
SPECIFIC GOALS ' 20 10
Total points for Price and Specific Goals 100 100

Page 1 0f 10

Effective date 21 July 2023 Version 2023/08



1.5 Breakdown Allocation of Specific Goals Points
] 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.

Table 1

‘ Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
s |ease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

e National Council for Persons

with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
| No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name

Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

of the bidder.

Or

Effective date 21 July 2023

Page 3 of 10
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¢ Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4. An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023

Page 4 of 10
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5. An EME or QSE or any 2 | o
entity which is at least 51%
owned by black youth
(Mandatory)

ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either

one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10
1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
| owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2 o Official Municipal Rates
| Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.
Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
; ¢ Any account or statement
1 which is in the name of the
| bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
|
' Or
II
| | » Lease Agreement which is in
;_ e - | the name of the bidder.
3. An EME or QSE or any 2 | ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023
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owned by black women
(mandatory)

4.[]

OR

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or
after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-

BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,

Effective date 21 July 2023
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(b)
(c
(d)

(e)

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the foliowing basis:

80/20 or 90/10

Pt—Pmi Pt—P mi

Ps=80(1—¢) or Ps:90(1—$)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-—P
Ps =80 (1+72) or Ps =901+ )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,

an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Effective date 21 July 2023

Number of Number of Number of
points Number of points points
A points claimed claimed
allocated (90/10 (80/20
(90/10 St system)
The specific goals allocated system) (80/20 (To be
ints i i system
points in terms of this tender o y ) (To Ib: - ST
completed (To be cotn;n pt:ee by the
by the organ completed y tenderer)
of state) ey tenderen
of state)
1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people - |
2. Located in a specific Local 2 | 2
Municipality or District
Municipality or Metro or
Page 8 of 10

Version 2023/08




Number of Number of Number of
points Number of points points
SR points claimed claimed
allocated (90/10 (80/20
(90/10 Sysier) system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To Ib: k completed
completed (To be cotr’n pt: ee by the
by the organ completed 3& tenderer)
of state) by the organ [IERGESLEl
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any 5 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of compPany/firm. .. ..o
4.4, Company registration NUMDbBET: ... . ... e
4.5. TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
Page 9 of 10
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4.6.

State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

(c)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:

SURNAME AND NAME: ...

ADDRESS:

Page 10 of 10
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T2.2 RETURNABLE DOCUMENTS THAT
WILL BE INCORPORATED
INTO THE CONTRACT
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DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8:|

PHUTHADITJHABA: PROVISION OF WATER TANK

Tender no:

BL25/012

Reference no:

14/2/1/4/12/6835

1.

| / We confirm that the following communications received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

11.

12.

13.

2.

Name of Tenderer

Signature

Date

| / We confirm that no communications were received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Effective date: 2 August 2021

Version: 2021/01
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& infrastrucmors
Department:

Public Warks and infrasiructure

REPUBLIC OF 1S0UTH AFRICA DPW-15 (EC): Schedule of Proposed Subcontractor
DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Proiect title: | VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8:
___j ) PHUTHADITJHABA: PROVISION OF WATER TANK

Tender no: BL25/012 ‘ Reference no: 14/2/1/4/12/6835

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the

National Home Builders Registration Council.
Name and address of proposed Previous experience with
Subcontractor Nature gnd,sxientiofwork Subcontractor

1

2

3

a4

5

Name of representative Signature I Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For External Use Effective date 2 August 2021 Version;1.2
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Department:

Public Works and Infrestructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Proiect title: VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA:
J ) PROVISION OF WATER TANK

|
Tender no: | BL25/012 Reference no: 14/2/1/14/12/6835

Name of Electrical Contractor:
Address:

Electrical Contractor
registration number at the
Department of Labour

[ Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 2021/01



Department:
Public Works and Infrasitucture
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Project title:

VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA:

PROVISION OF WATER TANK

Tender no:

BL25/012

Reference no:

14/2/1/4/12/6835
|

This schedule shouid be completed by the tenderer. (Attach additional pages if more space is required)

Item

Material / Equipment

| Rand (R) (Excluding VAT)

1.

2
3.
4.
5

6.

A A A QAT A

Provide additional list if space provided is insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V(Z -1)
Y

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Narr;e of 'I:enderer

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date: 20 September 2021

Page 1 of 1
Version; 2021/01
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%j 7 ‘ / Department:
N e Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

PROCUREMENT DOCUMENTS
FOR

DEPARATMENT OF LABOUR: GROUP 8:
PHUTHADITJHABA: PROVISION OF WATER TANK

VOLUME THREE: CONTRACT

THE REGIONAL MANAGER

DEPARTMENT OF PUBLIC WORKS and INFRASTRUCTURE
PRIVATE BAG X20605

BLOEMFONTEIN

9300

ENQUIRIES: MR M. MNCWANGO
TEL: 051408 7474
REF:

April 2025

NAME OF TENDERER:

CIDB NO.:

CSD NO.:




INDEX

VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8:

PHUTHADITJHABA: PROVISION OF WATER TANK
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1to1
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1to1
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C4 Site Information

1to1

Site Information
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-,
Department:
@ Public Works and Infraslructure
W.#  REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - GCC 2015: 3P EDITION

Project title:

VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA:
PROVISION OF WATER TANK

Tender no:

BL25/012 . WCS no: . Reference no: | 14/2/1/4/12/6835

| The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price |
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

CONTRACT VARIABLES

THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition {(2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both
the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space |
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION

A1.0 Works [1.1.1.35]

| Works description | Refer to document PG01.1 (EC) — Scope of Works for detailed description

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



5 public weorks

R infrascroccurs

Department:

Public Works and tnfrastruciure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A 2.0 Site[1.1.1.29]

Erf / stand number PHUTHADITJHABA - A

Site address DEPARTMENT OF LABOUR PHUTHADITJHABA
| Township / Suburb | PHUTHADITJHABA
i 1 4{
City / Town PHUTHADITJHABA
Province FREE STATE
Local authority MALUTI-A-PHOFUNG LOCAL MUNICIPALITY
GPS Coordinates 28°32'6.46” S, 28°48' 32.12" E

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:
Of_ficial Néme of Organ of
State / Public Sector Body

Government of the Republic of South Africa in its Department of Public Works |

|
f & Infrastructure

Business registration number 5 Not applicable | VAT number Not applicable I

E-mail 1 Musawenkosi.Mncwango@dpw.gov.za i | |

Private Bag X20605
Postal address Bloemfontein
9301

18 President Brand Street

| Physical address Bloemfontein
| 9301

A 3.2 Employer's Representative:

' Name Musawenkosi Mncwango | Telephone number 1051 408 7474 |

. i .
E-mait ! Musawenkosi.Mncwango@dpw.gov.za | Mobile number I073 648 6837

Private Bag X20605
Postal address Bloemfontein
9300

18 President Brand Street

Physical address Bioemfontein
9300

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



priklic works

% infrastracrrs

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A40

Employers Agent/s

Amond Ngobeni / Dennis Sinanda

A41 Principal Agent [1.1.1.16] | Discipline | Civil Engineer

§Department of Public Works & Infrastructure

Name

Legal entity of aa_)ye_ ' _ DPWI -

Practice number i Telephone number x 012 406 1268
| Country . RSA _ | Mobile number |
! E-mail i Amond.Ngobeni@dpw.gov.za

Postal address

Private Bag X65
Pretoria
0001

Physical address

CGO Building

256 Madiba Street
Pretoria

0001

A42 | Agent[1.1.1.16]

Discipline

| Name

| Legal entity of above

| Contact person

| Practice number

| Country

i E-mail

i Postal address

Physical address

—
|
{
i
i

. Telephone number

; | Mobile number

! mser? ;;s_tal address

insert suburb

| insert town
|_insert postal code

insert physical address
insert suburb

insert town

insert postal code

A43 Agent[1.1.1.16] @ Discipline

|
Name

| Legal entity of above
| Practice number

| Qontac{ peréon

Telephone number

_ Country
E-mail

I Mobile number

Postal address

! Physical address

I

insert postal address
insert suburb
insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 3 of 30
Version: 2023/04



B obiic works

2 irdraserieres

Department;

Public Works and infraslructure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A 4.4 Agent[1.1.1.16] | Discipline

' Name
Legal entity of above

| Contact person

Practice number
. Country

| Telephone number
| Mobile number |

| E-mail

insert postal address
insert suburb

insert town

insert postal code

Postal address

insert physical address
insert suburb

insert town

insert postal code

Physical address

|
A45 |Agent[1.1.1.16] Discipline

Name i

Legal entity of above |

| Contact person

Practice number |
Country i
E-mail

I
! Telephone number |

| Mobile number i

insert postal address
insert suburb

, insert fown
insert postal code

| insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A 4.6 | Agent{1.1.1.16] | Discipline

Name

| Legal erﬁ of above
| Practice number

- Contact person I
| Telephone number |

' Country
[ E-mail

Mobile number '

|

|

! insert postal address
insert suburb
Postal address i :nsert t:WIL,\J
|

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Version: 2023/04
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' Department:

i Pubhic Works and infrastiucture
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A47  Agent[1.1.1.16] Discipline

' Name

. Legal entity of above

! Practice number

A48 | Agent[1.1.1.16]  Discipline

: Contact person

Telephone number_§

Country
_E-mai

Postal address

' Mobile number

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

Name

i Legal entity of above

i Contact person !

! Practice number

| Telephone number

| Country
{ E-mail

| Mobile number

Postal address

Physical address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

| ———

|
A49  Agent[1.1.1.16] | Discipline

1
I Name

Legal entity of above

i i
i Contact person |

_Practice number

| Telephone number |

Country

| Mobile number

E-mail

Postal address

Physical address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 5 of 30
Version: 2023/04
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® R idrestrocuce

.’l* ' X Department:

(1 E—
Tender / Quotation no: Error! Reference source not found.
B CONTRACT INFORMATION

B1.0 Definitions [1.1.1.2]

Bills of quantities: System / Method of measurement SANS 1200

B 2.0 Law, regulations and notices [1.3.2]

Law applicable to the works [1.3.2] Law of the Republic of South Africa

B 3.0 Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

B 4.0 Documents [1.1.1.7}

The original signed agreement is to be held by_ the principal agent | Emplover
[1.1.1.7], if not, indicate by whom ) ploy
Number of copies of construction information issued to the contractor at
no cost. (3 Copies of all relevant construction documentation — this to 3
includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities) ]
{mDocuments comprising the agreemént - ﬁggenumbzrs B
GCC GENERAL CONDITIONS OF CONTRACT FOR o —ared
CONSTRUCTION WORKS, THIRD EDITION (2015) P y ;
—————— i
DPW-05: (EC): GCC 2015: 3RD EDITION 09 g
‘The GCC General Preliminaries for use with the GCC 2015: 3RD N a
EDITION _ | _ |
Contract participation goal documentation as further defined in clause ; N/A i
1.1.1.37 [CD] and B16 [CD] b 5 s . |
Drawings as per drawing register issued with the tender As issued |
§ H
Specifications issued with the tender As issued
B §
Schedules issued with the tender As issued %
Bills of Quantities issued with the tender As issued
Addenda as issued during tender stage, if applicable - As issued

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



or
| public works

2 infrastrcowee

% Department:

Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

B 5.0 Employer’s agents [3.0]

_duties for specific aspects of the works [3.0] [3.2.3 [CD] ]

Authorlty is delegated to the following agents to issue contract instructions and perform |

Prlnmpal Agent
DPWI

i
;

interest

“Principal agent’s and agents’ interest or involvement in the works other than a professional

B 6.0 Insurances [8.6]

‘Insurances by contractor
NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.
The Contract Price [8.6.1.1.1] New Works Contract sum_ |
With a deductible not exceeding 5% of each and every | B ; Select
plus 10%
claim [8.6.2] ;
The Contract Price [8.6.1.1.1] !
Works with alterations and additions (reinstatement value Contract sum
Or : of existing structures / works without or including new ; lus 10% Select
works) with a deductible not exceeding 5% of each and | P °
every claim [8.6.2] i
‘ The Contract Price [8.6.1.1.1] 5
| Or Works with practical completion in sections with a ; Contract sum Select
i deductible not exceeding 5% of each and every claim plus 10%
. 882
A ) |
; Plant and materials supplied by the Employer [8.6.1.1.2] § R N/A Select §
; =
Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of ;
damage to the Works or said movables, plus Escalation . R N/A Select *
thereon (if not included above). Minimum R1m unless
; other amount indicated. {8.6.1.1.3]
Direct contractors [8.6.1.1.2] where applicable, to he _
| included in the contract works insurance RINA SEisel
! Special Risks Insurance issued by Sasria [8.6.1.2] R N/A Select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date 4 August 2023

Page 7 of 30
Version: 2023/04



1 i : frastructize
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

' Public liability insurance [8.6.1.3] 'R5000000 . Applicable
¢ Ground support insurance [8.6.1.4] R N/A Select 2
; — = g= ‘ e ;
| ; i i ? ’ |
: Subcontr_actors insurance [8.6.3] where applicable, if not 'RN/A : Select |
. included in works insurance nor by sub-Contractors i ) |
|
. Other insurances [8.6.1.5]
% Free igsue where applicable, to be included in the contract R N/A Select
| works insurance
| Hi Risk Insurance when the project is being executed in a ! R N/A Select }
. geological area classified as a “High Risk Area” [8.6.8[CD]] g
x ; ; i
i Other insurances: If applicable, description 1: RNA Select (
i
i
|
|
!
|
! Other insurances; If applicable, description 2: R N/A Select

B7.0 Obligations of the employer
| Existing premises will be in use and occupied [5.4.1 & 5.4.2] Applicable |

If applicable, description:

| Facility in full use by the User-client and has current contract running.

Restriction of working hours [5.8]

| If applicable, description:

Not Applicable

Natural features and know;services to be prese_rved by the coniractor [4.7] | Not Applicable

If applicable, description:

Restrictions to the site or areas that the contractor may not occupy [5.4.1 & |

5.4.2]
If applicable, description:

Not Applicable

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 8 of 30
Version: 2023/04



Public Works and Infrasiructura

@ REPUBLIC OF SQUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

‘ S_upply of free issue of material and

| goods [8.6.1.1.2] Amount 1 R | Not Applicable
| If applicable, description:

B 8.0 Subcontractors [4.4]
_ Select | If applicable, de_sc_riptio_n 0% sgecialisation

: S_pecialisation_1_ |

Specialisation 2 |

Specialisation 3

Specialisation 4

: Specialisation 5

B 9.0 Description of different portions of the works, if applicable [5.14.7, B10.3 [CD]]

_Select If applicable, description of sections

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Remainder of the works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

B 10.1 Contract Period

Contract period: Period in months as indicated, include the time from the date of award |

(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health

| & Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



priblic works

4 B infrastrucies

1 Department;

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and
approval of health and safety plan by the appointed Health & Safety Agent

14 Days

Period to obtain Construction Permit from Department of Labour upon approval of 7 Davs
the Health & Safety Plan by the appointed Health & Safety Agent y
| Total construction period for the Works as a whole from date of Access to and |

Possession of the Site up to and including Practical Completion, as indicated 7 Months
| below [1.1.1.14, 5.4.1, 5.14.1]

| Period to achieve Completion [5.14.4] 14 Days
| Defect liability period up to and including issuing Final Ar;proval Certificate in |
3 Months
| months [5.16.1] .
Total Contract Period 12 Months

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [5.14.1] The time for achieving Practical Completion of the whole of the

Works is measured from the date of Access to and Possession of the site (5.4.1) Applicable |
by the contractor inclusive of all public holidays, special non-working days and

builders’ holiday shut down periods.

7 months
The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of Access to and Possession of the site
| by the contractor inclusive of all special non-working days and builders’ holiday shut
down periods [1.1.1.14, 5.4.1, 5.14.1]
Notification period for inspection in working days by the principal agent. 5
Penalty amount per calendar day for [ate submission of contractual obligatory R TBD on

documents: Ten percent (10%) of the penalty amount per calendar day for late

Practical Completion, excluding VAT. [5.13] appointment

Penalty amount per calendar day for late Practical Completion, excluding VAT. R TBD on
[5.13]. appointment

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty
percent (30%) of penalty amount per calendar day for late Practical Completion,
excluding VAT.

R TBD on
appointment

Penalty amount per calendar day for late Final Completion (Issuing of Final R TBD
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per
calendar day for late Practical Completion, excluding VAT. |

on
appointment

-—,,,, e

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



- 177, i
* 48 @ 7,  Public Works and Infrastruciura
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

B10.3 Construction Period for completion of the Works in portions

" Construction period and Practical completion?or portions of the Works
[5.14.7] _ . |
Portions of the Works in sections: 1 2 3 4 5 6

Not Applicable

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of access and possession of the site by the
contractor [1.1.1.14, 5.4.1, 5.14.1]

| The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of Access to and Possession
of the Site by the contractor inclusive of ali public holidays, special non-

| working days and builders’ holiday shut down periods [5.4.1, 12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

7 Months

The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is:

The penalty amount per day for failing to complete section 3 of the Works is:

The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

A | A 0|30 3D D

The penalty amount per day for failing to complete the whole of the Works, if |
__applicable, is:

Penalty amount per calendar day for late submission of contractual obligatory documents: To be
calculated at Ten percent (10%) of penalty / calendar day to complete the whole of the Works as
indicated above, excluding VAT.

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty percent
(30%) of penalty / calendar day to complete the whole of works, excluding VAT

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate) |
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete the whole
of works, excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

| Criteria to achieve Practical Completion not covered in the definition of practical completion

' Obtain Occupation Certificate from the relevant authority prior to issuing the Practical
| Completion certificate

‘ 13.2 | All relevant CoCs
|

i 13.1

|
| 13.3 | All guarantees

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 30
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13.4

Training on electrical, security and mechanical installations if contractually required

135

Maintenance / operating manuals

13.6

CPG and cidb BUILD programme achievement certificates submitted with substatiating
documentation

13.7
I._
i

13.8
13.9

13.10

B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1

Applicable | If_a;plicable, description of applicable elements o
14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.)
14.2 Mechanical equipment (e.g. pumps including switchgear, etc.)

: 14.3 i Landscaping includin; autc:n;at;d systems (irrigation) -
14.4 | Electrical equipment (e.g. emergency generators, electronic switchgear,etc..)
14.5 i Security syst;m/s (e.g. Access control, Intruder alarm, etc.)
14.6 Air conditioning system and plant
14.7
14.8 -
14.9 B
14.10

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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B 13.0 Payment [6.10]

Date of month for issue of regular payment'

e 25[h
certificates Refer [6.10.1]

Contract price adjustment / cost fluctuations [6.8.2] Not Applicable

|£ yes, method to calculate_ [6.8_.2 _[CD]] i Contract price adjustment factor .
| Employer shall pay the contractor within: Refer . '
6.10.4 [CD]] Thirty (30) calendar days |

B 14.0 Dispute resolution [10.5 [CD]]

' Mediation YES N
Name of nominating body - Association of Arbitrators (Southern Africa) |
Appointment of Mediator B - ) State Attorney ﬁl

Litigation Court with Jurisdiction |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 13 of 30
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B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3R° EDITION

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:

CLAUSES | COMPULSORY DATA

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.

1.1.1.9 Add to Clause 1.1.1.9 the following:

“If the Contractor constitutes under the Law of the Republic of South Africa (B2.0) a joint venture,
consortium or other unincorporated grouping of two or more persons:

(a) these persons shall be deemed to be jointly and severally liable to the Employer for the
performance of the Contract;

(b) these persons shall notify the Employer of their leader who shall have authority to bind the
Contractor and each of these persons; and

(c) the Contractor shall not alter its composition or legal status without the prior consent of the
Employer.”

1.1.1.13 Amend Clause 1.1.1.13 as follows:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.

Defects Liability Period is: 12 months.

The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.

1.1.1.14 Amend Clause 1.1.1.14 as follows:

“Due Completion Date” means the date of expiry of the time stated in the Contract Data for
achieving Practical Completion of the Works, calculated from the date of Access to and Possession
of Site date (5.4.1) and as adjusted by such extensions of time or acceleration as may be allowed
in terms of Contract (5.12).

1.1.1.15 The name of the Employer: Refer to A 3.1 [CD]

1.1.1.16 The name of the Employer’s Representative: Refer to A 3.2 [CD]

1.1.1.17 The name of the Employer’s Agent: Refer to A 4.0 and B 5.0 [CD]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 14 of 30
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1.1.1.20 Amend Clause 1.1.1.20 by inserting the following words at the end of this definition: “If the
Acceptance section of the Form or Offer and Acceptance” contains conditional statements or a
schedule of deviations is attached to the Form of Offer and Acceptance, then Form of Offer and
Acceptance means the Contract Agreement, that shall be substantially in accordance with the form
attached to the Scope of Works, and the date of signing the Contract Agreement shall be the date
of the Form of Offer and Acceptance”

1.1.1.21.A | Add new Clause 1.1.1.21.A
The interest rates applicable on this contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the
Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple
interest, in respect of debts owing by the State.

1.1.1.27 This Pricing Strategy is a: Re-measurement Contract.

| 1.1.1.31 Not applicable to this Contract.

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35:
“Value of Works” means the value of the Works certified by the Employer’s Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:
A 'latent defect' is a material defect, which was not visible after reasonable' inspection. The latent
defect period commences at the date of Final Approval Certificate and ends 5 years [after that date
[6.16.3].
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37 Add new Clause 1.1.1.37
Contract participation goals applicable to this Contract are as indicated in B16 [D] and described
in the following tender documents: DPW 03 (EC): TENDER DATA, PG 01.1 (EC) SCOPE OF
WORK and PG 02.1 (EC) PRICING ASSUMPTIONS.

1.2.3. Replace Clause 1.2.3. with the following:
The Employer's Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

1.2.6 Add new Clause 1.2.6
The priority of the documents shall be in accordance with the following sequence:
(a) The Form of Offer and Acceptance and the signed Schedule of Devia7ons,
(b) Contract Data,
(c) These General Conditions of Contract,
(e) Scope of Work, and
(f) Pricing Data

1.3.4 Not applicable to this Contract.

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.3.5

Replace Clause 1.3.5 with the following:

(a) The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be
entitled.

(b) The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

(c) The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

(d) In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this
provision applies.

(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works
outlined in this Contract.

(f) All information, documents, recommendations, programs and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.

1.3.7

Replace Clause 1.3.7 with the following

By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.23

Add to Clause 3.2.3 the following:

1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

(a) Appointment of Subcontractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such
acceleration — clause 5.12.4; (c) Rulings on claims and disputes — clauses 10.1.5,
10.2.3 and 10.3.3;

(d) Suspension of the Works — clause 5.11.2;

(e) Final Payment Certificate — clause 6.10.9;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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{f) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.2.1 and 9.2.1.

(h) Any variation orders — clause 6.3.1

2. In order to be legally binding and have legal bearing and consequence, any ruling in respect
of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of
Contract. Failing to deliver such to the Employer's Agent and in the- correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated
in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer's Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to
10.11, and not yet resolved).

The Employer's Agent shall within 14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.

5. Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer’s Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer's Agent and which has subsequently been rescinded.

3.3.2.1

Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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3.3.2.23 Add to Clause 3.3.2.2.3 the following:

I All oral communication must be reduced into writing to be binding on the parties.

3.3.224 Add to Clause 3.3.2.2.4 the following:

All oral communication must be reduced into writing to be binding on the parties.

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the E
Employer’s Agent's Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer's Agent's thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.

444 Ref Clause 3.2.3.
446 Not applicable to this Contract.
48.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or

4822 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the said
contractors, persons or authorities,

412.3 Add to Clause 4.12.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

5.3.1 Add to Clause 5.3.1:

The documentation required before commencement with Works execution are:

¢ Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
Initial programme to be provided within 21 calendar days of handing over the site to the
contractor (Clause 5.6)

Security (C1.0, Clause 6.2)

Insurance/s (B6, Clause 8.6)

53.2 Add to Clause 5.3.2:

| The time to submit the documentation required before commencement with Works execution is: 21
calendar days.

54.2 Add to Clause 5.4.2:

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be not exclusiveto
the Contractor. In the event of access to0, and possession of, the Site is not exclusive to the
Contractor, the following limitations apply:

This is a live site and there is possibility of another contractor on site. Coordination to be done on
site on appointment.
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5.6.2.2 Replace Clause 5.6.2.2 with the following:
The sequence, timing of activities and resources for carrying out the Works.

5.6.2.7 Add the following to Clause 5.6.2.7:
Updated cash flows and construction programme/s to be submitted on a monthly basis to the
Employer’'s Agent and the Employer.

581 Add the following to Clause 5.8.1:
The non-working days are: Saturdays and Sundays
The special non-working days are: Public Holidays and the year-end break annually published
by the BCCEI (Bargaining Council for the Civil Engineering Industry)

5.9.1 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

511.2 Ref Clause 3.2.3

5.12 Ref Clause 3.2.3

51222 Amend Clause 5.12.2.2 as following:
“Abnormal climatic conditions, therefore any weather conditions i.e. rain, wind (speed or dust),
snow, frost, temperature (cold or heat) that have an adverse effect on the progress of the Works
and during which no work is possible on site.”

5131 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5141 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer’s Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14th day after the contractor requested the Certificate of Practical Completion.

5.14.4 Add the following to Clause 5.14.4:
Penalty for late Completion will be 30% of penalty applicable to late Practical Completion /
calendar day.
Penalty for late Final Completion will be 15% of penalty applicable to late Practical Completion /
calendar day.

5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.
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5.16.2 Amend Clause 5.16.2 as follows:
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed

5.16.3

to constitute approval of the Works or shall be taken as an admission of the due performance of
‘ the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer’s Agent and/or the
Employer.

The latent defect period for all works is: 5 years

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

6.3.1

Amend first paragraph to Clause 6.3.1 as follows:

if, at any time before the issue of the Practical Completion, the Employer's Agent shall require
any variation of the form, quality or quantity of the Works or any part thereof provided that such
Variation Order shall not substantially alter the Scope of Work, he shall have power to order the
Contractor to do any of the following subject to obtaining approval from the Employer (3.2.3):

6.5.1.2.3

The percentage allowance to cover overhead charges is 33%, except on material cost where the
percentage allowance is 10%.

6.8.2

When Contract Price Adjusiment is applicable [B13] the value of payment certificates is to be |
| adjusted by a Contract Price Adjustment Factor (CPAF):

: The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

| The value of “x” is 0.15.

The values of the coefficients are:
a = 0.25. (Labour)

b=0.3 (Contractor's equipment)
¢ =0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor’'s equipment)

¢ =0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is Phuthadithjhaba.

(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is Civil Engineering.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is Free State.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is October 2024. (The month prior to the closing of the tender.)
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6.8.3 Price adjustments for variations in the costs of special materials are not allowed.
6.9.1 Replace Clause 6.9.1 with the following:
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.
6.10.1 Add at end of Clause 6.10.1
The contractor shall provide the Employer’s Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:
(a) Monthly Local content report,
(b) EPWP / NYS payment register, labour reports and certified ID document of
EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)
(¢) Tax Invoice
(d) Labour intensive report
(e) Contract participation goal reports
(f) Updated construction programme
(g) Revised cash flows
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 85 %.
6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.
6.10.4 Replace “28 days” with “30 days” provided all required documents including an invoice have been
submitted and are correct in all respects.
6.10.5 Replace Clause 6.10.5 with the following:
In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released to
the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of clause

5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million. where the Contractor elects a security by means of a cash
deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be
refunded to the Contractor or return to the guarantor, respectively, when the Employer's Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval
Certificate.
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| Replace Clause 6.10.6.2 with the following:

0002 “In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.
[ (1.1.1.21.A). |
6.10.9 Ref Clause 3.2.3.
7.21 The last sentence to read “Failing requirements or instructions, the Plant, workmanship and

materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

7.5.3 Add the following to Clause 7.5.3

“Should the work inspected by the Employer's Agent be rejected, all consultant’s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.9.1 Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or subsequent contract between
the Contractor and the Employer.

8.2.21 Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.

8.3.1.10 Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
/ corrosive liquids/chemicals, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval”.

8.4.3 Add the following as Clause 8.4.3:

Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer’'s Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

Yy Replace Clause 8.6.1 with the following:

Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations
after the date of practical completion [8.2.1]

86.1.1.1 Ref B6.0 CD for value of insurance.

86.1.1.2 | Ref B6.0 CD for value of insurance.
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86.1.1.3 Ref B6.0 CD for value of insurance.

8.6.1.3 Amend Clause 8.6.1.3 as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the Commencement
Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
the Certificate of Completion.

8.6.4 Not applicable to this Contract.

8.6.6 Replace Clause 8.6.6 with the following:

[ Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due

| proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.

[ | N N
86.7 [ Replace Clause 8.6.7 with the following:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
the Employer may cancel the Contract in terms of Clause 9.2.
8.6.8 Add new Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

{1 Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
precautions and security measures and other steps for the protection of the Works as he
may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s
own costs.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Periocd whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
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immovable or personal property or property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during
the Contract Period.

(3) ltis the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor’s default of his obligations as set
out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined
and deducted by the Employer from any amount due to or that may become due to the
Contractor under this or any other existing or subsequent contract between the Contractor
and the Employer.

9.1.1 Ref Clause 3.2.3 ]

9.1.21 Ref Clause 3.2.3

914 Replace the first paragraph of Clause 9.1.4 with the following:
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 {provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or consequent upon the circumstances defined in Clauses 9.1.1, 9.1.2
or9.1.3;........ necessary changes”

91.5 Replace the first paragraph of Clause 9.1.5 with the following:
If the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer {insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in
addition: ”

91565 Not applicable to this Contract.

9.1.6 Not applicable to this Contract.

9.21 Ref Clause 3.2.3

92139 Add new Clause 9.2.1.3.9:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.2.4 Add the following as Clause 9.2.4.
In the case where a contract is terminated by the Employer by no fault by any party, the contractor
shall be entitled to no other compensation than for work done and materials on site as certified by
the Principal Agent at the date of termination.

Tender / Quotation no: Error! Reference source not found.
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9.3.2.2 Replace Clause 9.3.2.2 with the following:
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause
6.9.1), shall be removed from the Site on termination of the contract by any party.

9.3.2.3 Not applicable to this Contract.

9.3.3 Add the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitied under the Contract or common law.

10.1.31 Replace Clause 10.1.3.1 with the following:
All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The Employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence of or rely on any fact or
circumstance not recorded in terms of this Clause, if other party to the dispute is prejudiced by such
non-recording of the facts.

10.1.4 Ref Clause 3.2.3.

10.1.5 Ref Clause 3.2.3.

10.1.6 Add new Clause 10.1.6:
if the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence oof or rely on any fact or
circumstance not recorded in terms of the Clause, if the other party to the dispute in prejudiced by
such nor-recording of the facts.

10.2.1 Replace Clause 10.2.1 with the following:

[n respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer's Agent. This written claim shall be supported by particulars and
substantiated.
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10.2.2

Replace Clause 10.2.2 with the following:

If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3

Ref clause 3.2.3.

10.3.2

Replace Ciause 10.3.2 with the following:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred

immediately to mediation under Clause 10.5, unless amicable settlement is contemplated.

10.3.3

Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until

otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

10.4.2

Replace Clause 10.4.2 with the following:

If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be
resolved by Litigation.

10.4.4

Replace Clause 10.4.4 with the following:

Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the
course of the amicable settlement.

10.5

Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in
which event:

10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6

Not applicable to this Contract.

10.7

Not applicable to this Contract.

10.10.3

Replace Clause 10.10.3 with the following:

The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer's Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer’s Agent
or Employer for the purpose of obtaining his ruling.
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B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 -
Condition of Contract.

Not Applicable

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not Applicable

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not Applicable

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 Government
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not Applicable

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skiils through Infrastructure Contracts
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Not Applicable

(0

DPWI National Youth Service training and development programme (NYS) — Condition
of Contract.

Not Applicable

Labour Intensive Works — Condition of Contract.

Not Applicable

Select

Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of coniracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to

the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,DorE

| Option A cash deposit of 10 % of the contract sum (excluding VAT)

|
Option B | variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C | payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E | reduction of 5% of the value certified in the payment certificate
i (excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

|
Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

| Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent

and the contractor in terms of the priced document to identify an initial establishment charge,
OptionB  atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary |
to take into account the rate of progress of the works

| I— i

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection

Select Option A or B |

Where the contractor does not select an option, Option A shall apply.
Provision of particulars
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date
| of acceptance of the tender

A detailed breakdown ‘of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme’

Option B
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the |
date of practical completion to which the contractor is entitled with an adjustment of the |
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. |
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
| delay occurred.

Option B

Failure to provide particulars within the period stated

' Where the allocation of preliminaries amounts for Option A is not pFovided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Option A Value-related - Fifteen per cent (15%)
Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
| by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
shall apply
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DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
GCC 3™ Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Department of Public Works and Infrastructure
Private Bag X20605
Bloemfontein

9300

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

1.

TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: BL25/012,
for the VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA: PROVISION
OF WATER TANK (hereinafter referred to as the “contract”) for the sum of Rin

(hereinafter referred to as the “contract sum™).

[/ We,

in my/our capacity as and hereby
representing (hereinafter referred
to as the “guarantor”) advise that the guarantor holds at the employer's disposal the sum 9f
T ettt o

being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract.
| / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor's liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c) This guarantee shall expire on the date of the last final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):
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(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Tender no: (Insert Tender Number)

(b) the contractor's estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2.

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:
A. No aiterations and/or additions of the wording of this form will be accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 3
For Internal & External Use Effective date: 10 July 2023 Version: 2023/01
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B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 3 of 3
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3" Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Department of Public Works and Infrastructure
Private Bag 20605
Bloemfintein

9300

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

« (hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
BL25/012, for the VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA:
PROVISION OF WATER TANK (hereinafter referred to as the “contract”), for the sumof R ............,
(in

, (hereinafter referred to as the “contract sum”).

|/ We,

in my/our capacity as and hereby
representing (hereinafter referred to as the
“guarantor”) advise that the guarantor holds at the employer's disposal the sum pf
e "

.) being 5% of the contract sum (excluding VAT), for the due fulfilment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words

‘Tender” or “Tenderer”. Page 1 0f 3
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5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For Internal & External Use Effective date 10 July 2023 Version: 2023/01
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REPUBLIC OF SOUTH AFRICA Tender No: BL25/012
PG-02.1 (EC) PRICING ASSUMPTIONS - GCC 3™ Edition (2015)
Project title: VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8&:
) ) PHUTHADITJHABA: PROVISION OF WATER TANK
| Tender / Quotation no: | BL25/012 | Reference no: 14/2/1/4/12/6835

C2.1 Pricing Assumptions

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the

Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities

1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the

operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work

before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill

of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,

or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant

documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference fo words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, fransporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. =  Number

% = Percent

Sum =  Lump sum

PCsum = Prime cost sum

Prov sum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the
Employer.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)
Submission of Local Material Utilisation Reports is not applicable to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Aliowance must be made for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1
(EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,
all inclusive of associated costs to the contractor for implementation and allowance for submitting reports

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
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to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved with
audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable to
this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisicnal amount allowed in the Bills of Quantities.

€2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

o stipends payable to the beneficiaries

e appointment of training coordinator

« appointment of mentor (where applicable)
¢ appointment of training service providers

¢ other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification _and Trade
gualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Constl:uctlon
25 (3) of the Construction Industry Regulations 2004 Al
development
Designation Description B goal (CSDG) (%)
CE Civil Engineering B 0.25
CE and GB Civil engineering and General Building - 0.375
EE Electrical Engineering works (buildings) 0.25 B
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works | 0.25
SB Specialist - | 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional reaistration:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (lable 3, Page 9)

Provision for Provisions
Type of Training stipends Provisions for Total costs
Opportunity (Unemployed for additional Unemployed | Employed
learners mentorship costs* | y learn yrs
only) earners e

Method 1
Occupational qualification R7 000 RO ] RS 000 R16 000 l R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners ] R24 000 R20 000 R4 500 R48 500 N/A
Method 4
e switira Jljear R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R&5 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
Skills Tvoes Number of Cost/ cost/learnerfyear Cost over 12
yp learners Learner /
Quarter months Contract

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Tender No:

W e PG-02.1 (EC) Pricing Assumptions — GCC
) R S armen GCC (2010) 2nd Edition 2010

Method 2:

Workplace learning 1 R23 000 R92 000 R92 000

opportunities, with
unemployed TVET graduates

Method 3:

Candidacy for an unemployed

learner with a 3-year ! R61 500 R246 000 R246 000
qualification

Total 2 R338 000

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is not applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills
of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary
specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made
for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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Item |SANS 1200
No |REFERENCES Description Unit QTY Rate Amount

SANS 1200 A |General

Al (8.3 FIXED-CHARGE ITEMS

A2 |(8.3.1 Contractual Requirements Sum 1,00 R

A3 |8.3.2 Establlishment of facilities on site:

A4 |8.3.2.1 Facilities for the Engineer Sum
c) Nameboards Sum 1,00 R

A5 |(8.3.22 Facilities for the Contractor:
a. Offices and storage sheds Sum 1,00 Rate Only
b. Workshops Sum 1,00 Rate Only
¢. Ablution and latrine facilities Sum 1,00 Rate Only
d. Tools and equipment Sum 1,00 Rate Only
e. Water supplies and electric power and
communications Sum 1,00 Rate Only
f. Dealing with water Sum 1,00 Rate Only
g. Access Sum 1,00 Rate Only
h. Security of works Sum 1,00 Rate Only
i. Notices & warnings to customers Sum 1,00 Rate Only

A6 |[8.3.3 Other Fixed-charge Obligations Sum 1,00 R

A7 18.34 Removal of Site Establishment Sum 1,00 R

A8 |84 TIME-RELATED ITEMS

A8 [8.4.1 Contractual Requirements Sum 1,00 R

A10 |8.4.5 Other time-related Obligations Sum 1,00 R

SUMS STATED PROVISIONALLY BY

A11 |85 ENGINEER

a) For work to be executed by the Contractor
and valued in terms of the "valuation of

variations” clause in the conditions of contract  |Stated sum 1,00 R
A12 |[PSA8.5.1 Geotechnical Investigation SUM 1,00 R
A13 |PSA8.5.2 Pressure Logging Tests SUM 1,00 R
A14 8.8 TEMPORARY WORKS SUM 1,00 R

Carried forward| R




Brought forward

A15

A16

A17

A18

It is required of the Contractor to thoroughly
study the HIV/AIDS Specification (PW 1544) of
the Department that must be read together with
and is deemed to be incorporated under this
Section of the Bills of Quantities. Provision for
pricing of HIV/AIDS awareness is made under
items A15 to 20 hereafter and it is explicitly
pointed out that all requirements of the
aforementioned specification are deemed to be
priced hereunder, as the said items represent
the only method of measurement and no
additional items or extras to the contract in this
regard shall be entertained. The Contractor must
take note that compliance with the HIV/AIDS
Specification is compulsory. In the event of
partial or total non-compliance, the
Representative / Agent, notwithstanding the
provisions of Clause 52 of the General
Conditions of Contract of Works of Civil
Engineering Construction or any other clause to
the contrary, reserves the right to delay issuing
any progress payment certificate until the
Contractor provides satisfactory proof of
compliance. The Contractor shall not be entitled
to any compensation of whatsoever nature,
including interest, due to such delay of payment.
Awareness Champion

Selection, appointment, briefing and making
available of an Awareness Champion including
provision of all relevant services, all in
accordance with the HIV/AIDS Specification

Awareness Workshops

Selection and appointment of a competent
Service Provider approved by the
Representative / Agent, provision of a Service
Provider Workshop Plan and a suitable venue,
conducting of awareness workshops by means
of traditional and / or modern multi-media
techniques, including follow-up courses, making
available all tuition material and performing
assessment procedures, alf in accordance with
the HIV/AIDS Specifications.

Posters, Booklets, Videos, etc.

Provision, displaying, maintaining and replacing
when necessary of four plastic laminated
pasters, booklets and educational videos, etc.
for the duration of the construction period, all in
accordance with the HIV/AIDS Specification.

Sum

Sum

Sum

1,00

1,00

1,00

Carried forward




A19

A20

Access to Condoms

Provision and maintenance of condom
dispensers fixed in position, including male and
female condoms, replenishing male and female
condoms on a daily basis as required for the
duration of the construction period, all in
accordance with the HIV/AIDS Specification.
Monitoring

Monitoring HIV/AIDS awareness of workers,
providing the Representative / Agent with access
to information including making available all
reports, thoroughly completed and reflecting the
correct information, for the duration of the
construction period and close out all in
accordance with the HIV/AIDS Specification.

Sum

Sum

Brought forward

1,00

1,00

Carried to summary




Item |SANS 1200
No |REFERENCES Description Unit (Qty | Rate Amount

SANS 1200 C |Site Clearance

C1 |824 Reclear surfaces (only on instructtons

from the Engineer) m? | 50,00 R
C2 1827 Dismantle and remove pipelines,

electricity transmisslon lines , cables,

etc. m 50,00 R

Carried to summary| R




Item |Measurement Description Unit Qty Rate Amount
No. |References
SANS 1200 D Earthworks
D1 |8.3.1.1 Clear and strip site m? 29,00 R
D2 |8.31.2 Remoye topsoil tg nqmmal depth of 150mm, m? 29,00 R
stockpile and maintain
D3 |83.2 Bulk excavation
D4 (a) Excavate in all materials and use for embackment me 33.00 R
or backfill or dispose, as ordered !
Importing of materials
D5 1834 a) Extra-over for importation of materials from
; . m? 17,00 R
commercial sources or borrow pits
D6 (8.3.8 Existing Services
D7 [8.3.8.1 Location
a) Supply or hire of specialist equipment for the 1.00 R
D8 detection of a particular service Sum ’
b) The use of the equipment refered in item (a) Day or
D9 above Sum
¢) Excavation by hand in soft material to expose 3 36.00
D10 WATER SUPPLY services m ' R
D11 |8.3.9 Extra-over for backfilling or fill material against me 6.00 R
structure
D12 |8.3.10 Topsoiling m? 18,00 R
R

Carried Forward




Item
No

DB1

DB2
DB3

DB4

DB5

DB6

DB7

DB8

SANS 1200
REFERENCES

SANS 1200 DB

8,3
8.31

8.3.2

8.3.3

8.3.3.1

Description

Pipe Trenches
SCHEDULED ITEMS

Site clearance and (if specified)
removal of top soil

Clear vegetation and trees of girth up
to1m

b)|Clear trees of girth over 1,0 m and
designated obstacles

c)
Remove topsoil (depth
stated).................. deep

Excavation

a)|backfill, compact and dispose of
surplus material

Extra over item (a) above for:

1) Intermediate excavation

2) Hard rock excavation

Excavate and dispose of unsuitable
material from trench bottom
{provisional)

O
~—

Excavation ancillaries

Make up deficiency in backfill material
{provisional)

a)|from other necessary excavation on
site

b

—

pits
c)
by importation from commercial or off-

all courses

d) Etceteras (Reinstate all concrete
and paving blocks to be removed
during exposure of services)

by importation from designated borrow

site sources selected by the Contractor
8.3.6.1 |Reinstate road surfaces complete with

Unit |QTY Rate

No

m

30,00

15,00

15,00

15,00

50,00

Amount

Total Carried to summary




ltem No. SANS 1200 )
REFERENCES Description Unit Qty Rate Amount
SANS 1200G Concrete (Structural)
G1 8.2 Scheduled Formwork ltems
G2 8.2.1 Rough Horizontal m? 6,00 R
G3 8.3 Scheduled Reinforcement items
G4 8.3.1 Steel Bars (high-tensile steel) t 0,50 R
G5 8,4 Scheduled Concrete Items
G6 8.4.1 Prescribed Mix Concrete : 30 Mpa Concrete m? 6,00 R
G7 8.4.2 Blinding Layer in 50mm Concrete m? 15,00 R
G8 8.4.4 Uniform Surface finish
G9 (a) Wood-floated finish m? 14,00 R
G10 8.7 Grouting R
G10 (@) Under bases m’ 0,10 R
R

Carried to summary




SANS 1200
Item No |REFERENCES |Description Unit |[QTY | Rate Amount
SANS 1200 L Medium Pressure Pipeline
L1 8,2 SCHEDULED ITEMS
8.2.1 Supply, Lay, and Bed Pipes Complete
with Couplings, 50mm uPVC pipes,
L2 class 8 m 50,00 R
8.2.3 Extra-over 8.2.1 for the Supplying,
L3 Fixing, and Bedding of Valves
L4 a)[&60mm gate valves No 5,00 R
L5 b)(250mm non-return/check valves No 3,00 R
L6 ¢)(D50mm water meter No 1,00 R
L7 d)|@50mm X &32mm straight reducer No 1,00 R
e)
Compression saddle clamp (10bar)
100mm X 50mm saddle (municipal
L8 pipe to be confirmed before purchase) [No 1,00 R
8.2.10 Temporary Valves, end caps, blank
L9 flanges or other isolating devices etc.
L10 a)|blank flange or end cap No 1,00 R
L11 8.2.11 Anchors/Thrust blocks and pedestals
a)|dimensions stated or given on
L12 drawings No
b)
Where, at the tender stage, no detailed
drawings or dimensions are given or
L13 where only typical drawings are given:
L14 Concrete, class 15/19 m® 1,00 R
L15 Formwork m?
L16 Reinforcement t
L17 8.2.13 Valve and Hydrant Chambers, efc.
a)|Chambers for valves including the
L18 installation of surface boxes No 5,00 R
b)|Brick and mortar chamber for valve,
L19 non-return vale and water meter No 1,00 R
Carried to summary| R




SANS 1200 Description Unit
Item No |REFERENCES QTY | Rate Amount

SANS 1200 LB |(Bedding (Pipes)

8.2.1 Provision of Bedding from Trench
LB1 Excavation
LB? a)|Selected granular material m3 9,00 R
LB3 b)[Selected fill material m3 6,00 R
LB4 8.2.2 Supply only of Bedding by Importation

8.2.21 From other necessary excavations
LB5 {provisional)
LB6 a)|Selected granular material m? 9,00 R
LB7 b)|Selected fill material m?3 6,00 R
LB8 8.2.2.3 From cormecial sourse (provisional)

a)|Selected granular material
LB9 m®> 9,00 R
LB10 b}|Selected fill material m? 6,00 R
Carried to summary| R




SANS 1200

Item No |[REFERENCES |Description Unit |QTY | Rate Amount
PRESSED
STEEL TANK
PS1 Supply and install a 3.66 X 2.44 X 2.44
pressed steel elevated tank with
ladders, landing zone and walkway,
including steel tower, base plates,
above ground 50NB steel pipes, float
valves, gate valves and related fixtures
(see specifications). All steel material
to be galvanized in accordance to
SANS 10329.Tank must be tested and
sterilised and commisioned
N/A Sum | 1,00 R
PS2 N/A Water reconnection fee Sum | 1,00 R
PS3 N/A Lightning protection for tank Sum |1,00 R
carried to symmary| R




Item No

SANS 1200
REFERENCES

Description

Unit

QTY

Rate

Amount

BT1

BT2

BT3

BT4

BTS5

BREAK TANK
(PROVISIONAL)

N/A

N/A

N/A

N/A

N/A

1.22 X 1.22 X 1.22 ground level
pressed steel tank, including above
ground 50NB steel pipes, float valves,
gate valves, isolation valves and
related fixtures. All steel material to be
galvanized in accordance to SANS
10329 (provisional)

20Mpa/19mm reinforced concrete
plinth (Provisional)

Ref 500, welded mesh fabric
reinforcement to SANS 1024
(Provisional)

supply and install Water Booster Pump
with Automatic Controller (1.1kW,
220V) (Provisional)

Supply and install Pump cover
(Provisional)

Sum

No

No

1,00

0,94

6,25

2,00

2,00

Carried to Summary




SECTION A: PRELIMINARY AND GENERAL

gl

PHUTHADITJHABA LABOUR CENTRE GENERATOR INSTALLATION
ELECTRICAL ENGINEERING SERVICES

Depatment”
FARE Warks e -0 3l et

K et
V REPUBLIC OF SOUTH AFRICA

ITEM
NO

DESCRIPTION

UNIT| QTY

RATE
ZAR

AMOUNT
ZAR

A1

A2

A3

PART 1A: PRELIMINARY AND GENERAL

The agreement is to be the General Conditions of
Contract (GCC 2010) (Second Edition), Published by the
SA Institution of Civil Engineering.

The preliminaries are to be the Construction and
management requirements for works contracts - Part 1:
General engineering and construction works (SANS 1921
-1: 2004 Edition 1) prepared by Standards South Africa
and shall be deemed to be incorporated herein.

Tenderers are referred to the abovementioned
documents for the full intent and meaning of each clause
thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made
as may be considered necessary.

Where standard clauses or alternatives are not entirely
applicable to this contract such modifications,
corrections or supplements as will apply are given under
each relevant clause heading.

Where any item is not relevant to this specific contract
such items is marked N/A (signifying "not applicable").

Adjustment of the preliminaries: each item priced, is to
be allocated to one or more of the three categories,
where "F" denotes a fixed amount (amount not to be
varied), "V" denotes an amount variable in proportion to
value and "T" denotes an amount in proportion to time.

Time (T) related Preliminaries will only be adjusted for
omissions or additions, issued by the Employer, or

delays caused by the Employer, for which variation and
extention of time has been granted.

SECTION A: GENERAL CONDITIONS OF CONTRACT

General (Clause 1)

Engineer (Clause 3)

Fr Vo T,

ltem

ltem

ltem

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

A4 Contractor's General Obligation (Clause 4)

Fo Vi T o Item

AS Time and Related Matters (Clause 5)
Fo Vo T ltem
A6 Payment and Related Matters (Clause 6)
Fo Vi T Iltem
A7 Quality and Related Matters (Clause 7)
Fo Ve, T, Item
A8 Risk and Related Matters (Clause 8)
Fo Vil T ltem
Ag Termination of Contract (Clause 9)
Fr, Vi T, ltem
A10 Claims and Disputes (Clause 10)
Fr Vi T Item
SECTION B: SANS 1921-1:2004 (Edition 1):
CONSTRUCTION AND MANAGEMENT
REQUIREMENTS FOR WORKS CONTRACTS: PART 1
B1 Scope

Fr Vi T Iltem
B2 Normative references
Fo Vi T ltem
B3 Definitions
Fr Vi T, ltem
B4 Requirements for construction and management
Fii Vi T, ltem
B4.1 General
Fi Ve, T ltem
B4.2  |Responsibilities for design and construction

Fo Vi T ltem

CARRIED FORWARD

Page 2




SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

B4.3 |Planning, programme and method statements

Fov Vi R ltem

B4.4 |Quality assurance

Fr Vi T, ltem

B4.5 |Settling out

o VoL T Iltem

B4.6 |Management and disposal of water

For, Vi T, Item

B4.7 Blasting

Firi Vi T ltem

B4.8 |Works adjacent to services and structures

Forrs Vi T Iltem

B4.9 |Management of the works and site

Fro Vo T ltem

B4.10 |Earthworks

Fovr Vi T, ltem

B4.11 |Testing

Fr Vi T Item

B4.12 |Materials, samples and fabrication drawings

Fro Vo T, ltem

B4.13 |Equipment

Foerrril Vi T, ltem

B4.14 |[Site establishment

Fierriiis Vi T ltem

B4.15 |Survey control

Fro Vo T Item

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

B4.16 |Temporary works
Foa Vo T Item
B4.17 |Existing services
Fr Vi T Item
B4.18 |Health and safety
Fo Vo T Item
B4.19 |Environmental requirements
Fo Vi T Item

B4.20 |Alterations, additions, extentions and modifications to
existing works

Fr Vo, Tl item

B4.21 |Inspection of adjoining structures, services, buildings
and property.

Fo Vo T, ltem
B4.22 |Attendance on nominated and selected subcontractors
Foil Vi T ltem N/A
SECTION C: SCOPE OF WORK IN ACCORDANCE
WITH SANS 10403

(The reference to clauses refer to table B.1 of SANS
1921-1:2004)

c1 Cerification by recognised bodies - (Clause 4.4)
Fo Vo T ltem
c2 Agrement - (Clause 4.5)
Frv, Vi T ltem

c3 Other services and facilities - (Clause 4.8)

Fo VT ltem

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BEROUGHT FORWARD

C4

Cs

(o1

c7

Ccs

D1

D2

D3

D4

D5

Recording of weather - (Clause 5.2)
B VT

Management meetings - (Clause 5.3)

Daily records - (Clause 5.6)

Fo Vi T

Permits - (Clause 5.9)

BV LT

Proof of compliance with the law - (Clause 5.10)
Fr Vi T

SECTION D: SPECIFICATION DATA ASSOCIATED
WITH SANS 1921-1:2004 (Table A.1)

Requirements for drawings, information and calculations
for which the contractor is responsible - (Clause 4.1.7)

Frl Vi T

The planning, programme and method statements-
(Clause 4.3)

Fo N L

Samples of materials. Workmanships and finishes -
(Clause 4.12.1)

Frvrr Vi To

Fabrication drawings that the contractor is to provide
and deliver to the employer - (Clause 4.12.2)

Froe Vi T

Office for the foreman - (Clause 4.14.3)

ltem

ltem

Item

ltem

ltem

ltem

ltem

ltem

ltem

Item

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

D6 Telephone - (Clause 4.14.3)
Fov Ve T Iltem
D7 Office for inspector of works - (Clause 4.14.3)
Fr Vi T Item N/A

D8 Telephone in office for inspector of works -
(Clause 4.14.3)

Fi Vi T ltem N/A
D9 Provision and erection of signboards - (Clause 4.14.6)
Fre, Vi T Item N/A

D10 Termination, diversion or maintenance of existing
services - (Clause 4.17.1)

Fr Vi T ltem
D11 Services which are known to exist - (Clause 4.17.3)
Fr Vo T ltem
D12 Detection apparatus - (Clause 4.17.4)
Fr Vi T Item

D13 |Additional health and safety requirements -
(Clause 4.18)

Fo Vi T, Item

SECTION E: SPECIFIC PRELIMINARIES

(Section E contains specific preliminaries items which
apply to this contract except where "N/A" (Not applicable)
appears against the item.

E1 WORKING OVER THE WEEKEND

Contractor to make allowance to work over the
weekend in order to allow for the disconnection of
utilities and the connection of the generator. The
weekend to be used for disconnection and connection
and must be communicated to the Department two
weeks in advance.

Froe Vo T, ltem

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E2

E3

E4

E5

E6

SITE INSTRUCTIONS

Site instructions issued on site are to be recorded in
triplicate in a Site Instruction book which is to be m
maintained on site by the Contractor

Fr Vi T

PLANT RECORD

At every site meeting, the Contractor shall provide the
Engineer/Principal agent with a written record, in
schedule form, reflecting the number, type and capacity
of all plant, excluding hand tools, currently used on the
works.

For, Vi T

SITE OFFICE

The Contractor is to allow for the provision and removal
of a site office in accordance with the Principal Agent's
requirements. To accommodate 6 persons.

Fiereen, Vi T,

TRADE NAMES

Wherever a Trade Name for any product has been
described in the Bill of Quantities, the Bidder's attention
is drawn to the fact that any other product of equal quality
may be used, subject to the written approval of the
Principal Agent being obtained prior to the closing date
for the submission of the Bids.

Firi Vi T

|INACCURATE AND DEFECTIVE WORK EXECUTED

UNDER PREVIOUS CONTRACT

The contractor shall, after taking possession of the site
and before commencing the work, check all levels, liners,
profiles and the like and satisfy himself as to the
dimensional accuracy of all work executed under the
previous contract which may affect his work.

Should any inaccurate or detecfive work be found, the
contractor shall immediately notify the principal agent
in writing requesting his instructions with regard thereto
and afford every facility to those rectifying such
inaccurate or defective work.

ltem

Item

ltem

Iltem

Item

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E7 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the bidder
must arrange with the Authorities to obtain permission
to enter the site for Bidding purposes.

Fieeei, Vi T ltem

E8 COMMENCEMENT OF WORKS IN SECURITY AREAS
If the works falls within a security area, the contractor
must arrange with the Authorities and give the
necessary notices before commencement of the works.
Should the contractor fail to make such arrangements,
admission to the site may be refused and any aditional
costs will be for the contractor's account.

Foeriii, Vi T, ltem

E9 ENTRANCE PERMITS TO SECURITY AREAS

If the works falls within a security area, the contractor
shall obtain entrance permits for his personnel and
workmen entering the area and shall comply with all
regulations ans instructions which be issued from the
time to time regarding the protection of persons and
property under the control of the Authority.

Fo Vo T, ltem

E10 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957,
it is prohibited to sketch or to take photographs of any
military site or installation or any building or civil works
thereon or to be in possession of a camera or other
apparatus used for taking photographs, except when
authorised thereto by or on behalf of the Minister

The same prohibition is also applicable to all
Correctional Institutions in terms of article 44.1 of the
Correctional Services Act 8 of 1959.

Foo, Vi B T ltem

E11 TOILET FACILITIES

Allow for the supply and removal of portable toilet
facilities. The contractor is to maintain the cleanliness
of the facilities throughout the contract period. The
contractor must provide enough toilets for his/her entire
workforce.

Fre Vi T, ltem

CARRIED FORWARD

Page 8




SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E12 MANAGEMENT OF WATER

Water for Construction puposes must be obtained from
alternative water sources (i.e. supply other than water
that is produced and distributed by a regulated water
service authority from a licensed water treatment works
for human consumption), e.g. dams, rivers, boreholes,
springs, rainwater harvesting, recycled sewerage water,
etc. The alternative water source shall not be of an
inferior quality/ standard than that required for
construction purposes. The client reserves the right
through his agents to test such supplies or request
certificates confirming the grade and nature of the water
supply. Relevant knowledge of the respective area will
be an advantage.

Fo s Vi T, ltem

E13 OCCUPATIONAL HEALTH AND SAFETY ACT &
CONSTRUCTION REGULATIONS

It is required of the Contractor to thoroughly study the
Health and Safety specification that must be read
together with and is deemed to be incorporated under
this section of the Bill of Quantities. Provision for pricing
thereof is made under items E12.1 to E12.15 hereafter
and it is explicity pointed out that all requirements of the
aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method
of measurement and no additional items or extras to the
contract in this regard shall be entertained.

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety specification is
compulsory. In the event of partial or total non-
compliance, the Principal Agent , notwithstanding the
provisions of Clause 6 of Section 1: Preliminaries

(Part A) or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the Contractor provides satisfactory
proof of compliance. The Contractor shall not be entitled
to any compensation of whatsoever nature, including
interest, due to such delay of payment.

All references hereafter are to Regulations of the
Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of
1993).

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

The contractor shall, in submitting his bid, demonstrate
that he has made provision for the cost of compliance
with the specified health and safety requirements, the Act
and the Construction Regulations.

Frrs Vi T, Item

E13.1 |NOTIFICATION OF CONSTRUCTION WORK
(Construction Regulations 3)

The contractor shall, before commencing work, natify the
Department of Labour of the intend construction work in
terms o Regulation 3. The Contractor shall submit the
notification in writing, on the appropriate form, prior to
commencement of work.

R VT Item

E13.2 |HEALTH AND SAFETY PLAN (Construction
regulations 5.4)

The Contractor shall provide and demonstrate to the
Principal Agent a suitable and sufficiently documented
health and safety plan based on the Act, Construction
Regulations and the health and safety specification,
which shall be applied from the date of commencement
of and for the duration of the construction work. The
Contractor shall ensure that a copy of the health and
safety plan is available on request to an employee,
inspector, sub contractor or principal agent all in terms
of Regulation 5.

For Vi T, ltem

E13.3 |REGISTRATION WITH THE COMPENSATION FUND
{Construction Regulations 5.3 f)

The Contractor shall provide proof of his registration and
good standing with the Compensation Fund or a licensed
compensation insurer prior to the commencement of
work

Fo Ve, T o, Iltem

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E13.4 |HEALTH AND SAFETY FILE ( Construction
Regulation 5.7)

The contractor shall ensure that a health and safety file,
which shall include all documentation required in terms
of health ans safety specification, the Act and the
Construction Regulations, is opened and kept on site
and made available to the Principal Agent or inspector
upon request. Upon completion of the works, the
contractor shall hand over a consolidated health and
safety file to the principal agent.

Frre Vi Tl Item

E13.56 |[SUPERVISION OF CONSTRUCTION WORK ( Safety
officier) (Construction Regulation 6)

The Contractor shall appoint a full-time competent
employee in writing as the construction supervisor, with
the duty of supervising the construction work.

The Contractor shall appoint a full-time or part-time
construction safety officier in writing to assist in the
control of all safety related aspects on the site. Such
appoeintments are required to ensure that at all times the
requirements of the Act and Construction Regulations
are adhered to. Refer to Regulation 6.

Fir Vi L ltem

E13.6 |RISK ASSESSMENT AND SAFETY POLICY

( Construction Regulation 7)

Before commencing work the Contractor shall cause a
risk assessment to be performed by a competent person
appointed in writing and the risk assessment shall form
part of the health and safety plan. A copy of the risk
assessment shall be available on site at all times for
inspection.

The Contractor shall at all time carry out the works in a
manner to avoid the risk of bodily harm to persons or
risk of damage to any property. He shall take all
precuations regarding training of employees in any
hazards and the related work procedures, health and
safety induction training of employees, visitors or any
other persons entering the site and provide personal
protective equipment to all employees and visitors to
site which are necessary and adequate to eliminate any
conditions which contribute to the risk of injury to
persons or damage to property in terms of Regulation 7

For Vo T, ltem

CARRIED FORWARD ’
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E13.7 |SIGNIFICANT HAZARD IDENTIFICATION RISK
ASSESSMENT PREPARED BY THE DESIGN
CONSULTANTS

The Contractor shall aliow for additional finanical
provision, if any , to take the necessary precauations
regarding the significant hazards and risks identified
and assessed by the design consultants.

Fies Vi T ltem N/A

E13.8 |ADDITIONAL FINANICAL PROVISION

The Contractor shall allow for additional finanicial
provision, if any, to comply with the requirements of the
Occupational Health and Safety Act ( Act No 85 of 1993)
and the Construction Regulations issued there under
which have not been specifically elsewhere.

Fovrr, Vi T Item

E13.9 |FALL PROTECTION PLAN (Construction Regulation
8)

The Contractor shall, before commencing any
construction work submit a fall protection plan identified
all steps to be taken in order to ensure the continued
adherence to the fall protection plan and shall include
arisk assessment of all work carried out from a relevant
position. The fall protection plan shall form part of the
health and safety plan and file.

Foee Vi T Item

E13.16 |PHYSICAL AND PSYCHOLOGICAL FITNESS
{Construction Regulation 8.2 (b))

The Contractor and sub-contractor shall before
commencing any construction work submit proof of his
employees that shall carried out work from an elevated
position their physical and psychological fitness and
shall be recorded in the health and safety file.

Fooo Vi T ltem

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E13.11 |CONSTRUCTION VEHICLES AND MOBILE PLANT
(Construction Regulations 21)

The Contractor and sub-contractors shall ensure that all
operated workers received training and been certified
competent to operate such vehicles, and are physical
and psycholagical fit to operate such construction
vehicles and mobile plants and shall be recorded in the
health and safety file.

Foo Vi T, ltem

E13.12 |TRAINING (Construction Regulation 8 (c))

The Contractor and sub-contractor shall, before
commencing any construction work, submit his training
program of all his employees. This program shall form
part of the health and safety plan.

Foiri Vi T, ltem

E13.13 |DEMOLITION WORK (Construction Regulations 12)
The Contractor shall, before any demolition work shall
be carried out, submit all methods of demolition to be
used. This method shall form part of the health and
safety plan and file.

Firri, Vi T ltem

E13.14 |REMOVAL AND DISPOSAL OF ASBESTOS
MATERIAL (Asbestos Regulation)

The principle contractor shall appoint a contractor that
is registered with the Department of Labour as an AIA.
The contractor must allow for:

NOTIFICATION OF ASBESTOS PROCESSING
PERSONAL PROTECTIVE EQUIPMENT
PACKAGING AND TRANSPORT AND STORAGE TO
DISPOSAL SITE

DEMOLITION WORK

LABELLING, INFORMATION, ETC.

Foi Vi T, ltem N/A

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E13.15 |RISK COMPLIANCE AREAS (As Outlined

In "Volume Three": Covid-19 Guidelines for
Management of Risk on Construction Sites and
Covid-19 addendum (ltem 1-12) attached to
Health and Safety specification)

- Disinfection of the workplace at regular intervals as
outlined within the Guidelines "Annexure A"
Workplace Preparation Procedure;

- Ensure Staff and Security Staff have PPEs (i.e.
masks,gloves, sanitisers, etc.)

- Installed thermal scanners to check temperature of
all staff and visitors. Ensure training of Security Staff
for use of thermal scanners. Register to be
implemented for staff and visitors to site with
identification criteria "ID number, Name, Age,

Health Status and Contact details";

- Isolation room identified/constructed on site:

- Ensure sanitisers and soap are available in locker
rooms for staff;

- Ensure staff or visitors are wearing masks before
entering;

- Ensure social distance on site;

- Notification about the restriction of the number of
people allowed on site at one time;

- Disinfection of rooms for meetings and strictly
keeping to social distancing and wearing masks;

- Plans to rotate work force on percentage allowable
on site to comply with regulations;

- Permits issued by Authorising Authority for Work
Force and vehicles for Cross Provincial and District
Boarders

Fieeri, Vi B ltem

CARRIED FORWARD

Page 14




SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E14 IMPLEMENTATION OF LABOUR-INTENSIVE
INFRASTRUCTURE PROJECTS UNDER THE
EXPANDED PUBLIC WORKS PROGRAMME (EPWP)
The contractor shall comply with all the requirements of
the "Code of Good Practice for Employment and
Conditions of Work for Special Public Works
Programmes" issued in terms of the "Basic Conditions
of Employment Act, 1997 (Act No 75 of 1997)" and the
related "Ministerial Determination", for the employment
of locally employed temporary workers on a labour
intensive infrastructure project under the Expanded
Public Works Programme (EPWP)

The contractor shall maintain daily records with regard
to the workers employed and shall, on a monthly basis,
submit a report (Contract, ID Copy, Attendance register,
Proof of payment) to the principal agent in the
prescribed format. Compulsory indicators such as the
project budget, actual project expenditure, number of job
opportunities created, demographic characteristics of
workers employed, minimum daily wage rate, number of
person-days of employment created and number of
training person-days, shall be included in said report, all
as defined in the "Guidelines for the implementation of
Labour-Intensive Infrastructure Projects under the
Expanded Public Works Programme (EPWP)"
Provision for pricing of compliance with the
aforementioned is made under this clause and it is
explicitly pointed out that all that all requirements in
respect of the aforementioned are deemed to be priced
hereunder and no additional claims in this regard shall
be entertained

Fo, Vi T, Item

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E14.1 DECLARATION - EPWP PROGRAMME

The contractor must adhere to all rules, regulations and
requirements regarding the EPWP programme,
specifically but not limited to the following:

1. Labour intensive construction methods (LIC)
1.1 Comply to implementation of LIC BOQ items
specified elsewhere in the tender documents

2. Recruitment and placement of EPWP NYS (Not
Applicable)

2.1 Recruitment, placement and exposure training of
25 (Twenty five) participants

2.2 Comply to EPWP BOQ specifications and code of
good practice

3. Recruitment and placement of local labourers
3.1 Recruitment and placement of minimum 5 (Five)
local labourers

3.2 Comply with applicable wage order/determination
or agreement, in terms of labour relations act or
wage act

4. Comply with EPWP monthly reporting
requirements

Monthly prepare and submit below EPWP reports
attached to monthly payments certificate

4.1 All employees and EPWP participants contracts
4.2 All employees and EPWP participants certified SA
ID copies

4.3 All employees and EPWP attendance register
4.4 All employees and EPWP proof of payment

4.5 EPWP reports populated on standard templates
5. Penalties for non compliance

Acknowledge non compliance of R3000-00 (Three
thousand rand) per month per participant

Fov Vo T o ltem

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E15 HIV/IAIDS AWARENESS

Itis required of the contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department
that must be read together with and is deemed to be
incorporated under this Section of the Bills of Quantities.
Provision for pricing of HIV/AIDS awareness is made
under items E14.1 to E14.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned
specification are deemed to be priced hereunder, as the
said items represent the only method of measurement
and no additional items or extras to the contract in this
regard shall be entertained

The contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of
partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31.0 of
Section A or any other clause to the contrary, reserves
the right to delay issuing any progress payment
certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be
entitied to any compensation of whatsoever nature,
including interest, due to such delay of payment

E15.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion including provision of all
relevant services. all in accordance with the HIV/AIDS
Specification

Frerees Vi T, ltem

E15.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Pravider Workshop Plan and a suitable
venue. conducting of awareness workshops by means
of traditional and/or modern multimedia techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fr Vo TWiieanee. Item

CARRIED FORWARD
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SECTION A: PRELIMINARY AND GENERAL

BROUGHT FORWARD

E15.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision. displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets
and educational videos, etc. for the duration of the
construction period. all in accordance with the
HIVIAIDS Specification

i Vi T Item

E15.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in pasition, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Frrel Vi T, ltem

E16.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reparts, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fo Vi, T, Item
E16 CONSTRUCTION VEHICLES FOR DELIVERY OF
EQUIPMENT

Allow for vehicles such as truck cranes, forklifts, etc for
the moving of the generator into place and delivery of
other necessary equipment for the project.

Fir s Vi T Item
E17 ALTERNATE POWER SUPPLIES FOR
CONSTRUCTION

Allow for the supply of portable generators and/or other
alternate power supplies for construction equipment in
the event of power failure on the premesis.

Firne, Vi Tl ltem

CARRIED FORWARD TO SECTION D SUMMARY
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SECTION B: GENERATOR INSTALLATION

i

L Bt sy
REPUBLIC OF SGUTH AFRICA

ELECTRICAL ENGINEERING SERVICES

PHUTHADITJHABA LABOUR CENTRE GENERATOR INSTALLATION

TENDER NUMBER:

BILL 1 - BACKUP GENERATOR FOR PHUTHADITJHABA DOL

ITEM NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT

Backup Generator installation

11

1,2

1.2.1

EMERGENCY STANDBY GENERATOR ENGINE

Supply, Deliver, install and commissioning of standby
generator complete in canopy as specified for the
following sizes:

The Engine shall be a Diesel Fuelled, old starting liquid
cooled, compression ignition, direct injection industrial
type as complying with SANS 8528. The cooling system
shall be thermostatically controlled entirely self-
contained and shall consist of a radiator, fan and
Circulation pump as per DPWI 722 specification.

The following from part of genset: Water jacket heater,

fuel level indicator, fire fuse link shut off system,drip tray,
battery charger, battery charger amp meter, canopy
lights, fuel filling pump, Anti vibration mounts.

68kVA, 3 Phase with 3CR12 Container

Supply
Install

3CR12 CHANGE OVER PANEL WITH CONTROLLER

The control shall contain the engine, alternator
management and protection system, as well as the
control logistics for the remote changeover switchgear.
These functios shall be controlled by a micro-processor-
based programmable control and it shall be equipped
gith an optional GSM cellphone-type modem as per
DPWI 722 specifications (modem with sim card), c/w
adjustable CB, motorized c¢/p & by pass switch

Supply
Install

LUBRICATION. OIL AND DIESEL

Supply and fill up to 100% all required lubrications to run
generator inclusing diesel. Tank shall be a 280L
capacity

ea
€a

€a
€a

item

CARRIED FORWARD TO NEXT PAGE
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SECTION B: GENERATOR INSTALLATION

Dgpartrrast:
P et e
REPUBUC OF SOUTH AFRICA

ELECTRICAL ENGINEERING SERVICES

PHUTHADITJHABA LABOUR CENTRE GENERATOR INSTALLATION

TENDER NUMBER:

BILL 1 - BACKUP GENERATOR FOR PHUTHADITJHABA DOL

131

1,4

141

14.2

1,5
1.5.1

1,5
151

1,6

161

1.6.2

1,7
1.7.1

1,8
1.8.1

Design supply and install the stainless steel exhaust
silencer for the mentioned generator, including lagging:

Supply
Install

STRUCTURAL - TYPICAL GENERATOR BASE

Supply and install a concrete plinth (3mx3mx2m)
according to the specifications and drawing, with mesh
reinforcement

Supply and Install a barrier fence around the generator
in accordance with the National Building Regulations

WARNING NOTICES

Supply and Install warning notices on the container as
specified.

Set of Warning Notices as per SANS and OHS
specifications.

DOCUMENTATION

Compilation of Maintenance, operational and technical

Manuals to the client satisfaction.
Supply manuals

SITE TESTING, COMMISSIONING & DOCUMENTATION
Test and Commission to deliver a fully operational

generating set to the client and engineers satisfaction:

At the suppliers premises, prior to delivery to site
On site after completion of the installation

1 YEAR MAINTENANCE

12 Months maintenance as per the specification.
Quarterly (4) service of the plant as per the
manufacturer's requirements

PADLOCKS
Supply and install A82 padlocks.

€a
ea

Iltem

Item

sum

Item

Item

Item

[tem

20

ITEM NO DESCRIPTION UNIT Qry RATE AMOUNT
Backup Generator Installation
BROUGHT FORWARD FROM PREVIOUS PAGE
1,3 EXHAUST SILENCER - Sound Attenuated

BILL 1 - BACKUP GENERATOR TOTAL CARRIED FORWARD TO SUMMARY PAGE:
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SECTION C: ELECTRICAL INSTALLATION

o 1y

& Frm PHUTHADITJHABA LABOUR CENTRE GENERATOR INSTALLATION

ELECTRICAL ENGINEERING SERVICES

TENDER NUMBER:

BILL 2 - ELECTRICAL INSTALLATION FOR PHUTHADITJHABA DOL

ITEM NO I DESCRIPTION

| uniT | arty | RATE

AMOUNT

ELECTRICAL INSTALLATION

2,1

2.1.1

2,2

2.2.1

2,3

23.1

2,4

7

241

2,5

2,6

261
2611

LOW VOLTAGE SUPPLY CABLES

Supply and install the following 600/1000V PVC/SWA/PVC
cables with copper conductor to SABS 1507 laid v ertically

or horizontally in conduiting or ducting or clipped direct in

accordance with the specifications and drawings, including
fixing. (Termination elsewhere).

25 mm2 x 4 core

Supply m 20
Install m 20

CABLE TERMINATIONS

Termination of LV cables as specified including connection
of conductors, cable lugs, captive glands, shrounds, etc. for
the following cable sizes.

25 mm2 x 4 core
Supply ea 2
Install ea 2

BARE COPPER EARTH WIRES

Supply ain install 600/1000V conductors and bare stranded
copper conductors on wire ways or trenching including
terminations for earthing in accordance with the
specifications and drawings

16 mm2 Bare Copper Earth Wire

Supply m 20
Install m 20

EARTHING AND ASSECCORIES

Supply and install 1.2 m long copper coated earth spike incl
earth clamp and earth coupling on Distribution Board

1.2m earth spike
supply ea 4
Install ea 4

JOINTING KIT
Jointing of LV cables as specified with all the accessories sum 1

DISTRIBUTION BOARD

Refer to the general specification and lay-out of the
Distribution Board. Supply and install distribution board
circuit breaker, including everything necessary. The
installation shall include the connection, earthing and
conduit termination.

MCB's

20 Amp Single Pole Curve D MCB 5kA
Supply ea 2
Install ea 2

CARRIED FORWARD TO NEXT PAGE

Page 21




SECTION C: ELECTRICAL INSTALLATION

3o

e
RESOC OF S0UTH A

PHUTHADITJHABA LABOUR CENTRE GENERATOR INSTALLATION
ELECTRICAL ENGINEERING SERVICES

271
2.7.2
2.7.3

2,8
2.8.1

2.9

2.9.1

excavate in all mateirals for trences, backfill, compact and
dispose of surplus material for 600mm deep x 400mm wide

In earth m3 10
02. Soft rock m? 5
hard rock m? 5
CABLE SLEEVES

110 mm cabile flex m 50

ELECTRICAL MANHOLE

Supply and build either pre-cast or full wall manhole
withlight duty cover with the following minimum inside
dimensions: - 650 x 650 x 600mm deep

Electrical Manhole
Supply & Install ea dl

TENDER NUMBER:
BILL 1 - BACKUP GENERATOR FOR PHUTHADITIHABA DOL
fTEM NO DESCRIPTION UNIT | QTY RATE AMOUNT
Backup Generator installation
BROUGHT FORWARD FROM PREVIOUS PAGE
2,7 CABLE TRENCH AND ACCESSORIES

BILL 2 - ELECTRICAL INSTALLATION CARRIED FORWARD TO SUMMARY:
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SECTION D: SUMMARY

Prol Wi
T Meprers zeren

1) gt~ PHUTHADITJHABA DOL GENERATOR INSTALLATION
Np | FEPURLC OF Souh afmca ELECTRICAL ENGINEERING SERVICES

ELECTRICAL SERVICES INSTALLATION

SUMMARY OF BILL OF QUANTITIES

SECTION DESCRIPTION TOTAL AS PER BILL

A

Preliminaries and General

B Bill No 1 Backup Generator

C Bill No 2 Electrical Installation

TOTAL OF BILL OF QUANTITIES Excluding Vati

15% VAT |

pr—

| TOTAL OF BILL OF QUANTITIES Inclusive Vat|
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item

No |Description Amount
S1  |SANS 1200 A - General R
S2 [SANS 1200 C - Site Clearance R
S3  [SANS 1200 D - Earthworks R
S4 |SANS 1200 DB - Pipe Trenches R
S5 |SANS 1200 G - Concrete R
56 |SANS 1200 L Medium Pressure Pipelines R
S7 |SANS 1200 LB - Beding (Pipes) R
S8 |Pressed Steel Tank R
S9 |Break Tank (Provisional) R
S10 |Electical Installation R
S11 |Sub-Total R
S12 VAT @ 15% R
S13 |Total R




PART C3: SCOPE OF WORK



‘@} — Tender No.: BL25/012
‘ R PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

PG-01.1 (EC) SCOPE OF WORKS — GCC 3" Edition (2015)

;r;.ect title: | VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8:
) | PHUTHADITJHABA: PROVISION OF WATER TANK B
LTender no: BL25/012 l Reference no: ‘ 14/2/1/4/12/6835

C3. Scope of Works
CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1  PROJECT DESCRIPTION
PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME
PS-6  SITE FACILITIES AVAILABLE
PS-7 SITE FACILITIES REQUIRED
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9 OCCUPATIONAL HEALTH AND SAFETY
PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
See attached Scope of Works — “The Works”

C3.3 PARTICULAR SPECIFICATIONS
See attached Scope of Works — “The Works”

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 37
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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E‘J}}) e Tender No.: BL25/012
@,; REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)

PART B: PARTICULAR SPECIFICATIONS (PSB)

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract;

a) SANS 1200 A — GENERAL
b) SANS 1200 C - SITE CLEARANCE

c) SANS1200D - EARTHWORKS

d) SANS 1200 DB - PIPE TRENCHES

e) SANS 1200 GA — CONCRETE (CONCRETE-SMALL WORKS)
f) SANS1200L - MEDIUM PRESSURE PIPELINES

g) SANS 1200 LB — PIPE BEDDING (PIPES)

3.5 PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

3.51 GENERAL
PS-1 PROJECT DESCRIPTION:
VARIOUS CENTRES (FS) LABOUR BUILDING GROUP 8: PHUTHADITJHABA: PROVISION OF
WATER TANK

3.5.2 AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

STANDARD AMENDMENTS ISSUED BY SANS 1200-1986

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 37
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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%@f r——— Tender No.: BL25/012

Ny atrusik of SouTH aFRIcA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

The following variations and additions to the SABS 1200 Standardized Specifications and SANS 2001
specification referred to in Portion 1 apply to this Contract. The prefix PS indicates an amendment to SABS
1200. The letters and numbers following these prefixed respectively indicate the relevant Standardized
Specification and clause numbers in SABS 1200. )

SECTION 1200A: GENERAL REQUIREMENTS AND PROVISIONS
PSA GENERAL

PSA 2 INTERPRETATIONS

PSA 2.3 DEFINITIONS

a) General

ADD THE FOLLOWING DEFINITIONS:

“General conditions: The General Conditions of Contract specified for use with this Contract and the
special conditions of Contract as applicable.

Specified: As specified in the standardized specifications, the Drawings, the Project Specifications or
Particular Specifications. Specifications shall have the corresponding meaning.”
¢) Measurement and payment

REPLACE THE DEFINITIONS FOR “fixed charge”, “time-related charge” AND "Value Related Charge” WITH
THE FOLLOWING:

“Fixed charge: A charge that is not subject to adjustment on account of variation in the value of the Contract

amount or the Contract Time of Completion.

Time-related charge: A charge, the amount of which varies in accordance with the Time for Completion of the
work, adjusted in accordance with the provisions of the Contract.

Value-related charge: A charge, the amount of which varies pro rata with the final value of the measured
work executed and valued in accordance with the provisions of the Contract.”

PSA3. MATERIALS

PSA 3.1 QUALITY
Add the following:

“All manufactured materials supplied shall be new materials unless the contrary is specified. All materials
specified in accordance with SANS Specifications shall bear the SANS mark, whether so specified or not.”
Add the following SUB-CLAUSE:

PSA 3.3 ORDERING OF MATERIALS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 37
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



%i‘} Gt Tender No.: BL25/012

N febunic of so0th arrica PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

“The quantities set out in the Schedule of Quantities have been carefully determined from calculations based

on data available at the time and should therefore be considered to be approximate quantities only. Before

ordering materials of any kind the Contractor shall check with the Engineer whether or not the scope of the

work for which the materials are required is likely to change substantially.

No liability or responsibility whatsoever shall be attached to the Employer for materials ordered by the
Contractor except when ordered in accordance with written confirmation issued by the Engineer.”

PSA4. PLANT

PSA 4.2 Contractor’s Offices, Stores and Services

Add the following:

No accommodation is available for the Contractor’s workers or personnel. The Contractor will have to make
arrangements for accommodation and transport for his/her workers or personnel.

PSAS5. CONSTRUCTION
PSA5.1SURVEY

PSA5.1.1 SETTING OUT OF THE WORKS

Replace the whole paragraph and Add the following

Due to the unavailability of a detailed topographical survey at the time of the issue of the tender drawings,
the contractor is required to install appropriate benchmarks which are coherent with the topography of the
site. Consultations between contractor and Engineer should be performed.

PSA 5.1.2 Preservation and replacement of survey beacons and pegs subject to the Land Survey
Act

Delete the words "in the vicinity of boundaries” in the second sentence of subclause
5.1.2 and replace the words "under the direction of" in the same sentence with "in consultation and
liaison with".

Add the following after the second sentence of subclause 5.1.2:
"The Contractor and the Engineer shall record on the said list, their concurrence or disagreement (as the
case may be) regarding the completeness and accuracy of the details recorded therein."

Replace the third sentence of subclause 5.1.2 with the following:

"At the completion of the Contract, the Contractor shall expose all pegs that were listed at the
commencement of the construction as being in order and the Contractor shall arrange with aregistered Land
Surveyor for the checking of the positions of all such pegs and the replacement of those that the Land
Surveyor’s check reveals have become disturbed or damaged.

The Contractor shall, as a precedent to the issue of the Certificate of Completion, provide to the Engineer, a
certificate from the registered land surveyor, certifying that all the pegs listed at the commencement of
construction in accordance with the provisions of this clause, have been checked and that those found to
have been disturbed, damaged or destroyed have been replaced in their correct positions, all in accordance
with the provisions of the said Act. The costs of all checking, replacement and certification as aforesaid
shall be entirely for the Contractor's account. This, with the provision always that the Contractor shall not
be held liable for the cost of replacement of pegs which:
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(a) cannot reasonably be re-established in their original positions by reason of the finished

dimensions of the permanent works, and

(b) the Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer, were disturbed,

damaged or destroyed by others beyond his control."

PSA5.2 WATCHING, BARRICADING AND LIGHTING AND TRAFFIC CROSSINGS

Add the following:
“The Contractor shall comply in all aspects with the requirements of the Occupational Health and Safety
Act (Act 85 of 1993), refer also PSA 5.7, PSA 5.9 and PSA 5.10.”

PSA5.3 PROTECTION OF EXISTING STRUCTURES

Replace” Machinery and Occupational Safety Act, 1983 (Act No 6 of 1983)" with "Occupational Health and
Safety Act, 1993 (Act No 85 of 1993), as amended," and insert the following after "(Act No 27 of 1956)": "as
amended”.

PSA5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES

REPLACE THE HEADING AND THE CONTENTS OF SUBCLAUSE 5.4 WITH THE FOLLOWING:
PSA 5.4 LOCATION AND PROTECTION OF EXISTING SERVICES
PSA 5.4.1 Location of existing services

Before commencing with any work in an area, the Contractor shall ascertain the presence and actual
position of all services which can reasonably be expected by an experienced and competent Contractor to
be present on, under, over or within the Site.

Without in any way limiting his liability in terms of the Conditions of Contract in relation to damage to property
and interference with services, the Contractor shall, in collaboration with the Engineer, obtain the most up-
to-date plans as are available, showing the positions of services existing in the area where he intends to
work. Neither the Employer nor the Engineer offers any warranty as to the accuracy or completeness of
such plans and because services can often not be reliably located from plans, the Contractor shall ascertain
the actual location of services depicted on such plans by means of careful inspection of the Site.

Thereafter, the Contractor shall, by the use of appropriate methodologies, carefully expose the services at
such positions as are agreed to by the Engineer, for the purposes of verifying the exact location and position
of the services. Where the exposure of existing services involves excavation to expose underground
services, the further requirements of sub clauses 4.4 and 5.1.2.2 of SANS 1200 D (as amended) shall apply.
The aforesaid procedure shall also be followed in respect of services not shown on the plans but which may
reasonably be anticipated by an experienced Contractor to be present or potentially present on the site.

All services, the positions of which have been determined as aforesaid at the criticat points, shall henceforth
be designated as ‘known services’ and their positions shall be indicated by the- Contractor on a separate
set of drawings, a copy of which shall be furnished to the Engineer without delay.

As soon as any service which has not been identified and located as described above is encountered on,
under, over or within the site, it shall henceforth be deemed to be a known service and the aforesaid
provisions pertaining to locating, verifying and recording its position on the balance of the site shall apply.
The Contractor shall notify Engineer immediately when any such service is encountered or discovered on
the Site.

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of or damage as may occur
to
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(a) known services, anywhere along the entire lengths of their routes, as may reasonably be deduced from
the actual locations at which their positions were verified as aforesaid, due cognizance being taken of such
deviations in line and level which may reasonably be anticipated, and

(b) any other service which ought reasonably to have been a known service in accordance with the
provisions of this clause.

The Contractor shall also be liable for consequential damage in regard to (a) and (b), whether caused
directly by the Contractor’s operations or by the lack of proper protection.

No separate payment will be made to the Contractor in respect of any costs incurred in preparing and
submitting to the Engineer the Drawings as aforesaid. These costs shall be deemed included in the
Contractor’s other tendered rates and prices included in the Contract.

Payment to the Contractor in respect of exposing services at the positions agreed by the Engineer and as
described above will be made under the payment items (if any) as may be provided for in the respective
sections of the specifications pertaining to the type of work involved.

PSA 5.4.2 PROTECTION DURING CONSTRUCTION

The Contractor shall take all reasonable precautions and arrange its operations in such a manner as to
prevent damage occurring to all known services during the period which the Contractor has occupation
and/or possession of the Site.

Services left exposed shall be suitably protected from damage and in such a manner as will eliminate any
danger arising there from to the public and/or workmen, all in accordance with the requirements of the
prevailing legislation and related regulations.

Unless otherwise instructed by the Engineer, no services shall be left exposed after its exact position has
been determined and all excavations carried out for the purpose of exposing underground services shali be
promptly backfilled and compacted. In roadways, the requirements of Subclause 5.9 of SANS 1200 DB
should be observed. In other areas compaction is to be to 90% modified AASHTO density.

PSA 5.4.3 ALTERATIONS AND REPAIRS TO EXISTING SERVICES

Unless the contrary is clearly specified in the Contract or ordered by the Engineer, the Contractor shall not
carry out alterations to existing services. When any such alterations become necessary, the Contractor shall
promptly inform the Engineer, who will either make arrangements for such work to be executed by the owner
of the service or instruct the Contractor to make such arrangements himself.

Should damage occur to any existing services, the Contractor shall immediately inform the Engineer, or
when this is not possible, the relevant authority, and obtain instructions as to who should carry out repairs.
In urgent cases, the Contractor shall take appropriate steps to minimise damage to and interruption of the
service. No repairs of telecommunication cables or electric power lines and cables shall be attempted by
the Contractor.

The Employer will accept no liability for damages due to a delay in having alterations or repairs effected by
the respective service owners. The Contractor shall provide all reasonable opportunity, access and
assistance to persons carrying out alterations or repairs of existing services."

PSA 5.7 SAFETY
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Replace the contents of subclause 5.7 with the following:

"Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the Contractor’s
obligations thereunder, the Contractor shall at his own expense (except only where specific provision (if any)
is made in the Contract for the reimbursement to the Contractor in respect of particular items), provide the
following:

(a) Provide to its Employees on the site of the works, all safety materials, clothing and equipment
necessary to ensure full compliance with the provisions of the Occupational Health and Safety Act, 1993
(Act No 85 of 1993) as amended (hereinafter referred to as the Act) at all times, and shall institute
appropriate and effective measures to ensure the proper usage of such safety materials, clothing and
equipment at all times;

(b) Provide, install and maintain all barricades, safety signage and other measures to ensure the safety
of workmen and all persons in, on and around the site, as well as the general public;

(c) Implement on the site of the works, such procedures and systems and keep all records as may be
required to ensure compliance with the requirements of the Act at all times;

(d) Implement all necessary measures so as to ensure compliance with the Act by all subcontractors
engaged by the Contractor and their employees engaged on the works;

(e) Full compliance with all other requirements pertaining to safety as may be specified in the Contract.

The Employer and the Engineer shall be entitled, although not obliged, to make such inspections on the
site as they shall deem appropriate, for the purpose of verifying the Contractor's compliance with the
requirements of the Act. For this purpose, the Contractor shall grant full access to the site of all parts of the
site and shall co-operate fully in such inspections and shall make available for inspection all such documents
and records as the Employer’s and/or Engineers representative may reasonably require.

Where any such investigations reveal, or where it comes to the Engineer’s attention that the Contractoris in
any way in breach of the requirements of the Act or is failing to comply with the provisions of this clause, the
Engineer shall, in accordance with the provisions of Clause 5.11 be entitled to suspend progress on the
works or any part thereof until such time as the Contractor has demonstrated to the satisfaction of the
Engineer, that such breach has been rectified.

PSA 5.8 GROUND AND ACCESS TO THE WORKS

Add the folfowing:

The Contractor shall further, before commencement of any of the Works, compile a photographic / video
recording of all the existing roads, structures, fences, gates, pipeline routes and trees which may be affected
during the Works.

Add the following subclauses to clause 5:
PSA 5.9 TRAFFIC ACCOMODATION

The Contractor shall take note that the existing roads and tracks within and to the Sites shall remain
operational throughout the contract period. To this end the Contractor shall provide and maintain all
temporary fences, security, barriers, kerb ramps, signs, markings, flagmen, drums, lighting, personnel and
all other incidentals necessary to ensure safe and easy passage of all traffic.
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Temporary traffic signs etc. as well as all necessary markings shall be erected and maintained by the
Contractor and the number and layout of the traffic signs shall comply with the Site Manual entitled “Safety
at Roadworks in Urban Areas”, as published by the Department of Transport. Traffic signs shall have a
yellow background with either a red

/ black border.

No direct payment will be made for the cost of dealing with and accommodating traffic. Payment will be
deemed to be covered by the rates and sums tendered and paid for the various items of work included under
the contract. Further, the provision of PSA 5.2 shall apply.”

PSA 5.10 SITE MEETINGS

The Contractor’s authorised Site Agent and Contracts Manager will be required to attend regular site
meetings, which shall normally be held once a month on dates and at times determined by the Engineer,
but in any case, whenever reasonably required by the Engineer. Unless otherwise indicated in the Contract
or instructed by the Engineer, such meetings shall be held at the Contractor's offices on the Site. At such
monthly meetings, matters such as general progress on the Works, quality of work, problems, claims,
payments, and safety etc, shall be discussed, but not matters concerning the day-to-day running of the
Contract.

PSA7. TESTING

PSA 7.1 Testing Principles

Add the following new subclause:

PSA 7.1.3 Cost of Testing

The cost of all testing to be carried out by the Contractor in terms of the requirements of the relevant SABS
1200 standards shall be included in the rates for the various work items listed in the Schedule of Quantities.
No separate payments shall be made in this regard.

The Engineer may order the Contractor to arrange special check tests to be carried out by an approved
independent laboratory. The cost of special check tests ordered by the Engineer shall be borne by the
Employer if the test results indicate compliance with the specification and by the Contractor if the results
indicate non-compliance with the specification.

PSA 7.2 APPROVED LABORATORIES

Replace the contents of subclause 7.2 with the following:

"Unless otherwise specified in the relevant specification or elsewhere in the Project Specification, the
following shall be deemed to be approved laboratories in which design work, or testing required in terms of
a specification for the purposes of acceptance by the Engineer of the quality of materials used and/or
workmanship achieved, may be carried out:

(a) Any testing laboratory certified by the South African National Accreditation Systems (SANAS) in respect
of the nature and type of testing to be undertaken for the purposes of the Contract;

(b) Any testing laboratory owned, managed or operated by the Employer or the Engineer.

(¢) Any testing laboratory established and operated on the Site by or on behalf of the Contractor.
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(d) Any other laboratory that the Engineer approves in his absolute discretion.”

SANS 1200 C: SITE CLEARANCE

1. MATERIALS
PSC3. 1 DISPOSAL OF MATERIAL

Add the following:

"The Contractor shall obtain his own dumping sites for the disposal of material and all transport costs shall
be included in the rates tendered for the various clearance items."

5. CONSTRUCTION

5.2 CUTTING OF TREES

5.2.3 Preservation of trees
PSC 5.2.3.2 Individual trees
Replace the last sentence with the following:

"An amount as indicated in the Environmental Specification and or applicable legislation, will be deducted
from moneys due to the Contractor as a penalty for every tree that is damaged or removed unnecessarily."

SANS 1200D: EARTHWORKS

2 INTERPRETATIONS

2.1 SUPPORTING SPECIFICATIONS
Replace subclause 2.1.2 with the following:

"PSD 2.1.2 Any of the other SANS 1200 specifications may form part of the Contract documents.”

PSD 2.3 DEFINITIONS
Replace the word and the definition for "Borrow" with the following:

"Borrow material: Material, other than material obtained from excavations required for the works, obtained
from sources such as borrow pits or the authorized widening of excavations. ‘Borrow’ shall have a
corresponding meaning."

Replace the definition for "Specified density” with the following:

"Specified density: The specified dry density expressed as a percentage of modified AASHTO dry density."

Replace the definition for "Stockpile” with the following:

"Stockpile (verb): The process of selecting and, when necessary, loading, transporting and off-loading
material in a designated area for later use for a specific purpose"
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Add the following definitions:

"Commercial source: A source of material provided by the Contractor, not the Employer, and
including any borrow pit, provided by the Contractor.

Fill: An embankment or terrace constructed of material obtained from excavations or borrow pits. In roads
it includes the earthworks up to the underside of the selected subgrade level.

Fill (material): Material used for the construction of an embankment or terrace Roadbed: The natural in
situ material on which the fill or, in the absence of fill, the pavement layers are constructed"”

3. MATERIALS

3.1. CLASSIFICATION FOR EXCAVATION PURPOSES

PSD3.1.1 Method of classifying

Add the following:

"The classification of material other than 'soft excavation' shall be agreed upon before excavation may
commence.

The Contractor shall immediately inform the Engineer if and when the nature of the material being excavated
changes to such an extent that a new classification is warranted for further excavation.

Failure on the part of the Contractor to advise the Engineer in good time shall entitle the Engineer to
reclassify, at his discretion, such excavated material."

PSD 3.1.2 Classes of excavation

Notwithstanding the provisions of this subclause no distinction will be made between soft and intermediate
excavation. All excavation, other than in hard rock excavation, shall for measurement and payment purposes
be classified as soft excavation.

All materials encountered in any excavation for any purpose including restricted excavation will be
classified as follows:

(a) Hard rock excavation

Hard rock excavation shall be excavation in material (including undecomposed boulders exceeding 0.17
cubic metres in individual volume) that cannot be efficiently removed without wedging and splitting, or
hydraulic hammers. This classification includes materials such as:

- Solid unfractured rock occurring in bulk
- Solid ledges thicker than 200mm

- Igneous rock intrusions

- cemented sedimentary rocks.

(b) Soft excavation

Any material which can be removed by bulldozers or backhoes, shall be classified as soft excavation. Soft
excavation shall be material not falling into the category of hard rock excavation.

PSD 3.2.3 Material suitable for backfill or fill against structures
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Replace the contents of this subclause with the following:

"Material used for backfill behind structures shall generally be the material excavated, subject to the
following conditions:

(a) The material shall not contain an excessive number of stones retained on a 50 mm sieve; and

(b) The material shall not contain large clay lumps that do not break up under the action of the compaction
equipment; and

(c) The liquid limit of the material shall not exceed 40, neither shall the Pl exceed 18.

(d) The minimum compaction shall be 93% of modified AASHTO maximum density."

PSD 3.3 SELECTION

PSD 3.3.1 General

Replace the second paragraph with the following:

"The Contractor shall deal selectively with materials from all excavations to ensure that no acceptable
backfill or bedding material is contaminated by material unfit for use. No additional payment shall be made
in this regard and all costs related to the above selection process shall be included in the applicable payment
items. Should useful material be contaminated to such an extent that it is regarded as unfit for use the
Contractor shall at his own cost dispose of this material and replace it with material

of an equivalent standard to the acceptable in situ material."

PSD 4 PLANT

PSD 4.2 COMPACTION

Where it is required that the work be carried out using labour intensive methods, the Contractor shall not use
compaction plant larger than a walk-behind compactor.

PSD 5.1.2 Existing services

PSD 5.1.2.2 Detection, location and exposure

Replace the contents of subclause 5.1.2.2 with the following:

"The exposure by the Contractor of underground services, as required in terms of subclause 5.4 of SANS
1200 A (as amended) shall be carried out by careful hand excavation at such positions and to such
dimensions as are agreed to by the Engineer.

Unless otherwise instructed or agreed by the Engineer, no service shall be left exposed after its exact
position has been determined and all excavations carried out for the purposes of exposing underground
services shall be promptly backfilled and compacted to the following densities:
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(a) In roadways: 93% modified AASHTO density; and

(b) In all other areas: 93% modified AASHTO density.
Where hand excavations to expose underground services have to be carried out in roadways, the

Contractor shall reinstate the road layerworks in accordance with the provisions of subclause 5.9 of SANS
1200 DB.

Payment in respect of exposing the services by means of hand excavation as described above, will be made
in accordance with subclause PSD 8.3.8.1.

Payment in respect of reinstating layerworks in roadways will be made in accordance with subclause 8.3.6.1
of SANS 1200 DB (as amended)."

PSD 5.1.2.3 Protection of cables

Replace subclause 5.1.2.3 with the following:

"5.1.2.3 Protection during construction

Further to the requirements of subclause 5.4.2 of SANS 1200 A (as amended), major excavating equipment
and other plant shall not be operated dangerously close to known services. Where necessary, excavation in
close proximity to known services shall be carefully carried out with suitable hand tools, excluding picks
wherever their use could damage the services. No additional payment will apply to such more difficult work.

Should any service not being a known service be discovered or encountered during the course of the
Contract, the Contractor shall, in addition to complying with the requirements of subclause 5.4.2 of SANS
1200 A (as amended), immediately notify the Engineer thereof and implement such measures as will prevent
damage of such service or, if it was damaged in the course of discovery, will prevent and minimise the
occurrence of any further damage occurring."

PSD 5.2.2.3 Disposal

Replace the second sentence with the following:

"The Contractor shall provide all necessary spoil sites for the spoiling of all surplus and unsuitable materials
and shall make the necessary arrangements with the owner of the site where the material is disposed of, and
pay all charges and levies as may be applicable for the use of such spoil sites.

Every spoil site provided by the Contractor shall be approved by the local authority in whose area it is located,
and the spoiling shall comply with the applicable statutory and municipal regulations as well as the
requirements of the owner of the spoil site.

Payment to the Contractor in respect of locating and making arrangements for suitable spoil sites and spoiling
material at the such sites will be made in accordance with the provisions of subclause PSD 8.3.15."

PSD 6 TOLERANCES

PSD 6.1 POSITIONS, DIMENSIONS, LEVELS, ETC.
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Add the following:

“PSD 6.1(c) Bulk earthworks

The tolerances applicable to excavations for structural foundations (degree of accuracy Il), as specified in
Subclause 6.1(a) shall apply, provided no ponding areas or adverse grades result.”

PSD 7 TESTING

PSD 7.2 TAKING AND TESTING OF SAMPLES

Replace the contents of this subclause with the following:

"The Contractor shall arrange with the approved independent laboratory engaged by the Contractor in terms
of C3.4.2.5 (b) subclause PS 8.2.1 of the Project Specifications to carry out sufficient tests on a regular
basis as agreed between him and the Engineer to determine whether the degree of compaction, and, where
applicable, the quality of materials used, comply with the Specifications and shall submit the results of these
tests to the Engineer in a form approved by him.

The compaction requirements for soil materials shall be deemed complied with when at least 75% of the dry
density tests on any lot show values equal to or above the specified density and when no single value is more
than five percentage points below the specified value."

SANS 1200DB EARTHWORKS (Pipe trenches)

PSDB 3 MATERIALS

PSDB 3.1 CLASSES OF EXCAVATION

Delete the contents of Clause 3.1 and replace with the following: “The classification
shall be as described in PSD 3.1".

PSDB 3.5 BACKFILL MATERIALS

DELETE THE CONTENTS OF CLAUSE 3.5(B) AND REPLACE WITH THE FOLLOWING:

“In areas subject to road traffic loads which shall be held to extend 1000mm beyond the edge of the roadway,
backfill shall comprise of material having a PI = 10 and a CBR at the specified density > 45 compacted in
150mm layers to 95% of modified AASHTO maximum density.”

Add the following paragraphs to subclause 3.5:

"(c) Cement-stabilized backfilling

Backfilling shall, where directed by the Engineer, be stabilized with 5% cement. The aggregate shall consist
of approved soil or gravel containing stones not bigger than 38 mm and with a plasticity index not exceeding
10.
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The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of 100 mm thick to 90%

of modified AASHTO density.

(d) Soilcrete backfilling

The aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved soil or gravel
containing stones not bigger than 38 mm and with a plasticity index not exceeding 10.

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to acquire a
consistency that allows the mixture to be placed with vibrators to fill all voids between the pipe and the sides
of the trench. Shuttering shall be used where necessary."

PSDB 3.7 SELECTION

Replace the words "if he so wishes" in the first line of the second paragraph with the words "at his own cost".

PSDB 5 CONSTRUCTION

PSDB 5.1 PRECAUTIONS

PSDB 5.1.2 Stormwater, Seepage and Dewatering of Excavation
PSDB 5.1.2.3 Sloping ground

ADD THE FOLLOWING SENTENCE AT THE END OF THE PARAGRAPH:

“All trench excavations on sloping embankments shall be backfilled in accordance with

5.6.2 over the full extent of the actual trench excavation and to the original embankment ground levei.”
PSDB 5.1.3 Accommodation of traffic and access to properties

REPLACE THE SEMICOLON AND THE WORD “and” AT THE END OF THE SUBCLAUSE 5.1.3 (a) WITH
A FULL STOP AND REPLACE ITEM (b) WITH THE FOLLOWING:

“(b) Where necessary to achieve compliance by the Contractor with his obligations to provide and maintain
pedesirian and vehicular access to properties affected by the works, the contractor shall construct and
maintain to the satisfaction of the Engineer, such temporary access roads around, and/or steel or timber
bridges over excavations in roads, pavements, entrances or accesses 1o properties.

The Contractor shall make available on site at all times a sufficient number of steel plates at least 2.0m x 2.0m
x 8mm thick to be laid across open trenches to provide access to private properties. The cost of providing,
placing and removing the steel plates shall be included in the rates for trench excavation.

On completion of the work, the Contractor shall dismantle and remove all such temporary constructions and
reinstate these areas to their former condition.

Except only where the Engineer has included in the Schedule of Quantities, particular payment items
specifically therefore, the Contractor will not be paid directly for the construction and maintenance of
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temporary access roads and/or the provision and maintenance of bridges as aforementioned, and the

costs thereof shall be deemed included in the Contractor’s tendered rates for excavation.”

PSDB 5.1.5 Removal of existing pipelines

Where existing pipes have to be removed, they shall be carefully opened up by machine excavation to 300
mm above the pipes after which the whole pipe shall be fully exposed by means of hand excavation. The
excavation width shall comply with subclause 8.2.3.

The pipes shall be removed from the trench in a manner approved by the Engineer, and brought to the
surface for inspection by the Engineer.

Pipes that are declared suitable for reuse and pipes declared unfit for reuse shall be dealt with in an
applicable manner described in the specifications, or on the Drawings or on the Engineer’s instructions, as
relevant.” :

PSDB 5.2 MINIMUM BASE WIDTHS

ADD THE FOLLOWING SUB PARAGRAPH TO:

¢) Should the excavated trench width exceed the specified side allowance on each side of the pipe of 300mm
by a value greater than 300mm, remedial measures shall be as directed and shall be provided at the
Contractor’s cost unless it can be shown that such excess width is due to factors beyond the Contractor’s
control.

Trench widths should be as near vertical as possible in order to minimize the quantity of selected fill material
to be provided.”

PSDB 5.4 EXCAVATION

Add the following:

"Except where otherwise specified, trenches shall be of such a depth that the minimum cover over the pipes
shall be 700 mm, except at road-crossings, where the minimum cover shall be 1000 mm.

No trench may be left open over the period 16 December to 8 January inclusive.

Where trenches have to be excavated under this Contract adjacent to live services / other services laid
under other contracts, it may be necessary to shore trenches to prevent damage to the live services / other
services. It will be the responsibility of the Contractor to ensure that services constructed under other
contracts of live services are not damaged by his operations during the Contract.”

Should the Contractor detect areas where the cover is doubtful, he shall report this immediately in writing
to the Engineer, before any pipes are laid, so that remedial steps can be taken.

The Contractor shall exert maximum caution in excavating alongside or near existing services, pipelines,
buildings or structures. The Contractor shall use non-explosive methods for the excavation of hard rock in
these cases and where instructed by the Engineer (see 5.2.2.5)."

PSDB 5.6 BACKFILL
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PSDB 5.6.1 General
Replace the first sentence with the following:
“Backfilling of pipe trenches may only commence after the pipe has been laid, firmly bedded in the specified

cradle, the blanket placed and compacted as specified and after the pipe has been tested in terms of Clause
7 of SANS 1200 L.”

PSDB 5.6.2 Material for backfilling

Replace the last paragraph of this Clause “In areas...... backfill” with the following:

“The material for backfilling in areas subject to road traffic loads shall comply with PSDB 3.5.”
PSDB 5.6.3 Disposal of soft excavation material
Replace the words “unless otherwise required in the project specification.” at the end of this Subclause with:

“or to spoil in accordance with the requirements of PSD 5.2.2.3 and Subclause 5.2.2.3 of SANS 1200 D,
as instructed by the Engineer.”

PSDB 5.6.4 Disposal of intermediate and hard rock material

REPLACE THE LAST SECTION OF SUBCLAUSES56.4"............... disposed of as specified
in 5.6.3 or removed to designated sites," WITH" ............ disposed of outside the site
boundaries."

PSDB 5.6.6 Completion of backfilling

Add the following:

“If in the opinion of the Engineer insufficient progress is being made with the backfilling of trenches, the
Engineer will be entitled to order than no further excavation takes place until the backfilling operation has
caught up.”

ADD THE FOLLOWING:

"PSDB 5.6.9 Backfilling around structures

Backfilling around a structure shall not be commenced before it has been approved by the Engineer.

Granular material shall be used as backfill material around structures as shown on the drawings and shall be
placed in layers not exceeding 150 mm compacted thickness, each layer being thoroughly compacted.

PSDB 7 TESTING

ADD THE FOLLOWING NEW SUBCLAUSE:
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PSDB 7.2 Inspection at Intermediate Stages of Construction

The Contractor shall call the Engineer, giving him reasonable notice, to inspect the works at the following
intermediate stages of construction:

a) After completion of the trench excavation and preparation of the trench bottom and before any pipe is
laid.

b) After the selected backfill material has been placed around the pipe and before the remainder of the
trench is backfilled.

¢) Before placing of premix on roads or any final surfacing on constructed footways. Work shall not
progress through the specified stages without the approval of the Engineer or his representative on
site.

Failure to comply with the provision of this clause shall result in the suspension of the backfilling
work until the testing has been approved by the Engineer.”

SANS 1200L: MEDIUM-PRESSURE PIPELINES

PSL 1 SCOPE

PSL 1.1 Add the following:

“This specification shall also cover the supply and installation of ALL pipework for water service.”

PSL 2 INTERPRETATIONS

PSL 2.4 ABBREVIATIONS

Add the following:
“HDPE: High density polyethylene. uPVC: unplasticised
polyvinyl chloride.”

PSL 3 MATERIAL

PSL 3.1 GENERAL
Add the following paragraphs:

"Each type of pipe delivered to the Site shall have a standard length corresponding with the standard lengths
offered by the pipe manufacturer in his catalogue, with a maximum permissible variation in length of £+ 2%.

A pipe that is a shorter or longer than the defined standard will be rejected by the Engineer, except when
such non-standard lengths are required in terms of the Contract and have been specifically manufactured
or cut as such by the pipe manufacturer or supplier.”

PSL 3.4 STEEL PIPES, FITTINGS, AND SPECIALS
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PSL 3.4.2 Pipes of nominal bore up to 150 mm

Add the following:

"The pipes shall be 'normalised' or seamless steel pipes and shall be used with malleable cast-iron fittings
complying with the requirements of SANS 14.

Where flanges are required they shall comply with SANS 1123 table 1600 unless otherwise indicated on
the Drawings.”

PSL 3.7 OTHER TYPES OF PIPES
PSL 3.7.1 uPVC pipes

Add the following:

"All pipes shall be class 9 unless stated otherwise in the drawings or instructed by the Engineer”

“PSL 3.7.2 uPVC pipes and fittings

uPVC pipes and fittings shall be provided with spigot and socket rubber ring joints and shall comply with
SANS 966-1. Solvent welded fabricated fittings will not be acceptable. All PVC pipes to be SANS approved
{made in China not acceptable).

PSL 3.7.3 Polyethylene pipes
Replace the contents with the following:

“Polyethylene pipes shall be black HDPE type IV pipes complying with SANS I1SO 4427, manufactured from
PES8O or PE100 material with a nominal pressure rating (PN) of 12,5 bar and higher.

Compression fittings to be used with HDPE pipes and shall be “Plasson”, “Alprene” or approved equivalent
with a nominal pressure rating of 20 bar (PN 20)”.

Replace the heading of subclause 3.7.3 with
PSL 3.8.3 Flanges and accessories

Add after “insertion piece” in the second line “consisting of a full face gasket". Notwithstanding the provisions
of this clause, all flanges shall be drilled to SANS 1123/2500/3 and all bolts, nuts and washers shall be
stainless steel grade 316 and shall comply with EN ISO 3506-44, as applicable.

PSL 3.8.4 Loose flanges

Bolts and nuts shall comply as stated in PSL 3.8.3.
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PSL 3.9.6 Corrosive soil

ADD THE FOLLOWING:

"Where shown on the Drawings, steel pipes in contact with corrosive soil shall be wrapped with Densopol
80 HT or an equivalent approved product, strictly in accordance with the manufacturer's instructions.”

PSL 3.10 VALVES

Replace the contents of this subclause with the following:

"Valves shall comply with the following requirements:

(a) They shall open clockwise and shall have a non-rising spindle and handwheel.
(b) They shall be class 16 valves.

(c) Valves shall comply with the requirements of SANS 664.
(d) Valves shall be the resilient seat type.

(e) They shall comply with the requirements of SANS 1123 table 1600, with raised flanges.

(f) Valves shall be coated before delivery, both internally and externally with a suitable bitumastic paint

free of phenols."
PSL 5 CONSTRUCTION

PSL 5.1.1 GENERAL

Add the following to Clause 5.1.1.

“PVC pipes shall be laid, cut and jointed strictly in accordance with the manufacturer’s instructions. A
pipeline shall further be laid continuously; the leaving of gaps for fittings will not be permitted.

Where applicable, pipes to be laid in a combined trench shall further be laid so that their joints are directly
opposite one another and so that all pipe markings printed on the pipes are positioned at the top.”

PSL 7 TESTING
PSL 7.3 STANDARD HYDRAULIC PIPE TEST
PSL 7.3.1 Test pressure and time of test

Replace 7.3.1.2 with the following::

PSL 7.3.1.2 The maximum working pressure for the different pipes is indicated by the class of the pipe.
shall be erected in the respective positions using concrete material which was hand casted.
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SANS 1200LB: BEDDING (PIPES)

PSLB 2 INTERPRETATIONS
PSLB 2.3 DEFINITIONS
Flexible pipe

Add the following:

“uPVC, HDPE and steel pipes shall all be classified as flexible pipes.”
PSLB 3 MATERIALS
PSLB 3.1 SELECTED GRANULAR MATERIAL

Replace the contents of this subclause with the following:

"Selected granular material shall have a Pl not exceeding 6 and shall be free from sharp- edged particles
exceeding 19 mm."

PSLB 3.3 BEDDING

Add the following:

"uPVC, HDPE and steel pipes are deemed to be flexible pipes for the purposes of this subclause.”

Where structures are to be built over pipework, where shown on the drawings, or where ordered by the
Engineer, the bedding cradle specified shall be stabilized with 5% cement as specified under Subclause
PSDB 3.5(c)."

PSLB 3.5 BEDDING IN WATERLOGGED CONDITIONS

Where ordered by the Engineer a bedding cradle of the specified thickness, comprising of 6,7 mm concrete
stone complying with SANS 1083, shall be used in waterlogged conditions.”

C3.5.3 PARTICULAR SPECIFICATIONS:
Insert particular specification

PART B: PARTICULAR SPECIFICATIONS (PSB)

1. PSB STEEL WATER TANK SPECIFICATION
11. GENERAL

This specification relates to specific works and equipment required to supply and instail an elevated steel
water tank (domestic and fire tank), pipe fittings, stand and supportive components at Phuthaditjhaba DOEL

Building in the Mpumalanga Province.
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The following standards and departmental specifications should be consulted:
a) DPW PW345 Standard specification for domestic and fire water storage and fire water supply for public
buildings.

b) SANS 10252 — 1:2018 — Water Supply and drainage for buildings — Part 1: Water supply installations for
buildings

¢c) SANS 10160 - 1: 2019 — Basis of structural design and actions for buildings and industrial steelwork

d) SANS 10162 — 1: 2019 — The structural use of steel — Part 1: Limit-state design of hot-rolled steelwork

e) SANS 10329:2012 - The design and construction of sectional steel tanks for storage if liquids at or
above ground level

f) CSIR: Human Settlement, Planning and Design (Red Book) — 2005

N.B: Any conflicting information must be referred to the Engineer for clarification.

The elevated water steel storage tank is intended for use on a daily basis at the Phuthaditjhaba DOL Building.
The water tank is for domestic water usage on a daily basis and for fire-fighting purposes. The pipework and
valves shall be installed to facilitate the maintenance of the tank, stand and system without disrupting the
water supply to Phuthaditjhaba DOL Building.

Phuthaditihaba Labour Building is currently supplied domestic water through a municipality connection. The
new reticulation of the system will include a connection pipe from the water meter to the elevated water tank,

where a domestic pipe will be connected from the tank to supply the building.

This Specification does not replace, take precedence over nor detract from the Occupational Health and Safety
Act or the Construction Regulations 2014. Nothing in this Specification shall relieve the Contractor of any

obligations or responsibilities with regard to health and safety conditions and practices on site.

2. PSB WARRANTY

The contractor is to guarantee the new tank, repairs, coating, water proofing and workmanship for a period
of 12 (twelve) months against any defects (latent or patent), non-conformance and/or failure from date of
works completion.

Any such defects and/or failure that may occur or become evident during the 12 month defects notification
period shall be rectified within twenty four (24) hours after being notified of the occurrence of the defect. If
the nature of the defect is such that it cannot be rectified within 24 hours, the repair time shall be mutually
agreed between the Engineer and the appointed Contractor. In the event that such failure and/or defect
constitute a threat to the health and safety of the user and/or occupants, the contractor shall take immediate
steps to rectify the fault.

The contractor shall also submit to the Engineer a full report describing the nature of failure, cause of failure
and possible methods to prevent failure in the future. Note that retention will only be released after the 12
month guarantee period.

In the event that the Contractor does not attend to such defects after being notified, the Department of Public
Works and/or user reserve the right to effect the rectification of the defect and recover the costs thus incurred
from the Contractor.
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3. PSB SCOPE OF WORK

This scope of work entails the supply, delivery, instaliation, testing and construction of an elevated water
tank fitted with a walkway, complete with stand on a reinforced concrete foundation and associated piping.
There is a provisional allowance made for installation of a ground level break-tank should there be need of
such a tank, after assessment of the conditions on-site by the Engineer.

Specific requirements for the supply and installation are listed below:

» Comply with all health and safety requirements as per Occupational Health and Safety Act as well as the
particular specification.

* Provide a health and safety plan for approval complete with all the requirements of the OHS Act and this
specification.

* Ensure that all steelwork (tanks, ladders & pipework) is galvanised in accordance with the applicable
SABS standards.

* Expose up and, where necessary, re-route existing underground water pipes in the vicinity of the new
tank and connect new tank system to existing water mains complete with necessary concrete thrust blocks.

* Do landscaping and levelling of the site and fully compact with G5/G6 material around the base of the tank
to prevent the ponding of water at foundation level.

* Cleaning, sterilization, re-filling and testing prior to the handover of the system.

» Submission of all required test certificates, compliance certificates and local authority approvals, including
the supplier's certificate confirming that the tank, stand and conform to the engineers design and is suitable
for the imposed loads.

¢ Full maintenance during the 12 month defects notification period.

« Supplying all other items and meeting all requirements, whether specifically mentioned or not, for a
complete, functional, safe and durable water storage system complying with all the relevant codes and
specifications.

* Supplying all necessary safety notices, health and safety plan and safety equipment.

* Supplying “as built” drawings.

4. PSB PIPING AND VALVES

All valves above ground level shall be ball valves with de-zincification resistant brass body and stainless
steel ball with Teflon seals. The valve handles shall be from staintess steel.

The valves shall be placed such that they can be operated from the walkway or access ladder without
causing a safety risk. All valves below ground shall be of the resilient seal valve (RSV) type and shall be
Class 16, anti-clockwise closing, non-rising spindle type with wheel. They shall bear the SABS quality mark.

A test certificate as per Clause 3.5.20 of SABS 644 will be acceptable. When flanged valves are specified,
the drilling shall be to SABS 1123 Table 1600/3.

The drain pipes must be piped to 200 mm above the finished ground level. The outlets shall be placed
above pre-cast concrete drain channels that direct the water flow from the base of the tank stand for at least
3m. The drain valves must however be positioned such that the valves are safely accessible from the
walkway around the tank. All welds shall be full welds. Galvanising to take place only after all welding is
complete.

Pipe and valve sizes above ground shall be the following minimum sizes:
i) Main supplies into tank: 1 x 50 mm

i} Main supply from tank: 1 x 50 mm (one domestic) and 1x 75 mm (one fire connection)
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iii) Drain pipes: 1 x 50 mm

The above ground pipes shail be SABS 62 heavy grade galvanised steel pipe 4.5mm thick. All pipes and
valves shall be flanged using galvanised flanges and stainless steel bolts and nuts.

All flanges shall be drilled to SABS 1123 Table 1600/3. Where the galvanised pipe enter the ground before
connecting to the HDPE pipe, the galvanised pipe shall be wrapped in three layers water repellent tape
after pressure testing and painting.

All underground piping shall be from high density polyethylene (HDPE) complying with SABS ISO 4427. All
fittings shall be compression fittings of the "PLASSON” type and shall be a rating of PN 16. All vertical and
horizontal pipes shall be supported at 2 m intervals. Vertical pipes shall be supported at the base for vertical
loading. Lateral loading shall be accommodated by pipe brackets and heavy duty saddles. The brackets shall
be manufactured from 60 x 60 x 6 angle iron with a maximum cantilever of 300 mm. The brackets shall be
secured to the main supporting structure.

The filling valves shall be of the equilibrium type. The floats shall be damped to eliminate oscillations. Access
to the valves shall be from the tank top manholes.

All valves shall be fitted with identification tags clearly indicating function and valve number. The description
and numbers must match the schematic drawing. The tags shall be from stainless steel plates with the
identification stamped on and attached to the valves with 3 mm stainless steel cable. Attachment shall be
done at a flange bolt using a stainless steel washer pre drilled.

Concrete thrust blocks shall be cast at all positions where a direction change occur in under-ground piping.
The minimum size of the thrust block shall be 600 mm x 600 mm x 600 mm. Piping shall be wrapped in cling
wrap before casting the thrust blocks. For above ground piping special brackets shall be constructed to
counter any forces present at points where pipes change directions.

The overflow pipes shall be fitted with non-corrosive screens to prevent insect and rodent entry into the tank.

5. PSB TANK AND STRUCTURE

The tank shall consist of 1.22 m square sectional mild steel plates of 4,5 mm minimum plate thickness
complete with the necessary bracing, nuts, bolts and washers and jointing material. All tank components
shall be manufactured from steel conforming to the requirements of BS4350 grade 43A or equivalent. The
panel size of the steel tank

shall comply with SANS 10329.The steel water tank shall comprise of the following sub- components:

Hinged lockable access Manhole

Caged external access ladder

Tanks stand

50mm diameter Float Valve LEVELDEX SERIES LX and its specific fittings

Tank level indicator

Non-toxic jointing seals shall be provided at all panel joints.

Inlet 50mm diameter steel domestic pipe connection point

Outlet 50mm diameter steel fire pipe connection point

The tank shall be internally braced so that no bulging occurs when the tank is filled without the roof in
place. The tank division shall be from the same material and panels as the external tank panels.

©oOoNOOH»LN =
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10. Non-toxic jointing seals shall be provided at all panel joints.

11. All positions where pipe(s) enter/exit the tank, the tank sections must consist of a plate at least 8 mm
thick with a through spool piece, welded inside and outside with min. 6 mm fillet welds ail round. The
complete plate and spool piece must be hot dipped galvanised after manufacture. For drain points
the spool piece shall not protrude into the tank.

12. A tank man-hole and lockable cover must be provided. The cover shall be hinged and shall be from at
least 4 mm thick and shall be such that no dirt and/or vermin can enter the tank.

13. The tank shall be complete with internal bracing all from hot dipped galvanised steel sections. The tank
section must be complete with a tank level indicator with all sheaves with non-metallic material capable
of withstanding UV exposure for more than 20 years. All shafts must be corrosion resistant. All indicators,
scales, seals and openings to be dust and vermin proof and be on top of the tank with a raised entrance
to avoid ingress of rain water.

14. Holding down bolts and nuts shall be wrapped with moisture repellent sealing tape after levelling,
grouting and painting. The tank stand shall be such that the bottom of the tank is at least 11,7 meters
above ground.

15. All welds shall be done according to an approved weld procedure and welding standards. The fillet
welds shall be at least 5mm but shall not be less than that specified by the structural engineer
responsible for the design of the stand and base.

16. All welds shall be cleaned, smooth, without undercut and porosity. All weld slag and spatter shall be
removed before informing the Engineer to inspect the construction prior to galvanising. No cutting,
welding and grinding shall be allowed after galvanising. All cut surfaces including flame cut edges shall
be ground smooth and chamfered all round with a minimum of 2 x 2 mm chamfer. All of this shall be
done before galvanising.

6. PSB STERILISATION OF THE STEEL WATER TANK

Before the steel water tank is sterilized, the pipelines serving the tank shall have been sterilized. The tank
shall then be thoroughly cleaned out and washed down with clean water. On completion of the sterilization,
the sterilizing solution shall be run to waste before the steel water tank is filled for testing water tightness.
Consultations shall be made also with SANS710252-1 2018 Part 1 Clause 9.3.2 Storage tanks.

7. PSB LOGGING TEST

The contractor is to provide a method statement for performance of a pressure logging test to the engineer.
Upon approval of the method state by the Engineer, the contractor shall proceed with the test and provide
a report of results to the Engineer.

8. PSB WATERTIGHTNESS TESTING

Water for testing shall be provided by the contractor and he/she shall be responsible for providing all
necessary equipment required for filling the steel water tank.

The steel water tank shall be filled with water at a uniform rate until the top water level has been reached.
The water level will then be carefully noted and recorded by the Contractor in relation to a fixed bench-mark
over a period of 5 days. The Engineer shall be present on site on the second day (day 2) and day (5) at the
final day of assessing the water level of the tank.

In the event of an appreciable leakage being evident or visible at any stage of the filling or testing, or in the
event of the final degree of watertightness being unsatisfactory, the Contractor shall, when so ordered by
the Engineer, discontinue suchfilling or testing and shall, at his own expense, take approved steps to rectify
the leakage, until a test proves that a sufficient degree of watertightness has been obtained.

Before the expiry of the defects liability period, the Engineer shall have the right to retest the steel water tank
for watertightness, results of such further tests will be made available for the information of the Contractor. In
the event these tests indicate an unsatisfactory degree of watertightness, the Engineer will, before issuing

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 24 of 37
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



<@’ ees———- Tender No.: BL25/012
& s T e PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
the final completion certificate, again require the Contractor to rectify the leakage, at his own expense. In

this manner the least interruption of the water supply to consumers will be performed and will ensure the
soundness of the work, to the satisfaction of the Engineer.

The costs of retesting the steel water tank for watertightness shall be paid by the Contractor.
The unit of measurement for testing for watertightness shall be the lump sum.

The tendered sum shall include full compensation for the provision of all labour, plant and materials
necessary for testing the steel water tank for watertightness as specified, and to the satisfaction of the
Engineer.

9. PSB DRAWINGS

As-built drawings and drawings from the supplier shall be submitted.

C3.6 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

C3.61 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.6.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,
23 August 2013

C3.6.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

C3.6.4 Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

C3.6.5 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

C3.6.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

C3.6.7 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government Gazette,
23 April 2023

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer’s representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.
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The contractor shall achieve in the performance of this contract the following Contract Participation

Goals (CPGs) as indicated below:

=
-

C3.7.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in N/A, and
provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least N/A of the total value of materials purchased excluding VAT to be sourced
from within N/A km radius of the project site,

(e) Material of at least N/A of the total value of materials purchased excluding VAT to be sourced

from within N/A km radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with unless the contractor can prove to the
Employer's satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

C3.7.2 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is Not Applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that
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a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the Not Applicable, and
provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least Not Applicable of the total value of materials purchased excluding VAT
to be sourced from within Not Applicable km of the project site,

(e) Material of at least Not Applicable of the total value of materials purchased excluding VAT

to be sourced from within Not Applicable km of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is Not Applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the confract;
b) are defined as the target group in the targeting data; and
c¢) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
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compromise worker heaith and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the Not Applicable for the full duration of the Construction Period,
employed by either the principal contractor, sub-contractors or targeted enterprises. The total number of
working days to complete the Works amount to Not Applicable working days. The minimum CPG
participation for Targeted Local Labour Skills Development is Not Applicable, expressed as a
percentage of the total number of working days required to complete the Works. The contractor shall
attain or exceed the CPG in the performance of the contract. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of R5 000 (Excluding VAT),
per working day which training has not been provided to the workforce in attendance, unless the
contractor can prove to the Employer’s satisfaction that the non-achievement was beyond his/her
control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

C3.7.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is Not Applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of Not Applicable of the
contract amount as defined in the Standard (Tender amount, excluding allowances and VAT) on
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum Not Applicable of the tender value at
the time of award, excluding allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and
Civil Engineering contracts. Preference will be given to Not Applicable Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%)
penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.41 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

e Administrative and cost control systems
s construction management systems and plans
e planning, tendering and programming
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business; technical; procurement skills
legal compliance
credit rating/history; financial loan capacity/history
contractual knowledge

The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas
provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

e submit a project completion report to the Employer's representative for each targeted
enterprise.

Management

e contractor shall provide a competent person/s to provide internal mentorship to the Targeted
terprise/s in the two agreed developmental areas.

Competence Criteria for an Enterprise Development Co-ordinator

e enterprise development co-ordinator shall have the following competencies:

Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

Format of Communications

The contractor shall submit to the Employer's Representative:

C3.7.45

Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer's
representative and the contractor;

Project completion report in the specified format (ED101P) to the Employer's Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

Enterprise development declaration (ED104P).

The Kev Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.
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C3.7.46 Management Meetings

The contractor shall report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.7.4.7 Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:
»  Form ED 105P Project Interim Report
*  Form ED 104P Enterprise Development Declaration
*  Form ED 101P Project Completion Report
C3.7.4.8 Records

The contractor shall;

+  keep records of the targeted enterprise development
+  keep records of the payments made to the targeted enterprises in relation to the CPG.

» ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7.4.9 Payment Certificates

The contractor shall:

» achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

« submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.7.4.10 Compliance reguirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

»  Not including the requirements of the cidb standards in the conditions of tender
+  Not registering the award of contract on the cidb Register of Projects (RoP)
»  Not reporting practical completion on the cidb Register of Projects (RoP)

3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is Not Applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A} a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.
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The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.7.51 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any of
the following inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
construction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

| Class of construction works as identified in terms of Regulation 25 Construction skills
| (3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)
CE Civil Engineering 0.25
CEand GB Civil engineering and General Building 0375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25 -
GB General Building 0.5
- ME Mechanical Engineering works 0.25 -
' SB | Specialist - 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development
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Proyision for . Provisions
Type of Traiping (Uiggﬂg;ed Prm;:)srlons f_o_r Total costs
Opportunity learners mentorship addltlor:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
gﬁ)’l‘g:::tes Wt 2l yesk R37 000 R20 000 R4 500 R61500 | R20000
gj;‘l‘i’fii‘(’::‘t?:nw“h 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted
as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least Not Applicable from eligible part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates in the
employment of the employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%}) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train Not Applicable Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates.

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.
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Labour Intensive Works is Not Applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum [abour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer's objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes” or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:
. trenches having a depth of less than 1.5 metres

° stormwater drainage

o roads

. sidewalks and non-motorised transport infrastructure
° water and sanitation

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm,; -
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Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

Table 3: Consistency of materials when profiled

GRANULAR MATERIALS | COHESIVE MATERIALS
CONSISTENCY DESCRIPTION | CONSISTENCY DESCRIPTION
Very loose | Crumbles very easily | Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. | asthe shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological

end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded
by fingers with some

- pressure.

Medium dense Considerable Firm Indented by thumb with |
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
- ) ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with difficulty; slight
geological pick. indentation produced by

' blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.
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Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) is insert “applicable”
or “not applicable"” to this project.

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
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reports illustrating the value of local material utilisation report.

Tender No.: BL25/012

PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that

the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
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PA-10: GENERAL CONDITIONS OF CONTRACT (GCC)

NOTES:
The purpose of this document is to:
(i) Draw special attention to certain general conditions applicable to government bids, contracts and
orders; and
(i) To ensure that clients be familiar with regard to the rights and obligations of all parties involved

in doing business with government.

In this document words in the singular also mean in the plural and vice versa and words in the masculine
also mean in the feminine and neuter.

The General Conditions of Contract will form part of all bid documents and may not be amended.
Special Conditions of Contract (SCC) relevant to a specific bid should be compiled separately for
every bid (if applicable) and will supplement the General Conditions of Contract. Whenever there is a
conflict, the provisions in the SCC shall prevail.

TABLE OF CLAUSES

Definitions

Application

General

Standards

Use of contract documents and information; inspection
Patent rights

Performance security

Inspections, tests and analysis
Packing

10. Delivery and documents

11. Insurance

12. Transportation

13. Incidental services

14. Spare parts

15. Warranty

16. Payment

17. Prices

18. Contract amendments

19. Assignment

20. Subcontracts

21. Delays in the supplier’s performance
22. Penalties

23. Termination for default

24. Dumping and countervailing duties
25. Force Majeure

26. Termination for insolvency

27. Settlement of disputes

28. Limitation of liability

29. Governing language

30. Applicable law

31. Notices

32. Taxes and duties

33. National Industrial Participation Programme (NIPP)
34. Prohibition of restrictive practices
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General Conditions of Contract

1. Definitions
1. The following terms shall be interpreted as indicated:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to
influence the action of a public official in the procurement process or in contract execution.

"Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from
which the services are supplied. Goods are produced when, through manufacturing, processing or
substantial and major assembly of components, a commercially recognized new product results that
is substantially different in basic characteristics or in purpose or utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified
store or depot or on the specified site in compliance with the conditions of the contract or order, the
supplier bearing all risks and charges involved until the supplies are so delivered and a valid receipt
is obtained.

"Dumping"” occurs when a private enterprise abroad market its goods on own initiative in the RSA
at lower prices than that of the country of origin and which have the potential to harm the local
industries in the RSA.

"Force majeure” means an event beyond the control of the supplier and not involving the
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted to,
acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive practice
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the supplier is
required to supply to the purchaser under the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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1.16. “Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the supplier
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such as landing costs, dock dues, import duty, sales duty or other similar
tax or duty at the South African place of entry as well as transportation and handling charges to the
factory in the Republic where the supplies covered by the bid will be manufactured.

1.17.  “Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

1.18. “Manufacture” means the production of products in a factory using labour, materials, components
and machinery and includes other related value-adding activities.

1.19.  “Order” means an official written order issued for the supply of goods or works or the rendering of
a service.

1.20. “Project site” where applicable, means the place indicated in bidding documents.

1.21.  “Purchaser” means the organization purchasing the goods.

1.22.  “Republic” means the Republic of South Africa.
1.23. “SCC” means the Special Conditions of Contract.

1.24. “Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such obligations
of the supplier covered under the contract.

1.25.  “Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.
2. Application
2.1. These general conditions are applicable to all bids, contracts and orders including bids for functional

and professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding documents.

2.2, Where applicable, special conditions of contract are also laid down to cover specific supplies,
services or works.

2.3. Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

3. General

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a non-refundable
fee for documents may be charged.

3.2. With certain exceptions, invitations to bid are only published in the Government Tender Bulletin.
The Government Tender Bulletin may be obtained directly from the Government Printer, Private
Bag X85, Pretoria 0001, or accessed electronically from www.treasury.gov.za

4. Standards
4.1, The goods supplied shall conform to the standards mentioned in the bidding documents and

specifications.

5. Use of contract documents and information; inspection.

51. The supplier shall not, without the purchaser’'s prior written consent, disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or
on behalf of the purchaser in connection therewith, to any person other than a person employed by
the supplier in the performance of the contract. Disclosure to any such employed person shall be
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made in confidence and shall extend only so far as may be necessary for purposes of such
performance.

5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.

5.3. Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s
performance under the contract if so required by the purchaser.

54. The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by
the purchaser.

6. Patent rights

6.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the
purchaser.

7. Performance security
7.1. Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2, The proceeds of the performance security shall be payable to the purchaser as compensation for
any loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3. The performance security shall be denominated in the currency of the contract, or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser's country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier's or certified cheque

7.4. The performance security will be discharged by the purchaser and returned to the supplier not iater
than thirty (30) days following the date of completion of the supplier’s performance obligations under
the contract, including any warranty obligations, unless otherwise specified in SCC.

8. Inspections, tests and analyses
8.1. All pre-bidding testing will be for the account of the bidder.

8.2, If it is a bid condition that supplies to be produced or services to be rendered should at any stage
during production or execution or on completion be subject to inspection, the premises of the bidder
or contractor shall be open, at all reasonable hours, for inspection by a representative of the
Department or an organization acting on behalf of the Department.

8.3. If there are no inspection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arrangements with the
testing authority concerned.

8.4. If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be
defrayed by the purchaser.

8.5. Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such supplies or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
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8.6. Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

8.7. Any contract supplies may on or after delivery be inspected, tested or analyzed and may be
rejected if found not to comply with the requirements of the contract. Such rejected supplies shall be
held at the cost and risk of the supplier who shall, when called upon, remove them immediately at
his own cost and forthwith substitute them with supplies which do comply with the requirements of
the contract. Failing such removal the rejected supplies shall be returned at the suppliers cost and
risk. Should the supplier fail to provide the substitute supplies forthwith, the purchaser may, without
giving the supplier further opportunity to substitute the rejected supplies, purchase such supplies as
may be necessary at the expense of the supplier.

8.8. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the
contract on account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packing

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shall
be sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size and
weights shall take into consideration, where appropriate, the remoteness of the goods' final
destination and the absence of heavy handling facilities at all points in transit.

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent instructions ordered by the
purchaser.

10. Delivery and documents

10.1. Delivery of the goods shall be made by the supplier in accordance with the terms specified in the
contract. The details of shipping and/or other documents to be furnished by the supplier are
specified in SCC.

10.2.  Documents to be submitted by the supplier are specified in SCC.

11. Insurance

11.1.  The goods supplied under the contract shall be fully insured in a freely convertible currency against
loss or damage incidental to manufacture or acquisition, transportation, storage and delivery in the
manner specified in the SCC.

12. Transportation
12.1. Should a price other than an all-inclusive delivered price be required, this shall be specified in the
SCC.

13. Incidental services
13.1.  The supplier may be required to provide any or all of the following services, including additional
services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;
{b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the
supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of
time agreed by the parties, provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and
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(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

13.2.  Prices charged by the supplier for incidental services, if not included in the contract price for the
goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services.

14. Spare parts
14.1.  As specified in SCC, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this
election shall not relieve the supplier of any warranty obligations under the contract; and
(b) in the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending termination, in sufficient time to
permit the purchaser to procure needed requirements; and

(ii) following such termination, furnishing at no cost to the purchaser, the blueprints,
drawings, and specifications of the spare parts, if requested.

15. Warranty

15.1.  The supplier warrants that the goods supplied under the contract are new, unused, of the most
recent or current models, and that they incorporate all recent improvements in design and materials
unless provided otherwise in the contract. The supplier further warrants that all goods supplied
under this contract shall have no defect, arising from design, materials, or workmanship (except
when the design and/or material is required by the purchaser’s specifications) or from any act or
omission of the supplier, that may develop under normal use of the supplied goods in the conditions
prevailing in the country of final destination.

15.2.  This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the
case may be, have been delivered to and accepted at the final destination indicated in the contract,
or for eighteen (18) months after the date of shipment from the port or place of loading in the source
country, whichever period concludes earlier, unless specified otherwise in SCC.

15.3.  The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

15.4. Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

155. If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC,
the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk
and expense and without prejudice to any other rights which the purchaser may have against the
supplier under the contract.

16. Payment
16.1.  The method and conditions of payment to be made to the supplier under this contract shall be
specified in SCC.

16.2.  The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note
and upon fulfilment of other obligations stipulated in the contract.

16.3. Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after
submission of an invoice or claim by the supplier.

16.4. Payment will be made in Rand unless otherwise stipulated in SCC.
17. Prices
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17.1. Prices charged by the supplier for goods delivered and services performed under the contract shall
not vary from the prices quoted by the supplier in his bid, with the exception of any price
adjustments authorized in SCC or in the purchaser’s request for bid validity extension, as the case
may be.

18. Contract amendments
18.1.  No variation in or modification of the terms of the contract shall be made except by written
amendment signed by the parties concerned.

19. Assignment
19.1.  The supplier shall not assign, in whole or in part, its obligations to perform under the contract,
except with the purchaser’s prior written consent.

20. Subcontracts

20.1.  The supplier shall notify the purchaser in writing of all subcontracts awarded under this contracts if
not already specified in the bid. Such notification, in the original bid or later, shall not relieve the
supplier from any liability or obligation under the contract.

21. Delays in the supplier’s performance
21.1. Delivery of the goods and performance of services shall be made by the supplier in accordance with
the time schedule prescribed by the purchaser in the contract.

21.2. if at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the
supplier shall promptly notify the purchaser in writing of the fact of the delay, its likely duration and
its cause(s). As soon as practicable after receipt of the supplier's notice, the purchaser shall
evaluate the situation and may at his discretion extend the supplier’s time for performance, with or
without the imposition of penalties, in which case the extension shall be ratified by the parties by
amendment of contract.

21.3. No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a
national department, provincial department, or a local authority.

21.4.  The right is reserved to procure outside of the contract small quantities or to have minor essential
services executed if an emergency arises, the supplier’s point of supply is not situated at or near the
place where the supplies are required, or the supplier’s services are not readily available.

21.5. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause
22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2 without the
application of penalties.

21.6. Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shali,
without cancelling the contract, be entitled to purchase supplies of a similar quality and up to the
same quantity in substitution of the goods not supplied in conformity with the contract and to return
any goods delivered later at the supplier's expense and risk, or to cancel the contract and buy such
goods as may be required to complete the contract and without prejudice to his other rights, be
entitled to claim damages from the supplier.

22. Penalties

22.1.  Subject to GCC Clause 25, if the supplier fails to deliver any or ail of the goods or to perform the
services within the period(s) specified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on
the delivered price of the delayed goods or unperformed services using the current prime interest
rate calculated for each day of the delay until actual delivery or performance. The purchaser may
also consider termination of the contract pursuant to GCC Clause 23.

23. Termination for default
23.1.  The purchaser, without prejudice to any other remedy for breach of contract, by written notice of
default sent to the supplier, may terminate this contract in whole or in part:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract,
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b) if the Supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure,
upon such terms and in such manner as it deems appropriate, goods, works or services similar to
those undelivered, and the supplier shall be liable to the purchaser for any excess costs for such
similar goods, works or services. However, the supplier shall continue performance of the contract
to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide to
impose a restriction penalty on the supplier by prohibiting such supplier from doing business with
the public sector for a period of not exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person with the supplier, the
supplier will be allowed a time period of not more than fourteen (14) days to provide why the
envisaged restriction should not be imposed. Should the supplier fail to respond within the stipulated
fourteen (14) days the purchaser may regard the intended penalty as not objected against and may
impose it on the supplier.

Any restriction on any person by the Accounting Officer/ Authority will, at the discretion of the
Accounting Officer/ Authority, also be applicable to any enterprise or any pariner, manager,

director or other person who wholly or partly exercises or exercised or may exercise control over the
enterprise of the first-mentioned person, and with which the first-mentioned person, is or was in the
opinion of the Accounting Officer/ Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish
The National Treasury, with the following information:

i) The name and address of the supplier and/or person restricted by the purchaser,;

ii) The date of commencement of the restriction

iii} The period of the restriction; and

iv) The reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

If a count of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act No. 12 of 2004, the court may also rule

that such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from doing business with the pubic
sector for a period not less than five years and not more than ten years. The National Treasury is
empowered to determine the period of restriction and each case will be dealt with on its merits.
According to section 32 of the Act the Register must be open to the public. The Register can be
perused on the National Treasury website.

24. Anti-dumping and countervailing duties and rights

24.1.

When, after the date of bid, provisional payments are required, or antidumping or countervailing
duties are imposed, or the amount of a provisional payment or anti-dumping or countervailing right
is increased in respect of any dumped or subsidized import, the State is not liable for any amount so
required or imposed, or for the amount of any such increase. When, after the said date, such a
provisional payment is no longer required or any such anti-dumping or countervailing right is
abolished, or where the amount of such provisional payment or any such right is reduced, any such
favourable difference shall on demand be paid forthwith by the contractor to the State or the State
may deduct such amounts from moneys (if any) which may otherwise be due to the contractor in
regard to supplies or services which he delivered or rendered, or is to deliver or render in terms of
the contract or any other contract or any other amount which may be due to him.
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25. Force Majeure

25.1.

25.2.

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for
forfeiture of its performance security, damages, or termination for default if and to the extent that his
delay in performance or other failure to perform his obligations under the contract is the result of an
event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such
condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier
shall continue to perform its obligations under the contract as far as is reasonably practical, and
shall seek all reasonable alternative means for performance not prevented by the force majeure
event.

26. Termination for insolvency

26.1.

The purchaser may at any time terminate the contract by giving written notice to the supplier if the
supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without
compensation to the supplier, provided that such termination will not prejudice or affect any right of
action or remedy which has accrued or will accrue thereafter to the purchaser.

27. Settlement of Disputes

271

27.2

27.3

27.4

27.5

If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in
Connection with or arising out of the contract, the parties shall make every effort to resolve amicably
such dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the supplier may give notice to the other party of his
intention to commence with mediation. No mediation in respect of this matter may be commenced
unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South
African court of law.

Mediation proceedings shall be conducted in accordance with the rules of the procedure specified in
the SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,
(a) the parties shall continue to perform their respective obligations under contract unless they
Otherwise agree; and

(b) the purchaser shall pay the supplier any monies due the supplier.

28. Limitation of Liability

28.1

Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant
to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any
indirect or consequential loss 12 or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay
penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to
the cost of repairing or replacing defective equipment.
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PA-10: General Conditions of Contract (GCC)

29. Governing language
29.1.  The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

30. Applicable law
30.1.  The contract shall be interpreted in accordance with South African laws, unless otherwise specified
in SCC.

31. Notices

31.1. Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished
in his bid or to the address notified later by him in writing and such posting shall be deemed to be
proper service of such notice

31.2.  The time mentioned in the contract documents for performing any act after such aforesaid notice
has been given, shall be reckoned from the date of posting of such notice.

32. Taxes and duties
32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other
such levies imposed outside the purchaser’s country.

32.2. A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until
delivery of the contracted goods to the purchaser.

32.3. No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the
award of a bid the Department must be in possession of a tax clearance certificate, submitted by
the bidder. This certificate must be an original issued by the South African

33. National Industrial Partibipation Programme (NIPP)

33.1  The NIP Programme administered by the Department of Trade and Industry shall be applicable to all
contracts that are subject to the NIP obligation.

34. Prohibition of Restrictive Practices

341 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement
between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were
involved in collusive bidding (or bid rigging).

34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser,
has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter
to the Competition Commission for investigation and possible imposition of administrative penalties
as contemplated in the Competition Act No. 89 of 1998.

34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the
restrictive practice referred to above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s)
or contractor(s) concerned.

Name of Bidder - Signature Date
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