
INVITATION TO BID 
TENDER COVER PAGE 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF JOHANNESBURG WATER 

BID NUMBER: JW OPS 005/22     CLOSING DATE: 15 JULY 2022        CLOSING TIME: 10:30 

DESCRIPTION: TRANSPORTATION OF SEWAGE SLUDGE ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD 
OF THIRTY-SIX (36) MONTHS 

Compulsory Briefing Session: 24 June 2022 at 10:00 to 11:00 at 
Bushkoppies Waste Water Treatment Works: Cnr Golden Highway R553 and Stockwell Avenue 
Eldorado Estates 

The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).  
BID DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT GROUND FLOOR 

TURBINE HALL 
65 NTEMI PILISO STREET 
NEWTOWN 
JOHANNESBURG 
2001 
SUPPLIER INFORMATION 
NAME OF BIDDER 
POSTAL ADDRESS 
PHYSICAL ADDRESS 
TELEPHONE NUMBER 
CELLPHONE NUMBER 
E-MAIL ADDRESS
VAT REGISTRATION NUMBER 
TAX COMPLIANCE STATUS TCS PIN CSD No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT MUST BE SUBMITTED IN ORDER 
TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

TOTAL BID PRICE R 
TOTAL NUMBER OF DOCUMENTS SUBMITTED 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT Supply Chain Management DEPARTMENT Operations 
CONTACT PERSON Nthabiseng More CONTACT PERSON Clifford Mpofu 

TELEPHONE NUMBER 011 688 1512 TELEPHONE NUMBER 011 688 1547 
E-MAIL ADDRESS nthabiseng.more@jwater.co.za E-MAIL ADDRESS clifford.mpofu@jwater.co.za 

The 80/20 point scoring system will be applicable to this tender, i.e.80 points for Price and 20 points for 
Preferential procurement (BBBEE). 
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TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED TO THE CORRECT ADDRESS BY THE STIPULATED TIME . LATE BIDS WILL NOT 

BE ACCEPTED 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) 
1.3. TENDERERS ARE REQUIRED TO SUBMIT ONE ORIGINAL HARD COPY PLUS A SOFT COPY IN A USB 
1.4. THIS BID IS SUBJECT TO JOHANNESBURG WATER SCM POLICY VERSION 11 
1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 

BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 
2.3 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 
2.4 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 

SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
2.5 BIDDER MUST BE REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 

PROVIDED. 
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. DOES THE ENTITY HAVE A BRANCH IN THE RSA?   YES   NO 
3.2. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?   YES   NO 
3.3. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?   YES   NO 
3.4. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?   YES   NO 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER:  ………………………………………….. 

CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………… 

DATE: …………………………………………... 
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ACKNOWLEDGEMENT OF BID CONDITIONS 

1. I/We hereby bid to supply all or any of the supplies and/or to render all or any of the services described in the attached
documents to Johannesburg Water ( SOC ) Ltd on the terms and conditions and in accordance with the specifications
stipulated in the bid documents (and which shall be taken as part of, and incorporated into, this bid) at the prices and on
the terms regarding time for delivery and/or execution inserted therein.

2. I/We agree that -

(a) the offer herein shall remain binding upon me/us and open for acceptance by Johannesburg Water ( SOC ) Ltd during
the validity period indicated and calculated from the closing time of the bid;

(b) this bid and its acceptance shall be subject to the terms and conditions embodied herein with which I am/we are fully
acquainted;

(c) if I/we withdraw my/our bid within the period for which I/we have agreed that the bid shall remain open for acceptance,
or fail to fulfil the contract when called upon to do so, Johannesburg Water ( SOC ) Ltd, without prejudice to its other
rights, agree to the withdrawal of my/our bid or cancel the contract that may have been entered into between me/us
and Johannesburg Water ( SOC ) Ltd and I/we will then pay to Johannesburg Water ( SOC ) Ltd any additional
expense incurred by having either to accept any less favourable bid or, if fresh bids have to be invited, the additional
expenditure incurred by the invitation of fresh bids and by the subsequent acceptance of any less favourable bid;
Johannesburg Water ( SOC ) Ltd shall also have the right to recover such additional expenditure by set-of against
moneys which may be due or become due to me/us under this or any other bid or contract or against any guarantee
or deposit that may have been furnished by me/us or on my/our behalf for the due fulfilment of this or any other bid
or contract and pending the ascertainment of the amount of such additional expenditure to retain such moneys,
guarantee or deposit as security for any loss Johannesburg Water ( SOC ) Ltd may sustain by reason of my/our
default;

(d) if my/our bid is accepted the acceptance may be communicated to me/us by letter or order by ordinary post or
registered post and that SA Post Office Ltd shall be regarded as my/our agent, and delivery of such acceptance to
SA Post Office Ltd shall be treated as delivery to me/us;

(e) the law of the Republic of South Africa shall govern the contract created by the acceptance of my/our bid.

3. I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and validity of my/our bid;   that the
price(s) and rate(s) quoted cover all the work/item(s) specified in the bid documents and that the price(s) and rate(s) cover
all my/our obligations under a resulting contract and that I/we accept that any mistakes regarding price(s) and calculations
will be at my/our risk.

4. I/We hereby accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on
me/us under this agreement as the Principal(s) liable for the due fulfilment of this contract.

5. I/We agree that any action arising from this contract may in all respects be instituted against me/us and I/we hereby
undertake to satisfy fully any sentence or judgement which may be pronounced against me/us as a result of such action.

Capacity and particulars of the authority under which this bid is signed ........................…………. 

Name of bidder.........................………………………………………………………………………………………….. 

Postal address (in block letters) .............................…………………………………………………………………. 

Telephone No.(s) ..........................…………….. 

Facsimile No: .............................……………….. 

Bid No. .............................…………………. 

Name of contact person (in block letters)..........................………………. 

SIGNATURE(S)OF BIDDER OR ASSIGNEE(S)................................... 

DATE:.................................... 
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INSTRUCTIONS TO BIDDERS 
 

NB:    Each bid must be submitted in a separate, sealed envelope on which the NAME AND ADDRESS OF THE BIDDER, THE BID 
NUMBER , DESCRIPTION OF BID AND THE CLOSING DATE must be clearly endorsed. The bid must be addressed to Supply 
Chain Management Unit, Johannesburg Water 
( SOC ) Ltd and deposited in the BID BOX situated at the entrance : Turbine Hall,65 Ntemi Piliso street,Newtown, Johannesburg. 

 
It is the responsibility of the bidder to ensure that their/his / her bid document is submitted in a sealed envelope and placed in the 
Bid Box in good time so as not to miss the official deadline of 10:30 on the closing date. 

 
Bid documents submitted via courier services will be acceptable provided that the bidder instructs such courier company or its 
representative to deposit the documents in the bid box. Documents should under no circumstances be handed to an employee of 
Johannesburg Water as it may not be held accountable in the event of any loss thereafter. 

 
Bid documents may not be submitted via the South African Post Office as only bid documents received in the Bid Box at the time 
of closing will be taken into account. 

 
 
 

IMPORTANT CONDITIONS 
 
1 Bid documents must completed using non-erasable black ink. Bids that are received contrary to this requirement will be 

disqualified. This condition applies to bid documents purchased as well as bid documents downloaded from the etender portal. 
 

2 Bids should be submitted on the official forms provided. Should any conditions of the bid be qualified by the bidder, 
Johannesburg Water may disqualify the bid. 

 
3. If any of the conditions on this bid form are in conflict with any special conditions, stipulations or provisions incorporated in the 

bid, such special conditions, stipulations or provisions shall apply. 

4. Bids received after the closing time and date will not be accepted and will be returned to the bidder unopened. 
 

5. All bid documents must be in sealed envelopes and deposited in the Official Bid Box situated at Turbine Hall, 65 Ntemi Piliso 
Street, Newtown. Bidders are required to submit  soft copy tender documents in a form  of USB. 

 
6. Bids should as far as possible be submitted in their entirety. Such bid documents should also comply with submission 

requirements as described therein, and should be bound in such a way that pages will not go missing. 
 

7. Tender documents may be completed electronically without altering or tampering with any of the terms, conditions, 
specifications etc. in the tender documents. 

8. It is an absolute requirement that the bidders tax matters are in order. To this effect, the bidder must furnish their Tax 
Compliance Status Pin or CSD MAAA number for bids as requested elsewhere in the bid document. 

 
9. Tenderers will be afforded a period of three (3) days to complete the following returnable documents (MBD Forms) in instances 

where such forms are incomplete. 
 

10. Pricing schedule must be completed and signed. Bids that are received contrary to this requirement will be disqualified. 
 
 

11. The evaluation on price alteration must be conducted as follows: 
 
11.1.  Where the tender award strategy is to evaluate and award per item or category, the following must apply: 

 
(i) If there is an alteration on the rate but no alteration on the total for the item or category, the bidder will not 

be disqualified 
(ii) If there is an alteration on the total for the item/s without authentication, bidders will only be disqualified for 

alteration per item or category. 
           11.2. Where the tender award strategy is to evaluate and award total bid offer, the following must apply: 

(i)   If there is an alteration on the rate, total for the line item, sub-total/ sum brought/carried forward for the 
section but no alteration on the total bid offer, the bidder will not be disqualified. 

(ii) If there is an alteration on the total bid offer on form of offer then the amount in words must be considered or 
vice-versa. 

(iii) If there is an alteration on the total bid offer and the amount in words without authentication, the bidders will 
be disqualified for the entire tender. 
 
 

12. Tenderers are allowed to offer selective items (not all items as per BOQ) where applicable. Items that are left blank will be 
regarded as non-offered items. 
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                                               CHECK-LIST FOR TENDER SUBMISSION                                  
 
Completion of this check-list will assist the Tenderer in ensuring that they have complied with all the requirements for 
submission of this tender. 

# Description Complied 
Yes No 

 
1 
 

Contact details 
provided 

Name of tenderer     
Contact person     
Telephone No.   
Fax No.   
Email address   
Cell No.   

 
 
 
 

2 
 
 

Completion of 
documentation 

(Forms) 
 
 
 
 

 

Provide an Authority to sign tender Annexure B      
Completed and signed (Acknowledgement of conditions)   
Completed and signed Tender form and Pricing schedule 
 
Completed MBD 3..1 - Firm Prices 
Alterations (if any ) authenticated 
 
Completion of form MBD 6.1 – (Preference points claim) 
 

  

  
  

     

  

Complete and sign MBD 4- Declaration of any potential Conflict of Interest     
Complete and sign MBD 8-  past Supply Chain Management Practices Form   
Complete and sign MBD 5 (Declaration for Procurement above R10m)*   
Complete and sign MBD 9- Certificate of Independent bid Determination   
JV Agreement (if Applicable)   
Completed Banking Details   

 
 

3 
 

Submission of 
documents 

Valid Tax Compliance Status Pin/ CSD MAAA number for Tenders   
Valid BBBEE certificate (SANAS/CIPC) or Sworn affidavit signed by the EME 
representative and attested by a Commissioner of oaths.   
Certified copy of a consolidated Valid BBBEE certificate for JV (if applicable)   
Confirmation that you have no municipal commitments overdue for more than 90 
days**(for both the bidder/company and for the directors)    
Confirmation that suitable arrangements in place for arrear municipal obligations 
with your local municipality   

 Annual Financial statements for past 3 years (AFS) *   

4 
Qualifications 

Is your tender subject to any qualifications? If Yes, reference to such 
qualification/s and must be indicated below: 
 
--------------------------------------------------------------------------  
   

* for tenders with an estimated total value exceeding R10m (VAT included) 
** for all tenders regardless of value 
 
 

Name of tenderer _________________________________Signature _____________________Date_____________ 
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                                                                                                       CERTIFICATE OF AUTHORITY  
 

 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer 
must complete the certificate set out below for the relevant category.  
 

(I) 
COMPANY 

(II) 
CLOSE 

CORPORATION 

(III) 
PARTNERSHIP 

(IV) 
JOINT VENTURE 

(V) 
SOLE 

PROPRIETOR 
     

 
 
 
 

(I) Certificate For Company 
 
 
I, ………………………………………, chairperson of the Board of Directors of  

....................................................................., hereby confirm that by resolution of the Board 

taken on ................................., Mr/Ms ..................................., acting in the capacity of 

.........................................................., was authorized to sign all documents in connection 

with tender JW………….. and any contract resulting from it on behalf of the company. 

 

 

Chairman: ......................................................................................................... 
 

As Witnesses:  1......................................................................................  
 
      2......................................................................................  
 
Date: .................................. 
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                                                                                                       CERTIFICATE OF AUTHORITY  
 

 
 

(II) Certificate For Close Corporation 
 

We, the undersigned, being the key members in the business trading as  ............................... 
 ...................................... hereby authorize Mr/Ms .……………….... , acting in the capacity of  
............................................................................, to sign all documents in connection with the  
tender and any contract resulting from it on our behalf. 

 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
 
Note : This certificate is to be completed and signed by all of the key members upon 

whom rests the direction of the affairs of the Close Corporation as a whole.  
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                                                                                                       CERTIFICATE OF AUTHORITY  
 

 
 

(III) Certificate For Partnership 
 
We, the undersigned, being the key partners in the business trading as, 
............................................………………., hereby authorize Mr/Ms ............................……. , 
acting in the capacity of …………………………………... , to sign all documents in connection 
 with the tender and any contract resulting from it on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
 
Note : This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole. 
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                                                                                                       CERTIFICATE OF AUTHORITY  
 

 
(IV) Certificate For Joint Venture 
 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the 

capacity of lead partner, to sign all documents in connection with the tender offer and any 

contract resulting from it on our behalf.   

 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 
 
 
 

 
 
 
 
 
 

 
Signature. . . . . . . . . . . . .  
 
Name …………………… 
 
Designation 
 

 
 
 

 
 
 
 
 
 
 
 

 
Signature. . . . . . . . . . . . .  
 
Name …………………… 
 
Designation 

 
 
 
 

 
 
 
 
 
 
 

 
Signature. . . . . . . . . . . . .  
 
Name …………………… 
 
Designation 

 
 
Note : This certificate is to be completed and signed by all of the key partners upon 

whom rests the direction of the affairs of the Joint Venture as a whole. 
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                                                                                                       CERTIFICATE OF AUTHORITY  
 

 
(V) Certificate For Sole Proprietor 

 
I, .............................................., hereby confirm that I am the sole owner of the Business  

trading as …………………………………………………........................and the person authorised 

hereunder is duly authorized to sign all documents related to tender JW………………… 

and contract resulting therefrom. 

 
 
Signature of Sole owner: .................................................. 
 
 
As Witnesses: 
 
 
1.......................................................................................... 

 

2. ........................................................................................ 

 

Date: .......................................... 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

EVALUATION CRITERIA 
The tender will be evaluated and adjudicated in terms of the Municipal Finance Management 

Act (MFMA).  Preferential Procurement Regulations 2017, Supply Chain Management Policy 

of Johannesburg Water (JW) and applicable Supply Chain Management Treasury 

Regulations. 

Administrative Returnable document 

1. SARS one-time TAX PIN,  

2. municipal statement of account for both Director and Company (not older than three 

[03] months or a valid lease agreement),  

3. annual financial statements (AFS) three [03] years, (if required, audited financial 

statements) 

4. Joint Venture / Consortium Agreement signed by all parties. 

5. Valid BBBEE Certificate or certified copy thereof or a valid sworn affidavit 

6. A completed and signed Invitation to Bid form MBD 1 

7. A completed and signed Declaration of Interest form MBD 4  

8. A completed and signed Declaration for procurement above R10 million (VAT 

included) MBD 5 

9. A completed and signed Preference Points Claim Form MBD 6.1 

10. A completed and signed Declaration of Bidder’s Past Supply Chain Management 

Practices MBD 8  

11. A completed and signed Certificate of Independent Bid Determination (MBD 9) 

B-BBEE validation requirements: 

a) Valid original BBBEE certificate or certified copy of valid BBBEE certificate (Only 

Valid BBBEE certificate must be accredited by SANAS) or valid Sworn Affidavit 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

issued by the DTIC or the CIPC or in a similar format complying with commissioner 

of oath Act. 

b) In case of a JV, the tenderer must provide a joint venture agreement signed by all 

parties and proof of a consolidated valid original BBBEE Certificate or certified copy 

of BBBEE Certificate and scorecard of a joint venture is required. (both the 

agreement and the consolidated valid original BBBEE Certificate or valid certified 

copy of BBBEE Certificate must be submitted 

c) A Bidder who qualifies as an Exempted Micro Enterprises (EME’s) must submit a 

valid sworn affidavit. 

d) A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is more than 

51% black owned must submit a sworn affidavit. 

e) A Bidder who qualifies as a Qualifying Small Enterprises (QSE’s) and is less than 

51% black owned must submit a B-BBEE verification certificate issued by an Agency 

accredited by SANAS (South African National Accreditation System) which has to be 

valid, original or certified as a true copy of the original or the Bidder must submit an 

affidavit stipulating that their annual Total Revenue was between R10,000,000.00 

(Ten Million Rand) and R50,000,000.00 (Fifty Million Rand) based on their latest 

Financial Statements/Management Accounts and other information available 

thereon. A Bidder must submit their latest Annual Financial Statements signed off by 

the professional Accountant or Auditor. 

f)  Bidders who do NOT qualify as EME’s and QSE’s as outlined in (c) and (d) above, 

must submit B-BBEE verification certificates that are issued by an Agency accredited 

by SANAS. 

g) Public entities and tertiary institutions must also submit B-BBEE Status Level 

Verification Certificates together with their tenders. 

h) Bidders who fail to submit a valid original or certified copy of their B-BBEE 

Certificate or Valid Sworn Affidavit will be disqualified. Valid Sworn Affidavits or 

certified copy of B-BBEE Certificate must comply with the requirements outlined in 

the Justices of the Peace and Commissioners of Oaths Act, no 16 of 1963 and its 

Regulations promulgated in Government Notice GNR 1258 of 21 July 1972 Justices 

of the Peace and Commissioners of Oaths Act, No. 16 of 1963.  
 i.e  
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

(i) The deponent shall sign the declaration in the presence of the commissioner 

of oaths (COA). 

(ii) Below the deponent’s signature the COA shall certify that the deponent has 

acknowledged that he knows and understands the contents of the 

declaration and the COA shall state the manner, place, and date of taking the 

declaration. 

(iii) The COA shall sign the declaration and print his full name and business 

address below his signature; and State his designation and the area for 

which he holds his appointment, or the office held by him if he holds his 

appointment ex officio. 

 

N.B. Copy of certified copies will not be accepted. 

Mandatory Requirement   

1. Registration with CSD,  

2. Compulsory Briefing,  

Local Production and Content – N/A 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

 

 

3. Functionality:  
The following aspects will be considered during the Technical evaluation: 

Gatekeepers (Technical) 
 

PART A: TENDERER’S EXPERIENCE 

Criteria 
No Criteria Description Documentary Evidence Submission Compliant (Yes/No) 

1 Tenderer’s 
Experience 

The tenderer (Company) must have a 
minimum of 1 years’ experience where 
transportation of sewage sludge or any 
bio solids was carried out successfully. 

The tenderer must provide relevant documentation (i.e. 
reference letters) as proof where transportation of 
sewage sludge or any bio solids was carried out 
successfully. 
 
The tenderer must request their client (where work was 
executed) to complete the reference templates attached 
in the tender document in full or provide reference letters 
in their client’s letter head with all information as required 
per the reference template provided. 

Tenderer’s Experience Submission Compliant 
(Yes/No) 

The tenderer must achieve the requirements for the Tenderer’s Experience in order to be considered for further evaluation 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

 

PART B: SITE VISIT 

Criteria 
No Criteria Description Documentary Evidence Submission Compliant (Yes/No) 

2 Site Visits at 
Tenderer’s 
Premises 

2.1. Documentation of Sloper Tipper 
Trucks offered The tenderer must furnish proof of required documents 

for their offered Sloper Tipper Truck as stipulated in 
pricing schedule i.e. (number of Sloper Tipper Trucks 
offered for the execution of this contract). 
 
Only Sloper Tipper Trucks with all supporting documents 
as required will be considered 
 
The following documents are required on site for the 
Sloper Tipper Truck offered which will be evaluated and 
verified for compliance against Annexure A - Compliance 
Checklist Sheet for Documentation of Sloper Tipper Truck 
Offered: 
 

• Copies of Sloper Tipper Truck Registration 
Certificates with Roadworthy Certificates 

• Current Insurance Certificates (a schedule stipulating 
Sloper Tipper Truck offered) 

 
NOTE: In the event that the tenderer’s Sloper Tipper 
Truck offered will be hired, the tenderer must provide 
proof of a letter of intent to hire the Sloper Tipper 
Truck offered which is not owned by the tenderer, as 
well as the required documents as stipulated above 
 

 
Submissions are Compliant 

 (Yes/No) 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

  2.2 Presentation of sloper tipper truck by 
the tenderer 

The tenderer will be required to present a sample Sloper 
Tipper Truck. The Sloper Tipper Truck presented will be 
expected to meet the requirements as specified on 
checklist Annexure B. 
 
(Only Sloper Tipper Truck that has the required 
Documentation as stipulated in item 2.1 of the evaluation 
criteria will be considered)  
 
NOTE: The tenderer is to ensure that one Sloper 
Tipper Truck is present on site for physical 
inspection. 

The tenderer has presented a sample for Sloper 
Tipper Truck that meets the requirements 
specified on the (Annexure A on the evaluation 
criteria) 
 
 

compliant with all requirements as per 
Annexure B  

(Yes/ No) 
 

  2.3. Tenderer’s Key Staff  
– Operators/ drivers 

The Tenderer will be required to furnish proof of 
documentation for their operators to be allocated for the 
execution of the works as per the Sloper Tipper Truck 
offered on the pricing schedule. 
 
Annexure C will be utilised to evaluate the tenderers key 
staff - operators 
 
The tenderer must furnish the required documentation for 
a minimum of 50% or more of their key personnel 
(Operators/ drivers) for the Sloper Tipper Truck that they 
will be offering. 
 
The documentation required is as follows; 
 

• A valid Medical certificate (Operator must be fit 
for duty) 

• A valid Driver’s Licence with professional driving 
permit PrDP (Minimum Code EC License ) 

• Documentation indicating experience of a 
minimum of 6 months as a driver. 

Tenderer’s Key Personnel (Operators) 
Submission Compliant  

(Yes/No) 

The tenderer must achieve all requirements for the Site Visit at the tender’s premises in order to be considered for further evaluation 

The tenderer must achieve all requirements for part A and part B in order to be considered for the next stage of Pricing.  
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

ANNEXURE A: COMPLIANCE CHECKLIST SHEET FOR DOCUMENTATION OF SLOPER TIPPER 
TRUCK OFFERED 

Name of 
Tenderer  

Tender No.  Transportation of Sewage Sludge 

Offered Sloper Tipper Truck Documentation 

Item No. Description of offered 
Sloper Tipper Truck 

Copy of Registration 
Certificate (Yes/No) 

Roadworthy 
Certificate Expiry Date 

Insurance 
(Yes/No) 

          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
Note: The following checklist will be completed by the evaluators at the time of the site visit. Therefore, 
the tenderer does not need to complete. 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

ANNEXURE B: COMPLIANCE CHECKLIST SHEET FOR PRESENTATION OF SLOPER TIPPER 
TRUCK 

Name of 
Tenderer 

 

   COMPLIANT  

 Item  Description Capacity Yes No Comment 

1 Sloper Tipper  truck      

2 The load body shall be minimum 
capacity of 30m³ 

    

3 

The load body shall be a large tri-
axle unit equipped with a tailgate, 
which shall automatically open and 
close with the raising and lowering of 
the body 

    

 
Note: The following checklist will be completed by the evaluators at the time of the site visit. Therefore, 
the tenderer does not need to complete. 
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CONTRACT NO. JW OPS 005/22 
TRANSPORTATION OF SEWAGE SLUDGE 

 
EVALUATION CRITERIA 

 

 
 
ANNEXURE C CONTINUES: COMPLIANCE CHECKLIST SHEET FOR TENDERER’S KEY STAFF 
 

Name of Tenderer  

Name Surname Valid License 
with PrDP 

Medical Certificate 
Expiry date 

Does the key personnel 
have the required 

minimum experience of 6 
months as a driver or 

operator 
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         
         

Note: The following checklist will be completed by the evaluators at the time of the site visit. Therefore, 
the tenderer does not need to complete. 
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4. Financial offer: 
The following aspects will be considered in the financial offer: 

 

4.1. Costing for all items as described in the Pricing Schedule 

4.2. Review of financial offer and discrepancies between total and calculations 

4.3. Identify any parameters that may have a bearing on the financial offer, e.g. 

contract period, price escalations or adjustments required and life cycle costs. 

When the value of the bid is estimated not to exceed R50 000 000 (all applicable taxes 

included) the 80/20 preference point system shall be applicable, 

The maximum points for this bid are allocated as follows: 

PREFERENCE POINT SYSTEM POINTS 

PRICE  80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE 100 

 

Points awarded for B-BBEE Status Level of Contribution  

In terms of Regulation 7 (2) of the Preferential Procurement Regulations, preference points 

must be awarded to a bidder for attaining the B-BBEE status level of contribution in 

accordance with the table below: 

B-BBEE Status Level of Contributor Number of points 80/20 system) 

1 20 
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2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

AWARD STRATEGY 

• The contract will be awarded to the highest scoring tenderer in terms of pricing and 

preferential points per area of works (Southern or Northern works region) i.e. one 

contractor for Northern Works and one contractor for the Southern Works or for both 

regions. 
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TECHNICAL SPECIFICATIONS 
1. GENERAL  
 
1.1. 30m3 Sloper Tipper Truck Specifications 
 

 
  
1) The load body shall be large capacity unit with “struck-back” with a minimum capacity  

of 30m³. The load body shall be a large tri-axle unit equipped with a tailgate, which shall automatically 
open and close with the raising and lowering of the body. An additional acceptable safety mechanism is 
required to prevent spillages in transit 

 
2) The sloper tipper truck will consist of a front unit incorporating the driver’s cabin, engine and 

transmission and hydraulic power units, which will be connected to the load body unit via a hinge 
arrangement.  All movements between front and rear units shall be hydraulically actuated and controlled 
by the driver in the cab 

 
3) The front unit shall have a box-section frame, which will carry the engine, transmission and the driver’s 

cab and will locate the front suspension.  The hinge unit between the front and rear units shall provide 
articulation to allow the sloper tipper truck to be steered but shall also allow rotation to ensure that all 
wheels remain in contact with the ground under all load conditions. 

 
4) The load body shall be carried on a box-section rear frame, which shall carry the load body and will 

locate the two rear suspension units and be connected to the front unit via the hinge. Horses to be 
equipped with a double differential (6x4) 

 
5) The front axle shall be pivoted at its centre point to allow movement in the vertical plane.  The tow rear 

axles shall be connected via A-frames and lateral tie rods to ensure large angular movements and 
independent wheel movements 

 
6) The driver’s cab shall be fully enclosed and lockable and be of the Roll over Protection Structure type.  

The cab shall provide logical convenient placement and operation of all the controls to limit driver 
fatigue.  The cab shall be fitted with large laminated front windshield and tinted glass side and rear 
windows.  The cab shall have an air ventilation system delivering pressurized filtered air, be heated and 
provided with a windscreen demister and shall be insulated against noise and temperature 

 
7)        The sloper tipper truck shall be monitored by the operator on all critical machine functions and alert the 
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driver before major mechanical electrical failures occur by an onboard electronic monitoring system 
 
8)      An active satellite management system must be installed in all vehicles to record trip positions (including 

offloading position, date time route and distances travelled).A tracker report or macrograph with detailed 
information is also acceptable. This information must be accessible to JW within 24 hours of a request 
during the contract term 

 
9) The following standard equipment shall be provided on the tipper truck:- 
 

 a) Back-up audible alarm 
 b) Battery boxes which must be lockable 
 c) Headlights with dip control 
 d) Electric hooter 
 e) Cab interior lights 
 f) Side lights, reversing lights, tail lights and rear brake lights, direction indicator  
  lights and hazard warning lights at front and rear of machine 
 g) Left and right rear view mirrors 
 h) Two speed windscreen and rear window wipers and washer units. 
 i) Lockable filler caps on fuel tank, engine oil, hydraulic oil tanks and radiator.   
  Lockable drain plugs on engine oil sump, transmission drain plugs and radiator 
 j) Spare wheel including tyre 
 k) Adjustable seat 
 l) Sun visor 
 m) Lockable toolbox with standard tool kit 
 n) Front and rear tow pings 
 o) Inter- axle differential lock 
 p) Parking breaks 
 q) Electronic monitoring system panel shall contain the following instrumentation:- 
 

• Coolant temperature 
• Retarder oil temperature 
• Brake-on light 
• Alternator failure light 
• Fuel filter blockage indication and 
• Fuel level gauge 
• Running hour meter 

 
 1.2 Procedure of Operations 
 

1)          The sludge will be loaded at the Treatment Works by Front end Loader supplied  
         by JW and the trucks must transport it to disposal areas / sites as indicated by JW 

 
2) No spillages whatsoever should occur during transportation and the contractor must be  

ready to immediately clean up and treat any unforeseen spillages at his costs and report it to the 
relevant Process Manager, sludge co-ordinator or Senior Manager: Bulk Wastewater. 

 
3)        JW reserves its right to cancel the contract with immediate effect if unacceptable and  

                     unnecessary spillages occur. 
 

4)        Trucks must be able to transport sewage to farmland (off road) where no roads exist. 
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5) Trucks can be stored on the Works sites as designated by the respective Senior Manager Bulk 
Wastewater, at the contractor’s own risks. JW shall in no way be responsible for trucks stored in 
the allocated areas. Although JW provides security at its Works, the Contractor can make his own 
security arrangements and must indemnify JW against any loss or damage. 

 
6) The contractor’s driver shall be responsible to ensure that his truck has been fully loaded up to the 

markings in the trailer before he leaves the loading and offloading sites. 
 

7) JW reserves the right to at any time measure the weight of the trucks or to check volumes on their 
way in or out of the works 

 
8) Under-loading of the trucks or failure to empty the full load at the disposal point shall result in JW 

applying penalties for non-performance and cancellation of the contract thereafter. 
 

9) The sludge will be transported from the following JW Treatment Works: 
 

• Bushkoppies Wastewater Treatment Works 
• Driefontein Wastewater Treatment Works 
• Ennerdale Wastewater Treatment Works 
• Goudkoppies Wastewater Treatment Works 
• Northern Wastewater Treatment Works 
• Olifanstvlei Wastewater Treatment Works 

 
 1.3 Drivers and attendants 
 

1) The Contractor shall ensure that all drivers are properly licensed (Minimum Code EC License) with 
PrDP. 

 
2) The Contractor shall carry out faithfully and efficiently and with due diligence the Lawful instructions of 

the Bulk Wastewater Manager. 
 

3) The Contractor is, in addition, required to appoint an experienced and competent 
Supervisor to manage the transport and disposal of sludge to private farms or to any other site as 
indicated by the Bulk Wastewater Manager in terms of regulations and guidelines for the disposal of 
sludge to land. 
 

4) The Contractor shall supply drivers with adequate protective clothing and shall ensure that  
these items are properly used 
 

5) Drivers must be medically fit.  The cost of examinations will be for the account of the Contractor. JW 
retains the right to have drivers examined. 
 

6) JW’s toilet and washing facilities at the Works are available for use by the drivers. 
 

7) Should drivers dump sludge on areas not authorized by the Bulk Wastewater Manager or at more 
than the allowable rates, the contractor shall immediately on instruction remove the sludge at his own 
cost to authorized areas. 

. 
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1.4      Incompetent Workers 
 
1) The Contractor shall at the request of the respective Bulk Wastewater Manager remove from the 

Contract any person employed by him, who may in the opinion of the Bulk Wastewater Manager be 
incompetent or misconduct himself, and such person shall not again be employed on the contract 
without the written consent of the Bulk Wastewater Manager. 

 
1.5        Vehicles that do Not comply with Requirements 
 
1)     During the period of the contract any vehicle which in the opinion of the respective Bulk Wastewater  

Manager is not capable of satisfactorily performing the duties prescribed owning to its mechanical 
condition, or is in any way unsafe to operate shall be replaced immediately. 

 
2)     All vehicles must be tested for a Certificate of Fitness every six months during the period of the 

contract and proof of such testing may be required to be presented to the Bulk Wastewater Manager.  
Failure to produce such proof will be considered a breach of contract and Remedies for breach may be 
imposed. 

 
3)      At any time during the duration of this contract the Contractor may be called upon to  

 Produce any one or all of the following documents in respect of all vehicles and drivers: 
 
i) Current Clearance Certificate. 
 
ii) Motor Carrier Certificate (amended to comply with this contract). 

 
iii) Letter from Insurance Company 

 
iv) Current Certificate of Fitness. 

 
v) Current Public Vehicle License. 

 
vi) Drivers License. 

 
vii) Certificate of good standing with the Workmen’s Compensation Commissioner. 

 
4)        Failure to produce on request any one of the above documents within a reasonable period as  

   determined by the Bulk Wastewater Manager will be considered a breach of contract and      
   Remedies for Breach may be imposed 
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SPECIAL CONDITIONS 
 
 NB The attention of the tenderer is drawn to the fact that “Conditions of a 

General Nature and General Conditions of Contract for the Supply and 
Delivery of Goods and Services” shall apply, where applicable, to this 
contract. 
 

1. DEFINITIONS: 1.1 
 
1.2 
 
 
1.3 
 
 
1.4 
 
 
1.5 

That “Johannesburg Water (SOC) Ltd” shall herein after be referred to as 
“JW”. 
 
The “Managing Director” shall mean the Managing 
Director: Johannesburg Water (SOC) Ltd or his authorised 
representative 
 
“VAT” shall mean Value Added Tax in terms of the Value Added Tax 
Act 89 of 1991 as amended. 
 
“Bulk Wastewater Manager” shall mean the Bulk Wastewater 
Manager: Johannesburg Water (SOC) Ltd or his authorised 
representative. 
 
 “JW Evaluation Team” shall be comprised of representatives from JW 
Operations and Supply Chain Management Unit. 
 

2. PRICE: 
 
 
 
 
 
 
 
 
 
 
 
 
3. SURETY BOND 

2.1 
 
 
 
2.2 
 
 
 
 
 
2.3 
 
 
3.1 
 
 

All prices shall exclude Value Added Tax at the standard rate as 
gazetted from time to time by the Minister of Finance in terms of the 
Value Added Tax Act 89 of 1991 as amended.  
 
All price(s) tendered shall include the cost of all insurances, OHS 
compliance, services, labour, equipment, fuel, materials, etc. and be the 
nett price after all discounts and settlement discount have been deducted. 
The nett price/s shall be without any extra or additional charges to JW 
whatsoever. 
 
A firm price tender will be preferred for the duration of the contract. 

 
 

No surety bond shall be required in terms of this contract 

4. 
PERFORMANCE 
GUARANTEE: 

4.1 
 
 
 
 
4.2 
 
 
4.3 

A performance guarantee of 5% of the total estimated contract value shall 
be required in terms of this contract. The performance guarantee shall be 
in a format acceptable to JW and shall be in favour of JW on behalf of the 
tenderer and shall be valid for the duration of the of the contract. 
                                                                                                              . 
The amount of the performance guarantee shall be calculated on the total 
estimated contract value for the full two year period including VAT. 
 
Arrangements for payment of the performance guarantee must be 
made within 21 days of notification of acceptance of the contract.  Failure 
to do so will invalidate the contract. 
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5.COMPLIANCE W
ITH  
LEGISLATION 
AND    
SPECIFICATION: 

5.1 
 
 
 
 
5.2 
 
 
 
 
 
 
5.3 
 
 
 
 
5.4 

The Contractor shall comply with all Municipal By- laws, and any other 
Laws, Regulations or Ordinances and shall give all notices and pay all 
fees required by the provisions of such By-laws and Regulations 
specified therein.    
                                                     
The Contractor will be responsible for the transport and offloading of 
sludge in terms of the relevant Works permit/licence and the National 
Guidelines for the Permissible Utilizations and Disposal of Sewage 
Sludge (TT85/97, TT 154/02 & TT 262/06), as amended from time to 
time. 

  
Instructions regarding application rates, where to dump, and tipping 
distances will be given to the contractor in terms of Cl. 5.2, and the 
contractor has to ensure that drivers strictly comply when offloading on 
land. 

  
The Contractor shall comply with all the requirements prescribed in the 
technical specification, unless otherwise stated. 
 

6. SAFETY:  6.1 Without derogation from the generality of Clause 5.1, or from any other 
provision of this contract, the Contractor shall comply in all respects with 
the site specific safety and all requirements of the Occupational Health 
and Safety Act 95 of 1993 and the regulations applicable hereunder. 
 

7. INSURANCE 
AND  
INDEMNIFICATIO
N: 

7.1 
 
 
 
 
 
 
 
 
 
7.2 
 
 
 
 
 
7.3 

In addition to any insurance required to be held by the Contractor in 
terms of the Occupational Injuries and Diseases Act no. 130 of                   
1993, the Contractor must be fully Insured against all accidents, loss or 
damage arising out of the conditions or operation of the vehicles or 
execution of any work including all third party risks. The Contractor hereby 
indemnifies and agrees to keep indemnified throughout the period of 
the contract JW against all claims by third parties or the Contractor’s own 
employees resulting from the operations carried out Contractor under this 
contract.  

 
A current certificate of good standing in terms of the Compensation for 
Occupational Injuries and Diseases Act, 1993 must be furnished by the 
Contractor within 21 days of notification of acceptance of the tender.  Proof 
of renewal or extension of insurance cover must be furnished by the 
Contractor whenever required by JW. 

  
The Contractor shall be liable for any damages or injury of whatever 
nature caused directly or indirectly as a result of his operations, to any of 
JW’s or Municipal Government or Private Property or to his own vehicles 
and personnel.   
  

8. REMEDIES, 
BREACH, WHOLE 
AGREEMENT, 
WAIVER 
VARIATION AND   
   INDULGENCES: 
                   

8.1 
 
 
 
 
 
8.2 

If the supplier or any person employed or associated with him or in the 
case of a Company, a Director or shareholder or person similarly 
associated with such Company, either directly or indirectly gives or offers 
to give any gratuity, reward or commission or other bribe to any person in 
the employ of JW, this contract shall be voidable at the instance of JW. 
                                               
If the Contractor has not complied with the Managing Director’s 
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8.2.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
8.2.2 
 
 
 
8.3 
 
 
8.4 

requirements or if he/she is in breach of any of the Conditions of this 
contract and: 
  

fails to remedy such breach within 14 (fourteen) days of receipt of 
written notice requiring it to do so (or if not reasonably possible to 
remedy the breach within 14 (fourteen days), within such further 
period as may be reasonable in the circumstances, provided that 
the Contractor furnishes evidence within the period of 14 (fourteen) 
days reasonably satisfactory to JW, that it has taken whatever 
steps are available to it to commence remedying the breach), then 
JW shall be entitled, without notice and in addition to any other 
remedy available to it at law or under this agreement, including 
obtaining an interdict, to cancel this agreement or to claim specific 
performance of any obligation whether or not the due date for 
performance has arrived, in either event without prejudice to JW’s 
right to claim damages. 

  
Should JW elect to cancel the contract then and in such instance a 
certificate presented by the Managing Director of JW shall 
constitute proof of the contractor’s indebtedness to JW.  

  
This agreement constitutes the entire agreement between the parties 
relating to the matter hereof. 

  
No amendment or consensual cancellation of this agreement or any 
provision or term hereof or of any agreement, bill of exchange or other 
document issued or executed pursuant to or in terms of this agreement 
and no settlement of any dispute arising under this agreement and no 
extension of the time, waiver or relaxation or suspension of any of the 
provisions or terms of this agreement or of any agreement, bill of 
exchange or other document issued pursuant to or in terms of this 
agreement shall be binding unless recorded in a written document signed 
by the parties. Any such extension, waiver or relaxation or suspension, 
which is so given or made, shall be strictly construed as relating to the 
matter in respect whereof it was made or given. 
 

9.DISPUTES:           
                

9.1 
 
 
 
 
 
 
9.2 
 
 
 
 
 
 
 
 

In the event of any dispute arising between JW and the Contractor in 
connection with or arising out of the contract, it shall be referred to the 
Managing Director of JW who shall state his decision in writing and give 
notice of the same to the Contractor within 28 days of the dispute having 
been submitted to the Managing Director of JW.  Such decision shall be 
binding upon the Contractor subject to clause 9.2 
  
Should the Contractor be dissatisfied with the decision of the Managing 
Director he/she may, within 28 days after receiving notice of such decision, 
require that the issue or issues be referred to a single arbitrator to be 
agreed upon between the parties or, failing agreement, to be nominated by 
the Chairman of the Association of Arbitrators and any such reference 
shall be deemed to be submission to the arbitration of a single arbitrator in 
terms of the Arbitration Act, 1965.  The award of the arbitrator shall be final 
and binding on both parties.  
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9.3 Not later than one week after receipt of notice calling for arbitration, JW 
may give notice to the Contractor that the dispute or disputes be settled by 
Court of Law having jurisdiction. 
 

10. SCOPE OF      
CONTRACT :          

10.1 
 
 
 
 
 
 
10.2 
 
 
 
 
10.3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
10.4 
 
 
10.5 
 
 
10.6 
 
 
 
 
 
10.7 
 
 
10.8 
 
 
10.9 

Trucks will be loaded with sewage sludge by Front end 
Loaders supplied by JW at Goudkoppies, Bushkoppies, Olifantsvlei, 
Northern and Driefontein Works (or any other works located within, and 
surrounding the City of Johannesburg area). The Sludge then needs to 
be transported and dumped at approved sites at private farms within 0-
100km from the Works.  

  
When undertaking sludge collection, transportation and unloading; the 
Contractor will be required to work with JW staff under the direction of the 
Bulk Wastewater Manager, but operational control will rest with the 
Contractor’s Driver and Contractor’s sludge co-ordinator. 

  
The volume of sludge that needs to be transported to private farms can      
vary substantially. 
  
Estimated Average volumes are as follows:- 

  
Northern Treatment Works: 
  
Northern Works               115m³/day 
Driefontein Works             10 m³/day 
  
Southern Treatment Works: 
  
Goudkoppies Works      40 m³/day 
Olifantsvlei Works          175 m³/day 
Ennerdale Works            30 m³/month 
Bushkoppies Works (Refer to 10.11 below) 
  

The vehicles accepted by JW in terms of this contract shall not be used 
other than for the purpose of this contract unless agreed in writing by JW. 

         
Sludge solar drying operations may substantially influence the quantity 
of sludge to be transported from the Works.  

                                            
When sludge cannot be dried at Driefontein, Northern Works, 
Goudkoppies, Bushkoppies and Olifantsvlei Works, the volume of sludge 
that needs to be transported, can easily more than double. Rain can also 
influence the drying operations and the sludge volumes that need to be 
transported. 

            
Rain on farmland can render the trucks inaccessible which needs to be 
addressed as per contract. 

          
Varying distances to farms as well as the moisture content of the sludge 
will also influence the amount of trucks required. 

 
Both wet and dry sludge will have to be transported. 
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10.10 
 
 
 
 
10.11 
 
 
 
 
10.12 
 
 
 
 
10.13 
 
 
10.14 

 
JW developed a sludge plan in order to (in a phased way), eventually 
comply with the A1a sludge standard. In terms of the “Guidelines for the 
Utilisation and Disposal of Waste water sludge” TT 262/06, as 
incorporated into the works license conditions. 
 
Once JW can produce A1a sludge in a sustainable way, it is planned to     
 dispose of the compliant sludge by means of a separate new contract.      
  Collection and disposal in terms of this new separate contract should 
hopefully relieve JW from any transport costs. 
 
Prospective tenderers should therefore take into consideration that this 
contract might during the 3 year period, change from transporting both wet 
and dry sludge, to a contract scope which will only apply to the transport 
and disposal of wet or non-compliant sludge. 
 
This change is however not envisaged during the first year of the duration 
of this contract. 
 
JW allows outside parties to collect sludge at the works with no cost to JW 
subject to certain conditions. Such collections will also impact on the 
sludge volumes to be transported in terms of this contract. 
 

11. 
REQUIREMENTS:  

11.1 
 
 
 
11.2 
 
 
 
11.3 
 
 
11.4 
 
 
11.5 
 
 
11.6 
 
 
11.7 
 
 
11.8 
 
 
 
11.9 
 

The Contractor shall be required to provide Tipper trucks for on-and off 
road duties to collect and transport sewage sludge according to the duties 
set out in the specification. 
 
The Tipper Trucks shall have a loading capacity of at least 30m³ each, in 
order to load 30m³ wet or dry sludge; with sufficient freeboard available to 
prevent spillages. 
  
Tenderers are required to quote prices in the Form of Tender on a m³ /km 
one way basis. 

  
Tenderers must state on the Technical Data Sheet, the type of 
vehicle/chassis offered. 

  
Vehicles shall be equipped with additional functional safety mechanisms to 
prevent any spillages in transit.  
 
Horses to be equipped with a double differential (6x4) to enable offloading 
in loose maize fields. 
  
Performance tests might be undertaken by the JW Evaluation Team 
according to the duties stated in the Specifications 
 
Tenderers must state on the Technical Data sheet, details of experience in 
the conveyance of sewage sludge, since the transport of sewage sludge is 
an extremely risky and very sensitive issue.   
 
All trailers shall be clearly marked on the inside by an acceptable method 
to indicate loading volumes, e.g. welding of metal indicators.   
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11.10 
 
 
 
 
11.11 
 
 
 
 
11.12 
 
 
 

 
An active satellite management system must be installed in all vehicles to 
record trip positions (including offloading position, date time route and 
distances travelled). This information must be accessible to JW within 24 
hours of a request during the contract term.  
 
No person employed by the contractor on this contract will be allowed to 
stay at any of the Works after working hours. The contractor must provide 
accommodation, for drivers off-site. JW will provide ablution facilities 
during working hours only which should be left in a clean state after use. 
 
Proof of valid Drivers License with PrDP, of employees that will be 
executing the services for JW throughout the duration of the contract to be 
submitted by successful contractor upon receipt of letter of appointment, 
prior to commencement of work. 
 

12. QUANTITIES: 12.1 
 
 
 
 
12.2 

Due the nature of this work, all orders issued during the contract term will 
be on an “as and when” required basis. Contractors must take note of the 
variances that must be expected in the volume of sludge to be transported 
as stipulated in Clause 10. 
  
The number of tipper trucks that the tenderers are willing to offer  for the 
duration of the contract, should be stated and taken on a serious light. 
Penalties will be imposed on the contractor during the duration of the 
contract, in a case where JW needs the trucks and they cannot be availed. 
                                                                                                                      

13. TENDER OF 
VALIDITY:          

13.1 The Tender shall be valid for a period of 90 days from the closing date of 
Tenders. 
  

14.ADJUDICATIO
N OF 
TENDERS:             
       

14.1 
 
 
 
 
 
14.2 
 
 
 
 

The highest, lowest or any tender will not necessarily be accepted by JW. 
JW reserves the right to adjudicate the Tender to JW’s best interest and it 
is not necessarily intended to award the contract to only one Contractor. 
Adequate number of contractors shall be appointed to suit the operational 
needs of the company. 
 
During the tender evaluation, the JW Evaluation Team will inspect any or 
all of the items of plant tendered and workshop facilities for purposes of 
adjudication. In addition to that, site visits will only be conducted on 
tenderers that score minimum criteria on all other criterion as mentioned 
above. 

15. PERIOD OF 
HIRE AND 
ACCEPTANCE OF 
TENDER 

15.1 
 
 
 
15.2 

A valid and binding contract will be concluded at the time that the 
contractor signs an official Contract Document at the offices of JW after 
the contractor is in possession of the letter of acceptance. 
 
The contract, once awarded, will be effective for a period of thirty six 
(36) months 

16. TECHNICAL 
DATA AND 
OMISSIONS AND 
VARIATIONS:  

16.1 The attached Technical Data and Omissions and Variations Sheets 
must be completed by the tenderer.  Failure to do so will render the 
tender liable to rejection on the grounds of being incomplete. 
 

17.METHOD OF 
WORKING: 

17.1 
 

The Contractor shall be responsible for the maintenance and fuelling of 
vehicles. 
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17.2 
 
 
 
 
 
17.3 
 
 
 
 
 
 
17.4 

 
he Contractor is required to have adequate reserve of vehicles or shall 
make adequate arrangements for replacements to be available. Should 
extensive rain cause backlogs in excess of the normal daily production at  
any of the Works, the contractor can be granted an extended period at the 
discretion of the BWW Manager to address and dispose of the backlog. 
    
Any damages caused by sludge backlogs due to non-performance by the 
contractor shall be reinstated by the contractor within 14 days of 
occurrence. Failure to reinstate within the specified period will result in JW 
repairing the damages at the contractor’s account, which shall be 
deducted from any outstanding amounts due to the contractor by JW, at 
the discretion of the BWW Manager. 

 
The Contractor shall not unduly hinder or prevent the free and continual 
use of vehicle entrances, tradesmen’s entrances, gateways, etc. 
 

18. PAYMENT: 
                 

18.1 Payment on this contract will be as follows:- 
  
i)          Invoices must be submitted covering a calendar month   

commencing on the 1st day and ending on the last day of the 
month. 
  

ii)         The contractor shall submit by the 6th working day of every month 
a complete and detailed invoice in triplicate for work done during 
the previous calendar month. Payment will be based on the 
invoices subject to any adjustment by the Bulk Wastewater 
Manager in respect of errors, downtime, penalties or any other 
claim that ‘JW’ may have in respect of this contract.     
  

iii)        Daily trip control sheets (supplied by JW) are to be submitted on a 
daily basis to the Sludge Coordinator countersigned by a 
responsible official designated by the Bulk Wastewater Manager. 
  

iv)        All documents required in the aforementioned Clauses 18.1 (iii), 
shall be accurately completed in every respect.  Any delays or 
breakdowns attributable to mechanical defect or to the acts or 
omissions of the Contractor or his employees must be recorded.  It 
must be expressly understood that senior officials of JW cannot 
personally supervise the operation of every vehicle so the 
accuracy of information recorded on these documents is of 
paramount importance.  Any inaccuracy, which could have bearing 
on, the amount paid to the Contractor will be regarded in the most 
serious light and may, at the discretion of JW, be regarded as a 
breach of the Contract. 
  

v)         Payment shall be made within approximately 30 days of statement 
from the Bulk Wastewater Manager approving the invoice. 
  

vi)       Invoices for payment must be submitted under the contractors 
name and made at the applicable rates. 
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vii)        The rates tendered shall be for the transport and offloading on an 
m3/km basis one way. 
  

viii)       The rates as tendered shall be inclusive of all costs incurred by 
the Contractor Including the return journey. 
  

ix)         JW is entitled to deduct from any payment due to the Contractor 
amounts due to JW in terms of Clauses 19 and 17.3. 
  

x)         Payment for work done during overtime will be the same as 
that for normal time. Should overtime be allowed by the BWW 
manager on contractor’s request; the contractor shall be liable for 
the additional cost incurred by JW. 

 
19.BREAKDOWNS
/  PENALTIES:  

19.1 
 
 
 
 
 
 
19.2 
 

Should the required number of vehicles offered by the tenderer be 
unavailable, vehicles breakdown or become defective or so as to be 
unable to perform the tasks required and so cause delay of work at any 
time, such vehicle(s) shall be replaced within 24 hours from time of such 
breakdown if the conditions stipulated by Clause 19.2 for allowable 
backlogs are exceeded. 

                  
Instead of exercising its rights in terms of Clause 22 of the General 
Conditions of Contract (JW 13), the Bulk Wastewater Manager may 
impose the following penalties in terms of the Conventional Penalties Act 
No. 15 of 1962. 

  
i)            In the event of the Contractor being unable to supply the 

replacement vehicles within the time stipulated by Clause 19.1, 
the following procedure in applying penalties will be adopted:- 

  
a)   Penalties will be applied for successive 1 day periods or 

part thereof calculated after the end of the one day 
calculated after the end of the one day the requirement of 
Clause 18.2.      

                       
b)  The amount of penalty to be applied will be based on the 

full daily rate for each penalty period as follows : 
  

1) Period up to 2 working days delay period: 
Daily rate + 10% for the entire delay period. 

  
2) Period up to 4 working days delay period:  

Daily rate + 20% for the entire delay period. 
 

3) Period up to 6 working days delay period  
Daily rate + 30% for the entire delay period, etc. 

  
ii)          Penalties will be applied by Bulk Wastewater Manager.  The 

daily rate in this sub-clause will be taken as the total average 
daily rate for the preceding 5 working days. 

 
20. WORKING  20.1 Working hours at the Treatment Works to be 7:00 – 15:30 during 
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HOURS:        Weekdays. Special permission will be required to work after hours or on 
Saturdays and Sundays.             
 

21.COMPLETENE
SS:          

21.1 Failure by the tenderer to complete the tender in full will render the 
tenderer liable to rejection on grounds of being incomplete. 
   

22.LEGAL: 22.1 
 
 
 
 
22.2 

All vehicles tendered and loads (carrying of up to 30 tons of sludge) must 
conform to the requirements of the Road Traffic Act No. 93 of 1996 and 
Regulations as amended and any other relevant Act which regulates the 
transport of sludge/ hazardous waste. 

  
The Tenderer must ensure that all relevant   legislation is complied with 
in the employment of all labour. 
 

23. FURTHER  
INFORMATION:     
                               

23.1 Should the tenderer have any queries regarding this tender he/she must 
direct these to: Mr Clifford Mpofu at: Tel. No. (011) 688-1547 or email 
clifford.mpofu@jwater.co.za during the first two weeks immediately after 
the tender is advertised 
 

24. NOTICE  24.1 Any NOTICE or communication required or permitted to be given in terms 
of this agreement shall be valid and effective only if in writing and may be 
given in one or more of the following manners:- 
 

Sent by prepaid registered post (by airmail if appropriate) in an 
envelope correctly addressed to it at an address chosen as its 
domicilium citandi et executandi to which post it is delivered, in 
which event such notice shall be deemed to have been received 
on the 7th (seventh) business day after posting (unless the 
contrary is proved); or 

 
Delivered by hand to a responsible  person during ordinary 
business hours at the physical address chosen as its domicilium 
citandi et executandi, in which event such notice shall be 
deemed to have been received on the day of delivery; or 
 
Sent by email to its chosen email address, in which event such   
notice shall be deemed to have been received on the date of 
dispatch (unless the contrary is proved). 

 
  Notwithstanding anything to the contrary herein contained a written 

notice or communication actually received by a party shall be adequate 
written notice or communication to it notwithstanding that it was not sent 
to or delivered at its domicilium citandi et executandi. 
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To Johannesburg Water (SOC) Ltd  

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 
Water relative to tender JW OPS 005/22 for Transportation of Sewage Sludge 

 

 
Name of tenderer:…………………………………………………………………………………. 

 
Description of goods / services provided (Scope of Work) 
………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 
Approximate Year-Month and duration when the above was provided 
 Start Date…………………………………………………………………………….…………………… 

 

End Date…………………………………………………………………………….……………………... 

 

Was their performance satisfactory?                      Yes / No* 

 
Was the quality / specifications complied with        Yes / No* 
If No*, please furnish details……………………………………………………………………………. 

………………………………………………………………………………………………………………. 

 
Name of authorised person: ………………………………….……………………………  
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Signature:…………………………..………  Date ………………………..……………………… 
 
Telephone: ………………………………….  Email ……………………………………………….  
 
Completed on behalf (name of business)                           
………………………………………………………………………… 
 

 

NB: This document must be completed in full by the referee and included in the tender submission. 

A separate form must be completed for each reference as required in the evaluation criteria. 

Failure to adhere to this requirement will result in such tender being prejudiced.  

Information provided will be verified and if found to be false or misrepresented, punitive measures 

will be instituted against the respective party including blacklisting and restriction from 

participating in any future government tender. 
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CONTACTABLE REFERENCE 

 

Page 1 of 2 
 

 

To Johannesburg Water (SOC) Ltd  

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 
Water relative to tender JW OPS 005/22 for Transportation of Sewage Sludge 

 

 
Name of tenderer:…………………………………………………………………………………. 

 
Description of goods / services provided (Scope of Work) 
………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 
Approximate Year-Month and duration when the above was provided 
 Start Date…………………………………………………………………………….…………………… 

 

End Date…………………………………………………………………………….……………………... 

 

Was their performance satisfactory?                      Yes / No* 

 
Was the quality / specifications complied with        Yes / No* 
If No*, please furnish details……………………………………………………………………………. 

………………………………………………………………………………………………………………. 

 
Name of authorised person: ………………………………….……………………………  
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Signature:…………………………..………  Date ………………………..……………………… 
 
Telephone: ………………………………….  Email ……………………………………………….  
 
Completed on behalf (name of business)                           
………………………………………………………………………… 
 

 

NB: This document must be completed in full by the referee and included in the tender submission. 

A separate form must be completed for each reference as required in the evaluation criteria. 

Failure to adhere to this requirement will result in such tender being prejudiced.  

Information provided will be verified and if found to be false or misrepresented, punitive measures 

will be instituted against the respective party including blacklisting and restriction from 

participating in any future government tender. 
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To Johannesburg Water (SOC) Ltd  

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 
Water relative to tender JW OPS 005/22 for Transportation of Sewage Sludge 

 

 
Name of tenderer:…………………………………………………………………………………. 

 
Description of goods / services provided (Scope of Work) 
………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 
Approximate Year-Month and duration when the above was provided 
 Start Date…………………………………………………………………………….…………………… 

 

End Date…………………………………………………………………………….……………………... 

 

Was their performance satisfactory?                      Yes / No* 

 
Was the quality / specifications complied with        Yes / No* 
If No*, please furnish details……………………………………………………………………………. 

………………………………………………………………………………………………………………. 

 
Name of authorised person: ………………………………….……………………………  
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Signature:…………………………..………  Date ………………………..……………………… 
 
Telephone: ………………………………….  Email ……………………………………………….  
 
Completed on behalf (name of business)                           
………………………………………………………………………… 
 

 

NB: This document must be completed in full by the referee and included in the tender submission. 

A separate form must be completed for each reference as required in the evaluation criteria. 

Failure to adhere to this requirement will result in such tender being prejudiced.  

Information provided will be verified and if found to be false or misrepresented, punitive measures 

will be instituted against the respective party including blacklisting and restriction from 

participating in any future government tender. 
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To Johannesburg Water (SOC) Ltd  

 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg 
Water relative to tender JW OPS 005/22 for Transportation of Sewage Sludge 

 

 
Name of tenderer:…………………………………………………………………………………. 

 
Description of goods / services provided (Scope of Work) 
………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

 
Approximate Year-Month and duration when the above was provided 
 Start Date…………………………………………………………………………….…………………… 

 

End Date…………………………………………………………………………….……………………... 

 

Was their performance satisfactory?                      Yes / No* 

 
Was the quality / specifications complied with        Yes / No* 
If No*, please furnish details……………………………………………………………………………. 

………………………………………………………………………………………………………………. 

 
Name of authorised person: ………………………………….……………………………  
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Signature:…………………………..………  Date ………………………..……………………… 
 
Telephone: ………………………………….  Email ……………………………………………….  
 
Completed on behalf (name of business)                           
………………………………………………………………………… 
 

 

NB: This document must be completed in full by the referee and included in the tender submission. 

A separate form must be completed for each reference as required in the evaluation criteria. 

Failure to adhere to this requirement will result in such tender being prejudiced.  

Information provided will be verified and if found to be false or misrepresented, punitive measures 

will be instituted against the respective party including blacklisting and restriction from 

participating in any future government tender. 
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Pricing Schedule 
 
To: Johannesburg Water (SOC) Ltd. 
 
Having examined the Tender documents], we, the undersigned, tender for Transportation of  
Sewage Sludge on as and when required basis for a period of thirty-six (36) months as specified 
in conformity with the said Tender documents and as may be ascertained in accordance with the 
Schedule of Prices attached herewith and made part of this Tender. 
 
Details of my / our offer are / are as follows: 
 
 
We undertake, if our Tender is accepted, execute the contract in accordance with the 
requirements as specified. 
 
We agree to abide by this Tender for a period of ninety (90) days from the date fixed for Tender 
opening, and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 
 
Until a formal Contract is prepared and executed, this Tender, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract between us. 
 
We understand that Johannesburg Water is not bound to accept the lowest or any tender it may 
receive, and that the contract may be awarded in whole or in part and to more than one tenderer.  
 
Should my/our tender be successful, it be understood that a contract will come into existence for 
an as and when required basis for a period of thirty-six (36) months that will commence from the 
date indicated in the letter of acceptance.  
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PRICING SCHEDULE 
 

 
NB: The evaluation on price alteration will be conducted as follows: 
 
1. Where the tender award strategy is to evaluate and award per item or 

category, the following must apply: 
 
(i) If there is an alteration on the rate but no alteration on the total for the item 

or category, the bidder will not be disqualified 
(ii) If there is an alteration on the total for the item/s without authentication, 

bidders will only be disqualified for alteration per item or category. 
2.  Where the tender award strategy is to evaluate and award total bid offer, the 

following must apply: 
(i)  If there is an alteration on the rate, total for the line item, sub-total/ sum 

brought/carried forward for the section but no alteration on the total bid 
offer, the bidder will not be disqualified. 

(ii)  If there is an alteration on the total bid offer on form of offer then the amount 
in words must be considered or vice-versa. 

        If there is an alteration on the total bid offer and the amount in words without 
authentication, the bidders will be disqualified for the entire tender 

 
BID DOCUMENTS MUST BE COMPLETED USING NON-ERASABLE BLACK INK. 
BIDS THAT ARE RECEIVED CONTRARY TO THIS REQUIREMENT WILL BE 
DISQUALIFIED 

 
I/We, the undersigned, hereby acknowledge myself/ourselves fully conversant with 
the details and conditions set out in the General Conditions of Contract, Special 
Conditions and Technical Specifications attached and hereby agree to provide the 
services listed below and provide results and certificates to JW in accordance 
therewith. 

 

Please Note: 
 

1. Tender prices must include all transport, fuel, labour, Insurances, OHS compliance, 
any equipment etc. required to successfully execute the contract in its entirety, and 
prices must exclude VAT. 

 
Note:- 
 
a) Rates quoted must include the services of an operator, fuel/diesel, oil, stores, transport, 

operational assistants and all other expenses incidental to the hire and operation of the 
plant, equipment and work to be performed 
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b) Tenderers are free to tender for only the Southern Works or the Northern Works or for both 
options. JW reserves the right to adjudicate the tender to its’ best advantage.  
  

c) Please note that these rates tendered are for the hire of sloper tipper trucks anywhere 
within the geographical limits of the City of Johannesburg as well as the immediate 
surrounding areas, to a distance of 60km from the supply source. 
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PRICING SCHEDULE 
 
NUMBER OF TIPPER TRUCKS OFFERED FOR THE EXECUTION OF THIS CONTRACT 
 

Item No Description 
NORTHERN WORKS 

Number Tipper Trucks 
Offered 

SOUTHERN WORKS 
Number Tipper Trucks 

Offered 

YEAR 1 

1 30m3 capacity 
  

YEAR 2 

2 30m3 capacity 
  

YEAR 3 

3 30m3 capacity 
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RATES FOR TIPPER TRUCKS (Prices excl. VAT) 
 

 
* In addition to the above pricing, tenderers are required to indicate a rate per Tipper truck for on-
site operations for the filling of drying beds up to 800m from loading point 

TRANSPORTATION OF SEWAGE SLUDGE 
YEAR 1 

KILOMETERS- 
ONE WAY 
 

RATE PER CUBIC METER 
FOR THE SOUTHERN WORKS 

RATE PER CUBIC METER 
FOR THE NORTHERN WORKS 

 Estimated 
Quantity 

(m3) 

Rate Amount Estimated 
Quantity 

(m3) 

Rate Amount 

From  0 to 10 2000 R R 2000 R R 

> 10  to  20 2000 R R 2000 R R 

> 20  to  25 2000 R R 2000 R R 

> 25  to  30 2000 R R 2000 R R 

> 30  to  35 2000 R R 2000 R R 

> 35  to  40 2000 R R 2000 R R 

> 40  to  45 2000 R R 2000 R R 

> 45  to  50 2000 R R 2000 R R 

> 50  to  55 2000 R R 2000 R R 

> 55  to  60 2200 R R 2200 R R 

> 60  to  65 2200 R R 2200 R R 

> 65  to  70 2200 R R 2200 R R 

> 70  to 75 2200 R R 2200 R R 

> 75  to  80 2200 R R 2200 R R 

> 80  to  85 2200 R R 2200 R R 
> 85  to  90 2200 R R 2200 R R 
> 90  to  95 2200 R R 2200 R R 
> 95  to 100 2200 R R 2200 R R 
On-site 
operations * 600 R 

/8hr 
R                                    600 R 

/8hr 
R                                    

 
Year 1 Total 
Amounts R R 
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* In addition to the above pricing, tenderers are required to indicate a rate per Tipper truck for on-
site operations for the filling of drying beds up to 800m from loading point 
 

TRANSPORTATION OF SEWAGE SLUDGE 
YEAR 2 

KILOMETERS- 
ONE WAY 
 

RATE PER CUBIC METER 
FOR THE SOUTHERN WORKS 

RATE PER CUBIC METER 
FOR THE NORTHERN WORKS 

 Estimated 
Quantity 

(m3) 

Rate Amount Estimated 
Quantity 

(m3) 

Rate Amount 

From  0 to 10 2100 R R 2100 R R 

> 10  to  20 2100 R R 2100 R R 

> 20  to  25 2100 R R 2100 R R 

> 25  to  30 2100 R R 2100 R R 

> 30  to  35 2100 R R 2100 R R 

> 35  to  40 2100 R R 2100 R R 

> 40  to  45 2100 R R 2100 R R 

> 45  to  50 2100 R R 2100 R R 

> 50  to  55 2100 R R 2100 R R 

> 55  to  60 2300 R R 2300 R R 

> 60  to  65 2300 R R 2300 R R 

> 65  to  70 2300 R R 2300 R R 

> 70  to 75 2300 R R 2300 R R 

> 75  to  80 2300 R R 2300 R R 

> 80  to  85 2300 R R 2300 R R 
> 85  to  90 2300 R R 2300 R R 
> 90  to  95 2300 R R 2300 R R 
> 95  to 100 2300 R R 2300 R R 
On-site 
operations * 700 R 

/8hr 
R                                    700 R 

/8hr 
R                                    

 
Year 2 Total 
Amounts R R 
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* In addition to the above pricing, tenderers are required to indicate a rate per Tipper truck for on-
site operations for the filling of drying beds up to 800m from loading point 
 

TRANSPORTATION OF SEWAGE SLUDGE 
YEAR 3 

KILOMETERS- 
ONE WAY 
 

RATE PER CUBIC METER 
FOR THE SOUTHERN WORKS 

RATE PER CUBIC METER 
FOR THE NORTHERN WORKS 

 Estimated 
Quantity 

(m3) 

Rate Amount Estimated 
Quantity 

(m3) 

Rate Amount 

From  0 to 10 2200 R R 2200 R R 

> 10  to  20 2200 R R 2200 R R 

> 20  to  25 2200 R R 2200 R R 

> 25  to  30 2200 R R 2200 R R 

> 30  to  35 2200 R R 2200 R R 

> 35  to  40 2200 R R 2200 R R 

> 40  to  45 2200 R R 2200 R R 

> 45  to  50 2200 R R 2200 R R 

> 50  to  55 2200 R R 2200 R R 

> 55  to  60 2400 R R 2400 R R 

> 60  to  65 2400 R R 2400 R R 

> 65  to  70 2400 R R 2400 R R 

> 70  to 75 2400 R R 2400 R R 

> 75  to  80 2400 R R 2400 R R 

> 80  to  85 2400 R R 2400 R R 
> 85  to  90 2400 R R 2400 R R 
> 90  to  95 2400 R R 2400 R R 
> 95  to 100 2400 R R 2400 R R 
On-site 
operations * 800 R 

/8hr 
R                                    800 R 

/8hr 
R                                    

 
Year 3 Total 
Amounts R R 
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All prices MUST include any other costs incurred to render the service. Additional charges 
post acceptance cannot be submitted as these will be rejected. All rates must exclude VAT. 
 
 
NB: Failure to complete and sign this form in full and authenticate alterations with a full signature 
or initial will result in the elimination of the tender.  
 
 
CONTRACT PRICE  
 
 
This is a firm tender. 
 
 
Failure to adhere to this requirement will prejudice your tender 
 
Name of tenderer (in full):___________________________________________ 
  
Telephone number: ______________________________________________ 
 
e-mail:  ______________________________________________ 
 
Name of person authorized 
to sign this tender:  _________________________________________   
     (BLOCK LETTERS) 
 
 
Signature:  _________________________________Date:  _______________________ 2022 
 

SUMMARY SCHEDULE -  TRANSPORTATION OF SEWAGE SLUDGE 
Total Amounts SOUTHERN WORKS NORTHERN WORKS 
Year 1  R R 
Year 2  R R 
Year 3  R R 
Year 1,Year 2,Year 3 R R 
15% VAT R R 
TOTAL R R 
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       MBD 3.1 
 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY 
POINT  

 
 
Name of Bidder…………………………………… Bid Number…………………... 
 
Closing Time ……………. …..                              Closing Date   ……………………….. 
                                 
 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
__________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.       **(ALL APPLICABLE TAXES INCLUDED) 
 
 
 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and Model    …………………………………. 
       
- Country of Origin    

 …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/Not firm 

 
- Delivery basis     …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  
insurance fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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MBD 4 

 
DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 

 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?                YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                         YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                        YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                 YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 
   

 
   

 
 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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                                                                                                                                                    MBD 5 
 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 

 
 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete 
the following questionnaire: 
 
 
 
 *1   Are you by law required to prepare annual financial statements 

for auditing? 
 

*In the event the Annual Financial Statements submitted with this tender 
reflect that the tenderer is not required by law to have such statement 
audited, Johannesburg Water reserves the discretion to interpret your 
selection of   “Yes” as a “No”   and analyse it accordingly. 

 
 
1.1 If yes, submit audited annual financial statements for the 

past three years or since the date of establishment if 
established during the past three years. 

 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2.        If the bidder is not required by law to prepare annual financial 

  statements for auditing, they shall be required to furnish    
            their Annual Financial Statements - 
   
             i.for the past three years , or 
             ii. since their establishment if established during the past  
                three years 
 
 3.        Do you have any outstanding undisputed commitments for 

municipal services towards a municipality or any other 
service provider in respect of which payment is overdue for 
more than 30 days? 

 
 
3.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards a municipality or 
other service provider in respect of which payment is overdue 
for more than 30 days. 

 
 
3.2     If yes, provide particulars. 
 

……………………………………………………………… 
                    

             YES / NO 
 
 
 
           
              

 
 
YES / NO 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

YES / NO 
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 2 
 
 
4. Has any contract been awarded to you by an organ of state 

during the past five years, including particulars of any 
material non-compliance or dispute concerning the 
execution of such contract? 

 
 
4.1      If yes, furnish particulars 

 
             ………………………………………………………………. 
 

…………………………………………………… 

 
 

 
 
 

 
 
 
 
 

 

 
5. Will any portion of goods or services be sourced from outside                         YES / NO 
             the Republic, and, if so, what portion and whether any portion  
             of payment from the municipality / municipal entity is expected to be  
             transferred out of the Republic? 
 
 

5.1If yes, furnish particulars 
 
 

…………………………………………………….. 
 
…………………………………………………….. 

 
 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  
 
FALSE.   
 
 
…………………………………..  …………………………………….. 
 Signature  Date 
 
 
 
…………………………………. ……………………………………………………………………………. 
 Position  Name of Bidder 
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    MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic Empowerment 
(B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80:20 preference point system shall be applicable; or  

b) the 80/20 preference point system will be applicable to this tender. 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE           80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR           20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE status 
level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 
or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the purchaser. 

 

 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 
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1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms 
of a code of good practice on black economic empowerment, issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “price” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

4. POINTS AWARDED FOR PRICE 

4.1    THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME-
GENERATING PROCUREMENT 

4.3 POINTS AWARDED FOR PRICE 

 

  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
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 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmax = Price of highest acceptable bid 

 

5. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

5.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

6. BID DECLARATION 

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

7. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

7.1 B-BBEE Status Level of Contributor:……..=  ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

8. SUB-CONTRACTING 

8.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

8.1.1 If yes, indicate: 

i) What percentage of the contract will be 
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subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms 
of Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 
9. DECLARATION WITH REGARD TO COMPANY/FIRM 

9.1 Name of company/firm:…………………………………………………………………… 

9.2 VAT registration number:……………………………………….………………………… 

9.3 Company registration number:…………….……………………….………………………… 

9.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

…….. 

9.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
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9.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….……………………………………… 

Registered Account Number: …………………………….. 

Stand Number:………………………………………………. 

 
9.8 Total number of years the company/firm has been in business:…………………………… 

9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 

company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary 
proof to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 
a result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES  

 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps are 
taken to combat the abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 
this restriction by the Accounting Officer/Authority of the institution that imposed the 
restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home 
page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 
law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 
 

Yes 
 

No 
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4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 
/ municipal entity, that is in arrears for more than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 
 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE. 

 
 
 
 
 ………………………………………...   ………………………….. 
 Signature        Date 
 
 
 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 
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MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 
(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 
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MBD 9 
  

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract. 
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MBD 9 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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MBD 7.1 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 
CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution)………..…………………………. in accordance with the requirements 
and specifications stipulated in bid number………..……….. at the price/s quoted.  My offer/s remain 
binding upon me and open for acceptance by the purchaser during the validity period indicated and 
calculated from the closing time of bid. 

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance pin;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims  for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2017;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;

(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and 
rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk.

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 
devolving on me under this agreement as the principal liable for the due fulfillment of this contract.

5. I declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid.

6. I confirm that I am duly authorised to sign this contract.

NAME (PRINT) …………………………………………. 

CAPACITY …………………………………………. 

SIGNATURE …………………………………………. 

NAME OF FIRM …………………………………………. 

DATE  …………………………………………. 

WITNESSES 

1 …….…………… 

2. ……………………
 
DATE: ……………………. 
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MBD 7.1 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

1. I……………………………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the supply of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

2. An official order indicating delivery instructions is forthcoming.

3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions
of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

ITEM 
NO. 

PRICE (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

BRAND 
DELIVERY 

PERIOD 

B-BBEE STATUS
LEVEL OF

CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 
PRODUCTION 
AND 
CONTENT (if 
applicable) 

4. I confirm that I am duly authorized to sign this contract.

SIGNED AT ………………………………………ON……………………………….. 

NAME (PRINT) ……………………………………. 

SIGNATURE ……………………………………. 

OFFICIAL STAMP WITNESSES 

1. ……………………….

2. ……………………….

DATE ………………………. 
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            MBD 7.2 
 
 
 

CONTRACT FORM - RENDERING OF SERVICES 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE 
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 
FOR THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to (name of the 

institution)……………………………………. in accordance with the requirements and task directives / 
proposals specifications stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s 
remain binding upon me and open for acceptance by the Purchaser during the validity period indicated 
and calculated from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance pin; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution in terms of the Preferential Procurement Regulations 2017; 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) 
cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 
will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 

 
DATE   ……………………………. 

 
 

 
MBD 7.2 

 
 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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CONTRACT FORM - RENDERING OF SERVICES 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………………. in my capacity as……………………...………………………… 
accept your bid under reference number ………………dated………………………for the rendering of 
services indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of 

the contract, within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 
SERVICE 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE 
STATUS LEVEL 

OF 
CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

     

 
 
 

4. I confirm that I am duly authorised to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
OFFICIAL STAMP WITNESSES 

 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
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JOHANNESBURG WATER (SOC) LTD 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF 
CONTRACT  
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1. Definitions 1. The following terms shall be interpreted as indicated: 
 
1.1 “Closing time” means the date and hour specified in the bidding documents for the 
receipt of bids. 
 
1.2 “Contract” means the written agreement entered into between the purchaser and the 
supplier, as recorded in the contract form signed by the parties, including all attachments 
and appendices thereto and all documents incorporated by reference therein. 
 
1.3 “Contract price” means the price payable to the supplier under the contract for the full 
and proper performance of his contractual obligations. 
 
1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value to influence the action of a public official in the procurement process or in contract 
execution. 
 
1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized 
by its government and encouraged to market its products internationally. 
 
1.6 “Country of origin” means the place where the goods were mined, grown or produced 
or from which the services are supplied. Goods are produced when, through 
manufacturing, processing or substantial and major assembly of components, a 
commercially recognized new product results that is substantially different in basic 
characteristics or in purpose or utility from its components. 
 
1.7 “Day” means calendar day. 
 
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 
 
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 
1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the 
specified store or depot or on the specified site in compliance with the conditions of the 
contract or order, the supplier bearing all risks and charges involved until the goods are so 
delivered and a valid receipt is obtained. 
 
1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative 
in the RSA at lower prices than that of the country of origin and which have the potential to 
harm the local industries in the RSA. 
 
1.12 ”Force majeure” means an event beyond the control of the supplier and not involving 
the supplier’s fault or negligence and not foreseeable. Such events may include, but is not 
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, 
floods, epidemics, quarantine restrictions and  freight embargoes.  
 
1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of any bidder, and 
includes collusive practice among bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive the bidder of the 
benefits of free and open competition.  
 
1.14 “GCC” means the General Conditions of Contract. 
 
1.15 “Goods” means all of the equipment, machinery, and/or other materials that the 
supplier is required to supply to the purchaser under the contract.  
 
1.16 “Imported content” means that portion of the bidding price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by the 
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supplier or his subcontractors) and which costs are inclusive of the costs abroad, plus 
freight and other direct importation costs such as landing costs, dock dues, import duty, 
sales duty or other similar tax or duty at the South African place of entry as well as 
transportation and handling charges to the factory in the Republic where the goods 
covered by the bid will be manufactured. 
 
1.17 “Local content” means that portion of the bidding price, which is not included in the 
imported content provided that local manufacture does take place.  
 
1.18 “Manufacture” means the production of products in a factory using labour, materials, 
components and machinery and includes other related value-adding activities.  
 
1.19 “Order” means an official written order issued for the supply of goods or works or the 
rendering of a service. 
 
1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
 
1.21 “Purchaser” means the organization purchasing the goods. 
 
1.22 “Republic” means the Republic of South Africa. 
 
1.23 “SCC” means the Special Conditions of Contract. 
 
1.24 “Services” means those functional services ancillary to the supply of the goods, such 
as transportation and any other incidental services, such as installation, commissioning, 
provision of technical assistance, training, catering, gardening, security, maintenance and 
other such obligations of the supplier covered under the contract.  
 
1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and 
administer the required and specified service(s) to the State. 
 
1.26 “Tort” means Delict  
 
1.27 “Turnkey” means a procurement process where one service provider assumes total 
responsibility for all aspects of the project and delivers the full end product / service 
required by the contract.  
 
1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or  
mechanical writing.  
 
2. Application  
2.1 These general conditions are applicable to all bids, contracts and orders including bids 
for functional and professional services (excluding professional services related to the 
building and construction industry), sales, hiring, letting and the granting or acquiring of 
rights, but excluding immovable property, unless otherwise indicated in the bidding 
documents. 
 
2.2 Where applicable, special conditions of contract are also laid down to cover specific 
goods, services or works. 
 
2.3 Where such special conditions of contract are in conflict with these general conditions, 
the special conditions shall apply. 
 
3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser shall 
not be liable for any expense incurred in the 
preparation and submission of a bid. Where applicable a non-refundable fee for documents 
may be charged. 
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3.2 Invitations to bid are usually published in locally distributed news media and on the 
municipality/municipal entity website. 
 
4. Standards 4.1 The goods supplied shall conform to the standards mentioned in 
the bidding documents and specifications. 
 
5. Use of contract documents and information inspection 
5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the 
contract, or any provision thereof, or any specification, plan, drawing, pattern, sample, or 
information furnished by or on behalf of the purchaser in connection therewith, to any 
person other than a person employed by the supplier in the performance of the contract. 
Disclosure to any such employed person shall be made in confidence and shall extend 
only so far as may be necessary for purposes of such performance. 
 
5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any 
document or information mentioned in GCC clause 5.1 except for purposes of performing 
the contract. 
 
5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain 
the property of the purchaser and shall be returned (all copies) to the purchaser on 
completion of the supplier’s performance under the contract if so required by the purchaser  
 
5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the 
performance of the supplier and to have them audited by auditors appointed by the 
purchaser, if so required by the purchaser. 
 
6. Patent Rights  
6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement 
of patent, trademark, or industrial design rights arising from use of the goods or any part 
thereof by the purchaser. 
 
6.2 When a supplier develops documentation / projects for the municipal owned entity 
(MOE), the MOE shall retain ownership of any written opinion, advice, presentation or 
other deliverable that the supplier produces for the MOE in its tangible form on payment of 
all fees due, owing and payable to the supplier. The ownership of the intellectual property 
rights in the services, products of the services and the methodology and technology used 
to perform the services and all its working papers shall be retained by the supplier.  
 
7. Performance security 
7.1 Within thirty (30) days of receipt of the notification of contract award, the successful 
bidder shall furnish to the purchaser the performance security of the amount specified in 
SCC. 
 
7.2 The proceeds of the performance security shall be payable to the purchaser as 
compensation for any loss resulting from the supplier’s failure to complete his obligations 
under the contract. 
 
7.3 The performance security shall be denominated in the currency of the contract, or in a 
freely convertible currency acceptable to the purchaser and shall be in one of the following 
forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in 
the purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the 
bidding documents or another form acceptable to the purchaser; or 
(b) a cashier’s or certified cheque. 
 
7.4 The performance security will be discharged by the purchaser and returned to the 
supplier not later than thirty (30) days following the date of completion of the supplier’s 
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performance obligations under the contract, including any warranty obligations, unless 
otherwise specified. 
 
8. Inspections, tests and analyses 
8.1 All pre-bidding testing will be for the account of the bidder.  
 
8.2 If it is a bid condition that goods to be produced or services to be rendered should at 
any stage be subject to inspections, tests and analyses, the bidder or contractor’s 
premises shall be open, at all reasonable hours, for inspection by a representative of the 
purchaser or organization acting on behalf of the purchaser. 
 
8.3 If there are no inspection requirements indicated in the bidding documents and no 
mention is made in the contract, but during the contract period it is decided that inspections 
shall be carried out, the purchaser shall itself make the necessary arrangements, including 
payment arrangements with the testing authority concerned. 
 
8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods 
to be in accordance with the contract requirements, the cost of the inspections, tests and 
analyses shall be defrayed by the purchaser. 
 
8.5 Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the 
contract requirements, irrespective of whether such goods or services are accepted or not, 
the cost in connection with these inspections, tests or analyses shall be defrayed by the 
supplier. 
 
8.6 Goods and services which are referred to in clauses 8.2 and 8.3 and which do not 
comply with the contract requirements may be rejected. 
 
8.7 Any contract goods may on or after delivery be inspected, tested or analysed and may 
be rejected if found not to comply with the requirements of the contract. Such rejected 
goods shall be held at the cost and risk of the supplier who shall, when called upon, 
remove them immediately at his own cost and forthwith substitute them with goods, which 
do comply with the requirements of the contract. Failing such removal the rejected goods 
shall be returned at the suppliers cost and risk. Should the supplier fail to provide the 
substitute goods forthwith, the purchaser may, without giving the supplier further 
opportunity to substitute the rejected goods, purchase such goods as may be necessary at 
the expense of the supplier.  
 
8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to 
cancel the contract on account of a breach of the conditions thereof, or to act in terms of 
Clause 22 of GCC.  
 
9. Packing  
9.1 The supplier shall provide such packing of the goods as is required to prevent their 
damage or deterioration during transit to their final destination, as indicated in the contract. 
The packing shall be sufficient to withstand, without limitation, rough handling during transit 
and exposure to extreme temperatures, salt and precipitation during transit, and open 
storage. Packing, case size weights shall take into consideration, where appropriate, the 
remoteness of the goods’ final destination and the absence of heavy handling facilities at 
all points in transit. 
 
9.2 The packing, marking, and documentation within and outside the packages shall 
comply strictly with such special requirements as shall be expressly provided for in the 
contract, including additional requirements, if any, and in any subsequent instructions 
ordered by the purchaser. 
10. Delivery and documents 
10.1 Delivery of the goods and arrangements for shipping and clearance obligations, shall 
be made by the supplier in accordance with the terms specified in the contract. 
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11. Insurance  
11.1 The goods supplied under the contract shall be fully insured in a freely convertible 
currency against loss or damage incidental to manufacture or acquisition, transportation, 
storage and delivery in the manner specified. 
 
12.Transportation 
12.1 Should a price other than an all-inclusive delivered price be required, this shall be 
specified. 
 
13. Incidental Services 
13.1 The supplier may be required to provide any or all of the following services, including 
additional services, if any: 
(a) performance or supervision of on-site assembly and/or commissioning of the supplied 
goods; 
 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 
 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of 
the supplied goods; 
 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a 
period of time agreed by the parties, provided that this service shall not relieve the supplier 
of any warranty obligations under this contract; and 
 
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, 
start-up, operation, maintenance, and/or repair of the supplied goods. 
 
13.2 Prices charged by the supplier for incidental services, if not included in the contract 
price for the goods, shall be agreed upon in advance by the parties and shall not exceed 
the prevailing rates charged to other parties by the supplier for similar services. 
 
14. Spare parts  
14.1 As specified, the supplier may be required to provide any or all of the following 
materials, notifications, and information pertaining to spare parts manufactured or 
distributed by the supplier: 
 
 (a) such spare parts as the purchaser may elect to purchase from the supplier, provided 
that this election shall not relieve the supplier of any warranty obligations under the 
contract; and; 
 
(b) in the event of termination of production of the spare parts: 
(i) advance notification to the purchaser of the pending termination, in sufficient time to 
permit the purchaser to procure needed requirements; and 
 
(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, 
drawings, and specifications of the spare parts, if requested. 
 
15. Warranty  
15.1 The supplier warrants that the goods supplied under the contract are new, unused, of 
the most recent or current models, and that they incorporate all recent improvements in 
design and materials unless provided otherwise in the contract. The supplier further 
warrants that all goods supplied under this contract shall have no defect, arising from 
design, materials, or workmanship (except when the design and/or material is required by 
the purchaser’s specifications) or from any act or omission of the supplier, that may 
develop under normal use of the supplied goods in the conditions prevailing in the country 
of final destination. 
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15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion 
thereof as the case may be, have been delivered to and accepted at the final destination 
indicated in the contract, or for eighteen (18) months after the date of shipment from the 
port or place of loading in the source country, whichever period concludes earlier, unless 
specified otherwise. 
 
15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under 
this warranty. 
 
15.4 Upon receipt of such notice, the supplier shall, within the period specified and with all 
reasonable speed, repair or replace the defective goods or parts thereof, without costs to 
the purchaser.  
 
15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period 
specified, the purchaser may proceed to take such remedial action as may be necessary, 
at the supplier’s risk and expense and without prejudice to any other rights which the 
purchaser may have against the supplier under the contract. 
 
16. Payment 16.1 The method and conditions of payment to be made to the supplier 
under this contract shall be specified.  
 
16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the 
delivery note and upon fulfilment of other obligations stipulated in the contract.  
 
16.3 Payment shall be made within 30 days of receipt of the supplier statement, provided 
the statement submitted is correct and submitted to Johannesburg Water before the end of 
the month. The invoice for which payment is required must be correct, must be reflected on 
the statement referred to above and also be submitted by no later than the end of the 
month. 
 
16.4 Payment will be made in Rands unless otherwise stipulated. 
 
17. Prices  
17.1 Prices charged by the supplier for goods delivered and services performed under the 
contract shall not vary from the prices quoted by the supplier in his bid, with the exception 
of any price adjustments authorized or in the purchaser’s request for bid validity extension, 
as the case may be. 
 
18. Variation in contractual hours 
18.1 In the event that work to be performed in terms of this contract be completed in less 
than the envisaged time, or in the event that the duration of such work exceeds the 
envisaged time pursuant to the approval by JW of an exception report referred to in clause 
8 of the Scope of Work, the rate per hour payable to the contractor shall remain the same. 
 
19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to 
perform under the contract, except with the purchaser’s prior written consent. 
 
 
 
 
20.Subcontracts 
 
20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under 
this contracts if not already specified in the bid. Such notification, in the original bid or later, 
shall not relieve the supplier from any liability or obligation under the contract. 
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21. Delays in the supplier’s performance 
 
21.1 Delivery of the goods and performance of services shall be made by the supplier in 
accordance with the time schedule prescribed by the purchaser in the contract. 
 
21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) 
should encounter conditions impeding timely delivery of the goods and performance of 
services, the supplier shall promptly notify the purchaser in writing of the fact of the delay, 
its likely duration and its cause(s). As soon as practicable after receipt of the supplier’s 
notice, the purchaser shall evaluate the situation and may at his discretion extend the 
supplier’s time for performance, with or without the imposition of penalties, in which case 
the extension shall be ratified by the parties by amendment of contract. 
 
21.3 The right is reserved to procure outside of the contract small quantities or to have 
minor essential services executed if an emergency arises, the supplier’s point of supply is 
not situated at or near the place where the goods are required, or the supplier’s services 
are not readily available. 
 
21.4 Except as provided under GCC Clause 25, a delay by the supplier in the performance 
of its delivery obligations shall render the supplier liable to the imposition of penalties, 
pursuant to GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC 
Clause 22.2 without the application of penalties. 
 
21.5 Upon any delay beyond the delivery period in the case of a goods contract, the 
purchaser shall, without cancelling the contract, be entitled to purchase goods of a similar 
quality and up to the same quantity in substitution of the goods not supplied in conformity 
with the contract and to return any goods delivered later at the supplier’s expense and risk, 
or to cancel the contract and buy such goods as may be required to complete the contract 
and without prejudice to his other rights, be entitled to claim damages from the supplier.  
 
22. Penalties  
22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to 
perform the services within the period(s) specified in the contract, the purchaser shall, 
without prejudice to its other remedies under the contract, deduct from the contract price, 
as a penalty, a sum calculated on the delivered price of the delayed goods or unperformed 
services using the current prime interest rate calculated for each day of the delay until 
actual delivery or performance. The purchaser may also consider termination of the 
contract pursuant to GCC Clause 23. 
 
23. Termination for default 
23.1 The purchaser, without prejudice to any other remedy for breach of contract, by 
written notice of default sent to the supplier, may terminate this contract in whole or in part:  
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the 
contract, or within any extension thereof granted by the purchaser pursuant to 
GCC Clause 21.2; 
(b) if the supplier fails to perform any other obligation(s) under the contract; or 
 
(c) if the supplier, in the judgement of the purchaser, has engaged in corrupt or fraudulent 
practices in competing for or in executing the contract.  
 
23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser 
may procure, upon such terms and in such manner, as it deems appropriate, goods, works 
or services similar to those undelivered, and the supplier shall be liable to the purchaser for 
any excess costs for such similar goods, works or services. However, the supplier shall 
continue performance of the contract to the extent not terminated. 
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23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may 
decide to impose a restriction penalty on the supplier by prohibiting such supplier from 
doing business with the public sector for a period not exceeding 10 years. 
 
23.4 If a purchaser intends imposing a restriction on a supplier or any person associated 
with the supplier, the supplier will be allowed a time period of not more than fourteen (14) 
days to provide reasons why the envisaged restriction should not be imposed. Should the 
supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard 
the supplier as having no objection and proceed with the restriction. 
 
23.5 . Any restriction imposed on any person by the purchaser will, at the discretion of the 
purchaser, also be applicable to any other enterprise or any partner, manager, director or 
other person who wholly or partly exercises or exercised or may exercise control over the 
enterprise of the first-mentioned person, and with which enterprise or person the first-
mentioned person, is or was in the opinion of the purchaser actively associated. 
 
23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such 
imposition, furnish the National Treasury, with the following information: 
 
(i) the name and address of the supplier and / or person restricted by the purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and 
(iv) the reasons for the restriction. 
 
These details will be loaded in the National Treasury’s central database of suppliers or 
persons prohibited from doing business with the public sector.  
 
23.7 . If a court of law convicts a person of an offence as contemplated in sections 12 or 13 
of the Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may 
also rule that such person’s name be endorsed on the Register for Tender Defaulters. 
When a person’s name has been endorsed on the Register, the person will be prohibited 
from doing business with the public sector for a period not less than five years and not 
more than 10 years. The National Treasury is empowered to determine the period of 
restriction and each case will be dealt with on its own merits. According to section 32 of the 
Act the Register must be open to the public. The Register can be perused on the National 
Treasury website 
 
24. Antidumping and countervailing duties and rights 
24.1 When, after the date of bid, provisional payments are required, or anti-dumping or 
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping 
or countervailing right is increased in respect of any dumped or subsidized import, the 
State is not liable for any amount so required or imposed, or for the amount of any such 
increase. When, after the said date, such a provisional payment is no longer required or 
any such anti-dumping or countervailing right is abolished, or where the amount of such 
provisional payment or any such right is reduced, any such favourable difference shall  on 
demand be paid forthwith by the supplier to the purchaser or the purchaser may deduct 
such amounts from moneys (if any) which may otherwise be due to the supplier in regard 
to goods or services which he delivered or rendered, or is to deliver or render in terms of 
the contract or any other contract or any other amount which may be due to him. 
 
25. Force Majeure 
25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be 
liable for forfeiture of its performance security, damages, or termination for default if and to 
the extent that his delay in performance or other failure to perform his obligations under the 
contract is the result of an event of force majeure.  
 
25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in 
writing of such condition and the cause thereof. Unless otherwise directed by the 
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purchaser in writing, the supplier shall continue to perform its obligations under the 
contract as far as is reasonably practical, and shall seek all reasonable alternative means 
for performance not prevented by the force majeure event.  
 
26. Termination for insolvency 
26.1 The purchaser may at any time terminate the contract by giving written notice to the 
supplier if the supplier becomes bankrupt or otherwise insolvent. In this event, termination 
will be without compensation to the supplier, provided that such termination will not 
prejudice or affect any right of action or remedy, which has accrued or will accrue 
thereafter to the purchaser.  
 
27. Settlement of Disputes 
27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and 
the supplier in connection with or arising out of the contract, the parties shall make every 
effort to resolve amicably such dispute or difference by mutual consultation.  
 
27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by 
such mutual consultation, then either the purchaser or the supplier may give notice to the 
other party of his intention to commence with mediation. No mediation in respect of this 
matter may be commenced unless such notice is given to the other party. 
 
27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled 
in a South African court of law. 
 
27.4 Notwithstanding any reference to mediation and/or court proceedings herein, 
(a) the parties shall continue to perform their respective obligations under the contract 
unless they otherwise agree; and  
 
(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered 
and / or services rendered according to the prescripts of the contract. 
 
28. Limitation of Liability 
28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of 
infringement pursuant to Clause 6; 
 
(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, 
for any indirect or consequential loss or damage, loss of use, loss of production, or loss of 
profits or interest costs, provided that this exclusion shall not apply to any obligation of the 
supplier to pay penalties and/or damages to the purchaser; and 
 
(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in 
tort or otherwise, shall not exceed the total contract price, provided that this limitation 
shall not apply to the cost of repairing or replacing defective equipment.   
 
 
29. Governing language 
29.1 The contract shall be written in English. All correspondence and other documents 
pertaining to the contract that is exchanged by the parties shall also be written in English.  
 
 
30. App licable law 
30.1 The contract shall be interpreted in accordance with South African laws, unless  
otherwise specified. 
 
31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier 
concerned by registered or certified mail and any other notice to him shall be posted by 
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ordinary mail to the address furnished in his bid or to the address notified later by him in 
writing and such posting shall be deemed to be proper service of such notice.  
 
31.2 The time mentioned in the contract documents for performing any act after such 
aforesaid notice has been given, shall be reckoned from the date of posting of such notice. 
 
32. Taxes and duties 
32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license 
fees, and other such levies imposed outside the purchaser’s country. 
 
32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., 
incurred until delivery of the contracted goods to the purchaser.  
 
32.3 No contract shall be concluded with any bidder whose tax matters are not in order. 
Prior to the award of a bid SARS must have certified that the tax matters of the preferred 
bidder are in order.  
 
32.4 No contract shall be concluded with any bidder whose municipal rates and taxes and 
municipal services charges are in arrears. 
 
33. Transfer of contracts 
33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part 
thereof without the written permission of the purchaser  
 
34. Amendment of contracts 
34.1 No agreement to amend or vary a contract or order or the conditions, stipulations or 
provisions thereof shall be valid and of any force unless such agreement to amend or vary 
is entered into in writing and signed by the contracting parties. Any waiver of the 
requirement that the agreement to amend or vary shall be in writing, shall also be in 
writing.  
 
35. Prohibition of restrictive practices  
35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, 
an agreement between, or concerted practice by, firms, or a decision by an association of 
firms, is prohibited if it is between parties in a horizontal relationship and if a bidder(s) is 
/ are or a contractor(s) was / were involved in collusive bidding.  
 
35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by 
the purchaser has / have engaged in the restrictive practice referred to above, the 
purchaser may refer the matter to the Competition Commission for investigation and 
possible imposition of administrative penalties as contemplated in section 59 of the 
Competition Act No 89 0f 1998. 
 
35.3 If a bidder(s) or contractor(s) has / have been found guilty by the Competition 
Commission of the restrictive practice referred to above, the purchaser may, in addition 
and without prejudice to any other remedy provided for, invalidate the bid(s) for such 
item(s) offered, and / or terminate the contract in whole or part, and / or restrict the 
bidder(s) or contractor(s) from conducting business with the public sector for a period not 
exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s) 
concerned.  
 
 
 
Revised May  2013 
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BANKING DETAILS FOR ELECTRONIC FUNDS TRANSFER 
Requirements 

• All fields below must be completed and only the completed original authorised form will be accepted. (Faxed 
and emailed copies are not accepted). 

• This form must be accompanied by an original cancelled cheque or an original signed and stamped letter from 
your bank (date must be not older than 3 months). Alternatively this form can be stamped by your bank.   

 
Supplier Name  
Contact Person  

Email Address  

Telephone 
Number 

 

Fax Number  
  

Bank Information  
       

Name of Payee (Must be the 
same as your supplier name) 

 

Name of Bank  
 

Account Number  

Branch Code-(to be 
confirmed with your bank for EFT 

payments) 

 

Branch Name  

 Reference (if 
applicable) 

 

       
In the event my tender is successful, I hereby authorise Johannesburg Water SOC Ltd, to make all payments by 
EFT into the above bank account and I have attached the required documents as requested.   I have the 
authority to provide and authorise the above information on behalf of the corporation/organization/payee. 
 
Authorised representative of supplier 
 
Name & Surname:      ______________________________                                     Date:                              _____________ 
 
 
Signature     : ____________________________________            Designation      ___________________________ 
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1. Introduction 

The OHSA (Occupational Health and Safety Act – Act 85 of 1993), read with its regulations 

and incorporated standards, requires the employer to provide and maintain as far as is 

reasonably practicable a working environment that is safe and without risks to the health 

of workers and to take such steps as may be reasonably practicable to eliminate or 

mitigate the hazard or potential hazard. 

 

The OHSA requires employers, to ensure, as far as is reasonably practicable, that all 

persons who may be directly affected by their activities (such as customers, clients or 

contractors and their workers who enter their workplace or come into contact with their 

employees) are not exposed to hazards to their health or safety. This obligation also 

applies to self-employed persons (for example, plumbers or electricians) whose working 

activities bring them into contact with members of the public. 

 

2. PURPOSE 

The purpose of this document is to give guidance to all contractors conducting work on behalf 

of JW on the measures to be implemented to safeguard their employees, JW employees, 

visitors coming to their site as well as the public against COVID-19. 

 

3. MINIMUM REQUIREMENTS TO BE COMPLIED WITH: 

 

3.1. COVID-19 Risk Assessment 

Every employer shall develop a risk assessment in relation to COVID-19 which takes into 

consideration: 

 Identification of exposure levels 

 Identification of “high contact” activities 

 Identification of vulnerable workers and special measures for their protection, 

including protection against unfair discrimination or victimization 

The risk assessment will form part of the safety file that will be evaluated for 

conformance, and thereafter audited monthly for compliance. 
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3.2. COVID-19 SOP / Amendment to the SHE plan 

 Each employer needs to demonstrate how he or she will comply with the 

requirements of various COVID-19 legislation. 

 The SOP must also outline how the employer will identify employees with 

comorbidities and measures to be taken. 

 

3.3. Control measures 

Control measures will include 

 

3.3.1 Alcohol based sanitizer (70%) 

A hand sanitizer must be made available at all sites, and must contain at least 70% alcohol 

content and is in accordance with the recommendations of the Department of Health. 

Every employer must, free of charge, ensure that – 

 there are sufficient quantities of hand sanitizer based on the number of workers or 

other persons who access the workplace at the entrance of, and in, the workplace 

which the workers or other persons are required to use; 

 every employee who works away from the workplace, other than at home, must be 

provided with an adequate supply of hand sanitizer. 

 If a worker interacts with the public, the employer must provide the worker with 

sufficient supplies of hand-sanitizer at that worker’s workstation for both the worker 

and the person with whom the worker is interacting. 

 
3.3.2 Cloth masks (3 ply)  

Every employer must – 

 provide each of its employees, free of charge, with a minimum of two cloth masks, 

which comply with the requirement set out in the Guidelines issued by the 

Department of Trade, Industry and Competition, for the employee to wear while at 

work and while commuting to and from work; and 

 Require any other worker to wear masks in the workplace. 

 Ensure that workers are informed, instructed, trained and instructed as to the 

correct use of cloth masks. 

 
3.3.3 Hand soap and hygiene facilities 
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The employer must ensure that- 

 there are adequate facilities for the washing of hands with liquid hand soap and 

clean water; 

 only paper towels are provided to dry hands after washing – the use of fabric towels 

is prohibited; 

 the workers are required to wash their hands and sanitize their hands regularly 

while at work; 

 the workers interacting with the public are instructed to wash or sanitize their hands 

between each interaction with public; 

 
3.3.4 Engineering controls 

Every employer must – 

 keep the workplace well ventilated by natural or mechanical means to reduce the 

SARS-CoV-2 viral load; 

 where reasonably practicable, have an effective local extraction ventilation system 

with high-efficiency particulate air HEPA filters, which is regularly cleaned and 

maintained, and its vents do not feedback in through open windows; 

 Ensure that filters are cleaned and replaced in accordance with the manufacturer’s 

instructions by a competent person. 

 Every employer must arrange the workplace to ensure minimal contact between 

workers and as far as practicable ensure that there is a minimum of 1.5m between 

workers while they are working, for example, at their workstations. 

 If it is not practicable to arrange work stations to be spaced at least 1.5m apart, the 

employer must- 

 Arrange physical barriers to be placed between work stations or erected on work 

stations to form a solid physical barrier between workers while they are working 

 
3.3.5 Social distancing protocol  

 

 Every employer must arrange the workplace to ensure minimal contact between 

workers and as far as practicable ensure that there is a minimum of 1.5m (metres) 

between workers while they are working, for example, at their workstations. 
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 Depending on the circumstances of the workplace or the nature of the sector, the 

minimum distance may need to be longer.  

 Reducing the number of workers present in the workplace at any time may assist 

in achieving the required social distancing. 

 Employers therefore need to identify work that can be performed remotely / at 

home in order to reduce the number of employees coming physically to the work 

environment. 

 Every employer must arrange the workplace to ensure minimal contact between 

workers and as far as practicable ensure that there is a minimum of 1.5m between 

workers while they are working, for example, at their workstations. 

 If it is not practicable to arrange work stations to be spaced at least 1.5m apart, the 

employer must- 

 arrange physical barriers to be placed between work stations or erected on work 

stations to form a solid physical barrier between workers while they are working; or 

 Supply the employee free of charge with appropriate PPE based on a risk 

assessment of the working place. 

The employer should develop a protocol on social distancing which will include: 

 No handshakes 

 No hugs 

 No kissing 

 No horseplay 

 No touching each other 

 Minimum of 1.5m distance between two employees during work, meetings, lunch, 

etc. 

 Installation of physical screens in the workplace to separate workstations 

 Minimum number of people allowed in the vehicles during transportation 

All the requirements above should be observed in conjunction with wearing of masks and 

regular handwashing and sanitizing. 

 

3.3.6 Cleaning and disinfection 
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Every employer must take measures to ensure that- 

 all work surfaces and equipment are disinfected before work begins, regularly 

during the working period and after work ends; 

 all areas such as toilets, common areas, door handles, shared electronic 

equipment are regularly cleaned and disinfected; 

 Disable biometric systems or make them COVID-19-proof. 

 Surfaces that workers and members of the public come into contact with are 

routinely cleaned and disinfected. 

 There is provision for the disinfection of the premises in the event that an employee 

tests positive at work. 

 

4. Employees above the age of 60, and those with comorbidities  

 The employer shall identify all comorbidities that will increase the severity of 

COVID-19 should employees with them be infected. 

 The employer should identify whether those employees will work fully from home 

or on a rotational basis with full PPE and other prevention and control measures 

observed. 

 Employees over the age of 60 must also be identified and work from home. 

 

 
5. Special provisions 

 The employer must appoint a compliance officer to ensure compliance with these 

requirements. 

 The compliance officer will also address employee or workplace representative 

concerns and to keep them informed and, in any workplace in which a health and 

safety committee has been elected, consult with that committee on the nature of the 

hazard in that workplace and the measures that need to be taken; 

 The employer must ensure that all relevant legal requirements and the risk 

assessment plan are strictly complied with through monitoring and supervision; 

 The employer must, as far as practicable, minimize the number of workers on at the 

workplace at any given time through rotation, staggered working hours, shift systems, 

remote working arrangements or similar measures in order to achieve social 

distancing. 
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 Take measures to minimize contact between workers as well as between workers and 

members of the public; 

 Notify employees that if they are sick or have symptoms associated with COVID–19 

that they must not come to work and to take paid sick leave in terms of section 22 of 

the BCEA. 

 Display notices advising persons other than employees entering the workplace of the 

precautions they are required to observe while in the workplace; 

 

If an employee has been diagnosed with COVID-19, the employer must- 

 Inform the Department of Health and the Department of Employment and Labour 

using the WCL1 form; 

 Investigate the cause including any control failure and review the risk assessment to 

ensure that the necessary controls and PPE requirements are in place;  

 Give administrative support to any contact-tracing measures implemented by the 

Department of Health. 

 

Symptom screening 

Every employer must take measures to- 

 Screen any worker, at the time that they report for work, to ascertain whether they 

have any of the observable symptoms associated with COVID-19, namely fever, 

cough, sore throat, redness of eyes or shortness of breath (or difficulty in 

breathing); 

 Require every worker or visitor to report whether they suffer from any of the 

following additional symptoms: body aches, loss of smell or loss of taste, nausea, 

vomiting, diarrhoea, fatigue, weakness or tiredness; and 

 Require workers to immediately inform the employer if they experience any of the 

symptoms above while at work. 

 

If a worker presents with those symptoms, or advises the employer of these symptoms, 

the employer must – 

 not permit the worker to enter the workplace or report for work; or 

 if the worker is already at work, immediately- 
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o isolate the worker, provide the worker with a FFP1 surgical mask and 

arrange for the worker to be transported in a manner that does not place 

other workers or members of the public at risk either to be self-isolated or 

taken for a medical examination or testing; and 

o assess the risk of transmission, disinfect the area and the worker’s 

workstation, refer those workers who may be at risk for screening and take 

any other appropriate measure to prevent possible transmission; 

o ensure that the worker is tested or referred to an identified testing site; 

o place the employee on paid sick leave in terms of section 22 of the BCEA 

or if the employee’s sick leave entitlement under the section is exhausted, 

make application for an illness benefit in terms of clause 4 of the Directive 

issued on 25 March 2020 on the COVID-19 Temporary Employer Relief 

Scheme under regulation 10(8) of the Regulations promulgated in terms of 

section 27(2) of the Disaster Management Act; 

o ensure that the employee is not discriminated against on grounds of having 

tested positive for COVID-19 in terms of section 6 of the Employment Equity 

Act, 1998 (Act No. 55 of 1998); 

o If there is evidence that the worker contracted COVID-19 as a result of 

occupational exposure, lodge a claim for compensation in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993. 

 

6. PROCEDURES TO BE FOLLOWED ON SITE 

6.1  ENTRY AND EXIT ON THE SITE CAMP 

 The security personnel who will be trained in the procedures will do daily screening 

via questionnaire for every employee and visitor entering the site. 

 Temperature checks will be done by security personnel using non-contact infrared 

thermometer. 

 Every employee who records a temperature above 38°C will be sent home to seek 

for medical help. 

 No employee or visitor who answers any question by yes on the questionnaire 

should be granted access into the site premises. 

 Report to the site manager daily 
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6.2  MEETING ATTENDANCE 

BEFORE the meeting or event 

 Check the advice from the authorities in the community where you plan to hold the 

meeting or event. Follow their advice. 

 Develop and agree a preparedness plan to prevent infection at your meeting or 

event. 

o Consider whether a face-to-face meeting or event is needed. Could it be 

replaced by a teleconference or online event? 

o Could the meeting or event be scaled down so that fewer people attend? 

o Ensure and verify information and communication channels in advance with  

o Pre-order sufficient supplies and materials, including face masks, hand 

soap, tissue and hand sanitizer for all participants.  

 Develop and agree a response plan in case someone at the meeting becomes ill 

with symptoms of COVID-19 (dry cough, fever, malaise). This plan should include 

at least: 

o Identify a room or area where someone who is feeling unwell or has symptoms can 

be safely isolated. 

o Have a plan for how they can be safely transferred from there to a health facility. 

o Know what to do if a meeting participant, staff member or service provider tests 

positive for COVID-19 during or just after the meeting 

o Agree the plan in advance with your partner healthcare provider or health 

department. 

DURING the meeting or event 

 Provide information or a briefing, preferably both orally and in writing, on COVID-19 and 

the measures that organizers are taking to make this event safe for participants.  

o Encourage regular hand-washing or use of an alcohol rub by all participants at the 

meeting or event  

o Encourage participants to cover their face with the bend of their elbow or a tissue 

if they cough or sneeze. Supply tissues and closed bins to dispose of them in. 

o Provide contact details or a health hotline number that participants can call for 

advice or to give information.  
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 Display dispensers of alcohol-based hand rub prominently around the venue.  

 If there is space, arrange seats so that participants are at least one meter apart.  

 Open windows and doors whenever possible to make sure the venue is well ventilated.  

 If anyone who starts to feel unwell, follow your preparedness plan.  

 

AFTER the meeting  

 Retain the names and contact details of all participants for at least one month. This will 

help public health authorities trace people who may have been exposed to COVID-19 if 

one or more participants become ill shortly after the event.  

 If someone at the meeting or event was isolated as a suspected COVID-19 case, the 

organizer should let all participants know this. They should be advised to monitor 

themselves for symptoms for 14 days and take their temperature twice a day.  

 If they develop even a mild cough or low-grade fever (i.e. a temperature of 38 C or more), 

they should stay at home and self-isolate. This means avoiding close contact (1 meter or 

nearer) with other people, including family members. They should also telephone their 

healthcare provider or the local public health department, giving them details of their recent 

travel and symptoms.  

 

 

7. Identifying contacts 

To identify contacts, a detailed case investigation and interview with the COVID-19 patient or 

their caregiver must be conducted. 

Environment  Criteria  Ways to identify contacts  

Known/identifiable contacts  

Workplace 

(Immediate 

colleagues) 

Any employees who had: 

 Face-to-face contact with a COVID 19 

patient within 1 metre and for >15 mins  

 Direct physical contact with a COVID-19 

patient  

 Direct interview with the 

COVID-19 patient and/or 

their caregiver(s).  

 Direct interview with all 

employees and supervisors 

 Interview can also be done 

telephonically 
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 Provided direct care for a COVID-19 

patient in the workplace without proper 

PPE  

 Shared working space or equipment 

with a COVID 19 patient 

 Shared a room, meal, or other space 

with a confirmed patient 

 

Workplace 

(Visitors / suppliers) 

 All visitors who visited the site within 

the 2 week period and were potentially 

in contact with the infected employee 

 Daily signing registers 

 Meeting attendance registers 

This information will be shared with the health authorities so that they can be able to do 

household, community, social and contact tracing for all contacts associated with a contact 

 Where possible, the Safety Manager should check in with contacts to make sure 

they are self-monitoring and have not developed symptoms.  

 Contacts who develop symptoms should promptly isolate themselves and notify 

the NICD.  

 They should be promptly evaluated for infection and for the need for medical care. 
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 Employee tests 

positive for COVID-19 

Employee reports to 

line manager (sends 

results via sms / lab 

certificate) 

Manager helps 

employee identify 

close contacts and 

sends to CO & CHSO 

Compliance Officer & Safety 

Officer complete WCL1 and 

send to DOL 

Employee goes for 

isolation for 10 days or 

more, depending on the 

symptoms and severity 

of illness 

Contacts go on quarantine 

for 10 or more days, 

depending on whether they 

develop symptoms or not, 

and the severity of illness 

At the end of isolation 

period, employees go 

to their doctor to get 

a certificate of fitness 

for work 

If any contact develops 

symptoms during 

quarantine, they must report 

to the line manager who will 

arrange for testing 

Premises shut down 

for disinfection (deep 

cleaning) 

If employee tests 

positive, the process 

will start from the 

beginning  

Premises reopen and 

all non-contacts can 

continue working 

Upon return to the 

workplace, Compliance 

Officer will organise a 

debriefing for the 

affected section  

A final investigation is 

done by Supervisor & CO 

& CHSO & employees;  

lessons learned are 

compiled 

Preliminary 

investigation is done by 

Supervisor & CO & 

CHSO 

COVID-19 SOP: MANAGEMENT OF 

POSITIVE CASES 
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POSSIBLE RISKS FOR THIS PROJECT 

Task Hazard Risk Consequence Rating Controls 

Driving of 

sludge trucks 

 Mechanical plant 
 Incompetent 

operators 
 No operating 

procedure 
 Un-roadworthy 

trucks 
 No service 

programme for 
mechanical plant 

 Vehicle accident 
 Traffic violations 
 Driver not following 

safe operating 
procedure of the 
plant being 
operated 

 Collision 
 Non-compliance 

with NRTA and 
traffic 
regulations 

 Leaking truck 

 Injuries 
 Fines / 

impoundment / 
imprisonment 

 Property 
damages 
 

M  Plant service programme to be 
developed and implemented 

 Competent operators to be 
employed 

 Competences of operators to 
be kept up to date 

 Drivers licences of operators to 
be valid at all times 

 Operators to ensure plant has 
valid discs 

 Operators to report leaking 
plant and mechanic to ensure 
leak to be stopped by 
repairing. 

 Plant safe work procedure to 
be developed and 
communicated to employees 

Loading of 

sludge onto 

tuck 

 Front end loader 
 Wet surface 

 Improper 
operation of 
loader 

 Poor 
communication 
between truck 
operator and 
loader 

  
  Inspection of front end loader 

before use. 
 Only competent employees 

may operate the loader. 
 Supervision of the loading 

activity to be done. 
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 Overloading of 
truck 

  

 Proper communication 
between the FEL operator and 
truck operator. 

   
 Accidental 

movement of 
front end loader 
or truck 

  
  Front end loader to have all the 

necessary controls and 
sounds. 

 Unauthorised people to be 
removed from the loading area. 

Operating 

onsite 

 Vehicle movement 
 Unsuitable work 

surfaces 
 Working after hours 

 Vehicle accident 
 Mechanical 

breakdown 
 Poor lighting 

 Damage to 
property 

 Injuries 
 Work delays 
 Unhappy 

customers  

M  Traffic management plan to 
developed and implemented 

 Proper barricading to be done 
around plant or work area to 
prevent unauthorized entry 

 Preparation of work surface 
 prior to work commencing 
 Excavated solid to be placed at 

least 1m away from excavation 
 Proper lighting to be available 

on the plant. 

Cleaning of 

trucks 

 Sludge 
 Contact with 

sludge 
 Incorrect 

disposal of 
sludge-
contaminated 
water 

 Contracting of 
faecal 
diseases; 

 Storm water 
contamination 

L  Wear proper PPE when 
cleaning sludge trucks 

 Provide enough sets of PPE to 
employees. 

 Provide washing facilities for 
employees 

 Proper wash bay to be 
available. 
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HEALTH, SAFETY & ENVIRONMENTAL (SHE) SPECIFICATION: BASELINE RISK ASSESSMENT 

PROJECT NUMBER: JW OPS 005/22 

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  

 Wash bay water to be 
disposed of correctly 

 Employees at high risk to be 
vaccinated  

Fuelling of 
mobile plant 
and trucks  

 

 Fuel 
 Skin contact 
 Inhalation of 

fumes 
 Spillages 

 

 Skin burns 
 Respiratory 

illness 
 Ground 

contamination 

L  Provide employees with proper 
PPE. 

 Develop a refuelling procedure 
 Provide drip trays at the 

refuelling area 

Fuelling of 
mobile plant 
and trucks 

 Fuel 
 Contact with 

sparks 
 Fire 
 Fatalities 
 Property 

damages 

H  Ensure that there are no 
combustible materials and 
sources of flames at the 
refuelling area. 

 Provide sufficient fire 
extinguishers. 

 No smoking is allowed in that 
area. 

Maintenance of 
broken plant 
and trucks 

 Broken truck or 
plant 

 Accidental 
movement 

 Fatalities 
 Property 

damages 

H  Ensure that stop blocks are 
used and hand break is up. 

 Restrict unauthorised access 
to the area. 

 Only competent mechanics 
may maintain the vehicles; 

 Plant and vehicles must be 
taken safely to a workshop 
using a breakdown truck. 
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HEALTH, SAFETY & ENVIRONMENTAL (SHE) SPECIFICATION: BASELINE RISK ASSESSMENT 

PROJECT NUMBER: JW OPS 005/22 

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  

 

RISK ASSESSMENT MATRIX 

Likelihood Consequences 

 Insignificant (minor 

problem easily 

handled by normal 

day to day processes 

Minor (Some 

disruption possible 

e.g.,damage equal to 

R150k  

Moderate (significant 

time / resources 

required. E.g., 

damage equal to 

R500k 

Major (Operations 

severely damaged. 

E.g., damages equal 

to R1m 

Catastrophic 

(business survival is 

at risk. Damage equal 

to R5m – 10m 

Almost certain (90% 

chance) 

High High Extreme Extreme Extreme 

Likely (between 50-

90%) 

Moderate High High Extreme Extreme 

Moderate (between 

10-50%) 

Low Moderate High Extreme Extreme 

Unlikely (between 3-

10%) 

Low Low Moderate High Extreme 

Rare (<3%) Low Low Moderate High High 
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HEALTH, SAFETY & ENVIRONMENTAL (SHE) SPECIFICATION: BASELINE RISK ASSESSMENT 

PROJECT NUMBER: JW OPS 005/22 

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  
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SAFETY , HEALTH & ENVIRONMENTAL (SHE) SPECIFICATION 

PROJECT NUMBER: JW OPS 005/22 

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  

 

 

 

 

ANNEXURE 3: 

MEDICAL SCREENING POLICY  
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JW MEDICAL SCREENING POLICY 

 
 
 

JOHANNESBURG WATER (SOC) LTD 
 
 
 
 

MEDICAL SCREENING POLICY 

 
 
 

 

 

JW OPS 005/22: TRANSPORTATION OF 
SEWAGE SLUDGE 
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JW MEDICAL SCREENING POLICY 

  

NOTICE 

 

It is the Contractor’s responsibility to ensure that medical surveillance requirements specified in the 

Occupational Health and Safety Act (85/1993) and Regulations and any other applicable legal and 

Johannesburg Water’s requirements are fully complied with.  

 

This document is meant to facilitate the Contractor’s compliance to applicable requirements and does 

not replace the applicable legal requirements. 

 

This document may be revised at any time to include applicable legal requirements not currently 

included that may come to the attention of Johannesburg Water in future. The Contractor will 

accordingly be responsible to comply with the revised requirements as might be necessary.  

 

Where methods to ensure legal compliance have been specified in this document, Contractors may 

submit alternative detailed method statements for consideration and approval by Johannesburg Water. 

Johannesburg Water may, at its sole discretion, reject or accept such alternative methods. 
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JW MEDICAL SCREENING POLICY 

1 PURPOSE OF THE MEDICAL SURVEILLANCE REQUIREMENTS PROCEDURE 

 

The purpose of this Medical Surveillance Requirements Procedure is to facilitate the 

achievement of legal compliance relating to medical surveillance by all Consultants, Contractors, 

Subcontractors and suppliers that will be working on the Johannesburg Water project and to 

ensure that employees are fit to work in the roles that they have been employed to execute and 

remain so for their duration on the project site. 

 

This document represents the minimum requirements for medical surveillance and does not 

replace applicable legal requirements. 

 

2 MEDICAL SURVEILLANCE OBJECTIVES 

 

The Johannesburg Water main objectives for medical surveillance are: 

a) To ensure compliance with all applicable medical surveillance legal requirements. 

b) To ensure compliance with all Johannesburg Water’s requirements regarding medical 

surveillance.  

c) To ensure that employees are fit to execute the work for which they have been 

employed. 

d) To prevent employees from acquiring occupational diseases or illnesses. 

e) To ensure early detection and treatment of occupational diseases and to prevent the 

aggravation of existing medical conditions.  

f) To ensure that employees on departure from the project have not contracted any 

occupational diseases and to enable any such condition that arises to be suitably 

addressed. 

All contractors are required to demonstrate total commitment towards the achievement of these 

objectives. 
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JW MEDICAL SCREENING POLICY 

3 GENERAL REQUIREMENTS  

 

3.1    The Principal Contractor shall ensure that a medical surveillance programme is       

          implemented for all employees. 

3.2     An initial health evaluation shall be carried out by an occupational health       

          practitioner immediately after a person commences employment, where any exposure exists               

         or may exist, which comprises: 

o an evaluation of the employees medical and occupational history; 

o a physical examination; and 

o any other essential examination which in the opinion of the occupational health practitioner 

is desirable in order to enable the practitioner to do a proper evaluation. 

3.3      Medical surveillance & Immunization shall be done accredited institutions or occupational 

health doctor, including, but not limited to: 

a) Audiograms. 

b) A cardio-respiratory examination, including full size chest x-rays (If lung function tests are 

abnormal) 

c) Lung function tests. 

d) Eye/ sight tests. 

e) A general physical examination. 

f) A review of previous medical history. 

g) Blood pressure tests 

h) Glucose tests 

i) Vaccinations (Hepatitis A & Typhoid) 

j) COVID 19 screening and testing 

 

Copies of all medical certificates shall be submitted to the Johannesburg Water Project Specialist 

or Appointed OHS Agent to prior to site establishment and before an employee is allowed to come 

onto site. 

 

Specific attention shall be given to the physical and psychological fitness of people who will be 

required to work in elevated positions and operators of mobile machinery. 
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JW MEDICAL SCREENING POLICY 

 

An exit medical certificate shall be obtained for all workers at the end of the contract and for all 

workers who leave the employment of the Contractor before the end of the Project. Copies of all 

exit medical certificates shall be submitted to the Johannesburg Water Project Specialist or 

Appointed OHS Agent.  

 

Medical surveillance shall address all occupational health risks to which the employee is exposed, 

identified through the risk assessment referred to in section 4 below. 

 

Retention monies will be withheld if the exit medical is not complete for all employees. 

 

The cost of all medical examinations will be borne by the Contractor as provision is made on the 

bill of quantities. 

 

4 OCCUPATIONAL HEALTH RISK ASSESSMENT 

 

4.1 The Contractor shall conduct an occupational health risk assessment prior to site establishment. 

 

4.2 The Contractor shall ensure that, as far as is reasonably practicable, ergonomic related hazards 

are analyzed, evaluated and addressed in the risk assessment. 

 

4.3 The methodology used by the contractor to assess occupational health risks associated with 

their activities shall be submitted to Johannesburg Water for approval by the Johannesburg 

Water Project Specialist or Appointed OHS Agent prior to site establishment. The methodology 

should take the following into consideration, among others: 

a) Legal requirements. 

b) Normal activities undertaken by the contractor. 

c) Abnormal situations (e.g. unanticipated breakdown of equipment etc). 

d) Emergency situations (e.g. fires, exposure to chemicals).  

e) Changes in work procedures and methods. 

f) Previous experience. 
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JW MEDICAL SCREENING POLICY 

 

4.4 A risk register that will include the following shall be submitted to the Johannesburg Water 

Project Specialist or Appointed OHS Agent before site establishment. 

a) All occupational health risks identified during the occupational health risk assessment. 

b) A list of the occupational health risks that have been identified as being significant. 

c) Reference to the method statements, measures or procedures that will be followed to 

either eliminate or reduce the significant risks to tolerable levels. 

 

4.5 The Contractor shall, in writing, clearly explain how each occupational health risk assessed to 

be significant will be addressed to eliminate or reduce it to a tolerable level and submit it for 

approval by the Johannesburg Water Project Specialist or Appointed OHS Agent before site 

establishment. This may be through method statements or written operational control 

procedures. Associated responsibilities and authorities shall be clearly defined. All method 

statements shall reflect at least: 

a) When the activities relating to the method statement will be conducted (timing). 

b) Materials to be used. 

c) Equipment and staffing requirements. 

d) The proposed construction procedure designed to implement the relevant requirements. 

e) The system to be implemented to ensure compliance with the method statement. 

f) Any other information deemed to be necessary by the Johannesburg Water Project 

Specialist or Appointed OHS Agent and/or the contractor’s responsible person. 

 

4.6 For significant occupational health risks identified after site establishment, method statements 

shall be submitted to the Johannesburg Water Project Specialist or Appointed OHS Agent at 

least 10 working days before the start of the associated activity, when possible. 

 

4.7 All changes to approved method statements or procedures shall be approved in writing by the 

Johannesburg Water Project Specialist or Appointed OHS Agent. 

 

4.8 The contractor’s Responsible Person shall retain records of any amendments and shall ensure 

that only the most current approved version of any method statement or procedure is used. 
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JW MEDICAL SCREENING POLICY 

 

4.9 Every occupational health risk that is identified during the risk assessment process shall be 

conveyed to every employee whose work is associated with the risk. This may be done in the 

form of a toolbox talk but does not replace the toolbox talk entirely. Each employee shall sign to 

confirm an understanding of the occupational health risks in the tasks. 

 

4.10 Occupational health risk assessments may be combined with safety and environmental risk 

assessments, but the consideration of occupational health issues shall be clearly reflected in the 

records generated and maintained.  

 

4.11 The occupational health risk assessment process and effective implementation of measures to 

eliminate or reduce identified risks is the responsibility of the Contractor. Johannesburg Water 

will closely monitor the effectiveness of implemented measures.  
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SAFETY , HEALTH & ENVIRONMENTAL (SHE) SPECIFICATION 

PROJECT NUMBER: JW OPS 005/22 

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  

 

 

 

 

 

 

 

ANNEXURE 4: 

CONTRACTOR COMPETENCY 
EVALUATION 
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SHE CONTRACTORS’ COMPETENCY EVALUATION FORM 

 

All sections must be answered. Failure to do so may result in your application 

not being accepted / approved 

JW OPS 005/22: Transportation of Sewage Sludge JW OPS 005/22 

CONTRACTOR / PROJECT INFORMATION  

SECTION A 

CONTRACTOR NAME:  
Comments 

  

ADDRESS:   

   

 Street Address  

 City       Country                                                                  Mail Code                             

PHONE NUMBER: (      ) FAX NUMBER: (      )  

 

SHE CERTIFICATION :                                                                                     EXPIRY DATE :  
                                                        (NAME) 

 

 
 

SECTION B 

CLIENT NAME: JOHANNESBURG WATER 
Comments 

 

PROJECT NAME:   

PROJECT / CONTRACT JW NUMBER:   

PROJECT LOCATION       

 City  Address  Mail Code  

SECTION C 

 FOR JW USE ONLY  

PERSON COMPLETING THE EVALUATION:   

PHONE NUMBER: (      ) FAX NUMBER: (      )  

ADDRESS:  (If different from above) 

      

 Street Address City State Zip  

TITLE:  SIGNATURE:   

 

 

SECTION D CONTRACTORS’ SHE QUALIFICATION QUESTIONNAIRE 

113



 

Volume 2 OHS & Env Spec      Johannesburg Water       C3 Scope of Work    Competency Evaluation Form       Version 01 Jan 2012     

2 

 

1INJURY / ILLNESS STATISTICS  

USE THE PREVIOUS THREE YEARS’ INJURY AND ILLNESS RECORDS TO COMPLETE THE FOLLOWING: 

 20_______ 20_______ 20________ 

NUMBER TOTAL RECORDABLE CASES    

NUMBER OF RESTRICTED WORKDAY CASES    

NUMBER OF LOST WORKDAY CASES    

NUMBER OF FATALITIES    

NUMBER OF EMPLOYEE HOURS WORKED    

SHE MANAGEMENT SYSTEM Yes No N/A 
Proof 

required 

1 
Does your Company have an SHE Management System? If Yes, then complete subsections 1.1 – 

1.2: 
    

1.1 Provide the type(s) / name(s) of the management system(s).    X 

1.2 If this is a recognised accredited system, please attach copies of certificates.    X 

2 

 

Does your Company have a Safety, Health, and Environmental (SHE) Policy in place that is signed 

by the supplier’s senior management? 
   X 

3 

 

Has your Company identified the specific SHE impacts associated with the products, services or 

works it provides, and the steps taken to mitigate these impacts? 
   X 

4 Does your Company observe SHE legislation and industry best practice standards?    X 

5 

 

Has your Company been prosecuted or issued with an enforcement notice / directive / compliance 

notice for infringement of any SHE legislation in the past three (3) years? 
    

5.1 

 

If Yes, please provide details of the prosecution / enforcement notice /directive / compliance notice 

and what measures were taken to ensure the issue/s would not recur. 
   X 

6 

 

Has your Company had any reportable incident (safety and/or environmental) in the past five (5) 

years? 
    

6.1 If yes, please provide details:    X 

ENVIRONMENTAL MANAGEMENT Yes No N/A 
Proof 

required 

7 

 

Has your company had any notices of violations, permit non- compliances or reportable spills in the 

past year?  
    

If yes, how many?  

8 

 

Has your Company a formally established EMS in place?      

If so, is it based on ISO 14001 and is it certified?    X 

 If not, what are your plans to do establish one in the next 12 months?    X 

9 

 

 

Has your Company implemented any third-party certifications or reviews related to your  product or 

services such as Energy Star or Type III environmental declarations –  

 Principles and procedures (ISO 14025)? If so, which one? 

   X 

10 

 

Does your Company measure and trend energy use?     

 Are there targets in place to reduce consumption?     

 Is there a programme in place to reduce consumption?     

11 

Does your Company measure and trend waste use?      

Are there targets in place to reduce waste?     

Is there a programme in place to reduce waste?     

Do you incorporate any recycled materials in your manufacturing process?     

Can your product be easily recycled, re-used or disposed of?     

12 

Does your Company have any opportunities to collaborate with us to improve environmental 

performance, such as transport reduction or technological improvements? 

 

    

OCCUPATIONAL HEALTH & WELLNESS Yes No N/A 
Proof 

required 

13 Does your Company have a Health and Wellness Policy/Plan and    X 
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Programme? 

14 
Does your Company have an HIV/Aids Awareness Policy/Plan and 

Programme? 
   X 

15 
Does your Company have an Employee Assistance Programme for permanent and temporary 

employees? 
   X 

16 
Does your Company have a medical surveillance programme that includes permanent and 

temporary employees? 
   X 

17 

Does your Company have man-job specifications (risk based) for each employee (including 

temporary / casual and labour broker persons) that is  specific  to  the  individual,  the  position  

that  they  fill,  the  work environment and tasks that they perform? 

   X 

SECURITY MANAGEMENT Yes No N/A 
Proof 

required 

18 Does your Company have a Security Management Policy to protect resources?    X 

EMERGENCY PREPAREDNESS PLAN Yes No N/A 
Proof 

required 

19 Does your Company have a Policy/Standard on Emergency Preparedness?    X 

SUB-CONTRACTORS AND SUPPLIERS MANAGEMENT Yes No N/A 
Proof 

required 

20 
Does your Company appoint competent subcontractors /suppliers? (provide details of selection 

process and criteria) 
   X 

21 
Do you have arrangements for monitoring compliance & performance of your 

subcontractor/supplier? 
   X 

VEHICLE SAFETY Yes No N/A 
Proof 

required 

22 
Does your Company have a policy that addresses Driver, Passenger and Vehicle Safety (which includes vehicle 

maintenance, driver/operator competence)? 
   X 

23 
Do your Company's motor vehicles / cycles, construction vehicles, mobile plant used/hired comply with the 

manufacturer's design and legal requirements? 
   

X 

24 Back-up audible alarm     X 

25 Battery boxes which must be lockable     X 

26 Headlights with dip control    X 

27 Electric hooter    X 

28 Cab interior lights    X 

29 
Side lights, reversing lights, tail lights and rear brake lights, direction indicator lights and hazard warning 

lights at front and rear of machine 
   

X 

30 Left and right rear view mirrors     X 

31 Two speed windscreen and rear window wipers and washer units.    X 

32 Lockable filler caps on fuel tank, engine oil, hydraulic oil tanks and radiator.      X 

33 Lockable drain plugs on engine oil sump, transmission drain plugs and radiator    X 

34 Spare wheel including tyre    X 

35 Adjustable seat    X 

36 Sun visor    X 

37 Lockable toolbox with standard tool kit    X 

38 Front and rear tow pings    X 

39 Inter- axle differential lock    X 

40 Parking breaks    X 

41 

Electronic monitoring system panel shall contain the following instrumentation:  

 Coolant temperature 

 Retarder oil temperature 

 Brake-on light 

 Alternator failure light 

 Fuel filter blockage indication and 

 Fuel level gauge 

 Running hour meter  

   
X 

   X 

   X 

   X 

   X 

   X 

   X 

   
X 

42      

43 Drivers are properly licensed (Minimum Code EC License) with PrDP.     
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44 Drivers must be medically fit      

45 Current Clearance Certificate      

46 Motor Carrier Certificate (amended to comply with this contract).     

47 Letter from Insurance Company     

48 Current Public Vehicle License      

49 Certificate of good standing with the Workmen’s Compensation Commissioner.     

50 First aid kits each vehicle      

51 Fire extinguisher     X 

HYGIENE MONITORING Yes No N/A 
Proof 

required 

52 Does your Company have an Occupational Hygiene Programme?     

SHE COMPETENCY Yes No N/A 
Proof 

required 

53 
Supervisors: Do the Appointed Supervisors have the required training, knowledge and experience 

specific to the work to be performed? (Proof has to be provided) 
   X 

54 
Does/Do the SHE functionary (ies) have the required SHE-related training, knowledge and 

experience specific to the work being performed? (Proof has to be provided) 
   X 

55 Do employees have the appropriate qualifications and experience for performing the assigned tasks?    X 

56 If not, are they under direct and controlled competent supervision?    X 

FIRE PREVENTION Yes No N/A 
Proof 

required 

57 Are the fire risks being assessed and is provision made for the risks?     

HAZARDS IDENTIFICATION & RISK ASSESSMENT (HIRA) Yes No N/A 
Proof 

required 

58 
Does your Company have procedures in place for conducting hazard identification and risk 

assessments and for developing and implementing safe systems of work/method statements? 
   X 

59 
Does your Company have an updated Legal Register of the applicable legislation with which it has 

to comply? 
   X 

60 
Does your Company have a competent person appointed to carry out hazard identification and risk 

assessments? 
   X 

61 
Do employees perform hazard identification and a risk assessment prior to the commencement of a 

task? 
   X 

62 
Does your Company have a standard/procedure on the hierarchy of control principles that is applied 

to the mitigation of risks? 
   X 

TRAINING MANAGEMENT Yes No N/A 
Proof 

required 

63 Does the Company have an orientation and safety induction programme/ policy?     

64 

Does the Company have implemented training arrangements in place to ensure that employees 

have sufficient skills and understanding to discharge their various duties? This includes refresher 

training that will keep employees updated on legislation and good health, safety and 

environmental practice. This applies throughout the Company, from top management to trainees. 

   X 

65 Are training records kept?    X 

66 Have training matrices been developed and implemented?    X 

67 Have team leaders and team members been given the appropriate level of First Aid training?    X 

COIDA Yes No N/A 
Proof 

required 

68 
Is your company registered with COIDA or a mutual company and are you still in good standing? If 

yes, please provide copy of current valid certificate issued by the Compensation Commissioner. 
   X 

69 Are all the Company’s employees registered with COIDA?    X 

REFERENCES – PLEASE PROVIDE  AT LEAST TWO(2) CLIENTS REFERENCES 

1 

Client's name:  

Description of works, services, product:  

Duration of contract (specify start and end dates):  
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Value of contract/work/services/product:  

Contact telephone number/s:  

Number of ‘near misses’ reported:  

Number of lost-time injuries:  

Number of disabling injuries:  

Number of motor vehicle incidents/accidents:  

Number of fatalities:  

Number of lost-time injuries:  

Largest number of permanent staff members working for the supplier during the 

contract period: 
 

Number of permanent or non-permanent staff members involved in the 

work/services/product on the contract: Total number of staff days lost due to 

Injuries: 

 

Number of incidents of non-compliance to environmental legislation 

(including conditions of environmental authorisations / permits / licences): 
 

Number of environmental incidents:  

2 

Client's name:  

Description of works, services, product:  

Duration of contract (specify start and end dates):  

Value of contract/work/services/product:  

Contact telephone number/s:  

Number of ‘near misses’ reported:  

Number of lost-time injuries:  

Number of disabling injuries:  

Number of motor vehicle incidents/accidents:  

Number of fatalities:  

Number of lost-time injuries:  

Largest number of permanent staff members working for the supplier during the 

contract period: 
 

Number of permanent or non-permanent staff members involved in the 

work/services/product on the contract: Total number of staff days lost due to 

Injuries: 

 

Number of incidents of non-compliance to environmental legislation (including 

conditions of environmental authorisations / permits / licences): 
 

Number of environmental incidents:  

 

 

COMPANY SIGN-OFF 
 

 
I acknowledge that the information provided in this SHE Contrac tors’ Competency Questionnaire , as part of the 

Johannesburg Water evaluation process, is true and correct. 
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Company name  

Name and 

surname 

 

 

 

 
 
Position 
 

 
 
 
 
 

 
 
Signature 
 

 

 

 

 

 
 
Date 
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FOR OFFICE USE ONLY 

SCORING:    

A: Each question scores one (1) point. Total possible points    

Percentage Score = Actual Score 
 

Possible Score x 100 =   % 

   

Note: if a question is Not Applicable, do not score any points.    

    

B: Subsections: Actual 
score 

Total    

Organisational structure and contact details of key persons      

      

      

Comments: 

 

 

 

 

 

 

 

 

 

SUPPLIER EVALUATION RESULT – Comply/Not Comply 

 

 

 

 

 

 

 

 

 

 

Approved /Not approved (NOTE: Gatekeeper of minimum of 80% is required) 

 

 

NAME OF ASSESSOR: 

 

 

SIGNATURE:  

 

 

DATE:  
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ANNEXURE 5: 

SIGN OFF FORM 
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Form                 TENDER DOCUMENT SHE SPECS SIGN-OFF FORM: 00            HSE Department       (Projects)                     Mar 2012 

  

SHE CONTRACTORS’ MANAGEMENT SYSTEM 

 

TENDER DOCUMENT SHE SPECS SIGN-OFF FORM 

REQUESTED BY Clifford Mpofu DATE 17/3/2022  JW OPS 005/22 

JW OPS 005/22: Transportation of Sewage Sludge  

 

 

LIST OF SHE SYSTEM ATTACHED TO THE TENDER DOCUMENT 

 
 
 
 
NB* All documents shall be returned with the tender documents and copies thereof to be submitted with the 
safety file by the successful bidder. 
 

 

 

 

 

 

 

 

 

 
 

SHE SYSTEM ATTACHED Y/N VERSION 
NO 

PAGES 
REMARKS 

Volume 2 SHE Specification & Acknowledgement 

Form 
Y V2 – 05/15 29 For info 

Baseline Risk Assessment  Y V01 – 05/15 8 For info 

Medical Screening Policy Y V01 – 05/15 8 For info 

SHE Contractor’s Competency Form Y V01 – 01/12 6 For info 

Returnable Annexure A Y V02 - 02/20 1 Return with tender document 

COVID-19 Risk Assessment Y V01 - 04/20 4 For info 

COVID 19 Guidelines Y V02 - 08/20 11 For info 

Environmental Management Plan  Y V2/20 113 For info 

Waste Management Plan  Y V01/18 52 For info 

 Page 1 of 1 
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PROJECT NUMBER: JW OPS 005/22 
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ANNEXURE 6: 

ENVIRONMENTAL MANAGEMENT 
PLAN 
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ENVIRONMENTAL MANAGEMENT 
PLAN 

  

 
ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 
VOLUME 2.5 – JULY 2020 REVISION 03 Page 0 of 113 
DISCLAIMER 

1. Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those 
requirements 

2. Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation( if applicable), the contractor is liable for 
non-compliances, rectification and associated fines thereof 

3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

  

 

Johannesburg Water SOC Ltd 

 

 

 

 

 

 

 

Environmental Management Plan 
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DEFINITIONS 

Environment  

The surroundings in which humans exist and which comprise of:  

 Land, water and atmosphere of the earth.  

 Micro-organisms, plant and animal life.  

 Any part or combination of a) and b) and the interrelationships among and between them.  

 The physical, chemical, aesthetic and cultural properties and conditions of the foregoing that can influence 

human health and well-being.  

 

Environmental Aspect  

Those components of the company’s activities, products and services that is likely to interact with the 

environment.  

 

Environmental Authorisation  

The written statement from the relevant environmental authority in terms of the National Environmental 

Management Act (Act 107 of 1998), with or without conditions, that records its approval of a planned activity 

and the implementation thereof and the mitigating measures required to prevent or reduce the effects of 

environmental impacts during the life of a contract.  

 

Environmental Impact Assessment (EIA)  

The decision making process of examining the environmental impacts of a development in terms of the NEMA 

(107 of 1998) and the EIA Regulations (Government Notice No.R982, R983, R984, R985 and R986).  

 

Environmental Management Programme (EMPR)  

An environmental management tool used to ensure that undue or reasonably avoidable adverse impacts of the 

construction, operation and decommissioning of a project are prevented; and that the positive benefits of the 

projects are enhanced.  
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Environmental Management System (EMS)  

 A set of process and practices that enable an organization to reduce its environmental impacts and increase its 

operational efficiency. The EMS provides a framework that helps a company achieve its environmental goals 

through consistent control of its operations. 

 

Auditing  

A systematic and objective assessment of an organization’s activities and services conducted and documented 

on a periodic basis internally and externally. 

 

Environmental Objective  

An overall environmental goal, arising from the environmental policy, that an organization sets itself to 

achieve, and which is quantified where practicable.  

 

Environmental Target  

A detailed performance requirement, quantified where practicable, applicable to the organization or parts 

thereof, that arises from the environmental objectives and that needs to be set and met in order to achieve 

those objectives.  

 

Floodplain  

A flat expanse of land bordering a river channel, formed through sediment deposition and other alluvial 

processes, and often characterized by frequent flooding as a result of bank overspill from the river channel.  

 

Groundwater  

Sub-surface water in the zone in which permeable rocks, and often the overlying soil, are saturated.  

Hazardous waste  

Waste that are proven to be toxic, corrosive, explosive, flammable, carcinogenic, radioactive, poisonous or 

classified as such in legal terms.  
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Heritage Resource  

Any place or object of cultural significance including buildings, structures, landscapes, graves and geological, 

archaeological artefacts and paleontological sites.  

Landscape  

Land modified for human use and occupation, embracing both the natural (wilderness) environment and the 

urban.  

Management actions  

Practical actions aimed at achieving management objectives and targets.  

 

Management objectives  

Desired outcome of management measures for mitigating negative impacts and enhancing the positive impacts 

related to project activities and aspects (i.e. risk sources).  

 

Monitoring  

A systematic and objective observation of an organization’s activities and services conducted and reported on 

regularly.  

 

Natural Vegetation  

All existing vegetation species, indigenous or otherwise, of trees, shrubs, groundcover, grasses and all other 

plants found growing on the site.  

 

Pollution  

Any change in the environment caused by substances, radioactive or other waves, or noise, odours, dust or 

heat, emitted from any activity, including the storage or treatment of waste or substances, construction and 

the provision of services, whether engaged in by any person or an organ of state, where that change has an 

adverse effect on human health or well-being or on the composition, resilience and productivity of natural or 
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managed ecosystems, or on materials useful to people, or will have such an effect in the future. Furthermore 

pollution can also be regarded as an undesirable state of the natural environment being contaminated with 

harmful substances as a consequence of human activities.  

 

Protected Plants  

Plant species officially listed on the Protected Plants List (each province has one), and which may not be 

removed or transported without a permit to do so from the relevant provincial authority.  

Reinstatement  

Reinstatement is defined as the return of a disturbed area to a state, which approximates the state (where 

possible), which it was before disruption.  

Riparian Habitat  

The physical structure and associated vegetation of the areas associated with a watercourse which are 

commonly characterised by alluvial soils, and which are inundated or flooded to an extent and with a 

frequency sufficient to support vegetation of species with a composition and physical structure distinct from 

those of adjacent land areas.  

Runoff  

The total water yield from a catchment including surface and subsurface flow. 

Sensitive environmental features  

Environmental features protected by legislation (e.g. heritage resources), or identified during the EIA as 

sensitive through specialists’ findings and input received from Interested and Affected Parties.  

Subsoil  

The soil horizons between the topsoil horizon and the underlying parent rock. 

 

Topsoil  

Topsoil can be regarded as the fertile upper part or surface of the soil.  

 

Transplanting  
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The removal of plant material and replanting the same plants in another designated position.  

 

Veld  

Unimproved areas of natural vegetation 

 

Wastewater  

Means water contaminated by the project activities.  

 

Watercourse  

A geomorphological feature characterized by the presence of a stream flow channel, a floodplain and a 

transitional upland fringe seasonally or permanently conveying surface water.  

 

Waterlogged  

Soil or land saturated with water long enough for anaerobic conditions to develop.  

 

Weeds and Invader Plants  

Weeds and invader plants are defined as undesirable plant growth that shall include, but not be limited to all 

declared category 1, 2 and 3 listed invader species as set out in the Conservation of Agricultural Resources Act 

(No 43 of 1983) regulations. Other vegetation deemed to be invasive should be those plant species that show 

the potential to occupy in number, any area within the defined construction area.  

 

Wetland  

Land where a surplus of water (i.e. waterlogging) is the key factor determining the nature of the soil 

development as well as the types of plants and animals living at the soil surface. 
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1. BACKGROUND 

 

The purpose of this document is to provide management measures that will ensure that potential negative 

impacts associated with the activity are minimized whilst positive impacts are optimised, provided that the 

EMP is implemented by a suitably qualified Environmental Officer (EO). The proponent developer, the main 

contractor and the sub- contractor are responsible for the implementation of the EMP throughout the stages. 

Therefore it is imperative that the EMP is circulated to site managers, contractors and Depots who will perform 

any work on site which has the potential to cause environmental damage. Any parties responsible for 

transgression of the underlying management measures outlined in this document will be held liable for non- 

compliances. 

 

The following is a generic EMP to mitigate against “generally occurring impacts” associated with the 

construction phase of Johannesburg Water`s activities.  "Generally occurring impacts" refers to potential 

impacts typical of Johannesburg Water’s activities, and are not restricted to a single or specific site.  The 

findings of this EMP will be implemented at all sites. 

 

This section forms an integral part of the Contract Specification and, in particular, shall be a part of the  

 

ENVIRONMENTAL MANAGEMENT PLAN FOR DESING, CONSTRUCTION AND OPERATIONAL ACTIVITIES.  

PURPOSE 

The purpose of this EMP is to ensure that Johannesburg Water conducts all its activities related to the 

construction and maintenance in accordance with the provisions of NEMA, and other applicable legislations. 

This EMP has taken into account the provisions of the Constitution and the principles of Integrated 

Environmental Management. 
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2. APPLICABLE LEGISLATIONS 

 

Several laws and regulations apply to the protection of the environment and contain environmental principles 

and standards that need to be applied and permits and licences that need to be obtained. This EMP will be 

subject to regulatory control under a range of State, Provincial and Local regulations. Such legislation largely 

embraces pollution prevention, resource use and conservation, and socio cultural (heritage) protection. This 

chapter reviews legislation pertaining to this generic EMP.  

 

According to Section 2 (1, 2 & 3) of the National Environmental Management Act No. 107 of 1998 (NEMA), all 

organs of state have to apply certain principles set out in NEMA when taking decisions that may significantly 

affect the environment. The key principles of this Act include that all “actions” that they approve must be 

economically, socially and environmentally sustainable. It further states that “people and their needs” must be 

at the forefront of “its concern” and their interests must be served equitably.  

These legislative requirements include, but are not limited to, the provisions of the legislation represented is 

described below: 

 

The Constitution of the Republic of South Africa Act No. 108 of 1996) 

Section 24 of the Constitution of South Africa (Act 108 of 1996) states that “Everyone has the right (a) to an 

environment that is not harmful to their health or well-being; and 

        (b) To have the environment protected, for the benefit of present and future generations                        

through reasonable legislative and other” 

Measures that: 

 Prevent pollution and ecological degradation; 

 Promote conservation; and 

 Secure ecologically sustainable development and use of natural resources while promoting justifiable 

economic and social development”. 

 Section 152 of the Constitution states that the objectives of local government are to: 
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 Ensure that services are provided to communities in a sustainable manner; 

 Promote social and economic development; and 

 Promote a safe and healthy environment. 

 

National Environmental Management Act, Act No. 107 of 1998 (as amended) 

The National Environmental Management Act 107 of 1998 (NEMA) requires that an environmental 

authorization is obtained before activities, which have been listed in terms of NEMA, are commenced with.  

The failure to obtain such an environmental authorization, before commencing with listed activities, could 

result in administrative sanctions, including compliance notices or directives ordering the cessation of the 

operations until authorized; and fines of up to ZAR10 million for each such contravention. 

 

The Environmental Impact Assessment Regulations (EIA Regulations) set out the process to be followed in 

applying for an environmental authorization, while the listing notices; list the activities that require 

authorization (the Listing Notices). National Environmental Management Act (NEMA) 107 of 1998 amended in 

07 of April 2017.The following are the listed activities: 

 EIA Regulations GNR 326 

 Listing Notice 1; Government Notice Number (GNR) 327 (Basic Assessment). 

 Listing Notice 2; Government Notice Number (GNR) 325 (Full EIA/ Scoping & Environmental Impact 

Report). 

 Listing Notice 3; GNR 324 (It applies on both Basic Assessment and full EIA). 

  

National Environmental Management: Biodiversity Act, Act No. 10 of 2004 

Provides management and conservation of South Africa’s biodiversity within the framework of the National 

Environmental Management Act 107 of 1998; the protection of species and ecosystems that warrant national 

protection and the sustainable use of indigenous biological resources. 
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The National Environmental Management Waste Act, Act 59 of 2008 

The National Environmental Management Waste Act (NEMWA) reforms the law regulating waste management 

in order to protect health and the environment providing reasonable measures for the prevention of pollution 

and ecological degradation and for securing ecologically sustainable development; to provide for institutional 

arrangements and planning matters; to provide for national norms and standards for regulating the 

management of waste by all spheres of government; to provide for specific waste management measures; to 

provide for licensing and control of waste management activities; to provide for the remediation of 

contaminated land; to provide for the national waste information system; to provide for compliance and 

enforcement; and to provide for matters connected therewith. 

 

The Occupational Health and Safety Act, Act No. 85 of 1993 

The Occupational Health and Safety Act make provision in regulation  

 Section 8 for the general duties of employers to their employees.  

 Section 9 of the Regulations makes provision for general duties of employers and self-employed 

persons to persons other than their employees. 

 

National Heritage Resources Act (NHRA) 1999Act No. 25 of 1999 

The protection and management of South Africa’s heritage resources are controlled by the National Heritage 

Resources Act. The South African National Heritage Resources Agency (SAHRA) is the responsible authority for 

implementing the National Heritage Resources Act (NHRA) 1999, (Act 25 of 1999). 

 

Section 38(1) of the NHRA lists development activities that would require authorisation by the responsible 

heritage resources authority. Activities considered applicable to the proposed project include the following: 

(c) Any development or other activity which will change the character of a site: 

(i) Exceeding 5 000 m2 in extent; and 

(ii) The rezoning of a site exceeding 10 000 m2 in extent. 
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Water Services Act, Act No. 108 of 1997 

This Act provides for the rights of people to amongst others, basic sanitation. It acknowledges that that there is 

a duty on all spheres of government to ensure that sanitation services are provided in a manner which is 

efficient, equitable and sustainable and that it should be sufficient for subsistence and sustainable economic 

activity. The provision of sanitation services must be undertaken in a manner consistent with the broader goals 

of water resource management. This project is in line with the Act as it aims to provide sufficient sanitation 

services to the region in a sustainable manner. 

 

Conservation of Agricultural Resources (CARA) Act, Act No. 43 of 1983 

The CARA aims to ensure the protection of agricultural resources such as land with agricultural potential and 

water and makes provision for the eradication of alien and invasive species. 

 

NEMA Air Quality Act (AQA), Act No. 39 of 2004 

The aim of this law is to regulate air quality and protect the environment in South Africa through reasonable 

measures to prevent pollution and ecological degradation, while securing sustainable development. The Act 

also provides national norms and standards for air quality management, monitoring and control. Under this 

legislation, Priority Air shed Areas can be proclaimed, where specific Air Quality Management Plans are 

applicable. Regulations are also published under this Act for the format of air quality assessments and what 

should be included in the assessment. The proposed Sedibeng Regional Sanitation Scheme (SRSS) is located in 

the Vaal Triangle Air shed Priority Area (VTAPA) as proclaimed under in National Environmental Management: 

Air Quality Act, Act No. 39 of 2004(NEMAQA) in Government Notice 1241 of November 2008. An Air Quality 

Management Plan has been compiled for the area and the proposed WwTW should be in line with this 

Management Plan. This Act may list activities which may result in atmospheric emissions and which may have a 

significant detrimental effect on the environment.  

 

Government Gazette 32434 of 24 July 2009 listed activities, which require an atmospheric emission license 

before it commences. Air quality limits and thresholds are fundamental to effective air quality management, 
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providing the indicators to safe exposure levels for the majority of the population. The current South African 

standards have been revised and National Ambient Air Quality Standards were promulgated on the 24th of 

December 2009 (Government Gazette No. 32816, Notice No. 1210). The newly proposed standards include 

particulate matter specifically PM10 (particulates with a diameter of less than 10 micrometre), sulphur dioxide 

(SO2), nitrogen dioxide (NO2), ozone (O3), lead, carbon monoxide (CO) and benzene. These revised standards 

have been adopted as the VTAPA air quality objectives. Any emissions from the proposed WWTW should be 

within these standards. 

 

National Water Act (NWA), Act 36  of 1998 

Water use is controlled by the National Water Act (NWA) Act No. 36 of 1998. The NWA recognises that water is 

a scarce resource in South Africa and its provisions are aimed at achieving sustainable use of water to the 

benefit of all users. The provisions of the Act are thus aimed at discouraging pollution and waste of water 

resources. According to Section 21 of the NWA the following activities require a water use licence (WUL) prior 

construction: 

 “21.(a) taking water from a water resource;  

 21.(b) storing water;  

 21.(c) impeding or diverting the flow of water in a watercourse;  

 21.(d) engaging in a stream flow reduction activity contemplated in section 36;  

 21.(e) engaging in a controlled activity identified as such in section 37(1) or declared   

 under section 38(1);  

 21.(f) discharging waste or water containing waste into a water resource through a pipe, canal, sewer, sea 

outfall or other conduit;  

 21.(g) disposing of waste in a manner which may detrimentally impact on a water   

 resource;  

 21.(h) disposing in any manner of water which contains waste from, or which has been   

 heated in, any industrial or power generation process;  

 21.(i) altering the bed, banks, course or characteristics of a watercourse;  
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 21.(j) removing, discharging or disposing of water found underground if it is necessary   

 for the efficient continuation of an activity or for the safety of people; and  

 21.(k) using water for recreational purposes.” 

 

3. OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PROGRAMME 

 

The purpose of this EMP is to provide an easily interpreted reference document that ensures that the project 

environmental commitments, safeguards and mitigation measures from the environmental planning 

documents, project approvals, and Scope of Works are implemented.  

The objectives for the EMP are: 

 To develop, implement and maintain effective management systems for the environmental aspects ; 

 To document details of environmental protection infrastructure and controls so that they are able to 

provide long term protection for the natural environment; 

 To ensure compliance with relevant legislation (National, Provincial and Local), regulatory 

requirements and environmental documents; 

 To maximise the value and outcomes of environmental monitoring activities so that the information 

can be applied to the planning and implementation of future projects; 

 To ensure that all Environmental Management considerations are implemented during the operational 

and maintenance phases of the project. 

 

All the Environmental specifications and the procedures discussed in this document were also developed in 

accordance with the relevant legislation applicable to the development. 

 

3.1 Phases of the Project 

The EMP deals with the following phases as detailed below: 

3.1.1 The Planning and Design Phase 
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Overall Goal for Planning and Design: Undertake the planning and design phase of the development in a way 

that: 

 Ensures that the design of the proposed developments responds to the identified environmental 

constraints and opportunities. 

 Ensures that the best environmental options are selected for all components of the project. 

 Ensure that there is sufficient financial provision for environmental assessment, monitoring and 

rehabilitation. 

 

The EMP offers an ideal opportunity to incorporate pro-active environmental management measures with the 

goal of attaining sustainable development. 

 

Pro-active environmental measures minimize the chance of impacts taking place during the construction and 

operational phase. There is still the chance of accidental impacts taking place; however, through the 

incorporation of contingency plans (e.g. this EMP) during the planning phase, the necessary corrective action 

can be taken to further limit potential impacts. In order to meet this goal, actions plans for the planning and 

design phase have been identified together with monitoring requirements.   

 

3.1.2 The Construction Phase 

The bulk of the impacts during this phase will have immediate effect (e.g. noise-, dust- and water pollution etc.) 

If the site is monitored on a continual basis during the construction phase, it is possible to identify these 

impacts as they occur. These impacts will then be mitigated through the contingency plans identified in the 

planning phase, together with a commitment to sound environmental management from Johannesburg Water. 

 

3.1.3 Rehabilitation / Reinstatement Phase 

This phase will involve restoring the land impacted during the construction phase back to its original state. This 

process will mainly  on rectifying the negative impacts that have been caused during construction by  the 
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removing pollution or contaminants and other dangerous substances  from groundwater, sediment, or surface 

water and improvement of the soil. 

3.1.4 The Operational Phase 

By taking pro-active measures during the planning and construction phases, potential environmental impacts 

emanating during the operational phase will be minimised.  This, in turn, will minimise the risk and reduce the 

monitoring effort, but it does not make monitoring obsolete. 

 

4. ROLES AND RESPONSIBILITY 

 

The implementation of this EMPr requires the involvement of several stakeholders, each fulfilling a different 

but vital role to ensure sound environmental management during the construction and operational phases. The 

stakeholders are discussed below. 

4.1 Johannesburg Water  

 Shall: 

 Ensure that the EMP is kept on JW’s Sites and construction sites. 

 Remain ultimately responsible for ensuring that the development is implemented according to the 

requirements of the EMP.  

 Ensure that the Environmental section attends all project related tender briefing sessions. 

  Although Johannesburg Water appoints specific role players to perform functions on his/her behalf, 

this responsibility is delegated.  

  Be liable for restoring the environment in the event of negligence leading to damage to the 

environment. 

 Ensure that the EMP is included in the tender documentation so that the contractor who is 

appointed is bound to the conditions of the EMP, and there’s sufficient budget for Environmental 

assessments and/or assessment during the planning, design, construction, decommissioning 

(rehabilitation) phases of the project. 

 Ensure that the contractor appointed understands and acknowledges the content of this EMP. 
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 Monitor compliance with the conditions of the environmental authorisation and the EMP and 

compliance audits are undertaken. 

 Ensure that the Environmental section signs all close out reports to confirm rehabilitation. 

4.2 Appointments and competencies 

 The contractor and its appointed sub-contractor must meet the relevant legislative and non-statutory 

appointments, which must be maintained valid for the entire contract duration. 

 All appointees shall be suitably trained and certified competent for the responsibilities they are 

assigned for. 

 Copies of all relevant appointments and the relevant competence certificates must be kept in the 

relevant Environmental file. 

Table 1: Environmental Appointment Index  

Appointment  Project Type Legislative Ref  Competency requirements (Min) 

Contractor SHE Officer  Unauthorised 

Project  

JW EMP/ JW Waste 

Management Procedure  

N.Dip Safety & Basic ISO14001:2015/ Basic 

Environmental Awareness (Introduction or Awareness 

to ISO14001:2015) + 2yrs  exp/ OR  

N.Dip in Environmental Management + 2yrs exp; OR 

NEBOSH / SAMTRAC & Basic ISO14001:2015/ Basic 

Environmental Awareness (Introduction or Awareness 

to ISO14001:2015) + 4yrs exp 

Register with SACPCMP 

Contractor 

Environmental Liaison 

Officer/Environmental 

Officer  

Authorised project  JW EMP and Project 

Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

N.Dip in Environmental Management/ + 3 years exp; 

BA/BSc Environmental Management + 3 years exp;  

 

Consultant 

Environmental Control 

Officer 

Authorised project 

(as and when 

required) 

JW EMP and Project 

Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

Reputable Environmental Consulting Company 

N.Dip or BA/BSc Environmental science or 

management + 3 years ’ experience as an independent 

ECO 
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4.3 The Contractor 

 Shall: 

 Be  bound to conform to the  EMP conditions through his/her contract with Johannesburg Water, and 

is responsible for ensuring that he adheres to all the conditions of the EMP.  

 Thoroughly familiarise himself/herself with the EMP requirements before construction begins and 

must request clarification on any aspect of these documents, should they be unclear.  

 Ensure adherence to the environmental management specifications. 

 Ensure that any instructions (whether verbal or written) issued by the site Manager, project manager, 

site engineer or EO, in terms of the EMP is adhered to. 

 Ensure that a report is tabled at each site meeting, which will document all incidents report that has 

occurred during the period before the site meeting. 

 Ensure that incidents register is kept in the site office. 

 Ensure that a register of all public complaints is maintained. 

 Ensure that all employees, including those of sub-contractors receive Environmental Induction before 

the commencement of construction in order that they can constructively contribute towards the 

successful implementation of the EMP (i.e. ensure their staff are appropriately trained as to the 

environmental obligations). 

 Appoint an Environmental Liaison Officer (ELO) prior Construction for Environmental Authorised 

Projects. 

 Appoint SHE Officer prior Construction for unauthorized projects i.e. the SHE Officer with 

Environmental Management experience or be trained on Environmental legislation. 

 

4.4 Environmental Liaison Officer (ELO)/ SHE Officer: 

 Shall:  

 Ensure that the project team is involved in all aspects of project planning that can influence 

environmental conditions on the site.  
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  Be permanently on site during the construction phase to oversee the Contractor’s internal compliance 

with the EMP requirements and ensuring that the environmental specifications are adhered to.  

  Assist with day-to-day monitoring of the construction activities.  

   Ensure that any issues raised by the EO will be routed to the SHE Officer for the contractors’ attention.  

  The ELO/ SHE Officer shall be permanently on site during the construction phase to oversee the 

Contractor’s internal compliance with the EMP requirements and ensuring that the environmental 

specifications are adhered to.  

  Be responsible for keeping detailed records of all site activities that may pertain to the environment 

and include all these aspects in an environmental register.  

  The ELO/SHE Officer must keep a register of complaints from any community members on 

environmental issues.  

  The ELO /SHE Officer will be required to keep a record of all on-site environmentally related incidents 

and how these incidents were dealt with.  

  Ensure proper rehabilitation is undertaken before site closure. 

 

4.5 Resident Engineer (RE)/ Site Agent  

  Shall: 

  Liaise with the Contractor and Environmental Officer (EO) on environmental matters, as well as any 

pertinent engineering matters where these may have environmental consequences.   

  Oversee the general compliance of the Contractor with the EMP and other pertinent site specifications.   

  Familiarise him/herself with the EMP specifications and further monitor the Contractor’s compliance 

with the Environmental Specifications on a daily basis, through the Site Diary, and enforce compliance. 

  Ensure that Monthly Audits reach the contractor before Monthly Progress Meeting. 

  Ensure proper rehabilitation is undertaken before site closure. 

 

4.6 Project Engineer /Inspectors (PE/PI)  

 Shall: 
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 Ensure that there is a sufficient budget for complying with all EMP conditions at the tender stage.  

 Ensure sufficient budget is provided for rehabilitation/ Reinstatement. 

  Ensure proper rehabilitation is undertaken before site closure. 

 Ensure of all specifications and legal constraints specifically with regards to the environment are 

highlighted to the Contractor(s) so that they are aware of these. 

 Ensure that Contractor(s) are made aware of all stipulations within the EMP. 

 Ensure that the EMP is correctly implemented throughout the project by means of site inspections and 

meetings. This will be documented as part of the site meeting minutes. 

 Be fully conversant with the EIA for the project, the EMP, the conditions of the Environmental 

Authorisation (if applicable), and all relevant environmental legislation. 

 Ensure compliance monitoring of contractors on a day to day basis. 

 Ensure adherence and implementation of the tender requirements. 

 Ensure reference of specific non-compliance/non-conformance issues to the responsible units and/or 

contractors. 

4.7 Environmental Officers  

 Shall: 

  Be responsible for informing the contractors of any decisions that are taken concerning environmental 

management during the project phase. This would also include informing the contractors of the 

necessary corrective actions to be taken 

 Liaise with environmental authorities where necessary.  

 Review all the environmental documents from the Contractor, including sign off.  

 Conduct environmental monthly audits of all contractors’ work on site where necessary  

 Maintain site documentation of related to environmental management (EMP, Method statements, 

audit reports, monitoring results, receipts of waste removal etc.). Documents to be maintained on the 

relevant site Documents Control Systems.  

 Inspect and report on environmental incidents and check corrective actions.  

 Conduct environmental incidents enquiries.  
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 Review and sign off method statements prepared by Contractors.  

 Ensure that an environmental compliance monitoring strategy/framework is implemented. 

 

4.8 Environmental Control Officer (ECO) 

The role of the ECO shall be to: 

 Act as site ‘custodian’ for the implementation, integration and maintenance of the EMPr in accordance 

with the contractual requirements; 

 Ensure successful implementation of the EMPr; and 

 Ensure that the Contractor, his employees and/or Subcontractors receive the appropriate 

environmental awareness training prior to commencing activities. 

The responsibilities of the ECO will be to: 

 Liaise with the JW Environmental Section and Project Engineer on the level of compliance with the 

EMPr achieved by the Contractor on a regular basis for the duration of the contract; 

 Advise the Project Engineer on the interpretation and enforcement of the Environmental Specifications 

(ES), including evaluation of non-compliances; 

 Supply environmental information as and when required; 

 Review and approve Method Statements produced by the Contractor, in conjunction with the PM and 

EO; 

 Monitor any basic physical changes to the environment as a consequence of the construction works 

according to an audit schedule; 

 Attend regular site meetings and project steering committee meetings; 

 Undertake regular monthly audits of the construction works and to generate monthly audit reports. 

These reports are to be forwarded to the JW EO who will communicate the results and conclusions 

with the principal Contractor; 

 Submit a monthly audit report to the authority as per the requirement of issued Environmental 

Authorisation. 
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 Communicate frequently and openly with the Contractor and the Project Engineer to ensure effective, 

proactive environmental management, with the overall objective of preventing or reducing negative 

environmental impacts and/or enhancing positive environmental impacts; 

 Advise the Project Engineer on remedial actions for the protection of the environment in the event of 

any accidents or emergencies during construction, and to advise on appropriate clean-up activities; 

 Review complaints received and make instructions as necessary; and 

 Identify and make recommendations for minor amendments to the EMPr as and when required. 

 

5. CONTENTS FOR CONTRACTOR’S ENVIRONMENTAL FILE 

 

The following documents must be submitted by the contractor in the Environmental file before Construction 

commences on site. The file must be submitted to the Environmental Section prior construction for approval. 

The Contractor should achieve a minimum score of 80% for the file to be approved.  

See annexure B : Environmental File Specification 
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6. ENVIRONMENTAL SPECIFICATIONS 

Table 2: Environmental Management and Mitigation Measures that must be implemented during the Design Phase and Construction Phase 

                                                                                                                  Design Phase Measures  

Aspects ID Mitigation Measure/Procedure  Responsible  Implementation  
Timeframe  

Monitoring 
Methods  

Performance 
indicators  

Project 
Planning/Design 

1  Proposed project is submitted to 
Environmental Section for screening (Project 
scope/layout/Maps), 

 CAPEX and Ops must ensure that there is 
budget allocated for environmental 
management throughout the project life cycle 
i.e. planned project and Directives.   

Johannesbur
g Water 
(CAPEX/Ops) 

Before project 
commences  

 Screening 
report 

 Tender 
document  

Keep the records 
of the project 
screening report 
and scope of 
work as per 
Directives 

Authorisation  2  Appoint Consulting Company 

 Ensure that all required licences and permits 
have been obtained before the start of 
construction. 

 Ensure that ECO and/or ELO is appointed as per 
the authorisation and EMP requirement during 
project execution (as when and required). 

Johannesbur
g Water 
(CAPEX/ 
Environment
al Section)  

Before 
construction 
commences 

Keep record of 
all 
permits, 
licences 
and 
authorisations 

Keep record of 
all 
permits, licences 
and 
authorisations 

Project 
Handover 

  The scope of a project is outlined by CAPEX 
Engineer during the handover meeting. 

 Environmental Management Requirements are 
outlined during the handover meeting.  

Johannesbur
g Water 
(CAPEX/ 
Environment
al Section) 

Before 
construction 
commences  

Meeting invite 
EA/GA/WUL/ 
Screening 
report  

Keep record of 
all 
permits, licences 
and 
authorisations 

Environmental   Environmental awareness training is given to Johannesbur Before Meeting invite  Meeting records  
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Awareness 
Training/Inducti
ons 

the Project Team Leaders  

 Environmental File Specification provided to 
the Contractor. 

 JW Environmental Management Plan and other 
procedures are provided to the Contractor.  

g Water 
(CAPEX/ 
Environment
al Section) 

construction 
commences  

Environmental 
File Evaluation  

  Contractor submits environmental file for 
approval prior work commences on site. 

 Construction activities/work (including site 
establishment) should ONLY commence when 
file is approved. 

Appointed 
Contractor/E
nvironmental 
Section  

Before 
construction 
commences  

Environmental 
evaluation 
report. 
 

Approval/ 
rejection letter 
records 

                                                                                                                 Construction Phase Measures 

Aspects ID Mitigation Measure/Procedure  Responsible  Implementation  
Timeframe  

Monitoring 
Methods  

Performance 
indicators  

Site camp 
establishment  

1  Invite the Environmental Officer for the site 
inspection of proposed site camp prior 
establishment. 

  Submit a method statement for Site Camp 
establishment for approval by JW 
Environmental Officer/ECO prior 
commencement of works. 

 Establish a suitably fenced Site Camp at the 
start of the contract, which will allow for site 
offices, vehicle, equipment, material and 
waste storage areas to be consolidated as 
much as possible. Locate the Site Camp at a 
position approved by the JW EO, at least 

All 
Contractors 
 
 

Before 
commencement 
of Project 

 Visual 
inspection 

 Site 
establishme
nt  checklist  

Method 
statements 
approved by 
CAPEX and 
the 
Environmental 
Officer 

 Position of 
Site Camp 

approved by 
ECO 

 Security and 
access to Site 
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100m from watercourses and in an area which 
is not ecologically sensitive. 

 Provide water and/or washing facilities at the 
Site Camp for personnel. 

 Lim it construction and lay down areas to 
areas within the development footprint. 

 Ensure that environmentally friendly on-site 
sanitation options are selected and these 
facilities are properly managed and 
maintained. 

 Designated eating areas shall be provided on 
site.  

 These eating areas shall be clearly demarcated 
and shall be provided with bins with lids.  

 Staff will be prohibited from consuming meals 
anywhere other than at these eating areas 
and that noise is limited.  

 All eating areas shall include provision for a 
water and smoking area.  

Camp 
controlled 

 Clear 
demarcation 
of no-go 
areas as 
agreed with 
JW EO. 

 Detailed site 
layout plan 

 Environment
al file 
approval 
letter.  

Environmental 
Awareness 
Training 

2  Provide environmental awareness training to 
all personnel on site at the start of their 
employment. Training should include 
discussion of: 

 Potential impact of construction waste and 
activities on the environment; 

 Suitable disposal of construction waste and 

All 
Contractors  

 Before 
workers 
start 
working 
onsite 

 Before new 
activities are 

 Check 
training 
attendance 
register  

 Observe 
whether 
activities 

 Proportion of 
workers that 
completed. 

 Environment
al training 
Compliance 
of workers 
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litter; 

 Key measures in the EMPr relevant to 
worker’s activities; 

 How incidences and suggestions for 
improvement can be reported. 

 Ensure that all attendees remain for the 
duration of the training and on completion 
sign an attendance register that clearly 
indicates participants’ names. 

undertaken are 
executed in 
line with 
EMPr 
requiremen
ts 

with EMP 

Plant Search and 
Rescue/Vegetati
on clearing 

3  From information gathered during the plant 
marking exercise, establish the size.  

 Requirements for the plant rescue team 
workforce, and the methodology to be 
employed during the rescue to maximise the 
likelihood of success; Document and motivate 
which species found on site are considered to 
be conservation worthy.  

 Follow a multi-pronged approach to maximise 
the likelihood of success wherever feasible. In 
addition to transplanting of whole plants, seed 
can be collected and sown in situ in suitable 
habitats and/or in an off-site nursery. 

 Any plants not suitable for transplantation 
must be considered for transplanting to 
existing conservation areas nearby. This could 
involve growing these plants on in an off-site 

All 
Contractors  

Before 
commencement 
of activities  

Visual 
Inspection/ 
inspection by 
Botanist/Ecolog
ist  

 Incidents of 
harm coming 
to fauna/ 
flora; 

 Number of 
incidents of 
disturbance 
of vegetation 
outside 
construction 
site 
boundary; 
and 

 Size of area 
cleared 
relative to 
development 
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nursery for a period of time. 

 Depending on the conservation worthy 
species found, the location of suitable existing 
conservation areas nearby and the location of 
the off-site nursery, the most appropriate 
plant rescue options must be detailed in the 
search and rescue plan, and could be a 
combination of the following options: 

 All required permits must be obtained from 
the appropriate authority covering plants to 
be affected by the plant rescue operation 
prior to the removal of the plants. 

 Demarcate the area for construction prior to 
each phase, and prevent access by 
construction personnel outside of this area. 

 Appoint a suitably qualified botanist to 
undertake search and rescue of key plant 
species in the development footprint where 
necessary (Where is applicable. Clearly 
demarcate sensitive areas, including buffers, 
with appropriate signage. 

 Do not allow personnel to enter calcrete 
vegetation areas. 

 Do not allow personnel to pick or destroy 
plants outside of the construction footprint. 

 Limit clearing to those areas within the 

footprint 

 Size of area 
disturbed 
outside of 
construction 
site 
boundary. 

 Areas of 
development 
footprint 
must be 
clearly 
demarcated 
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footprint of construction for each phase. 

 Restrict construction vehicles to designated 
roadways. 

 Do not allow the temporary storage of 
building material within sensitive areas. 

Aftercare and monitoring 

 Record numbers and diversity of propagated 
plants and the health of the same, until they 
can be planted out; 

 Aftercare of transplanted plants to be done in 
accordance with the plant search and rescue 
plan by an appropriate agent (e.g. staff from 
the commercial nursery or an appropriately 
trained onsite Contractor), including watering 
and alien plant control requirements. If done 
correctly, the frequency of input will decrease 
with time; 

 Record numbers and diversity of transplanted 
plants and the health of the same; 

 Monitoring must be undertaken as per 
requirements of the plant search and rescue 
plan approved by GDARD, including 
monitoring of alien plants and maintenance of 
a photographic record; and 

 Provide a detailed record (including 
photographic record) that indicates the 
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success of the plant rescue operation. Records 
of corrective action taken to improve 
management of transplanted plants, where 
relevant, must also be completed. 

Applicable Legislation  

 National Environmental Management Act: 
Biodiversity Act (Act 10 of 2004) including 
Threatened or Protected Species Regulations; 

 National Environmental Management Act (Act 
107 of 1998); 

 Gauteng Nature Conservation Bill, 
2014/Transvaal Nature Conservation 
Ordinance 12 of 1983; and 

 National Forests Act (Act 30 of 1998). 

Excavation  4  The process of excavation and back filling 
must be carried out as a sequential process 
following one another as quickly as possible.   

 Excavations must only remain open for a 
minimum period of time and during this time 
they must be clearly demarcated.  If 
excavations place the public at risk these sites 
must be fenced. 

 The residents directly affected by open 
trenches must be notified of the dangers.  This 
will be done during the site-specific phase. 

 Danger tape shall not be utilised to prevent 

All 
Contractors  

Throughout 
construction  

Visual 
inspection  

 Daily site 
inspection. 

 Damage to 
the 
environment 
(sensitive 
environment
) 
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personnel from open excavations, orange nets 
should be used for all open excavations on 
site. Construction vehicles should avoid 
creating new roads, use existing roads.  

 Topsoil must be cleared and retained as it 
contains most inorganic matter and nutrients.  

 Harvested grass should be retained and used 
as a mulch to combat erosion.  

 Soil should be exposed for the minimum time 
possible once cleared of invasive vegetation.  

 Avoid prolonged exposure of soils to wind and 
water erosion when clearing and grubbing.  

 Stockpiled topsoil must be covered with 
suitable fabric to prevent erosion and weed 
invasion.  

 Stockpiled topsoil must be covered with 
suitable fabric to prevent erosion and weed 
invasion.  

 No vehicles are allowed to access onto the 
stockpiles after they have been placed. 

 Topsoil and subsoil must be kept separate 
throughout construction and rehabilitation.  

 A marsh wire or snow netting shall be erected 
around the exposed excavations to warn the 
public.  

 The contractor must rip and rehabilitate 
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temporal roads after project completion. 

 The Contractor shall be in possession of an 
emergency spill kit that must be complete and 
available at all times on site. 

Topsoil and 
subsoil 

5  The contractor should remove 150mm of 
topsoil and stockpile at a height of not more 
than 1m.  

 Topsoil should be temporarily stockpiled, 
separately from (clay) subsoil and rocky 
material, when areas are cleared.  If mixed 
with clay sub-soil the usefulness of the topsoil 
for rehabilitation of the site will be lost. 

 Stockpiled topsoil should not be compacted 
and should be replaced as the final soil layer. 
No vehicles are allowed access onto the 
stockpiles after they have been placed. 

 Stockpiled soil should be protected by 
erosion-control berms if exposed for a period 
of greater than 14 days during the wet season.  
. 

 Topsoil stripped from different sites must be 
stockpiled separately and clearly identified as 
such.  

 Topsoil obtained from sites with different soil 
types must not be mixed. 

 Topsoil stockpiles must not be contaminated 

All 
Contractors  

During 
Vegetation 
clearance  

Visual 
inspection  

 Incident of 
incorrect 
storage and 
harvesting. 

 Manifestatio
n of alien 
invasive 
plants. 

 Incident of 
erosions.  
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with oil, diesel, petrol, waste or any other 
foreign matter, which may inhibit the later 
growth of vegetation and micro-organisms in 
the soil.   

 Soil must not be stockpiled on drainage lines 
or near watercourses without prior consent 
from the Project Manager. 

 Soil should be exposed for the minimum time 
possible once cleared of invasive vegetation, 
that is the timing of clearing and grubbing 
should be co-ordinated as much as possible to 
avoid prolonged exposure of soils to wind and 
water erosion.   

 Stockpiled topsoil must be either vegetated 
with indigenous grasses or covered with a 
suitable fabric to prevent erosion and invasion 
by weeds. 

 Limited vehicular access is allowed across 
rocky outcrops and ridges. 

 All cut and fill surfaces need to be stabilized 
with appropriate material or measures when 
major civil works are complete. 

 Erosion and donga crossings must be dealt 
with as river crossings.  Appropriate soil 
erosion and control procedures must be 
applied to all embankments that are disturbed 
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and destabilized as per the Authorisation 

 All equipment must be inspected regularly for 
oil or fuel leaks before it is operated.  
Leakages must be repaired on mobile 
equipment or containment trays placed 
underneath immobile equipment until such 
leakage has been repaired. 

 Soil contaminated with oil must be 
appropriately treated and disposed of at a 
permitted landfill site or the soil can be 
regenerated using bio-remediation methods. 

 Runoff must be reduced by channelling water 
into existing surface drainage system. 

Protection of 
archaeological 
and 
heritage 
resources 

6  Alert the construction workforce of the 
potential existence of artefacts at the site. 

 Empower staff to stop works on (chance) 
discovery of artefacts at the site. 

 Cease construction on (chance) discovery of 
archaeological sites of heritage importance, or 
redirect machinery away from finds until an 
archaeologist is able to make a site inspection 
and establish the importance of the find and 
make recommendations for preservation 
and/or record keeping. 

 Report the presence of graves or human 
remains, fragments of fossil bone, ostrich egg 

All 
Contractors/J
ohannesburg 
Water   

 Before 
Construction 
commences 

 
 
 

 During 
earthworks  

 
 
 

Visual 
inspection  

 Discovery of 
possible 
archaeologic
al material 

 Rescue and 
reporting of 
identified 
material 
when 
discovered 
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and stone fragments to HWC.  

 Obtain a permit for the removal of artefacts 
from the site if any are discovered during 
construction. 

Protection of 
paleontological 
resources 

7  Identify a stand-by palaeontologist to inspect 
fossils if they are discovered during 
construction activities. 

 Empower staff to stop works on (chance) 
discovery of fossils at the site. 

 Alert the construction workforce of the 
potential existence of fossils at the site. 

 Cease construction on (chance) discovery of 
fossils and artefacts of paleontological 
importance or direct machinery away from 
finds until the identified palaeontologist is 
able to make a site inspection and establish 
the importance of the find and make 
recommendations for preservation, collection 
or record keeping. 

Johannesburg 
Water 
 
 
All 
Contractors  

Prior 
commencement  
 
 
 
 
During 
earthworks  

Visual 
inspection  

 Discovery of 
possible 
archaeologic
al material. 

 Rescue and 
reporting of 
identified 
material 
when 
discovered. 

Concrete / 
cement 
Work/Batching 
plant  

8  Use Ready-Mix concrete rather than batching 
where possible. 

 Ensure that no cement truck delivery chutes 
are cleaned on site. Cleaning operations are to 
take place off site at a location where 
wastewater can be disposed of in the correct 
manner. If this is not possible a suitable 

All 
Contractors  

Throughout 
construction  

Visual 
inspection and 
JW EO/ECO 
approval. 

 Number of 
incidents of 
batching 
outside 
works 
footprint; 

 Contaminati
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washing facility is to be developed on site in 
consultation with the ECO. 

 Concrete must be mixed only in an area 
demarcated for this purpose, ideally on an 
impervious  surface (e.g. cement mixing 
pit).  

 Batching operations to take place in a 
designated area, which will be kept clean at all 
times.  

 All concrete spilled outside this area, must be 
promptly removed by the Contractor and 
taken to a permitted waste disposal site.   

 After all concrete mixing is complete; all waste 
concrete must be removed from the batching 
area and disposed of at an approved 
dumpsite.   

 Ensure separation of clean and dirty water 
from batching plant.  

 Storm water must not be allowed to flow 
through the batching area.  Water laden with 
cement must be collected in a retention area 
for evaporation and not allowed to escape the 
batching area.   

 Operators must wear suitable safety clothing. 

 Wastewater from batching operations to be 
suitably disposed of.  

on of water 
and soil; and 

 Visible litter 
/ waste on 
site. 
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 Waste concrete and cement sludge to be 
removed on a regular basis (to prevent 
overflowing) and to be disposed of at a 
suitable facility.  

 Unused cement bags will be stored in an area 
not exposed to the weather and packed neatly 
to prevent hardening or leakage of cement.  

 Used cement bags will be stored so as to 
prevent windblown dust and potential water 
contamination. Used bags will be disposed of 
adequately at a licenced waste disposal 
facility.  

 Limit concrete batching to single sites where 
possible.  

 Concrete transportation will not result in 
spillage.  

 Cleaning of equipment and flushing of mixers 
will not result in pollution, with all 
contaminated wash water entering the waste 
water collection system.  

 To prevent spillage onto roads, ready mix 
trucks will rinse off the delivery shoot into a 
suitable sump prior to leaving the site. The 
Contractor shall ensure such designated 
concrete wash bay area’s/ sumps are created 
and that all concrete trucks delivering 
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concrete to site first empty and clean their 
shoots at this point before leaving the site. 
The dried waste product shall be handled as 
construction rubble.  

 Suitable screening and containment will be in 
place to prevent windblown contamination 
from cement storage, mixing, loading and 
batching operations.  

 All contaminated water and fines from 
exposed aggregate finishes will be collected 
and stored in sumps and will be adequately 
disposed of.  

 All visible remains of excess concrete will be 
physically removed on completion of the 
plastering or concrete pouring and disposed of 
in an acceptable manner.  

 Any spilled concrete to be cleaned up 
immediately.  

 In practice all wastes arising from construction 
activities are to be handled; transported and 
disposed of in accordance with the relevant 
regulations. All efforts should be made to 
minimise, reclaim or recycle waste, and failing 
that, dispose of it in a manner licensed by the 
government for that purpose. 

Water 9  Con serve water wherever possible (e.g. All Throughout Visual  Incidence of 

161



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 
VOLUME 2.5 – DECEMBER 2017 REVISION 03 Page 39 of 113 
DISCLAIMER 
1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements 
2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification and associated 
fines thereof 
3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

Management  ensure that areas are not watered excessively 
and all leaking pipes are replaced and repaired 
immediately). 

 Adequate sedimentation control measures 
must be instituted at any river crossings when 
excavations or disturbance of a riverbanks or 
riverbeds takes place. 

 Adequate sedimentation control measures 
must be implemented where excavations or 
disturbance of drainage lines of a wetland 
may take place. 

 All fuel, chemical, oil, etc. spills must be 
confined to areas where the drainage of water 
can be controlled.  Use appropriate structures 
and methods to confine spillages such as the 
construction of berms and pans, or through 
the application of surface treatments that 
neutralise the toxic effects prior to the entry 
into a water course. 

 The drip tray and spill kit must be sued to 
contain oil from spilling into the water. 

 During construction through a wetland, the 
majority of the flow of the wetland should be 
allowed to pass downstream.   

 Vehicular traffic across wetland areas must be 
avoided. 

Contractors  construction  inspection  stormwater 
contaminatio
n; 

 Visible leaks/ 
water 
wastage; 

And Visible 
surface erosion. 
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 No dumping of foreign material in streams, 
rivers and/or wetland areas is allowed. 

 The wetland area and/or river must not be 
drained, filled or altered in any way including 
alteration of a bed and/or, banks, without 
prior consent from the DWS.  The necessary 
licenses must be obtained in terms of Section 
21 and 22 of the National Water Act, 36 of 
1998 from DWS. 

 No fires or open flames are allowed in the 
vicinity of the wetland, especially during the 
dry season. 

 No swimming, washing (including vehicles and 
equipment), fishing or related activity is 
permitted in a wetland or river. 

 Disturbances to nesting, breeding and 
roaming sites of animals in or adjacent to 
wetland areas must be minimized. 

Air Pollution  10  Speed limits must be implemented in all areas, 
including public roads and private property to 
limit the levels of dust pollution.   

 Dust must be suppressed on access roads and 
construction sites during dry periods by the 
regular application of water or a 
biodegradable soil stabilisation agent.  Water 
used for this purpose must be used in 

All 
Contractors  

Throughout 
construction  

Visual 
inspection  

 Visible air 
pollution.  
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quantities that must not result in the 
generation of run-off. 

 Where possible the use of potable water 
should be minimised for dust suppression 
purposes, preferably recycled or reused 
water. 

 The site-specific investigation will quantify the 
impact of dust on nearby wetlands, rivers and 
dams in terms of sedimentation. Mitigation 
measures identified during the site specific 
study must be implemented. 

 The Contractor must notify the Principal of all 
schools within 50m of the site of proposed 
activities.  The Principal must in turn ensure 
that children with allergies and respiratory 
ailments take the necessary precautionary 
measures during the construction period.  The 
Contractor must ensure that construction 
activities do not disturb school activities e.g. 
dust clouds may reduce visibility affecting 
sports activities.   

 Waste must be disposed of, as soon as 
possible at a municipal transfer station, skip or 
on a permitted landfill site.  Waste must not 
be allowed to stand on site to decay, resulting 
in malodours. 
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 Noise control measures must be 
implemented. All noise levels must be 
controlled at the source.  All employees must 
be given the necessary ear protection gear.  
IAP’s must be informed of the excessive noise 
factors. 

 The Contractor must inform all adjacent 
landowners of any after-hour construction 
activities and any other activity that could 
cause a nuisance e.g. the application of 
chemicals to the work surface.  Normal 
working hours must be clearly indicated to 
adjacent land owners. 

 No loud music is allowed on site and in 
construction camps. 

 No fires are allowed if smoke from such fires 
will cause a nuisance to IAPs. 

Social and 
cultural  

11  Access by non-construction people onto any 
construction sites must be restricted.  The 
Contractors activities and movement of staff 
must be restricted to designated construction 
areas only. 

 The Contractors crew must be easily 
identifiable due to clothing, identification 
cards or other methods. 

 Rapid migration of job seekers could lead to 

All 
Contractors  

Throughout 
construction  

Visual 
inspection  

 Community 
complaints. 

 Complaints 
register.  

 Daily 
environment
al inspection  
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squatting and social conflict with resident 
communities and increase in social 
pathologies if not properly addressed.  The 
Contractor must ensure that signs indicating 
the availability of jobs are installed. 

 Criteria for selection and appointment (by the 
Contractor) of construction labour must be 
established to allow for preferential 
employment of local communities.  The Local 
Authority must be actively involved in the 
process of appointing temporary labourers. 

 Sub-Contractors and their employees must 
comply with all the requirements of this 
document and supporting documents e.g. the 
Contract document that applies to the 
Contractor. Absence of specific reference to 
the sub-contractor in any specification does 
not imply that the sub-contractor is not bound 
by this document. 

 No member of the construction workforce is 
allowed to wander around private property, 
except within the immediate surroundings of 
the site. 

 The Contractor must provide suitable 
sanitation facilities for site staff.  Sanitation 
provided during the construction phase 
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should be managed so that it does not cause 
environmental health problems.  The use of 
the surrounding veld for toilet purposes is not 
permitted under any circumstance. 

 The Contractor must arrange for all his 
employees and those of his sub-contractors to 
be informed of the findings of the 
environmental report before the 
commencement of construction to ensure: 

 A basic understanding of the key 
environmental features of the work site and 
environments, and 

 Familiarity with the requirements of this 
document and the site specific report. 

 Supervisory staff of the Contractor or his sub-
contractors must not direct any person to 
undertake any activities which would place 
such person in contravention of the 
specifications of this document endanger 
his/her life or cause him/her to damage the 
environment. 

 The demand for construction materials and 
supplies will have an effect on the local 
economy.  This impact can be optimised by 
sourcing and purchasing materials locally and 
regionally wherever possible, insofar as the 
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material complies with the design 
specification.   

 The Contractor must maintain a detailed 
complaints register.  This must be forwarded, 
together with solutions, to the authorities 
when requested. 

Aesthetics  12  Scenic Quality 

 Damage to the natural environment must be 
minimized. 

 The contractor may not remove any trees. If 
trees are in the way of the pipe route or with 
the development sites, the contractor must 
inform the environmental section who will 
then liaise with city parks for permission or 
recommendation. 

 Trees and tall woody shrubs must be 
protected from damage to provide a natural 
visual shield.  Excavated material must not be 
placed on such plants and movement across 
them must not be allowed, as far as practical. 

 The clearing of all sites must be kept to a 
minimum and surrounding vegetation must, 
as far as possible, be left intact as a natural 
shield. 

 No painting or marking of natural features 
must be allowed.  

All 
Contractors  

Throughout 
construction  

 Visual 
inspection. 

 Way-leaves  
 

 Daily 
inspection  

 Environment
al incident. 
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 Above-ground Structures (reservoirs, water 
hammer tanks, valve chambers, pump stations 
etc.)   

 All above ground structures should be located 
in areas where the visual impact from roads, 
houses etc. is minimised.   

 All above ground structures could be treated 
or painted to blend in with the natural 
environment. 

 Cut and fill areas, river and stream crossings 
and other soil stabilisation works must be 
constructed to blend in with the natural 
environment.   

 Natural outcrops, rocky ridges and other 
natural linear features must not be bisected.  
Vegetation on such features must, as far as 
possible, not be cut unless absolutely 
necessary for construction.   

 Excavated material must be flattened (not 
compacted) or removed from site.  No heaps 
of spoil material must be left on site once the 
Contractor has moved to a new construction 
site. 

 Any complaints from interest groups regarding 
the appearance of the construction site must 
be recorded and addressed promptly by the 
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Contractor. 

Fauna and Flora  13 Flora  

 All suitable and rare flora and seeds must be 
rescued and removed from the site.  They 
must be suitably stored, for future use in 
rehabilitation. 

 The felling and/or cutting of trees and clearing 
of bush must be minimised. 

 Bush must only be cleared to provide essential 
access for construction purposes. 

 The spread of alien vegetation must be 
minimized. 

 Any incident of unauthorised removal of plant 
material, as well as accidental damage to 
priority plants, must be documented by the 
Contractor. 

 Woody vegetative matter stripped during 
construction must either be spread randomly 
throughout the surrounding veld so as to 
provide biomass for other micro-organisms 
and habitats for small mammals and birds, or 
it may be stockpiled for later redistribution 
over the reinstated top soiled surface.  No 
vegetative matter must be burnt or removed 
for firewood other than those removed during 
the grubbing and clearing phase.  Such 

All 
Contractors  

Throughout 
construction  

 Visual 
inspection  

 Way-leave 
from City 
Parks. 

 Biodiversity 
permit from 
Gauteng 
Department 
of Rural and 
Developme
nt  

 Environment
al incident 
register  

 Daily 
inspection 

 Number of 
environment
al incident. 

 Fauna and 
flora removal 
and 
relocation 
register    
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vegetation can be made available to the local 
inhabitants to be used as firewood.  

 No tree outside the footprint of the Works 
area must be damaged. 

Fauna 

 No species of animal may be poached, snared, 
hunted, captured or wilfully damaged or 
destroyed. 

 Snakes and other reptiles that may be 
encountered on the construction site must 
not be killed unless the animal endangers the 
life of an employee. 

 Anthills and/or termite nests that occur must 
not be disturbed unless it is unavoidable for 
construction purposes. 

 Disturbances to nesting sites of birds must be 
minimized. 

 The Contractor must ensure that the work site 
is kept clean and free from rubbish, which 
could attract pests. 

 

Infrastructure  14  The relevant authorities must be notified of 
any interruptions of services, especially the 
Local Municipality, National Road Agency, 
Transnet, TELKOM and ESKOM.  In addition, 
care must be taken to avoid damaging major 

All 
Contractors  

Throughout 
construction  

 Visual 
inspection  

 Way-leaves 
from 
different 

 Incident 
register. 

 Permit/ Way-
leave 
register 
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and minor pipelines and other services.  

 The integrity of property fences must be 
maintained. 

 No telephone lines must be dropped during 
the construction operations, except were 
prior agreement by relevant parties is 
obtained.  All crossings must be protected, 
raised or relocated as necessary. 

 All complaints and/or problems related to 
impacts on man-made facilities and activities 
must be promptly addressed by the 
Contractor and documented. 

 Proper storage facilities should be provided 
for the storage of oils, grease, fuels, chemicals 
and hazardous materials. 

 The Contractor must ensure that accidental 
spillage does not pollute soil and water 
resources. 

 Fuel stock reconciliation must be done on all 
underground tanks to ensure no loss of oil, 
which could pollute groundwater resources. 

 Cement must be stored and mixed on an 
impermeable substratum.  

 The Contractor shall ensure that existing 
services (e.g. roads, pipelines, and powerlines 
and telephone services) are not damaged or 

entities. 
 

 Complaints 
register. .  
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disrupted unless required by the contract and 
with the permission of the RE. 

 The Contractor shall be responsible for the 
repair and reinstatement of any existing 
infrastructure that is damaged or services 
which are interrupted.  

 A time limit for the repairs may be stipulated 
by the RE in consultation with the Contractor. 

Blasting  15  Blasting must not endanger public or private 
property. 

 Noise mufflers and/or soft explosives must be 
used to minimize the impact on animals. 

  All the provisions of the Explosives Act, 26 
of 1956 and the Minerals Act, 50 of 1991 must 
be  complied with. 

 The Contractor must take measures to limit fly 
rock.  

 Certificate of competence. In file 

 Blasting permit must be obtained from the 
South African police station issued in terms of 
section 9 of explosive Act, Act 26 of 1956) 
prior blasting.  

 Method statement for drilling and blasting 
(NB: Submitted for acceptance before any 
works) in file 

 Provide the MSDS’s for the chemicals are to 

All 
Contractors  

Throughout 
construction   

Visual 
inspection/ 
Engineer report  

 Incident 
register. 

 Complaints 
register. 

 Permit 
register. 
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be used.  

 Proof of notification to the affected 
community. 

 The Appropriate PPE. 

Workshops, 
storage areas 
and materials 
handling 

16  These areas shall be chosen so as to cause the 
least impact on the biophysical and social 
elements of the area.  

 The siting of workshops, maintenance and 
refuelling sites and materials storage areas 
shall not be in the vicinity of sensitive sites 
e.g. wetlands, cultivated fields or drainage 
lines, or where local land owners can be 
disturbed.  

 Storm water shall be diverted around the 
storage area. Storm water falling on the 
storage area shall be discharged if it meets the 
required water quality standards.  

 Proper storage facilities, placed on an 
impermeable surface, shall be provided for 
the storage of oils, grease, fuels, chemicals 
and other hazardous materials to be used 
during the construction phase of the project. 
If fuel is required on site it shall be stored in a 
secure area in a steel tank supplied and 
maintained by the fuel suppliers. Leakage of 
fuel shall be avoided.  

All 
Contractors  

Throughout 
Construction  

 Visual 
inspection 

 Method 
statement 
for handling 
hazardous 
substances. 

 MSDS  
 

 Hazardous 
substances 
register. 

 MSDS file 

 Spill  register 

 Incident 
register. 
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 An adequate bund wall, 110% of volume, shall 
be provided for fuel and diesel areas to 
accommodate any spillage or overflow from 
these substances. The area inside the bund 
wall shall be lined with an impervious lining to 
prevent infiltration of the fuel into the soil.  

 In addition, hazard signs indicating the nature 
of the stored materials shall be displayed on 
the storage facility or container and Material 
Safety Data Sheets (MSDS’s) will be made 
available for all hazardous chemicals. Before 
containers or storage facilities are erected, 
emergency procedures in the event of misuse 
or spillage that may negatively affect an 
individual or the environment will be in place.  

 The storage facilities (including any tanks) 
shall be surrounded by a bund wall, in order 
to ensure that accidental spillage does not 
pollute local soil or water resources.  

 The storage areas shall not be utilised for 
accommodation purposes and shall be access 
controlled.  

 The storage area shall be kept tidy and the 
area shall be rehabilitated after use.  

 An inventory of any hazardous 
chemicals/substances (including that within 
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equipment) kept on site, along with a 
description of possible ill effects and 
treatment of health-related afflictions 
resulting from accidents, shall be kept in the 
storage area as well as by the appropriate 
manager. These areas shall be securely 
fenced.  

 Gas welding cylinders and LPG cylinders shall 
be stored in a secure, well-ventilated area.  

 A notice board with the contact details of the 
responsible party shall be displayed at the 
gate to the storage area.  

 The contractor shall ensure that any delivery 
drivers are informed of all procedures and 
restrictions required to comply with the EMP. 
Someone with an adequate understanding of 
the CEMP shall supervise drivers during 
delivery and off-loading. 

 All vehicles and machinery will be inspected 
for any leaks or malfunctions regularly. 
Vehicle servicing or repairs is prohibited from 
site, unless in an emergency. 

 Drip trays shall be inspected and emptied 
daily and serviced when necessary. In 
particular drip trays shall be closely monitored 
during rain events to ensure that they do not 
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overflow. The contents must be disposed of at 
a recognised site. 

 All repairs done on machinery using 
hydrocarbons as fuels or lubricants shall have 
a drip tray placed strategically to avoid 
incidental spillage.  

 Workers shall be made aware of the health 
risks associated with any hazardous 
substances used (e.g. smoking near refuelling 
depots), and shall be provided with 
appropriate protective clothing / equipment 
in case of spillages or accidents. 

 Cement and other potential environmental 
pollutants shall be stored and mixed on plastic 
sheeting or ready mix trucks shall be used. 
There shall be no opportunity for 
environmental contamination. 

 Workshop areas shall be monitored for oil and 
fuel spills and such spills shall be cleaned and 
remediate to the satisfaction of the EO. 

 The Contractor shall be in possession of an 
emergency spill kit that must be complete and 
available at all times on site. 

Waste 
Management  

17 Methods for waste management and waste 
minimisation shall be implemented from the 
outset of the contract as per the Waste 

All 
Contractors  

Throughout 
Construction  

 Visual 
inspection/E
nvironment

 Littering  

 Soil 
contaminatio
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Management Plan to be submitted to Client. All 
personnel shall be instructed to dispose of all 
waste in the proper manner. A waste avoidance 
and minimisation approach will be encouraged for 
the duration of the project. The following steps in 
order will be applied. 

 Prevention – avoid and minimise waste 

 Recycle – reuse and recover all general waste 

 Treat – treatment in order to reduce toxicity 
reduce waste quantities 

 Dispose – waste removal into a registered 
landfill facility 
 

Solid waste 
 
Waste with the potential for market re-use will be 
stored in separate containers, this includes, scrap 
metal, used tyres and paper. This waste will be 
recycled where ever possible. Solid waste shall be 
temporarily stored in tip – poof metal drums or 
waste skips at an approved area on site for 
collection and disposal. This area shall be away 
from drainage lines or water courses.  

 All general waste drums or skips will be 
appropriately labelled GENERAL WASTE 

 A refuse control system shall be established 

al 
inspection 
checklist. 

 Legal 
Documents: 
Transport 
certificate 
obtained 
from 
GDARD for 
transporting 
general or 
hazardous 
waste. 

 Transport 
certificate 
obtained 
from City of 
Johannesbu
rg for 
transporting 
general 
waste 
within COJ. 

 Waste 
manifest/ 

n 

 Water 
pollution. 
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for the collection and removal of refuse to the 
satisfaction of Client and ECO. 

 No waste shall be burned at the site offices or 
anywhere else on the site. 

 All building rubble shall be a) removed from 
the site and disposed of at an appropriate 
dumping site, or b) temporarily stored in a 
clearly demarcated area on site for future use. 

 All waste shall be disposed at an appropriate 
waste disposal facility. 
 

 Litter 
 

 No littering by construction workers shall be 
allowed. During the construction period, the 
facilities shall be maintained in a neat and tidy 
condition and the site shall be kept free of 
litter. 

 Measures shall be taken to reduce the 
potential for litter and negligent behaviour 
with regard to the disposal of all refuse.  

 Littering, discarding or burying of any 
materials shall not be allowed on site. 

 
Hazardous waste 
 

waste 
disposal 
certificate/ 
weighbridge 
slip.  
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 Hazardous waste shall be temporarily stored 
in tip – poof metal drums or waste skips at an 
approved area on site for collection and 
disposal. This area shall be away from 
drainage lines or water courses. 

 All hazardous waste drums or skips will be 
appropriately labelled.  
 
HAZARDOUS WASTE. 

 Hazardous waste such as bitumen, tar and oil 
shall be disposed of at a registered waste 
disposal facility. Special care shall be taken to 
avoid spillage of tar products such as tar prime 
or pre-coating fluid to avoid water-soluble 
phenols from entering the ground or 
contaminating water. 

 All used filter materials shall be stored in a 
secure bin for disposal off site. Any 
contaminated soil shall be removed and 
replaced with clean soil. Soil contaminated by 
oils and lubricants shall be collected and 
disposed of at a facility designated by the local 
authority to accept contaminated materials. 

 Used oil, lubricants and cleaning materials 
from the maintenance of vehicles and 
machinery shall be collected in a holding tank 
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and returned to the supplier. Water and oil 
shall be separated in an oil trap. Oils collected 
in this manner shall be retained in a safe 
holding tank and removed from site by a 
specialist oil recycling company for disposal at 
an approved hazardous waste disposal site. 
Oil collected by a mobile servicing unit shall be 
stored in the service unit’s sludge tank and 
discharged into the safe holding tank for 
collection by the specialist oil recycling 
company. 

 Sludge should be managed in accordance with 
the Sludge Guideline 2010. 

 Sludge should be kept only at the drying bed 
and no sludge should be stored at a 
permeable ground or natural ground. 

 Hazardous waste shall be disposed of at a 
registered hazardous waste disposal site, 
disposal certificates shall be kept in the site 
file for record. 
 

Medical Waste 

 All medical waste will be contained in the 
special bins provided.  All sharp needles must 
be separated from other medical waste, 

 All out dated and disused medicines will be 
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disposed of as a hazardous medical waste or 
returned to the supplier for disposal.  (Tablets 
and syrups will be crushed and/or dissolved 
before disposal as hazardous waste), 

 Medical waste used on personnel coming for 
treatment at the clinic are to be placed on a 
demarcated container storage room,  

 The Occupational Health Nurse will notify a 
service provided for removal of the medical 
waste prior exceeding 90 days. 

 The service provider to provide Waste 

Manifest as well as the Safe Disposal 

Certificate, to the OHN who will maintain the 

copies of the waste manifest and safe disposal 

certificate. 

 The OHN will arrange for an approved 
hazardous waste disposal company to collect 
and dispose of this medical waste.  The OHN is 
responsible for and authorised to keep all 
records in connection herewith (disposal 
certificates). 

 

Ablution 
facilities  

18  Provide ablution facilities (i.e. chemical toilets) 
for all site staff at a ratio of 1 toilet per 15 
workers (absolute minimum 1:25). 

All 
Contractors  

Throughout 
construction  

 Visual 
inspection 

 Records of 

 Incidence of 
staff not 
using 
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 Secure all temporary/portable toilets to the 
ground within the Site Camp to the 
satisfaction of JW EO/ECO to prevent them 
toppling due to wind or any other cause. 

 Maintain toilets in a hygienic state (i.e. toilet 
dispensers to be provided, toilets to be 
cleaned and serviced regularly (by registered 
appropriate waste contractor), and toilets to 
be emptied before long weekends and 
builders’ holidays). 

 Remove/ appoint an appropriate supplier to 
remove accumulations of chemicals and 
treated sewage from the site and dispose of at 
an approved waste disposal site or sewage 
plant. 

 Ensure that no spillages occur when the toilets 
are cleaned or emptied. Repeated incidents of 
spillage of chemicals and or waste (i.e. more 
than one incident), will require toilets to be 
placed on a solid base with a sump. 

 Ablution facilities must be located at least 
50m from any watercourse. 

 Ablution facilities shall be provided on site. 

 The positioning of the ablution facilities shall 
be done in consultation with Client and shall 
be placed so that it cannot contaminate the 

waste 
manifest/dis
posal 
certificates/ 
weighbridge 
slip 

Facilities 

 Incidence of 
pollution 
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natural streams and rivers. One toilet shall be 
provided per 10 staff members on site. Toilets 
shall be positioned within walking distance of 
wherever employees are employed on the 
site. Toilets shall be provided with locks and 
doors shall be secured to prevent the toilets 
from blowing over.  

 The toilets shall be placed outside of areas 
susceptible to flooding.  

 Chemical toilets shall be serviced regularly by 
an authorised service provider and removed 
to a registered waste water treatment works 
and disposal certificates shall be obtained 
from the waste disposal facility for each 
disposal and retained on site. 

 Polluted run-off must be discharged in the 
local sewerage main and not overland or into 
public streams.  In instances where a 
sewerage main is not available, polluted run-
off will be collected in sub-surface tanks and a 
reputable effluent removal contractor will be 
contracted to dispose of the waste in an 
environmentally acceptable manner.  Official 
documentation shall be obtained from the 
waste disposal facility for each disposal and 
retained on site. 
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 Toilets situated close to the site boundaries or 
within sight of residential areas shall be 
hidden behind screens or other cover as 
approved by the Engineer; 

 Discharge of waste from toilets into the 
environment and burial of waste is strictly 
prohibited; 

Access road and 
traffic control  

19 Access Roads 

 The Contractor and the affected landowner 
must collaborate on the planning and 
construction of new access routes and the 
repair or upgrading of existing routes.   

 Access to the site must be controlled such that 
only vehicles and persons directly associated 
with the work gains access to the site. 

 Temporary access roads must not be opened 
until required and must be restored to its 
former state as soon as the road is no longer 
needed. 
 
Traffic Control  

 All reasonable precautions must be taken 
during construction to avoid severely 
interrupting the traffic flow on existing roads, 
especially during peak periods.   

 Before any work can start the Local Traffic 

All 
Contractors  

Throughout 
construction  

 Method 
statement 
for access 
road and 
traffic 
control. 

 Way-leave  

 Daily 
Inspection 
checklist. 

 Environment
al incident. 

 Incident 
register. 
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Department must be consulted about 
measures to be taken regarding pedestrian 
and vehicular traffic control. 

Electrical  20  Measures must be taken during 
thunderstorms to protect workers and 
equipment from lightning strikes.  

 All tall structures must be properly earthed 
and protected against lightning strikes. 

All 
Contractors  

Throughout 
construction  

 Permit 

 OHS 
approval 
letter  

 Way-leave 
 

 Approval 
letter 

 Electrical 
certificate  

Development 
Footprint  

21  The development footprints and disturbed 
areas surrounding the proposed project 
infrastructure should be kept at minimum as 
possible and the areas cleared of natural 
vegetation and topsoil must be kept to a 
minimum;  

 The extent of all development footprint areas 
and permanent/ temporary structures must 
be limited to what is essential;  

 As far as possible, existing roads are to be 
utilised, to limit cumulative impacts from 
roads and traffic;  

 The height of any temporary structures such 
as topsoil stockpiles should be kept as low as 
possible below 1m. 

All 
Contractors  

Throughout 
construction  

 Agreement 
letter. 

 Way-leave  

 Incident 
register. 

 Complaints 
register.   

Fire Prevention  22  The Contractor must take all the necessary 
precautions to protect the materials on site 

All 
Contractors  

Throughout 
construction 

 Visual 
inspection  

 Fire 
extinguisher 
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and to avoid veld fires. 

 No fires or open flames are allowed on site 
unless directly used for construction purposes,  

 Review all SANS standards relating to fire 
precautions and fire control namely, SANS 
0131-3 Section 8 and SANS 089-1 or as 
amended. 

 The Contractor must have fire-fighting 
equipment and a first aid box available on site 
and on all vehicles working on site.   

 All waste bins must be kept away from fuel 
tank installations. 

 All fuel tanks must be installed above ground, 
depending on the volume of stored fuel, for 
easy detection of fuel leaks.   

 Any welding or other sources of heating of 
materials must be done in a controlled 
environment, wherever possible and under 
appropriate supervision, in such a manner as 
to minimise the risk of veld fires and/or injury 
to staff. 

 Fires lit for comfort (warmth) must be actively 
discouraged by the Contractor, due to the risk 
of veld fires and the risk to adjacent 
properties.  Also, no waste material must be 
burnt. 

 Emergency 
Response 
Plan. 

inspection 
checklist. 

 Incident 
register 

 Mock drill 
report.  
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Noise Pollution  23  Temporary noise pollution due to construction 
works should be controlled by proper 
maintenance of equipment and vehicles, and 
tuning of engines and mufflers. Construction 
works should be completed in as short a 
period as possible by assigning qualified 
engineers and foremen.  

 It is the responsibility of the Contractor to 
monitor for the mitigation of such impacts. 
Noise problems should be reduced to 
normally acceptable levels by incorporating 
low-noise equipment in the design and/or 
locating such mechanical equipment in 
properly acoustically lined buildings or 
enclosures. In the presence of adequate 
buffer zones between the facility and 
residential areas, noise control measures must 
be minimized. 

All 
Contractors  

Throughout 
Construction   

Random noise 
measurements 

 Results of 
random 
noise 
measuremen
ts 

 Number of 
registered 
complaints 

Complaints  24 Maintain a complaints register for all complaints. 
The register must list: 

 Complainant name and contact details; 

 Date complaint was lodged; 

 Person who recorded the complaint; 

 Nature of the complaint; 

 Actions taken to investigate the complaint and 

 outcome of the investigation; 

All 
Contractors  

Throughout 
construction 

Complaints 
register 

 Availability 
of register on 
site 

 Designated 
person to 
maintain 
register 

 Complaints 
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 Action taken to remedy the situation; 

 Date on which feedback was provided to 
complainant. 

logged 

 Complaints 
followed up 
and 
Closed out. 

Housekeeping  25  All construction and operational areas must 
be kept in a neat and orderly condition at all 
times;  

 An efficient removal system of waste and 
rubble must be ensured during all 
development phases; 

 All operational facilities, including vehicles, 
should be actively maintained; 

 Any areas for material storage, waste sorting 
and other potentially intrusive activities must 
be screened from view as far as considered 
feasible. 

 Regularly inspect all construction machinery 
and holding tanks for leaks or damages. 

 Place generators on drip trays. 

 Repair any defects as soon as possible. In the 
case of leaks, ensure that the leaking water or 
effluent is captured and not released into the 
environment. 

 Service and refuel equipment that uses 
hydrocarbon fuels, oils, lubricants and other 

All 
Contractors  

Throughout  Visual 
inspection of 
site camp/ 
construction 
site 

Regular 
inspection 
reports by SHE 
Officer and JW 
EO 
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hazardous chemicals at the designated area at 
the Site Camp only under conditions approved 
by JW EO/ECO 

 Ensure that absorbent pads (or equivalent) 
and/ or drip trays are available to collect any 
oil, fluid, etc. in the case of a breakdown or 
emergency repair outside the designated 
area. Keep a copy of fuels and hazardous 
substance inventory on site. 

 Keep spill containment and clean-up 
equipment at all work sites and for all 
polluting materials used at the site.  

 Prevent discharge of any hazardous 
substances or pollutants, such as cements, 
concrete, chemicals, and other contaminated 
waste water and fuels into the ground, surface 
or stormwater systems on site.  

 Control litter and keep construction areas as 
clean and neat as possible. 

Transportation 
and 
refuelling 

26  Undertake regular maintenance of vehicles 
and machinery to identify and repair minor 
leaks and prevent equipment failures. 

 Undertake any on-site refuelling and 
maintenance of vehicles/machinery in 
designated areas. Line these areas with an 
impermeable surface and install oil traps. 

All 
Contractors  

Throughout 
Construction   

Visual 
inspection of 
vehicles, 
barges, 
machinery and 
refuelling / 
maintenance 

 Incidence of 
non-
compliance 

 Incidence of 
leaks and 
spills 

 Cost of 
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 Ensure that oils and lubricants used for 
maintenance of equipment in the field are 
correctly contained. 

 Use appropriately sized drip trays for all 
refuelling and/or repairs done on machinery – 
ensure these are strategically placed to 
capture any spillage of fuel, oil, etc. 

 Use drip trays under all equipment and plants 
that are parked overnight or for long periods. 

 Store and handle fuels, oils and chemicals so 
as to avoid the risk of spillage, i.e. in 
waterproof and impervious 

areas cleaning up 
spills 

Safety and 
Security   

27  Do not allow any open fires on the site. 

 Do not allow smoking on the site except 
within designated areas. Suitable fire-fighting 
equipment must be readily available in these 
areas. 

 Equip all fuel stores and waste storage areas 
with fire extinguishers. 

 Ensure that all personnel on site are aware of 
the location of fire-fighting equipment on the 
site and how the equipment is operated. 

 Suitably maintain fire-fighting equipment. 

 Ensure that emergency procedures (in relation 
to fire, spills, contamination of the ground, 
accidents to employees, use of hazardous 

All 
Contractors  
 
 
 
 
 
 
 
 
 
 
 
All 

Throughout 
construction  
 
 
 
 
 
 
 
 
 
 
Before and 
during 

 Inspect 
attendance 
register for 
training 
sessions 

 Inspect fire 
extinguisher
s and 
certificates 

 
 
 
Visual 
inspection 

 Number of 
fire incidents 

 Certified 
extinguishers 
in 
appropriate 
locations 
 
 
 
 
 

 
Number of 
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substances, etc.) are established prior to 
commencing construction. 

 Make all emergency procedures available, 
including responsible personnel, contact 
details of emergency services, etc. to all the 
relevant personnel. Clearly demarcate 
emergency procedures at the relevant 
locations around the site. 

 Secure the Site Camp, particularly to restrict 

 Unauthorised access to fuels and other 
hazardous substances. 

 Provide suitable emergency and safety 
signage on site, and demarcate any areas 
which may pose a safety risk (including 
hazardous substances, deep excavations, etc.). 

 Advise the ECO of any emergencies on site, 
together with a record of action taken. 

Contractors  construction safety / 
emergency 
incidents. 

 

Response to 
environmental 
pollution 

28  In the event of environmental pollution, e.g. 
through spillages, immediately stop the 
activity causing the problem. 

 Maintain relevant Material Safety Data Sheets 
(MSDS) at the site for all potentially hazardous 
substances (as defined in the regulations for 
hazardous chemical substances). In the event 
of an emergency, procedures detailed in the 
MSDS shall be followed. Clean up any spills 

All 
Contractors  

Throughout 
construction  

 Maintain 
register of 
pollution 
events and 
response 

 Following 
resumption 
of activities, 
frequently 

 Number of 
incidents 

 Time 
activities 
stopped 

 Number of 
recurring 
Incidents 

 Availability 
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immediately, through containment and 
removal of free product and appropriate 
disposal of contaminated soils. 

 Immediately remediate and rehabilitate areas 
in the event of a spill of an environmentally 
hazardous substance. 

 Only resume activity once the problem has 
been stopped or (in the case of spillages) the 
pollutant can be captured without reaching 
the environment. Repair faulty equipment as 
soon as possible. 

 Treat hydrocarbon spills, e.g. during refuelling, 
with adequate absorbent material, which then 
needs to be disposed of at a suitable landfill. 

 Ensure a quantity of appropriate remedial 
agent, capable of containing and/or 
remediating a hydrocarbon spill is available on 
site at all times in case of an emergency spill. 
The material shall be capable of handling a 
spill of at least 200l.  

 Report all fuel, oil or hydraulic fluid spills to 
the JW EO/ECO so that appropriate clean-up 
measures can be implemented. 

 Report all incidents within 24 hours to JW 
environmental section. 

inspect 
repaired 
equipment 
to ensure 
proper 
functioning 

and 
70completen
ess of 
register 

Storm Water 28 Objective  All Throughout  Visual  Daily 
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Management   To minimise erosion of soil from site during 
construction. 

 To minimise deposition of soil into drainage. 

 Minimise loss of vegetation cover due to 
construction related activities. 
 

Mitigation Measures 

 Identify and demarcate construction areas for 
general construction work and restrict 
construction activity to these areas. Prevent 
unnecessary destructive activity within 
construction areas (prevent over-excavations) 

 Stockpile topsoil for re-use in rehabilitation 
phase. Maintain stockpile shape and protect 
from erosion. All stockpiles must be 
positioned at least 50 m away from drainage 
lines and wetlands.  

 Erosion control measures: Run-off control and 
attenuation on slopes (sand bags, logs), silt 
fences, storm water channels and catch-pits, 
shade nets, soil binding, geofabrics, hydro 
seeding or mulching over cleared areas. 
• Control depth of excavations and stability 
of cut faces/sidewalls. 
• Compile a comprehensive storm water 
management plan as part of the final design of 

Contractors  Construction  inspection. 

 Storm water 
managemen
t Plan. 

 Way-leave 
from JRA  

inspection 
checklist. 

 Incident 
register. 
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the project and implement during 
construction and operation. 

Re-vegetation 
and 
Rehabilitation or 
Reinstatement 

29 Objective  
To ensure re-vegetation and rehabilitation of 
disturbed areas is undertaken  
Legislation and Standards  
Conservation of Agricultural Resources Act (Act 43 
of 1983 
Environment Conservation Act (Act 73 of 1989 
National Forestry Act (Act 84 of 1998 
National Environmental Management Act 107 of 
1998 and Gauteng Nature Conservation Bill, 2014. 
 
Mitigation measures 
In order to meet this goal, the following objective, 
actions and monitoring requirements are 
relevant: 

 Disturbed areas must be rehabilitated/re-
vegetated with appropriate natural vegetation 
and/or local seed mix. Re-use 
native/indigenous plant species removed from 
disturbance areas in the rehabilitation phase 
as per the re-vegetation and rehabilitation 
management plan. 

 Re-vegetated areas may have to be protected 
from wind erosion and maintained until an 

All 
Contractors  

Throughout 
Construction  

 Rehabilitati
on Plan 

 JW EMP 

 Visual 
inspection  

 Ecologist 
Specialist 
report  

 Environmen
tal 
Authorisatio
n/GA 

 Practical 
and 
completion 
certificate.  

 Community 
Happy 
Letters. 

 Daily 
inspection 
checklist. 

 Rehabilitatio
n report  

 Waste 
management 
collection 
report 
(Waste 
Disposal 
Certificate). 
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acceptable plant cover has been achieved. 

 On-going alien plant monitoring and removal 
within the disturbed project footprint (where 
the initial clearing for construction took place) 
must be undertaken on all areas of natural 
vegetation on an annual basis. 

 All temporary facilities, equipment and waste 
materials must be removed from site and 
appropriately disposed of. 

 All temporary access road must be 
rehabilitated to their original condition 

 Necessary drainage works and anti-erosion 
measures must be installed, where required, 
to minimise loss of topsoil and control 
erosion. 

 On-going inspection of rehabilitated areas in 
order to determine effectiveness of 
rehabilitation measures implemented. 

 On-going alien plant monitoring and removal 
should be undertaken as per the approved 
Rehabilitation/Re-vegetation plan. 

 
Management and Mitigation Requirement 
 

 Conduct a detailed search of at the area. 
As a minimum, this should take place 
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during the spring and summer months 
prior to impoundment so positive 
identification of flowering plants can be 
made. This should be done taking due 
cognisance of specialist studies already 
undertaken as part of the EIA process; 

 Allow time for additional searches if these 
are deemed necessary, based on progress 
and diversity of plant species found; 

 Identify and physically mark all 
conservation worthy plants found on the 
ground; and 

 Capture markers and reference in a 
retrievable system, so that these can be 
located again for transplanting (e.g. using 
a combination of aerial photography, GPS 
and GIS, as appropriate). 

Practical and Final 
completion 
inspection  

30  Ensure that practical inspection is conducted 
before the Contractor handover project back 
to JW in order to ascertain if the 
reinstatement or rehabilitation has been done 
accordingly.  

 The snag list is compiled and accepted by both 
parties (JW CAPEX Representatives and 
Contractor) 

 All responsible personnel including 

CAPEX/ 
OHSE& DM/ 
All 
Contractors 

During the final 
stage of project  

 Meeting 
invite  

 Visual 

inspection  

 Meeting 
invite  

 Attendance 
register 

 Snag list  

 Signed 
practical and 
final 
completion 
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Environmental representative sign both 
practical and final completion letter.  

inspection 
letter. 

Final close out 
report  

31  Conduct final audit on site. 

 EO must ensure that audit reports are signed 
by RE/Engineer and Contractor.  

 Environmental File is returned to JW. 

OHSE & DM  During the final 
stage of project. 

 Final audit 
report. 

 Signing of 
Audit 
reports.  
 

 Final Audit 
report. 

 Signed Audit 
report.  

 Environment
al file. 

 

Table 3: Environmental Management and Mitigation Measures that must be implemented during the Operational Phase  

                                                                                                                  Operational  Phase Measures  

Aspects ID Mitigation Measure/Procedure  Responsible  Implementati
on  
Timeframe  

Monitoring 
Methods  

Performance 
indicators  

Waste 
Management  

1 Sanitation Facilities 

 Ablution facilities shall be provided on site. 

 The positioning of the ablution facilities shall 
be done in consultation with Client and shall be 
placed so that it cannot contaminate the 
natural streams and rivers. One toilet shall be 
provided per 15 staff members on site. Toilets 
shall be positioned within walking distance of 
wherever employees are employed on the site. 
Toilets shall be provided with locks and doors 
shall be secured to prevent the toilets from 

Johannesburg 
Water  

During 
operation and 
maintenance 
activities  

 Visual 
inspection of 
Waste 
collection and 
disposal areas. 

 Visual 
inspection of 
site. 

 Check waste 
disposal slips. 

 Monitor 

 Presence of litter 

 Availability of 
waste bins and 
skips. 

 Degree to which 
rubbish bins and 
skips are filled 

 Total volume of 
general and 
hazardous waste 
storage capacity 
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blowing over.  

 The toilets shall be placed outside of areas 
susceptible to flooding.  

 Chemical toilets shall be serviced regularly by 
an authorised service provider and removed to 
a registered waste water treatment works and 
disposal certificates shall be obtained from the 
waste disposal facility for each disposal and 
retained on site. 

 Polluted run-off must be discharged in the local 
sewerage main and not overland or into public 
streams.  In instances where a sewerage main 
is not available, polluted run-off will be 
collected in sub-surface tanks and a reputable 
effluent removal contractor will be contracted 
to dispose of the waste in an environmentally 
acceptable manner.  Official documentation 
shall be obtained from the waste disposal 
facility for each disposal and retained on site. 

 Any cooking on Site shall be done on well-
maintained gas cookers with fire extinguishers 
present. No cooking shall be permitted to 
occur on open fires. 

 Toilets situated close to the site boundaries or 
within sight of residential areas shall be hidden 
behind screens or other cover as approved by 

activities 
against JW 
Waste 
Management 
Plan. 

 Waste 
Inventory 
Register.  

 Total volume of 
general and 
hazardous waste 
stored on site 

 Degree to which 
different waste is 
separated. 

 Frequency of 
waste collection. 

 Total volume of 
recycled and 
reused waste. 
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the Engineer; 

 No spillage shall occur when the toilets are 
cleaned or emptied and the contents shall be 
properly stored and removed from Site. 

 Discharge of waste from toilets into the 
environment and burial of waste is strictly 
prohibited; 

 All building rubble and rubble from the 
demolished structures, solid and liquid waste 
must be disposed of as necessary at an 
appropriately licensed refuse facility. 

 Ensure that no refuse wastes are burnt on the 
premises or on surrounding premises. No fires 
will be allowed on site. 

 
Contaminated water 
•Workshops, refuelling depots and washing areas 
shall be bunded. 
•Any wastewater or spilled fuel collected within 
bunded areas around the refuelling area shall be 
disposed of as hazardous waste 
•Waste water containing hydrocarbons, paints oil 
etc. shall be treated as hazardous waste 

Protection of 
Vegetation  

2  Limit the footprint of the maintenance and 
operational activities to the minimum to 
minimise environmental damage. 

Johannesburg 
Water  

 During 
operation 
and 

Visual inspection  Incidents of 
vegetation 
damage. 
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 Designate vegetated areas outside the 
development footprint as “No go” areas. 

 Limit the off-road driving within the 
Johannesburg Water Sites.  

 Protected or endangered species of plants shall 
not be removed unless they are interfering 
with a structure. 

 All trees and vegetation cleared from the site 
shall be cut into manageable lengths. 

 Big trees with large root systems shall be cut 
manually and removed, as the use of a 
bulldozer will cause major damage to the soil 
when the root system are removed.  

 Stumps shall be treated with herbicide. 

 Protected or endangered species of plants shall 
not be removed unless they are interfering 
with a structure. 

 Where such species have to be removed due to 
interference with a structure, the necessary 
permission and permits shall be obtained from 
Provincial Department of Agriculture and Rural 
Development. 

 All protected species not to be removed must 
be clearly marked and such areas fenced off if 
required. 

 The use of herbicides shall only be allowed 

maintena
nce 
activities/. 

 When is 
necessary. 

 Number of 
incidents of 
disturbance of 
vegetation 
outside site 
boundary. 
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after a proper investigation into the necessity, 
the type to be used, the long-term effects and 
the effectiveness of the agent. 

 No scalping shall be allowed on any part of 
Johannesburg Water Sites.  

Alien 
invasive/weeds 
control  

3  Some of the areas of JW area are covered with 
moderate to very dense invasive alien shrubs 
and trees. Clearing of such vegetation will be 
necessary to gain access .However, clearing of 
this vegetation from the entire project area as 
far as possible will reduce the re-establishment 
rate of this vegetation over time, and will thus 
not only benefit the environment put also the 
proposed project and potential future phases 
of the project in the long term.  

 The type of invasive, however, will require 
regular follow-up eradication of seedlings after 
clearing, as extensive seed-banks of these 
species are present underneath present 
infestations.  

 Wood from alien vegetation can be used. 
However, care must be taken not to leave any 
of the leaf- or seed material on the site where 
the vegetation was cleared. Rather, identify a 
particular area that no longer has any 
indigenous vegetation, demarcate that area 

Johannesburg 
Water  

During 
operation and 
maintenance 
activities 

 Visual 
inspection. 

 Monitoring 
against 
Vegetation 
Management 
Plan.  

 PCO certificate. 

 Daily inspections 
register. 

 Incident register.  
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and dump excess material of alien species 
there.  

 Once the material is sufficiently dry, it should 
be burned to destroy any regenerating capacity 
of stems and roots as well as seeds. 

 Only registered PCO with Certificate for 
competency to handle the hazardous 
substances (e.g. Herbicides) is allowed to use 
herbicide.  

 Only environmental friendly herbicide is 
allowed within JW sites. 

 MSDS for the herbicides must be kept in the 
storage area. 

 Method Statement for applying and handling 
herbicides and Risk Assessment for applying 
and handling herbicides.  

 Appropriate PPE for handling herbicides. 

 Herbicides stored only in a designated storage. 

 Empty containers of herbicides disposed of 
accordingly to the registered hazardous landfill 
site.  

 Proof of disposal provided to JW 
Environmental Section. 

Sludge 
Management  

4  The sludge must be managed according to the 
sludge guideline. 

 All agreements or Contract must be placed in 

Johannesburg 
Water/Bulk 
Waste  

During 
operations 
activities  

 Visual 
inspection 
according to 

 Sludge test report 

 Complaints 
register. 
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the file. 

 The sludge must be kept on a designated 
bunded drying bed.  

 

Sludge SOP.  

 Monitoring 
against Sludge 
Guideline. 

 Monitoring 
against WUL. 

 Sludge spill 
register. 

 Environmental 
Officers Internal 
WUL Audit 
Report.  

Workshop and 
storage Area 

5  The siting of workshops, maintenance and 
refuelling sites and materials storage areas 
shall not be in the vicinity of sensitive sites e.g. 
wetlands, cultivated fields or drainage lines, or 
where local land owners can be disturbed.  

 Storm water shall be diverted around the 
storage area. Storm water falling on the 
storage area shall be discharged if it meets the 
required water quality standards.  

 Proper storage facilities, placed on an 
impermeable surface, shall be provided for the 
storage of oils, grease, fuels, chemicals and 
other hazardous materials to be used during 
the construction phase of the project. If fuel is 
required on site it shall be stored in a secure 
area in a steel tank supplied and maintained by 
the fuel suppliers. Leakage of fuel shall be 
avoided.  

 An adequate bund wall, 110% of volume, shall 
be provided for fuel and diesel areas to 

Johannesburg 
Water  

During 
operations 
and 
maintenance 
activities  

 Visual 
inspection 

 SOP for 
handling 
hazardous 
substances. 

 MSDS register  

 Workshop and 
storage register. 

 MSDS register. 

 Incident register.  
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accommodate any spillage or overflow from 
these substances. The area inside the bund 
wall shall be lined with an impervious lining to 
prevent infiltration of the fuel into the soil.  

 In addition, hazard signs indicating the nature 
of the stored materials shall be displayed on 
the storage facility or container and Material 
Safety Data Sheets (MSDS’s) will be made 
available for all hazardous chemicals. Before 
containers or storage facilities are erected, 
emergency procedures in the event of misuse 
or spillage that may negatively affect an 
individual or the environment will be in place.  

 The storage facilities (including any tanks) shall 
be surrounded by a bund wall, in order to 
ensure that accidental spillage does not pollute 
local soil or water resources.  

 The storage areas shall not be utilised for 
accommodation purposes and shall be access 
controlled.  

 The storage area shall be kept tidy and the area 
shall be rehabilitated after use.  

 An inventory of any hazardous 
chemicals/substances (including that within 
equipment) kept on site, along with a 
description of possible ill effects and treatment 
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of health-related afflictions resulting from 
accidents, shall be kept in the storage area as 
well as by the appropriate manager. These 
areas shall be securely fenced.  

 Gas welding cylinders and LPG cylinders shall 
be stored in a secure, well-ventilated area.  

 A notice board with the contact details of the 
responsible party shall be displayed at the gate 
to the storage area.  

 All vehicles and machinery will be inspected for 
any leaks or malfunctions regularly. Vehicle 
servicing or repairs is prohibited from site, 
unless in an emergency. 

 Drip trays shall be inspected and emptied daily 
and serviced when necessary. In particular drip 
trays shall be closely monitored during rain 
events to ensure that they do not overflow. 
The contents must be disposed of at a 
recognised site. 

 All repairs done on machinery using 
hydrocarbons as fuels or lubricants shall have a 
drip tray placed strategically to avoid incidental 
spillage.  

 Workers shall be made aware of the health 
risks associated with any hazardous substances 
used (e.g. smoking near refuelling depots), and 
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shall be provided with appropriate protective 
clothing / equipment in case of spillages or 
accidents. 

 Cement and other potential environmental 
pollutants shall be stored and mixed on plastic 
sheeting or ready mix trucks shall be used. 
There shall be no opportunity for 
environmental contamination. 

 Workshop areas shall be monitored for oil and 
fuel spills and such spills shall be cleaned and 
remediate to the satisfaction of the EO. 

 The site shall be in possession of an emergency 
spill kit that must be complete and available at 
all times on site. 

Complaints  6  Maintain a complaints register for all 
complaints. The register must list: 

 Complainant name and contact details; 

 Date complaint was lodged; 

 Person who recorded the complaint; 

 Nature of the complaint; 

 Actions taken to investigate the complaint and 
outcome of the investigation; 

 Action taken to remedy the situation; 

 Date on which feedback was provided to 
complainant. 

Johannesburg 
Water  

During 
operations 
and 
maintenance 
activities  

 Complaints 
register. 

 GDARD 
complaints 
reference 
number.   

 Availability of 
register on site 

 Designated 
person to 
maintain register 

 Complaints 
logged 

 Complaints 
followed up and 
closed out. 

Collection of 7  Water sampling shall be undertaken at the Johannesburg During  Visual  Daily water 
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water sample selected sampling points as per the WUL. 

 Any incident or non-compliance with the WUL 
parameters or DWS Water Quality Guidelines 
shall be reported accordingly and investigated  

 Unused sampling bottle shall be disposed of 
accordingly. 

Water/CDYNA  operation 
activities  

inspection. 

 Online Lab 
reports 

 

sample report. 

 Incident register. 
 

Environmental 
Incident 
reporting and 
Emergency 
Response and 
Preparedness  

8  NEMA Section 30 and 30A emergency incidents 
and situations must be reported to GDARD or 
DEA immediately after as an incident or 
situation occurs. NWA Section 20 emergency 
must be reported to DWS, mostly by 
Operations Department. This can be done via 
phone, fax or email. JW must implement 
measures to contain the incident or situation 
immediately. Thereafter the Emergency 
Incident Report (EIR) or Emergency Situation 
Report (ESR) must be submitted to the 
authorities ASAP. The reports must provide as 
much information as possible, if not; the 
reports can be updated later as the 
investigation progresses. Not reporting an 
incident could result in the authorities issuing a 
directive or a compliance notice to the 
responsible person. 

 Important Note: For Section 30A Emergency 
Situation, an oral or written directive must be 

Johannesburg 
Water Sites  

During 
operation and 
maintenance 
activities. 

 Visual 
inspection. 

 Flash report/ 
Incident 
investigation 
report. 

 Section 30A 
Annexure A. 

 JW 
Environmental 
Emergency 
Preparedness 
and Response 
Procedure. 

 Incident register 

 Bioremediation 
report. 

 Section 30A 
Directive. 

 Corrective Action 
Plan  
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obtained from GDARD or DEA before works can 
be undertaken in the watercourse to avoid 
undertaking listed activities without obtaining 
EA. 

 Johannesburg Water takes responsibility in 
order to effectively respond to emergency 
incidences such as fire, hydrocarbon and sewer 
spills or leakages, disturbance of wildlife and 
archaeological artefacts. The SHE Rep must 
conduct daily inspections to ensure that the 
required equipment needed to handle 
environmental incidents/ emergencies are 
readily available and in working condition. 
Quick response to an incident prevents 
escalation to an emergency: 

9. Water Management  

 Water is a scarce resource and water shall be conserved wherever possible. 

 Improved and protected watercourses to Class C classification which is moderately modified in terms of determined class of water resource and 

resource quality objectives of chapter 3 (Part 2) of National Water Act (Act 36 of 1998). 

 Demand reduction/ Alternative sources. 

 Building a water sensitive city. 

 Well managed and maintained water infrastructure networks. 

Water Usage  9.1  The site must be kept tidy and hygienic at all 
times with special reference to sanitation & 
water management. 

Johannesburg 
Water Sites  

During 
operation  

 Visual 
inspection 

 Meter readings  

 • Records of 
Monthly water 
Usage. 
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 Maintain a monthly water usage. 

 Reporting of water pipe burst and damaged 

meters  

Reduce water 
demand 

9.2  Implement effective demand-side 
management practices while exploring 
investment into smart infrastructure and 
alternative supplies to increase levels of net 
water savings.  

 Establish Task Team with different law 
enforcement agencies to develop and 
implement solution for infrastructure abuse 
problem. 

 Promote the implementation of Sustainable 

Urban Drainage System practice.  

Johannesburg 
Water 
(Network) 

During 
operation  

 Monthly 
Monitoring  

 Monthly water 

management 

report  

 Records of 
percentage 
reduction on non-
revenue water. 

 Records of 
Percentage 
reduction of Rand 
Water system 
input volume. 

Incentivise 
water saving 
interventions 
across 
domestic and 
economic 
sector users. 

9.3  Implementation of command and control base 
mechanism that promote water saving (CoJ By-
laws). 

 Implementation of incentives base mechanism 

 Develop partnerships beyond the City to 
encourage water savings. 

 Expand current CoJ drought policy to build 
greater resilience of the water system. 

 Integrate water conservation requirements in 
conditions of planning approval. 

Johannesburg 
Water () 

CoJ/Operatio
ns  

 Monthly water 
management 
report 

 Records of 

reduction in 

annual water 

consumption per 

capita 

 Water from 
alternative 
sources as % of 
total water 
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 Develop an awareness and communications 

campaign using available technology.  

supply 

Rehabilitation/ 
Reinstatement  

10  Clean up and remove any spills and 
contaminated soil in the appropriate manner. 

 Ensure that no discarded materials are buried 
on site or on any other land not designated for 
this purpose. 

 Rehabilitate any disturbed areas as soon as 
maintenance or construction in the area is 
complete. 

 If disturbed areas are left to rehabilitate 
naturally, they must be frequently monitored 
and interventions put in place immediately 
should it become necessary. Special attention 
must be given to the potential for soil erosion 
and the associated environmental degradation. 
It is also essential to undertake alien 
vegetation control and management.  

Johannesburg 
Water  

During 
operation and 
maintenance 
activities  

 EO compliance 
monitoring. 

 Visual 
inspection. 

 Compliance 
inspection 
against 
rehabilitation 
plan. 

 JW EMP. 

 Inspection report. 

 Audit report by 
External Auditor. 

 Photos before 
and after.   

 

6.1 Method Statement  

The objective is to ensure all construction activities are undertaken with the appropriate level of environmental awareness to minimise environmental 

risk. 

The environmental specifications are required to be underpinned by a series of Method 
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Statements, within which the Contractors and Service Providers are required to outline how any identified environmental risks will practically be 

mitigated and managed for the duration of the contract, and how specifications within this EMPr will be met. That is, the Contractor will be required to 
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describe how specified requirements will be achieved through the submission of written Method Statements 

to Johannesburg Water Environmental Section and ECO. 

A Method Statement is defined as “a written submission by the Contractor in response to the environmental 

specification or a request by the Site Manager, setting out the plant, materials, labour and method the 

Contractor proposes using to conduct an activity, in such detail that the Site Manager and Environmental 

Officers are able to assess whether the Contractor's proposal is in accordance with the Specifications and/or 

will produce results in accordance with the Specifications”. The Method Statement must cover applicable 

details with regard to: 

 Construction procedures 

 Materials and equipment to be used 

 Getting the equipment to and from site 

 How the equipment/material will be moved while on-site 

 How and where material will be stored 

 The containment (or action to be taken if containment is not possible) of leaks or spills of any liquid or 

material that may occur 

 Timing and location of activities 

 Compliance/non-compliance with the Specifications, and 

 Any other information deemed necessary by the Johannesburg Water. 

The Contractor may not commence the activity covered by the Method Statement until it has been approved 

by the Site Manager, except in the case of emergency activities and then only with the consent of the Site 

Manager. Approval of the Method Statement will not absolve the Contractor from their obligations or 

responsibilities in terms of their contract. 

Failure to submit a method statement may result in suspension of the activity concerned until such time as a 

method statement has been submitted and approved. The EO and ECO should monitor the construction 

activities to ensure that these are undertaken in accordance with the approved Method Statement. 

Monitoring 

 Regular inspections of the site by EO/SHE. 

 Immediate reporting of ineffective sediment control systems. 

 Public complaints register must be developed and maintained on site. 

Monitoring Program 
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OBJECTIVE: Monitor the performance of the control strategies employed against environmental objectives and 

standards 

A monitoring programme must be in place not only to ensure conformance with the EMP, but also to monitor 

any environmental issues and impacts which have not been accounted for in the EMPr that are, or could result 

in significant environmental impacts for which corrective action is required.  The period and frequency of 

monitoring will be stipulated by the environmental authorisation (once issued). Where this is not clearly 

dictated, Johannesburg Water will determine and stipulate the frequency of monitoring required in 

consultation with the relevant authority. The contractor project manager will work with the site manager of 

the contractor to ensure that monitoring is conducted and reported. 

The aim of the monitoring and auditing process would be to routinely monitor the implementation of the 

specified environmental specifications, in order to: 

 Monitor and audit compliance with the prescriptive and procedural terms of the environmental 

specifications. 

 Ensure adequate and appropriate interventions to address non-compliance. 

 Ensure adequate and appropriate interventions to address environmental degradation. 

 Provide a mechanism for the lodging and resolution of public complaints. 

 Ensure appropriate and adequate record keeping related to environmental compliance. 

 Determine the effectiveness of the environmental specifications and recommend the requisite changes 

and updates based on audit outcomes, in order to enhance the efficacy of environmental management 

on site. 

 Aid communication and feedback to authorities and stakeholders. 

 Method of Monitoring 

The Environmental Officer will ensure compliance with the EMP, and will conduct monitoring activities. The EO 

will undertake site inspections on a monthly basis or as specified in the environmental authorisation once 

issued.  

6.2 Monitoring Reports 

Environmental Monthly reports will be compiled by the EO on a monthly basis and must be submitted to 

Environmental Specialist. The report should include details of the activities undertaken in the reporting period, 

any non-conformances or incidences recorded, corrective action required and details of these non-

conformances or incidents which have been closed out. 
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A document handling system must be established to ensure accurate updating of EMP documents, and 

availability of all documents required for the effective functioning of the EMP. Supplementary EMP 

documentation could include: 

 Method Statements;  

 Environmental Action Plan 

 Environmental File Site instructions;  

 Emergency preparedness and response procedures;  

 Record of environmental incidents; 

 Non-conformance register  

 Training records;  

 Site inspection reports;  

 Waste Register 

 Water Usage Register 

 Fauna and Flora Register 

 Hazardous chemical Inventory list 

 Monitoring reports;  

 Auditing reports; and  

 Public complaints register (single register for maintained for overall site).  

Table 4: Monitoring Programme 

ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

WATER 

Prevention of water pollution 

Prevention of stagnant water on site. 

Proper functioning of sanitation 

facilities  

Weekly in rainy season 

Weekly in rainy season 

Weekly  

Contractor’s Representative (CR)/ 

Johannesburg Water  

 

SOIL 

Surface or gully erosion on site  

Soil contamination with oils 

If small, clean up. If large, appoint a 

Weekly in rainy season 

Monthly 

Immediately 

CR/JW 

CR/JW 

CR/JW 
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ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

suitable contractor for clean-up.   

Air 

Control domestic fires. 

Heavy vehicle emission control. 

Dust control of access roads. Wetting 

when required. 

Weekly 

Monthly 

Weekly inspection 

 

CR/ JW 

CR/JW 

CR 

WASTE 

Efficiency of domestic waste collection. 

Prevention of burning of solid/liquid 

wastes on site. 

Proper collection and containment of 

liquid wastes (petroleum, oils, paints, 

resins & cooking oils) 

The recycling and/or disposal thereof. 

The collection and disposal of 

construction waste (concrete, wood, 

steel) 

Collection of hazardous waste. 

Weekly 

 

Weekly 

 

Monthly 

 

 

Bi Weekly 

 

Monthly Bi Weekly 

CR/JW 

 

CR/JW 

 

CR/JW 

 

 

CR 

 

CR/JW 

CR/JW 

WILDLIFE 

Weed Control 

Control of illegal hunting or snaring of 

game, birds or other wild animals. 

On-going 

On-going  

CR/JW 

CR/JW 

SOCIAL 

Inspect overall appearance of site. 

(paint work, cleanliness & 

Weekly 

 

CR 
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ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

housekeeping) 

Resolve complaints 

Monitor behaviour of labourers 

 

Daily 

Daily 

 

CR/JW 

CR/JW 

SAFETY 

Inspect road signs, pedestrian and 

vehicle behaviour  

At least once a week CR/JW 

 

6.3 Internal Audits and Reporting 

Typically, an audit analyses the results obtained from monitoring, assesses whether objectives and targets have 

been met and whether there are variances from the stipulated EMP and legal requirements. In addition, the 

audit assesses whether EMP implementation has been undertaken according to planned arrangements and 

that the EMP itself is being appropriately updated. The audit should confirm that identified corrective actions 

have been undertaken and then assess the effectiveness of such actions. The timing of audits should be 

included in the implementation schedule in the EMP. 

The key steps in a successful audit are: 

 Establish audit procedures. 

 Determine the frequency of audits. 

 Ensure that the auditors are competent, in that they must be able to undertake the audit objectively 

and competently. Audits may be undertaken by internal or external parties, although certain I&AP 

requirements may define a need for external auditors. 

 Maintain records of audits. 

A procedure is to be developed by the project management team for conducting EMP audits, and should 

incorporate processes for scheduling and reporting, as well as the timing and frequency of the audits. This 

procedure should also address responsibilities and required resources. The EO is usually responsible for the 
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maintenance of the environmental audit information that is required prior, during and after an audit. Internal 

audits must be undertaken by Johannesburg Water Environmental Section on monthly basis.  

6.3.1 Monthly compliance rating 

 

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined by 

Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g. monthly audit), 

operational assessments and other requirements, as necessary. Johannesburg Water SOC Ltd reserves the right 

to adjust the monthly compliance calculation formula as and when required – each revision of the monthly 

compliance calculation formula will be communicated to the Principal Contractor before implementation. 

Each Principal Contractor is required to maintain a minimum compliance rating of 93% (Ninety Three 

Percent) 

Table 5: Compliance Rating Protocol 

Classification  Scoring  Classification description 

Good 93 – 100% Substantial compliance 

Average 80-92% Compliance status needs to be improved 

Poor 61-79% 

Methods to ensure compliance require substantial 

improvement 

Very poor  <60% 
Methods to ensure compliance failed completely - no 
system in place  

 

 

6.3.2 Work Stoppage 

Work stoppages will be identified for 2 (two) types of work stoppages to be implemented: 

 Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue with any 

type of construction / site work up until the work stoppage has been closed-out; 

 Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue with the 

specific activity / task / job up until the work stoppage has been closed-out. 

Overall work stoppages will be issued where non-conformances are identified against the criteria in 

Annexure C.  
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6.4 Environmental Awareness Plan 

OBJECTIVE: Ensure all operation personnel have the appropriate level of environmental awareness and 

competence to ensure continued environmental due diligence and on-going minimisation of environmental 

harm (Environmental Awareness Plan) 

To achieve effective environmental management, it is important that Contractors and site employees are 

aware of the responsibilities in terms of the relevant environmental legislation and the contents of this EMP. 

Johannesburg Water is responsible for informing its employees and contractors (transportation contractor) of 

their environmental obligations in terms of the environmental specifications, and for ensuring that employees 

are adequately experienced and properly trained in order to execute the works in a manner that will minimise 

environmental impacts. Johannesburg Water’s obligations in this regard include the following:  

 Employees must have a basic understanding of the key environmental features of the depot and its 

surrounding environment. 

 Ensuring that a copy of the EMP is readily available on-site and that all site staff is aware of the location 

and has access to the document.  Employees must be familiar with the requirements of the EMP and 

the environmental specifications as they apply to the operation of the facility. 

 Ensuring that, prior to commencing any new site works, all employees have attended an Environmental 

Awareness Training course.  The course must provide the site staff with an appreciation of the project's 

environmental requirements, and how they are to be implemented.   

 Awareness of any other environmental matters, which are deemed to be necessary by the depot 

manager. 

 Ensure that construction workers have received basic training in environmental management, 

including the storage and handling of hazardous substances, minimise of disturbance to sensitive areas 

(wetland), management of waste and prevention of water pollution 

 Records must be kept of those that have completed the relevant training. 

 Training should be done either in a written or verbal format but must be in an appropriate format and 

language for the receiving audience 

 Refresher sessions must be held to ensure the operating staffs are aware of their environmental 
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obligations. 

 

Therefore, prior to the commencement of construction activities on site and before any person commences 

with work on site thereafter, adequate environmental awareness and responsibility are to be appropriately 

presented to all staff present onsite, clearly describing their obligations towards environmental controls and 

methodologies in terms of this EMPr. This training and awareness will be achieved in the following ways: 

 

6.4.1 Environmental Awareness Training 

Environmental Awareness Training must be undertaken by the Environmental Officer and must take the form 

of an on-site talk and demonstration by the Environmental Officer before the commencement of construction 

activities on site.  A record of attendance of this training must be maintained by the Environmental Liaison 

Officer/SHE Officer on site. 

6.4.2 Formal Environmental Training  

 

JW must ensure that there is a budget allocated for environmental formal training in CAPEX projects for the 

skills development of community where project is being undertaken. The principal Contractor shall identify 

short courses and include them on the training matrix that can be done on site during project duration. The 

following are some of the trainings that can be done on site: 

 ISO14001:2015 Environmental Management System Awareness  

 Handling of bee hives  

 Snake awareness and handling  

 Environmental legal Liability. 

 Waste Management  

 Environmental Site Representative  

The principal Contractor must ensure that they appointing a registered company that meet all the 

requirements and before appointment of service provider, the files shall be submitted to Environmental 

Section for evaluation.  
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6.4.3 Induction Training 

Environmental induction training must be presented to all persons who are to work on the site – be it for short 

or long durations. Contractors or Engineers staff, site staff, sub-contractors or visitors to site. 

This induction training should include discussing Johannesburg Water’s environmental policy and values, the 

function of the EMP and the importance and reasons for compliance to these.  The induction training must 

highlight overall do’s and don’ts on site and clarify the repercussions of not complying with these.  The 

reporting procedure must be explained during the induction as well.  Opportunity for questions and 

clarifications must form part of this training.  A record of attendance of this training must be maintained by the 

SHE officer on site. 

6.4.4 Toolbox Talks 

Toolbox talks should be held on a scheduled and regular basis (at least once a month) where the foreman/site 

supervision manager, environmental and safety representative and all employees on site hold talks relating to 

environmental practices and safety awareness on site. These talks should also include discussions on possible 

common incidents occurring on site and the prevention of reoccurrence thereof.  Records of attendance and 

the awareness talk subject must be kept on file. 

6.5 Erosion Management Plan 

The objective to control soil erosion from an ecological perspective is: 

 To reduce the effects of raindrop splash erosion on exposed soil surfaces. 

 To keep rainwater on the soil surface for as long as possible to increase the infiltration rate and reduce 

surface runoff. 

 To reduce the speed of surface runoff to reduce the erosion effect of the soil surface. 

 To provide methods to retain soil, debris, seed banks and organic matter being carried away by runoff. 

 To improve water retention of the area (Coetzee, 2005). 

 

Areas with a high soil erosion potential on the site 

Areas identified as being of high soil erosion potential on the site include: 

 Any areas without vegetation cover 
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 Excavated areas 

 Steep areas 

 Areas which undergo overland flow of water. 

 Areas close to water 

 Irrigated areas 

 Compacted areas 

 Rivers 

 Drainage lines 

 Any areas where developments cause water flow to accelerate on a soil surface. 

 

If any erosion features are present as a result of the activities mentioned above the ELO must: 

Assess the situation. 

 Take photographs of the soil degradation. 

 Determine the cause of the soil erosion. 

 Inform and show the relevant contractors the soil degradation. 

 Inform the contractor that rehabilitation must take place and that the contractor is to implement a 

rehabilitation method statement and management plan. 

 Monitor that the contractor is taking action to stop the erosion and assist them where needed. 

 The progress of the rehabilitation must be monitored weekly and recorded in the site diary. 

 All actions with regards to the incidents must be reported on in the monthly Audit report. 

 If the erosion incident has not being addressed by the contractor within 14 days of you reporting it, the 

Johannesburg Water‘s Environmental Section must be informed. 

 

The contractor/ developer (with the EO’s consultation) must: 

Select a system to treat the erosion 

Design the treatment system 

Implement the system 
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Monitor the area to see if the system functions like it should, if it the system fails adapt or adjust the 

system to ensure erosion is controlled. 

Monitoring must continue until the area has been stabilized 

General Erosion 

 

The civil works contractor may use the following instruments to combat erosion when necessary: 

 Reno matrices 

 Slope attenuation 

 Shade catch nets 

 Mulching 

 Hydro-seeding or transplanting 

 Re-vegetating 

 Tilling (roughing the surface) 

 

 Erosion Management control measures 

 

Ensure that all soil surfaces are protected by vegetation or a covering to avoid the surface being eroded by 

wind or water. 

Ensure that heavy machinery don’t compact areas that are not meant to be compacted as this will result in 

compacted hydrophobic, water repellent soils which increase the erosion potential of the area. 

 

Surface water control measures 

 

 Prevent the concentration or flow of surface water or storm water down cut or fill slopes or along pipeline 

routes or roads and ensure measures to prevent erosion are in place prior to construction. 

Storm water and any runoff generated by hard surfaces should be discharged into retention swales or areas 

with rock rip-rap. These areas should be grassed with indigenous vegetation. These energy dissipation 
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structures should be placed in a manner that flows are managed prior to being discharged back into the natural 

water courses, thus not only preventing erosion, but also supporting the maintenance of natural base flows 

within these systems, i.e. hydrological regime (water quantity and quality) is maintained. 

 Mitigate against siltation and sedimentation through the use of the above mentioned structures and 

ensure that all structures do not cause erosion. 

 Ensure that all storm water control features have soft engineered areas that attenuate flows, allowing 

for water to percolate into the local aquifers. 

 Minimise and restrict site clearing to areas required for construction purposes only and restrict 

disturbance to adjacent undisturbed natural vegetation. 

 Vegetation clearing should occur in parallel with the construction progress to minimize erosion and/or 

run-off. Large tracts of bare soil will either cause dust pollution or quickly erode and then cause 

sedimentation in the lower portions of the catchment. 

 Minimise the diversion of flows into different catchments. 

 If implementing dust control measures, prevent over-wetting, saturation and run-off that may cause 

erosion and sedimentation. 

 Water course (stream) crossings should not trap any run-off, thereby creating inundated areas, but 

allow for free flowing water courses. 

 

ALL EROSION CONTROL MEASURES 

Areas susceptible to erosion must be protected by appropriate measures and repair of any damage caused by 

erosion due to construction activities must be under taken as soon as possible. 

Minimise erosion and sedimentation into water courses through effective stabilisation (gabions and reno 

mattresses) and re-vegetation of disturbed river banks (Refer to rehabilitation specifications and erosion 

control measures below). 

 Stabilisation of sandy, dispersive slopes or slopes steeper than 1:3 will be required. 

 Ensure that bare soil is covered and hydro seeded to reduce topsoil loss. 
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The ELO should compile and keep an Incidents and Accidents Register on site in which all incidents and 

accidents are recorded, e.g. chemical spills, fires, accidents involving workers and vehicles, etc. 

The following information must be recorded in the Incidents Register: 

 The name and contact details of the persons involved 

 The person recording the incident 

 The date and time of incident 

 The nature, extent and cause of the accident 

 The name and contact details of any persons notified of the incident 

 The actions taken to deal with the incident and whether the accident has been sufficiently 

 Dealt with additional steps required to prevent recurrence of the incident. 

 

7. RECORD KEEPING, COMPLIANCE AND PENALTIES 

 

Various records will be kept on site for monitoring purposes these include but not limited to: 

 Copy of Environmental Management Plan 

 Approved Environmental Method Statements 

 Environmental Authorisation 

 Environmental induction attendance register 

 Hazardous chemicals register 

 Waste disposal register and disposal certificates 

 Oil/fuel spill register 

Records of non-compliance shall also be kept on record and will include the nature and magnitude of the non-

compliance in a register, the action taken to discontinue the non-compliance, the action taken to mitigate its 

effects and the results of the actions. External complaints received regarding activities on the construction site 

pertaining to the environment shall be recorded in a public complaints register and the response noted with 

the date and action taken. This record shall be submitted with the monthly reports and a verbal report given at 
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the monthly site meetings. A score of 90% is required for the Monthly Audit undertaken by the Johannesburg 

Water‘s Environmental Officers. 

 

8. DECOMMISSIONING 

 

Objective 

 To avoid and or minimise the potential environmental and social impacts associated with the 

decommissioning phase 

Mitigation Measures 

 Mitigation measures as detailed in the construction phase on the EMP regarding impacts on flora, 

fauna, habitats and wetlands would be applicable to this phase. 

 Rehabilitation to be undertaken in terms of specifications outlined in the Rehabilitation section of this 

EMP as well as in terms of any specific requirements applicable at the time. 

Johannesburg Water EO will need to supervise decommissioning activities
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JW EMP Annexure A: Environmental Management Requirement Acknowledgement Letter 

Environmental Requirement  for Contractors and Suppliers 

working for Johannesburg Capital Expenditure (CAPEX) projects 

Unique no JWEMP:122017 

Revision no  00 

I, the undersigned, hereby acknowledge that I have obtained copies of the following listed documentation and 

confirm that I fully understand the contents thereof and the consequences of non-compliance.  The Contractor 

furthermore reiterates its commitment to compliance of the requirements contained within the following 

provided documentation: 

Name of the Contractor   

Vendor Number   

Project Number  

Scope of Work  

Declaration by Capital Expenditure Projects Contractor  

 I undertake to adhere to the requirements as set out in: 

- Johannesburg Water Environmental Management Plan and Waste Management Plan 

- Environmental requirements for Contractors working on Capital Expenditure Projects  

 I undertake to comply with all applicable environmental legal and other requirements. 

 Undertake to comply with Johannesburg Water‘s environmental standards, policies and procedures 

where applicable. 

 I pledge to inform all staff of their role in managing environmental impacts on site. 

 I am fully aware that incidents must be reported within 24 hours of occurrence. 

 I pledge to implement environmental best practice on site at all times during the contract. 

 I pledge that all non-conformances issued to us will be addressed promptly.  

I hereby acknowledge that I have obtained copies of Johannesburg Water Environmental Management 

Plan and Waste Management Plan and confirm that I fully understand the contents thereof and the 

consequences of non-compliance. The Contractor furthermore reiterates their commitments to 

compliance of the requirements contained within the following provided documentations and conform 

to all above mentioned requirements. 
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Signed at ………………………………… on this …….. Day of ……………………… 20………... 

Contractor  

 

Signature: Date: 

 

 

 Project Engineer (Witness) 

 

Signature: Date: 
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Annexure B: Contractors Environmental File Evaluation Form 

    

CONTRACTORS ENVIRONMENTAL FILE EVALUATION FORM 

A minimum score of 80% is required on all sections for the approval of the submitted Environmental file System.   
Failure to achieve the required score will result in non-approval of the Environmental file, and the project will not 
commence prior file approval.  

ENVIRONMENTAL SYSTEM EVALUATION OUTCOME 

AVERAGE SCORE OBTAINED 0.00% 

  APPROVED/REJECTED  
EVALUATED BY:  REVIEWED BY:  APPROVED/REJECTED BY:  ACKNOWLEDGED BY: 

DESIGNATION:   DESIGNATION: DESIGNATION:  DESIGNATION: 

SIGNATURE:  SIGNATURE: SIGNATURE:  SIGNATURE: 

DATE:  DATE: DATE: DATE: 

PROJECT DETAILS 

Contract Number   
Project Title   
Name of Contractor   
Is the project 
screened?  YES/NO IF NO 

Construction activities/work (including site establishment) should ONLY 
commence when after the project is Screened 

Specialist Studies/Report     
Environmental Authorisation (If applicable)    
Water Use Licence 
/General         
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Authorisation (If 
applicable)  
    
SCORE ANALYSIS 

  Satisfactory (Approved) Requirements have been met 
0.00% Unsatisfactory (Not Approved) Requires substantial improvement / partially achieved 

ENVIRONMENTAL  REQUIRED DOCUMENTS 

1 Copy EMP and signed acknowledgement letter for JW EMP 0 
2 SHE/ELO appointment letter  0 
3 Contractor Environmental Induction presentation  0 
3 Environmental Toolbox talk and copy of attendance register template 0 
5 Environmental Objective (Site specific)  0 
6 Environmental Policy Statement  0 
7 Registers 0 
3 Legal Register (Site specific)  0 
9 Environmental Aspect and Impact register (site specific)  0 
10 Permit register 0 
11 Non Conformance Register  0 
12 Waste register template 0 
13 Complaint register  0 
14 Incident register 0 
1 Method statement register 0 
16 Hazardous substances register 0 
17 Daily Environmental checklist/ weekly checklist and spill kit checklist  0 
18 Spill kit checklist 0 
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19 Method statements or procedures 0 
2 Document control procedure 0 
2 Storm water management plan/ Erosion control 0 
22 Alien invasive and weeds control plan  0 

23 Hazardous Management Plan/ Procedure (i.e. .handling of hazardous substances)  0 

24 
Method statement for the activities to be undertake/(include environmental aspects on the 
technical MS) 0 

25 Waste management plan/ Method statement for waste management 0 
26 Incident report template (Flash report/Investigation report)   0 
3 Emergency Response Plan  0 
28 Training Matrix 0 
29 Dust Management Plan or Method Statement for dust suppression  0 
30 Contractor Audit procedure/template 0 
31 Rehabilitation Plan or Method Statement for Rehabilitation/Reinstatement  0 

TOTAL 0 
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Annexure C: Environmental Work instruction  

ENVIRONMENTAL MANAGEMENT (EM) SITE INSTRUCTION 

    

  

Document No : JW- EMS-HO—R014 

 

1. All JW rules and regulation including JW Environmental Management Plan and other applicable legislation, standard and by-
laws must be adhered to at all times. 

2. Copies of Environmental Authorisation, Water Use License/General Authorization, Rehabilitation plan, EMP shall be kept on site 
(where applicable).  

3. All JW sites must have waste bins, drip trays, spill kit and designated hazardous storage (where applicable). 
4. Only registered Waste Service providers who comply with National Environmental Management Waste Act and Municipal By-

laws shall be appointed. 
5. No burning or burying of waste is allowed on site. 
6. The conservation of water and the use of energy efficiently shall be implemented in all JW sites. 
7. The letter from City Parks for occupying the open space shall be received and kept in the file and if the land belongs to the 

private owner, the copy of an agreement letter shall be kept in the file (where applicable). 
8. The photos are taken before and during and after the project (where applicable). 
9. The Environmental file must be approved before the commencement of works on site (where applicable). 
10. The Environmental file will be kept on site all the times and shall be made available to competent authority and JW 

environmental representative (where applicable). 
11. Rehabilitation/ reinstatement of the site must be done as per the JW EMP, rehabilitation method statement.  
12. The hazardous waste must only be stored not more than 90 days on site as per the legislation.  
13. Only asbestos registered service providers shall be appointed to handle and dispose asbestos to registered landfill site. 
14. No mixing of general and hazardous waste will be allowed. 
15. No cutting of trees is allowed on site without permit. 
16. If archaeological artefacts or anything of heritage importance are found at JW sites/ servitude Environmental Section must be 

informed. 
17. Everyone working within JW sites shall familiarize with the EMP requirements and other applicable JW environmental 

procedures. 
18. All the environmental incidents shall be reported within 24 hours to JW environmental Section. 
19. Ensure that all JW employees and its service providers or suppliers receive environmental induction.  
20. All work must be carried out under close supervision by the competent persons. 
21. Repetitive findings or non-compliances shall be avoided.  
22. Topsoil stockpile shall be protected by erosions control berms if it is exposed to a period of 14 days during wet season (where 

applicable). 
23. Only 150mm of topsoil shall be removed and stockpile at a height of not more than 1m. 
24. All hazardous material must be stored on a bunded and ventilated storage, and MSDS must be available for all of them.  
25. No painting or marking of natural features is allowed on site. 
26. Pollution of the environment shall be prevented all the times. 
27. No leaking mobile plant is allowed on site.  
28. Dust control measures shall be implemented on site (where applicable). 
29. No sewer spillage shall spill into the storm water or the watercourse.  
30. All environmental related incidents and/or emergencies shall be investigated within 48 hours from the date of notice.  
31. Killing of fauna and/or Avi-fauna is prohibited. 
32. Alien invasive and weeds must be eradicated. 
33.  Fumigation shall be done by trained a personnel that is registered with DAFF.  
34. No smoking is allowed in restricted areas. All such areas are posted appropriately. 
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35. Personal protective equipment is required to be worn at all times in production areas. 
36. Maintain good housekeeping in your work area. 
37. Keep fire lanes, roadways, walkways and aisles free and clear of material. 
38. The use of unsafe or defective equipment or tools is not permitted. 
39. A contractor or subcontractor shall leave no unused materials on site. At the completion of a project the contractor shall remove 

all unused material and all waste shall be properly disposed of at a registered landfill site. 
40. Any contractor or subcontractor found to be in violation of any EH&S rules can be ejected or escorted off premises if deemed 

necessary. 
41. This file shall be kept on site and will be available at all times to the JW Reps and authorities (upon request). 

 
                                               ACKNOWLEDGEMENT BY MANAGER/CONTRACTOR 

I,                                                                            the Manager/Contractor, do hereby declare that my site/company 

_         acknowledges having read and understood the conditions contained in this document 

and furthermore, the employees agree to abide by these conditions. 

CONTRACTOR/FACILITY REP. NAME           SIGNATURE DATE 
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          ENVIRONMENTAL SITE INSTRUCTION 
 

Document No : 
 JW- EMS-HO—
R014 

 

  
Name of Contractor/Facility   

Responsible Manager/ Engineer   

Project No. (where applicable): Date Issued: Date of Inspection: 

Environmental Representative: Designation: 

Should the responsible persons fail to comply with any term of this 

instruction, JW may demand compliance in writing from the defaulting 

party. Should the defaulting party fail to comply within the stipulated 

time frames, JW shall take the necessary steps to remedy the situation. 

PROJECT DESCRIPTION 

Reference No. of Non-Conformances Action Required 

EM-1.  

EM-2.  

EM-3.  

EM-4.  

EM-5.  

EM-6.  

EM-7.  

EM-8.  

EM-9.  

 EM-10.  

  Received & Acknowledged by           Signature Date 

  Responsible Manager/Contractor   

  Responsible Consultant (where applicable)   

 JW Environmental Representative   
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 JW Project Inspector / Engineer (where applicable)   

      Contractor SHE/EL Officer (where applicable)   

     COMMENTS BY RESPONSIBLE MANAGER/ENGINEER: 

 

 

 

 

 

Target date for corrections  

 
Accepted/Acknowledged 

by 
Manager/Contractor 

 

 

     COMMENTS BY CONTRACTOR (WHERE APPLICABLE): Follow up comments by  

JW Environmental Representative 
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COVID 19 RISK ASSESSMENT FOR CONTRACTORS 

PROJECT NUMBER: JW OPS 005/22  

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  

Activity Hazard Risk Consequence 
Who may be 
exposed Rating Controls 

Coming to site 
/ leaving site Public transport 

Contact with 
infected public 
members;            
Contact with 
contaminated 
surfaces;  

Spreading / 
Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees,  H 

 Employer to provide employees with reliable 
transportation;                                         

 Regular disinfection and sanitizing of all 
vehicles;                                                        

 Employees to adhere to the social distancing 
protocol;                                    

 Employees to wash their hands regularly (before 
getting into the car and after exiting) and put on 
masks.                                     

 Ensure proper ventilation in the vehicle by 
opening the windows 

Entering 
construction 
site 
 Contaminated 

surfaces 

Physical contact 
with 
contaminated 
surfaces 

Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees, 
Suppliers,            
Visitors             
JW 
employees, 
Consultants H 

 Conduct daily screening through a questionnaire 
and thermometer to assess the risk of COVID 
19 in the workplace 

 Hand washing for 20 seconds with running 
water and soap;      

 Provide employees with clean running water for 
handwashing.                                           

 Regular disinfection and sanitizing of surfaces                                                 
 Regular awareness on COVID 19 transmission 

and prevention;                        
 Employees to refrain from touching their faces 

and wash their hands regularly;        

 
 
 
 

Infected 
employees 

Physical contact 
with infected 
employees 

Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees, 
Suppliers,            
Visitors,             
JW H 

 Handwashing for 20 seconds with running water 
and soap;                                          

 Regular disinfection and sanitizing of surfaces                                                 
 Regular awareness on COVID 19 transmission 

and prevention;                       
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employees, 
Consultants 

 
 
 
 
 
 
 
Entering a 
construction 
site 

 
 
 
 
 
 
 
 
Infected 
employees 

Droplet spread 
from infected 
persons 

Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees, 
Suppliers,            
Visitors,             
JW 
employees, 
Consultants H 

 Regular screening of employees;                
 Provide employees with face masks;           
 Employees to refrain from touching their faces 

and wash their hands regularly;          
 Teach employees to cough inside their elbow or 

tissue and wash their hands or sanitize 
immediately afterwards.                 

 Employees to report to management if they are 
feeling sick; especially if they have flu-like 
symptoms, fever or sore throat. 

 
Lunch 

Contact with 
other employees 

Contact with 
source of 
infection 

Spreading / 
Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees,          
JW 
employees, 
Consultants H 

 Practice social distancing of up to 2m (but not 
less than 1m) between two people;                                                     

 Teach employees to cough inside their elbow or 
tissue and wash their hands or sanitize 
immediately afterwards;                                   

Sharing of food 

Contact with 
source of 
infection 

Spreading / 
Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees  H 

 Discourage employees from sharing lunch and 
having contact with each other;  

Meeting 
attendance 

Infected persons 

Physical contact 
with other 
employees 

Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees, 
Suppliers,            
Visitors,             
JW 
employees, 
Consultants H 

 Minimise face to face contact by introducing 
virtual communication such as Skype, Zoom, 
Teams, etc;                                     

 Avoid handshakes, hugs and sharing food;    
 Practice social distancing of at least 1m apart.                                                      
 Employees to report to management if they are 

feeling sick; especially if they have flu-like 
symptoms, fever or sore throat. 
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Droplet spread 
from infected 
persons 

Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees, 
Suppliers,            
Visitors,             
JW 
employees, 
Consultants H 

 Minimise face to face contact by introducing 
virtual communication such as Zoom, Teams, 
etc;                                        

 Practice social distancing of at least 1m apart.                                                         
Teach employees to cough inside their elbow or 
tissue and wash their hands or sanitize 
immediately afterwards. 

Visitors 
entering site 

Infected visitors;          
Contact with 
contaminated 
surfaces 

Droplet spread 
from infected 
persons;                
Physical contact 
with 
contaminated 
surfaces; 

Spreading / 
Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees, 
Suppliers,            
Visitors,             
JW 
employees, 
Consultants H 

 Induction of all visitors to ensure that they are 
aware of the COVID 19.             

 Screening of visitors through a questionnaire 
and thermometer to assess the possible 
prevalence of COVID 19 in the workplace;                                 

 Sanitize visitors hands upon entry, and upon 
exiting the site camp or construction site. 

Working in the 
office 

Limited working 
space 

Contact with  
infected 
employees and 
cough or sneeze 
droplets 

Spreading / 
Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees,           
Visitors,             
JW 
employees, 
Consultants H 

 Erect physical barriers between employees 
sharing an office;                                       

 Provide at least 1m distance between 
workstations;  

 Teach employees to cough inside their elbow or 
tissue                                           

 Employees to practice proper personal hygiene 
 Face masks to be provided and worn 

Working 
outside 

Contact with 
other employees 

Contact with  
infected 
employees and 
cough or sneeze 
droplets  

Spreading / 
Contracting 
COVID 19;      
Fatalities 

Contractor's 
employees,           
JW 
employees, 
Consultants H 

 Practice social distancing of up to 2m (but not 
less than 1m) between two people;                               

 Teach employees to cough inside their elbow or 
tissue and wash their hands or sanitize 
immediately afterwards;          

 Provide employees with face masks, clean 
water and sanitizer;           

 Regular awareness on COVID 19 transmission 
and prevention;                          
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 Employees to refrain from touching their faces 
and wash their hands regularly;          

 Teach employees to cough inside their elbow or 
tissue and wash their hands or sanitize 
immediately afterwards.                 

 Employees to report to management if they are 
feeling sick; especially if they have flu-like 
symptoms, fever or sore throat.                                

Employee 
selection Old age  

High 
susceptibility to 
COVID 19;   
Comorbidities 
such as high 
blood pressure, 
diabetes  Fatalities Old employees  

 Ensure that all employees are below the age of 
60 

 Reduce exposure to employees above the age 
of 50 by allowing them to work from home at 
least twice a week. 

 Medical screening of all employees prior to work 
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RISK ASSESSMENT MATRIX 

Likelihood Consequences 

 Insignificant (minor 
problem easily 
handled by normal 
day to day processes 

Minor (Some disruption 
possible e.g.,damage 
equal to R150k  

Moderate (significant 
time / resources 
required. E.g., damage 
equal to R500k 

Major (Operations 
severely damaged. E.g., 
damages equal to R1m 

Catastrophic (business 
survival is at risk. 
Damage equal to R5m 
– 10m 

Almost certain (90% 
chance) 

High High Extreme Extreme Extreme 

Likely (between 50-
90%) 

Moderate High High Extreme Extreme 

Moderate (between 
10-50%) 

Low Moderate High Extreme Extreme 

Unlikely (between 3-
10%) 

Low Low Moderate High Extreme 

Rare (<3%) Low Low Moderate High High 
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CLIENT SHE SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 1 of 28 

 

 

 
 

VOLUME 2 
 

Occupational Health & Safety 
Specification 

 
 

JW OPS 005/22 
TRANSPORTATION OF SEWAGE 

SLUDGE 
 

 

 
 
 
 
 
 
 
General Notification 

 
This document forms an integral part of the Contract Specification and, in particular, shall constitute the Client’s 
(Johannesburg Water SOC Ltd.) Occupational Health, Safety & Environmental (SHE) Specification, as required by the 
Construction Regulations, 2014, as promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993).  
The Specification shall furthermore be applied for the management of Mandatories performing activities for or on behalf 
of Johannesburg Water SOC Ltd, irrespective whether the contract work constitutes construction work or not. 
 
The Contract Specification is contained in Volume 1 of the contract documents in Part 3: Scope of Work. 
 
Acknowledgements 

This Occupational Health, Safety & Environmental (SHE) Specification was developed by the internal OHS Department 
for the sole use by Johannesburg Water SOC Ltd.  The issue date of this SHE Specification is September 2016. 
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GMR General Machinery Regulations 

GSR General Safety Regulations 

HCS Hazardous Chemical Substances 

HIRA Hazard Identification and Risk Assessment  

JW Johannesburg Water (SOC) Ltd 

MSDS Material Safety Data Sheet 

OHS Occupational Health and Safety 

PPE Personal Protective Equipment 

SANS South African National Standards  

SABS South African Bureau Standard  

SHE Safety, Health & Environment 

SOC State Owned Company 

 

DEFINITIONS 

Word / Phrase Definition 

“WCL 1”, “WCL 2” and “WCL 
22”  

Means the prescribed forms for reporting of incidents and occupational diseases 
referred to in the Compensation for Occupational Injuries and Diseases Act. 

Competent Person  

A person who has in respect of the work or task to be performed the required 
knowledge, training, experience and, where applicable, qualifications specific to 
that work or task:  provided that where appropriate, qualifications and training 
are registered in terms of the provisions of the National Qualification Framework 
Act, 2000 (Act 67 of 2000).  

Construction work  

Any work in connection with: 

a)     The construction, erection, alteration, renovation, repair, demolition or 
dismantling of or addition to a building or any similar structure 

b)     the construction, maintenance, demolition or dismantling of any bridge, 
dam, canal, road, railway, runway, sewer or water reticulation system or any 
similar civil engineering structure; or the moving of earth, clearing of land, the 
making of an excavation, piling, or any similar type of work 

Contractor (inclusive of 
Principal Contractor) 

Any organization, person, entity performing activities for or on behalf of 
Johannesburg Water SOC Ltd. 

Corrective Action  
Action to eliminate the cause of a detected nonconformity or other undesirable 
situation. 

Employee  

Any person who is employed by or works for an employer and who receives or 
is entitled to receive any remuneration or who works under the direction or 
supervision of an employer or any other person  

Employer  
Any person who employs or provides work for any person and remunerates that 
person or expressly or tacitly undertakes to remunerate him, but excludes a 
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labour broker as defined in section I (1) of the Labour Relations Act, 1956 (Act 
No. 28 of 1956)  

Hazard Means a source of or exposure to danger. 

Hazard identification 

The identification and documenting of existing or expected hazards to the health 
and safety of persons, which are normally associated with the type of 
construction work being executed or to be executed.  

Incident  Means an incident as contemplated in section 24 (1) of the OHS Act 85 of 1993.  

Machinery  

means any article or combination of articles assembled, arranged or connected 
and which is used or intended to be used for converting any form of energy to 
performing work, or which is used or intended to be used, whether incidental 
thereto or not, for developing, receiving, storing, containing, confining, 
transforming, transmitting, transferring or controlling any form of energy  

Mandatory  
Includes an agent, a contractor or a subcontractor for work, but without 
derogating from his status in his own right as an employer or a user 

Medical surveillance  

Means a planned programme or periodic examination (which may include 
clinical examinations, biological monitoring or medical tests) of employees by an 
occupational health practitioner or, in prescribed cases, by an occupational 
medicine practitioner. 

Method Statement 
A document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment.  

Principal Contractor  
Any employer who performs work and is appointed by the Client to be in overall 
control and management of the contract work (inclusive of Mandatories).  

SHE File 

A file or other record in permanent form, containing the information required as 
contemplated in the S.H.E Specification Document and legal requirements 
applicable to work activities.   

SHE Plan 

A documented plan which seeks to address all hazards identified means and 
ways to control and eliminate such to ensure compliance to the S.H.E 
Specification.  

Workplace 
Any physical location in which work related activities are performed under the 
control of the organization.  

 

1. Introduction 

In terms of Section 37 of the Occupational Health and Safety Act (Act no. 85 of 1993), Johannesburg Water SOC Ltd 
is required to control persons/organizations conducting activities for or on their behalf (Mandatories) and the 
Construction Regulations promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993), is requiring 
Johannesburg Water SOC) Ltd. to compile an occupational health and safety specification for any intended project 
classified as construction work and to provide the specification to prospective tenderers / Mandatories. 
 
The dual objective of this specification is to ensure that the Mandatories and Principal Contractors (herein after called 
Principal Contractor (including Mandatories)) entering into a contractual agreement/relationship with Johannesburg 
Water SOC Ltd. achieves and maintains an acceptable level of occupational health, safety and environmental 
performance whilst conducting activities to perform the contract work. 
 

This document forms an integral part of the Contract Specification and, in particular, shall be the OCCUPATIONAL 
HEALTH, SAFETY AND ENVIRONMENTAL (SHE) SPECIFICATION FOR CONSTRUCTION WORK. The Contract 
Specification is contained in Volume 1 of the contract documents. The principal and other contractors shall ensure that 
this specification is included with any contract/s that they may have with other contractors and/or suppliers that are 
engaged for the provision of labour, goods or services for this project.  The Principal Contractor and its Contractors 
shall furthermore implement any reasonable practicable means to ensure compliance to this Occupational Health, 
Safety and Environmental (SHE) Specification and any other applicable legislation on their organization and/or activities 
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performed by or for them.  This SHE Specification will be read in conjunction, where issued and applicable, with the 
Environmental Specification issued for listed activities requiring environmental authorization by a relevant authority. 
 
Compliance with this SHE specification does not absolve the Principal Contractor from complying with any 
other applicable minimum legal requirement and the Principal Contractor remains responsible for the 
sustainable integrity of the environment and the health and safety of its employees, mandatories as well as 
any persons affected by activities conducted for or on behalf of Johannesburg Water SOC Ltd (SOC) Ltd.. 

 

 
1.1 Johannesburg Water SOC Ltd’s commitment to Occupational Health, Safety & Environmental (SHE) 

Management 

Johannesburg Water SOC Ltd is committed to responsible occupational health, safety and environmental management.  
This commitment is essential to protect the environment, employees, Mandatories, visitors and provide a work 
environment conducive to health and safety. Principal Contractors and their Contractors shall demonstrate their 
commitment and concern by: 

 Ensuring that decisions and practices affecting occupational health, safety and environmental performance 
are consistent with the issued SHE specification; 

 Ensuring adequate resources are made available for the effective implementation of occupational health, 
safety and environmental control and mitigation measures; 

 Participating in hazard identification and risk assessments and design safety reviews; 

 Communicating occupational health, safety and environmental management processes, strategies and control 
measures with all levels of employees, contractor and/or visitors; 

 Ensuring visible leadership at all sites; 

 Promoting and enforcing the use of correct types of Personal Protective Equipment (PPE); 

 Reporting and investigation of incidents and accidents and ensuring actions are identified and implemented 
to prevent similar types of incidents reoccurring; 

 Participating in Client audits and meetings and ensuring required actions are implemented within reasonable 
time frames on the site/project; 

 Recognizing and commending safe work practices and coaching employees who require guidance; 

 Applying and enforcing consequence management from deviations and transgressions of/from compliance to 
this SHE Specification noted and/or observed, where applicable; 

 Carrying out safety observations, implement corrective and preventative actions and giving immediate 
feedback; 

 Encouraging employee participation in the formulation of work instructions and safety rules. 
 
1.2 Scope of Occupational Health, Safety and Environmental (SHE) Specification 

The scope of this Occupational Health, Safety and Environmental (SHE) Specification is to address the reasonable and 
foreseeable aspects of occupational health, safety and environmental management, which will be affected by the 
contract work. 
 
The specification will provide the requirements that the Principal Contractor and other Contractors shall comply with in 
order to reduce the risks associated with the contract work, and that may lead to incidents causing injury and/or ill 
health or degradation of the environment, to a level as low as reasonably practicable and possible. 
 
In particular, Johannesburg Water SOC Ltd will ensure that it shall not appoint any Principal Contractor unless it is 
reasonably satisfied that the contractor which it intends to appoint has the necessary competencies and resources to 
carry out the work safely. 
 
1.3 Omissions from SHE Specification 

Where any omission from the SHE Specification is identified, applicable legal requirements will constitute the minimum 
standard for compliance to the relevant omission.  The responsibility will be on the Principal Contractor to provide 
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assurance to Johannesburg Water SOC Ltd on compliance to the applicable legal requirements related to the activity 
/ task / process. 
 
1.4 Change management 

Whenever Johannesburg Water SOC Ltd identifies the need to change or review the SHE Specification, approved 
changes and revisions will be communicated to the Principal Contractor.  A cost analysis on the implementation of the 
proposed changes / revisions will be calculated through a collaborative processes between Johannesburg Water SOC 
Ltd and the Principal Contractor – where the approved changes and/or revisions has no cost implication for the Principal 
Contractor the Principal Contractor will be required to accept the approved changes / revisions and ensure 
implementation within the SHE Plan / File framework. 
 
2 Overview of contractor management process 

The contractor management process consists of the following phases: 

 Tender briefing and tender documentation; 

 Competency evaluation of Principal Contractors (integrated into Supply Chain Management processes); 

 Appointed contractor to attend SHE system induction; 

 Preparation of SHE File by Principal Contractor; 

 Evaluation of SHE File; 

 Principal Contractor engagement phase; 

 Project close-out and submission of consolidated Health & Safety File. 
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2. SHE DOCUMENTATION 

 
2.1 Safety file 

The Principal Contractor will prepare a SHE File containing the processes / procedures and templates to be applied 
during the project period for the scope of work.  The Principal Contractor will be evaluated during the contract period 
against the submitted SHE File. 
 
Ata minimum the SHE File will contain the following documentation: 

 Notification of construction work to the relevant Department of Labour (stamped on each page / no faxed 
copies); 

 Scope of work to be performed; 

 Personnel list (Principal Contractor employees); 

 OH&S / SHE Policy and other Policies; 

 Updated copy of the Occupational Health and Safety Act (Act no. 85 of 1993) and its Regulations; COID Act. 

 Proof of valid registration and good standing with the Compensation Commissioner or another licensed 
Insurer; 

 SHE Plan agreed with Johannesburg Water SOC Ltd.   

 Approved risk assessments, review and monitoring plans and safe work procedures (method statements); 

 A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of 
work being done by each contractor; 

 All written designations and appointments for project scope of work (CV and competency copies); 

 Management structure (inclusive of OH&S responsibility & meeting structure); 

 Induction training and site SHE rules; 

 Occupational health and safety training matrix / plan; 

 Arrangements with contractors and/or mandatories; 

 Description of security measures; 

 The following registers (as applicable to contract scope of work): 
o Accident and/or incident notifications, investigation & control register; 
o Occupational health and safety representatives inspection register; 
o Template for entry into confined space; 
o Toolbox talks pro-forma; 
o Fall protection inspections template; 
o First-aid box content template; 
o Record of first-aid treatment template; 
o Fire equipment inspection and maintenance template; 
o Ladder inspection template; 
o Machine safety inspections template (including machine guards, lock-outs etcetera); 
o Inspection templates for lifting machines and –tackle (including daily inspections by 

drivers/operators); 
o Inspection templates of scaffolding; 
o Inspections templates of structures; 
o Templates of issuing of Personal Protective Equipment; 
o Monthly reporting and recording of statistics templates; 
o Keeping of any other record in terms of applicable legislation falling within the scope of SHE 

Legislation applicable to the project and the Principal Contractor / Contractor’s activities and 
organization. 

 Emergency preparedness and response programmes; 

 Medical examination tests 

 Vaccination records 
 
 

2.2 Principal contractor appointment 

250



 

 

HEALTH, SAFETY & ENVIRONMENTAL (SHE) SPECIFICATION 

PROJECT NUMBER: JW OPS 005/22  

PROJECT LOCATION: Various Locations 

PROJECT DESCR: Transportation of Sewage Sludge  

 

 
CLIENT SHE SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 10 of 28 

 

 The principal contractor will be appointed in terms of Construction Regulations 2014, Reg 5(1) k 

 All responsibilities imposed on the contractor by the Regulations will be applicable 

 The duties will include: 
a) Prepare a site specific SHE file based on client SHE specification and project scope. 
b) Have an updated Letter of Good standing. 
c) Ensure the necessary legal appointment letters are compiled and signed by affected parties.  
d) Ensure SHE file submitted before work commences to Johannesburg Water for evaluation and approval. 
e) Must ensure an organizational medical programme for its employees is in place. This must address pre-

employment, periodic examination, and exit examinations.  
f) Ensure all employees undergo medical examination and are declared fit for the job they are employed for 

by a Medical Practitioner.  
g) All employees undergo his control undergo company specific induction and Johannesburg water 

induction. 
h) Ensure before work commences employees are trained on the health and safety risks associated with the 

work they are conducting. 
i) Ensure employees are trained on company procedures, policies, method statements and informed of the 

Johannesburg Water SHE requirements as per the specification. 
j) Ensure legislative requirements are complied with during the duration of the contract and ensure that their 

employees comply also. 
k) Sign the 37 (2) Agreement between Johannesburg Water and themselves before any work commences 

and kept on their SHE file. 
l) Ensure that 37(2) Agreement(s) are signed between themselves and their sub-contractors. 
m) Ensure that sub-contractors have valid Compensation Commissioner Letter of Good Standing. 
n) Have a disciplinary procedure to address those found to be transgressing requirements of SHE 

specification, SHE plan, site rules or any other OHS act and its Regulation requirement.  
o) Prevent any employee or visitor who is under the influence of any alcohol or drugs (in state of intoxication) 

from being allowed to site.  
p) Ensure the safety of employees who are taking legal medication.  
q) Must hand over a consolidated SHE file at the end of the contract.  
r) Stop his/her employees who are doing unsafe acts or who are creating an unsafe environment. 
s) Investigate all incidents and report to Johannesburg water and ensure all reportable incidents as per the 

legislative requirement are complied with.  
t) Ensure work is supervised by competent personnel and that work is done by competent employees.  
u) Ensure pre-task risk assessment is done by a competent person and that employees are informed of the 

pre-task risks and the risk control measures.  
v) Ensure tool box talks are conducted to communicate SHE issues in connection to the work being done 

and any other aspects. 
w) Ensue that appointed personnel as per the SHE file are executing their duties as per the legal 

appointment.  
x) Ensure first aid kit is made available in case of any emergency. 
y) Ensure that housekeeping is maintained in good condition and that materials are store/stacked properly 

is designated areas.  
z) Have sufficient waste receptacles and ensure the correct disposal of the different wastes.  
aa) Proof of hazardous waste disposal to be requested from disposal site and to be kept inside SHE file.  
bb) Take reasonable steps to ensure that each appointed sub-contractor health and safety plan is 

implemented and maintained on the site and SHE File documentation is up to date.  
cc) Stop any work from being executed which is not in accordance with the client’s health and safety 

specification and the principal contractor's health and safety plan for the site or which poses a threat to 
the health and safety of persons.  

dd) Must maintain an up to date list of all the sub-contractors on site accountable to the principal contractor, 
the agreements between the parties and the type of work being done; and  

ee) Ensure that all his or her employees have a valid medical certificate of fitness. 
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2.3 37.2 Agreement 

 Johannesburg Water will enter into a 37(2) Agreement with all the appointed contractors  

 A copy of the 37(2) Agreement must be kept in the SHE file of the contractor at all times.  

 It is the responsibility of the contractor to ensure that there are 37(2) agreements between themselves and all 
their appointed sub-contractors. 

 
2.4 SHE Plan 

 

 The contractor shall prepare a SHE plan to address and manage all applicable sources of risk that are 
identified during the execution of the project. The SHE plan shall incorporate the requirements as listed in the 
SHE specification.  

 A copy of the SHE plan shall be submitted together with SHE file for review and approval.  

 It is the contractor responsibility to ensure they sub-contractor compiles a SHE plan that in line with the SHE 
specification requirement of Johannesburg Water.   

 
2.5 Legislative framework 

 
All contractors shall comply with legislation pertaining to this contract, including but not limited to: 

 Constitution of the Republic of South Africa 

 Occupational Health and Safety Act and its associated Regulations 

 National Environmental Management Framework Legislation 

 National Road Traffic Act  

 Applicable South African National Standards (SANS) 

 Compensation of Occupational Injuries and Diseases Act (COID) 

 Local by-laws and provincial ordinances 
 

2.6 SHE Policy 

A SHE policy is a statement of intent and a commitment by the organization Chief Executive or Managing Director 
(OHS Act 16(1) appointee) in relation to requirements applicable to their Safety, Health and Environmental legal 
obligation, relevant SHE roles and responsibilities, and contractual obligations to the Client.    
The contractor and their sub-contractor companies shall each have a documented SHE Policy authorized by their Chief 
Executive/Managing Director (OHS Act Section 16 (1) Appointee). The SHE Policy must meet the following minimum 
requirements; 

 Organizational Mission and Goal. 

 State the overall SHE objectives within the project. 

 Show commitment to the prevention of injuries and ill-health. 

 Show commitment to the protection of environment and the conservation of natural resources. 

 Must be reviewed at predetermined intervals, or when there is change in work process, serious incident 
occurs. 

 The SHE Policy must be in line with OHSAS 18001 and ISO 14001 requirements and guidance 
documentation.  

 Must be authorized by contractor CEO.  
 

2.7 Appointments and competencies 

 The contractor and its appointed sub-contractor must make the relevant legislative and non-statutory 
appointments, which must be maintained valid for the entire contract duration. 

 All appointees shall be suitably trained and certified competent for the responsibilities they are assigned for.  

 Copies of all relevant appointments and the relevant competence certificates must be kept in the relevant SHE 
file. 
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Appointment index 

Appointment Legislative Ref Competency requirements (Min) 

Construction Health and Safety Officer CR 8.5 N.Dip Safety + 2yrs exp; OR 

N.Dip Enviro + 3yrs exp; OR 

NEBOSH / SAMTRAC + 4yrs exp 

Register with SACPCMP 

Site supervisor  3 yrs experience 

Construction vehicle & mobile plant supervisor CR 23.1 Certificate 

First-aiders GSR 3 Certificate 

Fire fighting equipment inspector CR 29 Certificate 

Incident investigator GAR 9.2 Certificate 

Risk assessor CR 9.1 Certificate 

 
2.8 Insurances 

 The principal contractor and all his appointed contractors shall be registered with an appropriate compensation 
commissioner and have available a valid letter of good standing at all times. 

 The obligation lies with the contractor to ensure that the Letter of Good Standing remains valid throughout the 
entire duration of the project. 

 A copy of the said letter must be filed in all SHE files and made available during inspections and audits. 
 

2.9 Costing for SHE 

The contractor is responsible for ensuring that SHE costing is taken into consideration for the entire project/contract as 
this will ensure they comply with the SHE legislative requirements.  
 

2.10 Sub-contractors 

 Whenever the Principal Contractor appoints contractors or sub-contractors, it is a requirement that an 
Occupational Health and Safety Act (Act no. 85 of 1993) Section 37(2) agreement (i.e. Agreement with 
Mandatory) is entered into between the Principal Contractor and Contractors.   

 The Principal Contractor will ensure that all appointed contractors comply with the Johannesburg Water SOC 
Ltd SHE Specification requirements.   

 The Principal Contractor will establish a procedure on sub-contractor management and assurance on 
compliance to the established procedure will be provided to Johannesburg Water SOC Ltd on a monthly basis. 

 Principal Contractors are required to formally notify Johannesburg Water SOC Ltd before appointing 
subcontractors. 

 Johannesburg Water SOC Ltd shall approve all specialist subcontractors to be appointed and/or engaged by 
the Principal Contractor. 
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The Principal Contractor shall:  

 Ensure prior to work commencing on the site that every contractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer as contemplated in the Compensation for 
Occupational Injuries and Diseases Act, 1993;  

 Appoint each contractor in writing for the part of the project on the construction site;  

 Take reasonable steps to ensure that each contractor's health and safety plan is implemented and maintained 
on the construction site;  

 Ensure that the periodic site audits and document verification are conducted at intervals mutually agreed upon 
between the principal contractor and any contractor, but at least once every 30 days;  

 Stop any contractor from executing construction work which is not in accordance with the client’s health and 
safety specifications and the principal contractor's health and safety plan for the site or which poses a threat 
to the health and safety of persons;  

 Include and make available a comprehensive and updated list of all the contractors on site accountable to the 
principal contractor, the agreements between the parties and the type of work being done; and  

 Ensure that all his or her employees have a valid medical certificate of fitness specific to the construction work 
to be performed and issued by an occupational health practitioner in the form of Annexure 3.  

 
2.11 Notification of construction work 

 There will be no requirement for notification of construction work for this project. 
 
 

2.12 Construction work permit 

 There will be no requirement for a construction work permit for this project. 
 

3. ORGANISATIONAL STRUCTURE 

 The contractor shall develop and submit together with SHE file an organizational organogram related to the 
contractor, listing all the levels of responsibility from the Chief Executive down to the supervisor(s) responsible 
for the project.  

 The organogram diagram must list all relevant positions, names of appointees and legal appointments.  

 The contractor is responsible for updating the organogram timeously when there are changes to the 
appointments.  

 All appointed sub-contractors are also required to compile their own organograms. 
 

4. COMMITMENT TO SHE 

 Visible commitment is essential to providing a safe working environment.  

 Managers, supervisors and employees at all levels must demonstrate their commitment by being proactively 
involved in the day to day SHE operations. 

 Legislation requires that each employee takes reasonable care of themselves and their fellow workers   
 

5. HIRA 
Annexure 1: List of possible hazards emanating from projects and activities conducted for or on behalf of 
Johannesburg Water SOC Ltd includes an assessment of site specific health and safety hazards and risks and 
environmental aspects and impacts that have been identified by Johannesburg Water SOC Ltd as possibly applicable 
to the contract work for this project.  It is by no means exhaustive and is offered as assistance to the tenderers and 
contractors.   
 
Development of risk assessments 

Every Contractor performing construction work shall, before the commencement of any construction work or work 
associated with the construction work, and during construction work, ensure that a risk assessment is undertaken by a 
competent person, appointed in writing, and the risk assessment shall form part of the SHE plan to be applied on the 
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site. Risk assessments shall identify occupational health and safety hazards and risks and environmental aspects and 
impacts emanating from the activity to be performed by the Principal Contractor / Contractor. 
 
The risk assessment (inclusive of impact assessment) shall include (at a minimum): 

 Identification of the relevant Johannesburg Water SOC Ltd Project with regard to JW Number, Project name 
and area; 

 Date on which risk assessments were conducted / reviewed; 

 The identification of the risks / hazards and aspects / impacts to which persons may be exposed to per activity; 

 The analysis and evaluation of the risks / hazards and aspects / impacts identified; 

 Existing control measures and proposed corrective measures; 

 A plan to review the risk assessments as the work progresses and changes are introduced; 

 Identification of significant risks (e.g. high; exceeding 75%); 

 A documented plan of Safe Working Procedures (SWP)’, and its relevance to the risk assessment, inclusive 
of method statements, to mitigate, reduce or control the risks and hazards that have been identified; 

 A plan to monitor the application of the Safe Working Procedures (SWP);  

 Signature of appointed competent person conducting risk assessment; and 

 Signature of approval by Principal Contractor management and employees involved in risk assessment. 
 
Based on the risk assessments, the Principal Contractor must develop a set of site-specific occupational SHE rules 
that will be applied to regulate the health, safety and environmental hazards/aspects of the construction work. 
 
The risk assessments, together with the site-specific occupational health and safety rules, must be submitted to 
Johannesburg Water SOC Ltd before mobilisation on site commences. These will be included in the SHE plan.  The 
Contractor shall ensure through his risk management process the hierarchy of controls stipulated as follows, are 
implemented: 

 Eliminate - The complete elimination of the hazard.  

 Substitute - Replacing the material or process with a less hazardous one.  

 Redesign - Redesign the equipment or work process. 

 Separate - Isolating the hazard by guarding or enclosing it. 

 Administrate - Providing control such as training, procedures etc.  

 Personal Protective Equipment (PPE) - Use of appropriate and properly fitted PPE where other controls are 
not practical. (PPE as the last resort) 

 
The Principal Contractor will be required to carry out the following three forms of risk assessment: 

 Baseline risk assessment; 

 Issue based risk assessment; 

 Continuous risk assessments. 
 
Baseline risk assessments 

The Principal Contractor is required to develop a baseline risk assessment taking the resources, competency levels, 
nature and scale of their organization into consideration for submission during SHE File evaluation phase.  The hazards 
and risks to which persons, plant, vehicles and facilities may be exposed during the construction should be identified 
and evaluated.  The aspects and impacts resulting in environmental pollution or degradation should also be identified 
and evaluated. Measures to reduce or control these risks or hazards should be defined during this assessment.  The 
effectiveness of the measures defined and the baseline risk assessment prepared shall be monitored and reviewed 
from time to time to ensure that it remains relevant and accurate. 
 
Issue based risk assessments 

The Contractor will be required to carry out separate risk assessments during construction of the project when methods 
and procedures are varied, for example when: 

 Designs are amended; 
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 New machines are introduced; 

 Plant is periodically cleaned and maintained; 

 Plant is started-up or shut-down; 

 Systems of work change or operations alter; 

 Indents or near-misses occur; or  

 Technological developments invalidate prior risk assessments. 
 
Continuous risk assessments 

The Occupational Health and Safety Act (Act no. 85 of 1993) specifically requires that employers shall provide and 
maintain working environments that are safe and without risk to health.  The general awareness of hazards needs to 
be raised as work ethic to maintain a safe and risk free environment on an on-going basis.  This is achieved by 
continuous risk assessments, a form of risk assessment that takes place as an integral part of day-to-day management.  
Examples of continuous risk assessments include: 

 Maintaining general hazard awareness, and 

 Pre-work risk assessments / Daily Safety Task Instructions. 
 
Occupational health and safety risks or environmental impacts that are identified during the risk assessment process 
shall be communicated before the commencement of the said activity to every employee whose work is associated 
with the risk.  Each employee shall sign to confirm understanding of the safety, health or environmental risks in the 
tasks. 
 
Review of risk assessments 

The Principal Contractor is required to review the hazards identified, the risk assessments and the Safe Work 
Procedures as the contract work develops and progresses and each time changes are made to the designs, plans and 
construction methods and/or processes. Revisions to the approved risk assessments and Safe Work Procedures will 
be presented at each production planning and progress meeting. 
 
Risk assessments are to be reviewed whenever there is change on the scope of work, process, and accidents or when 
required by Johannesburg Water SOC Ltd 
 
The Principal Contractor must provide Johannesburg Water SOC Ltd, other contractors and all other concerned or 
affected parties with copies of any changes, alterations or amendments to risk assessments and Safe Work Procedures 
within 14 days of such changes. 
 

6. SAFE WORK PROCEDURES / METHOD STATEMENTS 

Method statements or written safe work procedures shall be documented for all high risk activities: 

 Design change or scope change/addition 

 Change in job or task 

 Introduction of new machinery, equipment or substance.  
Method statements or written safe work procedures shall identify following: 

 Tasks that are to be undertaken 

 The hazards and associated risks of the task(s) 

 The control measures for the task(s) 

 The equipment and substances that are associated with task(s) 

 Any training or qualification needed to do the task 

 Personal protective equipment to be worn. 
 

7. INCIDENT MANAGEMENT 

7.1 Reporting of accidents and incidents 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent that he: 

 Dies 
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 Becomes unconscious 

 Loses a limb or part of a limb 

 Is injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect 
or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he 
was usually employed 

Or where - 

 A major incident occurred 

 The health or safety of any person was endangered 

 Where a dangerous substance was spilled 

 The uncontrolled release of any substance under pressure took place 

 Machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects 

 Machinery ran out of control 
to Johannesburg Water SOC Ltd within two days and to the Provincial Director of the Department of Labour within 

seven days from date of incident (Section 24 of the Occupational Health and Safety Act (Act no. 85 of 1993) and 

General Administrative Regulations), except that, where a person has died, has become unconscious for any reason 

or has lost a limb or part of a limb or may die or suffer a permanent physical defect, the incident must be reported to 

both Johannesburg Water SOC Ltd and the Provincial Director of the Department of Labour forthwith by telephone, 

telefax or e-mail.   

 All other reports required by this specification must also be completed.  Reporting of accidents / incidents to 

Johannesburg Water SOC Ltd will be on the prescribed format. 

 The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all statutory 

reports required in terms of the Occupational Health and Safety Act (Act no. 85 of 1993) within 7 days of the 

incident occurring. 

 The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all internal and 

external accident/incident investigation reports, within 7 days of the incident occurring. 

 

7.2 Accident and incident investigation 

 The Principal Contractor is responsible for the investigation of all accidents and/or incidents where employees 

and non-employees were injured to the extent that they had to receive medical treatment other than first aid. 

 The results of the investigation are to be entered into the accident and/or incident register.  The Principal 

Contractor is responsible for the investigation of all  incidents, including those described in Section 24 (1) (b) 

and (c) of the Occupational Health and Safety Act (Act no. 85 of 1993) and for keeping a record of the results 

of the investigations including the steps taken to prevent similar accidents in future. 

 The Principal Contractor is responsible for the investigation of all road traffic accidents, related to the 

construction activities, and for keeping a record of the results of the investigations including the steps taken 

to prevent similar accidents in future. 

 Johannesburg Water SOC Ltd reserves the right to hold its own investigation into an incident or call for an 

independent external investigation. 

 
7.3   Close out 

 

 All incident investigation reports will be closed out once all the recommendations to prevent further incidents 
have been implemented. 

 A copy of the investigation report must be handed to JW Safety Officer conducting the investigation. 
 
 

8. MEDICAL SCREENING REQUIREMENTS 
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 The Principal Contractor shall ensure that a medical surveillance programme is implemented for all 
employees. 

 An initial health evaluation shall be carried out by an occupational health practitioner immediately, before  a 
person commences employment, where any exposure exists or may exist, which comprises: 
o an evaluation of the employees medical and occupational history; 
o a physical examination; and 
o any other essential examination which in the opinion of the occupational health practitioner is desirable 

in order to enable the practitioner to do a proper evaluation. 

 Medical surveillance and immunisation shall be done accredited at / by institutions or occupational health 
personnel, including, but not limited to: 
o Audiograms. 
o A cardio-respiratory examination / Lung function test; 
o Chest X-rays 
o Eye/ sight tests. 
o A general physical examination; 
o A review of previous medical history. 
o Glucose levels 
o Blood pressure 
o Vaccination (Hepatitis A & Typhoid) 
o COVID-19 (for employees showing symptoms) 

 

 An entry medical certificate shall be obtained for all workers prior to commencing with site activities from 
approved medical institution. Copies of all medical certificates shall be retained in the SHE File prior to site 
establishment and before an employee is allowed to come onto site. 

 Specific attention shall be given to the physical and psychological fitness of people who will be required to 
work in elevated positions and operators of mobile machinery. 

 An exit medical certificate shall be obtained for all workers at the end of the contract and for all workers who 
leave the employment of the Contractor before the end of the Project. Copies of all exit medical certificates 
shall be submitted to the Johannesburg Water SOC Ltd Project Specialist or Appointed OHS Agent.  

 
9 EMERGENCY MANAGEMENT 

The Principal Contractor must appoint a competent person to act as emergency controller and/or coordinator. 
 

The Principal Contractor must conduct an emergency identification exercise and establish what emergencies could 
possibly develop.  He must then develop detailed contingency plans and emergency procedures, taking into 
account any emergency plan that Johannesburg Water SOC Ltd may have in place.  

 
In the event where a contractor incorporates the services of a 3rd party service provider for the provision of 
Emergency Response Services, the following criteria must be met: 

 Identification of 3rd party emergency response services (organization & contact details); 

 Notification of contractor to 3rd party emergency response service of incorporation of services into contractor’s 
emergency response plan (written agreement / signed letter). 

 
The Principal Contractor and the other contractors must hold regular practice drills of contingency plans and 
emergency procedures to test them and familiarise employees with them. 
First-aid 

The Principal Contractor must provide first-aid equipment (including a stretcher) and have qualified first-aider(s) 
on site as required by General Safety Regulations promulgated in terms of the Occupational Health and Safety Act 
(Act no. 85 of 1993). 

 
The contingency plan of the Principal Contractor must include arrangements for the speedy and timeous 
transporting of injured and/or ill person(s) to a medical facility or of getting emergency medical aid to person(s) 
who may require it. 
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The Principal Contractor must have written arrangements in place with his other contractors regarding the 
responsibility of the other contractors towards their own injured and/or ill employees. 

 
10 SHE TRAINING 

All employees in jobs requiring training in terms of the Occupational Health and Safety Act (Act no 85 of 1993) and any 
other applicable legislative requirements are to be in possession of valid proof of training.  Other occupational health, 
safety and environmental training requirements of the Occupational Health and Safety Act (Act no 85 of 1993) and 
Construction Regulations can include: 

 General induction; 

 Site and job specific induction, including visitors; 

 Occupational health and safety representatives; 

 Training of the legal and nominated appointees; 

 Operators and drivers of construction vehicles and mobile plant; 

 Basic fire prevention and protection; 

 Basic first-aid; 

 Storekeeping methods and safe stacking; and 

 Emergency planning and coordination 

 Incident investigation 

 Risk Assessment 

 Planned job observations (supervisors) 
 
All operators, drivers and users of construction vehicles, mobile plant and other equipment are to be in possession of 
valid proof of training and, where applicable, valid licenses.   
 
12.1 General Job training 

The contractor is required to ensure that before an employee commences work their direct supervisor or line manager 

who is responsible for the employee has informed the employees of his scope of authority, hazards and risks associated 

with the work to be performed as well as the safety control measure(s). This will involve discussion in connection with 

ay work standard, job description or company policy or procedure.  

12.2 Awareness and promotion 

The Principal Contractor is required to have a promotion and awareness programme in place to create an occupational 
health and safety culture within employees.  The following are some of the methods that may be used: 

 Toolbox talks; 

 Posters; 

 Videos; 

 Competitions; 

 Suggestion schemes; 

 Participative employee activities such as “occupational health and safety circles”. 
 

The Principal Contractor is, at a minimum, required to provide awareness programmes to employees on the following: 

 General Health and Safety Awareness 

 Environmental Awareness; 

 HIV / AIDS awareness. 
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12.3 General competence requirement 

The Principal Contractor shall ensure that his personnel and other contractors’ personnel are trained and competent to 
carry out work safely and without risk to health has been completed before work commences.  The Principal Contractor 
shall ensure that follow-up and refresher training is conducted as the work progresses and whenever the scope or 
nature of the work changes. 
 
A “competent person” in relation to construction work, means any person having the knowledge, training and 

experience specific to the work or task being performed: Provided that where appropriate qualifications and training are 
registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these 
qualifications and training shall be deemed to be the required qualifications and training.  It is the responsibility of the 
Contractor to determine whether any appropriate qualifications and training are registered in terms of the provisions of 
the South African Qualifications Authority Act. 
 
Records of all training must be kept in the SHE File. The contents of the file will be audited from time to time. 
 
At a minimum, the Principal Contractor will provide training on Safe Work Procedures / Safe Operating Standards to 
personnel responsible for performing the related task.  Records of training on Safe Work Procedures / Safe Operating 
Standards will be retained.  Competence and skill levels by the employees responsible for performing the task on the 
implementation of the Safe Work Procedures / Safe Operating Standards will be measured through Planned Job 
Observations. 
 

12.4 Site-specific induction training 

The Principal Contractor will be required to develop a project specific induction-training course based on the baseline 
risk assessment for the contract work. He will ensure that all his employees and other contractors and their employees 
have received training on the submitted induction-training programme. 
 
All employees of the principal and other contractors are to be in possession of proof (on person) that they have attended 
a site-specific occupational health and safety induction-training course. 
 
No contractor shall allow or permit any employee, visitor or any other person to enter the site, unless such employee 
or person has undergone health, safety and environmental induction training pertaining to the hazards prevalent on the 
site at the time of entry. 
 
Where the Principal Contractor is required to operate within Johannesburg Water SOC Ltd Depot’s the Principal 
Contractor will ensure that all employees undergo the Johannesburg Water SOC Ltd induction. 
 
 
11 PPE REQUIREMENTS 

 The Principal Contractor is required to continuously identify the hazards in the workplace and deal with them.  

He must either remove them or, where impracticable take steps to protect workers and make it possible for 

them to work safely and without risk to health under the hazardous conditions.   

 The Principal Contractor will establish a Personal Protective Equipment Policy and a Personal Protective 

Equipment study will be conducted to determine the types of Personal Protective Equipment (PPE) to be 

supplied related to the hazards and risks emanating from the tasks.   

 Cognisance shall be given to the gender of individuals required to where PPE; size required by the employee 

and size issued. 

 Personal protective equipment should, however, be the last resort and there should always first be an attempt 

to apply engineering and other solutions to mitigating hazardous situations before the issuing of personal 

protective equipment is considered. 
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 Where it is not possible to create an absolutely safe and healthy workplace the Principal Contractor is required 

to inform employees regarding this and issue, free of charge, suitable equipment to protect them from any 

hazards being present and that allows them to work safely and without risk to health in the hazardous 

environment. 

 It is a further requirement that the Principal Contractor maintains the equipment, instructs and trains the 

employees in the use of the equipment and ensures that the employees use the prescribed equipment. 

 Employees do not have the right to refuse to use and/or wear the equipment prescribed by the employer and, 

if it is impossible for an employee to use or wear the prescribed protective equipment through health or any 

other reason, the employee cannot be allowed to continue working under the hazardous condition(s) for which 

the equipment was prescribed. An alternative solution has to be found that may include relocating the 

employee. 

 The Principal Contractor may not charge any fee for protective equipment prescribed by him but may charge 

for equipment under the following conditions: 

o Where the employee requests additional issue in excess of what is prescribed; 

o Where the employee has patently abused or neglected the equipment leading to early failure; and 

o Where the employee has lost the equipment. 

All employees shall, as a minimum, be required to wear the following personal protective equipment on any of 

Johannesburg Water SOC Ltd’s projects: 

 Protective overalls; 

 Protective footwear; 

 Protective headwear; and 

 Eye, face and ear protection. 

 NO SHORTS OR DRESSES WILL BE ALLOWED ON SITE!!! 

 

All Personal Protective Equipment will clearly display the branding components of the Principal Contractor’s 

organization (e.g. Name of Organization, logo). 

 
12 DISCIPLINARY PROCESSES 

 The contractor is required to implement disciplinary process in order to enforce compliance with requirements. 

 All sub-contractors are required to have the same. 
 

 
13 SITE RULES 

 The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health 

and Safety Plan and associated aspects of the construction. 

 When required for a site by law, visitors and non-employees upon entering the site shall be issued with the 

proper Personal Protective Equipment (PPE) as and when necessary. 

 
14 PUBLIC HEALTH AND SAFETY 

The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made 
aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed 
to avoid or minimise those dangers.  This includes: 

 Non- employees entering the site for whatever reason; 

 The surrounding community; and 

 Passers-by the site. 
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 The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move safely 
and without risks to health, including sufficient and suitable traffic routes and safe walkways with relevant signage. 

 Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that non-
employees are protected at all times.   

 All non-employees entering the site must receive induction into the hazards and risks of the site and the control 
measures to be observed. 

 The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between 
Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community Liaison 
Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community are maintained. 

 Where activities are performed close to public routes, the Principal Contractor will establish a traffic management 
plan incorporating the requirements of relevant by-laws.  At a minimum, barricading, warning signage and flagmen 
will be provided to ensure the protection of workers from vehicles in transit.  Where required, the Principal 
Contractor will interact with the local traffic department to establish minimum requirements to be implemented on 
public routes. 

 
15 REFUSAL TO WORK 

 

 Section 14 of the OHS Act states that employees shall carry out any lawful orders given to them, suggesting that 
they have the right to refuse to obey any unlawful order or work instruction. 

 In terms of legal and JW requirements, if an employee has reasonable belief that the work to be carried out is likely 
to endanger themselves or other persons in any way, he/she has the right to refuse to work. 

 An employee may also refuse to work in term of Section 29 of NEMA, if the work would result in imminent and 
serious threat to the environment. 

 All contractors shall ensure that their employees are conversant with hazards associated with their work and work 
environment, and be aware of the precautionary measures to take. 

 The contractor must ensure that all refusals to work are investigated promptly and resolved timeously. 
 
 
16 SECURITY 

The Principal Contractor must establish site access rules and implement and maintain these throughout the 
construction period.  Access control must, amongst other, include the rule that non-employees will not be allowed on 
site unaccompanied. 
 
The Principal Contractor must develop a set of security rules and procedures and maintain these throughout the 
construction period. 
 
The Principal Contractor shall: 

 Provide a guardhouse for security personnel.  The guardhouse should be in good condition and at-least meet 
minimum requirements as per Environmental Regulations for Workplaces as promulgated under the 
Occupational Health and Safety Act (Act no. 85 of 1993). 

 Supply an access card containing the name, surname, employee number and photograph for all appointed 
employees (full or part time) for the site. 

 Ensure that no person enters the construction site without wearing the necessary Personal Protective 
Equipment (PPE).   

 Ensure that no children are allowed on the construction site.   

 Ensure that no family members are sleeping over on the construction site. 

 Ensure that no pets are allowed on the construction site. 
 

 
17 ACCOMMODATION ON SITE 

No employees shall be accommodated on JW sites. 
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18 WELFARE FACILITIES 

 
The employer needs to provide his employees with the following: 

 Potable water for drinking;  

 Water and soap for hand washing 

 Toilet paper  
Arrangements for toilet facilities while on route will be made by the teams 
 

 
19 COMPLIANCE MONITORING 

 

20.1 Inspections 
 

 Contractors will be inspected at least once per week by the JW Project Inspectors. 
 Feedback of the inspections will be issued immediately on work instructions, and a formal report 

sent within 7 days of conducting the inspection to all relevant stakeholders. 
 Johannesburg Water SOC Ltd. reserves the right to conduct other ad-hoc assessments and 

inspections as deemed necessary.   
 This may include, amongst other measures, site safety walks. Corrective actions will be identified 

by Johannesburg Water SOC Ltd. and the Principal Contractor’s representative and implemented 
by the Principal Contractor (at no cost to Johannesburg Water SOC Ltd.) to ensure SHE 
Performance improvement. 
 

20.2 Monthly audits 
 

 Monthly audits will be conducted within periods not exceeding 30 days.  
 The Principal Contractor is to conduct his own monthly internal audits and inspections to verify 

compliance with his own occupational health and safety plan and management system as well as 
compliance with the requirements of the Johannesburg Water SOC Ltd. SHE Specification.  

 The Principal Contractor will also assess and inspect the compliance of other contractors under its 
control.  Management members of the Principal Contractor will be involved in the internal 
assessments and inspections. 

 
20.2.1 Monthly compliance rating 

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined by 

Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g. monthly audit), operational 

(e.g. behavioural based safety inspection) assessments and other requirements, as necessary.  Johannesburg Water 

SOC Ltd reserves the right to adjust the monthly compliance calculation formula as and when required – each revision 

of the monthly compliance calculation formula will be communicated to the Principal Contractor before implementation.   

 

Each Principal Contractor is required to maintain a minimum compliance rating of 93% (Ninety Three Percent). 

 

Scoring Classification Classification description 

93% -100% 
Good Substantial compliance 

80% -92% 
Average Compliance status needs to be improved 
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60% - 79% 
Poor Methods to ensure compliance require substantial improvement - 

operations with substantial non-compliance risks 

<60% 
Very poor Methods to ensure compliance failed completely - troubled operation with 

severe non-compliance risks 

 
 

20.3 Work stoppages 
Work stoppages will be identified for 2 (two) types of work stoppages to be implemented: 

 Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue with any type 
of construction / site work up until the work stoppage has been closed-out; 

 Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue with the 
specific activity / task / job up until the work stoppage has been closed-out. 

 

Overall work stoppages will be issued where non-conformances are identified against the criteria in the following table. 

NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE 

1 PROOF OF REGISTRATION WITH COMPENSATION COMMISSIONER 

1.1 Proof of registration with Compensation Commissioner or other insurer not available 

1.2 Registration with Compensation Commissioner or other insurer not valid and up-to-date 

2 POLICY COMMITMENT & SHE SPECIFICATION 

2.1 SHE Plan not compiled, approved by contractor management and available on site 

3 SECTION 37(2) AGREEMENT 

3.1 Signed section 37(2) Agreement not signed and available on site 

4 RISK ASSESSMENTS 

4.1 Risk assessments not developed/ not applicable to scope of work issued by Client 

5 UNSAFE CONDITIONS 

5.1 Unsafe trucks / trucks not complying with safety requirements 

5.2 Employees exposed to risks without the necessary PPE  

 

Activity work stoppages will be issued where non-conformance are identified per activity where the health and safety 

of employees or the public is compromised. 

 
 

20.4 Non-compliance management process 

The following actions will be instituted where non-conformances are identified in terms of compliance to relevant 

legislative requirements and the Johannesburg Water SOC Ltd SHE Specification. 

 

CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY 

Compliance rating: 93-100% Non-conformance closure Principal Contractor / Contractor 
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CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY 

Compliance rating: 80-92% Letter of compliance improvement to 

Principal Contractor 

Johannesburg Water SOC Ltd 

Non-conformance closure Principal Contractor / Contractor 

Compliance rating: 60-79% Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Compliance rating: <60% Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 

informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x Work stoppages Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 

informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x Non-conformance to <93% 

monthly compliance rating 

Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 

informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x consecutive repeat findings Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Escalation to SCMU & CAPEX Johannesburg Water SOC Ltd 

 

21 OPERATIONAL REQUIREMENTS 
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21.1  SYMBOLIC SIGNGAGE 

 
Contractors shall use mandatory and prescribed symbolic safety signs on their trucks as well as where they are working.  
The display of the following signs is mandatory: 

 PPE – Hearing protection, gloves; safety boots or gum boots with steel toe cap;  

 Hazardous Biological Agents 
 
 
The Principal Contractor will ensure that information on the notification board is kept up-to-date. 
 

21.2  FIRE PREVENTION AND PROTECTION 

The Principal Contractor must ensure that: 

 The risk of fire is avoided; 

 Sources of ignition are removed wherever flammable or highly combustible material is present in the 
workplace, for example: 

o Good housekeeping is maintained to prevent the accumulation of unnecessary combustibles 
o Adequate ventilation is maintained 
o Adequate and suitable fixed and portable fire fighting equipment is provided and maintained in good 

working order. 

 Maintenance must include: 
o Regular inspection of fire equipment by a competent person appointed in writing and keeping a 

register 
o Annual inspection and service by an accredited service provider 

 All employees are instructed in the use of the fire fighting equipment and know how to attempt to extinguish a 
fire; 

 A sufficient number of employees are appointed and trained to act as an emergency team to deal with fires 
and other emergencies; 

 Employees are informed regarding emergency evacuation procedures and escape routes; 

 Evacuation is practiced to ensure that all persons are evacuated timeously; 
 
 

21.3  HOUSEKEEPING 

 
The Principal Contractor to ensure that: 

 Housekeeping is continuously implemented and maintained; 

 Materials and equipment are properly stored; 

 Scrap, waste and debris is removed regularly; 

 Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to the free-flow 
of pedestrians and vehicular traffic; 

 An unimpeded work space is maintained for every employee; 

 Every workplace is kept clean, orderly and free of tools, materials and the like that are not required for the 
work being done; 

 As far as is practicable, every floor, walkway, stair, passage is kept in good state of repair, skid-free and free 
of obstruction, waste and materials; 

 The walls and roof of every indoors workplace sound and leak-free; and 

 Openings in floors, hatchways, stairways and open sides of floors or buildings are barricaded, fenced, boarded 
over or provided with protection to prevent persons from falling. 

 
 

21.4 TRAFFIC MANAGEMENT 

 Where activities are performed close to public routes, the Principal Contractor will establish a traffic 
management plan incorporating the requirements of relevant by-laws.  
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 At a minimum, barricading, warning signage and flagmen will be provided to ensure the protection of workers 
from vehicles in transit.   

 Where required, the Principal Contractor will interact with the local traffic department to establish minimum 
requirements to be implemented on public routes. 

 
 

21.5 HAND TOOLS 

The Principal Contractor must inspect all hand tools before it is brought onto the site. 

 As far as possible all hand tools must be numbered and placed on register to be inspected monthly by a 
person designated to do so. 

 Any tools found to be in an unsafe condition must immediately be removed from service and either discarded 
or rectified. 

 No homemade hand tools are allowed on the project. 

 All tools shall be attached to a suitable lanyard when utilised in elevated positions 
 
 

21.6  CONSTRUCTION VEHICLES AND MOBILE PLANT 

 
Johannesburg Water SOC Ltd will inspect construction vehicles and mobile plant prior to being allowed on a project 
site.  Suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as the 
Occupational Health and Safety Act (Act no. 85 of 1993) and Regulations. 
 
Construction vehicles and mobile plant to be: 

 Of acceptable design and construction; 

 Maintained in good working order; 

 Used in accordance with their design and intention for which they were designed; 

 Operated and/or driven by trained, competent and authorised operators/drivers.  No unauthorised persons are 
to be allowed to drive construction vehicles and mobile plant; 

 Provided with safe and suitable means of access; 

 Fitted with adequate signalling devices to make movement safe including reversing; 

 Provided with roll-over protection (where applicable); 

 Inspected daily before start-up by the driver, operator and/or user and the findings recorded in a register/log 
book; 

 Fitted with two head and two tail lights that are in good working condition and must be used whilst operating 
under poor visibility conditions;  

 When used for transporting persons must have seats firmly secured and sufficient for the number of persons 
being transported. 

 
Operators and drivers of construction vehicles and mobile plant must be in possession of a valid medical certificate 
declaring the operator and/or driver physically and psychologically fit to operate or drive construction vehicles and 
mobile plant. 
 
No loose tools, materials etc. are allowed in the driver and/or operators compartment/cabin or in the compartment in 
which any other persons are transported. 
 
No person shall ride on any construction vehicle or mobile plant otherwise than in a safe place provided thereon for 
that purpose. Employees shall only be transported if provision for seating and safety belts has been provided with an 
adequate canopy or rollover protection. 
 
All construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or adjacent to 
construction areas where work is in progress, must have appropriate lights or reflectors, or barricades equipped with 
appropriate lights or reflectors, in order to identify the location of the vehicles or plant. 
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Bulldozers, scrapers, loaders, and other similar mobile plant must, when being repaired or when not in use, be fully 
lowered or blocked with controls in a neutral position, motors stopped and brakes set. 
 
Self-Propelled Mobile Machinery 
All Self-Propelled Mobile Machinery must be inspected daily and the findings recorded in a register. Pre-use inspection 
checklist shall identify critical items that would stop the operator from operating machinery should a defect be detected.  
 
All operators shall be tested on their ability to operate machinery and equipment inspected prior to be used on any of 
the premises by the Johannesburg Water SOC Ltd Project Inspectors and Responsible Engineer.  Relief drivers shall 
be made available for mobile machinery where there is a need for on-going operations and the contractor shall establish 
a rotation schedule.  
 
All Drivers/Operators shall be appointed under the applicable legislation prior to operating any type of mobile equipment 
or machinery: 

 If Driver/Operator does not adhere to the rules and regulations his appointment as operator shall be cancelled 
and he shall not be able to carry on with his duty. 

 No Driver/Operator shall be appointed without proof of training, driver’s licence or letter of competency. 

 No training of Drivers/Operators on Site. 

 No passengers on dump truck, Loaders or Excavators. 

 No eating or drinking allowed while operating equipment. 

 No vehicle shall be left unattended with engine running or key in ignition. 

 Drivers may use no cellular phones during operations. 
 
Equipment Approval 
Authorization for the use of equipment shall be given in writing only after the following minimum requirements and 
documentation have been verified and shall as a minimum include the following:  

 Minimum two lights in front and rear of vehicle 

 Communications system (where required); 

 Reflective Taping; 

 First-aid kit, fire-fighting equipment and emergency roadside triangles; 

 Tyres in good condition; 

 Windscreen clear of cracks; 

 Safety belts fitted for all occupants; 

 Signage for clear identification; 

 Windscreen wipers; 

 Warning hooter and reverse alarm; 

 Rotating warning lights (where applicable); 

 Maximum number of persons indicated; 

 Equipment free of oil and other leaks; 

 Maintenance/Service & Equipment manuals available; 
 
Operator Approval 
Authorization for operators for the use of equipment shall be given in writing only after the following minimum 
requirements and documentation have been verified and shall as a minimum include the following:  

 Operator’s Certificate (accredited training organisation); 

 Operators Licence appropriate to the nature of the Mobile equipment; 

 Operator’s knowledge tested and familiar with the controls for the vehicle; 

 Public driver’s permit where required; 

 Medical fitness certificate. 
 
 
22. Monthly reporting 
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 The Principal Contractor is required to provide Johannesburg Water SOC Ltd. with a monthly report in the 
format provided on the last working day of the month. 

 The report will include the monthly man-hours, incidents, training, inductions, audits, etc 
 

23. Project close out 

 Upon completion of the project, the contractor is required to hand over a consolidated project file to the 

Client with all the working documents for retention. 
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Returnable Annexure A: Acknowledgement of SHE Specification & Annexures 

 

DECLARATION BY CONTRACTOR 

 

I, the undersigned, and representing the tenderer as indicated hereby acknowledge that I have obtained 

copies of the following listed documentation and confirm that I fully understand the contents thereof and 

confirm compliance thereto in the event of being successful: 

  

OHS Specification (Volume 2) 

 Annexure 1: COVID-19 Guideline 

 Annexure 2: Baseline Risk Assessment 

 Annexure 3: Medical Screening Policy 

 Annexure 4: Contractor Competency Evaluation 

 Annexure 5: Sign off form 

 Annexure 6: Environmental Management Plan  

 Annexure 7: Waste Management Plan  

 Annexure 8: Risk Assessment  

 

We furthermore commit to: 

 Comply with all applicable SHE related legal and other requirements. 

 Inform all staff of their role in managing environmental impacts and safety hazards on site. 

 
Signed at ………………………………………… on this …….. Day of ……………………… 20………... 
 
 

Name of tenderer   

Name of Authorized person   

Authorized Signature*  

*Signature  must be as per form JW 3.3 as applicable  

NB: Failure to complete this form in full and have it signed as required will result in elimination 
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Returnable Annexure A: Acknowledgement of SHE Specification & Annexures 

 

DECLARATION BY CONTRACTOR 

 

I, the undersigned, and representing the tenderer as indicated hereby acknowledge that I have obtained 

copies of the following listed documentation and confirm that I fully understand the contents thereof and 

confirm compliance thereto in the event of being successful: 

  

OHS Specification (Volume 2) 

 Annexure 1: COVID-19 Guideline 

 Annexure 2: Baseline Risk Assessment 

 Annexure 3: Medical Screening Policy 

 Annexure 4: Contractor Competency Evaluation 

 Annexure 5: Sign off form 

 Annexure 6: Environmental Management Plan  

 Annexure 7: Waste Management Plan  

 Annexure 8: Risk Assessment  

 

We furthermore commit to: 

 Comply with all applicable SHE related legal and other requirements. 

 Inform all staff of their role in managing environmental impacts and safety hazards on site. 

 
Signed at ………………………………………… on this …….. Day of ……………………… 20………... 
 
 

Name of tenderer   

Name of Authorized person   

Authorized Signature*  

  

NB: Failure to complete this form in full and have it signed as required will result in failure 
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