

Date: 04 April 2023
Enquiry: 031 361 5201

RFQ NUMBER: **CRAC-DNR-41892**

Enquiries:

Hlengiwe Dlamini

Tel: 031 361 5201
Fax: 011 774 9815
Email: Hlengiwa.Dlamini@transnet.net

Dear Sir/Madam

RFQ NO: CRAC-DNR-41892 DIESEL TANK MODIFICATIONS AND ALTERATIONS FOR KARSENE AND BETHLEHEM

Further to the tender advertisement issued out on **Monday, 03 July 2023**, in respect of the abovementioned work, enclosed for your attention is **Addendum No. 1** dated **05 July 2023**.

The Addendum must be submitted with your tender as proof that it has been taken into consideration.

Kindly acknowledge receipt of this letter and enclosures on the Form provided.

Yours faithfully



Hlengiwe Dlamini
Contract Specialist



Russell Molokoane
Head of SCM Container Corridor

Transnet SOC Ltd
Registration Number
1990/000900/30

2nd Floor
Waterfall Business Estate
9 Country Estate Drive
MIDRAND
1662

P.O. Box 72501
Parkview, Johannesburg
South Africa, 2122
T +27 11 308 3001
F +27 11 308 2638

Directors: Dr PS Molefe (Chairperson) PPJ Derby* (Group Chief Executive) UN Fikelepi ME Letlape DC Matshoga Dr FS Mufamadi AP Ramabulana GT Ramphaka LL von Zeuner
NS Dlamini* (Group Chief Financial Officer)
*Executive

Group Company Secretary: MP Mohlabi

www.transnet.net

TRANSNET HAS A 'ZERO GIFTS' POLICY. NO EMPLOYEE IS ALLOWED TO ACCEPT GIFTS, FAVOURS OR BENEFITS

TRANSNET SOC LIMITED

RFQ NO: CRAC-DNR-41892 DIESEL TANK MODIFICATIONS AND ALTERATIONS FOR KARSENE AND BETHLEHEM

ADDENDUM NO: 1

DATED: 05 JULY 2023

The following information is furnished in addition to, in amplification and substitution of, matters contained in the RFQ documents issued in respect of the abovementioned request.

1. T2.2-03 Evaluation Schedule: Programme

T2.2-03 Evaluation Schedule: Programme is superseded and replaced, to reflect a change in breakdown and allocation of points.

This addendum must be signed and submitted with your RFQ.

WITNESSES:

1. _____

TENDERER / CONTRACTOR

2. _____

Date: _____

WITNESSES:

1. AS _____



TRANSNET SOC LIMITED

2. _____

Date: 05/07/2023

FROM: _____

DATE: _____

**TO: TRANSNET FREIGHT RAIL
SUPPLY CHAIN MANAGEMENT
100 EEL ROAD
BAYHEAD
DURBAN
4052**

**(Attention: Mr Mduduzi Khoza – e-mail: tcptendersdurban@Transnet.net or
Mduduzi.Khoza@transnet.net**

Dear Madam,

CRAC-DNR-41892 DIESEL TANK MODIFICATIONS AND ALTERATIONS FOR KARSENE AND BETHLEHEM

Receipt of **Addendum No. 1** dated 05 July 2023 is hereby acknowledged.

Kind Regards,

TENDERER - (Please sign and print, Name & Surname.)

NOTE: This acknowledgement must be signed and returned on or before the closing date of RFQ.

Ref: **CRAC-DNR-41892**

T2.2-03: Evaluation Schedule: Programme

Note to tenderers:

Programme

The Tenderer details the programme for evaluation and attaches it to this schedule.

The Tenderer details the proposed programme below or refers to his proposed programme and attaches it to this schedule. If the Tenderer is awarded the contract, this document will become the Accepted Programme, subject to Clarifications issued by the Employer. In addition, the Tenderer is to provide an electronic copy of the programme in MS Projects or MS Excel

The programme must include the construction commencement date, time it will take to trench, installation duration of installation of the changeover panel and date of commissioning. Long lead-time items should be highlighted within the programme.

Please provide your proposed programme, inclusive but not limited to the following:

Activity description	Start date	Finish date	Preceding activities	Time risk allowances (TRA)

The contractor must state when he/she intends to start and complete the job, this must also supported by providing a working programme which after awarding will then be used as a monitoring tool on work progress. Points given should be based on the duration sequential project activities as per specification. If the Tenderer is awarded the contract this document will become the Accepted Programme, subject to Clarifications issued by the Employer.

NB: Lead time must also be taken into account

Scoring for programme will be as follows:

Percentage Score	10%
No Response (score 0)	No delivery programme submitted for the Project
Poor (score 40)	Delivery Period >10 ≤11 weeks.
Satisfactory (score 70)	Delivery Period >9 ≤10 weeks.
Good (score 90)	Delivery Period >8 ≤9weeks.
Very Good (score 100)	Delivery period equal to 8 weeks

Attachment B: Hard Copy of Programme