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REQUEST-FOR-QUOTATION BID DOCUMENT  
 

FOR 
 

CONTRACTOR APPOINTMENT FOR THE 
MAINTENANCE OF THE CATHODIC PROTECTION 

SYSTEM AT O. R. TAMBO INTERNATIONAL 
AIRPORT. 

 

Tender Reference Number:  

 
OCTOBER 2025  

 
Issued by  
Airports Company South Africa               
O. R. Tambo International Airport           
 

 
Note: 

 
Upon Acceptance of the Offer by the Employer, this Tender Document 

becomes the Contract Document, subsequent to which, all references to the 
term “Tenderer(s)” then become synonymous with the term “Contractor”. 

 

                                    
 

VOLUME 1 

 

NAME OF TENDERER:   ………………………………………………... 



 

   

Confidential 

Confidential 

BIDDER’S DETAILS 
 

1. 

NAME OF 
TENDERER 
(BIDDING ENTITY) 

 

(FULL NAME, i.e. (CC, (Pty) Ltd, JV, SOLE PROPRIETOR 

.2. TEL NUMBER  

.3. FAX NUMBER  

.4. EMAIL  

5. NAME OF CONTACT  

6. 

NATIONAL 
TREASURY CSD 
REGISTRATION 
NUMBER  
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AIRPORTS COMPANY SOUTH AFRICA 
 

OR TAMBO INTERNATIONAL AIRPORT 
 

 

Contents 

The Tender 

Part T1: Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

Part T2: Returnable documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

The Contract 

Part C1: Agreement and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data  

C1.4 Insurance Schedule 

Part C2: Pricing data 

C2.1  Pricing Instructions 

C2.2 Price List (including the Activity Schedule) 

Part C3: Service information 

C3 Service Information 

Part C4: Site information  

C4 Site Information 
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C1.1 Form of Offer & Acceptance 
 
Offer 

The employer, identified in the acceptance signature block, wishes to enter into a contract for the 
 

MAINTENANCE OF THE CATHODIC PROTECTION SYSTEM  
 
The contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer 
and acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 

(in words) 
  (The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal D].  In the event of any conflict 
between the amount above and the Pricing Data [Subtotal D], the latter shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the tender data, whereupon the Tenderer becomes the party named as the contractor in the 
conditions of contract identified in the contract data.  
 
 



 

Form of Offer and Acceptance  C1.1 page 3 

Confidential 

Confidential 

Acceptance 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
contractor’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the contractor’s 
offer shall form an agreement between the employer and the contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the schedule of deviations 
(if any).  Unless the Tenderer (now contractor) within five working days of the date of such receipt notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
3rd Floor ACSA North Wing Offices 
O R Tambo International Airport 
Kempton Park 
1627 

 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special 
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail. 

Secondly the Contract Data (C1.2) and Conditions of Contract. 

Thirdly the General Conditions of Contract. 

Fourthly the Pricing data. 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013 edition published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such 
General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that 
document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013 edition. 
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C1.2a - Data provided by the Employer 

Clause Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:         Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:   

  X1:      Price Adjustment for inflation 

  X2:      Changes in the law 

  X17:     Low service damages 

  X18:  Limitation of Liability (as amended in 
Option Z) 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is (Name): Airports Company South Africa SOC Limited 
Reg. No 1993/004149/30 VAT no 4930138393 

Address O R Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. 011 921 6911 

10.1 The Service Manager is: To be advised 

 Address O R Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. To be advised 

 e-mail To be advised 
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11.2(1) The Accepted Plan is Section C3 of this document, including Annexes 
thereto as submitted by the Contractor and 
accepted by the Service Manager 

11.2(2) The Affected Property is  O R Tambo International Airport 

11.2(13) The service is The maintenance of Cathodic Protection 
System 

11.2(14) The following matters will be included in 
the Risk Register 

1 Risk of financial loss and/or injury of persons 
due to the proximity of the service (or of 
persons performing the service, or of 
moving/stationary vehicles) to moving and 
stationary aircraft 

  2 Health risk and/or risk of injury/death due to 
exposure of persons to poisonous and 
flammable substances and gases in sewerage 
sumps, in the performance of the service. 

  3 Risk of injury due to lifting of heavy objects 

  4 Risk of injury/death due to exposure of 
persons the risk to falling into sewerage 
sumps and/or drowning, in the performance of 
the service. 

11.2(15) The Service Information is in  The section titled Service Information included 
as section C3 of this document. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 calendar days 

21.1 The period within which the Contractor 
provides the Work Plan 

30 calendar days from Contract Date 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

3 Time  

30.1 The starting date is To be confirmed 

30.2 The Service Period is 12 months from the starting date 
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4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  Every 4 weeks, on the 15th day of each 
successive month 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 

51.4 The interest rate is The prime lending rate of the Nedbank Bank, as 
determined from time to time. 

6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Title No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

(i) Insurance against loss of or damage to the 
services, Plant and Materials comprising 
Contract Works Insurance, SASRIA Special 
Risks Insurance and Marine & Air Cargo 
insurance; and 

(ii) Insurance (Public Liability Insurance) 
against liability for loss or damage to 
property (except the services, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) caused by 
activity in connection with the contract. 

 
Note: The terms and other matters applicable to 
these insurances provided by the Employer (and 
to insurances generally) are detailed in the 
insurance schedule attached as section C1.3 to 
the contract (“the Insurance Schedule”). 

83.1   
 

The Contractor provides these additional 
insurances 

Professional Indemnity Insurance  
 
Note: The terms and other matters applicable to 
this insurance provided by the Employer are 
likewise detailed in section C1.3 to the contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required for 
the insurance table 

Refer to section C1.3. 
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9 Termination There is no Contract Data required for this 
section of the conditions of contract. 

10 Data for main Option clause  

A  Priced contract with price list There is no Contract Data required for the main 
option clause. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties from 
the list of adjudicators contained below 

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  The current Chairman of Johannesburg 
Advocate’s Bar Council 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The arbitration procedure is set out in The Rules 
for the Conduct of Arbitrations 2013 Edition, 7th 
Edition, published by The Association of 
Arbitrators, (Southern Africa) 

 The place where arbitration is to be held is Johannesburg, South Africa. 

mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
http://www.etenders.gov.za/
mailto:emeka@gosiame.co.za
mailto:salimebrahim@mweb.co.za
http://www.treasury.gov.za/
mailto:ORTIA4.Tender@airports.co.za
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 The person or organization who will 
choose an arbitrator 

The Arbitrator is the person selected by the 
Parties as and when a dispute arises in terms of 
the relevant Z Clause, from the Panel of 
Arbitrators provided under the relevant Z clause 
if the arbitration procedure does not state who 
selects an arbitrator. The Arbitrator nominating 
body is the Chairman of the Johannesburg 
Advocates Bar Council. 

Option A The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at 
intervals no longer than 4 weeks.  

12 Data for secondary Option   

X1 Price Adjustment for inflation The index referred to in this clause shall be 
deemed to refer to the CPI index on the starting 
date.  Price adjustment for inflation shall only 
take place on contract anniversary 

X2 Changes in the law No data is required for this secondary option 

X17 Low service damages The data required for this secondary option is in 
the Service Information (C3) 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to 
the Employer’s property is limited to: 

The total of the Prices 

X18.3 The Contractor’s total liability to the 
Employer for defects due to his design 
which are not listed on the Defects 
Certificate is limited to: 

The total of the Prices 
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X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict and 
otherwise to the extent allowed under the law of 
the contract. 
The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person. 

infringement of an intellectual property right 

 
 

Z(A): The Additional conditions of contract are: Z1-Z19 
 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 
the Service Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and 
does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 
in writing. 

Z2 Providing the Service:  

Z2.1 Delete core clause 20.1 and replace with the following: 
The Contractor provides the Service in accordance with the Service Information and warrants that 
the results of the Service, when complete, shall be fit for their intended purpose. 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 
the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 
business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 
to R0.00 
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Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 
any proceeds which would have been received from any insurances but for the conduct of the 
Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 
or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person 
or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the 
Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 
obligation to Provide the Works or taking any other action as appropriate against the Contractor 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 
due on termination is A1. 

Z11 Confidentiality 
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Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Service 
Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law 
and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to 
the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, while providing the works and after completion, requires the prior written consent of the 
Service Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 
within 2 weeks of the notification of the default by the Service Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default either 
himself or procure a third party (including any subcontractor or supplier of the Contractor) to do so 
on his behalf. The reasonable costs of such remedial works shall be borne by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, 
materials, specifications, schedules, reports, calculations, manuals or other documents or recorded 
information (electronic or otherwise) which have been or are at any time prepared by or on behalf 
of the Contractor under the contract or otherwise for and/or in connection with the works) and 
generally does all things required by the Service Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 
he may from time to time have, or become entitled to over such Equipment and any part thereof 
and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have 
or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 
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Z14.1 Intellectual Property (“IP”) rights mean all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 
to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 
or arbitration which may arise from it. 

Z15 Dispute resolution:  

Z15.1 Appointment of the 
Adjudicator 

 

 An Adjudicator is appointed 
when a dispute arises, from the 
Panel of Adjudicators below. 
The referring party nominates 
an Adjudicator, which 
nomination is either accepted 
or rejected by the other party. In 
the instance of a rejection of the 
nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel 
of Adjudicators below 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 
2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
http://www.cidb.org.za/
mailto:sam@samamod.com
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
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Z15.2 Appointment of the 
Arbitrator 

 

 An Arbitrator is appointed when 
a dispute arises from the Panel 
of Arbitrators below. The 
referring    party nominates an 
Arbitrator, which nomination is 
either accepted or rejected by 
the other party. In the instance 
of a rejection of the nominated 
Arbitrator, the referring Party 
refers the appointment 
deadlock to the Chairman of 
the Johannesburg Bar Council, 
who appoints an Arbitrator 
listed in the Panel of Arbitrators 
below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. 
Eng.  

Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 
Pr. Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.z
a 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16 Notification of a compensation event 

Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 
event arises from the Service Manager or the Supervisor giving an instruction, issuing a certificate, 
changing an earlier decision or correcting an assumption. 

Z17 BBBEE and Tax Clearance 
Certificates 

 

Z17.1 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax 
Clearance Certificate. Failure to adhere to these requirements shall be considered a material breach 
of the conditions of this Contract, the sanction for which may be a cancellation of this Contract.  

Z18 Communication   

Z18.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change 
to the design, scope, and Service information that is 5% or more  

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the 
Completion Date being extended by more than 30 days. 

Z19 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 
amended the Contractor agrees to the following: 

mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
http://www.treasury.gov.za/
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:sam@samamod.com
mailto:sebe@civilprojects.co.za
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Z19.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 
right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 
and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 
are in accordance with the provisions of the said Act, and in particular with regard to the Construction 
Regulations. 

 
 

Clause Statement Data 

10.1 The Contractor is (Name): 
Address: 
 
Telephone No. 
Fax No. 

 

11.2 The working areas are See C3 & C4 Service & Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 
 
 
 
 
 
C1.2 b - DATA PROVIDED BY THE CONTRACTOR 



 

Contract Data  C1.2b page 13 

Confidential 

Confidential 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 

 

11.2 The following matters will be 
included in the Risk Register 

1. 
 
 
 
2. 
 
 
 
3. 
 
 
 
4. 
 
 
 
5. 
 
 
 
6. 
 
 
 
7. 
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C1.3 Insurance Schedule 
 
Part 1: 
 
1. Insurance requirements for contracts with a value below R 50 million on the LANDSIDE  
1.1 Contract Works 

• With regards to contract works claims, the contractor/consultant is responsible for a deductible 

(excess) of R250 000.  

• Contractors / consultants may re-insure the deductible 

1.2 Public Liability 

• In the event of a claim against the contractor / consultant for 3rd party property damage the 

contractor / consultant will be responsible for a deductible (excess) of R275 000   

• In the event of a claim against the contractor / consultant for removal of lateral support, the 

contractor / consultant will be responsible for a deductible (excess) of R500 000  

• Contractors / consultants may re-insure the deductibles 

 
1.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million 

• Contractors who have a material design element, excluding typical P & G related work, as part of 

their scope, are responsible for Professional Indemnity cover of R5million  

• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of 

R5m. 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract 

is signed between ACSA and the contractor and/or consultant. 

 
2. Insurance requirements for contracts below R 50 million on the AIRSIDE 
2.1 Contract Works 

• With regards to contract works claims, the contractor / consultant is responsible for a deductible 

(excess) of R250 000.  

• Contractors / consultants may re-insure the deductible 

 
2.2 Public Liability 

• In the event of a claim brought against the contractor / consultant for 3rd party property damage the 

contractor / consultant will be responsible for a deductible (excess) of R525 000   

• In the event of a claim brought against the contractor / consultant for removal of lateral support, the 

contractor / consultant will be responsible for a deductible (excess) of R750 000  

• In the event of a claim brought against the contractor / consultant for damage to aircraft, the 

contractor / consultant will be responsible for a deductible (excess) of R750 000  

Contractors / consultants may re-insure the deductibles 
 

(i) The Employer shall pay any premium due in connection with the insurance affected by the 
Employer. 

  
 2.3 Professional Indemnity 

• All consultants are responsible for Professional Indemnity cover of R5million 
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• Contractors who have a material design element, excluding typical P & G related work, as part of 

their scope, are responsible for a Professional Indemnity cover of R5million. 

• In the event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess of 

R5million. 

• Proof of cover in the form of a certificate of insurance should be provided to ACSA before a contract 

is signed between ACSA and the contractor and/or consultant. 

Part 2: 
 
ACSA Maintenance Contracts Insurance Clause. 
Insurance Affected by the Employer. 
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations, liabilities 
or responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for 
the provision by the Contractor of any other insurances) the Employer shall effect and maintain as 
appropriate in the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-
Consultants the following insurances which are subject to the terms, limits, exceptions and conditions of the 
Policy: 
 

 
(a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 

liability in the event of accidental death of or injury to third party persons and/or accidental loss of 
or damage to third party property arising directly from the execution of the contract with a limit of 
indemnity of R 100 million in respect of all claims arising from any one occurrence or series of 
occurrences consequent on or attributable to one source or original cause. The policy will be subject 
to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss or Damage 
involves Aircraft. 

 
 

(ii) The Employer shall pay any premium due in connection with the insurance affected by the 
Employer. 

  
(ii) The Contractor shall not include any premium charges for this insurance except to the extent 

that he may deem necessary in his own interests to effect supplementary insurance to the 
insurance effected by the Employer.  The Employer reserves the right to call for full information 
regarding insurance costs included by the Contractor. 

 
(iii) Any further clarification of the scope of cover provided by the Policies arranged by the Employer 

should be obtained from the Employer. 
 

 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under the 
insurances arranged by the Employer the Contractor shall: 

 
(A) in addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer’s Insurance Broker or the Insurers by telephone or telefax 
giving the circumstances’ nature and an estimate of the loss or damage or liability 

 
B) complete a Claims Advice Form available from the Insurance Brokers to whom the form 

must be returned without delay. 
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(C) negotiate the settlement of claims with the Insurers through the Employer’s Insurance 
Brokers and shall when required to do so obtain the Employer’s approval of such 
settlement. 

 
The Employer and Insurers shall have the right to make all and any enquiries to the site of the 

Works or elsewhere as to the cause and results of any such occurrence and the Contractor 
shall co-operate in the carrying out of such enquiries. 

 
 (v) The Contractor will be liable for the Deductible (First Amount Payable in respect of any 

claim made by or against the Contractor or Sub-Contractors under the insurances effected by 
the Employer. 

  
  Where more than one Contractor is involved in the same claim the Deductible will be borne 

in pro-rata amounts by each Contractor in proportion to the extent of each Contractor’s 
admitted claim. 

 
   
 (vi) Any amount which becomes payable to the Contractor or any of his Sub-

Contractors as a result of a claim under the Contact Works Insurance shall if required by the 
Employer be paid net of the Deductible to the Employer who shall pay the Contractor from the 
proceeds of such payment upon rectification repair or reinstatement of the loss or damage but 
this provision shall not in any way affect the Contractor’s obligations liabilities or responsibilities 
in terms of the Contract. 

 
  In respect of any amount which becomes payable as a result of a claim under any 

Public Liability Insurance the Contractor, or his Sub-Contractors shall be required to pay the 
amount of the Deductible to the Insurer to facilitate settlement of such claim. 

 
 
 
Sub-Contractors 
 
 The Contractor shall: 
 

(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of 
this clause, and 

(b) enforce the compliance by Sub-Contractors with this clause where applicable.” 
 



 

Pricing Data  C2.1 page 1 

Confidential 

Confidential 

C2 Pricing Data 

C2.1 Pricing Instructions 

The intended pricing strategy to be followed in this tender is according to the Price List (including the activity 
schedule). 
 

1. The Contract Data, Service information, drawings and any other documents relevant to this tender 
must be read in conjunction with the Activity Schedule.  

2. The contractor must plan the work in this contract as a set of activities.  These should be the same 
activities as he shows on his programme.  

3. This schedule covers the items that will be measurable.  A lump sum price for each activity shall be 
entered and no other items will be measured. Costs not covered by the items may be included in the 
most appropriate items listed.  The Contractor has the liberty to insert items, quantities and rates of 
his own choosing in the said schedule as a separate line item.   

4. The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, 
“inter alia” all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances 
such as shift and standby allowances, sick-leave, other leave, brackets, fixings, incidentals, 
consumables etc. that will be required to successfully complete this contract as set forth or as implied 
in the documents on which this Contract is based.   

5. The contractor is to take note that payment is made for each activity only when it is complete. 
“Complete” as it is used in this schedule means the complete system or unit as specified in the 
document.  

6. Unless a separate rate for the supply and for the installation of any item is specifically called for, the 
supply and installation costs of any item shall be fully included in the price. 

7. The description of each item shall, unless otherwise stated herein, be held to include making, 
conveying and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, 
cutting and waste, patterns, models and templates, plant, temporary works, return of packaging, 
establishment charges, profit and all other obligations arising out of the contractual conditions. 

8. The quantities and rates included for day work shall form part of the tender price, but Contractors shall 
note that this item must be regarded as provisional and will only be payable to the Contractor when a 
written order to this effect has been issued. 

9. “Foreign” shall mean the CIF (Cost, Insurance and Freight) value. 

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and 
the original wording will apply. 

11. Variations in the scope and extent of the work shall be allowed to meet the Service 
Manager/Engineer’s requirements and shall be measured and priced at the rates entered in the 
Activity Schedule, where appropriate, and shall form an addition to or deduction from the total of the 
Accepted Contract Amount.  Any items or variations for which rates have not been included in the 
Activity Schedule shall be agreed and priced as non-scheduled items. 

12. All provisional sums and contingency amounts shall be expended as directed by the Service 
Manager/Engineer and any balance remaining shall be deducted from the contract sum. 

13. All items described as “provisional” shall be measured as executed and paid for according to prices 
in the Activity Schedule and any amounts not spent shall be deducted from the contract price. No work 
for which “provisional” items are provided shall, be commenced without written instructions from the 
Engineer. 

14. No commitment to expending any portion of the contingency amounts and/or provisional sums is made 
or implied by the Employer. 
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15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or 
in total removed from the contract. 

16. The main cost drivers for this contract are required labour resources and required service 
levels and not the quantity of equipment. 
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AIRPORTS COMPANY SOUTH AFRICA 
 

ORT INTERNATIONAL AIRPORT 
  

 
C2.2 Price List (including the Activity Schedule) 
 
The following Activity Schedule is provided “as-is” for the benefit of the Tenderer.  ACSA cannot guarantee 
that it is complete in all respects.  The Tenderer is responsible for providing an Activity Schedule which is 
accurate, complete and in accordance with their proposal.  Also refer to C3 (Service information) for 
activities that need to be priced.  Only items listed in this Activity Schedule may be billed to the Employer. 
 
Activity Schedule-Part1 
Item 
no. 

Activity Description Frequency Quantity  Amount (per 
month) 

Total (per 
year) 

1 Insurance (ACSA required for this contract) Monthly 12   

2 Airport permits and parking fees – provisional sum Monthly 12  R5,000.00 

3 Contract Management (reporting, inventory, etc.) Monthly 12   

4 Engineer (CP2/3) (2 days /month) Monthly 12   

5 Site supervisor Monthly 12   

6 Technician Monthly 12   

7 Assistant Monthly 12   

8 Soil resistivity surveys Annual 1   

9 Stray current surveys Annual 1   

10 DCVG surveys Annual 1   

11 ACVG surveys   Annual 1   

12 CIPS surveys Annual 1   

13 PCM surveys Annual 1   

 Sub-total A (year 1) R 
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Activity Schedule Part2 (Labour rates and Mark-up) 
Any work not included under part1 shall be deemed additional work or non-scheduled items and will be 
charged at the following rates: 
 
Labour 

Ite
m 

Description 
 
Saturday 
(R/hour) 

Sunday 
(R/hour) 

 
After 
hours 

(R/hour) 

 
Average 
(R/hour) 

 
Quantity 
(hours) 

 
 

Total (R) 

1 Engineer      40  

3 Technician      40  

4 Technician 
Assistant 

     40  

5 Subtotal B   

 

All rates to exclude vat. Subject to mutual agreement between ACSA and the Contractor, the number of 
staff allocated to the contract may be increased/decreased to cater for special needs that may arise from 
time to time. Labour time shall be calculated for the time spent on site.  

 
Callouts 

Description Qty Rate Total/ yr 

Engineer (per hour) 01   

Technician (per hour) 01   

Assistant/semi-skilled labour (per hour) 01   

Labour subtotal B (per year) R 

Callouts rates must include all required travelling and the first hour on site. Callouts are not chargeable 
during normal working hours.  

Mark-up (third party procured items/services) 

Cost Mark-up 

R 0 – R 10 000.99 % 

R 10 001.00 – R 50 000.00 % 

Over R 50 000.00 % 

Cost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. Spares and 
sub-contractors work will be charged at cost plus mark-up. VAT shall not form part of mark-up 
calculations. 

The spare list must be prepared based on tenderers best current spares prices (excl. VAT). The actual 
costs of spares will be reimbursed on submission of invoices and suppliers’ supporting documents. 
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Spares-Part 3 

Description Quantity Unit Price 
(excl. VAT) 

 Mark up Total Price (R) 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

Subtotal C   
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Contract value 

Below, the guide that must be used in estimating the contract value.  This amount must be reported as the 
Contract Value in the corresponding schedules.  Tenderers are reminded that this amount is for illustrative 
purposes only and that ACSA will not be under any obligation to spend the full or any portion of this 
amount.  Monthly contract expenditure will be strictly calculated according to the Activity Schedule as 
provided above.  
 
One-year maintenance expenditure 

Description Total (excluding VAT)  

Activity Schedule-Part1Sub total A  

Labour-Subtotal B  

Spares-Subtotal C  

Subtotal D R 

Expenditure over one year contract  

Description Total (excluding VAT) 

Sub-total D:  

One-year estimated contract value Sub-total E R 

The sub-total E should be transferred to the offer form in section C1.1. 

 

 

 

 

 

 

.
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AIRPORTS COMPANY SOUTH AFRICA 
 

ORT INTERNATIONAL AIRPORT 

 
C3 Service information 

 

DESCRIPTION OF THE WORKS 
 

Employer’s objectives 
It is ACSA’s strategy to provide and maintain a Cathodic Protection System for the safe operation of the 
steel buried pipe network. To ensure continued effective functioning of the system the complete CP system, 
TRU’s, etc. are monitored on a regular basis. The Contractor will be appointed directly by Airports Company 
South to maintain the Cathodic protection system located at OR Tambo International Airport.   

Overview of the works 
The Impressed Current Cathodic Protection (ICCP) systems are used to mitigate corrosion on buried fuel 
pipelines running from Farm Tank to various aprons at OR Tambo International Airport. The Contractor 
will be responsible for operating and maintaining the Cathodic Protection Systems and related equipment. 
 
Extent of the works 
 

The Contractor will be fully responsible for meeting all requirements in this document regarding the Works. 
 
For each piece of equipment, all maintenance work will be carried out to standards as required by the 
Original Equipment Manufacturer (OEM) as well as any applicable standards, governing law and/or 
regulations. Where OEM standards differ from those required by this document the more stringent 
requirement shall apply. The Contractor will be fully responsible for obtaining (and keeping up to date with) 
said requirements, develop and submit comprehensive routine maintenance checklists for each 
equipment/system. 
 
The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for successful 
execution of the works.  
 
The Contractor shall always comply with the Minimum Staffing Schedule – This may be amended by mutual 
arrangement between ACSA and the Contractor from time to time. 
 
The Contractor shall always remain responsible to ensure that the on-site staff compliment and maintenance 
regime is sufficient to maintain the service levels and system performance.  Should the Contractor not be 
able to maintain adequate system performance due to constraints caused by the Employer, it shall be 
timeously reported, in writing, to the Contract Manager. 
 
The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted 
supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related 
eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required 
of them.  The Contractor shall continuously ensure that all staff is knowledgeable and trustworthy of the 
Airside procedures in the area.  The Contractor shall further ensure that any staff member partaking in 
criminal activities is immediately removed from site and his permit returned and/or cancelled at the ACSA 
Permit Office. 
All work shall be performed within the required Response Times – as stipulated in the Annexes. Any 
breakdown impacting on operations shall be attended-to until restored to good reliable condition. No 
breakdown may be left unattended or incomplete for the next day or shift.  All repair work shall carry a defect 
free, guaranteed for a period of 6 months after completion of work. 
 



 

Service Information  C3 page 2 

Confidential 

Confidential 

All preventive maintenance work shall be charged according to the Activity Schedule.  However, no labour 
shall be charged for any non-scheduled work, repair work or other work when carried out by a scheduled 
maintenance shift. 
 
The Contractor will be responsible for keeping spares levels up to a sufficient quantity and standard as to 
comply with the requirements of this contract and will charge ACSA accordingly. ACSA shall provide an on-
site spares room to the contractor free of charge. The Contractor shall keep the spares room in a neat and 
clean state and an updated spares list will always be available on-site and submitted to the Service Manager 
at the end of every month. Spares will be neatly arranged and easily locatable via an appropriate index on 
the spares list. Wherever practicable, a notice will be placed on the rack, next to the spare part, as to where 
the part is used in the installation. A resource will be dedicated to ensuring that spares are effectively 
managed and scrapped parts and waste removed from site according to procedure. 
 
The Contractor will be responsible for holding all tools and/or special equipment that might be required for 
the execution of the works, either on site or on their premises to comply with the Response Time 
requirements of this contract. Any exclusion to the above should be clearly communicated in the returnable 
schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service/Contract Manager, 
all senior staff members and on-site support staff are always immediately reachable via cell phones. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a 
minimum requirement as agreed with the Service Manager from time to time. Current airport requirements 
are safety shoes, track suit and a uniquely numbered reflective jacket (for easy identification via CCTV). 
 

Location of the works 

The Works are located at ORT International Airport – in restricted and access-controlled areas.  It is crucial 
for the Contractor to note that ORT International Airport is a National Key Point and governed as such. 
 

PROCUREMENT 

Preferential procurement procedures 

Requirements 

The Contractor will always respect OEM warrantees to ACSA when procuring spare parts, products or 3rd 
party services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are 
always adhered to. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts 
not recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This 
also implies that the Contractor will have to build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring 
equipment or spares. 

 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with 
ACSA. Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding 
sourcing and screening of such individuals. 

Subcontracting 

No part of this Contract may be subcontracted unless with written approval from ACSA. ACSA shall be 
under no obligation to grant such approval. Should any part of this Contract be subcontracted, the Contractor 
will be responsible for all Works (or failure to affect the Works) as if it was done so by the Contractor. 

 

MANAGEMENT 

 

Management of the works 
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Particular / generic specifications 

All work shall conform to all relevant SANS standards, OHS ACT regulations, SANS Standards, NACE and 
all other legislation that might be relevant to this contract and the execution thereof.  
 
All work shall be carried out according with prevailing industry norms and best practice and will always 
comply with OEM requirements. 
 

Planning and programming 

All maintenance work shall be scheduled and a roster presented to the Service Manager at the end of the 
preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport operations. 
The Contractor must allow for sufficient after-hours work for scheduled work not to interfere with airport 
operations.  
 
Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year.   
 
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities 
 
During operational hours, down-time of equipment for breakdown/emergency maintenance shall be 
arranged with the AMC to suit airport operations. Normal airport operational hours may be amended by the 
Operations Manager from time to time.  
 
The Contractor may not utilise rostered staff for any other work than that as specifically required under this 
contract. It implies that staff dedicated to this contract will not be utilise for any other contracts or projects 
the Contractor might have from time to time. The Contractor may, however, approach the Service Manager 
should an exception be required in this regard and should ACSA benefit from the arrangement. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance and 
breakdown maintenance. The Contractor must ensure that no scheduled maintenance work is carried over 
to the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The 
Contractor must ensure that sufficient allowances for all these items are made with his/her pricing in the 
Activity Schedule.) 

 

Methods and procedures 

The Contractor must accept and respect the fact that the Airport is continuously undergoing construction 
and improvement and that a variety of stakeholders are involved in ACSA’s business. Therefore, within 
reason and with prior arrangement with the Contractor, ACSA might require the following from time to time: 

• Assisting with emergency repairs  

• Assisting with airport operations Re-scheduling of work to accommodate other contractors 

• Allowing access and providing assistance to OEM suppliers to correct defects on equipment 
and/or systems 

• Checking on other contractors to reduce risk to air-conditioning and ventilations systems 
installations 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site 

• Training of ACSA operators and/or technicians 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures, operational procedures and air-
conditioning and ventilation systems 
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• Co-operating with ACSA Security relating to security issues 

• Investigation of equipment breakdowns, malfunction, and the like, and reporting to Service 
Manager 

 
The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor will instruct his/her staff accordingly and implement measures 
to ensure that these procedures are strictly adhered to. 

Quality plans and control 

All work must be executed in accordance with prevailing industry norms and standards relating to quality 
(ISO9001). In this regard, the Contractor will be expected to draft quality plans for the Service Manager from 
time to time. Emphasis must be on improving system reliability and on ensuring that rostered maintenance 
work is indeed performed as and when required. 

Environment 

Works shall be executed in compliance to the environmental act and standards. The Contractor will keep 
noise and dust levels to a minimum. At no time shall his/her work result in nuisance, interference or danger 
to the public or any other person working at the Airport. 

At no time shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 

• file all disposal certificates 
 

Format of communications 

Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports, 
exception reports, etc. will all be in a format as agreed with the Service Manager. 

 

Key personnel 

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager 
at commencement of this Contract.  This will, as a minimum, include all persons from technician level to 
management level. For the full duration of this Contract, none of these persons will be replaced by a person 
of lesser ability or qualification. All on-site staff leaves shall be reported and agreed with the Service 
Manager. The Service Manager may request the replacement of any person with unsatisfactory 
performance or fails to comply with this contract  

Management meetings 

The Contractor will be expected to attend meetings relating to maintenance, operations, contract 
management and other issues that may arise from time to time. As far as is practicable, the Contractor will 
make all required persons available for these meetings. The Contractor shall not submit claims for payment 
for staff attending any of these meetings. 

Electronic payments 

The Contractor should arrange with ACSA’s finance department for making all payments electronically. 

Daily records 

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections 
and exception reports. Records shall be kept on site and will be available for scrutiny by the Service Manager 
at any time. All records shall be in a format as agreed with the Service Manager. 

Maintenance Monthly reports 

When invoicing, the Contractor shall ensure that all required reports for the corresponding month are 
attached to the monthly invoice. Monthly reports will include: 
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• system availability (averaged per week) 

• system performance testing 

• maintenance work (including % of scheduled maintenance work completed) 

• maintenance plan for the next month 

• the latest spares inventory 

• Asset register up to date including equipment data 

• Outstanding maintenance issues 

• Other service reports 
 

The contractor shall keep copies of all reports for at least 3 years.  All reports shall be in a format as agreed 
with the Service Manager from time to time. 

Permits 

The Contractor shall not be compensated for costs relating to ACSA required permits, nor for labour/time 
spent in obtaining it. An allowance must be made in the Activity Schedule in this regard. 

The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security requirements 
relating to permits for no work to be delayed as a result thereof.  This will include the permit application 
process. 

Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused. 

 

The following table is not all inclusive, but is provided for illustration purposes: 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the 
delivery basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 
airside 

ACSA Security 

Lap top permit All persons taking lap top computers 
to airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  
Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 
these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable. 

 

Proof of compliance with the law 

The Service Manager may at any time request from the Contractor reasonable proof that the Contractor 
follows a law or regulation. 

Insurance provided by the employer 

Refer to General Conditions of Contract 
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Health and safety 

Health and safety requirements and procedures 

The Service Manager shall be entitled to fine the Contractor an amount of R3,000.00 for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in 
this regard to the Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all 
persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered 
to in rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices. NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always 
be obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS, Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 
All basement areas 
All areas accessible to the public 
All enclosed areas 
The terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by 
the issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under the 
protection of a permit to work shall be in strict compliance with every prescription regarding the permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.).  The 
Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The Contractor 
shall apply the necessary discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures 
and must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The 
Company reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any penalty to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment 
or goods on its premises and will not be liable for any cost or loss evoked by the action.  This includes the 
right to search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, 
package, handbag and pockets.  Persons who are not willing to permit such searches may not bring any 
such items or vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration 
of the contract.  

At no time must the Contractor interfere with, or put at risk, the functionality of any cathodic protection 
system.  Care must also be taken to prevent fire hazards. 
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The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include safety 
shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (as per 
Airport requirements).  All costs relating to uniforms shall be for the Contractor’s account. 

Cell phones  

Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, 
model and frequency range as approved by the ACSA IT department. 

 

Protection of the public 

The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall 
be sufficiently hoarded and guarded to safeguard children and the general public from injury relating to 
machinery, work or other. 

 

Barricades and lighting 

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide 
same at his/her own expense.  Hoarding, barricades and lighting shall comply with industry accepted norms 
and standards and may not be used for purposes of advertising or any other purpose than safeguarding the 
Works. 
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Annexes 
 

Title Annex number 

Service Level Agreement Annex A 

Preventive maintenance activities Annex B 

Equipment schedule  Annex C 

Occupational Health and Safety Agreement Annex D 

Environmental Terms and Conditions Annex E 
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ANNEX A: Service Level Agreement 

 
Operational hours 

Normal airport operational hours shall be from 04:00 to 24:00 for every day of the year but will be 
confirmed/amended by the Service Manager from time to time.  The Contractor must allow for sufficient 
after-hours work for scheduled work not to interfere with airport operations. 
 
Staffing Schedule 

The Contractor must always maintain the following minimum staff available and should price accordingly or 
according to the resource proposal. 
 

Resource Quantity Days  Hours 

Engineer 1 2 days/month or when required 08:00 to 16:30 

Site supervisor 1 5 days/week (Monday to Friday) 08:00 to 16:30 

Technician 1 5 days/week (Monday to Friday) 08:00 to 16:30 

Assistant 1 5 days/week (Monday to Friday) 08:00 to 16:30 

 
 
The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns 
of a specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered 
to in rostering staff. 

Detail requirements regarding staff 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required 
of them. Staff must have relevant experience in cathodic protection.  
 
For all staff and senior personnel dedicated to this contract, the following must be submitted in detail: 

❑ Full Names 
❑ Proof of qualifications  
❑ Work experience on maintaining similar equipment system. (indicate company where experience was 

obtained in chronological order)  
 

Minimum qualifications and experience of staff 

Engineer 

Qualification 

Btech/Beng/BSc in /Chemical/Mechanical/Electrical/Metallurgical or SAQA Equivalence coupled with a 
CP2/3 cathodic protection certification or ECSA registered (PrTech Eng/PrEng) 

Experience 

• Must have at least 3 to 5 years of experience in maintenance of cathodic protection systems  

Site supervisor 

Min SAQA Accredited trade test (Millwright/Electrician) Affiliation with National Association of Corrosion 
Engineers or Corrosion Institute of Southern Africa and any OHS Training certificate 

Experience 

• At least 3 years’ experience in maintenance of Cathodic protection systems 

• At least 2 years supervisory experience 
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• At least 2 years any OHS Training certificate 

Technician  

Qualification 

Min SAQA Accredited trade test (Millwright/Electrician) Affiliation with National Association of Corrosion 
Engineers or Corrosion Institute of Southern Africa 
 
Experience 

• At least 3 years’ experience in maintenance of Cathodic protection systems 
 

Assistant 

Qualification 

N3/Senior certificate/N4-N6/ or SAQA equivalent 

Experience 

• At least 1 to 3 years of experience in cathodic protection systems. 

 

Low service damages table 

The following service levels are the minimum acceptable service levels for this contract. All amounts stated 
for damages in this table exclude all applicable taxes. 

Item Service Level Title Service Level Description 
Low service 
damages 

1 Response time 98% of all breakdowns shall be responded to within one 
(1) hour from the time the call is notified to the 
Contractor 

 R 3 000,00  

2 Closure duration 95% of all breakdowns will be restored within 4 hours 
unless agreed prior with the Service Manager 

 R 3 000,00  

3 Monthly Availability Failure to achieve availability of 99.95% on Cathodic 
Protection every month will result in damages being 
claimed. This may be retained from the invoice of the 
following month 

 R 3 000,00  

4 Safety and 
Housekeeping 

It is expected that Contractors will maintain high 
standards of safety and housekeeping to safeguard 
passengers, personnel and facilities. No infringements 
will be allowed during the period of this contract. Should 
a safety and housekeeping infringement be committed, 
damages will be retained from the following month's 
invoice. Should a specific individual be guilty of all the 
infringements, ACSA reserves right to instruct the 
Contractor to remove the individual from site. 

 R 3 000,00  

5 Personnel The Contractor is to maintain the correct quantity and 
quality (measured by experience and qualifications) of 
personnel in accordance with the staffing schedule 

R 3,000.00 
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6 Preventative 
Maintenance 

The contractor is to perform 100% of all required 
preventative maintenance checks and tasks, all 
required readings and reporting and at the intervals 
required by the Service Information or as per OEM 
requirements or as per best practice (as identified in 
any applicable standard and/or regulation), whichever 
is most stringent per month 

R 3,000.00 

 
 
 
Response Time 
 
Response time shall be measured as the time taken from reporting the call, to the technician arriving at the 
relevant piece of equipment. Where a response time could not be achieved as a result of a physical 
impracticality (such as airport security arrangements, communication system weaknesses, abnormal road 
traffic etc.) this event will not be considered in calculating the contractor’s performance and penalty will not 
apply. 
 
 
Closure Duration 

Closure duration is defined as the time elapsed since the maintenance call was logged at the IMCC to the 
time the contractor reports to the IMCC that the problem has been resolved.  
 
Any breakdown impacting on operations shall be attended-to until restored to good reliable condition.  This 
implies that no breakdown may be left unattended or incomplete for the next day or shift. 
 
ACSA will hold the Contractor liable for any costs incurred by any party as a result of negligence or 
unreasonable poor performance by the Contractor including excessive time taken to effect repairs. 
 
Defect Free Period 
 
The defect free period is defined as that period following completion of the work where no defect directly 
associated with the Contractors workmanship is detected. Any corrective work resulting directly from defect 
workmanship will be the responsibility of the contractor. Where the contractor fails to correct the defect 
within 48 hours, ACSA reserves the right to use an alternative contractor, the cost of which will be withheld 
from outstanding invoice amounts. 
 
Corrective or breakdown Maintenance: 
The defect free period will be no less than 90 days 
 
Preventive maintenance:  The defect free period will be no less than the interval between preventive 

maintenance. This implies that the repair of any failure as detailed will be 
for the contractors own account should the failure having occurred as a 
direct result of the contractor’s deficiency. 

Project maintenance: The defect free period will be no less than 6 months 
 
Notification of Damages 
The employer’s representative will notify the contractor in writing of any damages and any claims directed 
at ACSA as a result of a non-compliance with any service level stated in the Service Level Table, and this 
will be for the account of the Contractor. 
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Parties agree that damages will not be the only and final remedy for poor/non-performance. Should an event 
occur for which damages is described; ACSA shall not be limited to claim the amount stated as the damages. 
Under no circumstances will damages (even if claimed by ACSA) limit ACSA’s, or any other party’s, legal 
position to claim for damages against the contractor as described elsewhere in the contract. 
 
ACSA must notify the contractor in writing of its intention to claim damages within 60 days of an event or 
ACSA will lose its right to claim the penalty. Should ACSA not claim the damages for an event it shall not 
be interpreted that the level of performance is acceptable or that ACSA shall not be entitled to claim 
damages for similar future events. 
 
Maintenance record sheets 
 
When maintenance is performed record sheets must be completed and signed off by the Technician.  
 
These record sheets must be stored for the duration of the contract and should be available for inspection 
at any time. The lack of complete history files will result in immediate cancellation of the contract. 
 
All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available on 
request. At the end of the contract period a complete set of documentation must be handed over to ACSA. 
 
The contractor shall further provide copies of these record sheets to ACSA contract manager by the 10th 
day of every month. No payment will be made if record sheets are not handed in. 

 

 

Annex B: Maintenance activities  

The Cathodic protection systems require periodic maintenance and testing to ensure that they are 
functioning properly. Some checks require only visual observations. Others are more involved. For 
detailed information about cathodic protection operation and maintenance, see the NACE International 
SP0169 standard (Control of External Corrosion on Underground or Submerged Metallic Piping Systems). 

All Preventive Maintenance shall be scheduled, at least, to the following requirements:  

Safety 

For safety of personnel, make sure the cabinet of the rectifier is grounded.  
Padlock rectifiers and junction boxes prevent unauthorized tampering. 
 
The following scope of works shall apply to the Underground/buried fuel pipeline system  

Two-weekly Measurements 

1. Measure Transformer Rectifier Unit (TRU)-output current  
2. Measure TRU output voltage 
3. Measure TRU output DC hours 
4. TRU-measure and report TRU output drain potential 
5. Fuel Depot: Investigate the performance and condition of the insulating flanges (IF) located at the Fuel 
Consortium. This will ensure that the protective current is only being distributed to the required sections of 
the pipeline i.e. not to the pump station and thus preventing the Anode Ground bed from being consumed 
prematurely.  

Monthly checks  

1. Verify that the rectifier is energized, and no unauthorized adjustments have been made. 

2. Verify that the rectifier tap settings are in the positions recorded on the last inspection sheet. 

3. Verify that there is DC voltage and current output. 

4. Look for scorch marks and indications of excess heat. 

5. Look for damage to test points and/or junction boxes. Open them to verify that connections are intact. 
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6. Clean out any debris found in rectifier cabinets, test points, junction boxes, and bond boxes 

7. Stack temperature.   

After turning the unit off, immediately feel the rectifier stacks to determine if they are operating properly.  
Operating stacks should be warm. 

8. Contact temperatures. 

After the unit is turned off, feel the electrical connections for warm or hot joints which are an indication of 
high contact resistance. 

9. Filter inspection.   

Some rectifiers include DC filters to smooth out the rectified current.  These filters generally include a 
choke and two capacitors.  Visually inspect these items and then check for overheating.  The capacitors 
are likely to be fused, and the fuses should be checked. 

10. Arc paths.   

Look over the components for burn marks or arc paths caused by an electric arc jumping from one 
conductor to another.  These arcs may be caused by lightning surges, water entering the unit, or 
insulation breakdown from age or physical damage. 
 

11. Cleanliness of stacks. 

Accumulations which interfere with the stacks, or with the passage of air through the screens, should be 
removed.  If it is necessary to clean the stacks, use a soft brush or cloth.  Be extremely careful not to 
scratch or bend the rectifier stack plates. 

.12. Automatic control circuits. 

The control unit should be inspected for obvious problems, such as blown fuses, or overheating of 
components. 

13. Fuel Hydrant bellows visual corrosion inspection and survey as per OEM 
14. Fuel Hydrant bellows low points sampling as per the OEM. 

Monthly Measurements 

Potential 

1. At each Test Point, take electrochemical potential readings of the protected pipelines. Record the sign, 
the numerical value of the potential, and the type of reference electrode used.  
2. Measure the Voltage gradient at the Test Point to determine the IR error associated with the pipe to soil 
potential measurement and evaluate spot potentials 
3. Next to Alpha Taxi Way-Measure the Anode Ground Bed resistance. This aspect of the maintenance 
would necessitate measuring resistance to remote earth of the anode ground bed, the anode to cathode 
resistance and the total circuit resistance. The results obtained will assist in determining the condition and 
approximate consumption rate of the anode ground beds. 
4. Next to Bravo Taxi Way-Measure the Anode Ground Bed resistance. This aspect of the maintenance 
would necessitate measuring resistance to remote earth of the anode ground bed, the anode to cathode 
resistance and the total circuit resistance. The results obtained will assist in determining the condition and 
approximate consumption rate pf the anode ground beds. 

Measure Anode Current 

These readings are taken with current flowing by measuring the voltage across the anode shunt resistor 
connection tabs and employing Ohm’s Law to calculate the current. 
  
3-Monthly Inspections 

1. Field - Pipe potential and voltage gradients would be conducted at all locations in order to evaluate the 
true level of protection over a 24-hour period 
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2. Field – Monitor the deleterious level of DC traction stray current influence. 
 

Annual Inspections 

1. Transformer Rectifier Unit (TRU)- Calibrate all TRU meters and Reference Electrode Station (RES) 
2. Complete an audit of the entire CP system including:  

a. Soil resistivity survey 
Soil electrical resistivity indicates the relative capability of the soil to conduct electrical current and it is a 
main indicator in determining corrosiveness of the soil.  
b. Stray current interference survey 
Determine the presence of Cathodic protection stray current which may cause corrosion on foreign 
structures. 
c. Direct Current Voltage Gradient (DCVG) survey for locating coating defects. 
From the impressed current cathodic protection system DC current flows into the coating defects 
causing a drop of voltage in the soil. The location of the coating defect can be determined. 
d. Alternative Current Voltage Gradient (ACVG) survey 
e. Close Interval Potential Survey (CIPS) survey  
The efficiency of the cathodic protection of pipelines is conventionally determined by the potential 
readings obtained from the designated Test Posts. The Test Post data does not provide any information 
on the pipe to soil potentials at a distance from the Test Post. During the CIPS measurement the pipe to 
soil potentials are measured and recorder in every 1-2 m whilst walking along the pipeline route on the 
top of the soil. From a generated diagram the efficiency of the cathodic protection will be determined 
along the whole length of the pipeline. 

f. Pipeline Current Mapper (PCM) survey 
Perform a PCM to to qualitatively rank coating quality and highlight pipeline locations with the most 
significant coating holidays (defects). 
g. Fuel Hydrant Bellows NDT (Non-Destructive Test) Testing as per the OEM 
h. Removal of Bellows for comprehensive inspection as per the OEM 

Other inspections 

The following inspections will be conducted when needed and on request by the service manager. 
1. Internal camera inspection-first pass/general (lump sum per km including plant, equipment, labour, 
materials, including access provision, reinstate and report): 100m per annum 
2. Internal pipe cleaning or pigging with high density soft foam pigs (lump sum per day including plan, 
equipment, labour, materials and report-minimum 8 runs/day) 
3. NDT inspections (UT and GUL)  

Troubleshooting 

If inspection reveals that a unit has failed (or is near failure) the troubleshooting procedure should be 
followed to locate faulty components and restore the rectifier unit to operation. 
Before troubleshooting a unit, study the circuit diagram furnished with the manufacturer's instructions that 
are mounted in the rectifier cabinet.  If no circuit diagram is available, it is usually worthwhile to trace out 
the circuit and develop a diagram.  A copy of the circuit diagram should be filed with other record 
drawings. 

Reporting 

All areas-a comprehensive TRU status report shall be included containing all the site data, as well as 
monthly level of protection conferred to the pipeline. 

Prepared data sheets indicating the date, the station at which each reading is taken, the tester and other 
relevant information.  

Detailed inspections and testing must be performed by qualified personnel, and the records should be 
reviewed by a qualified corrosion professional. Maintain inspection records along with recommendations 
and actions taken. 
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The following scope of works shall apply to the Fuel depot storage tanks.  
 
Two-weekly Measurements 
1. Measure Transformer Rectifier Unit (TRU)-output current 
2. Measure TRU output voltage 
3. Measure TRU output DC hours 
4. TRU-measure and report TRU output drain potential 
5. Investigate the performance and condition of the insulating flanges (IF) located at the Fuel Consortium. 
This will ensure that the protective current is only being distributed to the required sections of the pipeline 
i.e. not to the pump station and thus preventing the Anode Ground bed from being consumed prematurely. 
 
Monthly checks 
1. Verify that the rectifier is energized, and no unauthorized adjustments have been made. 
2. Verify that the rectifier tap settings are in the positions recorded on the last inspection sheet. 
3. Verify that there is DC voltage and current output. 
4. Look for scorch marks and indications of excess heat. 
5. Look for damage to test points and/or junction boxes. Open them to verify that connections are intact. 
6. Clean out any debris found in rectifier cabinets, test points, junction boxes, and bond boxes 
7. Stack temperature.  
After turning the unit off, immediately feel the rectifier stacks to determine if they are operating properly. 
Operating stacks should be warm. 
8. Contact temperatures. 
After the unit is turned off, feel the electrical connections for warm or hot joints which are an indication of 
high contact resistance. 
9. Filter inspection. 
Some rectifiers include DC filters to smooth out the rectified current. These filters generally include a choke 
and two capacitors. Visually inspect these items and then check for overheating. The capacitors are likely 
to be fused, and the fuses should be checked. 
10. Arc paths.  
Look over the components for burn marks or arc paths caused by an electric arc jumping from one conductor 
to another. These arcs may be caused by lightning surges, water entering the unit, or insulation breakdown 
from age or physical damage. 
11. Cleanliness of stacks.  
Accumulations which interfere with the stacks, or with the passage of air through the screens, should be 
removed. If it is necessary to clean the stacks, use a soft brush or cloth. Be extremely careful not to scratch 
or bend the rectifier stack plates. 
12. Automatic control circuits.  
The control unit should be inspected for obvious problems, such as blown fuses, or overheating of 
components. 
 
Monthly Measurements 
Potential 
1. At each Test Point, take electrochemical potential readings of the protected pipelines. Record the sign, 
the numerical value of the potential, and the type of reference electrode used. 
2. Measure the Voltage gradient at the Test Point to determine the IR error associated with the pipe to soil 
potential measurement and evaluate spot potentials 
 
Measure Anode Current 
These readings are taken with current flowing by measuring the voltage across the anode shunt resistor 
connection tabs and employing Ohm’s Law to calculate the current. 
 
3-Monthly Inspections 
1. Field - Pipe potential and voltage gradients would be conducted at all locations in order to evaluate the 
true level of protection over a 24-hour period 
2. Field – Monitor the deleterious level of DC traction stray current influence. 
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Annual Inspections 
1. Transformer Rectifier Unit (TRU) - Calibrate all TRU meters and Reference Electrode Station (RES) 
2. Complete an audit of the entire CP system including: 
3. Stray current interference survey - Determine the presence of Cathodic protection stray current which 
may cause corrosion on foreign structures. 
 

Other inspections 

The following inspections will be conducted when needed and on request by the service manager. 
1. Internal camera inspection-first pass/general (lump sum per km including plant, equipment, labour, 
materials, including access provision, reinstate and report): 100m per annum 
2. NDT inspections (UT and GUL)  

Troubleshooting 

If inspection reveals that a unit has failed (or is near failure) the troubleshooting procedure should be 
followed to locate faulty components and restore the rectifier unit to operation. 
Before troubleshooting a unit, study the circuit diagram furnished with the manufacturer's instructions that 
are mounted in the rectifier cabinet.  If no circuit diagram is available, it is usually worthwhile to trace out 
the circuit and develop a diagram.  A copy of the circuit diagram should be filed with other record 
drawings. 

Reporting 

All areas-a comprehensive TRU status report shall be included containing all the site data, as well as 
monthly level of protection conferred to the tanks. 

Prepared data sheets indicating the date, the station at which each reading is taken, the tester and other 
relevant information.  

Detailed inspections and testing must be performed by qualified personnel, and the records should be 
reviewed by a qualified corrosion professional. Maintain inspection records along with recommendations 
and actions taken. 
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ANNEX C: Schedule of Equipment 
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ANNEX D: 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) 

& CONSTRUCTION REGULATION 5.1(k) 
 
 

OBJECTIVES 
 
To assist Airports Company South Africa SOC Limited (ACSA) to comply with the requirements of: 
 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
 

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 
(COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organization: 
 
AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 

Physical Address: 
 
O. R. Tambo International Airport 
International Terminal Building 
ACSA North Wing Offices 
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4th Floor 
Kempton Park 
1627 
 

Hereinafter referred to as “Client” 
 
 

Name of organisation: 
 
 
 

Physical Address 
 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 

MANDATORY’S MAIN SCOPE OF WORK 

 

To be completed by Contractor  
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GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 
 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 
1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act 
and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 
Written Agreement between the parties has been concluded containing arrangements and 
procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilize the services of their own Mandatories (contractors) must conclude a similar 

Written Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the event 

of inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation as per the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work 
commences. 

 
 
THE UNDERTAKING 
 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 
1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 

covered in terms of the COID Act, which shall remain in force whilst any such employees are present 
on the Client’s premises. A letter is required prior commencing any work on site confirming that the 
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principal contractor or contractor is in good standing with the Compensation Fund or Licensed 
Insurer. 

 
2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 

shall remain in force whilst they and /or their employees are present on the Client’s premises, or 
which shall remain in force for that duration of their contractual relationship with the Client, whichever 
period is the longest. 

 

• Public Liability Insurance Cover as required by the Subcontract Agreement. 
 

• Any other Insurance cover that will adequately makes provision for any possible losses and/or 
claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 
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COMPLIANCE WITH THE OCCUPATIONAL HEALTH &SAFETY ACT 85 OF 1993 
 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will always comply with the following conditions: 

 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards 
associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of 
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 
shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS 
Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 
requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 
before commencement of any work in the Client’s premises. A baseline risk assessment document 
will include identification of hazards and risk, analysis and evaluation of the risks and hazards 
identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 
identified, and a monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 
Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 
enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees 
and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 
enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 
Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the Provincial 
Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of 
the Client’s machinery/article/substance/plant/personal protective equipment without prior written 
approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on 
the Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 
substance shall not be allowed on the premises.  Anyone found on the premises suspected to be 
under the influence of alcohol or any other intoxicating substance shall be escorted off the said 
premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 
inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 
1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to 

sign this agreement on behalf of the Mandatary. The signing power of this representative must be 
designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be 
made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, 
in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in 
this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees 
and other persons in any way whilst performing work on the Client’s premises. 
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4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I, ______________________________________ (Name and Surname), a duly authorised 16.2  
 
Appointee acting for and on behalf of __________________________________________ (Company 
Name) undertake to ensure that the requirements and the provision of the OHS Act 85 of 1993 and its 
regulations are complied with. 
 
 
Mandatary – WCA/ Federated Employers Mutual No……………………………….……………………… 
 
 
Expiry date ……………………………………………………………………………… 
 
 
 
________________________________________   ____________________ 
SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 
 
 
______________________________________________ 
NAME 
 
 
 
 
 
_________________________________________   ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
 
 
______________________________________________ 
NAME 
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ANNEX E: 

Environmental Terms and Conditions 

ACSA Service & Maintenance Contractors 

Environmental Terms and Conditions to Commence Work - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc 

basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be borne 

by the contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, Soil 

and Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be 

cleaned-up immediately. Spills must be reported to ACSA immediately. 

Contractors shall supply their own suitable clean-up materials where 

required.   

• Washing, maintenance and refuelling of equipment shall only be allowed 

in designated service areas on ACSA property. It is the contractor’s 

responsibility to determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on 

site as a result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to 

noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a 

permitted landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or 

burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their 

work area. 

• Contractors must keep on file: 
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1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, 

hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates 

of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage 

of Hazardous 

Chemical 

Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to 

Materials Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to ACSA 

immediately). 

• All contractors shall be adequately informed with regards to the handling 

and storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local 

legislation with regard to the transport, storage, use and disposal of 

hazardous substances. 

Water and Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The 

contractor shall identify and manage those work activities that may result in 

water and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors 

and their employees prior to commencing works at the airport. 

 

Low service damages 

 

Low service damages shall be imposed by ACSA on Contractors who are found to be infringing these 

requirements and/or legislation. The Contractor shall be advised in writing of the nature of the infringement 

and the amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to 

prevent a recurrence of the infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of low service damages does not replace any legal 

proceedings, the Council, authorities, land owners and/or members of the public may institute against the 

Contractor.  

 

Low service damages shall be between R 200.00 and R 20 000.00, depending upon the severity of the 

infringement. The decision on how much to impose will be made by ACSA’s Airport Environmental 

Management Representative in consultation with the Airport Manager or his/her designate, and will be final. 

In addition to the penalty, the Contractor shall be required to make good any damage caused as a result of 

the infringement at his/her own expense. 

 

I, _______________________________________ (name & surname) of __________________________  
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_________________________________ (company) agree to the above conditions and acknowledge 

ACSA’s right to impose low service damages should I or any of my employees or sub-contractors fail to 

comply with these conditions. 

 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

 

at: O. R. Tambo International Airport.  
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AIRPORTS COMPANY SOUTH AFRICA 
 

ORT INTERNATIONAL AIRPORT 
  

C4 Site Information 
 
The layouts providing the fuel piping and location of various components protected by the ICCP system are 
provided on the next page. 
 

System Description 

The CP system consists of two permanent Impressive Cathodic Protection systems: 
Bravo CP system which consists of a Transformer Rectifier Unit (TRU) connected to a semi-deep grounded 
system with the negative drain at VCB0. 

This CP system protects the southern sector of the buried jet fuel pipeline network, along aprons Alpha, 
Charlie, Bravo and two feeder pipelines 18” and 20”. 

The Bravo CP system is made up of six deep-hole ground beds, which are linked to a positive junction 
box for the ease of isolating for each ground bed during inspections and circuit resistance measurements. 

Golf CP system which consists of one three phase Transformer Rectifier Unit connected to a to three deep-
well-grounded system and is situated along the Golf Apron opposite pit valves GHPV2 and GHPV3, with 
the negative drain near the service road. 

This CP system protects the northern sector of the buried jet fuel pipeline network, along Delta, Echo, 
Foxtrot, and Golf aprons. 

The total length of the protected pipeline is 11, 299 m including feeders. 

Technical Specifications (TRU at Golf Apron): 

Mains Supply: 380V AC 3  50Hz @ 16A max. 
DC Output: Tapped 25/50/75V DC max @ 50A max. 
Reference: Cu/CuSO4, Ag/AgCl, Zn/ZnCl or Zinc reference electrodes. 
Control: Microprocessor Automatic Control of AC power switching. 

Layout 

The layouts providing the fuel piping and location of various components protected by the ICCP system are 
provided on the next page. 
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