
APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, 
DELIVERY, OFF-LOAD, INSTALLATION, TEST, COMMISSIONING AND TRAINING OF 
EIGHTY FOUR (84) MOBILE SYNCHRONISED VEHICLE LIFTING JACKS FOR PRASA 
NEW TRAINS  
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NO. TASK DESCRIPTION 
 
UNIT 

 
QTY RATE 

AMOUNT 
(EXCL VAT) 

1 DESIGN, MANUFACTURING AND FACTORY ACCEPTANCE TESTING  

1.1 Design Sum 1 R R 

1.2 
Manufacturing of all 3 sets off 24 Jacks 
including 3 sets off 4 spare jacks (overall is 
72+12 = 84 units) 

Unit 84 R R 

1.3 

Factory Acceptance Testing for four (4) 
PRASA Engineers.  
NB: The costs of PRASA Engineers for 
travelling, accommodation and meals at the 
manufacturing factory shall be the 
responsibility of the Service provider.  

Sum 1 R R 

 Sub-Total 1 R 

 

NO. TASK DESCRIPTION 
 
UNIT 

 
QTY RATE 

AMOUNT 
(EXCL VAT) 

2 
DELIVERY, OFF-LOADING, INSTALLATION, TEST, COMMISSIONING AND TRAINING AT 
BRAAMFONTEIN DEPOT (GAUTENG PROVINCE) 

2.1 Transportation and Delivery to Braamfontein 
(Johannesburg) depot 

Sum 1 R R 

2.2 Installation of the 24 Jacks Sum  1 R R 

2.3 Test and Commissioning of 24 Jacks Sum  1 R R 

2.4 
Training: 3 Operators (Beginner and 
Intermediate Levels) + 3 Maintenance 
personnel 

Sum 1 R R 

 Sub-Total 2 R 

 

NO. TASK DESCRIPTION 
 
UNIT 

 
QTY RATE 

AMOUNT 
(EXCL VAT) 

3 
DELIVERY, OFF-LOADING, INSTALLATION, TEST, COMMISSIONING AND TRAINING AT 
DURBAN DEPOT (KWAZULU-NATAL PROVINCE) 

3.1 Transportation and Delivery to Durban Yard 
depot 

Sum 1 R R 

3.2 Installation of the 24 Jacks Sum 1 R R 

3.3 Test and Commissioning of 24 Jacks Sum  1 R R 

3.4 
Training: 3 Operators (Beginner and 
Intermediate Levels) + 3 Maintenance 
personnel 

Sum 1 R R 

 Sub-Total 3 R 
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NO. TASK DESCRIPTION 
 
UNIT 

 
QTY RATE 

AMOUNT 
(EXCL VAT) 

4 
DELIVERY, OFF-LOADING, INSTALLATION, TEST, COMMISSIONING AND TRAINING AT 
SALT RIVER DEPOT (WESTERN CAPE PROVINCE) 

4.1 Transportation to Salt River (Cape Town) 
depot 

Sum 1 R R 

4.2 
Installation of the 24 Jacks 

Sum 1 R R 

4.3 
Test and Commissioning of the 24 Jacks 

Sum  1 R R 

4.4 
Training: 3 Operators (Beginner and 
Intermediate Levels) + 3 Maintenance 
personnel 

Sum 1 R R 

 Sub-Total 4 R 

 

 

NO. TASK DESCRIPTION AMOUNT  

5 OVERALL SCOPE OF WORK FOR THE TENDER  

5.1 Sub-Total 1: 
Design, Manufacturing and Factory Acceptance Testing  

R 

5.2  
Sub-Total 2: 
Delivery, Off-Loading, Installation, Test, Commissioning and Training at 
Braamfontein (Johannesburg) Depot   

R 

5.3 
Sub-Total 3: 
Delivery, Off-Loading, Installation, Test, Commissioning and Training at 
Durban Yard Depot   

R 

5.4  
Sub-Total 4: 
Delivery, Off-Loading, Installation, Test, Commissioning and Training at 
Salt River (Cape Town) Depot   

R 

 VALUE ADDED TAX (VAT) @ 15% R 

 TENDER SUM / OVERALL TOTAL  R 

 


