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APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE,
DELIVERY, OFF-LOAD, INSTALLATION, TEST, COMMISSIONING AND TRAINING OF
EIGHTY FOUR (84) MOBILE SYNCHRONISED VEHICLE LIFTING JACKS FOR PRASA
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NEW TRAINS

MOBILE SYNCHRONISED VEHICLE LIFTING
JACKS
PRICING SCHEDULE

APPOINTMENT OF A SERVICE PROVIDER FOR THE
DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST, COMMISSIONING AND TRAINING
OF EIGHTY FOUR (84) MOBILE SYNCHRONISED VEHICLE
LIFTING JACKS FOR PRASA NEW TRAINS



APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, :\\\},\}/\/}/\U/
DELIVERY, OFF-LOAD, INSTALLATION, TEST, COMMISSIONING AND TRAINING OF ?’g\\\ é{//é proso
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AMOUNT
NO. | TASK DESCRIPTION UNIT | QTY RATE (EXCL VAT)
1 DESIGN, MANUFACTURING AND FACTORY ACCEPTANCE TESTING
1.1 Design Sum 1 R
Manufacturing of all 3 sets off 24 Jacks
1.2 | including 3 sets off 4 spare jacks (overall is Unit 84 R R
72+12 = 84 units)
Factory Acceptance Testing for four (4)
PRASA Engineers.
13 NB: 'I_'he costs of PRASA Engineers for Sum 1 R R
travelling, accommodation and meals at the
manufacturing factory shall be the
responsibility of the Service provider.
Sub-Total1 | R
AMOUNT
NO. | TASK DESCRIPTION UNIT | QTY RATE (EXCL VAT)

DELIVERY, OFF-LOADING, INSTALLATION, TEST, COMMISSIONING AND TRAINING AT
2 BRAAMFONTEIN DEPOT (GAUTENG PROVINCE)

2.1 | Transportation and Delivery to Braamfontein | g, 1 R R
(Johannesburg) depot
2.2 | Installation of the 24 Jacks Sum 1 R R
2.3 | Test and Commissioning of 24 Jacks Sum 1 R R
Training: 3 Operators (Beginner and
2.4 | Intermediate Levels) + 3 Maintenance | Sum 1 R R
personnel
Sub-Total 2 | R
AMOUNT
NO. | TASK DESCRIPTION UNIT | QTY RATE (EXCL VAT)
DELIVERY, OFF-LOADING, INSTALLATION, TEST, COMMISSIONING AND TRAINING AT
3 DURBAN DEPOT (KWAZULU-NATAL PROVINCE)
3.1 | Transportation and Delivery to Durban Yard Sum 1
depot
3.2 | Installation of the 24 Jacks Sum 1 R
3.3 | Test and Commissioning of 24 Jacks Sum 1 R R
Training: 3 Operators (Beginner and
3.4 | Intermediate Levels) + 3 Maintenance | Sum 1 R R
personnel
Sub-Total 3 | R
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AMOUNT
NO. | TASK DESCRIPTION UNIT | QTY RATE (EXCL VAT)
DELIVERY, OFF-LOADING, INSTALLATION, TEST, COMMISSIONING AND TRAINING AT
4 SALT RIVER DEPOT (WESTERN CAPE PROVINCE)
4.1 | Transportation to Salt River (Cape Town) Sum 1 R R
depot
4.2 . Sum 1 R R
Installation of the 24 Jacks
4.3 L Sum 1 R R
Test and Commissioning of the 24 Jacks
Training: 3 Operators (Beginner and
4.4 | Intermediate Levels) + 3 Maintenance | Sum 1 R R
personnel
Sub-Total 4 | R
NO. TASK DESCRIPTION AMOUNT
5 OVERALL SCOPE OF WORK FOR THE TENDER
5.1 Sub-Total 1: R
Design, Manufacturing and Factory Acceptance Testing
Sub-Total 2:
5.2 Delivery, Off-Loading, Installation, Test, Commissioning and Training at | R
Braamfontein (Johannesburg) Depot
Sub-Total 3:
53 Delivery, Off-Loading, Installation, Test, Commissioning and Training at | R
Durban Yard Depot
Sub-Total 4:
54 Delivery, Off-Loading, Installation, Test, Commissioning and Training at | R
Salt River (Cape Town) Depot
VALUE ADDED TAX (VAT) @ 15% | R
TENDER SUM / OVERALL TOTAL | R




