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Transnet National Ports Authority 

an Operating Division of TRANSNET SOC LTD 

[Registration Number 1990/000900/30]  

 

 

REQUEST FOR PROPOSAL (RFP) 

 

 

PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY AND 

FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF 

TANK FARM, NEW PIPE RACK WITH ASSOCIATED BULK SERVICES 

INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN AT THE PORT OF RICHARDS 

BAY. 

 

RFP NUMBER   : TNPA/2024/05/0003/65908/RFP 

ISSUE DATE  : 07 August 2024    

COMPULSORY CLARIFICATION 
MEETING  

: 15 August 2024  

CLOSING DATE : 29 August 2024  

CLOSING TIME : 16h00 

TENDER VALIDITY PERIOD  : 12 Weeks from closing date 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-

FEASIBILITY AND FRONT-END ENGINEERING STUDIES 

FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, 

NEW PIPE-RACKS WITH ASSOCIATED BULK SERVICES 

INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN AT 

THE PORT OF RICHARDS BAY  

TENDER 

DOWNLOADING 

This Tender may be downloaded directly from the National 

Treasury eTender Publication Portal at www.etenders.gov.za 

and the Transnet website at 

https://transnetetenders.azurewebsites.net (please use 

Google Chrome to access Transnet link) FREE OF CHARGE.  

 

COMPULSORY 

TENDER 

CLARIFICATION 

MEETING 

A Compulsory Tender Clarification Meeting will be conducted at 

Port of Richards Bay, Richards Bay Gym, Ventura Road, on 

the 15 August 2024, at 10h00 for a period of ± 2 (two) hours. 

[Tenderers to provide own transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, 

and information will not be repeated for the benefit of Tenderers 

arriving late. 

 

 

 

 

 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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Certificate of Attendance in the form set out in the Returnable 

Schedule T2.2-01 hereto must be completed and submitted with 

your Tender as proof of attendance is required for a compulsory 

site meeting and/or tender briefing.  

Tenderers are required to bring this Returnable Schedule 

T2.2-01 to the Compulsory Tender Clarification Meeting to 

be signed by the Employer’s Representative.  

Tenderers failing to attend the compulsory tender briefing 

will be disqualified. 

 

CLOSING DATE 

16h00 on 29 August 2024 

Tenderers must ensure that tenders are uploaded timeously onto 

the system. If a tender is late, it will not be accepted for 

consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender 

Submission Portal, in line with the overall Transnet digitalization strategy where 

suppliers can view advertised tenders, register their information, log their intent to 

respond to bids and upload their bid proposals/responses on to the system. 

 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill 

in all mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender 

selected. 

https://transnetetenders.azurewebsites.net/
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▪ Tenderers are required to ensure that electronic bid submissions are 

done at least a day before the closing date to prevent issues which 

they may encounter due to their internet speed, bandwidth or the size 

of the number of uploads they are submitting. Transnet will not be held 

liable for any challenges experienced by bidders as a result of the technical 

challenges. Please do not wait for the last hour to submit. A Tenderer can 

upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing 

date and time. Transnet shall not, at the opening of tenders, disclose to any other 

company any confidential details pertaining to the Tender Offers / information 

received, i.e. pricing, delivery, etc. The names and locations of the Tenderers will be 

divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that 

shown on the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-

Disclosure Agreement. All information related to a subsequent contract, both during and 

after completion thereof, will be treated with strict confidence. Should the need however 

arise to divulge any information gleaned from provision of the Works, which is either 

directly or indirectly related to Transnet’s business, written approval to divulge such 

information must be obtained from Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as 

a result of its issuance of this Tender and/or its receipt of a tender offer.  In particular, 

please note that Transnet reserves the right to:  

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria 

justify the award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed 

unreasonable; 
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4.4. Should the Tenderers be awarded business on strength of information furnished 

by the Tenderer, which after conclusion of the contract is proved to have been 

incorrect, Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of 

a due diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender 

rates after the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the 

Tenderer/s hereby irrevocably grant the necessary consent to the Transnet to do 

so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any 

given stage must therefore not be interpreted to mean that Tenderers have 

necessarily passed any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the 

invitation to tender shall be deemed to be an offer by the Tenderer. The Employer 

has the right in its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during 

the clarification session and do not receive the latest information regarding this 

RFP with the possible consequence of being disadvantaged or disqualified as a 

result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process 

who has been convicted of a serious breach of law during the preceding 5 [five] 

years including but not limited to breaches of the Competition Act 89 of 1998, as 

amended. Tenderers are required to indicate in tender returnable on T2.2-21], 

[Breach of Law] whether or not they have been found guilty of a serious breach 

of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer 

to ascertain if any of the following might present an unacceptable commercial 

risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 

• contract data of contract provided by the tenderer; or 

• the contents of the tender returnables which are to be included in the contract. 
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5. Transnet will not reimburse any Tenderer for any preparatory costs or other work 

performed in connection with this Tender, whether or not the Tenderer is awarded a 

contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database 

(CSD) which has been established to centrally administer supplier information for all 

organs of state and facilitate the verification of certain key supplier information. The 

CSD can be accessed at https://secure.csd.gov.za/. Tenderer are required to provide 

the following to Transnet in order to enable it to verify information on the CSD:  

Supplier Number………………………………… and Unique registration reference                        

number………………………………………………. Tender Data) 

 

 

 

 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/


1 | P a g e

“HOW TO” GUIDE FOR BIDDERS 
REGISTER ON ETENDER PORTAL 

ACCESS TENDERS 

NB: Do not wait for the last minute to register or to bid for a tender. Ensure you complete your 

process at least 1 day (24hours) before the closing date 

Go to Google Chrome 

In the address bar type: https://transnetetenders.azurewebsites.net 

Click on Sign in / 

Register 

TENDERERS TO NOTE WHEN UPLOADING 
DOCUMENTS TO ONLY USE ALPHA 

NUMERIC AND NO SPECIAL CARACTERS 
TO BE USED
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If not already 

registered, click on 

Sign up now. 

 Ensure that the 

email you use to 

sign in is the same 

as the email that 

you received from 

the tender invite on 

the email, 

otherwise you will 

not see the tender 
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Complete all fields, before selecting 

“Send verification code” and confirm that 

all information is correct. 

 

VERY IMPORTANT: Each field needs to be 

completed and not to be left blank 

If you do not have a central Supplier 

Database number, enter the same 

company registration number in that 

field. 
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After completing all fields, 

select “Send verification 

code”. The code will be 

sent to your email. 

Copy the code as received 

on the email and paste it 

in the Verification code 

field 

Then click on Verify code 

Then click on Sign in 
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To view / search for tenders, click on 

ADVERTISED TENDERS 

Once registered and signed in, the 

home screen will have “WELCOME 

(Registered user) 

DO NOT use secondary email address, 

YOU THE SAME EMAIL ADDRESS 

WHICH YOU RECEIVE INVITES FOR 

BIDDING  
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When a bidder receives an 

email to quote, the bidder 

needs to register with the 

email address of the 

recipient that received the 

email. If already registered, 

sign in. 

NOTE: The details on this 

email is intended for 

guidance only and not to be 

used on the live system  

When signed in, 

select 

“ADVERTISED 

TENDERS”. 
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When the tender has been identified, click 

on “View Details” 

To manually search and change the view from Closed to Open, 

click twice on arrow next to “Tender Status”. The arrow pointing 

down will change to blue and open tenders will be displayed.  

To search for a specific tender, the tender number, 

tender name or description can be used for 

searching.                
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When the “View Details” has been selected, 

the following screen will be displayed where 

the attachments can be viewed or 

downloaded. 

If interested to bid, on the same page there’s 

an option to select: Log an Intent to Bid. Once 

selected, an option will appear to “Submit 

Intent” or “Cancel”. Click on Submit Intent 
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When the “Submit Intent” is selected, a 

message will appear to indicate that the 

request was successfully submitted. 

Click on close and wait for the next 

screen. 

The screen should be updated and load the “MY SUBMITTED 

INTENTS”. To proceed to capturing your bid documents, click 

on “View Details” 
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The Submission Intent Details page will be displayed with 2 tabs on 

the left. Refer to the YELLOW highlighted sections. 

By selecting the “Ask for Clarity”, a 

bidder may request for further clarity 

with regards to drawings or 

specification. The clicking on the 

“Submit All Questions”. The response 

from the Transnet representative will 

also be reflected on this page. 
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When the bidder has completed the returnable documents and 

scanned to their PC/Laptop, the next step would be to upload 

the documents. Click on “Submit Tender Documents” 

The page will be updated to “BID DOCUMENT 

SUBMISSION”, with option to “Choose Files”. Note the 

tabs for Mandatory, Essential, Non Essential, and Other 

where different documents can be uploaded. Click on 

“Choose Files” 



   

12 | P a g e  
 

 

 

 

 

 

A pop-up window will be displayed, 

where the bidder will need to select the 

returnable documents. Once the file is 

located, select the file and open. 

When the file has been successfully 

transferred, select “Upload Mandatory [or 

tab name] Documents. The system allows 

you to upload 30MB per file, you can 

upload multiple files. Ensure that your 

internet connection and speed is stable. 
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The “Uploaded Documents” section will be 

updated to confirm that the document was 

uploaded, then click on “Submit Bid” 

The screen will progress to “MY BID DOCUMENT 

SUBMISSION”, where the “View Details” can be selected 

to confirm that all required information is submitted 

correctly. 



 
 
 
 
 
 
 

 
T1.2 Tender Data 
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2: Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions Option G 

C2.2 Task Schedule   

 

http://www.cidb.org.za/
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 Part C3: Scope of services C3.1 The Scope  

C.1.4 The Employer’s agent is: Procurement Officer   

 Name: Phindile Mnculwane  

 Address: Transnet National Ports Authority,  

237 Mahatma Gandhi, Queens Warehouse, 

Durban, 4000  

 

 E – mail tenderenquiriespdu@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One - Eligibility with regards to attendance at the compulsory 

clarification meeting: 

 

An authorised representative of the tendering entity or a representative of a 

tendering entity that intends to form a Joint Venture (JV) must attend the 

compulsory clarification meeting in terms C2.7. 

 

2. Stage Two - Eligibility with regards to submitting signed form of offer and 

acceptance: 

 

“Eligibility with regards to C1.1: Form of Offer and acceptance, the tenderer must 

submit a priced and signed form of offer and acceptance. Failing to do so will be 

regarded as an unacceptable tender offer and the tenderer will be disqualified” 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

3. Stage Three – Functionality 
 
Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system. The 
minimum qualifying for score for functionality is 70 points. 
 
The evaluation criteria for measuring functionality and the points for each criteria and, 
if any, each sub-criterion are as stated in C.3.11.3 below. 
 
Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 
regarded as an unacceptable tender. 
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C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender 

Notice and Invitation to Tender.  Tenderers must complete and sign the 

attendance register.  Addenda will be issued to and tenders will only be received 

from those tendering entities including those entities that intends forming a joint 

venture appearing on the attendance register. 

 

Tenderers are also required to bring their RFP document to the briefing session 

and have their returnable document T2.2-01 certificate of attendance signed 

off by the Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer: 

▪ Contact person and details: 

▪ The Tender Number: TNPA/2024/05/003/65908/RFP 

▪ The Tender Description: Provision of a consultant 

to undertake the pre-feasibility and front-end 
engineering studies for the new Berth 210, expansion 
of tank farm, new pipe-racks with associated bulk 
services inclusive of a pipeline network masterplan at 
the Port of Richards Bay. 
 

Documents must be marked for the attention of: 

Employer’s Agent: Phindile Mnculwane 

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 16:00 on the 29 August 2024 

 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

https://transnetetenders.azurewebsites.net/
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The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, issued in terms of the construction Sector 

Charter, together with the tender; 

3. Proof of registration on the Central Supplier Database; 

4. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

 

 Note: Refer to Section T2.1 for List of Returnable Documents  

C3.11 The minimum number of evaluation points for functionality is: 70  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

 

 

 

Note to tenderers:  

“If the tenderer intends to use sub-consultants' staff for evaluation purposes as one 

of the Key Persons identified in T2.02 Management and CVs of Key Persons, they may 

do so provided the sub-consultant’s company details are listed and attached to this 

schedule”. 
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Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

Functionality criteria  Sub-criteria Sub-

criteria 

points 

Maximum 

number of 

points 

T2.2-02 Management & 

CVs of Key Persons: 

 
Project Manager  
 
Qualification  
 
Experience  
 
 

 
Marine Engineer – 
Port & Coastal 
 
Qualification  
 
Experience  
 
 
Petrochemical 

Engineer  
 
Qualification  
 
Experience  
 
 
 
Mechanical Engineer 

 
Qualification  
 
Experience  
 
 
 
Quantity Surveyor  
 

Qualification  
 
Experience  
 
 

 
14 

 
5 
 
9 
 

 

 
9 
 
 
3 
 
6 

 
 

9 

 
 

3 
 
6 
 

 
 

9 

 
3 
 
6 
 

 
 

9 
 

3 
 
6 
 
 

50 
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T2.2-03 Approach Paper  

Outline of proposed 
approach with the 
following clearly 

outlined  
 
• New Berth 210 

Concept  
• Support of Tank 

Farm Precinct  
• New Pipe Racks 

System and Pipeline 
Design  

• Bulk Services at the 

Port of Richards Bay 
 
Pre feasibility design 
development and 
links to Specialist 
Studies  
 
 
 

Design reviewing 
process: 
 
• Show all reviewers  
• Qualification of 

Reviewers (Must be 

senior and 
Registered with a 
professional body) 

• Process flow chart 
to illustrate review 
process  

• Reviewal Tools (e.g 

sign off sheets etc) 

 

 

 

Resource Matrix  
• Organisational 

structure  
• Skills Matrix  
 
 

 

4 

 

 

 

 

 

 

 

 

 

 

 

 

6 

 

 

 

 

 

5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3 

 

 

 

 

 

30 
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Management Tools 
and System 
 

Auto Cad & other 
design, drawing and 
scheduling packages.  
 
Works Information  
 
EPC scoping approach 
(Pre-feasibility design 
philosophy & FEED 
development). 

 
Detailed method 
statement 
 
• Method statement 

aligned to all scope 
items 

• The method 
statement shows all 
Engineering and 
designing activities 

• Key stakeholders 

identified  
• Project risks 

identified 
• Quality Management 

clearly outlined  

 

2 

 

 

 

 

 

5 

 

 

 

 

 

 

5 

 

 

 

 

 

T2.2-04 Programme  Programme Structure  
 
Overall programme 
durations  

7 

 

3 

 

10 

T2.2-05 Previous 

Experience  

The tenderer must 
submit reference letters 
for similar port liquid 
bulk terminal 
development, 
transportation and 

storage of liquid bulk 
pre-feasibility projects 
in the last 20 years  
 
The tenderer must 
provide reference letter 
for one flagship project 

6 

 

 

 

 

 

 

 

 

 

4 

10 
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in port liquid bulk 
terminal development, 
transportation and 

storage of liquid bulk to 
pre-feasibility 
consultancy fees value 
between R10m and 
R40m or greater in the 
last 20 years.  

Maximum possible score 

for Functionality 

 100 

 

Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules:  

• T2.2-02 Management & CVs of Key Persons  

• T2.2-03 Approach Paper   

• T2.2-04 Programme  

• T2.2-05 Previous Experience  

Each evaluation criteria will be assessed in terms of scores of 0, 40, 70, 90 or 100 

The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 
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C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be 

evaluated further in accordance with the 80/20 preference points systems as described 

in Preferential Procurement Regulations 

 

80 tender evaluation points for price will be allocated where the financial value of one 

or more responsive tenders received have a value below R50 million, inclusive of all 

applicable taxes. 

 

Thresholds Minimum Threshold 

Technical / functionality 70 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

 

Up to 20 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to qualify. Should the evidence required 

for any of the Specific Goals applicable in this tender not be provided, a 

tenderer will score zero preference points for that particular “Specific Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement 
Manuals, the following preference points must be awarded to a bidder who provides 
the relevant required evidence for claiming points 
 

Selected Specific Goal Number of points allocated 

(80/20) 

B-BBEE Level of Contributor (1 or 2) 10 

30% Black Women Owned Entities 05 

+51% Black Owned EME or QSE 05 

Non-Compliant and/or B-BBEE Level 3-8 

contributors 

00 
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The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE Status Level of Contributor  
1 or 2  

Valid B-BBEE Certificate / Sworn-
Affidavit/ CIPC B-BBEE Certificate issued 
in terms of the construction Sector 
Charter (in case of JV, a consolidated 
scorecard will be accepted) and as per 
DTIC guidelines. 

30% Black Women Owned Entities 

• Valid B-BBEE Certificate / Sworn - 

Affidavit / CIPC B-BBEE Certificate 

issued in terms of the construction 

Sector Charter (in case of JV, a 

consolidated scorecard will be 

accepted) and as per DTIC guidelines 

and, 

• Certified copy of ID Documents of the 

Owners which are 30% black women. 

+51% Black Owned EME or QSE 

Valid B-BBEE Certificate / Sworn - 
Affidavit / CIPC B-BBEE Certificate 
issued in terms of the construction 
Sector Charter. 

 

The maximum points for this bid are allocated as follows: 

DESCRIPTION POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR (1 OR 2) 10 

30% BLACK WOMEN OWNED ENTITIES 05 

+51% BLACK OWNED EME or QSE 05 

NON-COMPLIANT AND/OR LEVEL 3-8 CONTRIBUTORS 00 

Total points for Price and Specific Goals must not 

exceed 

100 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

C.3.13 Tender offers will only be accepted if:   
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1. The tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the 

public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of 

the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer. The Objective criteria 

Transnet may apply in this bid process include:  

a. Bidder is not in good standing with Transnet National Ports Authority due to 

a poor track record of a past performance with Transnet SOC Ltd and or 

Transnet National Ports Authority; 

 

b. There is clear, uncontrived and/or overwhelming evidence and/or facts that 

the bidder has or continues to be in breach of any of the provisions 

contained in the Integrity Pact; 

 

c. The Probity check undertaken by Transnet National Ports Authority 

establishes the existence of any unmitigated risks which would have a 

negative impact on the project;   

 
d. Unless the appointment of the bidder would result in a negative impact on 

Transnet’s Return on Investment; 

 

e. It is necessary to rotate Suppliers to promote opportunities for other 

suppliers, in circumstances where the bidder has been awarded business 

previously and the award of the tender will result in inequitable allocation of 

business; 

 
f. The tenderer or its members, directors, partners: 

 
• Is under restrictions as contemplated in the Integrity Pact, 
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• Is a subject of a process of restriction by Transnet or other state 

institution that Transnet may be aware of and there is a clear, 

uncontrived and/or overwhelming evidence and/or facts in relation 

to the alleged wrongdoing on the basis of which the restriction 

process has been initiated; 

 

g. Cannot, as necessary and in relation to the proposed contract, demonstrate 

that it possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other 

physical facilities, managerial capability, reliability, experience and 

reputation, expertise and the personnel, to perform the contract; 

 

h. Has no legal capacity to enter into the contract; 

 

i. Is insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, being wound up, has its affairs 

administered pursuant to a court order, has ceased or suspended their 

business activities, or is subject to legal proceedings in respect of any of the 

foregoing; 

 
j. Does not comply with the legal requirements, if any, stated in the tender 

data; and  

 
k. Is not able to perform the contract free of conflicts of interest. 

 
l. Is able, in the option of the employer to perform the contract free of conflicts 

of interest. 

 
m. An unacceptable commercial risk to the employer due to unduly high or 

unduly low tendered rates or amounts in the tender offer. 
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Annex C 
 

Standard Conditions of Tender 
 
C.1 General 
 
C.1.1 Actions 
 
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set 
out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and 
transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any 
potential conflict of interest in their tender submissions. Employees, agents and advisors of the 
employer shall declare any conflict of interest to whoever is responsible for overseeing the 
procurement process at the start of any deliberations relating to the procurement process or as 
soon as they become aware of such conflict and abstain from any decisions where such conflict 
exists or recuse themselves from the procurement process, as appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some 

circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 
the ability of that person to act properly in his or her position even if no improper acts result. 

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 
allegiance or loyalty which would in any way affect any decisions taken.  

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 

 
C.1.2 Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
C.1.3 Interpretation 
 
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included 

in the returnable documents are deemed to be part of these conditions of tender. 
 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender 

evaluation purposes, shall form part of any contract arising from the invitation to tender. 
 
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
 
i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfill his or her duties impartially;  
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee.  
 

b)  comparative offer means the price after the factors of a non-firm price and all unconditional    
discounts it can be utilised to have been taken into consideration;  
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c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process;  

 
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels; 

 
C.1.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 
 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering and construction 
works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the    
original tender invitation was advertised 

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel a tender invitation 
for the second time. 

C.1.6  Procurement procedures 
 
C.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders. 
 
C.1.6.2 Competitive negotiation procedure 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the names of 
the tenderers who make a submission. The requirements of C.8 relating to the material deviations or 
qualifications which affect the competitive position of tenderers shall not apply. 
 
C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that 
are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter 
into competitive negotiations based on the principle of equal treatment, keeping confidential the 
proposed solutions and associated information.  

 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified 
and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or 
impose substantial new requirements which restrict or distort competition or have a discriminatory effect. 
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C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   employer to 
revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer. 
 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
tenderers have been requested to submit their best and final offer. 
 
C.1.6.3 Proposal procedure using the two stage-system 
 
C.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 
the tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender. 

 
C.1.6.3.2 Option 2 
 
C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer    shall invite 
all responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.  
 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 
method of evaluation stated in the tender data, and award the contract in terms of these conditions of 
tender. 
 
C.2 Tenderer’s obligations  
 
C.2.1 Eligibility 
 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by 
the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 
 
C.2.2 Cost of tendering  
 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of 
any testing necessary to demonstrate that aspects of the offer complies with requirements. 
 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 
incurred by the employer for printing the documents. Employers must attempt to make available the 
tender documents on its website so as not to incur any costs pertaining to the printing of the tender 
documents. 
 
C.2.3 Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 
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C.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to the 
invitation. 
 
C.2.5 Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 
C.2.6 Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 
C.2.7 Clarification meeting 
 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 
 
C.2.8 Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data. 
 
C.2.9 Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data.  The tenderer is 
advised to seek qualified advice regarding insurance. 
   
C.2.10 Pricing the tender offer 
 
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and 
levies being those applicable fourteen (14) days before the closing time stated in the tender data. 
 
C.2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the  
prices. 
 
C.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
C.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies. 
 
C.2.11 Alterations to documents 
 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 
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C.2.12 Alternative tender offers 
 
C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well 
as a schedule that compares the requirements of the tender documents with the alternative requirements 
that are proposed. 
 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer. 
 
C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 
tender. 
 
C.2.13 Submitting a tender offer 
 
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data. 
 
C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language other 
than English, and the parts communicated electronically in the same format as they were issued by the 
employer. 
 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer.  
 
C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages 
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 
 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall state 
on the outside the employer’s address and identification details stated in the tender data, as well as the 
tenderer's name and contact address. 
 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data. 
 
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 
 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 
  
C.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive. 
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C.2.15 Closing time 
 
C.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery.  
 
C.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 
 
C.2.16 Tender offer validity 
 
C.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 
 
C.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for 
an agreed additional period with or without any conditions attached to such extension. 
  
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for tenders 
that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the 
employer evaluating tender, the contractor reserves the right to review the price based on Consumer 
Price Index (CPI).  
 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
C.2.17 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.   
 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 
 
C.2.18 Provide other material 
 
C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 
the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment.  
 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by 
the time for submission stated in the employer’s request, the employer may regard the tender offer as 
non-responsive. 
 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
C.2.19 Inspections, tests and analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 
 
C.2.20 Submit securities, bonds and policies 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 
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C.2.21 Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 
 
C.2.22 Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 
the expiry of the validity period stated in the tender data. 
 
C.2.23 Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 
 
C.3 The employer’s undertakings 
 
C.3.1 Respond to requests from the tenderer 
 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to 
five (5) working days before the tender closing time stated in the Tender Data and notify all tenderers 
who collected tender documents. 
 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request 
if as a consequence: 
 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 
venture fails to meet any of the collective or individual qualifying requirements;  

b)    the new partners to a joint venture were not prequalified in the first instance, either as 
individual firms or as another joint venture; or  

c)  in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

 
C.3.2 Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three (3) working days before the 
tender closing time stated in the Tender Data.  If, as a result a tenderer applies for an extension to the 
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
tenderers who collected tender documents. 
 
C.3.3 Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 
 
C.3.4 Opening of tender submissions 
 
C.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
C.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
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applicable, the total of his prices, number of points claimed for its BBBEE status level and time for 
completion for the main tender offer only. 
 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 
 
C.3.5 Two-envelope system 
 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time 
and place stated in the tender data and announce the name of each tenderer whose technical proposal 
is opened. 
 
C.3.5.2  Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will 
be opened. Open only the financial proposals of tenderers, who score in the functionality evaluation 
more than the minimum number of points for functionality stated in the tender data, and announce the 
score obtained for the technical proposals and the total price and any points claimed on BBBEE status 
level. Return unopened financial proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for functionality. 
 
C.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 
 
C.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 
 
C.3.8 Test for responsiveness 
 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to 
be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 
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C.3.9 Arithmetical errors, omissions and discrepancies 
 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with C.3.11 for: 
 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 
 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

(ii) the summation of the prices. 
 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 
 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall 
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of 
quantities apply) to achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
 
C.3.11 Evaluation of tender offers 
 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures 
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature 
and are made project specific through choices that are made in developing the Tender Data associated 
with a specific project. 
 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting 
a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions 
establish the rules from the time a tender is advertised to the time that a contract is awarded and require 
employers to conduct the process of offer and acceptance in terms of a set of standard procedures. 
 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 
Requirement Qualitative interpretation of goal 
Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information. 
Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 
Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes. 
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Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 
outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

 
The activities associated with evaluating tender offers are as follows: 
 

a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 

 
C.3.11.1 General 
 
The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data. 
 
C.3.12 Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / 
or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 
 
C.3.13 Acceptance of tender offer 
 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 
tenderer:  
 

a) is not under restrictions, or has principals who are under restrictions,  
preventing participating in the employer’s procurement;  

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 
possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform 
the contract; 

 c)  has the legal capacity to enter into the contract; 
 d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 
administered by a court or a judicial officer, has suspended his/her business activities or 
is subject to legal proceedings in respect of any of the foregoing; 

 e) complies with the legal requirements, if any, stated in the tender data; and 
 f)  is able, in the opinion of the employer, to perform the contract free of conflicts  
   of interest. 
 
C.3.14 Prepare contract documents 
 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents and 
c) other revisions agreed between the employer and the successful tenderer. 
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C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
C.3.15 Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 
 
C.3.16 Registration of the award  
 
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 
perform a construction works contract is accepted in writing by the employer, register and publish the 
award on the cidb Register of Projects.  
 
C.3.17 Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of 
the contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
C.3.18 Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for pre-qualification and eligibility purposes: 

T2.2-01 Stage One – Eligibility with regards to attendance at the compulsory clarification meeting 

 

C1.1  Stage Two – Offer portion of Form of Offer & Acceptance 

“C1.1 Form of Offer and Acceptance, which is found in the contract section of the tender 
document, forms part of pre-qualification and eligibility criteria as stated in C2.1 of the 
Tender Data” 

 

2.1.2 Stage Three as per CIDB: these schedules will be utilised for evaluation purposes: 

T2.2-02 Evaluation Schedule : Management & CV’s    

T2.2-03 Evaluation Schedule : Approach Paper 

T2.2-04 Evaluation Schedule : Programme    

T2.2-05 Evaluation Schedule : Previous Experience   

 

2.1.3 Returnable Schedules: 

General: 

T2.2-06 Intention to Tender 

T2.2-07 Authority to submit tender  

T2.2-08 Record of addenda to tender documents 

T2.2-09 Letter of Good Standing 

T2.2-10 Risk Elements  

T2.2-11 Proposed Organisation Staffing  

T2.2-12 Skills Transfer Plan 

T2.2-13 Environmental Declaration 

T2.2-14 ANNEX G Compulsory Enterprise Questionnaire 

                Preference Claim Form requirements stipulated in SBD6.1                                  

  Bidder’s disclosure stipulated in SBD 4. 

T2.2-15 Schedule of Proposed Sub Consultants  

 

Agreement and Commitment by Tenderer:  

T2.2-16 DPIP or FPPO 

T2.2-17 Agreement in terms of Protection of Personal Information Act, 4 of 2013 (“POPIA) 

T2.2-18 Non-Disclosure Agreement 
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T2.2-19 RFP Declaration Form 

T2.2-20 Service Provider Integrity Pact 

T2.2-21 Certificate of Acquaintance with Tender Document 

T2.2-22 RFP – Breach of Law   

T2.2-23 Supplier Code of Conduct  

 

1.3.2 Bonds/Guarantees/Financial/Insurance: 

T2.2-24 Insurance provided by the Contractor 

T2.2-25 Form of Intent to provide a Performance Guarantee 

T2.2-26    Forecast Rate of Invoicing 

T2.2-27    Three (3) years audited financial statements 
 

1.3.3 Transnet Vendor Registration Form: 

T2.2-28 Transnet Vendor Registration Form  

 

2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions  

2.6    C2.2 Task Schedule  

2.7    C3.1 The Scope   
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 Page 1 of 1 T2.2-01: Eligibility Criteria Schedule:  
Certificate of Attendance 

  at Tender Clarification Meeting 
 

T2.2-01: Eligibility Criteria Schedule: Certificate of Attendance at  

Tender Clarification Meeting 

 

 

This is to certify 

that  

(Company 

Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting.  

Held at: Port of Richards Bay, Richards Bay Gym, Ventura Road   

On (date) 15 August 2024 Starting time: 10:00  

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   

 



 
 
 
 

 
 
 

 
 

These Schedules are required for 
Evaluation Purposes 
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T2.2-02: Evaluation Schedule - Management & CVs of Key 

Persons  

Comprehensive CVs should be attached to this schedule. Please follow CV template 

given at the end of this returnable document: 

As a minimum each CV should address the following, but not limited to; 

i) Personal particulars; 

ii) Qualifications (degrees, grades of membership of professional societies and  

Professional registrations, all these certificates are to be attached); 

iii) Skills; 

iv) Name of current employer and position; 

v) Overview of post graduate experience (year, organisation, position and 

responsibilities); and 

vi) Outline of recent assignments / detailed experience that has a bearing on the 

scope of work.  

 

Key Personnel:  

 

1x Project Manager  

• The services of a Professional Project Manager is vital to project manage 

all the activities during this project phase. 

• The Consultant shall procure the services of an experienced Project 

Manager  who must be in possession of a Bachelor of 

Science/Technology Degree in the built environment, (preferably in Civil 

Engineering) and registered in terms of the Project and Construction 

Management Professions Act (Act No. 48 of 2000) as a PrCPM and/or 

with PMI as a PMP with minimum 12 years’ relevant  experience 

including port liquid bulk terminal development, transportation and 

storage of liquid bulk. 
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1x Marine Engineer – Port & Coastal 

• Marine Engineer – Port & Coastal, shall be in possession of a Bachelor of 

Science Degree/ Bachelor of technology in Marine/Civil/Structural 

Engineering, registered as a Professional Engineer in terms of the 

Engineering Profession Act (Act 46 of 2000). 

• At least 10 years of experience in the marine/civil/structural construction 

environment. Geotechnical experience will be an added advantage. 

 

1x Petrochemical Engineer – Port Tank Farm  

• Petrochemical Engineer – Port Tank Farm, with a Bachelor of Science/ 

Bachelor of Technology Degree in Chemical Engineering, registered as 

Professional Engineer (PE) or Chartered Engineer (CEng) or Society of 

Petroleum Engineers (SPE) or Certified Process Safety Professional 

(CPSP) or any other recognised petrochemical body. 

• At least 10 years relevant experience in petrochemical engineering 

including port liquid bulk terminal development, transportation and 

storage of liquid bulk. 

 

1x Mechanical Engineer  

• Mechanical Engineer with a Bachelor of Science Degree/ Bachelor of 

technology in Mechanical Engineering, registered as a Professional 

Engineer in terms of the Engineering Profession Act (Act 46 of 2000)  

 

• At least 10 years of experience in the marine environment, including 

port liquid bulk terminal development, transportation, storage of liquid 

bulk and Hazard and Operability Studies (HAZOP). 
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1x Quantity Surveyor 

• Quantity Surveyor with a Bachelor of Science/ Bachelor of Technology 

Degree in Quantity Surveying, registered as a Professional Quantity 

Surveyor (PrQS) with a quantity surveying regulative professional body 

either locally or internationally (SACQSP). 

• At least 10 years of experience on similar type Port/Built Environment 

and Coastal projects.  

 

Details of experience for proposed staff working in similar projects in terms of 

nature, complexity and value.  

An explanation of how you propose to allocate adequate resources to enable you 

to comply with the requirements and prohibitions imposed on you by or under 

the statutory provisions relating to health and safety. 

A minimum of the following experienced key persons should be assigned to the 

contract. 

 

List of Key Persons assigned to the above disciplines 

No. Key Persons Name and Surname CV 

attached 

(Yes/No) 

1 Project Manager x 1   

2 Marine Engineer – Port & Coastal x 1   

3 Petrochemical Engineer – Port Tank Farm 

x 1 

  

4 Mechanical Engineer x 1   

5 Quantity Surveyor x1   
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Attached submissions to this schedule: 

…………………………………………………………………...................................................................... 

......................................................................................................................................... 

…………………………………………………………………......................................................................

…………………………………………………………………...................................................................... 

…………………………………………………………………...................................................................... 
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The scoring of the Management & CVs of Key Persons will be as follows: 

Weight [50] Score 100 Score 90 Score 70 Score 40 Score 0 

   

Project 

Manager 

[14 points]  

Qualification  

[5 points] 

Master degree in the 

built environment, 

(preferably in Civil 

Engineering).  

Honours Degree in 

the built environment, 

(preferably in Civil 

Engineering).  

Bachelor of 

Science/Technology 

Degree in the built 

environment, 

(preferably in Civil 

Engineering).  

 Diploma in the built 

environment, 

(preferably in Civil 

Engineering).  

Tenderer has 

not 

submitted 

qualifications. 

Experience  

[9 points]         

>15 years’ relevant 

experience including 

port liquid bulk 

terminal 

development, 

transportation and 

storage of liquid bulk. 

Registered in terms of 

the Project and 

Construction 

Management 

Professions Act or 

>12 years’ <15 

relevant experience 

including port liquid 

bulk terminal 

development, 

transportation and 

storage of liquid bulk. 

Registered in terms of 

the Project and 

Construction 

Management 

Professions Act or. 

10 – 12 years’ relevant 

experience including 

port liquid bulk 

terminal 

development, 

transportation and 

storage of liquid bulk. 

Registered in terms of 

the Project and 

Construction 

Management 

Professions Act or 

0 to <10 years’ 

relevant experience 

including port liquid 

bulk terminal 

development, 

transportation and 

storage of liquid bulk. 

Registered in terms of 

the Project and 

Construction 

Management 

Professions Act or 

Tenderer has 

not submitted 

experience.  
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Weight [50] Score 100 Score 90 Score 70 Score 40 Score 0 

PMP Registered with 

PMI 

PMP Registered with 

PMI 

PMP Registered with 

PMI 

PMP Registered with 

PMI 

Marine 

Engineer – 

Port & Coastal 

[9 points] 

Qualification  

[3 points] 

Master Degree in 

Marine/Civil/Structural 

Engineering. 

 

Honours Degree in 

Marine/Civil/Structural 

Engineering. 

 

Bachelor of Science 

Degree/ Bachelor of 

technology in 

Marine/Civil/Structural 

Engineering. 

 

Diploma in 

Marine/Civil/Structural 

Engineering. 

 

Tenderer has 

not 

submitted 

qualifications. 

Experience  

[6 points]         

>12 years relevant 

experience in the 

marine/civil/structural 

construction 

environment. 

Geotechnical 

experience will be an 

added advantage. 

Registered as a 

Professional Engineer 

in terms of the 

Engineering 

>10 - <12 years 

relevant experience in 

the 

marine/civil/structural 

construction 

environment. 

Geotechnical 

experience will be an 

added advantage. 

8 - 10 years relevant 

experience in the 

marine/civil/structural 

construction 

environment. 

Geotechnical 

experience will be an 

added advantage. 

0 - <8 years relevant 

experience in the 

marine/civil/structural 

construction 

environment. 

Geotechnical 

experience will be an 

added advantage. 

Tenderer has 

not submitted 

experience.   
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Weight [50] Score 100 Score 90 Score 70 Score 40 Score 0 

Profession Act (Act 46 

of 2000). 

Petrochemical 

Engineer – 

Port Tank 

Farm  

[9 points] 

Qualification  

[3 points] 

Master's degree in 

chemical engineering.  

Honours Degree   in 

Chemical Engineering.  

Bachelor of Science/ 

Bachelor of 

Technology Degree in 

Chemical Engineering.  

Diploma in Chemical 

Engineering.  

Tenderer has 

not 

submitted 

qualifications. 

Experience  

[6 points]         

>12 years relevant 

experience in 

petrochemical 

engineering including 

port liquid bulk 

terminal 

development, 

transportation and 

storage of liquid bulk. 

Registered as 

Professional Engineer 

(PE) or Chartered 

Engineer (CEng) or 

Society of Petroleum 

Engineers (SPE) or 

>10 - <12 years 

relevant experience in 

petrochemical 

engineering including 

port liquid bulk 

terminal 

development, 

transportation and 

storage of liquid bulk. 

8 - 10 years relevant 

experience in 

petrochemical 

engineering including 

port liquid bulk 

terminal 

development, 

transportation and 

storage of liquid bulk. 

0 - <8 years relevant 

experience in 

petrochemical 

engineering including 

port liquid bulk 

terminal 

development, 

transportation and 

storage of liquid bulk. 

Tenderer has 

not submitted 

experience.  
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Weight [50] Score 100 Score 90 Score 70 Score 40 Score 0 

Certified Process 

Safety Professional 

(CPSP) or any other 

petrochemical body. 

Mechanical 

Engineer 

[9 points] 

Qualification  

[3 points] 

Masters degree in 

Mechanical 

engineering.  

Honours Degree in 

Mechanical 

Engineering.  

Bachelor of Science 

Degree/ Bachelor of 

technology in 

Mechanical 

Engineering.  

Diploma in 

Mechanical 

Engineering.  

Tenderer has 

not 

submitted 

qualifications. 

Experience  

[6 points]         

> 12 years experience 

in the marine 

environment, 

including port liquid 

bulk terminal 

development, 

transportation, 

storage of liquid bulk 

and Hazard and 

Operability Studies 

(HAZOP). Registered 

as a Professional 

>10 - <12 years 

experience in the 

marine environment, 

including port liquid 

bulk terminal 

development, 

transportation, 

storage of liquid bulk 

and Hazard and 

Operability Studies 

(HAZOP). 

8 - 10 years 

experience in the 

marine environment, 

including port liquid 

bulk terminal 

development, 

transportation, 

storage of liquid bulk 

and Hazard and 

Operability Studies 

(HAZOP). 

0 - <8 years 

experience in the 

marine environment, 

including port liquid 

bulk terminal 

development, 

transportation, 

storage of liquid bulk 

and Hazard and 

Operability Studies 

(HAZOP). 

Tenderer has 

not submitted 

experience.  
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Weight [50] Score 100 Score 90 Score 70 Score 40 Score 0 

Engineer in terms of 

the Engineering 

Profession Act (Act 46 

of 2000) 

Quantity  

Surveyor 

[9 points] 

Qualification  

[3 points] 

Masters Degree in 

Quantity Surveying.  

Honours Degree in 

Mechanical in 

Quantity Surveying.  

Bachelor of Science/ 

Bachelor of 

Technology Degree in 

Quantity Surveying.  

Diploma in Quantity 

Surveying.  

Tenderer has 

not 

submitted 

qualifications. 

Experience  

[6 points]         

>12 years of 

experience on similar 

type Port/Built 

Environment and 

Coastal projects. 

Registered as a 

Professional Quantity 

Surveyor (PrQS) with 

a quantity surveying 

regulative 

professional body 

either locally or 

>10 - <12 years of 

experience on similar 

type Port/Built 

Environment and 

Coastal projects. 

8 - 10 years of 

experience on similar 

type Port/Built 

Environment and 

Coastal projects. 

0 - <8 years of 

experience on similar 

type Port/Built 

Environment and 

Coastal projects. 

Tenderer has 

not submitted 

experience.  
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Weight [50] Score 100 Score 90 Score 70 Score 40 Score 0 

internationally 

(SACQSP). 
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CV TEMPLATE 

1. PERSONAL PARTICULARS 

NAME & SURNAME   DATE & PLACE OF BIRTH  

ID/PASSPORT NO.  NATIONALITY  

2. EDUCATION AND QUALIFICATIONS 

FROM TO INSTITUTION DEGREE OR DIPLOMA OBTAINED 

    

3. MEMBERSHIP OF PROFESSIONAL SOCIETIES 

 

4. PROFESSIONAL STATUS 

PROFESSIONAL BODY  PROFESSIONAL STATUS  

PROFESSIONAL REG. NO.  POST REGISTRATION EXPERIENCE  

PROFESSIONAL BODY  PROFESSIONAL STATUS  

PROFESSIONAL REG. NO.  POST REGISTRATION EXPERIENCE  

5. KNOWLEDGE SKILLS AND STRENGTHS 

 

6. CURRENT EMPLOYER AND POSITION 

NAME OF EMPLOYER  YEARS WITH EMPLOYER  

POSITION IN COMPANY  TOTAL YEARS OF EXPERIENCE  

7. OVERVIEW OF POST GRADUATE EXPERIENCE  

YEAR ORGANISATION POSITION SUMMARY OF RESPONSIBILITIES 
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8. OUTLINE OF RECENT ASSIGNMENTS RELEVANT TO SCOPE OF WORK  

CLIENT, CONTACT PERSON, 
CONTACT DETAILS 

PROJECT 
DESCRIPTION 

VALUE OF PROJECT POSITION HELD PROJECT STATUS 
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Attached 

• Qualification Certificates 

• Professional Registration Certificates 
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T2.2-03: Evaluation Schedule - Approach Paper 

Approach paper which responds to the Scope of Services, scope of work & addenda 

outlines proposed approach/methodology including that relating but not limited to 

programme, method statement, technical approach & an understanding of the project 

objective. The approach paper should articulate what the Tenderer will provide in 

achieving the stated objectives for the project & demonstrate the alignment to key 

persons & organogram to exhibit clear understanding of the project, paying specific 

attention to Engineering Procurement and Construction (EPC) scoping and Front End 

Engineering Design (FEED) development.  

The Tenderer must as such explain his / her understanding of the objectives of the 

works and the Employer’s stated and implied requirements, highlight the issues of 

importance, and explain the technical approach they would adopt to address them. 

The approach paper should explain the methodologies which are to be adopted and 

demonstrate its compatibility. The approach should also include and outline 

processes, procedures and associated resources, to meet the requirements and 

indicate how risks will be managed. 

The Approach Paper should cover: 

- Outline of proposed approach 

- Detailed method statement, technical approach, quality assurance of design 

and specifications paying special attention to EPC scoping development and 

FEED development, and all other Task Orders in respect of the Works 

Information.  

- Demonstrate an understanding of the project objectives 

 

The Approach Paper must be aligned to and accompanied by a programme 

indicating Start and Completion Dates, Key Dates, milestones and resource 

activities. The programme must clearly indicate the timeframes to review and 

submit revised updated information to meet project deliverables. 

The approach paper should cover as a minimum the following Critical 

Aspects/Characteristics/Elements;  

 

(Consultant must refer to the works information for a full description of the 

Scope of Services): 

1. Outline of proposed approach  

2. Pre-feasibility design development approach 

3. Design Reviewing process 
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4. Detailed list of other resources, professional skills and utilisation including a 

resource matrix 

5. Management tools and system 

6. Works Information  

7. Detailed method statement, technical approach and construction sequencing 

The tenderer must attach their Approach Paper to this page. The approach paper 

should not be longer than 5 (five) pages.  
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The scoring of the approach paper will be as follows: 

 

Objectives: Weight 

[30] 

Score   

1. Outline of proposed    approach 

with the following clearly outlined. 

(4) 

a) New Berth 210 Concept 

b) Support of Tank Farm Precinct 

c) New Pipe Racks System and Pipeline 

Design 

d) Bulk Services at the Port of Richards 

Bay 

2. Pre feasibility design development 

and links to Specialist Studies (6) 

 

 

 

 

0 The Tenderer has not submitted an approach paper. 

40 
Technical approach paper is not specific to the project and does not address the 

requirements of the scope of works. Less than 5 objectives have been detailed.  

70 

 

The technical approach paper is detailed and specific to the scope of works and addresses 

5 of the project objectives.    

 

90 

The technical approach paper is detailed and specific to the scope of works and addresses 

the specific project objectives and methodology and is flexible to accommodate changes 

that may occur during execution. 6 objectives have been detailed with a clear understanding 

of EPC scoping and FEED development. 

100 

 

 

The technical approach paper is detailed and project specific, innovative and class leading 

and meets project requirements. 7 objectives have been detailed with a clear understanding 

of EPC scoping and FEED development. 
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Objectives: Weight 

[30] 

Score   

3. Design Reviewing process (5) 

1. Show all reviewers 

2. Qualification of Reviewers (Must be 

senior and Registered with a professional 

body) 

3. Process flow chart to illustrate review 

process 

4. Reviewal Tools (e.g sign off sheets etc.) 

4. Resource Matrix (3) 

1. Organizational Structure 

2. Skills Matrix 

 

5. Management Tools and System (2) 

Auto Cad & other design, drawing and 

scheduling packages. 

 

 

 

 

 

 

 

 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
——————————————————————————————————————————————————————— 

2018 – Rev01  Part T2: Returnable Schedules 

 Page 5 of 5 T2.2-03 Evaluation Schedule: Approach Paper       
 
 
 

Objectives: Weight 

[30] 

Score   

 

 

6. Works Information (5) 

EPC scoping approach (Pre-feasibility 

design philosophy & FEED development). 

 

7. Detailed method statement (5) 

1. Method Statement aligned to all scope 

items 

2. The method statement shows all 

engineering and designing activities  

3. Key Stakeholders Identified 

4. Project Risks Identified 

5. Quality Management Clearly outlined 
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T2.2-04: Evaluation Schedule - Programme 

 

Note to tenderers: 

The Tenderers submit the proposed level 3 programme as outlined below or makes 

reference to their proposed programme and attaches it to this schedule. The 

Tenderer’s attention is drawn to core clause 31 of the NEC3 Professional Services 

Contract (PSC) regarding the items to be shown on a programme. 

The tenderer must submit a detailed level 3 programme (either on Microsoft 

Project/Primavera format in latest version).  

The tenderer shall provide the proposed level 3 programme in hard copy format and 

complying with, but not limited to, the minimum format requirements, as follows: 

 

▪ Activity ID 

▪ Activity Description 

▪ Original Duration 

▪ Start and Finish Dates 

▪ Time Risk Allowances 

▪ Float 

 

The level 3 Programme to clearly demonstrate alignment with activities/tasks in 

the Tenderer's Activity/Task Schedule under C2.2, resources submission by means 

of clearly demonstrating the following but not limited to: 

 

a) Level 3 Programme 

The proposed programme is clear and easy to understand and presented in a 

Level 3 programme. The delivery dates for all key deliverables are realistic and 

achievable given the available resources and constraints. All the task durations 

and resource allocations are reasonable, and the schedule considers potential 

project risks (time risk allowance).  
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b) Logical Sequence 

The programme follows a logical sequence of tasks and activities with 

predecessor and successors clearly indicated. The order and timing of 

prefeasibility and design tasks/activities that will take place in order to provide 

the services is accurately identified and accounted for.  

c) Critical path 

The programme clearly shows the critical path and highlights the most time-

sensitive tasks/activities.  

d) Milestones and deliverables 

The programme clearly identifies key project milestones, and the milestone 

dates are realistic and aligned to the project objectives. The programme takes 

into account the dependencies between deliverables and quality requirements 

including interim approvals by the Project Manager and/or the Employer. 

e) Resource Allocation 

The programme identifies and appropriately allocates resources to tasks, taking 

account of resource constraints and availability. Resource leveling is applied to 

prevent over allocation or underutilization of resources. 

 

Project estimated timelines:  

The overall programme shows the tenderer’s ability to execute the works in terms of 

the Employer’s requirements within the required timeframe. 

 

NOTE:  For purposes of this evaluation, the project duration will be estimated for only 

two Task Orders as follows: 

 

Task Order 1: Engineering and Specialist Studies (Component A): 11 months. 

Task Order 2:  FEED Scoping Development (Component A): 6 months 

(Total duration of Task order 1 and 2 to be evaluated and scored).  
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The scoring of the Programme will be as follows: 

 

Weight [10] Programme structure. 

[7 points] 

Overall programme 

durations 

[3 points] 

No 

response 

(score 0) 

The tenderer has not submitted a programme to evaluate the score. 

Not 

acceptable 

(score 40) 

The schedule have covered 2 elements: level 3 schedule and all activities are 

sequenced.  

▪ The overall programme element in question addresses specific project objectives.  

▪ The programme in question is complete and decomposed to level 3 schedule, as 

demonstrated in the overall project which encompasses project scope as detailed but 

not limited to the Works Information; 

▪ Activity duration estimates demonstrate the fact that the programme does not present 

an accurate model of project risk. 

Task Order 1 & Task 

order 2: is greater than 

12 months.   

Satisfactory 

(score 70) 

The schedule have covered 3 elements: level 3 schedule, all activities are sequenced 

and have critical path. 

▪ The overall programme element in question addresses specific project objectives.  

▪ The programme in question is complete and decomposed to level 3 schedule, as 

demonstrated in the overall project which encompasses project scope as detailed but 

not limited to the Works Information; 

▪ The programme in question is demonstrating the critical path and activities are 

sequenced for the project.   

Task Order 1 & Task 

order 2: is 12 months.  

 
 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

———————————————————————————————————————————————————— 

 
TENDER  Part T2: Returnable Schedules 
FORM: PRO-FAT-0170 Rev02  T2.2-04: Programme  
 
 
 

Page 4 of 5 

Weight [10] Programme structure. 

[7 points] 

Overall programme 

durations 

[3 points] 

▪ Activity duration estimates demonstrate the fact that the programme is accurately 

estimated and accommodated the risk  

Good 

(score 90) 

 

 

 

 

 

 

 

 

 
 

The schedule have covered 4 elements: level 3 schedule, all activities are sequenced, 

have critical path and milestones. 

▪ The overall programme element in question addresses specific project objectives.  

▪ The programme in question is complete and decomposed to level 3 schedule, as 

demonstrated in the overall project which encompasses project scope as detailed but 

not limited to the Works Information; 

▪ The programme in question is demonstrating the critical path and activities are 

sequenced for the project.   

▪ Activity duration estimates demonstrate the fact that the programme is accurately 

estimated, accommodates project risk and critical milestones are identified. 

▪ The programme in question allows for effective management decision making and 

action. 

Task Order 1 & Task 
order 2: more than or 
equal to 10 months and 
less than 12 months.  
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Page 5 of 5 

Weight [10] Programme structure. 

[7 points] 

Overall programme 

durations 

[3 points] 

Very good 

(score 100) 

 

The schedule have covered 5 elements: level 3 schedule, all activities are sequenced, 

have critical path, milestones and resource allocations. 

▪ The overall programme elements in question address all the projects specific 

objectives and resourced.  

▪ The programme in question is complete and decomposed to level 3 schedule, as 

demonstrated in the overall project which encompasses project scope as detailed but 

not limited to the Works Information; 

▪ The programme in question is demonstrating the critical path and activities are 

sequenced for the project.   

▪ Activity duration estimates demonstrate the fact that the programme is accurately 

estimated, accommodates project risk and critical milestones are identified. 

▪ The programme in question allows for effective management decision making and 

action. 

  

Task Order 1 & Task 
order 2: less than 10 
months.  
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T2.2-05: Evaluation Schedule: Company Previous Experience 

Note to tenderers:  

Tenderers are required to demonstrate their experience in the delivery of similar 

services over the last twenty (20) years. Tenderers shall supply a sufficiently detailed 

reference list with names & contact details of existing and previous clients, and also 

indicate previous experience of their pre-feasibility and feasibility studies in port liquid 

bulk terminal development, transportation and storage of liquid bulk related capability. 

Evidence hereof shall be provided by means of signed completion certificates or signed 

letters of completion on Clients Letterheads as proof of project completion. The signed 

completion certificates or signed letters of completion should include project name, 

project scope, project value, project duration, etc. No third-party experience will be 

considered in this regard, references must be addressed to the Tenderer’s company and 

be indicative of the Tendering company’s experience.  

The tenderer must submit a minimum of three (3) contactable reference letters from 

previous or current clients on the company's letterhead based on the above. 

Index of documentation attached to this schedule: 

Client 
Name  

Project Name & 
Description 

Project 
Value 

Project 
Completion 
Date 

Signed 
completion 
certificates or 
signed letters 
of completion 
on Client’s 
Letterhead 
provided. 
Indicate YES. 
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Fill in as many line items as needed for the similar previous projects undertaken, 

starting from the most recent projects completed.  

 

The scoring of the tenderer’s previous experience will be as follows: 

Weight 

[10] 

The tenderer must submit 

reference letters for similar 

port liquid bulk terminal 

development, transportation 

and storage of liquid bulk 

for pre-feasibility and 

feasibility projects in the 

last 20 years. 

 

 

6 

The tenderer must provide 

reference letter for one of the 

similar flagship project in 

port liquid bulk terminal 

development, transportation 

and storage of liquid bulk to 

pre-feasibility and having 

feasibility with consultancy 

fees value between R10m 

and R40m or greater in the 

last 20 years. 

4 

(Score 0) The tenderer has not submitted 

any reference letter for relevant 

experience. 

The tenderer has not submitted 

any flagship project. 

(Score 

40) The tenderer has submitted 2 

reference letters for relevant 

experience in the last 20 years.      

The tenderer has submitted one 

flagship project with pre-

feasibility and feasibility 

consultancy fees value between  

(≥R10m - <R20m) 

(Score 

70) 

The tenderer has submitted 3 

reference letters for relevant 

experience in the last 20 years.   

The tenderer has submitted one 

flagship project with pre-

feasibility and feasibility 
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consultancy fees value  (≥R20m - 

<R30m) 

(Score 

90) 

The tenderer has submitted 4 

reference letters for relevant 

experience in the last 20 years.     

The tenderer has submitted one 

flagship project with pre-

feasibility and feasibility 

consultancy fees value (≥R30m - 

<R40m) 

(Score 

100) 

The tenderer has submitted 5 

reference letters for relevant 

experience in the last 20 years. 

The tenderer has submitted one 

flagship project with pre-

feasibility and feasibility 

consultancy fees value R40m and 

above. 

 

 

 

 

 

 



 
 
 
 
 
 
 
 

 
General Returnable Schedules 
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T2.2-06: Intention to Tender  

 

EMAIL 

TO: 

Transnet National Ports Authority 

Attention: Phindile Mnculwane 

 Tender No: TNPA/2024/05/0003/65908/RFP 

  Email: tenderenquiriespdu@transnet.net  Closing Date: 29 August 2024  

        

  

PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY AND FRONT-END 

ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW PIPE-

RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN 

AT THE PORT OF RICHARDS BAY 

   Check 

We: Do wish to tender for the work and shall return our tender by the due 

date above 

  Yes       No   

 

Any clarifications are to be mailed to: tenderenquiriespdu@transnet.net, and all responses will be 

communicated to all tenderers in writing via e-mail. 

 

Company: ……………………………………………………………………………………….. 

Contact: …………………………………………………………………………………………. 

Phone No: ………………………………………………………………………………………. 

e-mail Address: …………………………………………………………………………….... 

REASON FOR NOT TENDERING: 

_______________________________________________________________________________ 

________________________________________________________________________________ 

SIGNATURE: _____________________________________ 

DATE: __________________________________________ 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

———————————————————————————————————————————————————————— 

 
CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 1 of 4 T2.2-07: Authority to submit a Tender 
 
 
 

T2.2-07: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

A.  Certificate for Company 

I,      chairperson of the board of directors   

      , hereby confirm that by resolution of the board 

taken on     (date), Mr/Ms      , acting in 

the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

      , acting in the capacity of lead partner, to sign all 

documents in connection with the tender offer for Contract     

    and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore, we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 

 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

——————————————————————————————————————————————————————— 

CPM 2020 Rev 01  Part T2: Returnable Schedules 

  Page 1 of 1  T2.2-08: Record of Addenda to Tender documents 

T2.2-08: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-09 Letter/s of Good Standing with the Workmen’s Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

Name of Company/Members of Joint Venture:  

............................................................................................................................. .

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

........................................................................................................................ 
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T2.2-10: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works 

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements 

which are at the Contractor’s risk are deemed to be included in the tenderer’s offered 

total of the Prices. 
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T2.2-11: Proposed Organisation and staffing  

“Attached to this schedule is the Organogram/organisational chart displaying/including but not 

limited to: 

1. Senior Management, middle management, specialist and operational level structure 

2. Reporting lines  

3. Consideration of Key Team Members requested in the evaluation schedules and Scope 

as may be required for the specific tender   

4. Roles and Detailed Responsibilities of the staff.”  

 

 

Attached submissions to this schedule: 

…………………………………………………………………......................................................................

............................................................................................................................. ............

............…………………………………………………………………..........................................................

......…………………………………………………………………................................................................

…………………………………………………………………................................................................……

……………………………………………………………................................................................ 

 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal knowledge and 

are to the best of my belief both true and correct. 
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T2.2-12: Skills Transfer Plan  
 

 

A Detailed comprehensive, methodical and time-based engineering skills transfer plan with 

accredited training is required. These requirements include: 

 

i. List and type of skills to be transferred, 

ii. List of proposed accredited training, 

iii. A detailed training plan and matrix, 

iv. Method of transferring the skills (practical & theory) 

 

Attached submissions to this schedule: 

 
............................................................................................................................. ........... 

 

............................................................................................................................. ........... 
 

............................................................................................................................. ........... 
 

............................................................................................................................. ........... 

 
............................................................................................................................. ........... 

 

............................................................................................................................. ........... 
 

............................................................................................................................. ........... 

 
............................................................................................................................. ........... 

 
............................................................................................................................. ........... 
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Version 1.0 

©Transnet SOC Ltd  
 

 Page 1  

 
   
 

 
 

PROJECT NAME:  DOCUMENT NO:  

PROJECT NO:  DATE:  

CONTRACTOR:  CONTRACT NO:  

 
 

 

I,     

 (Name) (Designation) 

  

 (Representing) 

 

Declare that I have read and understood the contents of the Construction Environmental 
Management Plan (ENV-STD-001) and associated documents for the above-mentioned Project and 
Contract. 

 

I also declare that I understand my responsibilities in terms of enforcing and implementing the 
Environmental Specifications for the aforementioned Contract. 

 

Signed  Signature Date 

Place  

Witness 1: Signature Date 

Witness 2:   
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T2.2-14: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6.1 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or 

be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information 

and serves as a claim for preference points for Specific Goals contribution. Transnet will 

award preference points to companies who provide valid proof of evidence as per the 

table of evidence in paragraph 4.1 below.  

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 

(all applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 

(all applicable taxes included). 

 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable 

taxes included) and therefore the 80/20 preference point system shall be 

applicable.  

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; 

(c) Any other specific goal determined in the Transnet Preferential Procurement 

Policy 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE Level of Contributor (1 or 2) 

30% Black Women Owned Entities  

+51% Black Owned EME or QSE 

Non-Compliant and/or B-BBEE Level 3-8 

contributors 

10 

05 

05 

00 

Total points for Price and B-BBEE must not 

exceed 

100 

1.5 The purchaser reserves the right to require of a bidder, either before a bid is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 
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preferences, in any manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income 

tax, unemployment insurance fund contributions and skills development 

levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in 

section 1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received 

by a measured entity based on its overall performance using the relevant 

scorecard contained in the Construction Sector Codes of Good Practice on 

Black Economic Empowerment, issued in terms of section 9(1) of the Broad-

Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to 

an invitation by an organ of state for the supply/provision of services, works 

or goods, through price quotations, advertised competitive bidding processes 

or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-

Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Construction 

Sector Code of Good Practice under section 9 (1) of the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued in terms of the Construction 

Sector Charter by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

issued in terms of the Construction Sector Charter; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Construction Sector 

Codes of Good Practice under section 9 (1) of the Broad-Based Black 

Economic Empowerment Act, 2003 ( Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable 
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taxes and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons 

or groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be 

given preference in allocation of procurement contracts in line with section 

2(1) of the PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

                  80/20  

 

  






 −
−=

min

min
180

P

PPt
Ps  

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

 

3.2 The table below indicates the required proof of B-BBEE status depending on 

the category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit issued in terms of 

the Construction Sector Charter  

Large Certificate issued by SANAS accredited verification agency  

QSE 
Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 

attested by a Commissioner of Oaths confirming annual turnover 

and black ownership (only black-owned QSEs - 51% to 100% 

Black owned) 

[Sworn affidavits must substantially comply with the format that 

can be obtained on the DTI’s website at 

www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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EME1 
Sworn Affidavit signed by the authorised EME representative and 

attested by a Commissioner of Oaths confirming annual turnover 

and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual 

turnover and black ownership 

Certificate issued by SANAS accredited verification agency only if 

the EME is being measured on the QSE scorecard 

 

3.3 A trust, consortium or joint venture (including unincorporated consortia and 

joint ventures) must submit a consolidated B-BBEE Status Level verification 

certificate for every separate bid.  

3.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE 

status level certificates in terms of the specialized scorecard contained in the 

B-BBEE Construction Sector Codes of Good Practice. 

3.5 Bidders are to note that the rules pertaining to B-BBEE verification and other 

B-BBEE requirements may be changed from time to time by regulatory bodies 

such as National Treasury or the DTI. It is the Bidder’s responsibility to ensure 

that his/her bid complies fully with all B-BBEE requirements at the time of the 

submission of the bid. 

4. BID DECLARATION 

4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

 

5. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

5.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the 

table reflected in paragraph  4.1 and must be substantiated by relevant proof 

of B-BBEE status level of contributor. 

6. SUB-CONTRACTING 

 

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that  in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 

SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 

Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 
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6.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

6.1.1 If yes, indicate: 

i) What percentage of the contract will be 

subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-

contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

 

   

   

   

   

   

   

 

7. DECLARATION WITH REGARD TO COMPANY/FIRM 

7.1 Name of company/firm:……………………………………………………………………………. 

7.2 VAT registration number:……………………………………….………………………………… 

7.3 Company registration 

number:…………….……………………….……………………………. 

7.4 TYPE OF COMPANY/ FIRM 
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 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

7.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………

………………………………………………………………………………………………………………

……………………………………………………………… 

7.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

7.7 Total number of years the company/firm has been in 

business:…………………………… 

7.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level 

of contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, 

qualifies the company/ firm for the preference(s) shown and I / we 

acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General 

Conditions as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as 

shown in paragraph 1.4 and 6.1, the contractor may be required to furnish 

documentary proof to the satisfaction of the purchaser that the claims are 

correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,,  which will affect or has affected the evaluation of  a bid, or 
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where a bidder has failed to declare any subcontracting arrangements or 

any of the conditions of contract have not been fulfilled, the purchaser may, 

in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered 

as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has 

suffered as a result of having to make less favourable 

arrangements due to such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 

another person without disclosing it, Transnet reserves the 

right to penalise the bidder  up to 10 percent of the value of 

the contract; 

(e) recommend that the bidder or contractor, its shareholders 

and directors, or only the shareholders and directors who 

acted on a fraudulent basis, be restricted by the National 

Treasury from obtaining business from any organ of state for 

a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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  SBD4 

BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 

invitation to bid. In line with the principles of transparency, accountability, 

impartiality, and ethics as enshrined in the Constitution of the Republic of South 

Africa and further expressed in various pieces of legislation, it is required for the 

bidder to make this declaration in respect of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the 

List of Restricted Suppliers, that person will automatically be disqualified from 

the bid process.  

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest2 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 

shareholders / members/ partners or any person having a controlling interest in 

the enterprise, in table below. 

  

 

 

 

 

  

 

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s 

having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 

institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  

                                            

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 

interest in any other related enterprise whether or not they are bidding for this 

contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that 

I certify to be true and complete in every respect: 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However, communication between partners in a joint venture or consortium3 will 

not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, 

prices, including methods, factors or formulas used to calculate prices, market 

 

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

———————————————————————————————————————————————————————— ———————————————————————————————————————————————————————— 
 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 

 Page 12 of 12 T2.2-14: Compulsory Questionnaire 
 

allocation, the intention or decision to submit or not to submit the bid, bidding 

with the intention not to win the bid and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by 

the bidder, directly or indirectly, to any competitor, prior to the date and time of 

the official bid opening or of the awarding of the contract. 

3.6  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 

relation to this procurement process prior to and during the bidding process 

except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications 

or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten 

(10) years in terms of the Prevention and Combating of Corrupt Activities Act No 

12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 

ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 

TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON 

PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 

SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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T2.2-15: Schedule of Proposed Sub-Consultants  

The tenderer is required to provide details of all the sub-consultants that will be utilised in the 

execution of the services. 

Note to tenderers:  

1.1 If the tenderer intends to use sub-consultants' staff for evaluation purposes as one of 

the Key Persons identified in T2.02 Management and CVs of Key Persons, they may 

do so provided the sub-consultant’s company details are listed and attached to this 

schedule. 

 

Tenderer to note that after award, any deviations from this list of proposed sub-

consultants will be subject to acceptance by the Employers Agent in terms of the 

Conditions of Contract.  

Provide information of the Sub-consultants below: 

 

Name of Proposed Sub 

Consultant 
Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

     

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdevelope

d areas/ 

Townships 

  

Milita

ry 

Veter

ans 

 □ □ □ □ □ □ □ 

 

Name of Proposed Sub 

Consultant 
Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

     



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

———————————————————————————————————————————————————————— 

 

CPM 2020 – Rev 01  Part T2: Returnable Schedules 
 Page 2 of 2 T2.2-15: Schedule of Proposed Subconsultants 
 
 
 

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdevelope

d areas/ 

Townships 

Milita

ry 

Veter

ans 

 □ □ □ □ □ □ □ 

 

 

Name of Proposed Sub 

Consultant 
Address Nature of work 

Amount 

of 

Worked 

Percentag

e of work 

     

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdevelope

d areas/ 

Townships 

Milita

ry 

Veter

ans 

 □ □ □ □ □ □ □ 
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T2.2-16 Domestic Prominent Influential Persons (DPIP) Or Foreign 
Prominent Public Officials (FPPO) 

 

Transnet is free to procure the services of any person within or outside the Republic of South 

Africa in accordance with applicable legislation. Transnet shall not conduct or conclude business 

transactions, with any Respondents without having: 

▪ Considered relevant governance protocols; 

▪ Determined the DPIP or FPPO status of that counterparty; and 

▪ Conducted a risk assessment and due diligence to assess the potential risks that may be 

posed by the business relationship. 

As per the Transnet Domestic Prominent Influential Persons (DPIP) and Foreign Prominent 

Public Officials (FPPO) and Related Individuals Policy available on Transnet website 

https://www.transnet.net/search/pages/results.aspx?k=FPIDP#k=DPIP, Respondents are 

required to disclose any commercial relationship with a DPIP or FPPO (as defined in the Policy) 

by completing the following section: 

The below form contains personal information as defined in the Protection of Personal 
Information Act, 

2013 (the “Act”). By completing the form, the signatory consents to the processing of her/his 
personal 

information in accordance with the requirements of the Act. Consent cannot unreasonably be 
withheld. 
Is the Respondent 
(Complete with a “Yes” or “No”) 

A DPIP/FPPO  Closely 
Related    to a 
DPIP/FPPO 

 Closely 
Associated to a 
DPIP / FPPO 

 

List all known business interests, in which a DPIP/FPPO may have a direct/indirect 
interest or significant participation or involvement. 

No Name of 
Entity / 
Business 

Role in 
the    entity  
/Business 

(Nature of 
interest / 
Participation) 

Shareholding 
% 

Registration 
Number 

Status 
(Mark the applicable 
option with an X) 

Active Non-Active 

1       

2       

3       

 

Respondents declaring a commercial relationship with a DPIP or FPPO are to note that Transnet 

is required to annually publish on its website a list of all business contracts entered with DPIP 

or FPPO. This list will include successful Respondents, if applicable. 

 

https://www.transnet.net/search/pages/results.aspx?k=FPIDP&k=DPIP
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2. SERVICE LEVELS 

2.1 Transnet reserves the right to request that any member of the Service provider’s 

team involved on the Transnet account be replaced if deemed not to be adding 

value for Transnet. 

2.2 The Service provider guarantees that it will achieve a 95% [ninety-five per cent] 

service level on the following measures: 

a) Random checks on compliance with quality/quantity/specifications 

b) On-time delivery 

2.3 The Service provider must provide a telephone number for customer service calls. 

 

2.4 Failure of the Service provider to comply with stated service level requirements will 
give Transnet the right to cancel the contract in whole, without penalty to Transnet, 
giving 30 [thirty] calendar days’ notice to the Service provider of its intention to do 
so. 

 

Acceptance of Service Level

YES NO 
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T2.2-17 Agreement in terms of Protection of Personal Information Act, 4 of 2013 
(“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information 

Act, 4 of 2013 (“POPIA”) are included as forming part of the terms and conditions of this 

contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the 

Protection of Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; 

personal information; processing; record; Regulator; responsible party; special 

information; as well as any terms derived from these terms. 

 

2.2. The Operator will process all information by the Transnet in terms of the requirements 

contemplated in  Section 4(1) of the POPIA: 

 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  

and the information of a third party that will be processed pursuant to this Agreement , 

the Operator is 

(................................................................................................................................ .

...... insert name of Tenderer/Contractor) hereinafter Operator and the Data subject is 

“Transnet”. Operator will process personal information only with the knowledge and 

authorisation of Transnet and will treat personal information and the information of a third 

party which comes to its knowledge as confidential and will not disclose it, unless so 

required by law or subject to the exceptions contained in the POPIA.  

 

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its 

information as contained in this Agreement and the Operator is required to comply with all 

prescripts as detailed in the POPIA relating to all information concerning Transnet. 
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2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access 

to personal information of Transnet and the information of a third party and agrees that it 

shall only process the information disclosed by Transnet in terms of this Agreement and 

only for the purposes as detailed in this Agreement and in accordance with any applicable 

law. 

 

2.6. Should there be a need for the Operator to process the personal information and the 

information of a third party in a way that is not agreed to in this Agreement, the Operator 

must request consent from Transnet to the processing of its personal information or and 

the information of a third party in a manner other than that it was collected for, which 

consent cannot be unreasonably withheld.   

 

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal 

information and the information of a third party submitted by Transnet or disclose or permit 

the disclosure of any personal information and the information of a third party to any third 

party without prior written consent from Transnet.  

 

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place 

and maintain sufficient measures, policies and systems to manage and secure against all 

forms of risks to any information that may be shared or accessed pursuant to the services 

offered to Transnet in terms of this Agreement (physically, through a computer or any 

other form of electronic communication).  

 

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal 

information and the information of a third party , cybercrimes or suspected cybercrimes, 

in its knowledge and report such crimes or suspected crimes to the relevant authorities in 

accordance with applicable laws, after becoming aware of such crimes or suspected crime. 

The Operator must inform Transnet of the breach as soon as it has occurred to allow 

Transnet to take all necessary remedial steps to mitigate the extent of the loss or 

compromise of personal information and the information of a third party and to restore the 

integrity of the affected personal information as quickly as is possible.  
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2.10. Transnet may, in writing, request the Operator to confirm and/or make available any 

personal information and the information of a third party in its possession in relation to 

Transnet and if such personal information has been accessed by third parties and the 

identity thereof in terms of the POPIA.  

 

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent 

or object to the processing of any personal information and the information of a third party 

relating to the Transnet or a third party in the Operator’s s possession in terms of the 

provision of the POPIA and utilizing Form 2 of the POPIA Regulations. 

 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it 

has adequate measures in place to provide protection of the personal information and the 

information of a third party given to it by Transnet in line with the 8 conditions of the 

POPIA and that it will provide to Transnet satisfactory evidence of these measures 

whenever called upon to do so by Transnet. 

 

The Operator is required to provide confirmation that all measures in terms of the 

POPIA are in place when processing personal information and the information of a 

third party received from Transnet: 

 

YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to 

process personal information in line with the requirements of the POPIA. The Operator will 

be subject to any civil or criminal action, administrative fines or other penalty or loss that 

may arise as a result of the processing of any personal information that Transnet submitted 

to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal 

information, by Transnet, the Tenderer can submit a complaint to the Information 

Regulator on https://www.justice.gov.za/inforeg/, click on contact us, click on 

complaints.IR@justice.gov.za 

 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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3. SOLE AGREEMENT 

3.1. The Agreement constitute the sole agreement between the parties relating to the subject 

matter referred to in paragraph 1.1 of this and no amendment/variation/change shall be 

of any force and effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2024 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

 

………………………………………………………………………….(insert name of 

Tenderer/Contractor) 

Authorised signatory for and on behalf of 

………………………………………………………………….(insert name of Tenderer/Contractor) who 

warrants that he/she is duly authorised to sign this Agreement. 

 

 

AS WITNESSES: 

1. Name: ________________________            Signature:  

_______________________ 

 

2. Name: ________________________   Signature:  

_______________________ 
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T2.2-18 NON-DISCLOSURE AGREEMENT  

 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by 

an authorised signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and 

between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of 

South Africa, having its principal place of business at 138 Eloff Street, Braamfontein, 

Johannesburg, 2000 

and 

........................................................................................................................................... 

(Registration No. .........................................), a private company incorporated and existing 

under the laws of South Africa having its principal place of business at  

............................................................................................................................. .............. 

........................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged 

that each party may from time to time receive Information relating to the other in respect 

thereof. In consideration of each party making available to the other such Information, the 

parties jointly agree that any dealings between them shall be subject to the terms and conditions 

of this Agreement which themselves will be subject to the parameters of the Tender  Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors 

or sub-contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information 

[RFI] Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may 

be; 
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1.3 Confidential Information means any information or other data relating to one party 

[the Disclosing Party] and/or the business carried on or proposed or intended to be 

carried on by that party and which is made available for the purposes of the Bid to the 

other party [the Receiving Party] or its Agents by the Disclosing Party or its Agents 

or recorded in agreed minutes following oral disclosure and any other information 

otherwise made available by the Disclosing Party or its Agents to the Receiving Party 

or its Agents, whether before, on or after the date of this Agreement, and whether in 

writing or otherwise, including any information, analysis or specifications derived from, 

containing or reflecting such information but excluding information which: 

 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available 

[other than as a result of disclosure by the Receiving Party or any of its Agents 

contrary to the terms of this Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] free of any 

restriction as to its use or disclosure prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents 

[as can be demonstrated by its written records or other reasonable evidence] 

from a source other than the Disclosing Party or its Agents, which source is not 

bound by any duty of confidentiality owed, directly or indirectly, to the Disclosing 

Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding 

company of either party; and 

1.5 Information means all information in whatever form including, without limitation, any 

information relating to systems, operations, plans, intentions, market opportunities, 

know-how, trade secrets and business affairs whether in writing, conveyed orally or by 

machine-readable medium. 

 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing 

Party] to the other party [the Receiving Party] will be treated by the Receiving Party 

as secret and confidential and will not, without the Disclosing Party’s written consent, 

directly or indirectly communicate or disclose [whether in writing or orally or in any 
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other manner] Confidential Information to any other person other than in accordance 

with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of 

technical and commercial discussions between the parties in relation to the Tender or 

for the subsequent performance of any contract between the parties in relation to the 

Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential 

Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for 

the sole purpose set out in clause 2.2 above, provided that the Receiving Party 

shall ensure that such Agents are made aware prior to the disclosure of any part 

of the Confidential Information that the same is confidential and that they owe a 

duty of confidence to the Disclosing Party. The Receiving Party shall at all times 

remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, 

subject to clause 2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential 

Information in accordance with clause 2.3.2 above, it shall promptly notify the 

Disclosing Party and cooperate with the Disclosing Party regarding the form, nature, 

content and purpose of such disclosure or any action which the Disclosing Party may 

reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used 

otherwise than as permitted under this Agreement then, upon becoming aware of the 

same, without prejudice to any rights or remedies of the Disclosing Party, the Receiving 

Party shall as soon as practicable notify the Disclosing Party of such event and if 

requested take such steps [including the institution of legal proceedings] as shall be 

necessary to remedy [if capable of remedy] the default and/or to prevent further 

unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its 

disclosure shall not confer on the Receiving Party any rights, including intellectual 

property rights over the Confidential Information whatsoever, beyond those contained 

in this Agreement. 
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3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and 

any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party 

upon request, of the Confidential Information provided and any copies made thereof 

and so far, as is reasonably practicable, of the location of such Confidential Information 

and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from 

Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word 

processor or other device whatsoever into which it was copied, read or programmed 

by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full 

compliance with the requirements of clause 3.3.2 above. 

 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its 

prospective interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired 

through its dealings with the other party for publicity or marketing purposes without 

the prior written consent of the other party. 

 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the 

termination of any discussions or negotiations between the parties regarding the Tender 

and continue thereafter for a period of 5 [five] years. 

 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for 

any other person and that it will be responsible for any costs incurred by it or its advisers 

in considering or pursuing the Tender and in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party 

from pursuing any other remedies available to it, either at law or in equity, for any such 

threatened or actual breach of this Agreement, including specific performance, recovery of 

damages or otherwise. 

 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection 

in terms Section 14 of the Bill of Rights in connection with this Tender and shall procure 

that its personnel shall observe the provisions of such Act [as applicable] or any 

amendments and re-enactments thereof and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and 

organisational measures in place against unauthorised or unlawful processing of data 

relating to the Tender and against accidental loss or destruction of, or damage to such 

data held or processed by them. 

 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, 

except with the prior written consent of the other, save that Transnet may assign this 

Agreement at any time to any member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will 

operate as a waiver of it, nor will any single or partial exercise of it preclude any further 

exercise or the exercise of any right, power or privilege under this Agreement or 

otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its 

provisions are held by a court of competent jurisdiction or other applicable authority to 

be invalid, void or otherwise unenforceable, and the remaining provisions shall remain 

enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons 

authorised on behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture 

or agency between the parties. 
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9.6 This Agreement will be governed by and construed in accordance with South African 

law and the parties irrevocably submit to the exclusive jurisdiction of the South African 

courts. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-19: RFP DECLARATION FORM 

 

NAME OF COMPANY: 

_______________________________________________________ 

We ______________________________________________________ do hereby 

certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all 

questions (as applicable) which were submitted by ourselves for tender clarification 

purposes; 

2. we have received all information we deemed necessary for the completion of this 

Tender; 

3. at no stage have we received additional information relating to the subject matter 

of this tender from Transnet sources, other than information formally received 

from the designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and 

procedures adopted by Transnet in issuing this tender and the requirements 

requested from tenderers in responding to this tender have been conducted in a 

fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family 

member and/or an owner / member / director / partner / shareholder (unlisted 

companies) of our company and an employee or board member of the Transnet 

Group as indicated below: [Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

_____________________________________________________________

_____________________________________________________________ 
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_____________________________________________________________

_____________________________________________________________ 

_____________________________________________________________

_____________________________________________________________ 

Indicate nature of relationship with Transnet: 

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________ 

_____________________________________________________________

_____________________________________________________________ 

_____________________________________________________________

_____________________________________________________________ 

_____________________________________________________________

_____________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may 

lead to the disqualification of your response and may preclude a 

Respondent from doing future business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship 

between ourselves and Transnet (other than any existing and appropriate business 

relationship with Transnet) which could unfairly advantage our company in the 

forthcoming adjudication process, we shall notify Transnet immediately in writing of 

such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved 

through the Ombudsman process and will be subject to the Terms of 

Reference of the Ombudsman. The Ombudsman process must first be 
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exhausted before judicial review of a decision is sought. (Refer 

“Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender 

award or decision based on the recommendations of the Ombudsman 

without having to follow a formal court process to have such award or 

decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-22 

“Service Provider Integrity Pact”. 

 

For and on behalf of 

……………………………………………………………………………………………………………………….

.…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material 

complaint in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in 

value. Should a Tenderer have any material concern regarding an tender process 

which meets this value threshold, a complaint may be lodged with Transnet’s 

Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of 

Reference for the Transnet Procurement Ombudsman, details of which are available 

for review at Transnet’s website www.transnet.net. 

http://www.transnet.net/
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• An official complaint form may be downloaded from this website and submitted, 

together with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a 

complaint may be lodged with the Chief Procurement Officer of the relevant 

Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a 

complaint is made in bad faith, Transnet reserves the right to place such a tenderer 

on its List of Excluded Bidders. 
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T2.2-20 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Consultant (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 

Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 
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2 COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 

process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 
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any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 
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contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 

the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 
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Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 

• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 

Tenderer declares to fully understand that the word “competitor” shall include 

any individual or organisation, other than the Tenderer, whether or not affiliated 

with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 
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4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However, communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 
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conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 

others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 

of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 
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Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 

the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e., on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 
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b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 

(ii) before making such statement, he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e., entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 
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to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 

the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 
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affect his / her judgment in action in the best interest of Transnet or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e., a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances have arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 

possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 
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reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 
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I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-21 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  

However, communication between partners in a joint venture or consortium will not be 

construed as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  
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e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-22: REQUEST FOR PROPOSAL – BREACH OF LAW 

 

NAME OF COMPANY: 

_______________________________________________________ 

 

I / We ___________________________________________________________ do 

hereby certify that I/we have/have not been found guilty during the preceding 5 

(five) years of a serious breach of law, including but not limited to a breach of the 

Competition Act, 89 of 1998, by a court of law, tribunal or other administrative body. 

The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

DATE OF BREACH: 

______________________________________________________________________

______________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude 

any Tenderer from the tendering process, should that person or company have been 

found guilty of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

_______________________ 

SIGNATURE OF TENDER  
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T2.2-23 Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  

- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 
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• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-24: Insurance provided by the Consultant 

Clause 81.1 in NEC3 Professional Services Contract (June 2005)(amended June 2006 and April 

2013) requires that the Consultant provides the insurance stated in the insurance table except 

any insurance which the Employer is to provide as stated in the Contract Data. 

 

Please provide the following details for insurance which the Consultant is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

 

Insurance against 

(See clause 81.1 of the PSC) 

Name of Insurance 

Company 
Cover  Premium 

Liability of the Consultant for claims 

made against him arising out of his 

failure to use the skill and care 

normally used by professionals 

providing services 

   

Liability for death of or bodily injury 

to a person (not an employee of the 

Consultant) or loss of a damage to 

property resulting from an action or 

failure to take action by the 

Consultant  

   

Liability for death of or bodily injury 

to employees of the Consultant 

arising out of and in the course of 

their employment in connection with 

this contract  

   

(Other)    
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Tel : +27 (0) 11 025 6566 
Fax : +27 (0) 86 632 3980 

Email : info@sankofaib.co.za 
Website : www.sankofaib.co.za 

Post : Postnet Suite 221, Private Bag X51, Rivonia, 2128 
1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128 

To Whom It May Concern,  
  

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED – PRINCIPAL CONTROLLED INSURANCE  
 
In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 
undermentioned insurances are currently in place:  
 
INSURED: Transnet (SOC) Limited 
  
PERIOD:   1 April 2024 to 31 March 2025 (Both days inclusive) 
  
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet  

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet 
Port Terminals 

  
THE INSURED’S VAT NO:  4720103177 

  
THE INSURED’S COMPANY 
REGISTRATION NO: 

1990/000900/30 

  
POSTAL ADDRESS 
(Head Office)   

Carlton Centre, 150 Commissioner Street, Johannesburg, 2001 

  
 

CONTRACT WORKS INSURANCE  
  
Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being 

materials, plant and other things for incorporation into the permanent works. 
  
Insurer  :   Mirabilis (Santam Limited) 
  
Policy Number :   MZAR35023-CAR 
  
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to 

be executed or carried out as more fully defined in The Insured Contract 
documents  together with so much of the surrounding area as may be required 
or designated for the performance of The Insured Contract. 

  
Territorial Limits : The Republic of South Africa. 
  
Additional Co-Insureds:    
  
The Contractor:   All Contractors undertaking work in connection with The Insured Contract including 

the Employer to the extent that the Employer undertakes work in connection with The 
Insured Contract; 

  
Sub-Contractors:    All Sub-Contractors employed by the Contractor and all other Sub- Contractors 

(whether nominated or otherwise) engaged in fulfilment of The Insured Contract; and 
to the extent required by any contract or agreement; transporters, suppliers, 
manufacturers, vendors, other persons, persons providing storage facilities, plant 

mailto:info@sankofaib.co.za
http://www.sankofaib.co.za/
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owners and/or operators in respect of liability loss or damage arising out of The 
Insured Contract; project managers, architects, land surveyors, quantity surveyors, 
engineers and other advisors or consultants or sub-consultants appointed in the 
performance of the Insured Contract activities arising at the Contract Site provided 
always that any such person shall not be insured hereunder in respect of liability loss 
or damage arising out of such person's error or omission in the performance of the 
professional services for which he was appointed; 

  
Provincial & Government:           any Local Provincial or Government Department with which the Insured enters into 

any contract or agreement for the performance of The Insured Contract;   
all for their respective rights and interests. 

  
Insured Contracts :   All Contracts (including any undertaking awarded or commenced prior to Inception of 

the Period of Insurance) involving design, construction, Performance Testing and 
Commissioning in respect of the Works and shall Include capital expenditure, 
upgrade, modification, maintenance or overhaul, refurbishment, renovation, 
retrofitting or alterations and additions to existing facilities undertaken by the Insured 
or other Insured Parties acting on their behalf but excluding; 

 a) contracts which at award stage have a value in excess of R 1,000,000,000;  
 

 b) contracts with an estimated construction period exceeding 48 months but 
increasing to 60 months in respect of rail maintenance contracts and 
Transnet Freight and Rail contracts for logistical support for inline 
inspections and identification of defects over a 5 year period in respect of 
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);  

 c) contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured;  

 d) contracts in or on any aircraft;  
 e) Off-shore contracts;  
 f) Wet Risk Contracts which at award exceeds R500,000,000;  
 g) Dam Contracts  
 h) Tunnel contracts which at award exceeds R50,000,000;  
 i) Tunnel contracts using tunnel boring machines;  
 j) Underground Mining Contracts;  
 k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000;  
 l) Horizontal  Directional Drilling Contracts where total drilling exceeds 1 km;  
 m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76 

cm. 
  

 
 Definitions 
 1. “Off-shore contracts” means all works and installations in the sea or on 

the seabed including dredging which are accessible only by ship boat 
barge or helicopter and do not constitute normal wet works like harbours 
moles bridges wharves or sewage or cooling water intake or outlet 
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but 
not including oil platforms when connected to the land on completion). 
The term shall not apply to pre-fabrication works on land associated with 
an Off-Shore Contract.  
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 2 "Wet Risk Contracts" shall mean any Contract and/or Works where more 
than thirty-five (35) percentile of its value is in a permanent body of water 
or is below the high water mark of any tidal body of water. The term shall 
include contracts for the construction of wharves, piers, marinas, 
causeways, breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal developments. Wet 
Risks shall exclude Off- Shore Contracts;  

 
 3 "Dam Contracts", which term shall include weirs and hydroelectric 

projects involving the construction of dams or weirs;  
 

 4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 5 Tunnels" means Tunnels (Including declines) involving all of the 

following;  

(a) Works below ground level; and 
(b) Tunnelling machinery below ground level; and 
(c) A tunnelling crew operating the machinery below ground level; 
(d) But shall not include Horizontal Directional Drilling Contracts 

 
 6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work 

for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 7 "Underground Mining Contracts", which shall mean any contract 

involving underground mining.  
 

  
Testing Period: 120 Days not consecutive. 
  
Maintenance Period : 12 Months 
  
  
Main Policy Extensions :   

  Costs & Expenses - Limited to a maximum of R50,000,000.  
  Expediting Measures – Limited to a maximum of R50,000,000.  
  Professional Fees In Reinstatement Of Property Insured - Limited to a 

maximum of R50,000,000.  
  Costs & Expenses For Removal Of Debris No Damage - Limited to a 

maximum of R50,000,000.  
  Surrounding Property in care custody or control of the contractor – Limited 

to a maximum of R55,000,000.  
  Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.  
  Public Authority Reinstatement Costs - Limited to a maximum of 

R20,000,000 
  Public Relationship Costs - Limited to a maximum of R1,000,000.  
  Records - Limited to a maximum of R2,000,000.  
  Removal to Gain Access - Limited to a maximum of R20,000,000  
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  Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000  

  Search & Locate Costs - Limited to a maximum of R20,000,000. 
  Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of 

R10,000,000  
  Escalation during Construction – 30%   
  Marine Contribution Clause  
  Claim Preparation Costs – Limited to a maximum of R10,000,000  
  
Main Policy Exclusions :  
  War 
  Nuclear Energy Risks  
  Terrorism  
  Computer Loss General Exception  
  DE4 (All types of Works) for defective material workmanship design plan or 

specification.   
  LEG 3 (Mechanical or Electrical Engineering Works only) for defective 

material workmanship design plan or specification. Limited to maximum of 
10% of the total estimated contract value in the aggregate.  

  Loss or damage arising during air transit or any ocean voyage or whilst in 
storage thereafter.  

  Occurring during any defects/maintenance period unless cause occurred 
prior to such defects/maintenance period  

  Disappearance or by shortage revealed during routine inventory or periodic 
stocktaking.  

  Consequential loss of whatsoever nature.  
  Normal wear and tear, normal atmospheric conditions, rust, erosion, 

corrosion or oxidisation.  
  Due to its own explosion breakdown or derangement occurring after the 

Testing Period which has operated under load conditions.   
  Second hand property due to its own electrical or mechanical breakdown or 

explosion. 

 Cyber and Data  

 Beneficial Occupation – 12 months  

 Risk Mitigation – Safety Measures with Respect to Precipitation, Flood and 
Inundation – 10 years return period  

  
Deductibles: In respect of loss or damage: 
  
 Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft, 

malicious damage, subsidence, collapse, earthquake, testing or commissioning and 
the consequences of defective design, specification, materials or workmanship 
(DE4).  
 

  
 Minor Perils shall mean damage caused by a peril not defined as Major Perils defined 

above.  
 

  
 Contracts with a contract value : Major perils              Minor perils 
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 0 to R100,000,000                    R25,000      R15,000 
 R100,000,001 to R250,000,000    R50,000      R15,000  

 
 R250,000,001 to R500,000,000 R100,000 R25,000 
 R500,000,001 to R1,000,000,000 R150,000 R25,000 
  
 Minimum wet risk deductible of R100,000 per occurrence to apply.  

 
Electrical Cables, Wiring and Accessories 10% of claim minimum R100,000 

  
 LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);  

 
  
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000                                                R1,500,000 per occurrence  

 
  
PUBLIC LIABILITY  

  
Cover Provided : Contract Works Public Liability – cover the Insured’s legal liability in respect of loss or 

damage or injury to third parties arising out of work performed in respect of the 
Insured Contracts. 

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:    6000/132335 
  
Territorial Limits : The Republic of South Africa. 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of 

the period of Insurance) involving design, construction, performance testing and 
commissioning in respect of the works and shall include capital expenditure, upgrade, 
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or 
alterations and additions to existing facilities undertaken by the Insured or other 
Insured Parties acting on their behalf but Excluding:  
 

 a) Contracts which at award stage have a value in excess of R 1,000,000,000.  
 b) Contracts with an estimated construction period at award exceeding 48 months 

but 60 months in respect of contracts awarded prior to 1 April 2020 for rail 
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s 
logistical support for inline inspections and identification of defects in respect of 
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).  

 c) Contracts with a Contractual Defects Liability Maintenance Period exceeding 
24 months.  

 d) Contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured.  

 e) Contracts in or on any aircraft.  
 f) Off-shore contracts - “Off-shore contracts” means all works and installations in 

the sea or on the seabed and do not constitute normal Wet Risk Contracts like 
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harbours, moles, bridges, wharves or sewage or cooling water intake or outlet 
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and 
offshore pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil platforms.  

  
 
 
 
 
 
 
 
 
 
Policy Limits: 
 

Contractors Public Liability R100,000,000 any one occurrence / unlimited during the 
Period of Insurance 

Contractors Negligent Removal or weakening of Support R100 000 000 any one occurrence and R100,000,000 per 
site in the aggregate during the Period of Insurance.   

Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of 
Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of 
Insurance. 

Prevention of Access *R5 000 000 in the aggregate during the Period of 
Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate during the Period of 
Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 

 
*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.  
 
Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of 

Fire and/or Hot Works and R250,000 in respect of  Sudden and Accidental 
Pollution and/or Goods on the Hook and/or R150,000 in respect of Developers 
Removal of Support. 

  
General Policy Exclusions :    

 
 The policy does not cover:-  

 
  deliberate, conscious and intentional disregard to take reasonable precautions.  
  fines, penalties, punitive and exemplary damages.   
  Pollution unless caused by a sudden, unintended and unexpected occurrence.  
  cost of removing, nullifying or cleaning up the effects of pollution unless caused 

by a sudden, unintended and unexpected occurrence.  
  the hazardous nature of asbestos.  
  War And Terrorism Risks.  
  Nuclear Risks.  
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  Actual or alleged unlawful competition, unfair practices, abuse of monopoly 
power, cartel activities   

  Compulsory Insurance  
  Loss or damage and any consequence therefrom to any Data. •  
  Sanctions Exclusion 

 Grid Failure  
 
 

PROFESSIONAL INDEMNITY  
 

Cover Provided : Professional Indemnity 
 a) In respect of damages which the Insured shall become legally liable to pay 

in consequence of neglect, error or omission by or on behalf of the Insured 
in the conduct or execution of their Professional Activities and Duties as 
defined. 

 b) Prior To Handover/Rectification - against loss arising out of any defect 
in the works discovered prior to the issue of any practical completion 
or take-over certificate provided that any such defects are caused by 
a negligent breach of a Professional Activity  or Duty by the Insured in 
consequence of neglect, error or omission by or on behalf of the 
Insured.  

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:   6000/132337 
  
Jurisdiction : Worldwide excluding North America 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or overhaul, 
refurbishment, renovation, retrofitting or alterations and additions to existing 
facilities undertaken by the Insured or other Insured Parties acting on their 
behalf but Excluding: 

 a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

 b) Contracts with an estimated construction period at award exceeding 48 
months (excluding Defects Liability/Maintenance period). 

 c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

 d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to pipelines and 
other associated works undertaken by or on behalf of the Insured. 

 e) Contracts in or on any aircraft. 
 f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute normal 
Wet Risk Contracts like harbours, moles, bridges, wharves or sewage 
or cooling water intake or outlet facilities, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when connected 
directly to onshore facilities and canal developments. "Off-Shore 
contracts" shall include oilrigs and oil platforms. 
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Limit Of Indemnity:   Professional Indemnity -  *R100,000,000 in the aggregate during the policy 

period of insurance.   
  
 *Where the limit is noted as in the aggregate during the policy period of insurance, 

that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately.  

 
 
 

 

Policy Extension   
Limits Of Indemnity: Claims Preparation Costs - *R7,500,000 in the aggregate during the policy 

period of  insurance. 
 Loss of Documents -   *R2,000,000 in the aggregate during the policy 

period of insurance.   
 Statutory Defence Costs - *R5,000,000 in the aggregate during the policy 

period of insurance.   
 Defamation -   *R5,000,000 in the aggregate during the policy 

period of insurance.  
 Infringement of Copyright - *R5,000,000 in the aggregate during the policy 

period of insurance.   
    
 *Where the limits are noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately. 

  
Deductibles: R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs, 

Loss of Documents, Statutory Defence Costs, Defamation and Infringement  Of 
Copyright. 

  
Policy Special Conditions : Condition precedent to liability that the Insured is fully qualified and registered with 

the relevant Industry Body/Association in terms of legislation as applicable. 
  
 Prior to hand over/rectification – the insured must give prior written notice to the 

Insurers of the intention to take remedial action to rectify such defect and obtain the 
Insurers’ written agreement to such action being taken and the costs and expenses 
expected to be expended. 

  

Policy Main Exclusions:    
 • Excludes all consequential loss other than cost of re-design, rectification and 

replacement as a consequence of the defect.  
 • Excludes Supervision.   
 • Excludes liability arising out of environmental impairment / pollution  
 • Excludes the cost of removing, nullifying or cleaning-up the effects of 

environmental impairment/ pollution.  
 • Excludes war, invasion, acts of foreign enemies, hostilities or warlike 

operations (whether war be declared or not), civil war, rebellion, revolution, 
insurrection, civil commotion assuming the proportions of or amounting to 
an uprising, military or usurped power, any act of terrorism and nuclear risks. 

 • Excludes fines, penalties, punitive and exemplary damages, multiplication 
of compensatory damages and/or any other noncompensating damages of 
any kind.  
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 • Excludes liability from the hazardous nature of asbestos.  
 • Excludes medical malpractice.   
 • Excludes failure to meet contractual requirements relating to efficiency, 

output or durability.   
 • Excludes failure to meet completion dates   
 • Excludes the estimation of probable costs other than cost advice and cost 

planning services normally provided by a Quantity Surveyor or Project 
manager.  

 • Excludes incorrect authorisation of payment.   
 • Excludes breach of any statutory regulation.  
 • Excludes liability from the insolvency, liquidation or judicial management of 

the Insured.  
 • Excludes the certification of value of work executed by any contractor where 

the Insured has an equity interest in such contractor;  
 • Excludes liability due to unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities or breach of a competitions ac  
 • Sanctions Exclusion  

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights 
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the 
policies issued by Insurers.   
 
 

 
Dennis Govender  
 

 
 
 
Chief Broking Officer  
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T2.2-25: Form of Intent to Provide a Performance Guarantee 

 

It is hereby agreed by the Tenderer that a Performance Guarantee drafted exactly as provided 

in the tender documents will be provided by the Guarantor named below, which is a bank or 

insurer registered in South Africa: 

Name of Guarantor 

(Bank/Insurer) 

 

Address  

 

The Performance Guarantee shall be provided within 2 (Two) weeks after the Contract Date 

defined in the contract unless otherwise agreed to by the parties. 

Signed  

Name  

Capacity  

On behalf of (name of 

tenderer) 

 

  

Date  

 

Confirmed by Guarantor’s Authorised Representative  

Signature(s)  

Name (print)  

Capacity  

On behalf of Guarantor 

(Bank/insurer) 

 

Date  
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T2.2-27: Three (3) years audited financial statements 

 

Attached to this schedule is the last three (3) years audited financial statements of the 

single tenderer/members of the Joint Venture. 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:  

............................................................................................................................. .

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. . 

 

Consultant: 

Date of audited financial statement Total Revenue for year  

 R 

 R 

 R 

 

Consultant: 

Date of audited financial statement Total Revenue for year  

 R 

 R 

 R 
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Consultant: 

Date of audited financial statement Total Revenue for year  

 R 

 R 

 R 

 

Proposed Sub-consultant 1: 

Date of audited financial statement Total Revenue for year  

 R 

 R 

 R 

 

Proposed Sub-consultant 2: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 

 

Proposed Sub-consultant 3: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 
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Proposed Sub-consultant 4: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 

 

Proposed Sub-consultant 5: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 

 

Proposed Sub-consultant 6: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 

 

Proposed Sub-consultant 7: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 
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Proposed Sub-consultant 8: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 

 

Proposed Sub-consultant 9: 

Date of audited financial statement Total Revenue for year 

 R 

 R 

 R 
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T2.2-26: Forecast Rate of Invoicing 

Tenderer to submit the forecast rate of invoicing (cash-flow) based on the Tender Price and 

Tender Programme. 

 

 

Index of documentation attached to this schedule: 

............................................................................................................................. .

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

............................................................................................................................. .

..............................................................................................................................

.......................................................................... 
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T2.2-28 SUPPLIER DECLARATION FORM 
 
Transnet Vendor Management has received a request to load / change your company details onto 

the Transnet vendor master database. Please return the completed Supplier Declaration Form (SDF) 

together with the required supporting documents as per Appendix A to the Transnet Official who is 

intending to procure your company’s services / products, to enable us to process this request. Please 

only submit the documentation relevant to your request. 

 
Please Note: all organisations, institutions and individuals who wish to provide goods and/or services 

to organs of the State must be registered on the National Treasury’s Central Supplier Database (CSD). 

This needs to be done via their portal at https://secure.csd.gov.za/ before applying to Transnet. 

 
General Terms and Conditions: 
 
Please Note: Failure to submit the relevant documentation will delay the vendor creation / change 

process. 

 

Where applicable, the respective Transnet Operating Division processing your application may request 

further or additional information from your company.  

 

The Service Provider warrants that the details of its bank account (“the nominated account”) 

provided herein, are correct and acknowledges that payments due to the Supplier will be made into 

the nominated account.  If details of the nominated account should change, the Service Provider 

must notify Transnet in writing of such change, failing which any payments made by Transnet into 

the nominated account will constitute a full discharge of the indebtedness of Transnet to the Supplier 

in respect of the payment so made. Transnet will incur no liability for any payments made to the 

incorrect account or any costs associated therewith. In such an event, the Service Provider 

indemnifies and holds Transnet harmless in respect of any payments made to an incorrect bank 

account and will, on demand, pay Transnet any costs associated herewith. 

 

Transnet expects its suppliers to timeously renew their Tax Clearance and B-BBEE certificates (Large 

Enterprises and QSEs less than 51% black owned) as well as sworn affidavits in the case of EMEs 

and QSEs with more than 51% black ownership as per Appendices C and D. 

  

https://secure.csd.gov.za/
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In addition, please take note of the following very important information: 

 

1. If your annual turnover is R10 million or less, then in terms of the DTI Generic Codes of 

Good Practice, you are classified as an Exempted Micro Enterprise (EME). If your company is classified 

as an EME, please include in your submission a sworn affidavit confirming your company’s most recent 

annual turnover is less than R10 million and percentage of black ownership and black female 

ownership in the company (Appendix C) OR B-BBEE certificate issued by a verification agency 

accredited by SANAS in terms of the EME scorecard should you feel you will be able to attain a better 

B-BBEE score. It is only in this context that an EME may submit a B-BBEE verification certificate.  

These EME sworn affidavits must be accepted by the . Government introduced this mechanism 

specifically to reduce the cost of doing business and regulatory burden for these entities and the 

template for the sworn affidavit is available at no cost on the website www.thedti.gov.za or EME 

certificates at CIPC from www.cipic.co.za. 

 

The B-BBEE Commission said “that only time an EME can be verified by a SANAS accredited 

verification professional is when it wishes to maximise its B-BBEE points and move to a higher B-

BBEEE recognition level, and that must be done use the QSE Scorecard”. 

 

2. If your annual turnover is between R10 million and R50 million, then in terms of the DTI 

codes, you are classified as a Qualifying Small Enterprise (QSE). A QSE which is at least 51% black 

owned, is required to submit a sworn affidavit confirming their annual total revenue of between R10 

million and R50 million and level of black ownership (Appendix D). QSE ‘that does not qualify for 51% 

of black ownership, are required to submit a B-BBEE verification certificate issued by a verification 

agency accredited by SANAS their QSEs are required to submit a B-BBEE verification certificate issued 

by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member).  

 

3. If your annual turnover exceeds R50 million, then in terms of the DTI codes, you are 

classified as a Large Enterprise. Large Enterprises are required to submit a B-BBEE level verification 

certificate issued by a verification agency accredited by SANAS. 

 

Please Note: B-BBEE certificate and detailed scorecard should be obtained from an accredited rating 

agency (e.g. SANAS Member).  

 

4. The supplier to furnish proof to the procurement department as required in the Fourth 

Schedule of the Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as 

an “employee”, “personal service provider” or “labour broker”. Failure to do so will result in the 

supplier being subject to employee’s tax.  

 
5. No payments can be made to a vendor until the vendor has been registered / updated, and 

no vendor can be registered / updated until the vendor application form, together with its supporting 

http://www.thedti.gov.za/
http://www.cipic.co.za/
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documentation, has been received and processed. No payments can be made to a vendor until the 

vendor has met / comply with the procurement requirements. 

 

6. It is in line with PPPFA Regulations, only valid B-BBBEE  status level certificate issued by an 

unauthorised body or person OR  a sworn affidavit as prescribed by the B-BBEE Codes of Good 

Practice, OR any other requirement prescribed in terms of the Broad- Based Black Economic 

Empowerment Act. 

 

7. The B-BBEE Commission advises entities and organs of state to reject B-BBEE certificates that 

have been issues by verification agencies or professionals who are not accredited by South African 

National Accreditation Systems (“SANAS) as such B-BBEE certificates are invalid for lack of authority 

and mandate to issue them.  A list of SANAS Accredited agencies is available on the SANAS website 

at www.sanas.co.za. 

 
8. Presenting banking details.  Please note: Banks have decided to enable the customers and 
provide the ability for customers to generate Account Confirmation/Bank Account letters via their 
online platform; this is a digital approach to the authentication of banking details.  

http://www.sanas.co.za/
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SUPPLIER DECLARATION FORM 

 

Supplier Declaration Form 

 

Important Notice: all organisations, institutions and individuals who wish to provide goods and/or 
services to organs of the State must be registered on the National Treasury Central Supplier 

Database (CSD). This needs to be done via their portal at https://secure.csd.gov.za/ before 
applying to Transnet. 

CSD Number (MAAA xxxxxxx):   

 

Company Trading Name   

Company Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor 

 

Company Income Tax Number  

Form of Entity  

CC  Trust  Pty Ltd  Limited  Partnership  
Sole 

Proprietor  

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Educational 
Institution 

Specialised 
Profession 

Financial 
Institution 

Joint 
Venture 

Foreign 
International 

Foreign 
Branch Office 

 

Did your company previously operate under another name?    Yes  No  

If YES state the previous details below: 

Trading Name   

Registered Name  

Company Registration No Or ID 
No If a Sole Proprietor  

 

Form of Entity  

CC  Trust  Pty Ltd  Limited  Partnership  
Sole 

Proprietor  

Non-profit 
(NPO’s or 

NPC) 

Personal 
Liability Co 

State 
Owned Co 

National 
Govt 

Provincial 
Govt 

Local Govt 

Educational 

Institution 

Specialised 

Profession 

Financial 

Institution 

Joint 

Venture 

Foreign 

International 

Foreign 

Branch Office 

 

Your Current Company’s VAT Registration Status 

VAT Registration Number     

If Exempted from VAT 
registration, state reason and 
submit proof from SARS in 
confirming the exemption status 

 

If your business entity is not VAT Registered, please submit a current original sworn affidavit (see 

example in Appendix I).  Your Non VAT Registration must be confirmed annually. 

 
 

https://secure.csd.gov.za/
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Company Banking Details Bank Name  

Universal Branch Code  
Bank Account 
Number 

 

 

Company Physical Address 
 

 Code  

Company Postal Address 
 

 Code  

Company Telephone number  

Company Fax Number   

Company E-Mail Address  

Company Website Address  

Company Contact Person Name  

Designation   

Telephone   

Email  

 

Is your company a Labour Broker? Yes  No  

Main Product / Service Supplied e.g. Stationery / 
Consulting / Labour etc. 

 

How many personnel does the business employ? Full Time  Part Time  

Please Note: Should your business employ more than 2 full time employees who are not connected 
persons as defined in the Income Tax Act, please submit a sworn affidavit, as per Appendix II. 

 

Most recent Financial Year’s Annual 
Turnover 

<R10Million 
EME 

 
>R10Million 
<R50Million 

QSE 
 

>R50Million 
Large 

Enterprise 
 

 

Does your company have a valid proof of B-BBEE status? Yes                                  No  

Please indicate your Broad Based BEE status (Level 
1 to 9) 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

 
9 

 

Majority Race of Ownership  

% Black 
Ownership 

 
% Black Women 

Ownership 
 

 
% Black Disabled 

person(s) 
Ownership 

 
% Black 
Youth            

Ownership 
 

% Black 
Unemployed 

 
% Black People 
Living in Rural 

Areas 
 

% Black Military 
Veterans 

   

Please Note: Please provide proof of B-BBEE status as per Appendix C and D: 
 

• Large Enterprise and QSEs with less than 51% black ownership need to obtain a B-BBEE 
certificate and detailed scorecard from an accredited rating agency; 

• EMEs and QSEs with at least 51% black ownership may provide an affidavit using the 
templates provided in Appendix C and D respectively; 

• Black Disabled person(s) ownership will only be accepted if accompanied with a certified 
letter signed by a physician on the physician’s letterhead confirming the disability;  
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• A certified South African identification document will be required for all Black Youth 
Ownership. 
 

 
 
 

Supplier Development Information Required 

EMPOWERING SUPPLIER  

An Empowering Supplier is a B-BBEE compliant Entity which 

complies with at least three criteria if it is a large Entity, or one 

criterion if it is a Qualifying Small Enterprise (“QSE”), as 

detailed in Statement 400 of the New Codes.  

In terms of the requirements of an Empowering Supplier, 
numerous companies found it challenging to meet the target of 

25% transformation of raw materials or beneficiation including 
local manufacturing, particularly so, if these companies 
imported goods or products from offshore.  The matter was 
further compounded by the requirement for 25% of Cost of 
Sales, excluding labour cost and depreciation, to be procured 
from local producers or suppliers.  

 
YES  NO   

FIRST TIME SUPPLIER 
 
A supplier that we haven’t as yet Traded within Transnet and 

will be registered via our database for the 1st time. 
 

 
YES  NO   

 
 

SUPPLIER DEVELOPMENT PLAN 
 
Supplier Development Plan is a plan that when we as Transnet 
award a supplier a long term contract depending on the 
complexity of the Transaction. We will negotiate supplier 

development obligations that they must meet throughout the 
contract duration. e.g. we might request that they (create jobs 
or do skills development or encourage procurement from 
designated groups. (BWO, BYO & BDO etc.). 

 
YES  NO   

DEVELOPMENT PLAN DOCUMENT 
 
Agreed plan that will be crafted with the supplier in regard to 
their development (It could be for ED OR SD in terms of their 
developmental needs they may require with the company. 

YES  NO   
 
*If Yes- Attach supporting 
documents 

ENTERPRISE DEVELOPMENT BENEFICIARY 

 
A supplier that is not as yet in our value chain that we are 
assisting in their developmental area. 

 

YES  NO   

SUPPLIER DEVELOPMENT BENEFICIARY  
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A supplier that we are already doing business with or 
transacting with and we are also assisting them assisting them 
in their developmental area e.g. (They might require training 
or financial assistance etc.) 

YES  NO   

GRADUATION FROM ED TO SD BENEFICIARY 
 
When a supplier that we assisted with as an ED beneficiary 
then gets awarded a business and we start Transacting with. 

 
YES  NO   

ENTERPRISE DEVELOPMENT RECIPIENT 
 
A supplier that isn’t in our value chain as yet, but we have 
assisted them with an ED intervention 

 
YES  NO   

 

By signing below, I hereby verify that I am duly authorised to sign for and on behalf of 

firm / organisation and that all information contained herein and attached herewith are 
true and correct 

Name and Surname 
 
 

 Designation  

Signature 

 
 
 
 

Date  
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APPENDIX B 

Affidavit or Solemn Declaration as to VAT registration status 

Affidavit or Solemn Declaration 

I,            solemnly swear/declare 

that            is not a registered VAT 

vendor and is not required to register as a VAT vendor because the combined value of taxable supplies 

made by the provider in any 12-month period has not exceeded or is not expected to exceed R1million 

threshold, as required in terms of the Value Added Tax Act. 

 

Signature: 

 

Designation: 

 

Date: 

 

 

Commissioner of Oaths 

 
Thus signed and sworn to before me at       on this the    

day of       20  , 

the Deponent having knowledge that he/she knows and understands the contents of this Affidavit, 
and that he/she has no objection to taking the prescribed oath, which he/she regards binding on 
his/her conscience and that the allegations herein contained are all true and correct. 

 
       
Commissioner of Oaths 
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APPENDIX C 
 

SWORN AFFIDAVIT – B-BBEE QUALIFYING SMALL ENTERPRISE – GENERAL 

 
 

I, the undersigned, 
 

Full name & Surname 
 

Identity number 
 

 
Hereby declare under oath as follows: 
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
 
2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act 

on its behalf: 
 

Enterprise 
Name: 

 

Trading Name 
(If 
Applicable): 

 

Registration 
Number: 

 

Enterprise 
Physical 
Address: 

 

Type of Entity 
(CC, (Pty) 
Ltd, Sole Prop 
etc.): 

 

Nature of 
Business: 

 

Definition of 
“Black People” 
 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which 

means Africans, Coloureds and Indians – 

(a) who are citizens of the Republic of South Africa by birth or descent; 

or 

(b) who became citizens of the Republic of South Africa by naturalisation- 

i. before 27 April 1994; or 

ii. on or after 27 April 1994 and who would have been entitled to 

acquire citizenship by naturalization prior to that date;” 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

———————————————————————————————————————————————————————— 

  Part T2: Returnable Schedules 
CPM 2020 Rev01 Page 10 of 15                                        T2.2-28: Supplier Declaration Form                                                                                                                                           

Definition of 
“Black 
Designated 
Groups” 

Black Designated Groups means: 

(a) unemployed black people not attending and not required by law to 

attend an educational institution and not awaiting admission to an 

educational institution; 

(b) Black people who are youth as defined in the National Youth 

Commission Act of 1996; 

(c) Black people who are persons with disabilities as defined in the Code of 

Good Practice on employment of people with disabilities issued under 

the Employment Equity Act; 

(d) Black people living in rural and underdeveloped areas; 

(e) Black military veterans who qualifies to be called a military veteran in 

terms of the Military Veterans Act 18 of 2011;” 

 

3. I hereby declare under Oath that: 

• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 

Amended by Act No 46 of 2013, 

• The Enterprise is ______________% Black Female Owned as per Amended Code Series 100 

of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 

2003 as Amended by Act No 46 of 2013, 

• The Enterprise is ______________% Black Designated Group Owned as per Amended Code 

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act 

No 53 of 2003 as Amended by Act No 46 of 2013, 

 

• Black Designated Group Owned % Breakdown as per the definition stated above: 

• Black Youth % = ______________% 

• Black Disabled % =______________% 

• Black Unemployed % =______________% 

• Black People living in Rural areas % = ______________% 

• Black Military Veterans % =______________% 

 

• Based on the Financial Statements/Management Accounts and other information available 

on 
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the latest financial year-end of _________________, the annual Total Revenue was 

between R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands), 

 

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable 

box. 

 

100% Black Owned  Level One (135% B-BBEE procurement recognition 
level) 

 

At Least 51% black owned  Level Two (125% B-BBEE procurement recognition 
level) 

 

 
4. I know and understand the contents of this affidavit and I have no objection to take the 
prescribed oath and consider the oath binding on my conscience and on the owners of the 
enterprise which I represent in this matter. 
 

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 
 
Deponent Signature  
 
 
 
………………………………………………. 
 
 

Date ……………………………………………….. 
 
 
 
 
 
 
___________________________________ 
Commissioner of Oaths 
Signature & stamp 
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APPENDIX D 
 
SWORN AFFIDAVIT – B-BBEE EXEMPTED MICRO ENTERPRISE – GENERAL 

 
 

I, the undersigned,  
 

Full name & Surname 
 

 

Identity number 
 

 

 
Hereby declare under oath as follows: 
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

 
2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act on 

its behalf: 
 

Enterprise 

Name: 

 

Trading Name 

(If Applicable): 

 

Registration 

Number: 

 

Enterprise 

Physical 

Address: 

 

Type of Entity 

(CC, (Pty) Ltd, 

Sole Prop etc.): 

 

Nature of 

Business: 
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Definition of 

“Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which 

means Africans, Coloureds and Indians – 

(a) who are citizens of the Republic of South Africa by birth or 

descent; 

or 

(b) who became citizens of the Republic of South Africa by 

naturalisation- 

i. before 27 April 1994; or 

ii. on or after 27 April 1994 and who would have been entitled to 

acquire citizenship by naturalization prior to that date;” 

Definition of 

“Black 

Designated 

Groups” 

“Black Designated Groups means: 

(a) unemployed black people not attending and not required by law to 

attend an educational institution and not awaiting admission to an 

educational institution; 

(b) Black people who are youth as defined in the National Youth 

Commission Act of 1996; 

(c) Black people who are persons with disabilities as defined in the 

Code of Good Practice on employment of people with disabilities 

issued under the Employment Equity Act; 

(d) Black people living in rural and under developed areas; 

(e) Black military veterans who qualifies to be called a military veteran 

in terms of the Military Veterans Act 18 of 2011;” 

 

3. I hereby declare under Oath that: 

• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the 

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 

Amended by Act No 46 of 2013, 

• The Enterprise is ______________% Black Female Owned as per Amended Code Series 100 

of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 

2003 as Amended by Act No 46 of 2013, 
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• The Enterprise is ______________% Black Designated Group Owned as per Amended Code 

Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act 

No 53 of 2003 as Amended by Act No 46 of 2013, 

• Black Designated Group Owned % Breakdown as per the definition stated above: 

• Black Youth % = ______________% 

• Black Disabled % =______________% 

• Black Unemployed % =______________% 

• Black People living in Rural areas % = ______________% 

• Black Military Veterans % =______________% 

• Based on the Financial Statements/Management Accounts and other information available 

on the latest financial year-end of _____________, the annual Total Revenue was 

R10,000,000.00 (Ten Million Rands) or less 

• Please Confirm on the below table the B-BBEE Level Contributor, by ticking the 

applicable box. 

100% Black Owned  Level One (135% B-BBEE procurement recognition  

At least 51% Black 

Owned 

Level Two (125% B-BBEE procurement recognition 

level) 

 

Less than 51% Black 

Owned 

Level Four (100% B-BBEE procurement recognition 

level) 

 

 

4. I know and understand the contents of this affidavit and I have no objection to take the 

prescribed oath and consider the oath binding on my conscience and on the Owners of the 

Enterprise which I represent in this matter. 

 

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 

 

Deponent Signature ………………………………………………. 

 

Date ……………………………………………….. 

 

_____________________________ 

Commissioner of Oaths 

Signature & stamp 
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VENDOR REGISTRATION DOCUMENTS CHECKLIST  
 
Please note that you will have to provide the first two documents on the list 
(highlighted in red) and the rest will be provided by the supplier: 
 Yes        No 

1. Complete the “Supplier Declaration Form” (SDF) 
(commissioned). See attachment. 
 

  

2. Complete the “Supplier Code of Conduct” (SCC). See 

attachment. 

  

3. Copy of cancelled cheque OR letter from the bank 

verifying banking details (with bank stamp not older 
than 3 Months & sign by Bank Teller). 
 

  

4. Certified (Not Older than 3 Months) copy of Identity 
document of Shareholders/Directors/Members (where 
applicable). 
 

  

5. Certified copy of certificate of incorporation, CM29 / 
CM9 (name change). 

 

  

6. Certified copy of share Certificates of Shareholders, CK1 
/ CK2 (if CC). 
 

  

7. A letter with the company’s letterhead confirming both 
Physical and Postal address. 
 

  

8. Original or certified copy of SARS Tax Clearance 
certificate and Vat registration certificate. 

 

  

9. BBBEE certificate and detailed scorecard from a SANAS 
Accredited Verification Agency and/or Sworn Certified 
Affidavit. 
 

  

10. Central Supplier Database (CSD) Summary Registration 
Report. 
 

  

 



 
 
 
 
 
 
 
 

 
The Contract 

 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 

 
Part C1: Agreements and Contract Data 

 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 

 
C1.1: Form of Offer and Acceptance 
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C1.1: Form of Offer & Acceptance 
Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 
Provision of a Consultant to Undertake the Pre-feasibility and Front-end Engineering 
Studies for the New Berth 210, Expansion of Tank Farm, New Pipe-Rack with 
Associated Bulk Services Inclusive of a Pipeline Network Masterplan at the Port of 
Richards Bay  
   
The tenderer, identified in the Offer signature block, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 
 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the 

Consultant under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 
period as agreed, whereupon the tenderer becomes the party named as the Consultant in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 

 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 

 

 

 
Name & 
signature of 

witness 

(Insert name and address of organisation)   
 
Date 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due 
in accordance with the conditions of contract identified in the Contract Data. Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 
 
Part C2  Pricing Data: Task Schedule  
 
Part C3  The Scope   

 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
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Unless the tenderer (now Consultant) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
Signature(s) 

 

   

Name(s)   
 

  

Capacity 

 

      

for the 
Employer 
 

Transnet National Ports Authority, a division of Transnet SOC Limited  
Queens Warehouse, Durban, 4001 

 

 
Name & 
signature of 

witness 

(Insert name and address of organisation)   
 
Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer: 

 
 For the Employer 

 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 

of 

(Insert name and address of organisation) 
 
 

 Transnet SOC Ltd 

Name & 
signature 

of witness 

   

 
Date 

   



 
 
 
 
 
 
 
 

 
C1.2: Contract Data Part 1 and 2 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 
 

 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

  G:  Term Contract 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X7:  Delay damages 

  X9:  Transfer of Rights  

  X10: Employer’s Agent 

  X13: Performance Bond  

  X18:     Limitation of Liability 

  Z:   Additional conditions of contract 

    

    

 of the NEC3 Professional Services Contract (June 
2005) (amended June 2006 and April 2013) 
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10.1 The Employer is (Name): Transnet SOC Ltd. 

Address 
 

 
 
 
 

 
Having elected its Contractual Address for 
the purposes of this contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 
Transnet National Ports Authority 
Queens Warehouse 

237 Mahatma Gandhi Road 
Durban 
4001 
 

 

11.2(9) The services are  Provision of a Consultant to Undertake the Pre-
Feasibility and Front-End Engineering Studies for 

the New Berth 210, Expansion of Tank Farm, New 
Pipe-Racks with Associated Bulk Services 
Inclusive of a Pipeline Network Masterplan at the 
Port of Richards Bay.  

11.2(10) The following matters will be included in 
the Risk Register 

 
Traffic Congestion 
To be defined per Task Order 

11.2(11) The Scope is in   Part C3.1: Scope of Services 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 
jurisdiction of the Courts of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Two (2) weeks 

13.6 The period for retention is  Fifty Two (52) weeks following Completion or 
earlier termination 

2 The Parties’ main 
responsibilities 

 

25.2 The Employer provides access to the 

following persons, places and things 

As defined in the Scope or to be defined per Task 

Order 

3 Time  

31.2 The starting date is   16 Sept 2024 
 

11.2(3) The completion date for the whole of the 

services is 
09 Jan 2026 
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31.1 The Consultant is to submit a first 
programme for acceptance within  

 
Two (2) Weeks from the contract date 
 

32.2 The Consultant submits revised 
programmes at intervals no longer than  

 
Four (4) weeks intervals 

4 Quality  

40.2 The quality policy statement and quality 
plan are provided within 

 
As defined in the Scope.  

41.1 The defects date is  Fifty-two (52) Weeks after Completion of the 
whole of the services. 

5 Payment  

50.1 The assessment interval is on the  25th (Twenty fifth) day of each successive 
month. 

50.3 The expenses stated by the Employer are Item Amount 

  Economy  air fares 
 

Car hire not exceeding 
group B 
 
Accommodation – 

Protea Group or Town 
Lodge Group or 3 Star 
equivalent 

Expenses/claims/costs 
pertaining to these 

items must be 
specifically and 
individually approved 
(in writing) by the 

Employer before the 
Consultant incurs any 
corresponding expense. 

Expenses will only be 
paid on a proven cost 
basis (specifically the 
submission of a 

detailed invoices 

51.1 The period within which payments are 
made is  

Payment will be effected on or before the last 
day of the month following the month during 

which a valid Tax Invoice and Statement were 
received. 

51.2 The currency of this contract is the  South African Rand (ZAR) 

51.5 The interest rate is  the prime lending rate of the Rand Merchant 

Bank 

6 Compensation events No additional data required for this section of 
the conditions of contract 

7 Rights to material No additional data required for this section of 

the conditions of contract 
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8 Indemnity, insurance and 
liability 
 
 
 

 

81.1 The amounts of insurance and the periods 
for which the Consultant maintains 
insurance are 

 

 Event Cover Period following 

Completion of the 
whole of the services or 
earlier termination 

 failure by the Consultant to use the skill 
and care normally used by professionals 
providing services similar to the services 

Professional Indemnity 
insurance for not less 
than R5 000 000.00 
(Five Million Rand) in 

respect of each claim, 
without limit to the 
number of claims 

52 Weeks  

 death of or bodily injury to a person (not 
an employee of the Consultant) or loss of 
or damage to property resulting from an 
action or failure to take action by the 

Consultant 

General Third Party 
Liability Insurance for 
all amounts falling 
within the excess of the 

policy, currently 
R50 000.00 (Fifty 
Thousand Rand) each 

and every claim, and/or 
for all amounts in 
excess of the policy 
limits as detailed in the 

policy document or 
whatever the 
Consultant deems 
desirable in respect of 

each claim, without 
limit to the number of 
claims 

0 Weeks 
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 death of or bodily injury to employees of 
the Consultant arising out of and in the 
course of their employment in connection 

with this contract 

The minimum limit of 
indemnity for insurance 
in respect of death of or 

bodily injury to 
employees of the 
Consultant arising out 
of and in connection 

with this contract for 
any one event is that 
which is prescribed by 

the Compensation for 
Occupation Injuries 
and Diseases Act No. 
130 of 1993 as 

amended. 

 

 Motor Vehicle Liability Insurance Comprising (as a 
minimum) “Balance of 

Third Party” Risks 
including Passenger 
Liability Indemnity for 
an amount of not less 

than R5 000 000.00 
(Five Million Rand) 
 

 

81.1 The Employer provides the following 
insurances  

Professional Indemnity insurance in respect of 
failure of the Consultant to use the skill and care 
normally used by Professionals providing services 
similar to the services 
 
General Third Party Liability cover in respect of 
death of or bodily injury to a person (not an 
employee of the Consultant) or loss of or damage 

to property resulting from an action or failure to 
take action by the Consultant  
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82.1 The Consultant’s total liability to the 
Employer for all matters arising under or 
in connection with this contract, other 

than the excluded matters, is limited to  

For all matters covered under the Employer’s 
Professional Indemnity (PI) and General Third 
Party Liability policies, the Consultant’s liability 

will be limited to the excesses applicable under 
the Employer’s Professional Indemnity and 
General Third Party Liability policies as detailed 
in the policy wordings. The current excesses 

amounts to R5 000 000.00 (Five Million Rand) PI 
and R50 000.00 (Fifty Thousand Rand) General 
Third Party Liability, respectively, each and every 

claim. For all matters not covered under the 
Employer’s Professional Indemnity and General 
Third Party Liability policies the Consultants 
liability will be limited to the final total of the 

Prices. 
 

9 Termination No additional data required for this section of the 

conditions of contract 

10 Data for main Option clause  

G Term contract  

21.4 The Consultant prepares forecasts of the 
total Time Charge and expenses at 

intervals no longer than  

 
 

4 Weeks 
 
 
 

 
 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 
on the Adjudicator, the Chairman of the 
Association of Arbitrators (Southern Africa) will 
appoint an Adjudicator 

   

W1.2(3) The Adjudicator nominating body is: The Chairman of the Association of Arbitrators 
(Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the  
Association of Arbitrators (Southern Africa) 

 The place where arbitration is to be held is Richards Bay, KwaZulu Natal, South Africa 
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 The person or organisation who will 
choose an arbitrator  
• if the Parties cannot agree a choice or 

• if the arbitration procedure does not 
state who selects an arbitrator, is 

 
 

 
The Chairman of the Association of Arbitrators 
(Southern Africa) 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The index is  The “Consumer Price Index (CPI)” for “All Items” 

as published by Statistics South Africa in Table 1 
of the Statistical Release P0141, “Consumer Price 
Index - Additional Tables”. 

 The staff rates are 

 

The staff rates are fixed at the Contract Date and 

are not variable with changes in salary 

X2 Changes in the law  

X2.1 The law of the project is  The Law of the Republic of South Africa. 

 

X7 Delay damages   

X7.1 Delay damages for Completion of the 
whole of the services are  

R3 000.00 per day capped at 10% of the task 
order 

X9 Transfer of Rights  The Employer owns the Consultant rights over any 
of the materiel whatsoever prepared for the 
Services of this Contract by the Consultant. The 
Consultant provides on request by the Employer’s 
Agent, all documentation in whatever form as 
required (native’s, PDF’s, CD’s, etc) and all other 
materiel items which transfer these rights to the 

Employer. 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is TBA 

 Address Queens Warehouse 

237 Mahatma Gandhi Road 
Durban 
4001 

 Tel No. TBA  

 Email Adress TBA 
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The authority of the Employer’s Agent is The Employers Agent is delegated to carry out all 
the actions of the Employer in this contract with 
the exception of those required by clauses 51.1, 

90, 91 and 92 (Termination) 

X13 Performance Bond   

X13.1  The amount of the performance bond is  5% of total of the Prices including VAT incremental 
per task order. 

X18 Limitation of liability  

X18.1 The Consultant’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

 
 
Nil 

X18.2 The Consultant’s liability to the Employer 
for Defects that are not found until after 
the defects date is limited to: 

 
 
The Cost of correcting the Defect. 

X18.3 The end of liability date is  Five (5) Years after Completion of the whole of the 
services. 
 
 

Z Additional conditions of contract  

 The additional conditions of contract are  

Z1: 
 

Obligations in respect of Joint 
Venture Agreements 
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Z1.1 
 

 Insert the additional core clause 21.5  
 
21.5.1 In the instance that the Consultant is a joint 

venture, the Consultant shall provide the Employer with 
a certified copy of its signed joint venture agreement, 
and in the instance that the joint venture is an 
‘Incorporated Joint Venture,’ the Memorandum of 

Incorporation, within 4 (four) weeks of the Contract 
starting date. 
The Joint Venture agreement shall contain but not be 

limited to the following: 
 
• A brief description of the Contract and the 
Deliverables; 

• The name, physical address, communications 
addresses and domicilium citandi et executandi of each 
of the constituents and of the Joint Venture; 

• The constituents’ interests;  
• A schedule of the insurance policies, sureties, 
indemnities and guarantees which must be taken out 
by the Joint Venture and by the individual constituents; 

• Details of an internal dispute resolution procedure;  
 
Written confirmation by all of the constituents:  

 
i. of their joint and several liability to the Employer 

to Provide the services; 
ii. proof of separate bank account/s in the name of 

the joint venture; 
iii. identification of the leader in the joint venture 

confirming the authority of the leader to bind the 
joint venture through the Consultant’s 
representative; 

iv. Identification of the roles and responsibilities of 
the constituents to provide the services. 

 
• Financial requirements for the Joint Venture: 
 

i. the working capital requirements for the Joint 

Venture and the extent to which and manner 
whereby this will be provided and/or guaranteed 
by the constituents from time to time; 

ii. the names of the auditors and others, if any, 
who will provide auditing and accounting 
services to the Joint Venture; 

 

Z1.2 
 

 Insert additional core clause 21.6 
 
21.6. The Consultant shall not alter its composition or 

legal status of the Joint Venture without the prior 
approval of the Employer. 
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Z2 Additional obligations in respect of 
Termination 

 

Z2.1  The following will be included under core clause 90.1: 

In the second main bullet, after the word ‘partnership’ 
add ‘joint venture whether incorporate or otherwise 
(including any constituent of the joint venture)’ and 
 

Under the second main bullet, insert the following 
additional bullets after the last sub-bullet: 
 

• commenced business rescue proceedings  
• repudiated this Contract  

   

Z2.2  Clause 90.5 is added as an additional clause 
Where all or part of the Services are suspended for a 
period of six months or more either party may terminate 
the Contract by notifying the other. 

Z3 Additional obligations in respect of 
Termination 

 

 Z3.1 
 

 
 
 

 
 

 
 

 
 

 
 

Z3.2 Termination Table 
 
 

Z3.3 

The following will be included under core clause 90.1: 
In the second main bullet, after the word ‘partnership’ 
add ‘joint venture whether incorporate or otherwise 
(including any constituent of the joint venture)’ and  

 
Under the second main bullet, insert the following 
additional bullets after the last sub-bullet: 

 
• Commenced business rescue proceedings (R22) 
• Repudiated this Contract (R23) 

 
The following will be included under core clause 90.2 
Termination table as follows:  

 
Amend “A reason other than R1 – R21” to reason other 
than R1 – R23” 

 
Amend “R1 – R15 or R18” to “R1 - R15, R18, R22 or 
R23” 
  

Z4 Right Reserved by Transnet to Conduct 
Vetting through SSA 
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Z4.1  The Employer reserves the right to conduct vetting 
through State Security Agency (SSA) for security 
clearances of any Consultant who has access to 

National Key Points for the following without 
limitations: 

 
1. Confidential – this clearance is based on any 

information which may be used by malicious, 
opposing or hostile elements to harm the 
objectives and functions of an organ of state. 

 
2. Secret – clearance is based on any information 

which may be used by malicious, opposing or 
hostile elements to disrupt the objectives and 

functions of an organ of state. 
 
 

3. Top Secret – this clearance is based on 
information which may be used by malicious, 
opposing or hostile elements to neutralise the 
objectives and functions of an organ of state.  

 

Z5 Additional Clause Relating to Collusion in 
the Construction Industry 

 

  The contract award is made without prejudice to any rights 
Transnet may have to take appropriate action later with regard 

to any declared bid rigging including blacklisting.  

Z6 Protection of Personal Information Act The Employer and the Consultant are required to process 

information obtained for the duration of the Agreement in a 
manner that is aligned to the Protection of Personal 

Information Act.  

Z7 Consultant’s Responsibility for the Design  

  The Consultant shall be fully liable and responsible for the 

engineering design as Annexed to the Scope, which was 
produced and provided by Others. The Consultant shall not 

provide an alternate design.  
 

The Consultant shall not change the design in any way 
whatsoever that contradicts the original design to the point 

where it alters or changes the basis upon which the provided 
design was produced. Any minor alterations or amendments to 

the design during construction are subject to the approval of 
the Employer’s Agent. The Consultant shall take full 
responsibility for the design. 
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Failure by the Consultant to take full responsibility for the 
postulated design shall result in breach of this contract. At 

contract stage the design provided by Others as Annexed to 
the Scope, shall become the Consultant’s design. As such, the 
Consultant shall sign off the As-Built drawings after 

construction and bear the full engineering responsibility in 
terms of the “Duties of Designer” as described under clause 6, 

GRN 84 of the Construction Regulations (Act 85 of 1993) for 
the services.  
 
In addition, the Consultant shall provide the services 

equivalent to Stage 5 as per the Guideline for Services and 
Processes for Estimating Fees for Persons Registered in terms 

of the Engineering Profession Act, 2000, Act No.46 of 2000. 
 
The Consultant takes on the responsibility of a “registered 

person” in accordance to the ECSA Code of Conduct. 

Z8 Additional Clause Relating to the 

Employer’s rights to take appropriate 
action 

 

Z8.1 
 
Z8.1.1 

 
 
 
 

 
 
 

Z8.1.2 
 
 
 

 
 
 

Z8.1.3 
 
 

 Any declared, exposed or confirmed tender rigging. 
 
The Consultant  further undertakes:  

not to give or cause any offer, payment, 
consideration, or benefit of any kind, which 
constitutes or could be construed as an illegal or 
corrupt practice, either directly or indirectly, as an 

inducement or reward for the award or in execution 
of this contract.  
 

To comply with all laws, regulations or policies 
relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the 
Employer is subject, including but not limited to the 

Prevention and Combating of Corrupt Activities Act, 
12 of 2004.  
 

The Consultant’s breach of this clause constitutes 
grounds for terminating the Consultant’s obligation 
to Provide the Services or taking any other action 
as appropriate against the Consultant (including 

civil or criminal action). However, lawful 
inducements and rewards shall not constitute 
grounds for termination.  
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Z8.1.4 
 

 If the Consultant is found guilty by a competent court, 
administrative or regulatory body of participating in 
illegal or corrupt practices, including but not limited to 

the making of offers (directly or indirectly), payments, 
gifts, gratuity, commission or benefits of any kind, which 
are in any way whatsoever in connection with the 
contract with the Employer, the Employer shall be 

entitled to terminate the contract forthwith and take any 
other action as appropriate against the Consultant 
(including civil or criminal action). 

Z8.2 The contract award is made without 
prejudice to any rights the Employer 
may have to take appropriate action 
later with regard to: 

 

Politically Exposed Persons including any allegations with 
regards to State Capture. 

Z8.3 The contract award is made without 
prejudice to any rights the Employer 
may have to take appropriate action 
later with regard to: 

Blacklisting by any State Entity on the National Treasury 
database. 

Z9 Time  

Z9.1  Clause 33.2. is added as an additional clause.  
 
The Employer may at any time suspend part or all of the 
services.  As a consequence, if the Consultant is required 

to demobilise and then remobilise its staff and 
equipment, the Consultant will be reimbursed at cost. 
The Consultant will be required to reduce and mitigate 
all its costs during the period of suspension and will be 

entitled to compensation only to the extent that it can 
demonstrate it has incurred costs which were not 
capable of being mitigated. 

Z10 Compensation Events  

Z10.1  Clause 61.4: The first bullet point is amended to read as 
follows: arises from the fault, error, negligence or 
default of the Consultant. 

Z11 Limitation of liability  

Z11.1  Add to core clause 82.1 and X18 
 
For the avoidance of doubt the parties expressly agree 

that the total liability of the Consultant to the Employer 
applies jointly and severally across all organisations 
comprising of the Consultant. 

Z12 Additional clauses relating to cession 
of rights 
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Z12.1   Add to core clause 12.3 Any extension, concession, 
waiver or relaxation of any action by the Parties, the 
Employers’ Agent or Adjudicator does not constitute a 

waiver of rights and does not give rise to an Estoppel or 
Lien, unless the Parties agree otherwise and confirm 
such an agreement in writing. 

Z13        Employer’s Step in rights  

Z13.1  If the Consultant defaults by failing to comply with his 
obligations and fails to remedy such default  
within 2 weeks of the notification of the default by the 
Employer’s Agent, the Employer, without prejudice to his 
other rights, powers and remedies under the contract, 
may remedy the default either himself or procure a third 
party (including any sub-consultant or supplier of the 
Consultant) to do so on his behalf. The reasonable costs 
of such remedial works shall be borne by the Consultant.  

 
 

Z13.2  The Consultant co-operates with the Employer and 
facilitates and permits the use of all required information, 
materials and other matter (including but not limited to 
documents and all other drawings, CAD materials, data, 
software, models, plans, designs, programs, diagrams, 
evaluations, materials, specifications, schedules, 
reports, calculations, manuals or other documents or 
recorded information (electronic or otherwise) which 
have been or are at any time prepared by or on behalf of 
the Consultant under the contract or otherwise for and/or 
in connection with any subsequent works) and generally 
does all things required by the Employers’ Agent to 
achieve this end.  

Z14 First Assessment Interval   

  In the event that the Consultant is not loaded on the 
vendor data base, the Employers Agent’s first 
assessment of the amount due will be done once the 
Consultant has been successfully loaded as a vendor on 
the Employer’s data base following submitting all valid 
updated documents to the Procurement officer. 
Therefore, on NEC PSC Clause 50.1 the following text 
is removed in its entirety “and is no later than the 
assessment interval after the starting date 
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C1.2 Contract Data 
Part two - Data provided by the Consultant 
The tendering Consultant is advised to read both the NEC3 Professional Services Contract (April 2013) and the 
relevant parts of its Guidance Notes (PSC3-GN)1 in order to understand the implications of this Data which the 
tenderer is required to complete.  An example of the completed Data is provided on pages 152 to 159 of the 

PSC3 Guidance Notes. 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

Clause Statement Data 

10.1 The Consultant is (Name):  

 Address  

 Tel No.  

 Fax No.  

22.1 The Consultant’s key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

Info.  CV's (and further key persons data including 

CVs) are appended to Tender Schedule 
entitled 

11.2(10) The following matters will be included in 
the Risk Register 

 

11.2(13) The staff rates are: Refer to Part C2.2 

25.2 The Employer provides access to the 
following persons, places and things 

As defined in the Scope of Services 

G Term contract  

11.2(25)  The task schedule is in Refer to Part C2.2 

 
 



 
 
 
 
 
 
 
 

 
C1.3: Form of Guarantee 
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C1.3 Forms of Securities  
 

 

Pro forma Performance Guarantee   
 

For use with the NEC3 Professional Services Contract - June 2005 (with amendments June 2006 and April 
2013). 
 

  
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Option: 
 
Option X13:  Performance bond 

 
The pro forma document for this Performance Guarantee is provided here for convenience but is to be treated 
as part of the Services. 
 
The organisation providing the Performance Guarantee does so by copying the pro forma document onto its 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Performance Guarantee (for use with Option X13) 
 (to be reproduced exactly as shown below on the letterhead of the Guarantor) 
 

 
Transnet SOC Ltd 
C/o Transnet National Ports Authority 
Transnet Corporate Centre 
138 Eloff Street 

Braamfontein 

Johannesburg 

2000 

 
 
 

 
Date: 

 

 

Dear Sirs, 
 
Performance Guarantee for Contract No: TNPA/2024/05/0003/65908/RFP 
 
With reference to the above numbered contract made or to be made between  
 

{Transnet SOC Ltd, Registration No. 1990/000900/30} (the Employer) and 

{Insert registered name and address of the Consultant}  
(the Consultant), for 

{Insert details of the services from the Contract Data} (the services). 

 

I/We the undersigned   

on behalf of the 
Guarantor 

 

of physical address  

 
and duly authorised thereto do hereby provide the following Performance Guarantee, as required under the 

above Contract, subject to the following conditions: 
 
1. Any reference in this Performance Guarantee to the above Contract / works is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an accessory 

obligation or any intention whatsoever to create a Suretyship. 
 

2. The Guarantor’s obligation under this Performance Guarantee is restricted to the payment of money. 

 
3. The terms Employer, Consultant, Employer’s Agent, services and Completion have the meaning as 

assigned to them by the conditions of contract stated in the Contract Data for the aforesaid Contract. 
 

4. We renounce all benefits from any legal exceptions which might or could be pleaded against the 
validity of this Performance Guarantee. 

 
5. The Employer has the absolute right to arrange his affairs with the Consultant in any manner which 

the Employer deems fit and without being advised thereof the Guarantor shall not have the right to 
claim his release on account of any conduct alleged to be prejudicial to the Guarantor.  Without 
derogating from the foregoing compromise, extension of the construction period, indulgence, release 

or variation of the Consultant's obligation shall not affect the validity of this Performance Guarantee. 
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6. This Performance Guarantee will lapse on the earlier of: 
 

• the date that the Guarantor receives a notice from the Employer’s Agent stating that the Completion 

Certificate for the whole of the services has been issued, that all amounts due from the Consultant 
as certified in terms of the Contract have been received by the Employer and that the Consultant 
has fulfilled its obligations under the Contract, or  

 
• the date that the Guarantor issues a replacement Performance Guarantee for such lesser or higher 

amount as may be required by the Employer’s Agent. 
 
7. Always provided that this Performance Guarantee will not lapse in the event the Guarantor is notified 

by the Employer’s Agent, (before the dates above), of the Employer's intention to institute claims and 

the particulars thereof, in which event this Guarantee shall remain in force until all such claims are 
paid and settled. 
 

8. Subject to the Guarantor’s total liability referred to in clause 9 below, the Guarantor undertakes to 

pay the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written 
demand from the Employer’s Agent to the Guarantor calling up this Performance Guarantee stating 
that: 
 

8.1 The Contract has been terminated due to the Consultant’s default or failure to fulfil its obligations      
under the Contract and that the Performance Guarantee is called up in terms of this clause 8.  A copy 
of the termination certificate shall be enclosed with the demand; 

 

9. Our total liability hereunder shall not exceed the Guaranteed Sum of: 

  (say) _________________________________________________________________________ 

  R ____________________________________________________ 

 
10.      This Performance Guarantee is neither negotiable nor transferable and is governed by the laws of  

      the Republic of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa. 
 

11. This Performance Guarantee, accompanied by the required demand notice and termination 
certificate as per clause 8, shall be regarded as a liquid document for the purpose of obtaining a 
court order. 

 

Signed at  on this  day of   202_ 

 

Signature(s)   

Name(s) (printed)   

Position in Guarantor company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   

 



APPROVED GUARANTEE ISSUERS
ABSA BANK LIMITED GROUP

BANK OF AMERICA, N.A
BANK OF CHINA LIMITED GROUP

BARCLAYS BANK PLC GROUP
BESA MEMBERS

BNP PARIBAS GROUP
CHINA CONSTRUCTION BANK GROUP

CITIBANK GROUP
CREDIT SUISSE GROUP

DEUTSCHE BANK GROUP
FIRSTRAND BANK LIMITED GROUP
GOLDMAN SACHS INTERNATIONAL

HSBC HOLDINGS GROUP
INVESTEC BANK LTD

JPMORGAN CHASE BANK GROUP
MORGAN STANLEY

MACQUARIE BANK LIMITED
NEDBANK LTD

SOCIETE GENERALE BANK GROUP
STANDARD BANK GROUP

STANDARD CHARTERED BANK GROUP
AFRICAN BANK LTD
BIDVEST BANK LTD
CAPITEC BANK LTD

DISCOVERY BANK LTD
GRINDROD BANK LTD

ABN AMRO Bank N.V.
BANCO BILBAO VIZCAYA ARGENTARIA S.A

Coöperative Rabobank U.A.
CREDIT AGRICOLE CORPORATE AND INVESTMENT BANK

DANSKE BANK
INDUSTRIAL DEVELOPMENT CORPORATION

ING Bank N.V.
KBC BANK

LANDESBANK BADEN-WUERTTEMBERG
MIZUHO BANK, LTD

NATIONAL AUSTRALIA BANK LIMITED
SKANDINAVISKA ENSKILDA BANKEN

SUMITOMO MITSUI BANKING CORPORATION
SVENSKA HANDELSBANKEN AB

AIG SOUTH AFRICA
CONSTANTIA INSURANCE LTD

CREDIT GUARANTEE INSURANCE CORPORATION
GUARDRISK INSURANCE

HOLLARD INSURANCE COMPANY
INFINITY INSURANCE

LOMBARD INSURANCE GROUP
MUTUAL & FEDERAL

RENASA INSURANCE COMPANY
SANTAM

BRYTE INSURANCE COMPANY LTD
ZURICH INSURANCE PLC

0
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Document  
reference 

Title No of 
pages 

C2.1 Pricing in instructions: Option G 2 

C2.2 Task Schedule 6 
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C2.1 Pricing assumptions: Option G 

1.  The conditions of contract 

1.1. How the contract prices work and assess it for progress payments 

 

Clause 11 in NEC3 Professional Services Contracts, June 2005, (or latest 

amendments) Option G states: 

 

  (17) The Price for Services Provided to Date is, for each Task, the total of 

• the Time Charge for work which has been completed on time-based items on the 

Task Schedule and, 

• a proportion of the lump sum price for each other item on the Task Schedule which 

is the proportion of work completed on that item. 

 

(20) The Prices are   

• the Time Charge for items described as time-based on the Task Schedule and 

• the lump sum price in the Task Schedule for each other item. 

•  

    (21) A Task is work within the services which the Employer may instruct the 

Consultant to carry out within a stated period of time. 

 

    (22) Task Completion is when the Consultant has done all the work which the task Order 

requires him to do by the Task Completion Date, and corrected 

defects which would have prevented the Employer or Others from using the 

services and Others from doing their work 

  

(23) Task Completion Date is the date for completion stated in the Task 

Order unless later changed in accordance with this contract. 

(24) A Task Order is the Employer’s instruction to carry out a Task. 

(25) The Task Schedule is the task schedule unless later changed in accordance with this 
contract. 
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Measurement and Payment 

1.2.1 The Task Schedule provides the basis of all valuations of the Price for Work Done to Date, 

payments in South African Rands, price adjustments for inflation and general progress 

monitoring. 

 

1.2.2 The amount due at each assessment date is based on completed task and/or milestones as 

indicated on the Task Schedule. 

 

1.2.3 The Task Schedule work breakdown structure provided by the Contractor is based on the Task 

Schedule provided by the Employer. The tasks listed by the Employer are the minimum tasks 

acceptable and identify the specific tasks which are required to achieve Completion. The task 

schedule work breakdown structure is compiled to the satisfaction of the Employers’ Agent with 

any additions and/or amendments deemed necessary. 

 

1.2.4 The Consultant’s detailed Task Schedule summates back to the Task Schedule provided by the 

Employer and is in sufficient detail to monitor completion of tasks related to the Accepted 

Programme in order that payment of completed tasks may be assessed. 

 

1.2.5 The short descriptions in the Task Schedule are for identification purposes only.  All work 

described in the Scope is deemed included in the tasks.  

 

1.2.6 The Task Schedule is integrated with the Prices, Accepted Programme and where required the 

forecast rate of payment schedule. 

 

1.2.7 Tasks in multiple currencies are separately identified on both the Task Schedule and the 

Accepted Programme for each currency. 

 

The tendered total of the prices as stated in the Contract Data is obtained from the Task Schedule 

summary.  The tendered total of the prices includes for all direct and indirect costs, overheads, profits, 

risks, liabilities and obligations relative to the Contract. 
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C2.2    Pricing Schedule 
 

The staff rates are: 

Category Basis of 
staff rate, 
excluding 
VAT 

Applicable 
parameter  

1 Director or member providing strategic guidance in 
planning and executing a project and performing quality 
management checks. 

Rate per 
hour in 
Rand  

R                 \ hour 

2 Professionals who provide advice at a level of 
specialization where such advice is recognized as that of 
an expert 

R                 \ hour 

3 Professionally qualified staff, with adequate expertise and 
relevant experience, who carry direct professional 
responsibility for one or more specific activities related to a 
project. 

R                 \ hour 

4 Salaried technical staff with adequate expertise and 
relevant experience performing work with direction and 
control provided by any person contemplated in categories 
1, 2 or 3. 

Cents per 
hour for 
every R100 
total annual 
cost of 
employment 

              c/hr/R100            

5 Casual labour employed on a daily basis  Factor 
times daily 
market 
related 
wage 

Factor =  

 

The expenses are: 

Category Basis of 

expense, 
excluding VAT 

Applicable 
parameter 

1 Subsistence allowance  Amount per 
day 

                  % 

2 Factor applied to costs for the excavation of test pits, 
boreholes, drilling, testing and sampling and making good.   

Factor times 
cost 

Factor = 

3 Factor applied to transportation costs and accommodation Factor times 
cost 

Factor = 

4 Private car or MPV 

4.1 Engine capacity less than or equal to 1600 cc Cost per km 
in Rands 

R           /km 

4.2 Engine capacity greater than 1600 cc R           /km 

5 Pick up vans and bakkies 

5.1 Engine capacity less than or equal to 1600 cc R           /km 
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5.2 Engine capacity greater than 1600 cc Cost per km 
in Rands 

R           /km 

 

C2.3    Task Schedule 

 

The Employer’s Task Schedule is listed below and is a summation of the Tenderers Task 
Schedule. The Tenderer can make reference to his Task Schedule and attaches it to this 
schedule. 
 
The details given below serve as guidelines only and the Tenderer may expand the description 

of the activities to suit his particular methods within the line item in the Task Schedule. This should 

be done by addition of sub-activities. This will assist the employer with comparison of the pricing, 

for each of the tasks. 

Item Activity Description Unit Quantity Amount 

1. TASK ORDER 1 – PRE-FEASIBILITY ENGINEERING WORKS  

(COMPONENT A) 

  

1.1 
The Consultant shall produce pre-feasibility design reports, 

drawings, study reports, schedules, cost estimates, 

constructability sequencing, risks and assumptions associated 

with the development of the New Berth 210, Expansion of Tank 

Farms, new Pipe-racks and Bulk Services to support the tank 

Farms.  

   

1.1.1 Mobilization Sum   

1.1.2 Present to employer the Design approach and Operating 

Philosophy for New Berth 210 for the Port of Richards Bay.  

Sum   

1.1.3 Present the engineering design model options. Sum   

1.1.4 Navigational full bridge simulation for the design vessel and 

traffic flow for chosen options.  

Sum   

1.1.5 Presenting of special study outcomes Sum   

1.1.6 Presenting detailed constructability plan to keep the Proposed 

And existing channel operational and other port operational. 

Sum   

1.1.7 Presenting engineering design and reports. PLP Gate Review 

Reports and Supply 3D rendered drawings. 

Sum   

1.1.8 Finalise Reports and Approve Sum   

1.1.9 Gate Review Sum   



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 

———————————————————————————————————————————————————————— 

 
NEC3 PROFESSIONAL SERVICES CONTRACT  Part C2: Pricing Data 
FORM: PRO-FAT-0220 Rev02 Page 6 of 8 C2.1 & 2: Pricing Assumptions & Pricing Schedule 

 

Item Activity Description Unit Quantity Amount 

SUB TOTAL 1    

2 OTHER DELIVERABLES AND SPECIALIST STUDIES (All these investigative 

studies are in tandem to deliverables mentioned under heading 1. TASK ORDER 

1 – PRE-FEASIBILITY ENGINEERING WORKS (COMPONENT A).  

  

2.1 Sea Level impacts Sum   

2.2 Vessel Mooring and Navigational Studies Sum   

2.3 Geotechnical Investigations Sum   

2.4 Surveys Sum   

2.5 Environmental Specialist studies as identified during the 

screening phase as per Transnet PLP concept and pre-

feasibility stages guide.  

Sum   

2.6 Socio-economic study as per Transnet PLP concept and pre-

feasibility stages guide.  

Sum   

2.7 Numerical Modelling and Desktop Modelling Studies Sum   

2.8 3D Rendered Drawings Sum   

2.9 Ship simulation & Ship motion study Sum   

2.10 Vessel traffic study Sum   

2.11 Other Specialist Studies the Consultant deems necessary Sum   

3 All contract management meetings Sum   

4 Workshops Sum   

5 Disbursements  Sum    

OTHER DELIVERABLES & SPECIALIST STUDIES SUBTOTAL  

SUBTOTAL TASK ORDER 1 = (SUBTOTAL 1 + OTHER DELIVERABLES & SPECIALIST 

STUDIES SUBTOTAL) 
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Item Activity Description Unit Quantity Amount 

6 TASK ORDER 2 – FURTHER DESIGN OF PREFERRED OPTION UP TO 30% 

LEVEL OF DESIGN (COMPONENT A) 

  

6.1 The Consultant is to develop the chosen option from Task 

Order 1 above up to a 30% level of engineering design.  

   

6.1.1 Detailed engineering designs and Reports for all disciplines Sum   

6.1.2 Detailed Engineering Specifications Sum   

6.1.3 EPC tender documentation  Sum   

6.1.4 Gate Review Sum   

 SUB TOTAL TASK ORDER 2   

    

7 TASK ORDER 3 – ENVIRONMENTAL IMPACT ASSESSMENT 

(COMPONENT A) 

  

7.1 Consultant to conduct an EIA after finalisation of preferred 

engineering model in Task Order 2. 

   

7.1.1 Environmental Work Plan Sum   

7.1.2 Environmental Impact Assessment Sum   

7.1.3 Develop, manage and secure Environmental 

Offset/Compensation 

Sum   

7.1.4 Obtaining an EA, Permits & Licences Sum   

7.1.5 Management of the Appeal Sum   

 SUBTOTAL TASK ORDER 3   

8 TASK ORDER 4 – PIPELINE NETWORK MASTERPLAN (INVESTIGATIVE & 

CONCEPT WORKS). (COMPONENT B)  

  

8.1 The Consultant shall produce a pipeline network masterplan 

for the entire Port of Richards Bay, conduct site assessments 

& surveys.  

   

8.2 Market Analysis and Demand forecasting Studies Sum   
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Glossary 

The definitions listed below apply to this document. 

Abbreviations Definition 

ANSI American National Standards Institute 

BBBEE Broad-Based Black Economic Empowerment 

BOQ Bill of Quantity 

BS British Standards 

CBS Cost Breakdown Structure 

CUI Common User Infrastructure 

DoA Delegation of Authority 

EA Environmental Authorisation 

ECSA Engineering Council of South Africa 

e.g. For Example 

EIA Environmental Impact Assessment 

EPCM Engineering, Procurement and Construction Management 

ESG Environment and Social Governance 

Etc. Etcetera 

EPC Engineering, Procurement and Construction 

FEL Front End Loading 

FSU Floating Storage Unit 

HAZOP Hazard and Operability Study 

H&S Health and Safety 

i.e. That Is 

ISO International Standards Organisation 

km Kilometre/s 

LPG Liquified Petroleum Gas 

LNG Liquefied Natural Gas 

m/s Metre per Second 
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Abbreviations Definition 

MCA Multi-Criteria Assessment  

NEC New Engineering Contract 

OHS Act Occupational Health and Safety Act 

PLP Project Lifecycle Process 

PPE Personal Protection Equipment 

QA Quality Assurance 

QC Quality Control 

QRA Qualitative Risk Analysis 

RFP Request for Proposal 

SANS South African National Standards 

SHEQ Safety, Health, Environment and Quality 

SI International System of Units (metric) 

SOC State Owned Company 

SoW Scope of Work 

SMME Small Medium and Micro Enterprises 

SSD Sustainable Development Design 

TNPA Transnet National Ports Authority 

TPT Transnet Port Terminals 

TPL Transnet Pipelines 

Transnet Transnet SOC Ltd 

VAT Value Added Tax 

WBS Work Breakdown Structure 

% Percentage 

2D Two Dimensional 

3D Three Dimensional 

PrCPM Professional Construction Project Manager 

PMI Project Management Institute, USA 

PMP Project Management Professional 
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Abbreviations Definition 

FEED Front-End Engineering Design 
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1 EXECUTIVE OVERVIEW  

Transnet National Ports Authority (TNPA) plays a critical role in the logistics business through its 

eight commercial Ports located in the various provinces in South Africa (SA). To improve its service 

offering, TNPA will undertake critical projects to create the necessary Port capacity ahead of 

demand. 

 

This is in line with Transnet Segment Strategy that refocuses the business towards growth 

initiatives in various segments. The Liquid Bulk and Gas segments form part of the key priority 

areas for growth. In response to this strategic drive, TNPA has established the KwaZulu-Natal 

Logistics Hub (KZN LH) Programme to focus on the delivery of critical projects in the Durban and 

Richards Bay Ports that drive the necessary growth.  

 

Some of the key projects for the Programme include: 

 

• The development of a Liquefied Natural Gas (LNG) Berth 207 and associated Common 

User Infrastructure (CUI), (i.e., Pipelines and loading arms). 

• Development of a new landside LNG Storage Terminal with enabling infrastructure (i.e., 

Road and Rail). 

• New Liquid Bulk Sites. 

 

Overall, the Port of Richards Bay Masterplan Programme will roll out a significant number of 

initiatives in the coming years. These initiatives have varying levels of developmental stages when 

measured against the different project phases within the Transnet Project Lifecycle Process (PLP). 

The Terminal Operator (TO) for the LNG terminal was announced and the feasibility for the CUI 

is ongoing. The LNG initial stage will deliver LNG through a Floating Storage Unit (FSU) and the 

last stage will complete the development of a Tank Farm.  
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In addition, TNPA (i.e., Port of Richards Bay) allocated two sites  back in 2012 and commenced 

with the process of leasing the Bunker Fuel Terminal. These projects are a catalyst in providing 

the required long-term throughput from the existing berths infrastructure. The KZN LH Programme 

through the Tender process has put out five sites to the market so as to further develop Liquid 

Bulk capacity within the South Dunes Precinct. 

 

This additional Liquid Bulk capacity requires an additional berth to be constructed. The Port of 

Richards Bay has only two berths in the South Dunes Precinct allocated for Liquid Bulk namely, 

Berth 208 and 209. The New LNG Berth 207 will solely be used for LNG and a permanent FSU will 

be located on this berth. The growth strategy for Liquid Bulk in South Dunes Precinct necessitates 

the development of an additional Liquid Bulk Berth 210 as depicted below: 
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Figure 1: Proposed New Berth 210 and Liquid Bulk initiatives in South Dunes Precinct at the Port of 

Richards Bay. 

 

TNPA completed the validation of the Masterplan for infrastructure development in the South 

Dunes Precinct, with a primary emphasis on Berth infrastructure. This includes Berth equipment 

(i.e., Loading arms, interconnecting pipe racks and pipelines). 

 

The location of New Berth 210 is situated and denoted by initiative number 15 as per the Port of 

Richards Bay Masterplan:  

 

 

Figure 2: New Berth 210 location.  

 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 11 of 88 

 
 

Additionally to the provision of a new Berth 210, the project is looking at establishing a link with 

Liquid Bulk Terminal developments, which includes the transportation and integration through 

Liquid Bulk cargo pipelines and proposed storage farms within the South Dunes Precinct.  

 

The pipelines and pipe-rack system including other enabling infrastructure requirements are part 

of the scope of works for the development of the new Berth 210 and layout proposals of the 

Terminal i.e., Mechanical, Electrical and Civil engineering proposals. To initiate this development, 

TNPA will require Pre-feasibility design studies to be undertaken.  

 

TNPA plans to go out to market through a turn-key Engineering, Procurement and Construction 

(EPC) development of the above scope of works. This tender scope is limited to producing the 

Front-End Engineering Design (FEED) up to 30% of the design completed and complete scoping 

inclusive of all client requirements and specifications for the EPC tender.  

 

The scope of services for this tender has been split into two components:  

a) Component A:(New berth 210, expansion of tank farm precinct, New Pipe-

racks with associated Bulk services) -  

The Consultant will mobilise, undertake and complete the Pre-feasibility inclusive of 

Multi-Criteria Analyses (MCA), FEED to 30% completion and conduct a full Environmental 

Impact Assessment (EIA). (Task Orders 1, 2 & 3). 

b) Component B: (Pipeline Network Masterplan) -  

Included in the scope of this tender is the development of a pipeline network Master 

Plan, a market analyses of Liquid Bulk material and Gas cargoes for the next 30 years 

including connectivity of the Port of Richards Bay to Empangeni and the Port of Durban. 

(Task Order 4).   
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Figure 3: Proposed LNG gas pipe from Port of Richards Bay to Empangeni. 
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2 DESCRIPTION OF WORKS 

2.1 THE OBJECTIVE OF THE SERVICES 

The primary objective of the project is to conduct a Pre-feasibility study and produce Front End 

Engineering Designs to 30% together with EIA needs. Subsequently, in the Pre-feasibility phase, 

the report will then be further developed by an Engineering Design. For the development of a new 

Berth 210 for Liquid Bulk handling there will be associated works for Terminal Development. These 

works include the expansion of the Tank Farms, new pipe racks and Bulk Services to support 

these tank farms. The works explained will be completed under four task orders, (split into two 

work packages i.e. Component A and component B): 

 

2.1.2. Component A 

• Task Order 1 – Pre-feasibility Engineering work and all relevant studies. 

• Task Order 2 – Further Design of preferred option up to 30% level of Design. 

• Task Order 3 – Environmental Impact Assessment. 

 

The objectives of the New Berth 210 and associated works is the conclusion of preliminary studies 

and the development of FEED to 30% for the construction of a New Berth 210. 

 

The Consultant must undertake amongst other generally accepted project management 

requirements: 

  

a) Undertake Specialist Studies  

b) Produce Pre-feasibility Engineering Designs and Terminal Layouts which must include 

sustainable development designs. 

c) Market analysis and estimates for the various product types, (i.e. Liquid Bulk and Gas 

variety) that will be handled in the precinct.  

d) Produce cost estimates for the project. 

e) Socio-economic study  
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f) Prepare all relevant reports across all disciplines for a Pre-feasibility Gate Review. 

g) Manage its contracted service providers. 

h) Engage relevant stakeholders (i.e. Port of Richards Bay officials and interested parties).  

i) Provide monthly progress reports.  

 

2.1.2 COMPONENT B 

• Task Order 4 – Pipeline Network Masterplan (Investigative and Conceptual works).  

 

For the Conceptual works, the objective is to produce a Pipeline network Masterplan for the port 

of Richards Bay for the short term, medium term and long term. There will be 3 major deliverables 

required from this task order. These are namely: 

i. Pipeline Masterplan, (for short term, medium term and long term).  

ii. Conveyance Option system from Empangeni to Durban. 

iii. 2D – Model or equivalent illustration of pipe modelling. 

 

 

2.2 SCOPE OF THE SERVICES SUMMARY 

The scope of the services summary is named according to relevant work packages.  

 Component A  

The Consultant shall be responsible for providing and managing the necessary resources, 

technology and specialists required to carry out all aspects of this phase deliverables.  

 

The Consultant's scope of services includes. However, it is not limited to: 
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• Provision of Project Management, Engineering Design and Project Support Services in 

consultation with TNPA & its Stakeholders to deliver on the new Berth 210 scope of services 

for the following and a new Pipeline Network Masterplan: 

 

o Proposed New Liquid Bulk Berth 210. 

o Environmental planning, Environmental Social Governance (ESG) report, 

Sustainable Development Design (SDD) report 

o Security Design 

o Bulk services Design  

o Design of Pipe Racking and servitudes  

o Firefighting design 

o Road and rail assessment and design 

o Develop a Pipeline Network Masterplan. 

 

• Confirmation, compilation of the design basis, study reports, design criteria, scope and 

accompanying documents required for the New Berth 210 development and associated 

waterside and landslide works.  

• Confirmation of the Employer’s requirements for the execution phase. 

• Develop and present engineering design options for the proposed New Berth 210 

expansion of the Tank Farm, New pipe-racks for Liquid Bulk and Bulk Services. 

• Conduct a separate Multi-Criteria Assessment (MCA) for each option and recommend an 

option for the design as a concept layout.  

• The MCA must include optioneering for quay wall type, location of rail, truck staging, piping 

and pipe-rack routes, but not limited to.   

• Review existing study reports, if available and conduct additional studies if information is 

inadequate.  

• Develop and present the General Arrangement Layouts for the Expanded Tank Farm. 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 16 of 88 

 
 

• Develop and confirm the operating philosophy for the: 

  

o Liquid Berth operations.  

o Landside Terminal storage and connectivity. 

o Pipe-racks management. 

o Fire-fighting systems.  

o Security. 

o Design Vessel, Navigation within the Port and new Berth 210.  

  

• Familiarisation with the standards, procedures, procurement policies, all other governance 

requirements for both TNPA and Local Authorities. 

• Management of the verification of underground services and project boundaries. 

• Verification and confirmation of the servitudes. 

• Identification of registered borrow pits and disposal/dump areas including offshore options 

for the various dredging and reclamation requirements. 

• Verification of the existing as-built drawings of infrastructure and services where available.  

• Production of plot plan/s for the Employer’s review and approval. 

• Conduct a geotechnical investigation for all the development sites by appointing/managing 

a competent geotechnical Contractor and preparing a geotechnical report(s) for the 

landside and quayside works. Review historic geotechnical investigations.  

• Prepare the scope of works and undertake all required land surveys, topographical surveys 

and bathymetric surveys.  

• Generation of engineering and design of the works to a Pre-feasibility level of design (as 

per Transnet’s PLP). 

• Verification of the list of work packages and finalization thereof. 

• Compilation of the project estimate per work package including the related Bill of 

Quantities (BOQs) for the whole project. 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 17 of 88 

 
 

• Documentation including the assumptions which form the basis of the cost estimate. 

• Provision of a realistic cash flow plan in line with the proposed schedule linked to relevant 

work packages during that period/project phase. 

• Carry out a Level 2 Hazard and Operability Study (HAZOP) for the chosen option in the 

Multi-Criteria Assessment, (MCA). 

• Identify risks and compile a risk register. 

• Provision for the involvement of the Employer in the design and risk reviews. 

• Submission of Pre-feasibility engineering and design method statements covering all 

engineering and designing activities for the execution phases of the project, considering 

sustainability development design (SDD).   

• Writing the required engineering project specifications per the Employer’s requirements 

for the next phase (design) of the project. Specifications may not exist and the Tenderer 

must allow for the development of detailed specifications within its bid. These 

specifications will be used for the EPC.  

• Engineering interface meetings and the generation of the minutes for all the meetings. 

• Obtain engineering and design acceptances.  

• Production of the basis of the schedule and provide an integrated schedule covering all 

task orders. 

• Maintenance of a document control process. 

• Maintenance of a document review procedure whereby documents are formally reviewed 

by identified stakeholders and representatives. 

• Maintenance of a cost control system inclusive of all requirements. 

• Production of project monthly reports as per the prescribed dashboard format. 

• Implementation of Change Management and change control in line with TNPA project 

policies and procedures. 

• Development and update of Project Risk Register. 

• Maintenance and management of a Risk Management Plan correct others the same.  

• Performance of a value engineering review on the chosen design including assessment of 

the various locations for the proposed Liquid Berth 210.  
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• Knowledge management and transfer of skills to Transnet/TNPA Employees. 

• Finalization of Pre-feasibility designs and FEED to 30% for the quayside and landside 

developments.  

• Review and management of compensation events. 

• Prepare reports and relevant presentation slides for monthly progress meetings and any 

other meeting related to the output of this scope of work. 

• Chair monthly progress meetings and produce records/minutes of the meeting. 

• Produce 3D drawings and artistic impressions of the required infrastructure.  

• Produce and submit all PLP reports (across all disciplines/project phases) and related 

documentation, (see Annexure A). 

• For subsequent project phases (detailed design), provide information for development of 

the Works information for: 

  

o Tender purposes. 

o Construction Business Case development. 

  

• Provide and present a positive Business Case to TNPA CAPIC together with the appointed 

Project Manager by TNPA.  

• Interface management between Employer’s Teams and Consultants' Teams. 

• Submission of reports, drawings and documents  

• Prepare and supply of Project-Close-Out documentation.  

• Prepare a Close-out for each project phase and provide the necessary input for the next 

project phase. 

 

The following specialist studies will be scoped, managed and executed by the Consultant during 

this Pre-feasibility phase of the project: 

1. Geotechnical investigations and borehole data. 
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2. Sea level rise, its impacts on the proposed developments and appropriate 

mitigations in the concept designs. 

3. Moored vessel stability and navigational studies for the proposed New Berth 210. 

4. Road and Rail Traffic studies for the Terminal ingress and egress, (Consultant to 

investigate how the proposed design will align with the mega road/rail study). 

5. Conduct a Risk Assessment for the project covering risk exposures to the entire 

port. (Project & technical risks). 

6. SDD and ESG reports and  the required environmental and regulatory requirements 

& approvals. 

7. Detailed constructability plan. 

8. HAZOP study (Level 2 detail) for the proposed New Berth and the preferred option 

from MCA.  

9. Firefighting requirements for quayside and in the Tank Farm precinct. 

10. Terminal capacity, Connectivity to the pipe racks and Bulk Services including all 

bundling and containment requirements. 

11. Zoning for the various hazardous areas within the Terminal’s precinct. 

12. Market analyses and estimates for the various product types that will be handled 

in the precinct. This analysis must inform the capacity requirements for the 

pipelines, pipe rack and Terminal storage. These would be for short, medium and 

long-term planning.  

  

Further detail can be obtained from 3.1 Task Order 1 (Component A).  

 

The success of this Pre-feasibility project assignment depends on the Consultants ability to: 

 

• Select resources with the required experience, skills and attitude. 

• Efficiently mobilize the necessary resources. 

• Work closely with TNPA for any relevant information, guidance and support. 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 20 of 88 

 
 

• Manage stakeholder expectations (internal & external). 

• Effectively manage Sub-Contractors and specialists. 

• Foster Team integration. 

• Manage conflict and a changing business environment. 

 

In addition, for effective execution, the Consultant shall: 

 

• Supply all necessary tools, techniques and support. 

• Gather relevant data from internal and external stakeholders under the guidance and 

support of TNPA. 

 

 Component B 

 

Included in the scope of this service TNPA needs to update its Bulk Liquid Master Plan to plan its 

timed delivery of bulk liquid infrastructure for the short term, medium term and long term 

requirements within the Port boundaries. The related infrastructure that will be included in this 

Liquids Precinct Plan includes the requirements for berths, terminals, pipelines, pipe-racks, bulk 

services, railway yards, and road-truck depots/distribution hub. This updated master plan will 

commence with a market analysis of liquid and gas cargoes for the next 30 years and finally 

produce general arrangement layouts for the related infrastructure. The market analysis will 

further investigate liquid volumes and capacity requirements for the connectivity of the Richards 

Bay Port to Empangeni as well as connectivity to the Port of Durban. The level of output for these 

works will be limited to Investigative studies and Concept works only. Works for this scope of 

service will be limited to Concept studies unless otherwise instructed to provide more detail. 

Further detail can be obtained from 3.5 Task Order 4 (Component B).  
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2.3 SUBMISSION OF PROPOSAL 

The Consultant must submit a comprehensive proposal, responding to the scope of work and how 

it will be implemented. The Consultant must respond to all requirements listed in the SoW. 

Responding to some of the requirements, will not be accepted. 

 

2.4 AWARD OF THE CONTRACT 

Transnet will enter an NEC option G contract for this project. 

 

3 DELIVERABLES  

 

3.1 TASK ORDER 1 (COMPONENT A) 

The Consultant shall produce Pre-feasibility design reports, drawings, study reports, schedules, 

cost estimates, constructability sequencing, risks and assumptions associated with the work 

package.  

 

a) Level of Design for this Pre-feasibility Study  

Produce at least three design concepts with associated cost and time implications, these 

designs must then be evaluated using a MCA assessment tool for the proposed key 

structure and layout for the works. The selected design must then be completed to a Pre-

feasibility level meeting all PLP governance requirements. This will then be presented to a 

Gate Review. This will be for infrastructure for New Berth 210, expansion of the Tank 

Farm, New pipe-racks for Liquid Bulk and Bulk Services for the Port of Richards Bay.  

 

Prepare, submit all PLP Gate Review documents and requirements for the next phase of 

the Project. 

 

b) Geotechnical Investigation  
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The Consultant will undertake all required geotechnical investigations for all landside and 

waterside infrastructure. These include soil sampling, borehole data and loading capacity. 

The Consultant will prepare the scope of works for all the required geotechnical 

investigations (waterside and landside.) required for this project, issue bids to the market 

and manage service providers. The scope includes but not limited to: 

 

• Review historical information. 

• Conduct a desktop study.  

• Undertake geotechnical investigations. 

• Submit a draft interpretative report for review. 

• Submit a final interpretative report. 

 

c) Surveys  

The Consultant will prepare the scope of works and undertake all required land surveys, 

topographical surveys and bathymetric surveys.  

 

d) Engineering model, operating philosophy and Pre-feasibility Designs 

An Engineering Design model and operating philosophy for the New Berth 210, Tank Farm, 

New Pipe-racks and Bulk Services to support the Tank Farms will be required to be 

developed for this project. A simulation will be undertaken to understand, finalise and 

document the operational requirements for the operations at the berth and terminal. 

Transnet will arrange the acceptance and approval of the engineering model and operating 

philosophy.   

 

e) Vessel Navigation Studies 

A traffic study will be undertaken in this task to ensure effective ingress and egress for the 

New Berths and Liquid Bulk Terminal within and around Richards Bay. The study must 

address efficient access via security checkpoints to the Liquid Bulk Terminal. 
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f) Desktop Modelling and Navigational Studies 

Hydraulic and Navigational studies will be undertaken in this package for the new Berth 

development in the South Dunes precinct. A full bridge simulation is another key 

requirement that will be completed in this study. 

 

g) Early works 

 All ‘early works’ packages shall be identified in this study. 

 

h) Develop preliminary estimates 

Prepare and complete the cost estimates for the total scope of works based on the Pre-

feasibility designs. Based on the risk profile, a contingency value will be determined at this 

stage for the total project cost. Noting that there may be a sufficiently large forex 

component for material and labour, allowances will be made accordingly for the forex 

portion of the cost estimate. This estimate will become the basis for developing the 

project’s business case. 

 

i) Socio-economic Study 

The Consultant will undertake a project-specific socio-economic impact assessment for this 

package. The Consultant must present an economic impact assessment, social impact 

assessment, assessment modelling, economic component, social component and socio-

economic cost-benefit/opportunities, risk and mitigation analysis. Emphasis to be on job 

creation (special mention to youth and women opportunities), SMME opportunities. The 

report must also detail the scope and recommendation to be included in the feasibility 

design phase of the project. 

 

j) HAZOP Study 

The Consultant will undertake a project-specific Hazard and Operability Study (HAZOP) 

and incorporate equipment/vessels that are mandatory for safe operations during the 

construction of Berth 210. The HAZOP Study will be restricted to Level 2 detail for the 
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chosen option of the MCA. The Consultant is further required to note that the Port Marine 

Operations i.e., vessel movement in the channels will not be severely affected by the 

construction activities of the new Berth.  

  

The Consultant makes provision for the participation of the Employer in the HAZOP study 

which must incorporate the following but not be limited to: 

 

• Engineering and Constructability design, construction equipment/vessel functionality 

and safety. 

• Violations of the Environment, Health and Safety Act, Construction Regulations and 

Engineering Standards. 

• A plan to limit Marine operations disruptions and construction disruptions resulting 

in loss of productivity during construction. 

• Produce recommendations and HAZOP procedures to be adopted for the next 

Feasibility design phase of the project. 

 

k) Work Break-Down Structure  

The Consultant will develop a preliminary work breakdown structure for the proposed 

infrastructure developments for each project listed in the scope. The work packages to be 

listed under four headings of; 

i. New Berth 210 

ii. Pipe-Racks 

iii. Bulk services 

iv. General arrangement and layouts of the Tank Farms 

 

 

l) Project Schedule  

Prepare and complete the level 3 project schedule based on the preliminary design. Based 

on the risk profile, sufficient time allowance will be made to baseline the schedule for full 
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project execution for each project in the scope. This schedule will become the basis for 

the project’s business case. 

 

m) Business Case Inputs 

Provide Pre-feasibility study information and inputs to the development of the EPC business 

case requirements. 

 

n) Stakeholder Engagement  

The Consultant will undertake the following: 

 

• Prepare, complete a stakeholder metrics and engagement process. 

• Facilitate stakeholder engagement.  

• Draw up a stakeholder feedback report. 

• Propose mitigations to address any stakeholders’ concerns.  

 

o) Supply 3D rendered drawings.  

The 3D-rendered drawings are critical tools for engaging internal and external 

stakeholders. These 3D drawings should incorporate the New Berth 210, Tank Farms, New 

Pipe-racks and Bulk Services to support the Tank Farm.  This requirement is expected to 

be completed once sufficient detail has been developed by the Consultant and accepted 

by the Employer. 

 

All works described above should be packaged under 4 headings. These being namely: 

 

i. New Berth 210. 

ii. Pipe Racks and associated pipe rails. 

iii. The Bulk Services (i.e., Roads and Stormwater drainage, Servitude 

developments, Electrical, Mechanical works etc.) 
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iv. Tank Farm arrangement and layouts (these are to be developed to Pre-

feasibility level design accuracy). 

  

p) Environmental Investigations 

The Consultant will have to compile all relevant environmental outputs as per the Transnet 

PLP Concept and Pre-feasibility stages guide. These outputs will include but not be limited 

to the environmental work plan, environmental data, baseline data, required specialist 

studies, environmental design requirements and criteria, project sustainability objectives, 

define sustainable development within the project context, benchmarks, KPIs, applicable 

Environmental laws and regulations, conduct Equator principles assessments, compile 

environment and social governance (ESG) report, sustainable development design (SDD) 

report, etc.  

 

 

3.2 TASK ORDER 2 (COMPONENT A) 

The deliverables will be the Detailed Engineering Design of the chosen and preferred option from 

Task Order 1 to 30% of engineering to conclude an Employer's scope of work for a turn-key EPC 

tender.  

 

The preferred option chosen via the MCA will become the basis of a FEED, which will be designed 

up to 30%. All design and Employer specifications will need to be produced by the Consultant.  

 

All works should be packaged under these four identified work packages, these being: 

 

i. New Berth 210. 

ii. Pipe racks (from Berth 210 to the draw-off point).  

iii. Bulk Services. 

iv. General arrangement and layouts of the Tank Farm. 
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As part of the deliverables, the Consultant will be required to illustrate the tender and project 

work breakdown structure of the above-named packages. 

 

The Consultant must produce all tender documentation for the EPC Tender for all packages as 

follows: 

 

• Scope of Works. 

• Engineering Report for all disciplines up to 30% level of Engineering. 

• Detailed Engineering Specifications. 

• User Requirement Specifications (Facility End User for entire Berthing operations).  

• Quantitative Risk analysis (QRA) to determine contingencies for cost and schedule.  

• Work and Package Breakdown Structure (Fully Priced to give the Employer an indicative 

price). 

• Detailed Project Schedule to Level 3 schedule. 

• Detailed Quality Requirements Specification (Construction Requirements).  

• Operational Performance Requirements 

• For Terminal development at the proposed new Berth 210, all the requirements for a 

Terminal development.  

• Develop a Functional Evaluation Criteria for approval by Employer.  

• Develop all tender returnables for the EPC scope for approval by the Employer.  

 

Outlined below are the minimum requirements to be met for the FEED to be developed up to 

30%:  

 

SERVICES DELIVERABLES DESCRIPTION 

Site layout and 

infrastructure.  

General precinct 

arrangement including 

sizing of facilities and 

elements. 

• Preliminary site layout showing key 

structures and access points. 

• Identification of major utilities and service 

routes. 
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SERVICES DELIVERABLES DESCRIPTION 

• Include berthing structures (dolphins, 

fenders), gangways and access points for 

cargo transfer. 

Pipe-racks layouts and 

general arrangement. 

• Pipeline Routing – Assess the proposed 

routing of pipelines from the quay wall to 

the tank farm, considering optimal paths, 

potential obstacles and environmental 

impact. 

• Flow Capacity – Evaluate the capacity of 

the pipe racking system to handle the 

required flow of liquid bulk cargo.  

• Material Compatibility – Ensure that 

the materials used in the pipe racking 

system are compatible with the type of 

liquid bulk being transported. 

Tank farms layouts and 
general arrangement. 

• Spatial Efficiency – Assess how well the 

tank farm integrates with the overall 

project layout, optimizing space and 

facilitating smooth operations. 

• Storage Capacity – Evaluate the 

capacity and flexibility of the tank farm to 

accommodate current and future storage 

needs for liquid bulk. 

• Accessibility – Consider the ease of 

access for transportation and 

maintenance activities within the tank 

farm. 
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SERVICES DELIVERABLES DESCRIPTION 

Liquid bulk evacuation 

layout. 

Emissions and Spill Control – Evaluate 

measures in place to control emissions and 

respond to potential spills, ensuring 

compliance with environmental regulations. 

Security system – 

national key point. 

• Security Infrastructure – Consider 

security measures to protect against theft, 

vandalism, or unauthorised access. 

• Safety Protocols – Assess the proposed 

safety measures for both personnel and 

assets during berthing, cargo transfer, 

and storage. 

Truck and rail staging. • Indicate positions of truck staging outside 

of the Port of Richards Bay. 

• Indicate the positioning of rail staging 

within and outside of the Port. 

Fire systems. • Emergency Evacuation Routes – 

design clear evacuation routes for 

personnel in case of fire breakout. 

• Fire Detection and Alarm Systems – 

indicate the position of these.  

Rendered Drawings. Provide 3D drawings for general layouts and 

pipe layouts.  

Process design. Pipe sizing and 

selection. 

• Initial process flow diagrams outlining the 

key steps. 

• Basic equipment sizing and selection. 

• Flow simulation and optimization i.e., use 

flow simulation software to model cargo 

movement from berth to tanks. 
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SERVICES DELIVERABLES DESCRIPTION 

Design flow of various 

products. 

Indicate various liquid bulk to be transported 

and their design flows.   

Loading and off-loading 

Arms. 

Cargo Handling Equipment – select 

appropriate material for loading and 

unloading bulk cargo.  

Pressure systems for fire 

reticulation. 

• Fire Suppression Systems – consider 

automatic fire suppression systems, such 

as water-based sprinklers or foam 

systems.  

• Install fire hydrants and hoses along the 

berth for manual firefighting. 

Electricity supply 

requirements. 

• Power Source Selection – identify 

power source options i.e., grid 

connection, on-site generation, renewable 

energy. 

• Distribution System Design – design 

the electrical distribution system ie 

substations, switchgear and circuit 

breakers, cables and wiring. 

• Load Assessment – assess the expected 

electrical load. Consider equipment and 

machinery that will operate on the new 

berth i.e., pumps, conveyors, lighting and 

control systems. 

Quay wall type and 

loading. 

Basic structural layouts and configurations. 
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SERVICES DELIVERABLES DESCRIPTION 

Civil and 

Structural 

Design. 

Pipe-racks steel 

structures and 

foundation. 

 Preliminary foundation design and load 

calculations. A full geotechnical investigation, 

will need to be carried out.  

Bulk Services Design. Indicate water, electricity, stormwater, 

sanitation and roads. 

Integration with Inland Transport – 

coordinate with rail, road or pipeline networks 

to transport bulk cargo further inland. 

Capacity planning for bulk services. 

Rail and Road Design. • For road design, indicate road type, 

pavement and axle loading. 

• For rail design show railway track design, 

i.e., alignment, live load dominance and 

major components. 

Fire System Design. Show layout and specification of the entire fire 

reticulation system. 

Spillage and Bund 

Systems. 

• Design specifications and layouts for 

spillage and bund systems. 

• Prepare emergency procedures for spills, 

leaks or accidents.  

Pipe Connectivity of 

Tank Farms. 

• Initial plans for integrating utilities into the 

design. 

• Identification of key utility connection 

points. 

• Development of routing plan for  entire 

South Dunes Precinct.  
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SERVICES DELIVERABLES DESCRIPTION 

Emergency Services 

Integration. 

• Prepare emergency procedures for all 

accident types and training adherence to 

required emergency protocols.  

Future expansions 

considerations. 

• Master Planning and Site Layout – 

Scalability considerations i.e., design the 

initial infrastructure with expansion in 

mind. Allocate space for additional tanks, 

pipelines and equipment. Zoning the site 

plan layout to accommodate future 

growth zones. Separate areas for different 

cargo types or future extensions.  

• Infrastructure Design – the modular 

design, opt for modular components that 

can be easily replicated or expanded.  

Ensure utility services (power, water, 

drainage) can be extended without major 

disruptions. 

• Tank Farm Expansion – A reserved 

footprint of set aside land for future tank 

construction. Design piping infrastructure 

with extra capacity for future 

considerations. Ensure tank foundations 

can support additional weight. 

• Financial Projections – estimate the 

cost of expansion. Consider ROI, payback 

period and funding sources. 
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SERVICES DELIVERABLES DESCRIPTION 

• Phased Implementation – develop a 

phased extension plan. Prioritize critical 

components first. 

• Monitoring and Adaptation – 

continuously monitor cargo demand and 

market trends. Be prepared to adapt 

expansion plans based on changing 

needs.  

Quality 

Assurance and 

Control. 

Basic quality assurance 

plan for design 

development. 

• Peer and Design Review Procedures 

– conduct thorough reviews of the berth 

design. Engage experts to assess safety, 

functionality and adherence to 

regulations. 

• Risk Assessment – identify potential 

risks related to cargo handling, equipment 

and infrastructure. Develop risk mitigation 

strategies. 

• Material Selection – choose high-

quality materials for construction, 

corrosion resistance, etc. 

• Process documentation – document 

design decisions, calculations and 

specifications. Quality assurance plan for 

detailed design development for the next 

phase of designs to also be completed. 

Quality control.  • Quality control plan on the welding 

inspections, concrete testing, Pipe 

welding and flange connections. 
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SERVICES DELIVERABLES DESCRIPTION 

• Testing and Commissioning – plan for 

pumps , pipelines, valves functionality and 

performance checks 

Project Gate and 

technical review 

document. 

• Maintain comprehensive records of design 

changes, and simulation tests. 

• Document deviations from specifications 

and corrective actions taken. 

[Borne in mind that works to be 

completed here are between a Pre-

feasibility and Bankable Feasibility Design. 

Hence Consultant will need to propose the 

list of conclusive artifacts to the gate 

review team for acceptance prior to the 

gate review. See Annexure A [Pre-

feasibility and Bankable Feasibility Gate 

Review requirements].  

Tender 
Documentation. 

EPC works information 

and tender pack. 

• Project Overview – Clearly define the 

project scope, objectives and deliverables. 

• Technical Specifications – Provide 

detailed technical requirements and 

specifications for the project. 

• Scope of Work – Clearly outline the 

tasks and responsibilities of the 

Contractor, including design, 

procurement, construction, construction 

and commissioning. 
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SERVICES DELIVERABLES DESCRIPTION 

• Schedule and Timeline – Specify 

project milestones, timelines and 

deadlines. 

• Cost Estimates and Budget -

Breakdown the estimated costs for design 

and engineering, construction materials 

and labour, equipment procurement, and 

contingency. 

•  Qualification Criteria – define the 

criteria that will be used to evaluate and 

compare. 

•  Bid Submission Requirements – 

Clearly outline how bidders should submit 

their proposals and the required format. 

• Evaluation Criteria – Clearly state the 

criteria that will be used to evaluate and 

compare bids. 

• Contract Terms and Conditions – 

Provide the legal and contractual terms 

governing the relationship between the 

parties. 

• Operational Performance 

Requirements -Showcase properly  

designed layouts optimizing space, 

facilitate access for maintenance and 

emergency response, and minimize 

operational risks.   
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SERVICES DELIVERABLES DESCRIPTION 

• Health, Safety and Environmental 

Requirements – Clearly articulate any 

safety and environmental standards that 

must be adhered to during project 

execution.  

• Insurance Requirements – specify the 

insurance coverage required for the 

project. 

• Technical and Commercial Proposals 

– outline the required format for 

submitting both technical and commercial 

proposals. 

• Performance Guarantees – Specify 

any required performance guarantees or 

warranties. 

• Reference Projects – request 

information on similar projects completed 

by the bidding contractor.  

Priced activity 

scheduled. 

• Preliminary cost estimates for major 

components and activities. 

• Breakdown of costs into relevant 

categories. 

Business Case inputs. • Market Analysis – assess liquid bulk 

cargo handling services in the region. 

Analyse market trends, growth and 

potential and competition. 

• Financial projections – estimate capital 

investment required for berth 
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SERVICES DELIVERABLES DESCRIPTION 

construction, project operating costs 

[(i.e., maintenance, personnel, utilities) 

forecast revenue streams, (port fees, 

storage charges)]. 

• Cost-Benefit Analysis – compare costs 

of construction and operation with the 

expected benefits (revenue, economic 

impact). 

• Risk Assessment – identify risks related 

to construction delays, cost overruns, 

market volatility and environmental 

factors. Develop risk mitigation strategies. 

• Environmental Impact Assessment 

(EIA) – evaluate the environmental 

effects of the project. Address any 

potential ecological risks and mitigation 

measures.  

• Stakeholder Engagement – involve 

relevant stakeholders, (port authorities, 

investors, local communities).  

• Legal and Regulatory Compliance – 

ensure compliance with local laws, 

permits and safety standards. Address of 

any legal constraints or approvals needed. 

• Technical Specifications – define 

design requirements for the berth, 

pipelines, storage tanks, and associated 

infrastructure. Specify safety features, 
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SERVICES DELIVERABLES DESCRIPTION 

automation systems and firefighting 

facilities. 

• Project Timeline – create a detailed 

project schedule from design to 

construction and commissioning. Consider 

critical milestones and dependencies. 

• Business Model and Revenue 

Streams – describe the business model 

(e.g., Build-operate-transfer, public-

private partnership). Outline revenue 

sources (port fees, storage charges, other 

services).  

Funding model inputs. Provide a preferred method ie whether its 

a private investment, project finance, 

Public-Private Partnership (PPP), 

Investment equity by Tank Farm 

Operators, Debt Capital Markets, Build-

operate-Transfer (BOT), Multi-lateral 

Development Banks, Government funding 

or Grants etc. 

Table 1: Scoping Deliverables for FEED 30% level of designs  
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3.3 TASK ORDER 3 (COMPONENT A) 

This task order commences after completion of Stage 1 Pre-feasibility (Desktop assessment, & 

Site Environmental screening) and Stage 2 Feasibility (Scoping phase report) completed in Task 

order 1. This task order deals with the Stage 2 EIA Phase report. As such the Consultant will 

conduct an Environmental Impact Assessment (EIA) and obtain all necessary 

environmental permits and licenses.  

 

The scope of work in this Task order must consider any national policy on environmental 

offsetting/compensation applicable at a time and the biodiversity offset requirements as published 

in terms of section 24J of the National Environmental Management Act, 1998 (Act No. 107 of 

1998).  The Consultant is therefore expected to investigate feasible biodiversity 

offset/compensation options and such be included in the Biodiversity Offset/Compensation Report 

that will be submitted with the EIA application for competent authority’s consideration during the 

review of the submitted EIA. The offset/compensation investigation must consider the impacts 

from the construction of Berth 210 and the associated bulk services that will impact on the 

expansion of the Tank Farm precinct.  

 

TNPA has undertaken some work during the baseline phase to investigate the need for offsets in 

the study site. The studies will be issued to the successful tenderer for reference and information. 

The scope of work will be limited to preparatory works required for obtaining land for 

environmental offset/compensation. The Consultant is also expected to engage with all relevant 

commenting authorities, including municipalities and conservation authorities during the 

offset/compensation investigation studies. The engagement must be done in consultation and on 

approval by TNPA.  

 

NB: TASK ORDER 3 TO BE REMUNERATED SEPARATELY FROM OTHER TASK ORDERS. 

THE PROCESS TO GET AN EIA MAY TAKE LONGER THAN OTHERS. 

   



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 40 of 88 

 
 

3.4 OTHER DELIVERABLE AND SPECIALIST STUDIES 

The Consultant is required to deliver to the Employer as a minimum the following: 

 

• Design Basis Report. 

• All pre-feasibility designs. 

• Schedule showing critical project milestones. 

• Project cost estimate. 

• Monthly progress reports. 

• PLP reports. 

• Study Reports. 

• Final Report. 

 

All aspects of the Port will be subject to the following studies, whose results have a substantial 

impact: 

 

• Sea Level impacts. 

• Vessel Mooring and Navigational Studies. 

• Numerical Modelling, Ship simulation & Ship motion Studies. 

• Coastal morphological studies including sediment transport. 

• Vessel Traffic Study. 

• Bathymetric Survey. 

 

3.5 TASK ORDER 4 (COMPONENT B) 

The Consultant shall produce conceptual designs for the New Port of Richards Bay Pipeline 

Network Masterplan. The works will be limited to the precinct of the Port and will have emphasis 

to conveyance of pipe commodities from the Port to the City of Empangeni about 25 km away. 

Then an option type for conveyance from Empangeni to Durban should be provided.  

Once a conclusive Market Analysis has been concluded by the Consultant, there will be 3 major 

deliverables required from this task order. These are namely: 
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iv. Pipeline Masterplan, (for short term, medium term and long term).  

v. Conveyance Option system from Empangeni to Durban 

vi. 2D – Model or equivalent illustration of pipe modelling 

These deliverables are explained further below.  

I. Pipeline Port Masterplan 

 
The port masterplan must identify all pipe-works coming into the port and leaving, carrying 

varying capacity and volumes of the existing different commodities. In aid in the 

development of the masterplan, a market analysis and study should be conducted to 

inform the plan the expected volumes be it either gas or liquid bulk commodities for the 

short term, the medium term and long term. The pipeline masterplan must include as part 

of its development: 

• Understand all pipe-works coming into the port of Richards Bay and those leaving 

i.e. Desktop Concept Layout.  

• Study if there is enough capacity to bring commodities into the PoRB with current 

pipe-network. 

• Identity routes for the pipe-works for the short term, medium term and long term 

periods, so that they do not sterilize the PoRB. 

• Identify and incorporate ongoing expansion of pipe network within the PoRB. (i.e. 

Edible oil pipeline, liquid bulk pipeline and future pipeline requirements etc). 

 

II. Conveyance Option System from Empangeni to Durban 

Advise on options to convey commodities to Durban from the lily-pipe at eMpangeni to the 

Port of Durban. Consultant to provide the pros and cons of options that they come up 

with. Consultant to investigate on need of a depot to handle the commodities outside the 

PoRB and preferably on pipeline enroute to Empangeni.  

 

III. 2D Pipeline Model 
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Consultant to provide a 2D model of the pipeline network within the PoRB and in the 

direction of the route to Empangeni. 

 

The following describe the scope of works and services to achieve the mentioned three 

deliverables above.   

 

a) Assessment and Stakeholder Engagement 

o Understand Requirements: Begin by comprehensively understanding the 

requirements for liquid bulk and LPG transportation. Consider factors like volume, 

safety, and environmental regulations. 

o Stakeholder Consultation: Engage with relevant stakeholders, i.e. Transnet 

Pipelines, (TPL) including port authorities, industry experts.  

 

b) Site survey and Data Collection 

o Harbour Area Assessment: Conduct a detailed survey of the existing port 

area. Identify suitable locations for pipelines, storage tanks, and LPG facilities. 

o Infrastructure Inventory: Document existing infrastructure, including berths, 

roads, rail connections, and utilities. 

o Environmental Factors: Consider environmental aspects such as coastal 

erosion, marine ecosystems, protected areas, etc.. 

 

c) Conceptual Design and Layout: 

o Pipeline Routes: Plan the pipeline routes from liquid bulk terminals to LPG 

facilities. Optimize the layout for safety, accessibility, and minimal environmental 

impact. 

o Storage Tanks Placement: Strategically position storage tanks for liquid bulk 

products (e.g., crude oil, petroleum) and LPG. Ensure compliance with safety 

standards. 
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o Intermodal Connectivity: Integrate pipelines with existing road, rail, and 

marine transport systems. 

d) Technical Considerations: 

o Pipeline Material Selection: Choose appropriate materials (e.g., steel, HDPE) 

based on product characteristics and corrosion resistance. 

o Pump Stations: Determine the need for pump stations along the pipeline 

routes. 

o Safety Measures: Implement leak detection systems, emergency shut-off 

valves, and cathodic protection. 

e) Capacity Assessment and Expansion Planning:  

o Existing Pipelines: Evaluate the capacity of any existing pipelines. Consider 

their condition and limitations. 

o Future Growth: Design the masterplan with scalability in mind. Account for 

increased demand and potential expansion. 

o Terminal Upgrades: Plan for additional storage tanks and handling facilities. 

 

f) Conceptual deliverables: 

o Schematic Diagrams: Create conceptual diagrams showing pipeline routes, 

tank locations, and interconnections. 

o Flowcharts: Illustrate the flow of liquid bulk and LPG through the system. 

o Narrative Descriptions: Provide written descriptions of the masterplan 

components. 

 

g) Legal and Regulatory Compliance:  

o Permits and Licenses: Ensure compliance with local, national, and international 

regulations. 

o Land Use Zoning: Verify that the proposed facilities align with land use zoning. 
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o Environmental Compliance: The Consultant is required to take into 

cognisance current regulations and updates/amendments at the time of 

undertaking the tasks.  

 

Once a conclusive Market Analysis has been concluded by the Consultant, there will be 3 major 

deliverables required from this task order. These are namely: 

i. Pipeline Masterplan, (for short term, medium term and long term).  

ii. Conveyance Option system from Empangeni to Durban. 

iii. 2D – Model or equivalent illustration of pipe modelling. 

 

 

 

4 MANAGEMENT OF THE CONTRACT 

The Consultant will not advertise the contract or the project to any third party, nor communicate 

directly with the media (in any jurisdiction) whatsoever without the express written notification 

and consent of TNPA. 

The Consultant will obtain the permission and approval of TNPA before engaging any media or 

Stakeholder. 

4.1 OVERVIEW – PROJECT LIFECYCLE PROCESS 

Engagement Reports Required Relevant/applicable documents 

Monthly Progress Update PLP Overview 
Project roadmap document for 
relevant type project 

Face to face Electronic (editable) and hard copy  

Virtual Electronic (editable) and hardcopy 
(PDF) 
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 The project lifecycle process, referred to as the PLP, is the methodology for the effective 

management of capital investment projects within Transnet to ensure that all projects 

are managed with a consistent approach. The study phases are key to the successful 

implementation of the execution and finalization phases.   

 A gate review is conducted by an independent team at the end of each study phase to 

determine whether the work in that phase has been done with sufficient thoroughness 

for the project to proceed to the next phase. 

 Transnet employs a methodology of capital infrastructure approval called the PLP which 

involves the incremental development of projects in terms of their engineering detail and 

associated cost estimates through 5 stages of development, from Concept, Pre-

feasibility, Feasibility, Bankable feasibility, Construction and Close out. 

 The Consultant in the provision of services should observe all relevant statutes, by-laws 

and associated regulations, applicable standards published by the South African National 

Standards (SANS), the International Organization for Standardization or learned societies 

and standards of professional conduct, and “best practice”, as laid down, or 

recommended, by their respective professional associations, if any. 

 The Consultant should propose deliverables at the inception stage of the task order for 

each PLP stage for the Employer’s acceptance. The proposed deliverables are to be 

structured/designed to meet the project control and risk management best practise 

objectives and at a minimum those as envisaged in the PLP. 

 

4.2 AUDITS 

 

Engagement Reports Required Relevant/applicable 
documents 

Monthly/quarterly/ 
random 

Information and personnel required 
when audits are conducted 

TNPA control framework 

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 TNPA is subjected to several audits every year. Transnet has audits upon the projects 

and its employees. Transnet employs both internal and external auditors to undertake 

both random and structured audits. The full spectrum of project audits and compliance 

shall be imposed upon the Consultant at all stages of the delivery. Where reasonable 

suspicion is established, Transnet reserves the right to undertake personal audits against 

the Consultant and its individual employees where it relates to the project. 

 The Consultant shall make employees and information available (upon request) to assist 

in the demonstration of audit compliance. 

 The Employer reserves the right to undertake an audit at any time upon any employee of 

the Consultants. Where necessary, the Consultant’s management staff shall be required 

to implement any corrective or preventative action as may be required. This shall be 

instructed by the Employer in the form of an instruction or early warning. 

 The Consultant shall be subjected to specific supplier development audits for the 

duration of the contract. Audit schedules will be provided by the Employer. 

 

4.3 COMPLIANCE AND APPROVAL FRAMEWORK 

 

Engagement Reports Required Relevant/applicable 
documents 

Upon submissions, audit 
queries and requests 

• Acquisition council 

submissions, 
recommendations 

• Monthly retro SAP reporting 

• Progress Reports 

  Gate Review documents 

• TNPA delegation of authority 

• TNPA project execution 
commercial levels of 
authority 

• Acquisition council terms of 
reference 

• Acquisition Council calendar  

• Gifts policy 

Declaration of interest policy 

Face-to-face  Electronic (editable) and 
hardcopy 

 

Virtual  Electronic (editable) and 
hardcopy (PDF) 
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 The Employer and the Consultant shall abide to the Transnet and TNPA Delegation of 

Authority (DoA) framework/s at all times. The Consultant and the employees shall not 

act in any role which involves a DoA to commit funds on behalf of the Employer until 

such delegation has been formally provided. It is envisaged that the only such delegation 

provided shall be that of “New Engineering Contract (NEC3) project manager” specific to 

the management of 3rd party contractors. Special delegations may be provided by the 

Transnet person with authority. 

 The necessary declarations shall be addressed in the transaction specific procurement 

event and confidentiality agreements requested at TNPA discretion. 

 Upon individual employees being mobilized it should be required that the employee shall 

declare their interests. 

 

4.4 COMMUNICATIONS 

 

Engagement Reports Required Relevant/applicable 
documents 

Monthly/upon 
request 

Initiative progress 
 

Roll out strategy 
 
Ad-hoc info for publications 

TNPA communications 
guidelines 

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  

 

 The Consultant should abide to all communication requirements imposed upon them by 

TNPA.  Any communication received, produced or issued by the Consultant which can 

have a commercial or reputational impact on Transnet should first be reviewed by TNPA 

before transferred onto another party. This covers but is not limited to: 

a) Engagement with marketplace 

b) Advertisement 

c) Communications with Transnet clients 

d) Industry forums 

e) Magazines 

f) Websites 

g) Blogs 

h) Stakeholders 
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 All communication initiatives should be approved by the Employer. 

4.5 CONTRACT MANAGEMENT 

 

Engagement Reports Required Relevant/applicable 
documents 

Monthly • Project status report 

• Primavera contract manager tools or 

similar 

• National contract register 

• Contract dashboard 

• Early warnings register 

• Project Manager’s Instruction (PMI) 
register 

• Compensation events register 

• Dispute register 

 

• NEC3 suite of contracts 

• NEC3 guidance notes 

• Transnet counter party risk 
management policy 

 

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 The Consultant should manage and report on all contracts that contribute towards the 

development of this project.  The contracts should be identified in the procurement 

package plan and agreed upfront with the Employer (and owner’s team) before any 

contracts are pursued.  Contracts that are either engaged via Transnet or the Consultant 

should be reported on either individually or collectively or both, dependant on the 

requirement. 

 Other than the normal project management functions required in terms of the NEC, the 

Employer requires the Consultant to report on contract related information for statistical 

purposes, H&S reporting and BBBEE spend. 

 TNPA will delegate the Consultant to manage relevant contracts as an Employer’s 

representative, project manager or service manager. All contracts and subcontractors 

related to this project will be managed by the Consultant. Any contractual 

communication between TNPA and the Contractors shall be issued by the Consultant on 

behalf of TNPA as per the DoA. 

 Where bonds and guarantees are provided the Consultant should take the necessary skill 

and care to ensure that these are handled safely and confidentially. 

 The Consultant shall not engage any contractor or 3rd party until a signed contract is in 

place and a valid Transnet purchase order has been issued or unless an approved 

instruction has been issued by the Employer. 

 The Consultant establishes an effective method of site contractors and others cost 

control, which enables: 

a) Accurate verification of site contractors and others payment entitlement based on 

actual installed quantities or agreed progress milestones 

b) Up to date and accurate forecasts of contract cost outcomes 

c) The cost control system should include for: 

i. Cost implications of design changes and developments given by new or 

revised drawings and specifications issued subsequent to the last full 

measure 

ii. Cost implications of field instructions/variation orders 

iii. Cost implications of additional work identified from drawings and 

specifications 

iv. Cost implication of agreed extensions to time 

v. Cost implications of submitted or potential Consultant claims 

vi. A system for handling of early warnings and compensation events. 

 

4.6 COST MANAGEMENT 
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Engagement Reports Required Relevant/applicable 
documents 

Monthly • Project status report 

• Monthly cost flow report  

• Earned value report 

• Project change register 

  Dashboard summary report 

• Forecasting and 
performance review 
guidelines 

• Cost management 
procedure 

Change management 
procedure 

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 The Consultant shall manage and report on all contracts that it manages. The Consultant 

should provide a cost management service that should include (but not be limited to) 

budget allocation, forecasting, estimation to completion, displaying commitments (status 

and forecasts), actual spends, change, potential change, risk quantification and costing. 

The entire contract and project information should provide the Employer with an 

accurate description of the project costs at any point in time. This information should be 

reviewed and incorporate into other project systems/tools to improve upon the accuracy 

and auditing of reporting. 

 The Consultant should ensure that all cost reported on at any given period should be to 

an accuracy level appropriate to that project stage as outlined in the PLP process of the 

project. 

 All cost assessment, evaluation, approvals and rejection should be counter signed by a 

Transnet employee with the required delegation before being submitted to Finance for 

processing. In addition, all claims and certificates should have supporting evidence 

attached before progressing to Finance. 

 All payment applications should make reference to the Transnet contract number and 

Transnet purchase order number. 

 The Consultant manages all costs applicable to this project in conjunction with the 

Employer’s inputs. All changes or issues resulting in changes to the price of various 

contracts (construction contracts and suppliers purchase orders) managed by the 

Consultant are to be discussed and agreed with the Employer prior to implementation. 

 

The Consultant is responsible for the following: 

 

a) Compile the cost estimate in line with PLP requirements (Execution estimate – 

accuracy of +10%, -5%) by further developing in detail the current work packages 

and firming their estimates up using the vendor quotes, BOQs, benchmarking and 

procurement quotes from various contractors. The detail engineering estimate 

should be based on the final BOQs issued for construction tenders and the estimate 

be further revised upon awarding the work package in order to monitor and confirm 

the anticipated total project cost including all risks, contingencies and escalations 

b) Compile a detailed Cost Breakdown Structure (CBS) in line with the project cost 

estimate for the total project together with cost breakdown structures for each 

separate construction contract and purchase order. The CBS as developed by the 

Consultant is to be discussed and agreed by the Employer before commencing any 

activity on this project 
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c) Compile the CBS aligned to the Employer’s asset breakdown structure and report 

accordingly on the status of expenditure against the asset monthly or as required 

d) Compile a detail Cost Control Base (CCB) in line with the project cost estimate for 

the total project together with cost control base for each separate construction 

contract and purchase order. The CCB as developed by the Consultant is to be 

discussed and agreed by the Employer before commencing any activity on this 

project 

e) Submit a detailed cash flow forecast to the Employer within 14 days after contract 

award aligned to schedule and procurement activities 

f) Update cost control base with an approved compensation events 

g) Update the cash flow monthly.  Report on deviations, including reasons why the 

deviations occurred 

h) Measure and report on projected final project cost on a monthly basis 

i) Measure and report on project performance using earned value management and 

reporting 

j) Report on all possible and accepted compensation events and how it impacts on 

the estimated total cost 

k) Approve monthly progress payments to construction contractors 

l) Approve all payments for service providers managed for and on behalf of Employer 

m) Monthly report on foreign exchange contracts, foreign exchange movements, gains 

or losses and total project exposure 

n) Monthly report on foreign exchange contracts, foreign exchange movements, gains 

or losses and total project exposure 

o) Compile and manage compensation event/early warning register 

p) Submit invoice payment schedule on a monthly basis in line with the Employer’s 

reporting periods 

q) Submit invoice payment schedule on a monthly basis in line with the Employer’s 

reporting periods 

r) BBBEE cost report (forecast committed and actual) of all direct procurement and 

sub-contractor procurement 

s) Supplier development cost report to monitor the performance in line with 

Employer’s target 

t) South African local content report (forecast committed and actual) of all direct 

procurement and sub-contractor procurement 

u) Commitment register – indicating the original procurement plan, actual 

procurement plan as well as the forecast of the future procurements 

v) Foreign exchange contract register – indicating the details of the foreign exchange 

contracts and planned dates of forward cover 

w) Asset register – indicating details regarding equipment procured for and on behalf 

of Employer 
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x) Temporary equipment register. 

 

 Monthly Reporting 

 

The Consultant prepares and submits a monthly progress report to the Employer.  This report 

should include the latest programme information.  The report reaches the Employer on pre-

determined project reporting timelines. 

The report is structured with the following headings: 

a) Detailed cost report in agreed format, detailing budget/trends/Final Forecast Cost 

(FFC)/commitments, expenditure and key quantities report, etc. 

b) Executive summary 

c) Main activities this past period 

d) Main activities for next period 

e) Areas of concerns 

f) Areas of opportunity 

g) Progress curves by discipline and total project 

h) Procurement actions completed and future actions still to be implemented 

i) Cost control, status of budget and payments made to date summary  

j) Earned value % and analysis (CPI, SPI)  

k) Compensation events register and status thereof 

l) Safety status 

m) Major risks and mitigation plans 

n) Summary of all early warnings raised and status 

o) Status on the base line plan versus actual 

p) Asset register 

q) Environmental status report. 

 Total project cashflow 

 

The Consultant supplies on a monthly basis a total project cash flow in line with the accuracy 

required below: 

a) 30 day forecast with an accuracy of 98% 

b) 60 day to 90 day forecast with an accuracy of 95% split per month 

c) 120 day to 240 day forecast with an accuracy of 90% split per month 

d) The balance of the remaining project, forecast on a monthly basis based on the latest 

information available 
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e) An explanation of deviations and changes made since the previous cash flow is submitted 

with a revised cash flow. 

At the first and subsequent reporting dates, the Consultant submits to Employer a forecast rate 

of invoicing that includes all the expected payments to be made by the Employer to the Consultant.  

It is expected that the forecasts are to be within 5% accuracy. 

4.7 COST ESTIMATE 

Consultant compiles a project execution estimate as per the requirements stated as per PLP 

requirements and deliverables for pre-feasibility studies and as stated deliverables. The estimate 

is provided by Consultant as part of Consultant’s deliverables. 

 

4.8 DOCUMENTATION CONTROL 

 

Engagement Reports Required Relevant/applicable 
documents 

Monthly • Progress update 

• Transmittal update 

Document registers 

• Project documentation 
management 

• Archiving and retention 
documentation 

• Squad check procedure 

• Management of governance 
documentation 

• Documentation strategy 

Information classification 
policy 

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 The Consultant’s documentation should comply with the Employer’s standards and 

requirements. The Employer will issue all relevant documentation to the Consultant, but 

control, maintenance and handling of these documents shall be the Consultant’s sole 

responsibility and at its expense and managed with a suitable document control system. 

At agreed periods throughout the development of the project the Consultant shall be 

required to transfer/migrate documentation to the Employer’s document management 

system. All drawings and any other documentation should be provided to the Employer 

in the required native format (i.e. AutoCAD, Word, Excel, PDF, etc.).  All the relevant 

links and supporting documents should be provided. 

 All documents issued to 3rd party contractors and to the Employer should be submitted 

through the Consultant’s document control department. Any contractual communication 

between the Employer and the contractors should be issued by the Consultant on behalf 

of the Employer (as per DoA). These communications should be similarly recorded 

through the Consultant’s document control department. 

 Ownership of data, designs and documents - The parties agree that copyright in the 

data, design and documents should, after payments by the Employer of the services to 

the Consultant, lie with the Employer subject to the Employer’s indemnification against 

any claim from any party that may arise as a result of the Employer’s use of such a 

document due to the Consultant’s infringement of copyright. 

 

4.9 ENVIRONMENTAL AND SUSTAINABILITY MANAGEMENT 

 

Engagement Reports Required Relevant/applicable 
documents 

Weekly/monthly or 
as otherwise 
specified by the 
Owner’s Team 
Representative 
(OTR) 

• Progress report (aspects requiring 
progress reporting to be agreed to 
between the Consultant and the OTR) 

  Audit reports   

• Environmental and 
community, and sustainable 
development design reports 
as relevant 

• Transnet Safety, Health, 
Environment and Quality 
(SHEQ) policy 

• NEMA, 1998 as amended 

• Other environmental 

authorizations as described 

Face-to-face  Electronic (editable) and hardcopy 
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below and more (not listed 
below) 

Environmental Authorisation 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 The Consultant shall ensure compliance with all PLP environmental and community 

interface, and sustainable design requirements, as determined through the PLP 

classification model, for each project phase. These requirements will be clarified with the 

Consultant during tender inquiry and at contract negotiation stage. 

 The Consultant must have required environmental expertise and experience to manage 

all environmental and sustainability planning requirements during feasibility study and 

project execution phase.  These requirements are outlined in the PLP environmental and 

community interface and sustainable development modules. 

 The Consultant should at all times ensure compliance with environmental legislative and 

regulatory requirements relevant to their activities. 

 The Consultant should ensure that the fundamental principles outlined in Chapter 1 of 

the National Environmental Management Act, 1998, Act No. 107 of 1998, as amended 

and sustainable development are integrated into the planning and execution phases of 

proposed development. 

 The Consultant should take into consideration the requirements of any other 

environmental specifications applicable to any other divisions of Transnet, including the 

requirements under TIMS Policy statements included as Annexure B. 

 The Consultant should ensure that all work is undertaken with due consideration of the 

requirements of relevant environmental authorisations, legislation and other 

environmental requirements of the Port of Richards Bay.   

 The Consultant should take cognisance of the requirements of existing environmental 

authorizations, permits and licenses and any subsequent amendments thereof. 

 The contractor should not commence work in areas where authorizations are required 

but not yet received. Contractors shall also comply with any condition laid down in these 

authorizations during the execution of the works. 

 All construction activities should be subject to a Project Construction Environmental 

Management Programme (CEMPr) as authorized through the EA process, and all 

applicable environmental authorizations and/or permits/licences issued to the applicable 

project.  Appointed contractors will be required to compile an environmental 

management file and method statements for review and approval by TNPA and the 

relevant environmental authorities, where required. The Consultant should ensure that 

the contractor environmental file and method statements address all potential impacts of 

their construction activities. 

 The Consultant should appoint a responsible person to monitor and manage compliance 

with the CEMPr and relevant authorizations referred to above. 
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 The Consultant should apply the principles outlined in Chapter 1 of the National 

Environmental Management Act, 1998, Act No. 107 of 1998, particularly the provision 

under Section 3 and 4(a) - (r), in the planning and execution of the proposed 

development. These principles apply to all Organs of State throughout the Republic and 

thus Transnet being an organ of state should ensure compliance with these principles. 

 The Consultant should comply with the sustainable development and/or design 

requirements under the PLP, where relevant. 

 The Consultant should ensure that all work comply with the Transnet policy on 

sustainable development as embodied in its sustainability framework or strategy. 

 

4.10 FINANCE 

 

Engagement Reports Required Relevant/applicable 
documents 

Weekly Monthly invoicing 

Monthly statements 

• Transnet Finance 

• Time keeping 

• Client internal recovery 

• Public Finance Management 
Act (PFMA) 

VAT Act 

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 The Consultant should collect and provide financial information in a manner that does 

not impede or adversely affect the Employer in the undertaking of its financial obligation. 

The Consultant shall manage and report on all contracts that contribute towards the 

development of this project. The Employer maintains the obligation to provide financial 

consideration for Works as detailed in their contracts. Where the Consultant fails to 

provide information timeously or not as agreed, as long as the provision of such 

information was within the Consultant's control, then the Consultant should be liable for 

any interest/penalties incurred and loss of settlement discounts by the Employer. 

 Consultant invoicing requirements: The Consultant is to submit a monthly invoice on the 

date stipulated on the approved project reporting calendar (as approved for each 

calendar year) to the Employer with the estimated man hours to be worked in that 

month as per the most recent and approved man hour schedule. 

 Other contractors/Consultants invoicing requirements: The Consultant should review and 

ensure that the monthly invoices from the contractors, Consultants or any other 

contracting party should be presented in the same manner as mentioned above. 

 The applicable foreign exchange conversion rates for foreign currency amounts payable 

and managed by the Consultant should be the rate as advised by the Employer for the 

date of payment of each relevant foreign currency amount as affected by the Consultant, 

which rate should be substantiated by the Consultant. All invoicing and payments should 

be made in the currency of the contract. The National Treasury guidelines as well as the 

Employer’s requirements must be considered in this regard. 

 The Consultant ensures that the requirement in terms of Section 20(4) (C) of the Value 

Added Tax Act, No 89 of 1991 (as amended by the Revenue Laws Amendment Act 45 of 

2003), that the VAT registration number of the recipient of the tax invoice, appears on 

the said tax invoice in order for the invoice to fully comply with the requirements of a 

valid invoice for VAT purposes as contained in the said Section 20(4) (C), is adhered to. 

No payment is made on tax invoices not fully meeting the requirement. 

 

4.11 HEALTH AND SAFETY REQUIREMENTS 

 

Engagement Reports Required Relevant/applicable 
documents 

Weekly, bi-weekly 
or monthly as 

agreed 

• Progress report 

• Audit reports 

  Employer’s analysis 

HAS-GL-0001 and approved 
health and safety 

specification 

Face-to-face  None 
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 The Consultant should comply with the Health & Safety requirements contained in the 

HAS-GL-0001 and procedural compliance with the OHS Act and applicable regulations 

included as Annexure B. 

 The Consultant should comply with all applicable legislation, regulations issued in terms 

thereof and Transnet’s safety rules which should be entirely at the Consultant’s cost and 

which should be deemed to have been allowed for in the rates and prices. 

 

4.12 INFORMATION AND COMMUNICATIONS TECHNOLOGY 

 

Engagement Reports Required Relevant/applicable 
documents 

Quarterly To be confirmed • Transnet policy 

• ICT policy 

• Information Security Policy 
(ISP) 

• Disaster recovery policy 

• Information technology 
governance policy 

• ICT mobility policy 

• ICT computer application 

form 

ICT software application 
form 

Face-to-face  Electronic (editable) and hardcopy 
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 The Consultant shall sign the confidentiality agreement to adhere to Transnet’s ISP and 

all other relevant Transnet’s policies. 

 Should Consultant access Transnet’s information assets – it should be used in a manner 

that will not harm or endanger Transnet as a company in line with the Transnet’s ISP 

and any other related policies. 

 The software used should similarly be conversant with Transnet’s approved software in 

order to meet the obligation of the document control process spelt out in this document. 

 The Consultant shall make available connectivity, internet access, ICT infrastructure and 

applications access, document control access and any other systems used by the 

Consultant should be made available to the Employer (owner’s team) at any point in time 

during the project. 

 Desks that have been set aside for the Employer (owner’s team) should have all the 

necessary connectivity requirements and access as mentioned above. 

 The Consultant should ensure that all data stored on the workstations is backed up to 

the secure server provided by the Consultant. It is the responsibility of user of the 

desktop, laptop, handheld mobile devices to ensure that business information and data 

stored on these devices is backed up. 

 Transnet requirements related to ICT security and cyber-attacks will be observed by the 

Consultant. 

 

4.13 LEGAL 

 

Engagement Reports Required Relevant/applicable 
documents 

When required To be confirmed • Legal policy 

• Intellectual property policy 
Face-to-face  Electronic (editable) and hardcopy 

 

 The Consultant should involve the Employer’s legal department for any legal matter as 

detailed in the legal policy and any other legal matter or dispute associated to the 

Consultant’s scope of services. 
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4.14 PLANNING AND PROGRAMMING 

 

Engagement Reports Required Relevant/applicable 
documents 

Weekly, bi-weekly, 
monthly or as 
required 

• Monthly overall project schedule, 
reflecting the project baseline 

• 2 week look ahead schedule showing 

project baseline on bi-weekly basis 
reporting cycle of which at times the 
Employer may request the Consultant 
to issue this report on weekly basis 
depending on the criticality of the 
project 

• Bi-weekly project schedule update 

reflecting project baseline of which the 
Employer may request the Consultant 
to issue this report on weekly basis 
depending on the criticality of the 
project.  During construction this will be 
requested on daily basis, if required 

• Critical path schedule showing current 

project critical path on monthly and bi-
weekly basis 

• Project milestone schedule with major 
project milestones and Employer key 
dates on bi-weekly and monthly 
reporting cycles.  This should include 

baseline, actual and forecast dates 

• Procurement schedule to be updated 
and issued to the Employer on weekly 
basis 

• Performance schedule for all long lead 
equipment 

• Planning and scheduling 
procedures 

• Schedule basis of 

assumptions 

• Schedule risk analysis 

• Contracting strategy 

• Procurement strategy 

• Method statement 

• Construction and 
commissioning strategies 

Constructability review 
report 
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• Contracts schedule to be issued to the 
Employer on weekly basis 

• Engineering progress curve on monthly 

basis of which the Employer may 
require this on bi-weekly reporting 
cycles depending on the criticality of 
the project 

• Construction progress curve on 
monthly basis of which the Employer 
may require this on bi-weekly reporting 
cycles depending on the criticality of 

the project 

Monthly slippages and recovery plan 
report  

Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  

 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 64 of 88 

 
 

 The Consultant should plan and provide both integrated programmes and contractually 

compliant programmes including project s-curves throughout the project development 

and execution. The Consultant should similarly provide integrated schedules of the 

project in its totality. The software used in developing the programmes should be 

compatible with the Primavera P6 planning tool (preferably) or Microsoft Project. The 

Consultant is required to familiarize themselves with the detail required at the various 

stages of the project to ensure timeous and complete reporting, no additional allowances 

will be made for “more detail” additional “time required”. 

 The planning and programming should consider all disciplines listed within this document 

and ensure that a logical sequencing, provide for required engagement, practical 

undertakings and realistic timeframes are considered. As part of the tender submission, 

the tenderer shall be required to submit a level 3 resource loaded project schedule. 

 The acceptance of programmes should be as per contract and all correspondence thereof 

should be captured in the relevant document control system. 

 The Consultant should be expected to continuously interrogate the programme to 

identify available time saving opportunities and continuously communicate to the 

Employer’s representative. 

 All risk identification, mitigation and impact analysis should similarly be captured and 

communicated in advance or as soon as the Consultant becomes aware. 

 Following the agreement and issue of a contract change notification, all affected 

schedule documentation should be updated and issued immediately. This includes, but is 

not limited to: 

a) Project schedules and accompanying narrative document 

b) Milestone definitions 

c) Progress measurement data and documents 

d) Sub-Consultant schedules. 

 

 The Consultant should coordinate and consolidate all the programmes provided by the 

contractors that Transnet has contracted. The Consultant should be responsible for the 

timeous compilation, delivery of reports and programmes that will be vetted and 

reviewed before submission to the Employer (owner’s team). 

 The contractor’s failure to provide a programme should not remove the Consultant’s 

obligation to report accurately and professionally. 

 Project Management 
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Engagement Reports Required Relevant/applicable 
documents 

Daily or as required • All discipline reports as stated in this 
document 

Complete monthly report with all 

disciplines  

• The contract 

• Pre-feasibility manual 

• Detail design/Feasibility & 
manual 

• Execution manual 

• Close-out phase manual 

• Gate review guidelines 

PLP overview manual 

Face-to-face    Electronic (editable) and hardcopy 

Virtual   Electronic (editable) and hardcopy 
(PDF) 

 

 

 The Consultant should have a single point of contact to liaise and deal directly 

with the Employer’s representative. This person should be known as the Consultants’ 

representative.  The Consultant should similarly have discipline heads that will liaise with 

the owner’s team, however all communications should be directed through the named 

Consultant’s representative. 

 The Consultant should provide adequately skilled and experienced staff to project 

manage the multiple contracts that the Employer may engage. This staff includes the 

NEC3 Employer’s representative, project managers, service managers and supervisors. 

The Consultant’s staff shall be formally appointed with a DOA and shall act within 

delegations provided by the Employer. Failure to act within these delegations will be 

taken seriously. 

 The full requirement of this contract should be understood by each project 

manager to ensure that all obligations herein are adhered to, specifically the attendance 

to PLP gate reviews. Any rework required to pass gate reviews that is considered by the 

Employer to be due to negligence by the Consultant shall be undertaken at the 

Consultant’s cost. 

 The overarching project management should ensure that all systems and tools 

for various disciplines should utilize generic and consistent work breakdowns structures. 
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 Consultant obligations: 

 

I. General 

The Consultant:  

a) Provides a project management service to control time and cost of the 

detail engineering of the project within the limitations agreed with the 

Employer’s representative 

b) Manages and co-ordinates the engineering activities for the complete 

services 

c) Compiles project documentation (documentation control centre), 

manage the implementation and handover of all the required 

documentation to the Employer’s representative as per specifications, 

at least one month prior to overall commissioning 

d) Submits deliverables of the services in accordance with the accepted 

program 

e) Designs, executes and completes the services in accordance with the 

contract, and remedies any design defects therein. When completed, 

the services are fit for the purposes for which it is intended as defined 

in the scope 

f) Complies with all procedures for reporting and co-ordinating as defined 

in the scope, exercises a high degree of skill and expertise in accordance 

with good engineering, project management and operating practices in 

carrying out the Services. All procedures are reviewed and approved by 

the Employer’s representative as required under the contract and 

stipulated in the scope 

g) Performs the Services with due diligence and efficiency and in 

conformity with sound engineering, administrative and financial 

practices 

h) At all times performs the Services in such a manner as will always 

safeguard and protect the Employer’s interest and take all necessary 

and proper steps to prevent abuse or uneconomical use of facilities, if 

any, made available by the Employer to the Consultant 

i) Gathers all information necessary for it to perform the Services in 

accordance with this contract, including but not limited to information 

as to the character of the services, local conditions and facilities, 

conditions of labour, wage standards, safety requirements, 

environmental and industrial matters 
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j) Cooperates fully with the Employer’s representative and makes 

available to the Employer’s representative all procedures, documents 

and information that are relevant to the services, when required 

k) Submits all documents, which are subject to the Employer 

representative’s acceptance within the specified time to allow for the 

acceptance process, which may entail revision and resubmission.  

Requirements by the Employer’s representative for revisions to 

documents or procedures are not a basis for accepted programme 

extensions and it is the Consultant’s responsibility to ensure that the 

Employer’s representative is kept fully informed of the Consultant’s 

intentions at all stages of the services to avoid having procedures or 

documents rejected at the acceptance stage 

l) Gives the Employer’s representative two weeks advance notice of when 

the Consultant requires any information, materials, documents or 

instructions from the Employer 

m) The services is performed in accordance with the stipulations of the 

statutory requirements, codes, regulations and specifications referred 

to in the scope and approved by the Employer’s representative 

n) Statements indicating a requirement for the Employer representative 

acceptance of a document or procedure mean that, for any phase of 

the services, the Employer’s representative has the right to review, 

comment upon and/or require changes or modifications to the 

document or procedure in question such that it meets with the 

Employer’s representative’s acceptance 

o) The Consultant does not suspend the progress of the whole or any part 

of the services except where the suspension is directed or approved by 

the Employer’s representative in accordance with the conditions of 

contract 

p) Separate meetings should be held on a weekly basis to discuss 

compensation events. A compensation event register shall be developed 

and managed by the Consultant and be issued to Employer’s 

representative on weekly basis. 

 

II. Meeting requirements 

a) Project kick-off meeting 

i. The Consultant co-ordinates the project “kick-off” meeting to 

take place within two weeks of the starting date 

ii. The agenda of the kick-off meeting is agreed between the 

Consultant and the Employer.  The Consultant chairs the 

meeting and produces the minutes of the meeting 
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iii. The project teams of the Consultant and the Employer attend 

the kick-off meeting.  The meeting will start with a combined 

session of the full teams and then split off into smaller teams 

consisting of the various disciplines to clarify specific issues. The 

duration of this meeting should not be more than one working 

day 

iv. Meeting to be held at an agreed venue. 

b) Project progress meetings 

i. Meetings to be held on a once-a-month basis. The agenda of 

the meeting is agreed between the Consultant and the 

Employer. The Consultant chairs the meeting and produces the 

minutes of the meeting 

ii. Meetings to be held at the Employer’s premises/agreed office 

until the construction commences after which the meetings 

should be held on site. Virtual meetings will also be considered 

should the need arise for such meetings. 

iii. The Consultant follows up proactively on all the action list. 

iv. Separate meetings shall be held to discuss compensation events 

on a fortnightly basis for the construction phase (or as agreed) 

and a compensation events register should be developed and 

managed by the Consultant and be issued to Employer’s 

representative on weekly basis (or as agreed depending on the 

project phase). 

c) Reporting 

The Consultant’s provides a monthly progress report which contains the 

following amongst other things:  

i. Executive summary 

ii. Activities completed during current reporting period per 

discipline 

iii. Activities in progress during current reporting period per 

discipline 

iv. Activities to be undertaken during next reporting period per 

discipline 

v. Areas of concern 

vi. Accepted programme, updated programme and sequence of 

work. Level 3 bar chart indicating progress against the plan 

consistent with the network 

vii. The program showing actual critical path clearly 

viii. Recovery plan (when applicable) 
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ix. Man-hour progress/productivity reports and graphs based on 

earned man-hours, including: 

• Budgeted cost of work scheduled, budgeted cost of work 

performed, actual cost of work performed 

• Consumer price index vs. schedule performance index 

graph 

• Estimate at completion 

• Cost variance percentage and cost variance value, CPI 

• Schedule variance percentage and schedule variance 

time, SPI,  

• Cost report including cash flow forecast. 

x. Cost control  

xi. Planning/progress report 

xii. Lists of deviations/variations – compensation event register and 

early warning register 

xiii. Actions taken or be taken to minimize or negate changes 

xiv. The information requested for the intermediate report is to be 

provided as an attachment to the main report 

xv. Execution deliverable checklist 

xvi. Execution deliverable definitions 

xvii. Scope of facilities as per project WBS 

xviii. Overall framework plan 

xix. Safety 

xx. Quality – audit plan and reviews, number of non-conformance 

reports raised, outstanding and closed, status on vendor data – 

quality records and certification delivered vs. plan 

xxi. Environmental – notices, audit plan, incident frequency 

statistics, etc. 

xxii. Interface reporting – a description of key interfaces between the 

Employer and the Consultant, describing the interfaces and 

giving key dates, status, action party and hold points, including 

a list of all approvals the Consultant requires from the Employer 

xxiii. Major risks and mitigation plan. 

d) Supervision 

Consultant’s representative: 

i. The Consultant ensures the supervision of the services by a 

competent representative. Matters within a Consultant’s 

representative’s knowledge (including directions received) are 

deemed to be within the Consultant’s knowledge 
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ii. The Consultant gives the Employer written notice of the 

representative’s name and any subsequent changes 

iii. If the Employer makes a reasonable objection to the 

appointment of a representative the Consultant terminates the 

appointment and appoints another representative, at the 

Consultant’s cost. 

 

III. Working hours 

The working hours and working days are as stated in the contract data and if not 

so stated as notified by the Consultant to the Employer’s representative prior to 

commencement of work on site and is not varied without the prior acceptance of 

the Employer’s representative, except when in the interests of safety of the services 

or to protect life or property or the Consultant finds it necessary to carry out work 

outside the working hours or on other than the working days stated in the contract. 

In such cases, the Consultant notifies the Employer’s representative in writing of 

the circumstances as early as possible. 

All costs attributable to the contract administration by or on behalf of the Employer 

of working during times approved pursuant to the previous paragraph are borne 

by the Employer. 

Should the Consultant wish to vary these hours, an application is be submitted to 

the Employer’s representative supported by written acceptance from landowners 

and local authorities agreeing to the revised hours of operation. These revised 

hours of operation are not in effect until the Employer’s representative gives 

acceptance in writing. 

4.15 RISK MANAGEMENT 

 

Engagement Reports Required Relevant/applicable 
documents 

Weekly or as 
required 

Risk reports (various) 

Risk programme 

Project risk management 
procedures 

Transnet Risk Methodologies Face-to-face  Electronic (editable) and hardcopy 

Virtual  Electronic (editable) and hardcopy (PDF)  
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 It is the Consultants obligation to take all reasonable steps to proactively manage and 

mitigate against all risks as far as possible. 

 Where suitable, the Employer and the Consultant should discuss which risks are best 

managed by whom and necessary delegations should be provided to ensure that the 

party has authority to manage accordingly. 

 The Consultant should be transparent and open in the approach to risk management 

with the Employer. 

 An adequate escalation/engagement procedure should be proposed by the Consultant to 

ensure the severity of the risk is addressed in the right time frame by the right person. 
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4.16 STANDARD AND WORKMANSHIP 

 

 The specifications for this scope are listed as annexure herein.  Any specification listed 

which the Consultant does not have already in his possession or he does not have the 

referenced revision is requested via the Employer’s representative. 

 The Consultant guarantees that the services are executed in accordance with sound 

engineering practices and skill and in accordance with the information supplied by the 

Employer under this contract. 

 All designs, drawings, specifications and data supplied by the Consultant under this 

contract are to be free of defects in design and engineering and are suitable for the 

purpose and use for which it, according to the contract, is intended. 

 The cost of correction or modifications of the detail design package as a direct result of 

defects are borne by the Consultant. 

 The Consultant also guarantees that the services are in accordance with the conceptual 

engineering package and the intent thereof. 

 

 

4.17 SECURITY MANAGEMENT 

 

Engagement Reports Required Relevant/applicable 
documents 

Weekly or as 
required 

• Security risk reports 

• Incident reports 

Audit reports 

• Access control procedure 

• Permits 

• TNPA security incident 
reporting procedure 

• Transnet security master 
agreement 

• TNPA vehicle fleet policy 

Face-to-face  Electronic (editable) and hardcopy 
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 The security at all Transnet sites shall be undertaken in accordance with the Transnet 

security policy. Engagement of security companies will be with one of Transnet approved 

security providers. 

 The Consultant will ensure that all operations (including contractors and other 3rd 

parties) are undertaken in a controlled and safe manner. 

 The Consultant will report on all incidents under the entire ambit of the project. 

 Site vehicles for key personnel – The project will make provision for use of pool cars for 

the Employer’s staff for construction purposes only. The vehicles will be limited to use by 

the Employer’s key personnel only, i.e. project/area managers, construction managers, 

safety officers, quantity surveyors, environmental officers and supervisors. Travelling 

arrangements and costs by the Consultants personnel shall be borne by the Consultant.  

The Consultant will make available his own vehicles for construction supervision 

purposes. 

 For safety purposes, the Consultant will ensure that all construction vehicles and/or 

vehicles utilized on site are suitable for gravel conditions. 

 The engagement, communication (timing and context) templates and formats will be 

agreed upon and signed off by the relevant Employer’s process owner before any 

deliverables are started. Time spent correcting incomplete and incorrect documentation 

shall be for the Consultant’s own cost. All reports should be cross-referenced against 

other disciplines and tools to ensure accuracy and integration of information.  All 

communications direct, indirect, 3rd party or other will be captured in the relevant doc 

control system. 

 The Consultant will expand further the existing TNPA security report and incorporate and 

implement the security recommendations as per the current report 

 

4.18 SITE ACCESS, FACILITIES AND CONSTRAINTS DURING PRELIMINARY ENGINEERING DESIGN 

AND FEED  

 Access to Port of Richards Bay 

Access to the Port is strictly controlled.  Access permits are issued by Transnet National 

Ports Authority (TNPA) against receipt of a written request from an entity already operating 

within the Port.  Positive identification (identity document or driving licence) is required 

for each person requesting an access permit. The Employer will assist the Consultant to 

obtain the required access permits. 
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 Use of Vehicles within the Port (Dependent on Port) 

The speed limit for vehicles on the roads within the port boundary is 40km/h and is strictly 

enforced. Vehicles should travel with their headlamps on at all times and, in addition, must 

display a roof-mounted amber flashing beacon when in motion. The speed limit for vehicles 

travelling on the quayside is 20 km/h.  Special permits are required for vehicles operating 

on the quayside. 

 Personal protective equipment 

Personal protective equipment (PPE) should be worn at all times when in the operational 

areas of the port. The minimum requirements for PPE are hard hat, reflective vest and 

safety footwear. Approved lifejackets will be required for work alongside the water’s edge. 

It is strongly recommended that hearing and eye protection is also used. The use of PPE 

in the office areas is not compulsory. 

 Health and safety facilities on site 

The Employer does not provide any health and safety facilities on site. The Consultant 

provides facilities in accordance with the requirements of the Employer’s health and 

safety standard. 

 Environmental controls, fauna & flora, dealing with objects of historical interest  

The Consultant complies with the requirements of the Employer’s Standard Operating 

Procedures for Construction Environmental Management included as Annexure E and 

Minimum Environmental Requirement for Construction included as Annexure F as well as 

Project Environmental Specifications (e.g. Environmental Authorisation, relevant permits 

and licenses). 

 

 Cooperating with and obtaining acceptance of others 

In performing the services, the Consultant shall be required to engage with various 

stakeholders, including, but not limited: 

o Transnet National Ports Authority 
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o Transnet Freight Rail 

o Local Authority – Muncipality 

o Department of Forestry, Fisheries and Environment 

o Small businesses 

o Business Forums 

 

The Consultant will seek guidance and approvals (where required) from the Employer 
before engaging Stakeholders. Where necessary, the Employer will lead engagements with 
Stakeholders. 

 Publicity and photographs 

No photographs are to be taken unless the photographer is in possession of a 

photographic permit issued by the chief security officer of the Port. Photographs are to 

be taken for record purposes only. The Consultant will not publish any phographs or 

documents without prior written permissions from the Employer. 

 

The Consultant treats all information gained through his appointment on this project as 

strictly confidential. The Consultant is not allowed to prepare or present any paper, 

publish any article in a technical journal, or derive publicity for his business which makes 

any reference to any aspect of the work on this project unless the Employer grants 

special permission, in writing, for that purpose. 

 

The Consultant does not advertise the contract or the project to any third party, nor 

communicate directly with the media (in any jurisdiction) whatsoever without the 

express written notification and consent of the Employer. 

 

 Facilities provided by the Employer and the Consultant 

The Employer does not provide any facilities for the Consultant’s exclusive use. 

Construction sites camps will be determined during the constructability workshop and all 

costs for this arrange will be covered by TNPA. 

 

For regular project meetings and ad-hoc meetings the Employer will provide facilities at 

its premises. 
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5 THE REQUIRED RESOURCES  

The Consultant’s team shall as a minimum comprise the following key personnel: 

 

a. Project Manager 

b. Marine engineer – Port & Coastal 

c. Petrochemical Engineer– Port Tank Farm Support 

d. Mechanical Engineer 

e. Quantity Surveyor 

f. Civil/Structural Engineer  

g. Electrical Engineer 

h. Fire Engineer  

i. Environmental Specialist 

j. Environmental Manager 

k. Other Specialists 

l. Health and Safety Manager 

 

6 ANTICIPATED TIMELINES AND KEY ACTIVITIES FOR THE WORKS 

The following milestone dates are given to the Consultant to assist with planning and design to 

fit the planned infrastructure handover date to achieve the project's planned completion date. 

These are provisional dates that are subject to change without financial implications to the 

Employer. 

 

Description Forecast Date 

TASK ORDER 1 – Engineering and Specialist Studies 

(Component A) 

(11 Months 

Duration) 

Award Consultant Contract and sign-off requirements Jun 2024 
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Description Forecast Date 

All Studies Complete Sep 2024 

Develop Options Nov 2024 

Conduct MCA Dec 2024 

Finalize Concept Layout Jan 2025 

Preliminary Engineering Design Feb 2025 

Draft PLP Deliverables Apr 2025 

Finalize PLP Deliverables May 2025 

TASK ORDER 2 – FEED Scoping Development  

(Component A) 

(6 Months 

Duration) 

Start detailed design to 30% of the preferred engineering option Jan 2025 

Finalise and produce an engineering report  March 2025 

Produce all Scoping Deliverables as per Table 1: Scoping Deliverables 

for FEED 30% level of designs.  

April 2025 

Update Business Case and PLP deliverables and sign-off May 2025 

Gate Review June 2025 

TASK ORDER 3 –  Environmental Impact Assessment 

(Component A) 

(9 months 

Duration) 

 Start an EIA with documents from pre-feasibility studies  May 2025 

 Draft Environmental Impact Report, Public participation  Sept 2025 

Environmental Impact Assessment Dec 2025 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 78 of 88 

 
 

Description Forecast Date 

Develop, manage and secure Environmental Offset/Compensation Jan  2026 

Obtaining an EA, Licences and permits. Feb 2026 

TASK ORDER 4 – Pipeline Network Masterplan  

(Component B) 

(11 Months 

Duration) 

Contract Start. June 2024 

Concept Pipeline Masterplan Layout. Jan 2025 

2D Pipeline Modelling presentation. Mar 2025 

Draft PLP deliverables. Apr 2025 

Finalise PLP deliverables.  May 2025 
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7 CONTRACT CHANGE MANAGEMENT  

For ease of communication, standard templates shall be used for contract change 

management. The Consultant shall forward all correspondence concerning contract change 

management, i.e., early warnings and notifications of compensation events, on the standard 

templates provided.   

Records of Claims, Payments & Assessments of Compensation Events must be kept by the 

Consultant. 

 

The Consultant shall keep at all times the following records for the Employer’s Agent to inspect: 

 

• Records of people and equipment within the working areas. 

• Records of Sub-Consultants appointed by the Consultant. 

 

8 PROCUREMENT 

8.1 CODE OF CONDUCT 

• The Employer aims to achieve the best value for money when buying or selling goods 

and obtaining services. This however must be done openly and fairly that support and 

drive a competitive economy. Underpinning our process are several acts and policies 

that any supplier dealing with the Employer must understand and support.  These are: 

 

o Goods and Services Manual and Construction Procurement Manual: 

▪ Section 217 of the Constitution - the five pillars of Public PSCM 

(Procurement and Supply Chain Management):  fair, equitable, 

transparent, competitive and cost-effective. 

▪  The Public Finance Management Act (PFMA); 

▪ The Broad-Based Black Economic Empowerment Act (BBBEE);  

▪ The Anti-Corruption Act. 
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o This code of conduct has been included in this contract to formally apprise the 

Consultant of the Employer’s expectations regarding the behaviour and conduct 

of its suppliers. 

o Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt 

Practices. 

o The Employer is in the process of transforming itself into a self-sustaining State-

Owned Enterprise, actively competing in the logistics industry. We aim to 

become a world-class, profitable, logistics organization. As such, our 

transformation is focused on adopting a performance culture and adopting 

behaviours that will enable this transformation. 

o The Employer will not participate in corrupt practices and therefore expects its 

suppliers to act similarly. 

o The Employer and its employees will follow the laws of this country and keep 

accurate business records that reflect actual transactions with and payments 

to our suppliers.  

o Employees must not accept or request money or anything of value, directly or 

indirectly, to: 

 

▪ Illegally influence their judgment or conduct or to ensure the desired 

outcome of a sourcing activity: 

  

• Win or retain business or to influence any act or decision of any 

decision stakeholders involved in sourcing decisions; or gain an 

improper advantage. 
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o There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of the Employer’s employees.  We expect our Suppliers to use our 

“Tip-offs Anonymous” Hotline to report these acts (0800 003 056). 

o The Employer is firmly committed to the ideas of free and competitive 

enterprise. 

o Suppliers are expected to comply with all applicable laws and regulations 

regarding fair competition and antitrust. 

o The Employer does not engage with non-value-adding agents or 

representatives solely to increase BBBEE spending (fronting). 

o The Employer’s relationship with suppliers requires us to clearly define 

requirements, exchange information and share mutual benefits. 

 

• Generally, Suppliers have their business standards and regulations. Although the 

Employer cannot control the actions of our suppliers, we will not tolerate any illegal 

activities. These include, but are not limited to: 

 

o Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc.). 

o Collusion. 

o Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.) 

 

 

 

 



TRANSNET NATIONAL PORTS AUTHORITY   

TENDER NUMBER: TNPA/2024/05/0003/65908/RFP 

DESCRIPTION OF THE SERVICES: PROVISION OF A CONSULTANT TO UNDERTAKE THE PRE-FEASIBILITY  

AND FRONT-END ENGINEERING STUDIES FOR THE NEW BERTH 210, EXPANSION OF TANK FARM, NEW  

PIPE-RACKS WITH ASSOCIATED BULK SERVICES INCLUSIVE OF A PIPELINE NETWORK MASTERPLAN  

AT THE PORT OF RICHARDS BAY. 
————————————————————————————————————————————————————————— 

 
Page 82 of 88 

 
 

8.2 CONFLICTS OF INTEREST, RESTRAINT OF TENDERING 

A conflict of interest arises when personal interests or activities influence (or appear to influence) 

the ability to act in the best interests of the Employer.  

Should the Consultant produce tender/bid documents arising from this contract, the 

Contractor shall be precluded from competing in the associated bidding process or 

offering any services directly / indirectly to Contractors that offer the Contractor an 

unfair advantage or place Transnet at risk during the bidding and/or 

execution/construction phases. 

Consultants previously involved in the development of the Business Case for this work or 

preparation of this bid document shall be precluded from tendering on the above scope of services.  

 

 

9 THE CONSULTANT’S INVOICES 

a) When the Employer’s Agent certifies payment (see NEC PSC Sub-Clause 51.1) following 

an assessment date, the Consultant complies with the Employer’s procedure for invoice 

submission. 

b) The invoice must correspond to the Employer’s Agent assessment of the amount due to 

the Consultant as stated in the payment certificate. 

c) Invoices must be submitted by the 18th day of the month (with costs projected to the 25th 

of the month). 

d) The invoice states the following: 

 

• Invoice addressed to Transnet Limited;  

• Transnet Limited’s VAT No: 4720103177; 

• Invoice number; 

• Registered name of the Consultant;  
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• Address (Physical and Postal) of the Consultant;  

• The Consultant’s VAT Number; and 

• The Contract number: 

 

e) The invoice contains the supporting detail: 

 

• The amount paid to date. 

• Amount for payment (excluding VAT). 

• VAT amount. 

• Amount for payment (including VAT). 

• Any retention monies to be deducted from the invoice. 

• Any interest payable. 

• Escalation formula used where applicable. 

• Settlement discount. 

• Proof of ownership of Materials supplied. 

• A statement is to accompany each invoice: 

 

o The invoice is presented either by post by hand delivery or via email by the 18th 

day of the assessment month. Statements must accompany invoices. 

o Invoices submitted by post are addressed to: 

 

Transnet National Ports Authority 

Queens Warehouse 

237 Mahatma Gandhi Road 
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Durban 

4000 

For the attention of the Employers Agent: Muziwokuthula Ntuli  

 

o  Invoices submitted by hand are presented to: 

Transnet National Ports Authority 

Queens Warehouse 

237 Mahatma Gandhi Road 

Durban 

4000 

 

 

• The invoice is presented as an original.  

• The Consultant ensures that the Employer has his correct banking information to 

make the electronic payment transfer. 

• All payments are provisional and subject to audit. The Consultant preserves his 

records for such a period as legislation requires, but in any event not less than five 

(5) years. 

• The Employer deducts any amount owed by the Consultant to the Employer from 

any amount payable by the Employer to the Consultant.   
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Annexures A: Pre-feasibility Study Phase Manual 
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Annexures B: HAS-GL-0001-Health and Safety Guideline 
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Annexures C: Standard Operating Procedure for Construction Environmental Management 
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Annexures D: Minimum Environmental Standards for Construction 


	T1.1 TENDER NOTICE AND INVITATION TO TENDER
	SECTION 1: NOTICE TO TENDERERS
	1. invitation to tender
	2. TENDER SUBMISSION
	3. CONFIDENTIALITY
	4. DISCLAIMERS
	4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award to another tenderer.
	4.2. Not necessarily accept the lowest priced tender or an alternative Tender;
	4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;
	4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer, which after conclusion of the contract is proved to have been incorrect, Transnet reserves the right to terminate the contract;
	4.5. Request audited financial statements or other documentation for the purposes of a due diligence exercise;
	4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the closing date;
	4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby irrevocably grant the necessary consent to the Transnet to do so;
	4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must therefore not be interpreted to mean that Tenderers have necessarily passed any previous stage(s);
	4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered discretion not to accept any offer.
	4.10. Not be held liable if tenderers do not provide the correct contact details during the clarification session and do not receive the latest information regarding this RFP with the possible consequence of being disadvantaged or disqualified as a re...
	4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been convicted of a serious breach of law during the preceding 5 [five] years including but not limited to breaches of the Competition Act 89 of 1998, as amende...
	4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if any of the following might present an unacceptable commercial risk to the employer:
	5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection with this Tender, whether or not the Tenderer is awarded a contract.
	6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE
	Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has been established to centrally administer supplier information for all organs of state and facilitate the verification of certain key supplier infor...
	Supplier Number………………………………… and Unique registration reference                        number………………………………………………. Tender Data)

	T2.2-09 Letter/s of Good Standing with the Workmen’s Compensation Fund
	T2.2-16 Domestic Prominent Influential Persons (DPIP) Or Foreign Prominent Public Officials (FPPO)
	2. SERVICE LEVELS
	Acceptance of Service Level
	1. PREAMBLE AND INTRODUCTION
	2. PROTECTION OF PERSONAL INFORMATION
	3. SOLE AGREEMENT
	1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, or any Group member;
	1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for Proposal [RFP] or Request for Quotation [RFQ], as the case may be;
	1.3 Confidential Information means any information or other data relating to one party [the Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that party and which is made available for the purposes of the Bid...
	other party [the Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other information otherwise made available by the Disclosing Party or its Agents to the Receiving Par...
	1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; or
	1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its written records or other reasonable evidence] free of any restriction as to its use or disclosure prior to its being so disclosed; or
	1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be demonstrated by its written records or other reasonable evidence] from a source other than the Disclosing Party or its Agents, which source is not bound...

	1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either party; and
	1.5 Information means all information in whatever form including, without limitation, any information relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and business affairs whether in writing, conveyed o...
	2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, without the Disclosing Party’s writte...
	2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and commercial discussions between the parties in relation to the Tender or for the subsequent performance of any contract between the parties in rela...
	2.3 Notwithstanding clause ‎2.1 above, the Receiving Party may disclose Confidential Information:
	2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set out in clause ‎2.2 above, provided that the Receiving Party shall ensure that such Agents are made aware prior to the disclosure of any part o...
	2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause ‎2.4 below.

	2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance with clause ‎2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing Party regarding the form, nature, co...
	2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights or remedies of the Disclosing Party, the Rece...
	2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not confer on the Receiving Party any rights, including intellectual property rights over the Confidential Information whatsoever, beyond those...
	3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.
	3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of the Confidential Information provided and any copies made thereof and so far, as is reasonably practicable, of the location of such Confidenti...
	3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
	3.3.1 return all written Confidential Information [including all copies]; and
	3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device whatsoever into which it was copied, read or programmed by the Company or on its behalf.

	3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the requirements of clause ‎3.3.2 above.
	4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest in the Tender without the prior written consent of the other party.
	4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings with the other party for publicity or marketing purposes without the prior written consent of the other party.
	8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe the provisions of such Act [as appl...
	8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational measures in place against unauthorised or unlawful processing of data relating to the Tender and against accidental loss or destruction of, or da...
	9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior written consent of the other, save that Transnet may assign this Agreement at any time to any member of the Transnet Group.
	9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, power or privilege under...
	9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, and the remaining provisions sh...
	9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf of each party.
	9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between the parties.
	9.6 This Agreement will be governed by and construed in accordance with South African law and the parties irrevocably submit to the exclusive jurisdiction of the South African courts.
	T2.2-19: RFP DECLARATION FORM
	1 Objectives
	1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature, negotiations made in bad faith and under...
	a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in conformity to the defined specifications of the works, goods and services; and
	b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or participating in any corrupt practice in order to secure the contract.


	2 Commitments of Transnet
	2.1 Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the sourcing event and ensuing contract, will demand, take a promise for or accept directly or through intermediaries any bribe, consideration, gift, rew...
	2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service Providers/Contractor with equity, transparency and fairness.  Transnet will in particular, before and during the registration process, provide to all Tendere...
	2.3 Transnet further confirms that its employees will not favour any prospective Tenderers/Service Providers/Contractors in any form that could afford an undue advantage to a particular Tenderer during the tendering stage and will further treat all Te...
	2.4 Transnet will exclude from the tender process such employees who have any personal interest in the Tenderers/Service Providers/Contractors participating in the tendering process.

	3 Obligations of the Tenderer / Service Provider
	3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or benefits.
	a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, entertainment, loan, or anything of monetary value, from any person or juri...
	b) Transnet officials and employees shall not solicit or accept gifts of any kind, from vendors, suppliers, customers, potential employees, potential vendors, and suppliers, or any other individual or organisation irrespective of the value.
	c) Under no circumstances should gifts, business courtesies or hospitality packages be accepted from or given to prospective suppliers participating in a tender process at the respective employee’s Operating Division, regardless of retail value.
	d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, either directly or indirectly. This includes money, loans, equity, special privileges, personal favours, benefit or services. Such favours will be considered ...
	3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing contract stage in order to secure the con...
	a) The Tenderer/Service Provider/Contractor will not, directly or through any other person or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the tendering process or to any third person any material or other ben...
	b) The Tenderer/Service Provider/Contractor will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any emp...

	3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested in the contract to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering process, Tender evaluation, contracting...
	3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest agreement or understanding, whether formal or informal with other Tenderers/Service Providers/Contractors. This applies in particular to certifications, submissi...
	3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the relevant anti-corruption laws of South Africa or any other country.  Furthermore, the Tenderer/Service Provider/Contractor will not use for illegitimate purpos...
	3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and address of its agents or representatives in South Africa, if any, involved directly or indirectly in the registration or tendering process.  Similarly, the Tender...
	3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or forged documents or information in order to influence the tendering process to the advantage of the Tenderer/Service Provider/Contractor or detriment of Trans...
	3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with a copy of its code of conduct. Such code of conduct must address the compliance programme for the implementation of the code of conduct and reject the use of br...
	3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit offences outlined above or be an accessory to such offences.
	3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, Labour, Anti-Corruption and the Environment when undertaking business with Trans...
	a) Human Rights
	• Principle 1: Businesses should support and respect the protection of internationally proclaimed human rights; and
	•  Principle 2: make sure that they are not complicit in human rights abuses.
	b) Labour
	• Principle 3: Businesses should uphold the freedom of association and the effective recognition of the right to collective bargaining;
	• Principle 4: the elimination of all forms of forced and compulsory labour;
	• Principle 5: the effective abolition of child labour; and
	• Principle 6: the elimination of discrimination in respect of employment and occupation.
	c) Environment
	• Principle 7: Businesses should support a precautionary approach to environmental challenges;
	• Principle 8: undertake initiatives to promote greater environmental responsibility; and
	• Principle 9: encourage the development and diffusion of environmentally friendly technologies.
	d) Anti-Corruption
	• Principle 10: Businesses should work against corruption in all its forms, including extortion and bribery.

	4 Independent Tendering
	4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully understand that the word “competitor” shall include any individual or organisation, other than the Tenderer, whether or not affiliated with th...
	a) has been requested to submit a Tender in response to this Tender invitation;
	b) could potentially submit a Tender in response to this Tender invitation, based on their qualifications, abilities or experience; and
	c) provides the same Goods and Services as the Tenderer and/or is in the same line of business as the Tenderer.

	4.2 The Tenderer has arrived at his submitted Tender independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium will not be constr...
	4.3 In particular, without limiting the generality of paragraph 5 above, there has been no consultation, communication, agreement or arrangement with any competitor regarding:
	a) prices;
	b) geographical area where Goods or Services will be rendered [market allocation];
	c) methods, factors or formulas used to calculate prices;
	d) the intention or decision to submit or not to submit, a Tender;
	e) the submission of a Tender which does not meet the specifications and conditions of the RFP; or
	f) tendering with the intention of not winning the Tender.

	4.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the Goods or Services to which his/her tender r...
	4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding of the contract.
	4.6 Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the Competition Commission for investiga...
	4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by written submission on its company letter...

	5 Disqualification from Tendering Process
	5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a violation of section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer/Service Provider/Contractor into que...
	5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a violation of section 3, or any material violation, such as to put its reliability or credibility into question. Transnet may after following due procedures and at ...
	5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage caused by it and has installed a suitable corruption prevention system or taken other remedial measures as the circumstances of the case may require, Transnet ma...

	6 TrANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST)
	6.1 The process of restriction is used to exclude a company/person from conducting future business with Transnet and other organs of state for a specified period. No Tender shall be awarded to a Tenderer whose name (or any of its members, directors, p...
	6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply Chain Policy and Procurement Procedures Manual (CPM included) are included herein by way of reference. Below follows a condensed summary of this restriction p...
	6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s details (including the identity number of the individuals and registration number of the entity) to National Treasury for placement on National Treasury’s Dat...
	6.4 The decision to restrict is based on one of the grounds for restriction. The standard of proof to commence the restriction process is whether a “prima facie” (i.e., on the face of it) case has been established.
	6.5 Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in addition to restricting a company/person from future business, Transnet may decide to terminate some or all existing contracts with the company/p...
	6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a blacklisted company.
	6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract:
	a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the receipt of Tenders;
	b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract when called upon to do so in terms of any condition forming part of the Tender documents;
	c) has carried out any contract resulting from such Tender in an unsatisfactory manner or has breached any condition of the contract;
	d) has offered, promised or given a bribe in relation to the obtaining or execution of the contract;
	e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any Government Department or towards any public body, Enterprise or person;
	f) has made any incorrect statement in a certificate or other communication with regard to the Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of Transnet that:
	g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements and which could not be recovered from the contractor;
	h) has litigated against Transnet in bad faith.

	6.8 Grounds for blacklisting include a company/person recorded as being a company or person prohibited from doing business with the public sector on National Treasury’s database of Restricted Service Providers or Register of Tender Defaulters.
	6.9 Companies associated with the person/s guilty of misconduct (i.e., entities owned, controlled or managed by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or an existing company where such person(s) ...

	7 Previous Transgressions
	7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous transgressions resulting in a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 19...
	7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from the registration process or removed from the Tenderer/ Service Provider/C...

	8 Sanctions for Violations
	8.1 Transnet shall also take all or any one of the following actions, wherever required to:

	9 Conflicts of Interest
	9.1 A conflict of interest includes, inter alia, a situation in which:
	9.2 A Transnet employee uses his / her position, or privileges or information obtained while acting in the capacity as an employee for:
	9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest i.e., a family, business and / or social relationship between its owner(s)/ member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of...
	9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any committee member or any person involved in the sourcing process, where this i...

	10 Dispute Resolution
	10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service Provider / Contractor.  When a dispute arises between Transnet and its Tenderer / Service Provider / Contractor, the parties should use thei...

	11 General
	11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South Africa.
	11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in accordance with the provisions of the law relating to any civil or criminal proceedings.
	11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite period unless cancelled by either Party.
	11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity Pact remains valid.
	11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent or corruptive behaviour of one or more Transnet employees, Transnet expects its Tenderer/Service Provider/Contractor to report this behaviour directly to a sen...
	The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, the information provided in this Integrity Pact is true and correct.
	I ……………………………………….. duly authorised by the tendering entity, hereby certify that the tendering entity are fully acquainted with the contents of the Integrity Pact and further agree to abide by it in full.
	Signature …………………………………
	Date ………………………………………..

	T2.2-22: REQUEST FOR PROPOSAL – BREACH OF LAW
	T2.2-27: Three (3) years audited financial statements
	T2.2-28 SUPPLIER DECLARATION FORM
	SUPPLIER DECLARATION FORM
	Offer
	Acceptance
	Schedule of Deviations
	Part one - Data provided by the Employer
	Part two - Data provided by the Consultant
	Pro forma Performance Guarantee
	For use with the NEC3 Professional Services Contract - June 2005 (with amendments June 2006 and April 2013).

	Pro forma Performance Guarantee (for use with Option X13)
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	Measurement and Payment
	C3.1: THE SCOPE
	1 Executive Overview
	2 Description of Works
	2.1 The Objective of the Services
	2.1.2. Component A

	2.1.2 Component B
	2.2 Scope of the Services Summary
	2.2.1 Component A
	2.2.2 Component B

	2.3 Submission of proposal
	2.4 Award of the contract

	3 Deliverables
	3.1 TASK ORDER 1 (COMPONENT A)
	3.2 TASK ORDER 2 (COMPONENT A)
	3.3 TASK ORDER 3 (COMPONENT A)
	3.4 Other Deliverable and Specialist Studies
	3.5 TASK ORDER 4 (COMPONENT B)

	4 Management of the Contract
	4.1 Overview – project lifecycle process
	4.1.1 The project lifecycle process, referred to as the PLP, is the methodology for the effective management of capital investment projects within Transnet to ensure that all projects are managed with a consistent approach. The study phases are key to...
	4.1.2 A gate review is conducted by an independent team at the end of each study phase to determine whether the work in that phase has been done with sufficient thoroughness for the project to proceed to the next phase.
	4.1.3 Transnet employs a methodology of capital infrastructure approval called the PLP which involves the incremental development of projects in terms of their engineering detail and associated cost estimates through 5 stages of development, from Conc...
	4.1.4 The Consultant in the provision of services should observe all relevant statutes, by-laws and associated regulations, applicable standards published by the South African National Standards (SANS), the International Organization for Standardizati...
	4.1.5 The Consultant should propose deliverables at the inception stage of the task order for each PLP stage for the Employer’s acceptance. The proposed deliverables are to be structured/designed to meet the project control and risk management best pr...

	4.2 Audits
	4.2.1 TNPA is subjected to several audits every year. Transnet has audits upon the projects and its employees. Transnet employs both internal and external auditors to undertake both random and structured audits. The full spectrum of project audits and...
	4.2.2 The Consultant shall make employees and information available (upon request) to assist in the demonstration of audit compliance.
	4.2.3 The Employer reserves the right to undertake an audit at any time upon any employee of the Consultants. Where necessary, the Consultant’s management staff shall be required to implement any corrective or preventative action as may be required. T...
	4.2.4 The Consultant shall be subjected to specific supplier development audits for the duration of the contract. Audit schedules will be provided by the Employer.

	4.3 Compliance and Approval framework
	4.3.1 The Employer and the Consultant shall abide to the Transnet and TNPA Delegation of Authority (DoA) framework/s at all times. The Consultant and the employees shall not act in any role which involves a DoA to commit funds on behalf of the Employe...
	4.3.2 The necessary declarations shall be addressed in the transaction specific procurement event and confidentiality agreements requested at TNPA discretion.
	4.3.3 Upon individual employees being mobilized it should be required that the employee shall declare their interests.

	4.4 communications
	4.4.1 The Consultant should abide to all communication requirements imposed upon them by TNPA.  Any communication received, produced or issued by the Consultant which can have a commercial or reputational impact on Transnet should first be reviewed by...
	4.4.2 All communication initiatives should be approved by the Employer.

	4.5 contract management
	4.5.1 The Consultant should manage and report on all contracts that contribute towards the development of this project.  The contracts should be identified in the procurement package plan and agreed upfront with the Employer (and owner’s team) before ...
	4.5.2 Other than the normal project management functions required in terms of the NEC, the Employer requires the Consultant to report on contract related information for statistical purposes, H&S reporting and BBBEE spend.
	4.5.3 TNPA will delegate the Consultant to manage relevant contracts as an Employer’s representative, project manager or service manager. All contracts and subcontractors related to this project will be managed by the Consultant. Any contractual commu...
	4.5.4 Where bonds and guarantees are provided the Consultant should take the necessary skill and care to ensure that these are handled safely and confidentially.
	4.5.5 The Consultant shall not engage any contractor or 3rd party until a signed contract is in place and a valid Transnet purchase order has been issued or unless an approved instruction has been issued by the Employer.
	4.5.6 The Consultant establishes an effective method of site contractors and others cost control, which enables:

	4.6 cost management
	4.6.1 The Consultant shall manage and report on all contracts that it manages. The Consultant should provide a cost management service that should include (but not be limited to) budget allocation, forecasting, estimation to completion, displaying com...
	4.6.2 The Consultant should ensure that all cost reported on at any given period should be to an accuracy level appropriate to that project stage as outlined in the PLP process of the project.
	4.6.3 All cost assessment, evaluation, approvals and rejection should be counter signed by a Transnet employee with the required delegation before being submitted to Finance for processing. In addition, all claims and certificates should have supporti...
	4.6.4 All payment applications should make reference to the Transnet contract number and Transnet purchase order number.
	4.6.5 The Consultant manages all costs applicable to this project in conjunction with the Employer’s inputs. All changes or issues resulting in changes to the price of various contracts (construction contracts and suppliers purchase orders) managed by...
	The Consultant is responsible for the following:
	4.6.6 Monthly Reporting
	4.6.7 Total project cashflow

	4.7 Cost estimate
	4.8 Documentation control
	4.8.1 The Consultant’s documentation should comply with the Employer’s standards and requirements. The Employer will issue all relevant documentation to the Consultant, but control, maintenance and handling of these documents shall be the Consultant’s...
	4.8.2 All documents issued to 3rd party contractors and to the Employer should be submitted through the Consultant’s document control department. Any contractual communication between the Employer and the contractors should be issued by the Consultant...
	4.8.3 Ownership of data, designs and documents - The parties agree that copyright in the data, design and documents should, after payments by the Employer of the services to the Consultant, lie with the Employer subject to the Employer’s indemnificati...

	4.9 environmental and sustainability management
	4.9.1 The Consultant shall ensure compliance with all PLP environmental and community interface, and sustainable design requirements, as determined through the PLP classification model, for each project phase. These requirements will be clarified with...
	4.9.2 The Consultant must have required environmental expertise and experience to manage all environmental and sustainability planning requirements during feasibility study and project execution phase.  These requirements are outlined in the PLP envir...
	4.9.3 The Consultant should at all times ensure compliance with environmental legislative and regulatory requirements relevant to their activities.
	4.9.4 The Consultant should ensure that the fundamental principles outlined in Chapter 1 of the National Environmental Management Act, 1998, Act No. 107 of 1998, as amended and sustainable development are integrated into the planning and execution pha...
	4.9.5 The Consultant should take into consideration the requirements of any other environmental specifications applicable to any other divisions of Transnet, including the requirements under TIMS Policy statements included as Annexure B.
	4.9.6 The Consultant should ensure that all work is undertaken with due consideration of the requirements of relevant environmental authorisations, legislation and other environmental requirements of the Port of Richards Bay.
	4.9.7 The Consultant should take cognisance of the requirements of existing environmental authorizations, permits and licenses and any subsequent amendments thereof.
	4.9.8 The contractor should not commence work in areas where authorizations are required but not yet received. Contractors shall also comply with any condition laid down in these authorizations during the execution of the works.
	4.9.9 All construction activities should be subject to a Project Construction Environmental Management Programme (CEMPr) as authorized through the EA process, and all applicable environmental authorizations and/or permits/licences issued to the applic...
	4.9.10 The Consultant should appoint a responsible person to monitor and manage compliance with the CEMPr and relevant authorizations referred to above.
	4.9.11 The Consultant should apply the principles outlined in Chapter 1 of the National Environmental Management Act, 1998, Act No. 107 of 1998, particularly the provision under Section 3 and 4(a) - (r), in the planning and execution of the proposed d...
	4.9.12 The Consultant should comply with the sustainable development and/or design requirements under the PLP, where relevant.
	4.9.13 The Consultant should ensure that all work comply with the Transnet policy on sustainable development as embodied in its sustainability framework or strategy.

	4.10 finance
	4.10.1 The Consultant should collect and provide financial information in a manner that does not impede or adversely affect the Employer in the undertaking of its financial obligation. The Consultant shall manage and report on all contracts that contr...
	4.10.2 Consultant invoicing requirements: The Consultant is to submit a monthly invoice on the date stipulated on the approved project reporting calendar (as approved for each calendar year) to the Employer with the estimated man hours to be worked in...
	4.10.3 Other contractors/Consultants invoicing requirements: The Consultant should review and ensure that the monthly invoices from the contractors, Consultants or any other contracting party should be presented in the same manner as mentioned above.
	4.10.4 The applicable foreign exchange conversion rates for foreign currency amounts payable and managed by the Consultant should be the rate as advised by the Employer for the date of payment of each relevant foreign currency amount as affected by th...
	4.10.5 The Consultant ensures that the requirement in terms of Section 20(4) (C) of the Value Added Tax Act, No 89 of 1991 (as amended by the Revenue Laws Amendment Act 45 of 2003), that the VAT registration number of the recipient of the tax invoice,...

	4.11 health and safety requirements
	4.11.1 The Consultant should comply with the Health & Safety requirements contained in the HAS-GL-0001 and procedural compliance with the OHS Act and applicable regulations included as Annexure B.
	4.11.2 The Consultant should comply with all applicable legislation, regulations issued in terms thereof and Transnet’s safety rules which should be entirely at the Consultant’s cost and which should be deemed to have been allowed for in the rates and...

	4.12 Information and communications technology
	4.12.1 The Consultant shall sign the confidentiality agreement to adhere to Transnet’s ISP and all other relevant Transnet’s policies.
	4.12.2 Should Consultant access Transnet’s information assets – it should be used in a manner that will not harm or endanger Transnet as a company in line with the Transnet’s ISP and any other related policies.
	4.12.3 The software used should similarly be conversant with Transnet’s approved software in order to meet the obligation of the document control process spelt out in this document.
	4.12.4 The Consultant shall make available connectivity, internet access, ICT infrastructure and applications access, document control access and any other systems used by the Consultant should be made available to the Employer (owner’s team) at any p...
	4.12.5 Desks that have been set aside for the Employer (owner’s team) should have all the necessary connectivity requirements and access as mentioned above.
	4.12.6 The Consultant should ensure that all data stored on the workstations is backed up to the secure server provided by the Consultant. It is the responsibility of user of the desktop, laptop, handheld mobile devices to ensure that business informa...
	4.12.7 Transnet requirements related to ICT security and cyber-attacks will be observed by the Consultant.

	4.13 legal
	4.13.1 The Consultant should involve the Employer’s legal department for any legal matter as detailed in the legal policy and any other legal matter or dispute associated to the Consultant’s scope of services.

	4.14 planning and programming
	4.14.1 The Consultant should plan and provide both integrated programmes and contractually compliant programmes including project s-curves throughout the project development and execution. The Consultant should similarly provide integrated schedules o...
	4.14.2 The planning and programming should consider all disciplines listed within this document and ensure that a logical sequencing, provide for required engagement, practical undertakings and realistic timeframes are considered. As part of the tende...
	4.14.3 The acceptance of programmes should be as per contract and all correspondence thereof should be captured in the relevant document control system.
	4.14.4 The Consultant should be expected to continuously interrogate the programme to identify available time saving opportunities and continuously communicate to the Employer’s representative.
	4.14.5 All risk identification, mitigation and impact analysis should similarly be captured and communicated in advance or as soon as the Consultant becomes aware.
	4.14.6 Following the agreement and issue of a contract change notification, all affected schedule documentation should be updated and issued immediately. This includes, but is not limited to:
	4.14.7 The Consultant should coordinate and consolidate all the programmes provided by the contractors that Transnet has contracted. The Consultant should be responsible for the timeous compilation, delivery of reports and programmes that will be vett...
	4.14.8 The contractor’s failure to provide a programme should not remove the Consultant’s obligation to report accurately and professionally.
	4.14.9 Project Management
	4.14.10 The Consultant should have a single point of contact to liaise and deal directly with the Employer’s representative. This person should be known as the Consultants’ representative.  The Consultant should similarly have discipline heads that wi...
	4.14.11 The Consultant should provide adequately skilled and experienced staff to project manage the multiple contracts that the Employer may engage. This staff includes the NEC3 Employer’s representative, project managers, service managers and superv...
	4.14.12 The full requirement of this contract should be understood by each project manager to ensure that all obligations herein are adhered to, specifically the attendance to PLP gate reviews. Any rework required to pass gate reviews that is consider...
	4.14.13 The overarching project management should ensure that all systems and tools for various disciplines should utilize generic and consistent work breakdowns structures.
	4.14.14 Consultant obligations:

	4.15 risk management
	4.15.1 It is the Consultants obligation to take all reasonable steps to proactively manage and mitigate against all risks as far as possible.
	4.15.2 Where suitable, the Employer and the Consultant should discuss which risks are best managed by whom and necessary delegations should be provided to ensure that the party has authority to manage accordingly.
	4.15.3 The Consultant should be transparent and open in the approach to risk management with the Employer.
	4.15.4 An adequate escalation/engagement procedure should be proposed by the Consultant to ensure the severity of the risk is addressed in the right time frame by the right person.

	4.16 standard and workmanship
	4.16.1 The specifications for this scope are listed as annexure herein.  Any specification listed which the Consultant does not have already in his possession or he does not have the referenced revision is requested via the Employer’s representative.
	4.16.2 The Consultant guarantees that the services are executed in accordance with sound engineering practices and skill and in accordance with the information supplied by the Employer under this contract.
	4.16.3 All designs, drawings, specifications and data supplied by the Consultant under this contract are to be free of defects in design and engineering and are suitable for the purpose and use for which it, according to the contract, is intended.
	4.16.4 The cost of correction or modifications of the detail design package as a direct result of defects are borne by the Consultant.
	4.16.5 The Consultant also guarantees that the services are in accordance with the conceptual engineering package and the intent thereof.

	4.17 security management
	4.17.1 The security at all Transnet sites shall be undertaken in accordance with the Transnet security policy. Engagement of security companies will be with one of Transnet approved security providers.
	4.17.2 The Consultant will ensure that all operations (including contractors and other 3rd parties) are undertaken in a controlled and safe manner.
	4.17.3 The Consultant will report on all incidents under the entire ambit of the project.
	4.17.4 Site vehicles for key personnel – The project will make provision for use of pool cars for the Employer’s staff for construction purposes only. The vehicles will be limited to use by the Employer’s key personnel only, i.e. project/area managers...
	4.17.5 For safety purposes, the Consultant will ensure that all construction vehicles and/or vehicles utilized on site are suitable for gravel conditions.
	4.17.6 The engagement, communication (timing and context) templates and formats will be agreed upon and signed off by the relevant Employer’s process owner before any deliverables are started. Time spent correcting incomplete and incorrect documentati...
	4.17.7 The Consultant will expand further the existing TNPA security report and incorporate and implement the security recommendations as per the current report

	4.18 site access, facilities and constraints during preliminary engineering design and FEED
	4.18.1 Access to Port of Richards Bay
	4.18.2 Use of Vehicles within the Port (Dependent on Port)
	4.18.3 Personal protective equipment
	4.18.4 Health and safety facilities on site
	The Employer does not provide any health and safety facilities on site. The Consultant provides facilities in accordance with the requirements of the Employer’s health and safety standard.
	4.18.5 Environmental controls, fauna & flora, dealing with objects of historical interest
	The Consultant complies with the requirements of the Employer’s Standard Operating Procedures for Construction Environmental Management included as Annexure E and Minimum Environmental Requirement for Construction included as Annexure F as well as Pro...
	4.18.6 Cooperating with and obtaining acceptance of others
	In performing the services, the Consultant shall be required to engage with various stakeholders, including, but not limited:
	o Transnet Freight Rail
	o Local Authority – Muncipality
	o Department of Forestry, Fisheries and Environment
	o Small businesses
	o Business Forums

	4.18.7 Publicity and photographs
	No photographs are to be taken unless the photographer is in possession of a photographic permit issued by the chief security officer of the Port. Photographs are to be taken for record purposes only. The Consultant will not publish any phographs or d...
	The Consultant treats all information gained through his appointment on this project as strictly confidential. The Consultant is not allowed to prepare or present any paper, publish any article in a technical journal, or derive publicity for his busin...
	The Consultant does not advertise the contract or the project to any third party, nor communicate directly with the media (in any jurisdiction) whatsoever without the express written notification and consent of the Employer.
	4.18.8 Facilities provided by the Employer and the Consultant
	The Employer does not provide any facilities for the Consultant’s exclusive use.
	Construction sites camps will be determined during the constructability workshop and all costs for this arrange will be covered by TNPA.
	For regular project meetings and ad-hoc meetings the Employer will provide facilities at its premises.
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