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NWDOH/PS/13/21-2: PROCUREMENT OF WATER AT GANYESA HOSPITAL SITUATED IN
KAGISANO MOLOPO LOCAL MUNICIPALITY WITHIN THE DR RUTH SEGOMOTSI MOMPATI
DISTRICT, NORTH WEST PROVINCE. GRADING 6CE OR HIGHER

Open bids are hereby invited for procurement of water at Ganyesa Hospital situated
in Kagisano Molopo local municipality within the DR Ruth Segomotsi Mompati district,
North West Province. Grading 6CE or higher.

The conditions contained in the Preferential Procurement Policy Framework Act
and 2022 PPPFA Regulations, National Treasury implementation Guide: Preferential
Procurement Regulations 2022, the General Conditions of Contract (GCC) and/ NEC
3 Engineering & Construction Coniract, i.e. Annexure “A” and the attached bid
forms, as well as any other conditions accompanying this invitation, are applicable.

1. The work procedure the bidder proposes to follow in order to obtain the
required result must be clearly outlined and its terms may not conflict with
those contained in the General Conditions of Contract.

2. Allthe documents accompanying this invitation to bid must be completed in
detail where applicable, and together with all documentation required in
considering the bid, be sealed in an envelope and be deposited in the bid
box before the closing date and time.

3. The proposals in a sealed envelope and marked with the Bid Number ,
Company Name, Closing Date and Closing Time should be deposited in the
Bid Box situated af the entrance of the Department of Health North West, New
Office Park Building, Ground floor, Corner First Street and Sekame, Mmabatho
[Behind the Crossing Mall]. No correspondence will be entered into regarding
non-submission/ attachment of required documents after bid closure. Failure
to submit all the required documents will render your bid non-responsive

4. Duly completed and signed original bid documents issued by the
Department should be sealed in an envelope marked:

Bid number : NWDOH/PS/13/21-2
Company Name

Closing date : 08 AUGUST 2025
Closing time : 1TTHOO

Technical enquiries: Mr G. Leseyane 066 289 2635/
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No telegraphic or facsimile bids will be considered.

5. Interms of the PFMA Treasury Regulations 2005;-
A. Regulation 16A9. 1 [e] and [f] the Accounting Officer of the Department

may-

i. Reject a proposal for the award of a contract if the recommended
bidder has committed a corrupt or fraudulent act in competing for the
particular contract, or

i. Cancel a contract awarded to a supplier of goods or services

o If the supplier committed any corrupt or fraudulent act during the
bidding process or the execution of that contfract, or

e If any official or other role-player committed any corrupt or
fraudulent act during the bidding process or the execution of
that contract that benefitted that supplier.

B. Regulation 16A%9.2 [a] and [b] the accounting officer or accounting
authority-

i. May disregard the bid of any bidder if that bidder, or any of its directors-

e Have abused the institution’s supply chain management system
o Have committed fraud or any other improper conduct in relation to
such system.

C. Bidders may NOT buy gifts for or ask for cell phone numbers from Bid
Committee Members or confract managers during briefing sessions,
evaluation and adjudication of bids. In terms of the NATIONAL TREASURY
MINUTE3/3/3/2/10 DATED 23 APRIL 2006-CODE OF CONDUCT FOR BID
ADJUDICATION COMMITTEES governing the Conduct of all Bid
Committees, Stakeholders and SCM Practitioners involved in the SCM
processes:-

i. Bid information and documentation are confidential

ii. No unauthorized communication should be made with a
bidder/contractor by any member, stakeholder or SCM Practitioner
prior to or after any meeting during the evaluation and
adjudication of bids

D. IN TERMS OF THE NATIONAL TREASURY SCM PRACTICE NOTE NUMBER: SCM
4 OF 2003; CODE OF CONDUCT FOR SUPPLY CHAIN MANAGEMENT
PRACTITIONERS -

“6.5. No person should:-

“6.5.1 Interfere with the supply chain managemert
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Institution
“6.5.2 Amend or tamper with any bid after its submission

6. Bidders should ensure that all the relevant documentation required in
considering bids are submitted. Failure to submit all the required documents
may render your bid non-responsive

7. The Department will not be held responsible for missing or duplicated
documents. Bidders are required to sign, number sequentially and initial on
each page of the bidding documents. Bid documents must be binded.

8. Itis the ultimate responsibility of every bidder to ensure that his/her bid is duly
deposited in the Bid Box situated at the entrance of the Department of Health
North West, New Office Park Building, Ground floor, Corner First Street and
Sekame, Mmabatho on time before the closing date and time. The
Department of Health shall not be held responsible for any couriered bid
documents that do not reach the Bid Box by the Closing date and time. -
Covuriered documents must be deposited in the bid box by Couriers before
the closing date and time. No correspondence will be entered into regarding
late bids and couriered documents that were not deposited in the bid box by
the bid closing date and time.

9. The Department of Health reserves the right to award any bid in whole or in
part and the Department does not bind itself to accept the lowest or any bid
in whole and price alone is not a determining factor.

10. National Treasury has per Circular no 3 OF 2015/2016 given instructions to all
PFMA Institutions that with effect from 01 April 2016, no quotation or bid may
be awarded to any supplier who is not registered as a Prospective Supplier on
the National Treasury Central Service Provider Database [CSD]. if you are not
registered proceed to complete the registration of your company prior to
submitting your bid. Refer to htips://secure.csd.aov.za/ to register your
company. Ensure that alt documentation on the database are updated and
valid. Bidders should further note that the Central Supplier Database (CSD) will
be utilized to confim compliance fo tax and other related matters. It is
therefore the bidder’s responsibility to ensure compliance in all respects.

11. For more information please contact the following:

ADMINISTRATION ENQUIRES:

e MsT. Diphoko 018 391 4558 tdiphoko@nwpg.gov.za

TECHNICAL ENQUIRIES:

e  Mr G. Leseyane 066 289 2635/ dlleseyane@nwpg.gov.za
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Potential bidder(s}) must reduce all telephonic enguiries to writing and send
them to the above email addresses.

12. CONDITIONS TO BID

This bid is issued under the condition that the bidder should at any stage
during production or execution or on completion of the bid be subject to
inspection. The premises of the bidder or contractor shall be open, at dll
reasonable hours, for inspection by the representative of the Department of
Health or organization acting on behalf of the State. The bidder shall provide,
if required, all required facilities for inspections, tests and analysis of the land
available, apparatus which may be required for the purpose of such
inspection, tests and analysis free of charge unless otherwise specified. The
bidder also agrees that the financial standing of the bidder may be
examined as part of the inspection

13. RISK ANALYSIS

A risk analysis as per applicable legislation and prescripts shall be used to
establish the competency and ability of the successful bidder for the project

14. BID CONDITIONS

a) Late bids will not be considered. Please note that bids are late if they are
received at the address given in the bid document after the bid closing
date and time.

b} Bids will be valid for a period of 90 days.

c) All bid prices must be quoted in South African currency and must be VAT
inclusive.

d) All the Relevant Forms attached to this bid document must be completed
and signed in black ink where applicable by a duly authorized official. Use
of fippex and pencil in the bid document are not allowed. Where
cancellation has been made, bidders should endorse with a signatures

15. BID ADMINISTRATION DOCUMENTS TO BE SUBMITTED BY ALL BIDDERS:

National Treasury has per PEFMA SCM INSTRUCTION NO.9 OF 2022/2023
MANDOTRY UTILISATION OF THE E-TENDER PORTAL FOR PUBLICATION OF BID
OPPORTUNITIES, BID AWARDS AND ANY BID RELATED NOTIFICATIONS DATED 13
OCT 2022 prescribed the mandatory advertisement of bids on the e-tender
Publication Portal by all departments. Constitutional institutions and public
entities listed In Schedules 2 and 3 to the Public Finance Management Act
(PFMA). 1999 (Act No.1 of 1999), hereafter referred to as PFMA compliant
institutions. This application is aimed at ensuring that all potential service
providers have easy access to advertised bids and are provided with an
opportunity to supply PFMA compliant institutions with goods and services, as
they may require. With effect from 1 Nov 2022, all PFMA compliant ms’n’ru’nons
must submit the following information to the relevant treasury’s e-Tengies :
Publication Administrator in support its advertisement: &
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a) Bid description;
b) Bid number;
c} Name of the PEMA compliant institution;
d) The place where the bid is required;
e) The closing date and time of the bid;
f] The PFMA compliant institution's contact details (postal and physical
address, Telephone number, etc.);
g} The place where bids can be coliected;
h) The place where bids should be delivered; and
i) The bid document, thatis,
» Invitation to Bid-which explains the bid administration requirements
and the evaluation criteria, to be complied with by all bidders.
» SBD Forms Prescribed by National Treasury- to be completed by all
Bidders without exception
» Technical Bid Specifications/Terms of Reference or Bill of Quantities
requirements - depending on the technical nature of the bid.

16. BID ADMINISTRATIVE REQUIREMENTS/CRITERIA TO BE USED IN EVALUATING A BID

The National Treasury Supply Chain Management Circular Ref 3/4/3/2/10
dated 10 May 2005: Page 2 Paragraph 1 stipulates that “Bids may only be

evaluated in accordance with the evaluation Criteria stipulated in the bid
documentation”

All the under-mentioned documentation /criteria required to evaluate this bid
must be sealed in an envelope and be deposited in the bid box before the
closing date and time.

ALL BIDDERS ARE REQUIRED TO ENSURE THAT THE FOLLOWING DOCUMENTS ARE
ATTACHED:-

(a)  Original, fully completed and signed applicable SBD Bid Documents
and Preference Claim Forms in terms of the Preferential Procurements
Regulations and National Treasury SCM prescripts. NB. All Bidders are
required to fully complete the SBD forms (SBD form 1, 3.2, 4, 6.1,) as
required by the National Treasury PFMA prescripts and the PPPFA
Regulations AND to fully complete dll other forms as required by the
specification, without fail.

(b)  Copies of Identity Documents of the Directors / Main Shareholders of
the company.

(c) Copy of Valid Tax Clearance Certificate/ Tax Compliance Status PIN or
CSD Report- The Department will also verify the tax compliance status
of bidder

(d)  Only Bidders who collect bid documentation from the Health
Department must altach a General Revenue Receipt of Two Hundred
Rand (R200-00). Original or Copy of stamped Bank Deposit slip or
Electronic Transfer printout or Departmental Revenue Receipt reflecting
the name of the Bidder and Bid Number -Bidders are encouraged io
download the bid documentation from the E-Tender
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Bank Name : ABSA

Account Name : NW Health
Account Holder : NWPG

Branch Code : 632005

Account Number :41-1181-1655
Account Type : Cheque Account

(e} Copy of Company Registration Certificate from the Registrar of
Companies of all Parties indicating the names of directors or main
shareholders of the company. NB The old Company Registration
certificates issued in terms of the repealed 1973 Companies Act which
do not show the company Directors ‘names are not acceptable. All
bidders are required to submit the updated Company Registration
Certificates issued by the Registrar of Companies in terms of the 2008
Companies Act, that is, a complete certificates which indicate the
names of all Directors or main shareholders of the Company.

(f) Bidders are required to submit a valid B-BBEE Status level Verification
Certificate or copies thereof, together with their bids, to substantiate
their B-BBEE rating claim:s.

An EME is required to submit a sworn affidavit confirming their annual
total revenue of R10 MILLION or less

(g) Bidders who do not submit B-BBEE Status level Verification Certificates ,
a sworn affidavit or are non-compliant contributors to B-BBEE do not
qualify for preference points for B-BBEEE but shall not be disqualified
from the bidding process , but will score points out of price only and
zero [0] points out of B-BBEE.

(h) In the case of joint venture (JV) or Consortium the following documents
must be attached to the Bid documents:-

o Copy of Valid Tax Clearance Cerfificate pin of all Partners- / Tax
Compliance Status PIN or CSD report- The Department will also
verify the tax compliance status of bidder

o Copies of Identity Documents of all Directors / Main Shareholders of
the company.-

¢ Joint venture agreement duly signed by all parties
* A cerfificate or agreement regarding shareholder -ship of members

o Copies of Company Registration Certificates from the Registrar of
Companies of all Parties to a Joint Venture indicating the names of
directors or main shareholders of the companies to the joint
venture.-NB The old Company Regisiration certificates issued in
terms of the repealed 1973 Companies Act which do not show he.
company Directors ‘names are not acceptable. All bi ¥
required to submit the updated Company Regi
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issued by the Registrar of Companies in terms of the 2008
Companies Act, that is, a complete certificates which indicate the
names of all Directors or main shareholders of the Company

e Copy of valid consolidated B-BBEE Status level verification
Certificate.-An EME is required to submit a sworn affidavit
confirming their annual total revenue of R10 MILLION or less -Bidders
who do not submit B-BBEE Status level Verification Certificates , a
sworn affidavit or are non-compliant contributors to B-BBEE do not
qualify for preference points for B-BBEEE but shall not be
disqualified from the bidding process , but will score points out of
price only and zero [0] points out of B-BBEE

(i) A Trust, consortium or a joint venfure are required to submit a
Consolidated-BBEEE Status Level Verification Certificate for every

separate bid
(j) Public entities and tertiary institutions are required to sulbbmit B-BBEE
Status level verification certificates together with their bids

All the bid documents should be completed, signed and sealed in an envelope and
deposited in the Bid Box, situated at the entrance of the Department of Health North
West, New Office Park Building, Ground Floor, Corner First Street and Sekame,

Mmabatho.
16. VALIDITY OF B-BBEE STATUS LEVEL VERIFICATION CERTIFICATES

¢ AQO/AAs must ensure that the B-BBEE Status Level Verification Certificates
submitted are issued by the following agencies:

» Tenderers other than EMEs
[.  Verification agencies accredited by SANAS; or
» Tenderers who qualify as EMEs
Il.  Sworn affidavit signed by the EME representative and attested
by a Commissioner of oaths.

16.1 Verification agencies accredited by SANAS

16.1.1 These certificates are identifiable by a SANAS logo and a unique BVA
number.
16.1.2 Confirmation of the validity of a B-BBEE Status Level Verification

Certification can be done by tracing the name of the issuing
Verification Agency to the list of all SANAS accredited agencies. The list
is accessible on http://www.sanas.co.za/directory/bbee default.php
16.1.3. The relevant BVA may be contacted to confirm whether such a
certificate is valid.
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16.1.4

As a minimum requirement, all valid B-BBEE Status Level Verification
Certificates should have the following information detailed on the face
of the certificate:

The name and physical location of the measured entity

The registration number and, where applicable, the VAT number of the
measured entity;

The date of issue and date expiry;

The cerfification number for identification and reference;

The scorecard that was used ( for example QSE, Specialized or Generic);

The name and / or logo of the Verification Agency;

The SANAS logo

The certificate must be signed by the authorized person from the Verification
Agency; and

The B-BBEE Status Level of Contribution obtained by the measured entity

17. VERIFICATION OF B-BBEE LEVELS IN RESPECT OF EMEs

17.1.

17.2

17.3

17 .4

17.5

In terms of the Generic Codes Practice, an enterprise including a sole
propriety with annual total revenue of R10 million or less qualifies as an EME

In instances where Sector Charters are developed to address the
tfransformation challenges of specific sectors or industries, the threshold for
qualification as an EME may be different from the generic threshold of R10
million. In such instances, the relevant sector Charter threshold will therefore
be used as a basis for a potential bidder to qualify as an EME. (For example
the approved threshold for EMEs for the Tourism and Construction Sector
Charters are R2.5 million and R1.5 million respectively)

An EME is required to submit a sworn affidavit confirming their annual total
revenue of R10 million or less and level of black ownership to claim points as
prescribed by regulation é and 7 of the preferential procurement regulations
2017.

An EME that is regarded as a Specialized Enterprise is required to submit a
sworn affidavit confirming their annual turnover/allocated budget/ gross
receipt of R10 million or

An EME may be measured in terms of the QSE scorecard should they wish to
maximize their points and move to a higher B-BBEE recognition level. It is this
context that an EME may submit a B-BBEE verification certificate
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17. EVALUATION CRITERIA FOR THIS BID IS AS FOLLOWS:
Phase 1: Administrative Compliance
Phase 2: Bidder Requirements
Phase 3: 80/20 Preference Point System
80 = Price (NOTE: All bid price/should be VAT inclusive)

20 = Preferential points (Points will be allocated according to the below

table)
Specific Goals Procurement Transaction
Preference Points allocated out of 20
B-BBEE Status level of Contributor 10
1 10
2 9
3,4,5, 6, 7, 8 and Non-compliant contributor 0

Enterprises located in a specific Local Municipality or
District Municipality, Township or region for work to be

done or services to be rendered in that area 4
(mandatory)
Residing within Dr RSM District in the North West Province. 4
Residing within any other Districts in the North West Province. 2
| Residing outside the North West Province 0 . -
Designated Groups (any bid that meets 1 or more of
the 5 will get the maximum points) 6
o  Enterprises 51% owned by black women.
e Enterprises 51% owned by people with disability
¢  Enterprises 51% owned by black youth. 6

e  Enterprises 51% owned by black military veterans

e Registered Cooperatives within the North West
department of Health database

NB: Points will be allocated to all those who submitted their BBBEE verification
rn Affidavit and Confirmation of preferred address on CSD will be
ted by the SCM Practitioner for locality points.

CHIEF DIRECTOR: SUPPLY CHAIN MANAGEMENT
DATE: 20/>-CO 3\‘9

\
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COMPLIANCE CHECKLIST

NB. THE BIDDERS MUST COMPLETE THE CHEKLIST TO VERIFY/CONFIRM WHETHER A BIDDER
HAS ATTACHED ALL OF THE BID ADMINISTRATIVE REQUIREMENTS

NO | REQUIREMENT HAVE YOU
ATTACHED

Answer Yes or No

] Compulsory Briefing session N/A

2 General Revenue Receipt should be attached by all bidders who
obtained hardcopy bid documentation at the Offices of the
Health Department-.Original Bank Deposit slip or Electronic
Transfer printout receipt reflecting the name of the Bidder and Bid
Number. NB-Bidders who download the bid documentation from
the E-Tender Website are exempted from this requirement. Bidders
are encouraged to download the bid documentation from the E-
Tender Website

3 Original, fully Completed and signed applicable Bid Documents
and Preference Claim Forms in terms of the Preferential
Procurement Regulations.

NB. All Bidders are required to fully complete the SBD forms as

required by the National Treasury PFMA prescripts and the 2022
PPPFA Regulations AND fully complete all other forms as required
by the specification, without fail. Any bidder having not complied
with these requirements shall be disqualified. [Each of the
following SBD form must be fully completed and signed.]

3.1 Availability of signed and fully completed SBD 1- Invitation to bid

3.2 Availability of signed and fully completed SBD 3.2- Non-Firm Price

3.3 Availability of signed and fully completed SBD 4- Declaration of
Interest.

Complete and sign the supplied hard copy with the bid at the
closing date and time. (Must declare other companies that they
own. Refer to Paragraph 2.3). in case of joint venture, both
companies should complete separate SBD forms

3.4 Availability of signed and fully completed SBD 6.1 - Preference
Points Claim Form in Terms of the Preferential Procurement
Regulations 2022

Non-claiming of points on this form will lead to zero (0) even if
supporting documentation is attached

4 Copies of Identity Documents of all Directors / Main Shareholders
of the company.-
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5 Copy of Valid Tax Clearance Certificate / Tax Compliance Status
PIN or CSD Report-

Indicate the expiry date|s] of all the TCC

The Department will also verify the tax compliance status of
bidder

6 Copy of Company Registration Certificate from the Registrar of
Companies of all Parties indicating the names of directors or main
shareholders of the company. NB The old Company Registration
certificates issued in terms of the repealed 1973 Companies Act
which do not show the company Directors ‘names are not
acceptable. All bidders are required to submit the updated
Company Registration Certificates issued by the Registrar of
Companies in terms of the 2008 Companies Act, that is, a
complete certificates which indicate the names of all Directors or
main shareholders of the Company without fail

7 TOTAL BID PRICE INCLUDING VAT

AMOUNT....ccvvuiiniiincnniecanianns

8 Bidders are required to submit a copy of a valid B-BBEE Status
level Verification Certificate copies, together with their bids, to
substantiate their B-BBEE rating claims. Confirmation not older
than six months.

An EME is required to submit a sworn affidavit confirming their
annual total revenue of R10 MILLION or less

-Bidders who do not submit B-BBEE Status level Verification
Cerfificates , a sworn affidavit or are non-compliant contributors
to B-BBEE do not qualify for preference points for B-BBEEE but shalll
not be disqualified from the bidding process , but will score points
out of price only and zero [0] points out of B-BBEE

9 IN THE CASE OF JOINT VENTURE (JV) OR CONSORTIUM THE FOLLOWING DOCUMENTS
MUST BE ATTACHED TO THE BID DOCUMENTS

9.1 Copy of a valid Tax Clearance Certificate of all Partners- / Tax
Compliance Status PIN or CSD report-

The Department will also verify the tax compliance status of
bidder

Indicate the expiry date|s] of all the TCC of the JV partners.

9.2 Copies of Identity Documents of all Directors / Main Shareholders
of all Parties to the Joint Venture.

9.3 Joint venture agreement duly signed by all parties
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9.4 General Revenue Receipt should be attached by all bidders who
obtained hardcopy bid documentation at the Offices of the
Health Department-.Original  Bank Deposit slip or Electronic
Transfer printout receipt reflecting the name of the Bidder and
Bid Number NB-Bidders who download the bid documentation
from the E-Tender Website are exempted from this requirement

9.5 Copies of Company Registration Cerfificates from the Registrar of
Companies of all Parties to a Joint Venture indicating the names
of directors or main shareholders of the companies to the joint
venture.- NB The old Company Registration certificates issued in
terms of the repealed 1973 Companies Act which do not show the
company Directors ‘names are not acceptable. All bidders are
required to submit the updated Company Registration Cettificates
issued by the Registrar of Companies in terms of the 2008
Companies Act, that is, cerlificates which indicate the names of
all Directors or main shareholders of the Company, without fail.

9.6 Copy of a valid Consolidated B-BBEE Status level verification
Certificate or confirmation letter.

An EME is required to submit a sworn affidavit confirming their
annual total revenue of R10 MILLION or less

Bidders who do not submit B-BBEE Status level Verification
Certificates , a sworn affidavit or are non-compliant contributors
to B-BBEE do not qualify for preference points for B-BBEEE but shall
not be disqualified from the bidding process , but will score points
out of price only and zero [0] points out of B-BBEE

10 A Trust, consortium or a joint venture are required to submit a
consolidated  B-BBEEE Status Level Verification Certificate for
every separate bid

11 Public entities and tertiary institutions are required to submit B-BBEE
Status level verification certificates together with their bids

12 Duly completed and signed original bid documents issued by the
Department should be sealed in an envelope marked:
Bid number : NWDOH/PS/13/21-2
Company Name
Closing date : 08 AUGUST 2025
Closing time : TTHOO

13 Address and contact details:

SIGNATURE BY BIDDER: ......cuiiiiniiiiiincieiiiiiiicc i isiecacereeias
DATE: ...
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4 health

Department:

Health

North West Provincial Government
REPUBLIC OF SOUTH AFRICA

z‘f

Ground Floor, Tel no: 018 391 4514
Health Office Park DEPARTMENTAL BID ADJUDICATION Eng: Ms N. Moeketsi

Private Bag X 2068 COMMITTEE Email:nmoeketsi@nwpg.gov.za
MMABATHO

. NAME OF BID

PROCUREMENT OF WATER AT GANYESA HOSPITAL SITUATED IN KAGISANO MOLOPO
LOCAL MUNICIPALITY WITHIN THE DR RUTH SEGOMOTSI MOMPATI DISTRICT, NORTH

WEST PROVINCE.

. PURPOSE

To invite open bids for procurement of water at Ganyesa Hospital situated in Kagisano Molopo Local
Municipality within the Dr Ruth Segomotsi Mompati District, North West Province

. BACKGROUND INFORMATION

The Water crisis in Ganyesa Hospital started when there was shortage of water from the Kagisano
Molopo Local Municipality. The current borehole does not have sufficient water to cater for the hospital
demand. Mekan Engineering Services were appointed as consultants for Hot and Cold Water reticulation
with the view to investigate the water challenge within the hospital. An interim solution is being
implemented whilst the long outstanding issues of old reticulation remains a challenge for provision of

a sustainable solution as contained in the consultant’s report.
. EXPECTED DELIVERABLES AND OUTCOMES

The Urgent procurement of water at Ganyesa Hospital will ensure sustainable provision of water and
continued of health services as well as compliance to the Occupational Health and Safety Act 85 of

1993.

. TIME FRAME/DURATION OF TENDER
9 Months

. TECHNICAL SPECIFICATIONS

The Bill of Quantity is attached and the Technical specification was prepared by the consultants and
reviewed by the Hospital and the IDTS that this will ensure resolution of the water challenge within the

hospital.

The high level scope of work includes but not limited to the following:

e Drilling of new borehole as well as and equipping of existing beféh ole
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» Drilling of new borehole as well as and equipping of existing boreholes;

Provision of direct supply from the Municipality;

Supply and installation of water softener;

Connection to existing services

7. BIDDER REQUIREMENTS

a) The bidder must be registered with Construction Industry Development Board (CIDB) with a grading
designation of Grade 6CE or higher.

b) Provide a valid COIDA letter of good standing.

¢) Construction Project Manager should have a Degree/National Diploma in Built Environment with at
least three (3) years relevant experience and a professional registration certificate from SACPCMP as
a Construction Project Manager. (Attach a detailed CV outlining years of experience, job
responsibilities and name of the institutions worked, copies of qualifications &
professional registration certificate)

d) Construction Supervisor and/or Foreman should have a Degree/National Diploma in Built Environment
with at least three (3) years relevant experience. (Attach a detailed CV outlining years of
experience, job responsibilities and name of the institutions worked and copies of
qualifications)

e) Safety Officer should have a Degree/National Diploma in Occupational Health and Safety/Safety
Management with at least three (3) years relevant experience and a professional registration
certificate from SACPCMP as a Construction Health and Safety Officer. (Attach a detailed CV
outlining years of experience, job responsibilities and name of the institutions worked,
copies of qualifications & professional registration certificate)

f) Bidder should have completed three (3) or more similar type projects (Civil works) with a value of R3
million or more for each project. (Attach letters of award and completion certificates)

8. POST AWARD REQUIREMENTS

The successful bidder shall on his own cost purchase the latest GCC Contract, which will be entered
into and signed off by both parties.

Let's Grow North West Together




9. EVALUATION CRITERIA

80/20 PREFERENCE POINTS SYSTEM
80 Price (All bid prices must be VAT inclusive)

20= Preferential points which will be allocated in accordance to specific goals table below

Specific Goals Procurement Transaction
Preference Points allocated out of 20
B-BBEE Status level of Contributor 10
1 10
2 9
3,4,5,6, 7, 8 and Non-compliant contributor o 0

Enterprises located in a specific Local Municipality
or District Municipality, Township or region for 4
work to be done or services to be rendered in that
area (Mandatory)

Residing within Dr RSM District in the North West 4
Province.
Residing outside DR RSM but within other Districts in the 3

North West Province.

Residing outside the North West Province 0

Designated Groups (Any bid that meets 1 or more
of the requirements will get the maximum points) 6

o Enterprises 51% owned by black women.

» Enterprises 51% owned by people with disability
o Enterprises 51% owned by black youth.

e Enterprises 51% owned by black military veterans 6

e Registered Cooperatives within the North West
department of Health database

NB: Points will be allocated to all those who submitted their BBBEE verification
certificates/Sworn Affidavit and Confirmation of preferred address on CSD will be checked
and printed by the SCM Practitioner for locality points.

Technical Enquiries to be directed to:

Name : Mr. Gregory Leseyane
Tel :Tel: (018) 391 4632 / 066 289 2635
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DEPARTMENT OF HEALTH - NORTHWEST
*. & health

Department of
Haaith

North Wast Province
REPUBLIC OF SOUTH AFRICA

TENDER DOCUMENT
ID NUMBER: NWDOH/PS/13/21-2

CONSTRUCTION OF ALTERNATE BULK WATER
SUPPLY AT GANYESA DISTRICT HOSPITAL

NAME OF BIDDER (BIDDING ENTITY)
(FULL NAME, ie. (CC, (PTY)LTD, LTD, JV,

SOLE PROPRIETOR etc.)

= £ health

%} 3 s’P Department of

: i Heatth

R

L ASE ] North West Province
Stopce? REPUBLIC OF SOUTH AFRIGA

DEPARTMENT OF HEALTH
NORTHWEST PROVINCE

Cnr 1st Street &, Sekame St

Mahikeng
2745
Mr Gregory Leseyane Mr M Manhivi
Tel: 066 289 2635 Tel.: 061 383 1886
E-Mail: glleseyane@nwpg.gov.za Email: MManhivi@nwpg.qov




Department of Health — North West

CONTRACT NUMBER: NWDOH/PS/13/21-2
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY
AT GANYESA DISTRICT HOSPITAL

CLOSING DATE:

| CLOSING TIME:

health

Department of
Haatth

North West Province
REPUBLIC OF SOUTH AFRICA

|

TENDER INFORMATION (To be completed by the tenderer)

NAME OF TENDERER
CONTACT PERSON

ADDRESS

TEL NO

E-MAIL ADDRESS

CSDNO

CIDB GRADING

CIDB REGISTRATION NO (CRS)
B-BBEE LEVEL

TENDER AMOUNT (INCL. VAT)

COMPLETION TIME (Working Days)

(As per C1.3: Contract Data: Part 2: Clause 1.1.1.14)



Department of Health — North West

health

CONTRACT NUMBER: NWDOH/PS/13/21-2 ﬁep;:ment of
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY Ngﬁh Wast Province
AT GANYESA DISTRICT HOSPITAL REPUBHIC or sofTRATRIch
CONTENTS
DESCRIPTION
PORTION 1: TENDER
PART T1 | TENDER PROCEDURE AND RETURNABLES | Pages1-15
PORTION 2;: CONTRACT
PART C1 | AGREEMENTS AND CONTRACT DATA
C1.1 Form Of Offer C11-1t05
C1.2 Contract Data (Part 1) C12-1t09 |
C1.3 Contract Data (Part 2) C13-1t01 |
C14 Form of Guarantee C14-1t03
PART C2 | PRICING DATA
C21 Pricing Instructions C21-1t03
C22 Bill of Quantities C22-1to8
C23 Summary of Schedules - Civil Works C23-1to2
PART C3 | SCOPE OF WORK
C3.1 Description of Works C31-1to1
C3.2 Standard Specifications C32-1t015
C3.3 Particular Specifications C33-1to1
C3.4 Management C34-1t07
C35 Health & Safety C35-1t09
PART C4 | SITE INFORMATION
C41 Site Information C41.-1to1
PART C5 | ANNEXURES
C5.1 Tender Drawings

The Tenderer shall satisfy himself that the tender document is completed in accordance with the above

contents.



Department of Health — North West

CONTRACT NUMBER: NWDOH/PS/13/21-2 health

CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY ﬁﬁ:"‘e“‘ of
AT GANYESA DISTRICT HOSPITAL North West Province

| PART C1: AGREEMENT AND CONTRACT DATA |

CONDITIONS OF CONTRACT

The General Conditions of Contract of Construction Works, Third Edition, 2015, as published by the South African Institution of
Civil Engineering (SAICE), is applicable to this Contract and is obtainable from www.saice.org.za

Variations, amendments and additions to the General Conditions of Contract (GCC) as Special Conditions of Contract prescribed
by the Employer are set out in this contract. Each item of the Special Conditions of Contract given herein is cross- referenced to
the clause in the General Conditions of Contract to which it mainly applies.

The Pro Forms bound with the General Conditions of Contract 2015, shall not apply to this Confract and shall be replaced with the
documentation bound into this Contract Document.

The sections listed below contain data that is specific to the project and form the contract. This will be used as basis for contract
compliance and any dispute resolution that may arise during and/or after the contract:

¢ (1.1 Form of Offer and Acceptance
s (1.2 Contract Data (Part 1)

¢ (1.3 Contract Data (Part 2)

e (1.4 Form of Guarantee

FOF ThE TENUEIEY .ottt trrsee s v eaese s ebase sentsassnesssrasssase sessss sbessesssont sasasssesasssresessss sesassontsennes aessesessnanssessnosnansass assass
(Name and address of organization — stamp if available)

SIBNATUTE ..ttt ettt et en s seeseneesens WWITNESS

NAMIE ettt st sb e e st na s e s abb s e ena NaME.iii i e
CAPACHTY it e e e s s s SIENATUNE. ...t
CIDB registration NUMDET .......cocveverrieviencrre e e DAt e
Date o,

FOr the EMPIOYEE ......uoriieiieicereiees s ssrcres s snes e s s s srsn s erse s s srees es e s snssnreesensanssnsannnnsnesesssensns

{Name and address of organization — stamp if available)

SIBNATUTE .o Witness
NAME ot s NAMIE .ot et eereeneenene
CAPACIY voveereeiecicirrnr s e st rerceeer s st e e seeesanen e eaeene sonans SIBNATUTE ..o
CIDB registration NUMbEr .....ccccoeivimniercec e e DAt et e
Date ...
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PART C1.1: AGREEMENT AND CONTRACT DATA

OFFER

The employer, identified in the acceptance signature block, has solicited offer to enter a contract for the
procurement of:

CONTRACT NO.: NWDOH/PS/13/21-2

The tenderer, identified in the offer signature block, has examined the documents listed in the contract data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of

contract.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the condition of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS:

R e e et e e se e SR e ea s et s b e ea e s s s R Sae ke ehs ehe st A st neseneaer e e e senne s e nesen s {in figure)

This offer may be accepted by the employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the tenderer whereupon the tenderer becomes the party named as the
contractor in the Condition of Contract identified in the Contract Data.

FOF The TONOEIEL e ciirecrercreirirceen s vesie s s s sesses st ss abasasassesnsaeasssne sesatssbenassassss sessnsosenssasssssssnss snsasssastns arsestossnsssasssaarsssssassonsne

CAPACILY et ettt e e e e et e b et e e e ee e a e et

CIDB registration NUMDBEr .....cccooeeeiireoieirrcerecree ey

ACCEPTANCE

Part C1: AGREEMENT AND CONTRACT DATA C 1.1 Form of Offer
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By signing this part of this Form of Offer and Acceptance, the employer identified below accepts the tenderer’s offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified
in the contract data. Acceptance of the tenderer’s offer shall form a agreement between the employer and the tenderer upon the
terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreement and contract data, (which includes this agreement)
Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information

And drawings and documents or parts thereof, which may be incorporated by reference into Part 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer
and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement. No amendments to or
deviations from said document are valid unless contained in this schedule, which must be duly signed by the authorized
representative(s) of both parties.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if
any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any bonds, guarantees,
proof of insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the contract data,
or just after, the date this agreement comes into effect. Failure to fulfill any of these obligations in accordance with those terms
shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully
completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within
five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the contents of
this agreement, this agreement shall constitute a binding contract between the parties.

FOIrthe EMPIOYET ... e e e e e e s et e st te e e et teteeaeeseeeeeaeeseeeneaeeannsensnn e

CaPACIY .ot e e e e e e e e e e bbb

Date .. catiiiiit s vnvvs sinaes s vveen oo SR

Witness:

SIGNEAtUFE .vvee e

Date oo e

Part C1: AGREEMENT AND CONTRACT DATA C 1.1 Form of Offer
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Schedule of Deviations
1 Subject

2 Subject

3 Subject

4 Subject

By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendment to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification, or changes
to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

ft is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
Issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have
Any meaning or effect in the contract between the parties arising from this agreement.

[T TR =1 e L= - PR

{Name and address of organization — stamp if available)

SIGNAIUIE ..o s
Name .

Capacity .........ccccoo, T SRR - 38 - i

Part C1: AGREEMENT AND CONTRACT DATA C 1.1 Form of Offer
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CONTRACT NUMBER: NWDOH/PS/13/21-2
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY

AT GANYESA DISTRICT HOSPITAL
| C1.2: CONTRACT DATA (Part1)
DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

Variations, amendments and additions to the General Conditions of Contract (GCC) as Special Conditions of Contract prescribed
by the Employer are set out below. Each item of the Special Conditions of Contract given below is cross- referenced to the clause
in the General Conditions of Contract to which it mainly applies.

The General Conditions of Contract of Construction Works, Third Edition, 2015, as published by the South African Institution of
Civil engineering (SAICE), is applicable to this Contract and is obtainable from www.saice.org.za

The Pro Forms bound with the General Conditions of Contract 2015, shall not apply to this Contract and shall be replaced with the
documentation bound into this Contract Document.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the GCC for Construction Works, Third Edition, 2015, are applicable to this
Contract:

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Partl)
Cl2-1



Compulsory Data

Clause

1.1.1.13 The Defects Liability Period is 12 {Twelve) months, measured from the date of the Certificate of
Completion.

1.1.1.15 The name of the Employer is NorthWest Department of Health.

1.1.1.16 The name of the Employer's Agent will be provided upon award.

1.1.1.26 The Pricing Strategy is a Fixed Price Contract.

1212 The Employer is NorthWest Department of Health.
The Employer's address for receipt of communications and notices is follows;

Mr Gregory Leseyane
Tel: 018 391 4632 / 066 289 2635

E-Mail: glleseyane@nwpg.gov.za

Mr M Manhivi
Tel.: 061 383 1886

Email: MManhivi@nwpg.gov

Postal Address: Health Office Park
Private Bag X 2068
2735

1.3.3 ' The language of the Contract and written communication shall be English as determined by the Employer
and the Employer's Agent at the onset of the Contract.

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
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| 136 The Employer's Agent shall retain copyright and property rights on his documentation, etc

3.23 The Employer's Agent is required to obtain the specific approval of the Employer before executing any of
the following functions or duties:

1. Nominating the Employer's Agent's Representative in terms of Clause 3.3.1

2. Delegation of Employer's Agent’s authority in terms of Clause 3.3.4.

3. Granting permission to work during non-working times in terms of Clause 5.8.1.
4, Suspend the progress of the works in terms of Clause 5.11.

5. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3

41.2 Amend the first three lines to read:

“Where any part of the works, whether permanent or temporary is designed by the Contractor, he shall,
notwithstanding any approval of the Employer's Agent be liable for any error or deficiency in and design,
drawing and document and any loss or damage arising out of such error or deficiency.”

4.2 Add the following new sub-clause:

‘4.2.3.1 The Employer's Agent shall establish the basic reference pegs and benchmarks on the site and give to the
Contractor the particulars thereof in sufficient time to enable the Contractor to meet his approved
programme.

4232 After compliance by the Employer’'s Agent with the provisions of Sub-Clause 5.4.1, the Contractor shall be

responsible for the true and proper setting out of the works and for the correctness of the position, levels,
dimensions, and alignment of all parts of the Works and for the provision of all necessary instruments,
appliances, and labour in connection therewith.

4233 If at any time during the progress of the Works, any error shall appear or arise in the position, levels
dimensions or alignment of any part of the Works, the Contractor , on being required to do so by the
Employer's Agent, shall at his own expense rectify such error to the satisfaction of the Employer’s Agent,
but if such error is based on incorrect data supplied in writing by the Employer's Agent or if there is any
delay in providing the particulars required in terms of Sub-Clause 5.4.1, the Contractor shall, in respect of
that delay and the Cost of such rectification, be entitied to make a claim in accordance with Clause 10.1.

The Contractor shall carefully protect and preserve all benchmarks, sight-rails, pegs, and other things used
in setting out the Works. The checking of any setting-out or of any line or level by the Employer's Agent
shall not relieve the Contractor of his responsibility for the correctness thereof.”

4.3 Add the following new sub-clause:

“4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act (Act 85 of 1993) and the Construction Regulations promulgated thereunder.

An agreement is concluded in the Contract Document (C1.1 of Contract Data) and shall be completed and
submitted to the Employer, together with a letter of Good Standing from the Compensation Commissioner
(if not insured with a Licensed Compensation Insurer) within 14 (fourteen) days after the Commencement
Date. The Contractor shall ensure that any letter of Good Standing shall be timeously renewed in order that
it remains in full force for the duration of the Contract’.

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
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4.4.4 Add the Employer's Agent to the consultation between the Employer and the Contractor,

4.9 Add the following new sub-clause:

“4.9.2 In order to preclude seizure by the owner of any construction equipment being held by the Contractor on a
hire-purchase agreement for the purpose of the contract, the Employer shall

be entitled to pay any such owner the amount of any outstanding instalment or other sum owing under any
hire or hire-purchase agreement and in the event of his doing so, any amount thus paid by him shall be a
debt payable to the Employer by the Contractor and may be deducted by the Employer from any monies
owing or that may become owing the Contractor in terms of the Contract, or the recovered at law from the
Contractor by the Employer.

493 When entering into any subcontractor for the execution of any part of the works, the Contractor shall
incorporate in such subcontract, by reference or otherwise, the provisions of this clause in respect of
construction equipment brought to the site by the Subcontractor.”

5.3.1 The Commencement Date will be the date that the site is handed over to the Contractor by the Employer's
Agent/Employer.

The Contractor shall commence executing the Works execution is:

1) Approved Health and Safety Plan (Refer to Clause 4.3)

Initial programme (Refer to Clause 5.6)

Security or performance guarantee (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

Occupation Health and Safety Agreement (C1.4 of the Contract Document)

Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed
Compensation Insurer)

53.2 The Works programme is to be delivered within 7 (seven) days of the commencement Date

The time to deliver the Performance Guarantee; within 28 {twenty-eight) days of Acceptance

The liability for the guarantee shall be for 10 (ten) % of the Contract price

The Works are to be commence within 14 (fourteen) days of the Commencement Date

The other documentation required before commencement with Works execution is 28 {twenty-eight) days

5.3.2 Add the following clause after 5.3.3

534 “5.3.4: The Contractor shall commence executing the Works within 14 (fourteen) days from the
Commencement Date.

Y Q1 B~ LW N
N N

The Commencement Date will be the date when all of the following take’s place:

1)}  Site Handover to the Contractor
2) The Completion of the Form of Offer and Acceptance
3) The above will take place within 7 {seven) days of the issue of the Letter of Acceptance

5.4 Access to and possession of the Site shall not be exclusive to the Contractor insofar as the provisions of

| Clause 4.8 apply, and where on-going use by the public is required.

Add the following sub-clause:

“5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in
connection with access fo the Site. The Contractor shall also provide at his own cost any additional facilities
outside the Site required by him for purposes of the Works.”

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
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5.8.1 The non-working days are usually Sundays.

The special non-working days are:

Public holidays and the official Builder’s Holiday (Year End Break).

5.9.1 Add the following paragraph:
All additional copies, whether provided by the Employer's Agent or reproduced by the Contractor, shall be
to the Contractor's account.

511.4 Add the following after Contractor, and before the Contractor; in the third line “or by reason of any
Contractor executing construction work, which is not in accordance with the Contractor's Health and Safety
Plan for the site or which poses a threat to the health and safety of persons

5.12.2.2: No extension of time will be granted in respect of any delays attributed to normal climatic conditions.
Normal climatic conditions shall be deemed to include normal rainfall and associated wet conditions and
materials, strong winds and extremes of temperature. However, in the event that delays to critical activities
exceed the number of working days listed in the Project Specifications for each month, then abnormal
climatic conditions shall be deemed to exist, and an extension of time may be claimed in accordance with
the provisions of Clause 5.12.

The number of days quoted under the project Specifications shall be regarded as a fair estimate of the
delays to be anticipated and allowed for under normal climatic conditions where inclement weather
prevents or disrupts critical work.

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously as each day or half-day is experienced.

Should an extension of time be granted by the Employer's Agent, such extension of time will be added to
the time for completion or set against any over-provision that may have occurred in the abovementioned
Schedule.

tt shall further be noted that where the critical path is not affected, no extension of time for abnormal
climatic conditions or for any other reason will be entertained.

See also C 3.3.3.5.10.
5.13.1 The penalty for failing to complete the Works is R 10 000-00 (Ten thousand Rand) or 0.1% of Contract
Value, whichever is greater, per calendar day of delay.
!
| 5.14.4 Add the following at the end of this sub-clause:

“However, a Certificate of Completion will not be issued the Contractor hands over a consolidated Health
and Safety file that shall include all the specified information, as well as all “Record” information as required

by the Employer's Agent.”
516.3 The latent defect period is 10 (ten) years.
6.2.1 The security to be provided by the Contractor shall be a performance guarantee of 10 (ten) % of the
Contract Sum. The performance guarantee shall contain the wording of the document included in C 1.3.
6.2.2 Delete Clause 6.2.2 in its entirety.
6.2.3 Delete Clause 6.2.3 in its entirety and replace with the following

“The Contractor shall ensure that the performance guarantee remains valid and enforceable until the
 Certificate of Completion of the Works is issued.”

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
C1.2-5



6.3 | Add the following sub- clause:

“6.3.3.1: The Fixed Price will be fixed as tendered, irrespective of the percentage variation.”

6.6 In the second line of sub-clause 6.6.1.2, after the words “sum or sums” insert the words “excluding VAT.”

In the first line of sub-clause 6.6.1.2.1, after the words "sum or sums” insert the words “excluding VAT.”

In the second line of sub-clause 6.6.1.2.2, after the word 'sum” insert the words “excluding VAT."
In the fourth line of sub-clause 6.6.2, after the word “price” insert the words “excluding VAT."

6.7.1 Refer to sub-clause 1.1.1.26 and C 3.3.6.13

6.8.2 Add the following to Clause 6.8.2;

“The tenderer Fixed Price shall not be subject to contract price adjustment in accordance with Ciause 6.8 of
the General Conditions of Contract.

If special materials are specified in part 2 of the Contract Data then the provisions of Clause 6.8.3 of the
General Conditions of Contract shall apply to such special materials.”

6.8.4 Add the following to Clause 6.8.4:

“Notwithstanding the above, in the event that a public holiday is proclaimed after 28 (twenty-eight) days
before the closing date for tenders, no cost other than those that can be claimed under Clause 5.12.3 shall
be added to the contract price.”

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 {eighty) %.
See also Clause C3.3.5.5.

6.10.2 Replace the second sentence (commencing “The valuation of such materials .......... ") with the following:

“The valuation of such materials shall be based on the purchase price and delivery cost reflected by the
relevant invoices or receipts, exclusive of Value Added Tax and discounts to the Contractor and inclusive of

Any other duties payable on such material. (Value Added Tax will be added only to the nett amount
certified by the Employer's Agent as payable to the Contractor in respect of each payment Certificate, as
provided for in sub-clause 6.10.1;”

Add the following:

“Payment to the Contractor for any materials on site shall only be authorised after proof of ownership by the
Contractor has been lodged with the Employer’'s Agent in the form of receipted invoices or other acceptable
documents.”

6.10.3

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
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Interim payment to the Contractor shall be subject to retention by the Employer of an amount of 5 (Five) %
of the said amounts due to the Contractor. The limit of retention money is 5 (Five) % of the Contract Price,
including allowances for contingencies and Contract Price adjustment. A guarantee in lieu of retention is
not permitted for the latent defects period.

6.10.4 Add the following to Clause 6.10.4:

“Furthermore, payment shall be subject to the Employer being in possession of an original valid Tax
Clearance Certificate at the time payment is due (it is the responsibility of the Contractor to submit an
updated original Tax Clearance Certificate to the Employer) should any current certificate expire during the
contract period.

Notwithstanding anything above, the Employer's Agent shall be empowered to withhold the delivery of the
payment certificate until the Contractor has complied with his obligations to report in terms of Clause 4.10.2
and as described in the Scope of Work.”

6.11 For the purpose of this Tender abovementioned Clause shall change so that 15 (fifteen) % reads
14 (fifty) %
Add the following to this sub-clause:

17441 Add the following to this sub-clause:

“The contractor shall conduct tests or have them conducted continually on a regular basis, o
check the properties of natural materials and processed natural materials and of products
manufactured on site, such as concrete and asphalt. Although not a requirement for the
Contractor to conduct regular tests on any commercially produced products such as cement,
bitumen, steel and pipes, the Contractor shall remain fully responsible for any defective material
or equipment provided by him.

Similarly, the quality of all elements of the works shall be checked on a regular basis so as to
ensure compliance with the specified requirements.

The intensity of control and of test to be conducted by the Contractor in terms of these
obligations is not specified but shall be adequate to ensure that proper control is being
exercised to the satisfaction of the employer's Agent.

Where any natural matefials or products made from natural material are supplied, upon
completion of each element of the construction works, the Contractor shall test and check such
materials, products and or elements for compliance with the specified requirements and shall
submit his results to the Employer's Agent for approval. Such submission shall include all his
measurements and test results and shall furnish adequate proof of compliance with the
specified requirement.”

7.6.3.3 Add the following new sub-clause:

“To stop any contractor from executing construction work, which is not in accordance with, the
Contractor's Health and Safety Plan for the site or which poses a threat to the health and safety
of persons and to implement the required health and safety measures before continuing.”
8411 Delete and replace with the following:

“... hereby indemnifies the Employer, the Employer's Agent and all consultants against any
liability in respect of damage to or physical loss of the property of any person, including any
Employee of the Contractor, or injury to or death of any person, including any employee of the
Contractor and” -

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
Cl12-7




8.6
8.6.1.1.2 ! The value of Plant and Material supplied by the Employer to be included in the insurance sum is
R0-00
(Nif Rand)
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is R1 500 000-00 (One Million Five Hundred Thousand Rand)
8.6.13 The limit of indemnity for liability insurance is R10 500 000-00 (Ten Million Five Hundred
Thousand Rand)
8.6.1.5 In addition to the insurances required in terms of the General Conditions of Contract Clauses
8.6.1.1t0 8.6.1.4, the following insurance is also required:

a) Insurance of Construction Equipment (including tools, offices and other temporary
structure and contents) and other things (except those intended for incorporation into
the Works) brought onto the site for a sum sufficient for their replacement.

b} Insurance in terms of the provisions of the Compensation for Occupational Injuries and
Diseases Act No. 130 of 1993

¢) Motor vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party”
Risks including Passenger Liability indemnity.

d) Where the contract involves manufacturing and/or fabrication of the works or part
thereof at premises other than the Site, the Contractor shall satisfy the Employer that
all materials and equipment for incorporation in the works are adequately insured
during manufacture and/or fabrication. In the event of the Employer having an
insurable interest in such works during manufacture or fabrication then such interest
shall be noted by endorsement to the Contractor's Policies of Insurance.

8.6.6 The evidence that the insurances have been effected in terms of Clause 8.6.1, shall be in the
form of an Insurance Broker's Warranty, worded precisely as given in Part C 1.6 “Insurance
.  Broker's Warranty”.
8.6.8 Add the following new sub-clause 8.6.8:

“Where the contract involves manufacturing and/or fabrication of the works or part thereof at
premises other than the Site, the Contractor shall satisfy the Employer that all materials and
equipment for incorporation in the works are adequately insured during manufacture and/or
fabrication. In the event of the Employer having an insurable interest in such works during
manufacture or fabrication then such interest shall be noted by endorsement to the Contractor's
Policies of insurance.”

9.2.1 Add the following new sub-clause 9.2.1.3.9,9.2.1.3.10,9.2.1.3.11 and 9.2.1.3.12:

“9.2.1.3.9: The Contractor committed a corrupt or fraudulent act during the procurement process
or execution of the contract.”

*9.2.1.3.10: An official or other role player committed any corrupt or fraudulent act during the
procurement Process or in the execution of the contract that benefitted the Contractor.:

“9.2.1.3.11: The Contractor fails to provide the required Guarantee and insurances within the
prescribed time.”

*9.2.1.3.12: Has failed to execute construction work in accordance with the Contractor's Health
and Safety Plan or with a threat to the health and safety of persons within 14 (fourteen) days
after receiving from the Employer's Agent written notice of the same.”

: 10.1.6 Add the foﬁoWing_ sub-clause;

“Early warning — A party shall notify the other as soon as he is aware of any circumstance which
may delay or disrupt the Works, or which may give rise to a claim for additional payment. The
Contractor shall take all reasonable steps to minimize these effects.

The Contractor’s entitlement to extension of the Time for Completion or additional payment shall
be limited to the time and payment which would have been due if he had given prompt notice
and had taken all reasonable steps.”

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Part1)
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ADDITIONAL CONDITIONS OF CONTRACT

Add the following new clause after Clause 10:

1 Clause 11: Details to be confidential

The Contractor shall treat the details of the Works comprised in this Contract as private and
confidential (save in so far as may be necessary for the purposes herecf) and shall not publish
or disclose the same or any particulars thereof in any trade or technical paper elsewhere
without prior written consent from the Employer's Agent.

PART C1 AGREEMENTS AND CONTRACT DATA C 1.2 Contract Data (Partl)
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Department of Health — North West health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Depariment o
&a
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY R i Frovince

REPUBLIC OF SQUTH AFRICA

AT GAYESA DISTRICT HOSPITAL

[ C1.3: contract data (Part2) |

DATA PROVIDED BY THE TENDERER
Clause 1.1.1.9:
The name of the Contractor is .............ccoviviiii TP PP PPN TPPPPPN
Clause 1.2.1.2:
The address of the Contractor is:

Physical address: .................... oo e GBFe 1o ee et nnnneeventenrn Eenn Lo eetnnn e R e besgon s et nEeRessen s et rat bt bee d :

Postal address:

E-mail address:

Fax number: ... e eu et B e et e s s b n s ek s e B et et ae s e e saaes e e er e e s h e et enn
Contact PErSON. ... e e Fiverseeieeetrnereivontintennetonat et en e e el

CellNo: ... e e e e e e e

Clause 1.1.1.14:

The time for achieving Practical Completionis; ............................... Days from the Commencement Date.

In determining their Tender Period, Tenderers must take cognisance of Construction Regulations, 20140 Clause 3(1), as
applicable.

SIGNED ON BEHALF OF THE TENDERER: ...........o.coooiiiiiii e
DATE: ... P

PART C 1: AGREEMENT AND CONTRACT DATA C 1.3 Contract Data (Part 2)
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Department of Health — North West health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Depariment o
aa
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY e et Province
REPUBLIC OF EQUTH AFRICA

AT GANYESA DISTRICT HOSPITAL

| C1.4: FORM OF GUARANTEE

PERFORMANCE GUARANTEE FROM AN APPROVED FINANCIAL INSTITUTION
For se with the General Condition of contract for construction Works, Third Edition, 2015.
GUARANTOR DETAILS AND DEFINITIONS
“‘Guarantor means:
PRYSICAI @UAMESS: .ot e et e e e
"Employer’ means: NORTHWEST DEPARTMENT OF HEALTH

"Contractor” Means: o, e ettt s tat e et tr e et et e et s ta b reeee e

Engineer Means: Employer's Agent

“Works” means: Construction of Alternate Bulk Water Supply At Ganyesa District Hospital

*Site” means: The site as defined in Clause 1.1.1.29 of the General Condition of Contract .....................oo.0
“Contract” means: The agreement made in terms of the Form of Offer and Acceptance and such amendments or additions

to the Contract as may be agreed in writing between the parties.

“‘Contract Sum® means:  The accepted amount exclusive of tax of R ................

AMOUNtIN WOTAS: e S e VST
“Guaranteed Sum" means: The maximum aggregate amount of R..........c.oooiii i
AMOUNE N WOIAS: it e e e

“Expiry Date: means: The date of issue by the Engineer of the Certificate of Completion of the Works

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificates and the Certificate of Completion of the Works
as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the

date of payment in full of the Guaranteed Sum, whichever comes first. The Engineer and/or the Employer shall advise the
Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

PART C 1: Agreement and Contract Data cli2-1 C 1.2 Contract Data (Part 1)



10.

.

12.

The Guarantor hereby acknowledges that;

3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall
not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to
create a surety ship;

3.2, its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the

sum certified upon receipt of the documents identified in 4.1 to 4.3;

41. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified
by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing
such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment
in terms of 4.2;

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy
to the Contractor stating that a period of seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2

4.3. a copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the Guarantor

at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5.1. The Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called
up in terms of 5; or

5.2, a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 5; or

5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not

exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor, showing how all monies received in terms of this Performance
Guarantee have been expanded and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this performance Guarantee shall bear interest at the prime overdraft rate of the Employer's banks
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until date of
refund

Payment by the Guarantor in terms of 4 or 5 shall be made within 7 (seven) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by the
Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on account
of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.

PART C 1: AGREEMENT AND CONTRACT DATA C 1.4 Form of Guarantee

C14-2



13. This Performance Guarantee, with the required demand notices in terms of 4 and 5, shall be regarded as a liquid
document for the purpose of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate’s Courts Act No. 32 of 1994, as amended, to the jurisdiction of the Magistrate’s Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed
the jurisdiction of the Magistrate’s Court.

SIGNEDAT:  .ooooovvvecre e e .
DATE:

GUARANTOR'S SIGNATORY (1) ..oovec.oooeooeeeossoee oot oo
CAPACITY: oot oottt et et ettt
GUARANTOR'S SIGNATORY (2): ....oovccovovovves oo L Eeee e oe s et e e
CAPACITY: oot oottt e ettt et oottt
WITNESS SIGNATORY (1): e e
WITNESS SIGNATORY (2):  ccooo..... S e e

PART C 1: AGREEMENT AND CONTRACT DATA C 1.4 Form of Guarantee
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Department of Health — North West

health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Depariment of
&a
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY e
REPUBLIC OF SOUTH AFRICA

AT GANYESA DISTRICT HOSPITAL

l

C 2.1: PRICING INSTRUCTIONS |

1.

The Tender Data, the Contract Data, the Scope of Works and the Site Information shall be read in conjunction with the Schedule of
Quantities.

The Schedule comprises items covering the Confractor's profit and costs of general liabilities and of the construction of Temporary and
Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he should note the fact that the
Contractor is entitied, under various circumstances,to payment for additional work carried out and that the Employer's Agent is obliged
to base his assessment of the rates to be paid for such additional work on the rates the Contractor inserted hthe Schedule.

The measurement and payment clauses of each Specification, read together with the relevantclauses of the Specification Data, all set
out which ancillary or associated activities are included in the rates for the specified operations.

Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and Specification Data. No
consideration will be given to any claim by the Contractor submitted on such a basis. The Schedule has been drawn up generally in
accordance with the latest issue of Givil Engineering Quantities’. Should any requirement of the measurement and payment clause of the
appropriate Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil Engineering
Quantities, the requirement of the appropriate Standardized Specification or Specification Data as the case may be, shall prevail.

Unless stated fo the contrary, items are measured and paid for net, in accordance with the tender information, without any allowance
having been made for waste.

The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the Employer for the work
described under the several items. Such amounts shall cover all the costs and expenses that may be required in and for the
construction of the work described, and shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and
obligations set forth or implied in the documents on which the Tender is based.

An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities are stated. An item
against which no amount or rate is entered will be considered to be covered by the other amounts or rates in the Schedule.

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount column. Although no work is
foreseen under these items and no quantities are consequently given in the quantity column, the tender rates shall apply should work
under these items actually be required.

PART C2 PRICING DATA C 2.1 Pricing Instructions
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Department of Health — North West health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Department of
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY N Vigay Biosings
REPUBLIC OF SOUTH AFRICA

AT GANYESA DISTRICT HOSPITAL

Should the Tenderer group a number of items together and tender sum for such group of items, the single tender sum shall apply to that
group of items pro rata and not to each individual item, or should he indicate against any item that full compensation for such item has
been included in another item, the rate for the item included in another item shall be deemed to be nil.

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, remain valid irrespective of
any change in the quantities during the execution of the Contract.

The standard system of measurement of civil engineering quantities published by the South Africaninstitution of Civil Engineers.

7. The quantities of work as measured and accepted and certified for payment in accordance with the General Conditions of Contract,
and not the quantities stated in the Schedule of Quantities, will be used to determine payments to the Contractor. The validity of the
Contract shall in no way be affected by any differences between the quantities in the Schedule of Quantities and the quantities
certified for payment.

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered from the
Schedule of Quantities without prior confirmation by the Employer's Agent shall be at the risk of the Contractor. No
compensation shall be paid for materials ordered erroneously and all costs shall be borne by the Contractor.

8. For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned to them:

Unit : The unit of measurement for each item of work as defined in the SANS 1200 Civil
Engineering Specification.

Quantity : The number of units of work for each item

Rate : The payment per unit of work at which the Tenderer tenders to do the work
Amount : The quantity of an item multiplied by the tender rate of the (same) item

Sum . An amount tender for an item, the extent of which is described in the Schedule of

Quantities, the Specifications or elsewhere, but of which the quantity of work is not measured in units.

9. The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations may appear in the
Schedule of Quantities:

PART C2 PRICING DATA C 2.1 Pricing Instructions
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CONTRACT NUMBER: NWDOH/PS/13/21-2 Eig;:ment of
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY E e ast Frovines
AT GANYESA DISTRICT HOSPITAL REPUBLIC OF SOUTH AFRICA

mm = millimetre

m = meter

km = kilometre

km-pass = kilometre-pass

m? = square metre

m?-pass = sguare meter-pass

ha = hectare

m? = cubic meter

m*km = cubic meter kilometre

kW = kilowatt

kN = kilo-Newton

kg = kilogram

I = litre

ki = kilolitre

MI = mega litre

t = ton (1 000 kg)

% = per cent

MN = mega-Newton

MN-m = mega-Newton-meter

PC Sum = Prime Cost Sum

Prov Sum = Provisional Sum

Sum = Lump Sum
PART C2 PRICING DATA C 2.1 Pricing Instructions
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CONTRACT NUMBER: NWDOH/PS/13/21-2 Gepariment o
&
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY et Fiosins
REPUBLIC OF SOUTH AFRICA

AT GANYESA DISTRICT HOSPITAL

l C 2.2: Bill of Quantities

PART C2 PRICING DATA C 2.2 Bill of Quantities
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Heal

health

Departmant of

Northwest Department of Health

Construction of Alternate Bulk Water Supply at Ganyesa Hospital

North Wast Province
REPUBLIC OF SOUTH AFRICA

Contract No.: NWDOH/PS/13/21-2

Schedule 1
Preliminary & General

Item Payment Description Unit Qty Rate Amount
Ref. (R) (R)
1. SANS
1200A |[PRELIMINARY & GENERAL
1.1 8.3 FIXED-CHARGE ITEMS
1.1.1 8.3.1 Contractual Requirements Sum 1.0
1.14.2 8.3.2 Establish Facilities on Site
8.3.2.1 i) Eacilities for Engineer
a) Furnished offices Sum 1
b) Telephone Sum 1
a) Nameboards no. 2
8.3.2.2 |ii) Facilities for Contractor
a) Offices and storage sheds Sum 1
b) Warkshops Sum 1
¢) Laboratories Sum 1
d) Living accommodation Sum 1
€) Ablution and latrine facilities Sum 1
f) Tools and equipment Sum 1
g) Water supplies, electric power and communications Sum 1
h) Dealing with water (Subclause 5.5) Sum 1
i) Access (Subclause 5.8) Sum 1
j) Plant Sum 1
113 8.3.3 |Other fixed-charge obligations Sum 1
1.1.4 8.3.4 Remove Contractor's site establishment on completion Sum 1
1.2 OCCUPATIONAL HEALTH AND SAFETY
1.2.1 1.4.2.1(a) |Notification of Construction Work sum 1
1.22 1.4.2.1(b) |Preparation and Provision of Health and Safety Plan sum 1
1.23 1.4.2.1(c) |Proof of Registration with the Compensation Fund sum 1
1.24 1.4.2.1(d) |Health and Safety File sum 1

Carried Forward

C222




Northwest Department of Health

health

Construction of Alternate Bulk Water Supply at Ganyesa Hospital

North Wast Province
REPUBLIC OF BOUTH AFRICA

Contract No.: NWDOH/PS/13/21-2

Schedule 1
Preliminary & General

Item Payment Description Unit Qty Rate Amount
Ref. (R) (R)
Brought Forward

1.2.5 1.4.2.1(e) |Appointment of Construction Supervisor and Construction

Safety Officer sum 1
1.2.6 1.4.2.1(f) |Risk Assessment and Safety Policy sum 1
1.2.7 1.4.2.1{(g) |Significant hazards identified and risk assessment prepared

by the Design Consultants sum 1
1.2.8 1.4.2.1(h) |Additional Financial Provision sum 1
1.2.9 1.4.2.1(i) |Fall Protection Plan (Regulation 8) sum 1
1.2.10 1.4.2.1(j) |Physical and Psychological Fitness (Regulation 8.2(b)) sum 1
1.2.11 1.4.2.1(k) |Construction Vehicles and Mobile Plant sum 1
1.2.12 1.4.2.1(1) |Health and Safety training sum 1
1.2.13 1.4.2.1(m) |Personal protective clothing and equipment Sum 1
1.2.14 1.4.2.1(n) |Fences, signs and barricades Sum 1
1.3 8.4 TIME-RELATED ITEMS
1.3.1 8.4.1 Contractual requirements month 6
1.3.2 8.4.2 |Operate and maintain facilities on the site:
1.33 8.4.2.1 i) Eacilities for Engineer

a) Nameboards month 6
b) Survey assistants month 6

Carried Forward
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Health

Northwest Department of Health

b health

Hapenmant el Construction of Alternate Bulk Water Supply at Ganyesa Hospital

North Wesl Province
REPUBLIC OF BOUTH AFRICA

Contract No.: NWDOH/PS/13/21-2

Schedule 1
Preliminary & General

Item Payment Description Unit Qty Rate Amount
Ref. (R) (R)
Brought Forward
1.34 8.4.2.2 |Eacilities for Contractor
a) Offices and storage sheds month 6
b) Workshops month 6
c) Laboratories month 6
d) Living accommadation month 6
e) Ablution and latrine facilities month 6
f) Tools and equipment month 6
g) Water supplies, electric power and communications month 6
h) Dealing with water (Subclause 5.5) month 6
i} Access (Subclause 5.8) month 6
j} Plant month 6
1.3.6 8.4.4 Company and head office overhead costs month 6
1.3.7 8.4.5 Other time related obligations month 6
14 SI1.4 |OCCUPATIONAL HEALTH AND SAFETY
1.4.1 1.4.2.2(a) |Implementation and Maintenance of Health and Safety Plan month 6
1.4.2 1.4.2.2(b) [Salary of Construction Supervisor and Safety Agent month 6
1.4.3 1.4.2.2(c) |Risk Assessment and Safety Policy month 6
1.4.4 1.4.2.2(d) |Fall Protection Plan maonth 6
1.4.5 1.4.2.2(e) |Physical and Psychological Fitness month 6
1.4.6 1.4.2.2(f) |Construction Vehicles and Mobile Plant month 6
147 1.4.2.2(g) |Health and Safety training month 6
148 1.4.2.2(h) |Personal protective clothing and equipment month 6
149 1.4.2.2(i) |Fences, signs and barricades month 6

C2.24
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Dapartmeni of

Health

Northwest Department of Health

Construction of Alternate Bulk Water Supply at Ganyesa Hospital

North Wast Province
REPUBLIC OF BOUTH AFRICA

Contract No.: NWDOH/PS/13/21-2

Schedule 1
Preliminary & General

Iltem Payment Description Unit Qty Rate Amount
Ref. (R) (R)
Carried Forward
Brought Forward
1.5 PSA8 |SUMS STATED PROVISIONALLY BY THE
ENGINEER
Provisional Sums
1.56.1 PSA8.2 |Material to be used during execution of dayworks Sum 1
152 Overheads, charges and profit on Item 1.5.1 % 10%
1.5.3 PSA8.3 |Royalties for Borrow Materials Sum 1
154 PSAB8.4 |Relocation of existing services Sum 1
1.5.5 Overheads, charges and profit on Item 1.5.4 % 10%
1.6 PSA9 |PRIME COST ITEMS
1.6.1 PSA9.1 |Acceptance control testing Sum 1
1.6.2 Overheads, charges and profit on ltem 1.6.1 % 10%
1.6.3 Remuneration of Community Liaison Officer for duration
of the Construction month 6
1.64 Overheads, charges and profit % 10%
1.6.7 PSC 5 Members (Seating one per month) month 6

TOTAL SCHEDULE 1 CARRIED FORWARD TO SUMMARY
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health - Northwest Department of Health

Depatmentef Construction of Alternate Bulk Water Supply at Ganyesa District Schedule 2
::art:mmWesl Province Hospital
REPUBLIZ OF SOUTHAFRICA Contract No.: NWDOH/PS/13/21-2 Earthworks (Water Trenches)
Item Payment Description Unit Qty Rate Amount
Reference (R)
SANS |EARTHWORKS (Sewer Trenches)
1200DB
2.1 8.3.1 SITE CLEARANCE
2.1.1 8.3.1a) |Clear vegetation and trees of girth up to 1m m 800
8.3.1b) [Clear trees of girth over 1.0m and designated obstacles no. 12
2.2 8.3.2 |EXCAVATION
2.21 8.3.2a) |Excavation in all materials for trenches, backfill, compact
and dispose of surplus material
a) Omto 0.5m in depth m 0
b) 0.5mto 1.0min depth m 750
¢) 1.0mto 1.5min depth m 20
d) 1.5mto 2.0min depth m 30
222 8.3.2b) |Extra over item 4.2.1 for:
a) Intermediate excavation (Provisional) m? 300
b) Hard rock excavation (Provisional) m* 480
¢) Boulder excavation Class B m? 0
2.2.3 8.3.2c) |Excavate and dispose of unsuitable material from
trench bottom m?® 0
23 8.3.3 |EXCAVATION ANCILARIES
2.31 8.3.3.1 |Make up deficiency in backfill material (Provisional)
a) From other necessary excavations on site m? 200
b) By importation from designated borrow pits m? 100
c) By importation from commercial sources m?3 150
232 8.3.3.3 |Compaction in road reserves m? 100
2.3.3 8.3.3.4 |Overhaul
a) Limited overhaul {Provisional) m?* 0
b) Long overhaul (Provisional) m®.km 0
24 8.3.5 EXISTING SERVICES
a) Services that intersect a trench no 0
b) Services that adjoin a trench m 0
Carried Forward
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Northwest Department of Health

Construction of Alternate Bulk Water Supply at Ganyesa District

Hospital

Contract No.: NWDOH/PS/13/21-2

Schedule 2

Earthworks (Water Trenches)

ltem Payment Description Unit Qty Rate Amount
Reference (R)
Brought Forward
2.5 SANS |BEDDING
1200LB
2.5.1 8.21 PROVISION OF BEDDING FROM TRENCH EXCAVATIONS
a) Selected granular material m? 200 17 000.00
b) Selected fill material m?* 0 Rate Only
c) General fill material m? 0 Rate Only
25.2 8.2.2 |SUPPLY ONLY OF BEDDING BY IMPORTATION
2521 8.2.2.1 |From other necessary excavations (Provisional)
a) Selected granular material m? 150 Rate Only
b) Selected fill material m? 0 Rate Only
2522 8.2.2.2 |From borrow pits to be arranged by the contractor (Provisional)
a) Selected granular material m? 0 Rate Only
b) Selected fill material m? 1 Rate Only
2523 8.2.2.3 |From commercial sources (Provisional)
a) Selected granular material m? 180 Rate Only
b) Selected fill material m* 0 Rate Only
253 8.23 Concrete bedding cradle m? 6 Rate Only

TOTAL SCHEDULE 2 CARRIED FORWARD TO SUMMARY
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Northwest Department of Health

health Schedule 3
epartmant of Construction of Alternate Bulk Water Supply at Ganyesa District Hospital
North Wast Province
REPUBLIC OF SOUTH AFRICA Contract No.: NWDOH/PS/13/21-2 Water
Item Payment Description Unit Qty Rate Amount
Reference (R) (R)
341 8.2.1 WATER PIPES
Supply and lay, handle, bed on Class B, bedding, transport,
inspect, joint, cut pipes where necessary, test and disinfect
various water pipes of the following sizes and types:
3141 63mm HDPE Pipe m 300
3.1.2 110mm uPVC Pipe m 600
3.2 8.3.8 CONNECTION TO EXISTING PIPELINES
3.2.1 Excavate in all materials to locate existing pipelines, No 1
(transport, supply and install, complete cut and join with
necessary Cast Iron fittings to existing pipe)
3.3 8.2.11 |ANCILLARY ITEMS
3.31 8.2.11 |Anchor thrust blocks and pedestals using mass concrete of m3 10
a mix of 15 Mpa strength
3.3.2 Remove and reinstate existing fences only to original Sum 1
conditions after laying of pipes where applicable
34 Provisional Sums
3.4.1. Ground Investigations Prov Sum 300 000.00
3.4.2 Borehole Pump Stations, Accessories and Controls Prov Sum 950 000.00
3.43 Drilling of additional Boreholes Prov Sum 1 900 000.00
3.44 Fitting, Valves & Bends Prov Sum 300 000.00
345 Water Storage Tank Repairs Prov Sum 700 000.00
3.4.6 Power Supply Prov Sum 300 000.00
3.4.7. Perimeter fencing around borehole stations Prov Sum 350 000.00
3.4.8. 500KL Pressed Steel Water Storage Tank Prov Sum 1 700 000.00
3.4.9. Reinstate control console at existing borehole pump station Prov Sum 55 000.00

TOTAL SCHEDULE 5 CARRIED FORWARD TO SUMMARY

C2.2.8




health

Depariment of
Heatth

Naorth Wast Provinee
REPLBLIC OF S0UTH AFRICA

Department of Health — North West

CONTRACT NUMBER: NWDOH/PS/13/21-2
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY

AT GANYESA DISTRICT HOSPITAL

| € 2.3: Summary of Schedules | I

PART C2 PRICING DATA C 2.3 Summary of Schedules
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Construction of Alternate Bulk Water Supply at Ganyesa District Hospital

Contract No.: NWDOH/PS/13/21-2

Summary
Schedule No. |Description Amount
1 Prelminary & General
2 Excavations (Water)
3 Water Pipeline

C2.210

Subtotal 1
Contingencies (10%)
Subtotal 2
Vat (15%)

Total




Department of Health - North West health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Department of

CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY e est Province
REPUBLIC OF SOUTH AFRICA

AT GANYESA DISTRICT HOSPITAL
1 C3.1: DESCRIPTION OF WORKS

PS1  GENERAL DISCRIPTION OF PROJECT
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY AT GANYESA DISTRICT HOSPITAL

PS 1 -1 ALTERNATE BULK WATER SUPPLY

¢  Dirilling of two new boreholes.

¢ Repair and relocate existing water storage tank to new position.
» Upgrade water storage.

*  Equip two new boreholes.

e Install two new borehole pump stations.

o Reinstate control console at existing borehole pump station

o Install water rising main, supplying upgraded water storage.

Part C3: SCOPE OF WORKS C 3.1 Description of Works
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Department of Health — North West health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Department of
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY e ovinee:
REPUBLIC OF SQUTH AFRICA

AT GANYESA DISTRICT HOSPITAL
i C 3.2 STANDARD SPECIFICATIONS

PS2 DESCRIPTION OF SITE AND ACCESS
The site is situated within the inner boundaries of Vryburg. Access to the site will be via exiting municipal
Roads and gravel roads. The exact location is available in section C 4.1 — Site Information.

PS3 DRAWINGS

Construction drawings will not be provided for this contract since the nature of the contract is that of refurbishment of the
existing plant. The contractor is to take measurements on site and confirm details with the Engineer.

PS4 WORKS PROGRAMME

The contractor must complete a preliminary works programme and attach to the tender document. The works programme
must be revised with 21 days after the acceptance of the tender.

PS5 SITE FACILITIES AVAILABLE
PS 5-2 WATER SUPPLY

Water is available on site, but the contractor must make the necessary arrangements with the Client regarding the water
supply connection. The water must be metered and paid for by the contractor.

PS5 -3 ELECTRICITY SUPPLY

The contractor will have to make his own arrangement regarding electricity if needed.
PS 5-4 LOCATION OF CAMP AND DEPOTS

The contractor must make arrangements with the Client for an area to be used as the site camp.
PS5-5 HEALTH & SAFETY

The contractor must make the necessary arrangements to comply with the Occupational Health and Safety act including
all registrations required and the appointment of a qualified safety officer on site.

PS6  SITE FACILITIES REQUIRED
PS 6 - 1 ENGINEERS OFFICE
A separate office for the Engineer will be required together with facilities for meetings.
PS 6 - 2 SANITATION AND FIRST AID
The contractor should provide and maintain adequate sanitation and first aid for his work force.
PS 6 - 3 TELEPHONE

A site telephone will not be required by the engineer. The contractor must available on his cellular telephone 24/7. The
time related tender rate for the contractor's telephone shall include for official calls made by/to the engineer.

PS 6 - 4 HOUSING FOR THE CONTRACTOR’S EMPLOYEES

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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The contractor shall make his own arrangements regarding the housing of his employees. The transporting of the
contractor's employee is for his own responsibility and cost. No extension of time will be granted for the afore mentioned
as a result of mismanagement.

PS6-5SECURITY

PS7

The contractor is responsible for his own security on site.

FEATURES REQUIRING SPECIAL ATTENTION

PS 7 -1 EXISTING SERVICES

The possibility of crossing existing services while carting out the works. The contractor must liaise with service owners
before any excavation begins, as the responsibility remains with the contractor to detect and protect the existing services.

PS 7 -2 BORROWPITS

PS8

PS9

PS 10

No borrow pits
OCCUPATIONAL HEALTH AND SAFETY REGULATIONS

The Occupational Health and Safety Act (Act 85 of 1993) The Construction Regulations 2014 shall apply. Refer to
Government Gazzette No.40883, 2 June 2017. The Gazette is available online at www.gpwonline.co.za.

The cost of health and safety measures required in terms of the Construction Regulations (2014) of the Occupational
Heaith and Safety Act shall include but is not limited to:

Remuneration of the Safety Officer
Administration requirements

Health and Safety Plan and file

Health and Safety training

Signage and barricading

Fire fighting equipment and first aid box

Personal Protective Equipment

Measures for public safety

9. Dust suppression

10. Health and hygiene (sanitary bins, toilet paper, soap, hand wash facilities, efc.)
11. Potable water for drinking

12. Covid-19 compliance

e Screening facilities

» Hand and surface sanitizing and disinfection
e  Social distancing measures

o |solation /sick bays

© NSO W N~

EXCAVATIONS

The contractor is responsible to ensure that all excavations are protected from sliding and collapsing and that adequate
lateral support is provided, this should be included in the tendered rates. The contractor must allow for over breakage in
hard excavations in the normal excavation rates.

AS-BUILT DRAWINGS AND COMPLETION OF COMMISSIONING FORMS

The contractor shall keep full records of all refurbishment work and hand over this information to the engineer at the
completion of the project. Th completion payment certificate will only be issued to the client once the Engineer has
received such information. Commissioning forms of all mechanical and electrical work must be completed during
commissioning and submitted to the engineer for inclusion in the as-built data.

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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PS 11 Site Instruction Book
A site instruction book in triplicate will be provided by the contractor free of charge.

PS12 BLASTING ON SITE
Any blasting on site shall be conducted by a competent registered blaster. No blasting shall take place after 17H00 or
over the weekends.

PS 13 ACCESS FOR OTHER CONTRACTORS
Not Applicable

PS 14 NOTICE FOR SITE INSPECTIONS
Requests for inspection shall be arranged with the Engineer 48 hours in advance.

PS15 COST FOR LABORATORY TESTS
The contractor shall make provision in his rates for all tests required while carrying out the works. It is the contractor's
responsibility to provide traceability that the works carried out conforms to specification.

PS 16 DAILY RECORDS
The contractor shall keep a daily record of all site activities including weather, personnel, plant and any other aspects
deemed to be of value to the contract.

PS 17 PAYMENT CERTIFICATES
Payment certificates will be prepared in accordance with Clause 6.1 of the General Conditions of Contract for
Construction Works 2015 2 edition.

PS18 RECORDING OF RAIN DAYS
The contractor shall provide and erect a rain gauge for the purpose of recording any rainy periods on site for the duration
of the contract. The contractor shall record all rain days which may affect the construction period. In terms of clause
5.12.2.2 of the General Conditions of Contract for Construction Works (2015).
Abnormal weather (rainfall and wet conditions) in terms of Clause 5.12.2.2 of the General Conditions of Contract for
Construction Works (2015) shall be calculated according to the following formula:
V = (Nw-Nn) + (Rw-Rn)/X
where
V = Extension of time for the calendar days of the calendar month concerned. If the value of V is negative and the
absolute value thereof is greater than Nn, V is taken as negative Nn.
Nw = Actual number of days during the calendar month of construction on which a rainfall of Ymm or more is recorded.
Nn = Average number of days in the calendar month concerned on which a rainfall of Ymm or more is recorded in terms
of the existing rainfall.
Rw = Actual rainfall for the calendar month concerned in mm.
Rn = Average rainfall for the calendar month in mm deduced from existing rainfall data.
For the purpose of this contract the values, Nn, Rn, X and Y will be the following:
Rainfall Station: Rustenburg
Period: 2009 - 2019

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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Average Annual Rainfall; 452

Average No of Days with rainfall exceeding 10mm: 8.6 days / year

Month Nn Rn
January _ 14 | 68
February 1,3 75
March 1,3 74
April 0,9 64
May 04 28
June 0,1 19
July 01 2
August 0,2 4
September 0,5 5
Qctober 0,5 21
November 0,7 34
December 1,2 58
Total 8.6 452
X=20 Y=10

The total extension of time is the algebraic sum of the monthly totals for the period concerned. Extension for parts of a
month shall be calculated by using pro rata values of Nn and Rn. If the algebraic sum of the monthly totals is negative, no
reduction of the time for completion as a result of rainfall shall be applicable.

The formula does not take any delays as a result of flood damage (which may cause further or similar delays) into
consideration and flood damage shall be treated separately for the purpose of extension of time for completion.

The factor (Nw-Nn) is considered as a fair allowance for deviation from the normatl for the number of days on which the
rainfall exceeds Ymm, nut on which wet conditions will hamper or disrupt work.

PS19 LABOUR
PS 19 -1 CONTRACTS WITH LABOURERS
The contractor will enter into employment contracts with all local labourers to be employed during the construction period
of the project.
PS 19 - 2 WAGE RATES

For the purpose of this tender, tenderers are to price unskilied local labour as prescribed by their regulatory bodies eg.
Bargaining Council, Department of Labour.

PS 19 - 3 Community Liaison Office (CLO)

A project liaison officer will be appointed on full-time basis for the duration of the project in order to facilitate, inter alia, the
smooth employment of local labour. The CLO will be the link between contractor and labourers. The CLO will be identified
by the Client but will be paid out of the project. The salary of the CLO shall be not less than R6 500 per month (fixed)
based on an average 9 hour working day.

PS 19 -4 EMPLOYMENT OF LOCAL LABOUR
PS 19 -5 QUANTAM OF KEY PERSONNEL

The contractor must submit the description and numbers of his key personnel that he will bring onto site in tender.

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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PS 19 - 6 QUANTAM OF LABOUR EMPLOYED

The Contractor shall submit detailed daily labour records, weekly to the Engineer indicating respectively the number of
permanent and temporary employees employed on the contract, and the activities on which they were engaged.

The number of labourers stated by the contractor in the schedule 1.2 shall be used by the CLO (if appointed), Engineer
and Employer, in collaboration with the Contractor in the planning and programming the Contractors local labour

requirements.

PS20 PAYMENT

Payment of the local labour force shall be made on a fortnightly of monthly basis. Formal up to date records must be
kept to of all payments made to local subcontractors and laboourers.

PS21 TRAINING OF LOCAL LABOUR

PS 21 - 1 INSERVICE TRAINING OF LOCAL LABOUR

Through the core of artisans, skilled and semi-skilled personnel are required to construct, supervise and adequately
control the Contract; the Contractor shall provide the necessary in-service (on-the-job) training in basic construction

skills.

PS22 QUANTITIES

Some of the quantities in the Bill of Quantities are provisional and the Engineer retains the right to change any quantities
hefore awarding the tender, if more accurate quantities become available. These revised quantities shall be entered into
the Bill of Quantities and revised amounts calculated according to the original unit rates tendered by the Contractor.

PS23 VALUE ADDED TAX

The Contractor must be registered as a vendor in terms of the Law of Value Added Tax of 1991 and must supply the
Employer with a VAT invoice within 14 days of issuing the payment certificate by the Engineer. The Employer shall have
the right to withhold payment if a VAT invoice is not received from the Contractor

PS24 STANDARD SPECIFICATIONS

The following Standard Specifications Section apply to this Contract:

SANS 1200 A o 1986
SANS 1200 AB o 1989
SANS 1200 C o 1980
SANS 1200 D . 1988
SANS 1200 DB : 1988
SANS 1200 DM © 1981
SANS 1200 GA o 1982
SANS 1200 L 1983
SANS 1200 LB © 1983
SANS 1200 LD o 1982
SANS 1200 LF ¢ 1983
SANS 1200 M © 199
SANS 1200 ME : 1981
SANS 1200 MF C 1981
SANS 1200 MH o 1996
SANS 1200 MJ © 1984
SANS 1200 MK © 1983
SANS 1200 MM o 1984

Contract Part C3: SCOPE OF WORKS

General
Engineer’s Office
Site Clearance (Amended 1982)
Earthworks (Amended 1990)
Earthworks (Pipe Trenches)
Earthworks (Roads, Subgrade)
Concrete (Small Works)
Medium Pressure Pipelines
Bedding (Pipes)
Sewers
Erf Connections (Water)
Roads (General)
Sub-base
Base
Asphalt Base and Surfacing
Segment Paving
Kerbing and Channeling
Ancillary Roadworks
(3.2 Standard Specifications
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PS25 NATIONAL AND INTERNATIONAL STANDARDS
The SANS Specifications and Codes of Practice shall apply for the construction of the Works.

Wherever any reference is made to the South African National Standards (SANS) in either these Bill of Quantities or the
Specification of Materials and Methods to be used, this reference shall be deemed to read “SANS or equivalent standard.

The term “project specifications” appearing in any of the SANS 1200 standardised specifications must be replaced with
the terms “scope of work".

References from, and variations and additions to the Standard Specifications and Particular Specifications are included in
Section C 3.3

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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PS 26 VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS ( SANS 1200 AS LISTED IN PS 24)

SANS 1200 A: GENERAL
PSA1 QUALITY OF MATERIALS (Sub clause 3.1)

Add the following:
All materials used in this Contract shall be the official SANS mark where applicable. All materials shall be new and of the best

quality available unless otherwise specified.

PSA2 CONTRACTOR’S OFFICES, STORES AND SERVICES (Clause 4.2)
Add the following to the provisions of Clause 4.2.
a) The location of the Contractor's offices, stores and services on site shall be subject to approval by the Engineer.

b) The Contractor's office is to include a facility with furniture suitable for the use during site mestings, accommodating 8
persons.

¢) The Contractor's designated site agent shall be in possession of a cellular telephone.
No additional payment is made for this service, and shall be deemed to be included in the preliminary and general.

PSA3 SETTING OUT OF THE WORKS (Clause 5.1.1)
Substitute the first sentence of Clause 5.1.1 with the following. The engineer will provide information for setting out of the
works,
Add the following:
Setting out the Works will not be measured and paid for directly, and compensation for the works involved in setting out
shall be deemed to be covered by the rates and prices tendered and paid for in the various items of works included under
this Contract.

PSA4 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS (Clause 5.2)
The Contractor shall make adequate provision for the supply of temporary warning signs, barriers drums etc to the
satisfaction of the Engineer for the entire duration of the contract. Road and traffic signs shall comply with the
requirements of the "South African Road Traffic Manual'.

PSA5 LOCATION AND PROTECTION OF EXISTING SERVICES (Clause 5.4)
Add the following provisions of Clause 5.4.1

PSA 5.1 Location of existing services
Before underground or excavation work is carried out, the Contractor shall ascertain the presence and position of all
services likely to be damaged or interfered with by his activities. He shall obtain up-to-date plans from the Engineer for
this purpose, showing the position of services in the area where he intends to work.
As services can often not be reliably located from such plans, the Contractor shall determine the exact position of such
services by means of suitable detecting equipment and afterwards by careful hand excavation where necessary in order
to expose the services at the positions of possible interference by his activities. This procedure shall also be followed in
respect of services not shown on the plans but believed to be present. All such services, the positions of which have been
located at the critical points, shall be designates as "known” services.
While he is occupying the Site, the Contractor shall be liable for all damage caused by him to known services as well as
for consequential damage, whether caused directly by his operations or by the lack of proper protection.

PSA6 ACCOMMODATION OF TRAFFIC (New clause 5.9)
Temporary traffic signs shall be erected at all diversions.
The number and layout of the traffic signs shall comply with the Site Manual entitled “Safety at Roadwork’s in Urban
Areas’, as published by the Department of Transport.
Traffic signs shall have a yellow background with either a red / black border.

PSA7 TOLERANCES

PSA 7.1 General (New subclause 6.4)

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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No guarantee is given that the full specified tolerance will be available independently of each other, and the Contractor is
cautioned that the fiberal or full use of any one or more of the tolerances may deprive him of the full or any use of
tolerances relating to other aspects of the work.

Except where the contrary is specified or then clearly not applicable all quantities for measurement and payment shall be
determined from the “authorised” dimensions. These are specified dimensions or those shown on the Drawings or, if
changed, as finally prescribed by the Engineers, without any allowances for the specified tolerances.

Except if otherwise specified, all measurements for determining quantities for payment will be based on the “authorised”
dimensions.

If the work is therefore constructed in accordance with the “authorised” dimensions plus or minus the tolerances allowed,
quantities will be based on the “authorised dimensions regardless of the actual dimensions to which the work has been
constructed.

When the work is not constructed in accordance with the “authorised” dimensions plus or minus the tolerances allowed,
the Engineers may nevertheless, at his sole discretion, accept the work for payment. In such cases no payment shall be
made for quantities of work or material in excess of those calculated for the “authorised” dimensions, and where the actual
dimensions are less than the “authorised” dimensions minus the tolerance allowed quantities for payment shall be based
on the actual dimensions as constructed.

PSA9 MEASUREMENT AND PAYMENT

PSA 9.1 Contractual Requirements (sub clause 8.3.1)

Add to sub-clause 8.3.1:
“In addition, the sum tendered shall cover all initial costs incurred in complying with the requirements of the Special

Conditions of Contract.

PSA 9.2 Contractual Requirements (sub clause 8.4.1)
The Contractor shall tender a lump sum in the Schedule of Quantities to cover his time-related establishment costs. The
amount tendered and paid shall be full compensation to the Contractor for;
(i) The maintenance of his whole organisation as established for this Contract.
(i) The maintenance of all insurances, indemnities and guarantees required in terms of the Conditions of Contract or
Tender where applicable.
(iii) Compliance with all general conditions and requirements, which are not specifically, measured elsewhere for payment\
in these Contract Documents.

The Contractor shall tender a lump sum for the abovementioned items.
Payment of the lump sum shall be made monthly in compliance with the method laid down in Sub-clause 8.2.2 of SANS

1200:A.

The Contractor will not be paid Time-Related Preliminary and General charges for any Special Non-Working Days, as
stipulated in the Appendix, which shall be deemed to have been allowed for in his rates.

PSA 9.3 Adjusted Payment for Time-Related Items
The payment to the Contractor for Time-Related Items shall be adjusted in accordance with the following formula in the
event of the Contract being extended by means of a variation order:
Sum of Tendered amounts for Time Related ltems x Extension of Time authorised by variation order
Tender contract period
*For the purposes of applying this formula "Extension of Time" will exclude the Contractor's December/January close-
down period, if applicable.
The abovementioned adjustment of the payment for Time-Related Items shall be made in the Completion Payment
Certificate and shall be the only payment for additional Time-Related costs irrespective of the actual period required to
complete the Contract including its authorised extensions.
In the case of fixed price contracts, the amount by which the Time-Related ltems is adjusted shall not be subject to the
Contract Price Adjustment formula.
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In the case of contracts subject to Contract Price Adjustment the amount by which the time-related items are adjusted
shall be subject to the Contract Price Adjustment formula.

PSA 9.4 Compliance with OHS Act and Regulations
{Including The Construction Regulations 2014) unit: sum
The tendered sum shall include full compensation to the Contractor for compliance with all the requirements of the OHS
Act and Regulations (including the Construction Regulations 2014) at all times for the full duration of the Contract.
This sum will be paid to the contractor in equal monthly amounts subject to proper/substantial compliance

PSA 9.5 Accommodation of Traffic (Clause 8.8.2)
Where the new works interferes with the existing roads, the Contractor shall construct these sections of the works under
traffic. The work will involve catering for the safe and easy passage of public traffic in all weather, both day and night for
the full traffic control and signposting.
The Contractor may alternatively make his own arrangement for detours to be constructed, all subject to the Engineers
approval.
Add the following after the first paragraph:
“All temporary road signs, devices, sequences, layouts and spacing shall comply with the requirements of the Road Traffic
Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 2000, the South African Road Traffic Signs Manual and
the requirements of the relevant road authority. All temporary traffic control facilities shall also comply with the guidelines
set in SA Road Traffic Signs Manual, Volume 2, Chapter 13: Road works Signing, (SARTSM, June 1999, obtainable from

the Government Printer, Pretoria)’
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SANS 1200 A: PRELIMINARY AND GENERAL

PSA 3.1 Quality of Samples
All materials used shall be suitable for the purposes for which they are intended. Materials shall comply with the
requirements of the South African Bureau of Standards, where such standards are available.

PSA5 CONSTRUCTION

PSA 5.1 Setting out of the work and protection of beacons (Sub-clause 5.1)
The Contractor shall be responsible for the true and proper setting out of the Works from the basic control points shown
on the Drawings or indicated by the Employer's Agent Representative on site and shall ensure the correct location of the
Works in relation to such paints. The Contractor has to ascertain himself of the correctness of the pegs and benchmarks
in the field. Any discrepancy shall be immediately reported to the Employer's Agent Any costs arising from failure to do so,
shall be the responsibility of the Contractor. The Employer's Agent may alter any part of the works to suit local conditions
if necessary. No claim for incorrect setting out will be considered. Clause PS 10.6 shall also apply.

PSA 5.1.1 Services (Sub-clause 5.2)
All excavations to expose existing known services shall be excavated by hand in all materials by the contractor. Any
existing service in the road reserve or municipal servitude that is damaged as a result of negligence by the contractor will
be repaired by the contractor to the satisfaction of the Employer's Agent at his own cost. Clause PS 10.1 shall also apply.

PSA 5.2 Watching Barricading, lighting and traffic crossings, (Clause 5.2)
All open excavations shall be properly demarcated with reflective tape, barricading and any other requirements that the
Local Authority has.

PSA 5.3 Protection of Structures (Clause 5.3)
The contractor must contact house owners at least two weeks prior to working in close proximity to existing buildings and
to inspect buildings before and after work had been completed. Clause PS 10.2 shall also apply.

PSA 5.7 Safety
Add the following:
1. The Contractor shall at all times observe adequate safety precautions on Site to ensure the safety of his own staff as
well as that of the public and other persons engaged in or about the Works. In this respect he shall observe all laws,
ordinances and regulations pertaining to his work.

2. The Contractor's attention is specifically drawn to the following Acts, and particularly to the relevant regulations under
each Act, copies of which shall at all times be kept by him on the Site:

The Factories, Machinery and Building Work Act (Act 22 of 1941)
The Explosives Act (Act 26 of 1956)

The Mines and Works Act (Act 27 of 1956)

The Occupational Health and Safety Act (Act 85 of 1993)

The Contractor is also required to comply with the safety precautions set out in the following publications, copies of which
shall also be kept by him on the Site:

¢ The Code of Practice relating to the safety of men in civil engineering inspection pits and small —diameter vertical
shafts. (Transactions of the South African Institution of Civil Engineers, Vol. 2, No. 11, November 1960, obtaining
from the Secretary, S.A. Institution of Civil Engineers, PO Box 93495, Yeoville, 2143).

o The Contractor shall provide suitable and safe access by way of ladders, gangways, etc. to all parts of the Works
as may be required for construction purposes or for inspection by the Employer's Agent or the authorised
Inspectors in terms of the above-mentioned Acts.

o All precautions shall be taken to protect workmen against falling material and/or objects and other dangers whilst
they are carrying out their duties. Trenches shall in every way be made and kept safe for persons working
therein.
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o All persons working, inspecting or supervising in places where falling material and/or objects could be
encountered shall be provided by the Contractor with hard hats of a type approved by the Inspector of Mines, the
use of which shall be strictly enforced.

¢ The Contractor shall provide a properly equipped first-aid box, which shall be accessible at all times.

o Where adequate safety precautions are not being observed, the Employer's Agent may order the Contractor to
comply with minimum safety requirements at the latter's expense. Compliance with such order will not absolve
the Contractor from any of his responsibilities and obligations under the Contract.

» The Contractor shall display on a prominent place the following emergency information:

Local Police: Telephone number

Local Ambulance: Telephone number
Local Fire Brigade: Telephone number
Nearest Doctor

Name

Telephone number (office hours)
Telephone number (after hours)
Consulting room street address

OO0 00000 O

e The Contractor shall furthermore comply with the requirements of the “Safety Instructions” contained at the end
of this Document.

PSA 6.2 Degree of accuracy (Sub-clause 6.2)

PSA7

Degree of Accuracy shall apply to all components of the Works except where otherwise specified in the Schedule of
Quantities and/or Drawings and provided that the minimum permissible deviation given for an element will prevail where
more than one deviation can be interpreted in Clause 6.2.3(d).

Testing (Sub-clause 7)

The onus rests on the Contractor to produce work, which conforms in quality and accuracy of detail to the requirements of
the Specifications and Drawings and the Contractor must at his own expense, institute a quality control system and
provide experienced engineers, foremen, surveyors, materials technicians and other technical staff, together with all
instruments and equipment, to ensure adequate supervision and positive control of the works.

The cost of the all supervision and process control, including testing, so carried out by the Contractor, shall be deemed to
be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various sections of the Specifications regarding the minimum
frequency of the testing that will be required for process control. The Contractor shall at his own discretion increase the
frequency where necessary to ensure adequate control.

The Contractor shall submit to the Employer's Agent the results of all relevant tests, measurements and levels indicating
compliance with the specifications on completion of every part of the work for examination.

Should the results of any of these tests fall below the required standards as specified in the specifications, the cost of any
additional tests required by the Employer's Agent will be to the account of the Contractor.

PSA 7.2 Laboratory (Sub-clause 5.2)

A Laboratory for the use of the Employer's Agent Representative is not required on site. A commercial laboratory
approved by the Employer's Agent and appointed by the Contractor shall do all acceptance control tests required in terms
of the Contract. All tests must be done according to the tests prescribed in the SANS 1200 under the relevant sections.

PSA 7.4 Statistical analysis of control tests (Sub-Clause 7.4)

Statistical control methods will not be applied under this contract.
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SANS 1200 AB: ENGINEER'S OFFICE

PSAB 1 NAMEBOARDS (Clause 3.1)
Substitute the first paragraph of Clause 3.1 with the following.
The Contractor must supply and erect one name board at an approved site, and shall comply as regards site, painting and
details municipalities standard name board. A sample is attached as Appendix 2

PSAB 2 SURVEY EQUIPMENT
The Contractor shall provide the following tested and approved survey equipment on site for the duration of the contract
and for the use of the Engineer whenever needed.
a) One automatic level plus tripod,
b) One level staff, all graduated metrically and
¢) One 5m and one 25m-tape measure.

The above-mentioned equipment may, by arrangement be shared between the Contractor and the Engineer's
Representative. The Contractor shall keep the equipment insured against any loss; damage or breakage and he shall
indemnify the Engineer and the Employer against any claims in this regard.

PSAB 4 MEASUREMENT AND PAYMENT
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SANS 1200 C: SITE CLEARANCE

PSC1 SCOPE (Clause 1.1)
Add the following:
“The specification also covers the removal of unreinforced and reinforced concrete, existing pipe culverts and existing
roadway and layerworks, (at tie-ins and road widening), and saw cutting of existing road surfacing.”

PSC2 MATERIALS
Disposal of Material (Subclause 3.1)
Delete the first two sentences of this clause and replace with:
“Debris arising from clearing operations or from the demolition of existing structures that are not suitable for re-use in the
works or for landscaping in areas designated by the Engineer, shall be removed by the Contractor and disposed of at the
approved tip site. Transport of such material shall not be paid separately, but shall be included in the relevant items for
clearing

The rates tendered shall allow for any fees to be paid at the tip site.”
PSC 3 MEASUREMENT AND PAYMENT

PSC 3.1 Clear And Grub (sub - clause 8.2.1)
The location of disposal or dumping sites shall be the Contractor's responsibility and no overhaul shall be payable to the
Contractor for loading, temporary and dumping of material thus cleared under this scheduled item.
Unit of measurement for "clear and grub”, for road works shall be the square metre, and clearing for sewer and storm-
water routes shall be metre.

PSC 3.2 Removal of Brickwork, Reinforced And Unreinforced Concrete
{New Clause) unit: m3
Separate items are scheduled. Measurement shall be net in place before removal. The rates shall cover the cost of
complete demolition, all necessary excavation and associated works and disposal as per PSC 3.1
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SANS 1200 DA: EARTHWORKS (SMALL WORKS)

PSDA 1 CLASSIFICATION FOR EXCAVATION PURPOSES (Clause 3.1)
Delete Sub-Clause 3.1.1 and 3.1.2 and replace with the following:

PSDA 1.1 Method of Classifying
The Contractor may use any method he chooses to excavate any class of material but his chosen method of excavation
shall not determine the classification of the excavation. The Engineer or his Representative will decide on the
classification of materials. In the first instance classification will be based on inspection of the material to be excavated
and on the criteria given in PSDA 1.2 (a) and (c).

PSDA 1.2 Classes of Excavation
All materials encountered in any excavation for any purpose including restricted excavation will be classified as follows:
(a) Soft Excavation
Any material, which can be removed by bulldozers or backhoes, shall be classified as soft excavation.
Soft excavation shall be material not falling into the category of hard rock excavation.
(c) Hard rock excavation
Hard rock excavation shall be excavation in material (including undecomposed boulders exceeding 0.17 cubic metre in
individual volume) that cannot be efficiently removed without blasting, wedging and splitting, or hydraulic hammers.
This classification includes materials such as:
e solid unfractured rock occurring in bulk
s solid ledges thicker than 200mm
» igneous rock intrusions
e cemented sedimentary rocks.

PSDA2 CONSTRUCTION

PSDA2.1 Conservation of Topsoil (5.2.1.2)
Add the following fo Subclause 5.2.1.2:
“Topsoil shall not be stockpiled higher than 2,0m. Care shall be exercised to prevent the compaction of topsoil in any way
especially by vehicles travelling over such material.”

Contract Part C3: SCOPE OF WORKS (3.2 Standard Specifications
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SANS 1200 DB: EARTHWORKS (PIPE TRENCHES)

PSDB 1 CLASSES OF EXCAVATION (Clause 3.1)
The excavation of material, for the purposes of measurement and payment shall be classified as specified in PSDA 1
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C 3.3 Particular Specification

|

PS 27 Bulk Supply System

PS 27 - 1 Civil Engineering Requirements

o Delivery Pipe

o]

63mm HDPE CL12

¢ Rising Main Pipe

e}

110mm PVC-O CL12.5

¢ Borehole Supply Pump

o]

o0 0 C o0 000 o000 000000

Flow: 4.547 I/s

H total: 150 m

Power P1: 11.13 kW

Power P2 required in the duty point: 9.168 kW
Eta pump: 72.8 %

Eta motor: 82.4 %

Eta total: 60.0 %

Energy consumption: 40422 kWh/Year

Spec. energy consumption; 0.6836 kWh/m® (4.56 Wh/m®/m)
Motor type: MS6000

Phase: 3

Voltage: 380-400-415

Frequency: 50 Hz

Current (rated): 25 A

Current (actual); 20.6 A

Cos phi (actual); 0.78

Liquid max. temperature; 40 °C
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C 3.4, MANAGEMENT |

C3.41 MANAGEMENT OF THE WORKS

C3.4.1.1 Applicable SANS and SABS Standards

The SANS 1200 Civil Engineering Standardized Specifications are applicable.

C3.4.1.2 Particular Specifications

Refer to Section C 3.3.

C3.4.1.3 Methods and Procedures

(a)

(b)

Maintenance of access and streets

The operation of construction vehicles on existing roads or streets shall be limited to the traffic with an axle
load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any
amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been completed
as described above. The Contractor shall make use of a temporary haul road, or where not practically
possible, program his work in such a manner that the haulage materials shall be restricted to that required
for the particular section of street. No additional payment shall be made for the use of temporary haul
roads and all relevant costs shall be deemed covered by the appropriate rates.

"No additional payment will be made for the construction of temporary access roads to the construction
site, borrow areas or the spoil sites

Should the Contractor make use of existing roads or streets for haulage, he shall be held responsible to
clear the road or street of any spillage caused by his activities within ane (1) day after such spillage
occurred. No additional payment will be made for the cleaning of the spillage.

Blasting operation

PART C3 SCOPE OF WORKS C 3.4 MANAGEMENT
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All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the
Engineer copies of all the permits required to purchase, transport, use and dispose of unused blasting
material. The Contractor shall inform the commander of the local SAPS at least 1 day prior to the date and
time blasting is about to take place.

No blasting operations shall take place on weekends or holidays or week days after 17h00.

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is available
and in place before the blast is initiated.

(¢c)  Normal working hours

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall be
from 07h00 until 13h00 on Saturdays.

Work on other days will only be allowed after written approval has been granted by the Engineer.

{d) Interference with municipal staff and operations

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff member or
their functions.

Any person ignoring this shall be removed permanently from site, all at the expense of the Contractor.

(e)  Access for other contractors

The Contractor shall provide reasonable access to other Contractors carrying out work on the site from
time to time, as and when such access is required. The Contractor is entitled to request reasonable
notification of at least 24 hours before access by others is required.

The contractual responsibilities of the Contractor shall remain in full force in spite of the other Contractors
having access to the site.

(i Giving notice of work to be covered up

The Contractor shall give the Engineer at least 24 hours notice prior to a request for examination of
materials or work to be covered up. This request must be made in the request book on site.

PART C3 SCOPE OF WORKS C 3.4 MANAGEMENT
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Should such a request be made and upon inspection the Engineer found that the works or materials are
not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of invoice for all
expenses incurred as a result.

(g9) Sequence of the works

The Contractor shall execute the Works in accordance with the approved programme.

C3.4.1.4 Environmental Management Plan (EMP)

(@)  Demarcation of the site

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz;

(i)  The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle wash areas,
fuel and material storage area, batching areas and other infrastructure that is required for the running
of the job.

(i)  The working area in which construction activities are permitted to take place. No infrastructure,
permanent lay down or storage areas shall be established in this working are unless specified in the
project specification or prior approval is obtained from the Engineer

(b) Construction camp

The Contractor shall provide the Engineer with a plan showing the positions of all buildings, yards,
vehicle wash areas, batching areas and other infrastructure for approval by the Engineer at least ten
(10) days prior to the commencement date.

(c) Fencing of site

If a temporary fence is required, the Contractor shall erect and maintain such a fence (demarcating the
boundary of the working area, construction camp and access roads) to the satisfaction of the Engineer

This fence shall be erected before the commencement of any other work on site. The fence shall be
removed after completion of the project and the site reinstated to its original state.

PART C3 SCOPE OF WORKS C3.4 MANAGEMENT
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(d) Workshops

All workshops shall be located inside the demarcated construction camp area as approved by the
Engineer prior to establishment. The workshop shall have a smooth impermeable concrete floor sloped
to one side where oil is trapped in an oil trap or sump to contain any spillages of substances such as oil.

Waste material shall be disposed of in accordance with the national, regional and local by-laws
regulations and by-laws. The waste shall be regularly removed and disposed of at an approved site.

(e) Eating areas

The Contractor's employees shall eat in a designated eating area indicated on the drawing approved by
the Engineer. The Contractor shall provide adequate shade and provide scavenger proof and
waterproof refuse bins. Cooking will only take place in this area on well maintained gas cookers with fire
extinguishers present. Open fires other than the gas cookers shall not be aflowed.

il Watchmen

The Contractor shall have a watchman present on site during non-working hours and on holidays to
ensure the safety of plant and materials on site.

(9) Ablution facilities

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide the toilets
and maintain and service it on a daily basis. The toilets shall be kept clean. Regular inspections shall be
conducted by the Engineer. Burial of waste on site is strictly forbidden. Leaking or broken toilets shall be
removed and replaced immediately by the Contractor.

(h) Solid waste

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, excess
concrete, waste timber, etc.

The Contractor shall establish a waste control and removal system. He shall submit a method statement
to the Engineer for approval prior to commencement.

Appropriate solid waste containers shall be provided for the storage of waste. The containers shall be
water proof. The waste shall be removed on a regular basis to prevent the accumulation of waste on site
and disposed of at an approved waste site.

PART C3 SCOPE OF WORKS C 3.4 MANAGEMENT
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(a) Wastewater

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A wastewater

management plan shall be submitted to the Engineer for approval 10 days prior to the commencement
date.

The management plan shall detail the expected extent of the contamination of each wastewater stream
and how the Contractor plans to deal with it.

Wastewater shall be prevented from flowing into the Olifants River.

(b}  Fuel storage area

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The Contractor shall
ensure that liquid fuels are stored in tanks with lids. The tanks shall be placed on a sloped smooth
concrete surface with an oil trap on the lower end to collect any spillage.

Fuel shall be kept under lock at all times.

(c)  Concrete batching area

Cement and concrete is hazardous to the environment due to the high pH of the material and the
chemicals it contains.

The Contractor shall furnish to the Engineer for approval a method statement for the mixing of concrete.
Concrete shall not be mixed directly on the ground. Care must be taken to ensure that wastewater and
contaminated material is collected and disposed of correctly.

(d)  Equipment maintenance and storage

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking
equipment shall be repaired immediately or removed from site. Where possible, maintenance and

service shall take place only in the workshop. Permission must be obtained from the Engineer if the
aforementioned cannot be adhered to.

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. The
location shall be approved by the Engineer.

PART C3 SCOPE OF WORKS C 3.4 MANAGEMENT
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(e}  Materials handling, use and storage

The Contractor is responsible to ensure that all material suppliers are aware of the EMP's restrictions
and conditions. The Contractor shall be held responsible should deliveries not comply with the EMP

requirements.

The Contractor shall comply with all relevant national, regional and local legislation with regard o the
transport, use and disposal of hazardous material.

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, together
with the handling, storage and disposal procedures of the materials. This information shall be available

to all personnel on site.

The location of the hazardous material store shall be within the demarcated construction camp area.
The location shall be approved by the Engineer.

Where possible, the Contractor shall ensure that the refuelling of vehicles takes place only at the fuel
storage area in the construction camp. If this is not possible, the Contractor shall obtain permission from
the Engineer to refuel at any other place. Contaminated material and wastewater at the refuelling area

shall be contained and disposed of correctly

(o)  Emergency procedures

The Contractor shall ensure that emergency procedures for the following situations are submitted for
approval to the Engineer,

Fire — the Contractor shall inform the relevant authority immediately as soon as a fire starts. The
Contractor shall ensure that his staff and subcontractors are fully aware of the procedures to be

followed in the event of a fire.

Spillages — the Contractor shall ensure that his staff and subcontractors are fully aware of the
procedures to be followed in the event of a spillage. The Engineer must be informed immediately about a

spill. The Contractor shall ensure that the necessary materials and equipment is on site to deal with
spills and leaks. The cleanup of spills and leaks shall be for the account of the Contractor.

(¢)  Care of surrounding areas

The Contractor shall ensure that no contamination of or damage to the surrounding areas or
watercourses shall occur as a result of any of his activities during construction.

C 3.4 MANAGEMENT

PART C3 SCOPE OF WORKS
C3.4-6



C3.4.1.5 Planning and programming

The programme to be furnished by the Contractor to the Engineer for approval shall be in the form of a
Gantt chart. The critical path shall be indicated in red.

C3.4.1.6 Other Contractors on site

No other road construction contractors will be on site during the implementation of the project.

C3.4.1.7 Recording of weather

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures and
strong wind which could delay the Works shall be noted and recorded.

C3.4.1.8 Format of communications

All communication regarding the Contract shall be channelled through the Engineer or his
representative.

C3.4.1.9 Planning and programming

Management meeting shall be held monthly on site for the duration of the project on dates to be agreed
upon.

C3.4.1.10 Daily records

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in the
site diary to be supplied by the Contractor before commencement date of the project.
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C 3.5 HEALTH AND SAFETY

C3.5 HEALTH AND SAFETY
C3.5.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES

Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan for approval.
He shall also appoint a health and Safety Officer in writing and give a copy of the letter of appointment to the
Engineer.
The Health and Safety Specification is attached as Appendix B and must be referred to when compiling the
Health and Safety Plan.
(a)  Construction Regulations, 2014

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: Construction
Regulations, 2014 (the regulations) as promulgated in Government Gazette No 25207 and Regulation Gazette
No 7721 of 18 July 2014 Non-compliance with these regulations, in any way whatsoever, will be adequate reason
for suspending the Works.

The proposed type of work, materials to be used and potential hazards likely to be encountered on this Contract
are detailed in the Project Specifications, Schedule of Quantity and Drawings, as well as in the Employers' Health
and Safety Specifications (regulation 4(1)) of the Construction Regulations 2014.

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety plan detailing his
proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be respansible for full compliance with the approved plan as well as the
Construction Regulations and no extension of time will be considered for delays due to non-compliance with the
abovementioned plan or regulations.

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for compliance with the
OHS Act and the abovementioned regulations.
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C3.5.2 PROTECTION OF THE PUBLIC

The site is accessible to the general public. The Contractor shall ensure that all personnel entering the
construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor shall ensure that
non-construction personnel are protected within the guidelines of the OH&S Regulations.

C3.5.3 BARRICADES AND LIGHTING

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance with the
requirements of the applicable OH&S Regulations.

C3.5.4 TRAFFIC CONTROL ON ROADS

The Safety Officer shall take full responsibility for the traffic control in and around the site. The personnel on site
shall be fully informed and trained by the Safety Officer regarding the construction traffic and general traffic
control.

MEASURES AGAINST DISEASE AND EPIDEMICS
COVID 19 ADDITONAL HEALTH AND SAFETY SPECIFICATIONS

South Africa's state of national disaster can remain in force as long as Parliament is willing to renew it, and under it the
executive branch of the government has the power to make such rules as it deems necessary to save lives. But even after
the state of disaster ends, existing laws and regulations on workplace safety, preventing communicable disease can be
used to enforce measures to slow the spread of the novel coronavirus.

1. HOW CAN WE PREVENT INFECTION?

The following can provide protection against infection from Coronaviruses and many other viruses that are more common
in South Africa:

» Wash your hands often with soap and water for at least 20 seconds. If soap and water are not available, use an
alcohol-based hand sanitiser.

» Avoid touching your eyes, nose, and mouth with unwashed hands.

» Avoid close contact with people who are sick.

« Stay at home when you are sick and try and keep a distance from others at home.

PART C 3 : SCOPE OF WORKS C 3.5 Health and Safety
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« Cover your cough or sneeze with a flexed elbow or a tissue, then throw the tissue in the bin.

« Clean and disinfect frequently touched objects and surfaces.

These are some of the rules and regulations that should be adopting after the hard Covid-19 lockdown ends.

2. TAKING STAFF TEMPERATURES, AND KEEPING A LOG OF VISITORS

Clients, Staff and visitors will be required to check every person who enters premises, staff and visitors alike, for fever.
(An elevated temperature is one of the early signs of Covid-19.) We will be required to keep a log detailing when everyone
comes and goes, to make for easier tracing of contacts in the event that one of those people tests positive for SARS-CoV-
19 later.

3. ATLEAST 1.5 METRES OF SPACE BETWEEN EACH WORKSTATION — AND EVERYWHERE ELSE

. The standard for the distance between people seems to have settled down to 1.5 metres which will be adopted.

. That is the distance likely to be required between workstations in offices, and also in settings such as meeting
rooms.

. Some sectors have argued they simply cannot maintain such distances, for instance on Construction sites, but they
may have to explain that to labour inspectors empowered to investigate unsafe working conditions.

4. ACLEARPLAN ON WHAT TO DO IF SOMEONE SHOWS SYMPTOMS WHILE AT WORK

Workplace safety policies and procedures will be updated on what happens if someone starts showing symptoms of
Covid-19, such as a cough or fever, including:

. The responsibility of managers to detect such symptoms and take appropriate action.

. Where personal protective equipment is kept, for use by colleagues assisting the ill person.
. Where an ill person can be isolated from everyone else.

. How the immediate workspace used by anill person will be sanitised.

See also: South Africa is getting a special three-digit phone number for Covid-19 emergencies

5. STOPPING THE SHARING OF HARDWARE, OR SANITISING PROTOCOLS BETWEEN USERS

Shared computer keyboards or phones in offices, and shared tools in our engineering context is strongly discouraged.
Where equipment is unavoidably in common use, that hardware will have to be sanitised between uses, with employees
being held responsible for sanitising both and before each use.

6. EDUCATION ON COUGHING, HAND WASHING, AND OTHER PERSONAL MEASURES

PART C 3 : SCOPE OF WORKS C 3.5 Health and Safety
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Companies are expected to have a specific obligation to educate workers on measures to slow the spread of viral
infection, including coughing into the crook of the elbow and washing hands regularly for at least 20 seconds. Refer to
ltem No.1 for additional measures.

7. LOTS AND LOTS AND LOTS OF DISINFECTANT

Because environments may differ from office to office, we will be expected to:
+ Provide hand-sanitising stations, or better yet soap and water, at entry points.
Ensure the constant and uninterrupted availability of soap and running water in bathrooms.

+ Add sanitising agents to cleaning routines, using the likes of bleach or alcohol-based sanitizers {minimum
60% Alcohol Content) to clean everything from laptops and stand-alone machines (keyboards and screen),
mouses, desks and other items in constant contact, at least once every hour

8. CLOTH MASKS AND GLOVES

South Africa’s policy of encouraging the wearing of masks (reusable cloth ones rather than the medical equipment in
desperate short supply in the health care environment) may have a firmer incarnation in workplace rules after the hard
lockdown ends.

Customer-facing businesses like ours, would require us to have visors, masks, or plastic partitions between staff and
customers. There is also some debate on requiring mask wearing in office environments, for the duration of South Africa's
traditional winter flu season. We would recommend that all staff adhere to this rule post lockdown and for the foreseeable
future, until such time that the epidemic has been contained.

Gloves, however, do not feature prominently South Africa's policy; other than keeping gloves around for special use, stch
as in dealing with an ill colleague. However, we will be adopting a rule where every employee must wear gloves to limit
the possible spread of the virus.

CONSTRUCTION SITES

The Protocols below will apply at all imes where a main Contractor is responsible for Capital Works, Maintenance Works
or EPWP Projects. Save for the possibility that the site may not be fenced off as in the case of a traditional site, all OHS
Act responsibilities remain together with COVID 19 Health and Safety Measures which should be conducted at the
meeting or assembly points generally required for employees and sub-contractors performing Maintenance or EPWP type
work.

HAZARD AND RI ONTROLS

Resumption of operations
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o The Security will record the reading of the temperatures taken for individuals. Persons performing these duties shall
wear masks at all times whilst doing so.

 Security taking temperature readings will use a clipboard and disposable pens ~ only receptionist will record the
readings of temperature readings at access points

» If temperature is above 37°, wait 5 minutes and retake temperature. If temperature is above 37.3° do not allow access,
report to management for further action

o Take every person’'s temperature entering the premises
» Ensure queue control at access points — stand 2m apart from each other

o Management to conduct COVID-19 induction screening and awareness program, together with PPE training before
allowing employees to proceed to their workstations

« Allocate hand sanitizer stations at access points — every person must sanitise their hands prior entering the premises
» Each person entering the premises will be required to sign the COVID-19 declaration and assessment form

» Conduct COVID-19 induction program

¢+ Issue all employees with additional PPE

» Face masks.

o PPE aligned to risk
Premises access control

«  All other safety monitoring equipment employed such as alcometers etc. shall be the contactless type or be fitted
with disposable mouthpieces. Such equipment shall be sanitized after every use.

Security will ensure that non-essential visitors are not allowed access to a construction site.

Contractors will monitor site access points to enable social distancing — contractors may need to change the number
of access points, either increase to reduce congestion or decrease to enable monitoring.

+  Allow plenty of space (two metres) between people waiting to enter site.

Remove or disable entry systems that require skin contact e.g. fingerprint scanners or biometric system.
Food handling processes and canteen service

+  Management must ensure that different lunch and teatime breaks allocated — to minimise the amount of people
accessing canteen areas at a time. Social distancing must be enforced at all times

+  Measure and monitor the implementation of the requirements for canteen service providers
«  Canteen areas will be disinfected at least twice a day

«  Canteen service provider must provide management with a detailed awareness and training, health and hygiene
program

Disinfecting stations must be allocated cash points

PART C 3: SCOPE OF WORKS C 3.5 Health and Safety
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Food service staff must be issued with masks and disposable surgical gloves
Self-service food stations must not be allowed

Employees will not be permitted to buy food outside of the premises during working hours and shall bring their own
lunch if they do not plan to use the canteen facilities

+ Break times should always be staggered to reduce congestion and contact.

« Workers shoutd sit 2 metres apart from each other whilst eating and avoid all contact.

- Disposable plates and cutleries must be used at all times.

« Workers should be asked to bring pre-prepared meals and refillable drinking bottles from home to theextent possible.
« All rubbish should be put straight in the bin by each user.

+ All areas used for eating must be thoroughly cleaned at the end of each break and shift, including chairs,door handles,

vending machines and payment devices.

Employees required to travel

- Employees
« Delivery Staff
« Critical business travel (locally)

0

PART C 3: SCOPE OF WORKS

Employees using public transport to commute between home and work are to adhere to the strictrules determined

for such travel by the Minister of Transport. Such employees shall be issued with masks by the employer as well

as hand sanitiser that will be used according to the training provided at the place of employment.

In the event that the employer provides transport, this will be done in accordance with the same regulations that

apply to that for public transport providers.

Employees using company vehicles shall be limited to two per bakkie and 3 per sedan. Employeesexceeding one in

number shall use masks when travelling in company vehicles.

Hand sanitiser shall be provided for each company vehicle.

Communication plans such as skype, Zoom, Telephone conferences, WhatsApp video calls orGoogle

workplace video calls will be used to limit the amount of business travel requirements

Delivery staff and truck drivers will be issued with hand sanitisers — this must be kept in theirvehicle

Non-alcoholic swabs will be issued to truck drivers in the event of testing requested by clients

Truck drivers shall declare any symptoms that might be linked to the COVID-19 virus tomanagement

Trucks will be decontaminated after deliveries and at the end of each shift -~ decontamination canbe done with

soap and water

Drivers will be scanned by security with infrared temperature devices every time they enter the premises

In the event that critical business is required for local traveling via flights — this will only be done by approval of the

CEO. Atraveling kit will be provided to the individual for business-critical travelupon approval When such individuals

return, histher symptoms shalt be monitored daily for 14 days. In the event where the individual shows any

symptoms of COIVD-19 he/she will self-isolatefor 14 days

fnternational traveling will not be allowed, until further notice (Qutside the borders of South Africa).

If you were exposed to a person who travelled internationally. You will be required to self-isolatefor 14 days.

Suppliers, customers and sub-contractors.

Management will make a decision on what level of interaction is required and limit access to premises for work

pUrposes.

Site premises shall be entered for emergency maintenance of equipment when a Contractor/Service provider

needs to access equipment on site requiring attention or when a supplier of materials is required to access the

premises. Premises access control measures shallapply in these cases

Sub-contractors that are on site full time will be required to comply with all protocols as those thatare applicable to

employees

Management will communicate the Company emergency response plans to clients, suppliers andservice providers
C 3.5 Health and Safety
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0 The aim is to maintain a relationship and understanding of the benefits of the implementedmitigation

0 Limit sites visits and face to face to meetings

0 Meetings to be held via Skype, Zoom, Conference calls or other Simitar means

0 Where critical business meetings are required, the premises access control measures shall applyin these cases
Workplace hygiene

0 Rest room facilities will be limited as a measure of control to ensure that facilities are effectivelydisinfected

0 Restroom facilities will be disinfected at least twice a day

0 Office environments will be disinfected at least twice a day - this includes offices, meetings rooms,staircase

handrails, doorknobs and lift buttons

Hand disinfecting stations will be provided at every entrance into the building including rest roomfacilities

Workplace stations will be disinfected with soap and water after every tea and lunch break

Any touch system computerized screen will be disinfected with a 60% alcohol-based sanitiser

Changeroom and washroom facilities for employees will be disinfected at least twice a day.

Employees will always be required to place personal belongings in personal lockers provided inchange rooms

Workplace stations in production areas will be disinfected at least twice a day.

Parental control (Applicable to Office Based Staff Only on Sites)

Employees will not be allowed to bring their children to work during the closure of schools.

Employees will not be allowed to bring their child to work in the event of any ill health effects orsymptoms The

parent of such a child must report the matter to HR and management

0 The parent must make other arrangement to accommodate the child

0 In the event where no arrangements can be made, the parent must consult with HR regarding therelevant leave
policy specifically aligned to the COVID-19 disaster management plan

1 Employees may also elect to work from home if they have the requisite equipment and facilities inthe absence of
any childcare services being available

I Awareness and training programs

0 Onlyinternal programs of this nature will be allowed and limited to small groups of no more than 15people per

session.

People must stand or sit at least 2m apart from each other

The area will be well ventilated and must have enough space for the purpose of awareness programs

Hand sanitisers must be available in the area and people must wear masks

Where tables and chairs are used for such sessions, these shall be disinfected after every session.

Technical/Site/Quarterty Meetings

Office meetings will be kept to a limit of 4 people at a time

People must sit at least 2m apart from each other

Hand sanitisers must be available in during the meeting

Office tables and chairs will be disinfected after every meeting.

== - A -]
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Department of Health — North West

health

CONTRACT NUMBER: NWDOH/PS/13/21-2 Deparmento
&a
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY e atFine
REPUBLIC OF SOUTH AFRICA

AT GANYESA DISTRICT HOSPITAL

C4: SITE INFORMATION

C4.1

C4.2

SCOPE

The documentation included in thus section describes the site as at the time of tender to enable the tenderer to price his
tender and to decide upon this method of working and programming.

Only actual information about physical conditions on the site and its surroundings has been included in this section and
interpretation is a matter for the tenderers.

SUBSOIL INVESTIGATIONS

No claims whatsoever that may arise because of unforeseen ground and subsoil conditions will be considered. It is the
responsibility for the Contractor to ascertain for himself the nature of the ground and subsoil as well as the conditions on
site.

It is the Contractor's responsibility to supply and deliver all material that comply with the minimum standards as well as for
the building and maintaining of access roads to the works on site, haul areas or dumping sites. No additional payment will

be applicable to the abovementioned other than the relevant items in the schedule of quantities.

GPS Locations: Latitude: -26.54722° and Longitude: 24.14014°

Part C4: Site Information C 4 Scope & Site Information

C41-1



health

Depariment of
Heaith

North Waest Provinee
REPUBLIC OF SOUTH AFRICA

Department of Health — North West

CONTRACT NUMBER: NWDOH/PS/13/21-2
CONSTRUCTION OF ALTERNATE BULK WATER SUPPLY

AT GANYESA DISTRICT HOSPITAL
C5 ANNEXURES

C5.1 ANNEXURE 1 - Tender Drawings
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SBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
08 AUGUST 2025 |
BID NUMBER: | NWDOH/PS/13/21-2 | CLOSING DATE: | CLOSING TIME: 11:00

PROCUREMENT OF WATER AT GANYESA HOSPITAL SITUATED IN KAGISANO MOLOPO LOCAL MUNICIPALITY WITHIN THE
DESCRIPTION | DR RUTH SEGOMOTSI MOMPATI DISTRICT, NORTH WEST PROVINCE. GRADING 6CE OR HIGHER

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

DEPARTMENT OF HEALTH NORTH WEST, GROUND FLOOR, NEW OFFICE PARK BUILDING, 3801 CORNER FIRST STREET AND SEKAME,
MMABATHO ( BEHIND THE CROSSING MALL)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Ms T Diphoko CONTACT PERSON Mr G LESEYANE
TELEPHONE NUMBER | 018 391 4558 TELEPHONE NUMBER 066 289 2635
FACSIMILE NUMBER | NIA FACSIMILE NUMBER N/A
E-MAIL ADDRESS diphokot@nwpg.gov.za E-MAIL ADDRESS glleseyane@nwpg.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS B
STREETADDRESS | )
TELEPHONE NUMBER | CODE r \ NUMBER \ B
CELLPHONE NUMBER , )
FACSIMILE NUMBER | CODE ,. | NUMBER J
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER )
SUPPLIER TAX \ | CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
il [ No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[] Yes [INo [ Yes CINe
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Tves [No
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | [IYes [No ISERVICES WORKS OFFERED?
THE GOODS : [IF YES, ANSWER THE
JSERVICES /IWORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW |
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] Yes [NO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] ves [Jno
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] Yes [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] ves [InO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1,

1.2,

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN
THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS. THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

23

24
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TOENABLE THE
ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / GSD NUMBER.

WHERE NO TCS PIN 1S AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THIS BID ISSIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:



SBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY

POINT
Name of bidder......cvceeovviniii i ee Bid number: NWDOH 08/2025

Closing Time 11:00 Closing date: 08 AUGUST 2025 J

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY

NO. ** (ALL APPLICABLE TAXES INCLUDED)
- Required by: HEALTH NORTH WEST

- At: GANYESA

- Brand and model N/A

- Country of origin

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s)
- Period required for delivery

*Delivery: Firm/not firm
- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** "all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies.

*Delete if not applicable



SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of

this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect

of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process.

2. Bidder’s declaration
2.1 Isthebidder, or any of its directors / trustees / shareholders / members /

partners or any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

| Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise.



SBD4
with any person who is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

l, the undersigned,

(NBME). e vnis e s itfireeene e gl snenenens GERRERTRT v reon o BEREIE e v e nemeeronrrnen in
submitting the accompanying bid, do hereby make the following

statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the

contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a

contract.



3.6

SBD4

institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004

or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS
1,2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1.2

1.3

1.4

1.5

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) Either the 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system
once tenders are received.

Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and

(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

Page 1 of 5



16

3.

3.1.

3.1.

3.2.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—Pmi Pt—Pmi
Ps =80 (1 -2 or Ps =90 (1 -0 )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.21. POINTS AWARDED FOR PRICE

A maximum of 80

Page 2 of 5



80/20

Ps=80(1+" ")
Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for the
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Page 3 of 5



Number of points

) ) : allocated
The specific goals allocated points in terms of this (80/20 system)
tender (To be completed

by the organ of
state)

B-BBEE Status level of Contributor

Number of
points claimed
(80/20 system)
(To be
completed by

the tenderer)

1 10
2 9
3,4,5, 6,7, 8 and Non-compliant contributor 0

Enterprises located in a specific Local Municipality or

District Municipality, Township or region for work to be a
done or services to be rendered in that area

{(mandatory)

Residing within DR RSM District in the North West Province. 4
Residing within any other Districts in the North West Province. 2
Residing outside the North West Province - 0

Designated Groups (any bid that meets 1 or more of
the 5 will get the maximum points) 6

Enterprises 51% owned by black women,

0 Enterprises 51% owned by people with disability
Enterprises 51% owned by black youth. 6
Enterprises 51% owned by black military veterans

{1 Registered Cooperatives within the North West department
of Health database

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.............o

4.4, Company registration number: ...................

4.5. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

[ R

Page 4 of 5




Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company
TICK APPLICABLE BOX]

N I o

—

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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NOTES

The purpose of this document is to:

Draw special attention to certain general conditions
applicable to government bids, contracts and orders; and
To ensure that clients be familiar with regard to the rights
and obligations of all parties involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words in the masculine also mean in the

feminine and neuter.

e The General Conditions of Contract will form part of
all bid documents and may not be amended.

o Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions
in the SCC shall prevail.
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1. Definitions

General Conditions of Contract

1.1

1.2

1.4

1.5

1.6

1.7

1.8
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1.10

The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding
documents for the receipt of bids.

“Contract” means the written agreement entered into between the
purchaser and the supplier, as recorded in the contract form signed by
the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the
contract for the full and proper performance of his contractual

obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting
of any thing of value to influence the action of a public official in the
procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise
abroad is subsidized by its government and encouraged to market its

products internationally.

“Country of origin” means the place where the goods were mined,
grown or produced or from which the services are supplied. Goods are
produced when, through manufacturing, processing or substantial and
major assembly of components, a commercially recognized new
product results that is substantially different in basic characteristics or
in purpose or utility from its components.

“Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the
contract or order.

“Delivery ex stock” means immediate delivery directly from stock
actually on hand.

“Delivery into consignees store or to his site” means delivered and
unloaded in the specified store or depot or on the specified site in
compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the supplies are so
delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods
on own initiative in the RSA at lower prices than that of the country of
origin and which have the potential to harm the local industries in the



1.12

1.13

1.14

1.15

1.16

1.18

1.19

1.20

121

1.22

1.23

1.24

RSA.

“Force majeure” means an event beyond the control of the supplier and
not involving the supplier’s fault or negligence and not foreseeable.
Such events may include, but is not restricted to, acts of the purchaser
in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any bidder, and includes collusive practice among bidders
(prior to or after bid submission) designed to estabhsh bid prices at
artificial non-competitive levels and to deprive the bidder of the
benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials
that the supplier is required to supply to the purchaser under the
contract.

“Imported content” means that portion of the bidding price represented
by the cost of components, parts or materials which have been or are
still to be imported (whether by the supplier or his subcontractors) and
which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of
entry as well as transportation and handling charges to the factory in
the Republic where the supplies covered by the bid will be
manufactured.

“Local content” means that portion of the bidding price which is not
included in the imported content provided that local manufacture does

take place.

“Manufacture” means the production of products in a factory using
labour, materials, components and machinery and includes other

related value-adding activities.

“Order” means an official written order issued for the supply of goods
or works or the rendering of a service.

“Project site,” where applicable, means the place indicated in bidding
documents.

“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of
the goods, such as transportation and any other incidental services,

such as installation, commissioning, provision of technical assistance,
training, catering, gardening, security, maintenance and other such
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32

4.1
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52

5.3

obligations of the supplier covered under the contract.

“Written” or “in writing” means handwritten in ink or any form of
electronic or mechanical writing.

These general conditions are applicable to all bids, contracts and orders
including bids for functional and professional services, sales, hiring,
letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding
documents.

Where applicable, special conditions of contract are also laid down to
cover specific supplies, services or works.

Where such special conditions of contract are in conflict with these
general conditions, the special conditions shall apply.

Unless otherwise indicated in the bidding documents, the purchaser
shall not be liable for any expense incurred in the preparation and
submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

With certain exceptions, invitations to bid are only published in the
Government Tender Bulletin. The Government Tender Bulletin may be
obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.ireasury.gov.za

The goods supplied shall conform to the standards mentioned in the
bidding documents and specifications.

The supplier shall not, without the purchaser’s prior written consent,
disclose the contract, or any provision thereof, or any specification,
plan, drawing, pattern, sample, or information furnished by or on
behalf of the purchaser in connection therewith, to any person other
than a person employed by the supplier in the performance of the
contract. Disclosure to any such employed person shall be made in
confidence and shall extend only so far as may be necessary for
purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent,
make use of any document or information mentioned in GCC clause
5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause
5.1 shall remain the property of the purchaser and shall be returned (all
copies) to the purchaser on completion of the supplier’s performance
under the contract if so required by the purchaser.

5.4 The supplier shall permit the purchaser to inspect the supplier’s records

6.1

relating to the performance of the supplier and to have them audited by
auditors appointed by the purchaser, if so required by the purchaser.

The supplier shall indemnify the purchaser against all third-party
claims of infringement of patent, trademark, or industrial design rights
arising from use of the goods or any part thereof by the purchaser.
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Within thirty (30) days of receipt of the notification of contract award,
the successful bidder shall furnish to the purchaser the performance
security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the
purchaser as compensation for any loss resulting from the supplier’s
failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the
contract, or in a freely convertible currency acceptable to the purchaser
and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a
reputable bank located in the purchaser’s country or abroad,
acceptable to the purchaser, in the form provided in the
bidding documents or another form acceptable to the
purchaser; or

(b) a cashier’s or certified cheque

The performance security will be discharged by the purchaser and
returned to the supplier not later than thirty (30) days following the
date of completion of the supplier’s performance obligations under the
contract, including any warranty obligations, unless otherwise
specified in SCC.

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be
rendered should at any stage during production or execution or on
completion be subject to inspection, the premises of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a
representative of the Department or an organization acting on behalf of
the Department.

If there are no inspection requirements indicated in the bidding
documents and no mention is made in the contract, but during the
contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including
payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3
show the supplies to be in accordance with the contract requirements,
the cost of the inspections, tests and analyses shall be defrayed by the

purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not
comply with the contract requirements, irrespective of whether such
supplies or services are accepted or not, the cost in connection with
these inspections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or
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analyzed and may be rejected if found not to comply with the
requirements of the contract. Such rejected supplies shall be held at the
cost and risk of the supplier who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplies which do comply with the requirements of the contract.
Failing such removal the rejected supplies shall be returned at the
suppliers cost and risk. Should the supplier fail to provide the
substitute supplies forthwith, the purchaser may, without giving the
supplier further opportunity to substitute the rejected supples,
purchase such supplies as may be necessary at the expense of the

supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the
purchaser to cancel the contract on account of a breach of the
conditions thereof, or to act in terms of Clause 23 of GCC.

The supplier shall provide such packing of the goods as is required to
prevent their damage or deterioration during transit to their final
destination, as imdicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during
transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall
take into consideration, where appropriate, the remoteness of the
goods’ final destination and the absence of heavy handling facilities at
all points 1n transit.

The packing, marking, and documentation within and outside 'the
packages shall comply strictly with such special requirements as shall
be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent
mstructions ordered by the purchaser.

Delivery of the goods shall be made by the supplier in accordance with
the terms specified in the contract. The details of shipping and/or other
documents to be furnished by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.

The goods supplied under the contract shall be fully insured in a freely
convertible currency against loss or damage incidental to manufacture
or acquisition, transportation, storage and delivery in the manner
specified in the SCC.

Should a price other than an all-inclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or all of the following
services, including additional services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or
commissioning of the supplied goods;

(b) furmishing of tools required for assembly and/or maintenance
of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual

for each appropriate unit of the supplied goods;



14. Spare parts

15. Warranty
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(d) performance or supervision or maintenance and/or repair of
the supplied goods, for a period of time agreed by the parties,
provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier’s plant
and/or on-site, in  assembly, start-up, operation,
maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in
the contract price for the goods, shall be agreed upon in advance by the
parties and shall not exceed the prevailing rates charged to other
parties by the supplier for similar services.

As specified in SCC, the supplier may be required to provide any or all
of the following materials, notifications, and information pertaining to
spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the
supplier, provided that this election shall not relieve the supplier
of any warranty obligations under the contract; and

(b) in the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending
termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(ii)following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of the
spare parts, if requested.

The supplier warrants that the goods supplied under the contract are
new, unused, of the most recent or current models, and that they
incorporate all recent improvements in design and materials unless
provided otherwise in the contract. The supplier further warrants that
all goods supplied under this contract shall have no defect, arising from
design, materials, or workmanship (except when the design and/or
material is required by the purchaser’s specifications) or from any act
or omission of the supplier, that may develop under normal use of the
supplied goods in the conditions prevailing in the country of final
destination.

This warranty shall remain valid for twelve (12) months after the
goods, or any portion thereof as the case may be, have been delivered
to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever period concludes earlier,
unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any
claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period
specified in SCC and with all reasonable speed, repair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s)
within the period specified in SCC, the purchaser may proceed to take
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such remedial action as may be necessary, at the supplier’s risk and
expense and without prejudice to any other rights which the purchaser
may have against the supplier under the contract.

The method and conditions of payment to be made to the supplier
under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied
by a copy of the delivery note and upon fulfillment of other obligations
stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later
than thirty (30) days after submission of an invoice or claim by the

supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

Prices charged by the supplier for goods delivered and services
performed under the contract shall not vary from the prices quoted by
the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

No variation in or modification of the terms of the contract shall be
made except by written amendment signed by the parties concerned.

The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written

consent.

The supplier shall notify the purchaser in writing of all subcontracts
awarded under this contracts if not already specified in the bid. Such
notification, in the original bid or later, shall not relieve the supplier
from any Hability or obligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplier in accordance with the time schedule prescribed by the

purchaser in the contract.

If at any time during performance of the contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely delivery
of the goods and performance of services, the supplier shall promptly
notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable after receipt of the
supplier’s notice, the purchaser shall evaluate the situation and may at
his discretion extend the supplier’s time for performance, with or
without the imposition of penalties, in which case the extension shall
be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of
supplies or services from a national department, provincial department,
or a local authority.

The right is reserved to procure outside of the contract small quantities
or to have minor essential services executed if an emergency arises, the

10
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supplier’s point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily

available.

Except as provided under GCC Clause 25, a delay by the supplier in
the performance of its delivery obligations shall render the supplier
liable to the imposition of penalties, pursuant to GCC Clause 22,
unless an extension of time is agreed upon pursuant to GCC Clause

21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies
contract, the purchaser shall, without canceling the contract, be entitled
to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract
and to return any goods delivered later at the supplier’s expense and
risk, or to cancel the contract and buy such goods as may be required
to complete the contract and without prejudice to his other rights, be
entitled to claim damages from the supplier.

Subject to GCC Clause 25, if the supplier fails to deliver any or all of
the goods or to perform the services within the period(s) specified in
the contract, the purchaser shall, without prejudice to its other remedies
under the contract, deduct from the contract price, as a penalty, a sum
calculated on the delivered price of the delayed goods or unperformed
services using the current prime interest rate calculated for each day of
the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

The purchaser, without prejudice to any other remedy for breach of
contract, by written notice of default sent to the supplier, may
terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within
the period(s) specified in the contract, or within any
extension thereof granted by the purchaser pursuant to GCC
Clause 21.2;

(b) if the Supplier fails to perform any other obligation(s) under
the contract; or
(c) if the supplier, in the judgment of the purchaser, has

engaged in corrupt or fraudulent practices in competing for
or in executing the contract.

23.2 In the event the purchaser terminates the contract in whole or in part,
the purchaser may procure, upon such terms and in such manner as it
deems appropriate, goods, works or services similar to those undelivered,
and the supplier shall be liable to the purchaser for any excess costs for

such similar goods, works or services. However, the supplier shall

continue performance of the contract to the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the
purchaser may decide to impose a restriction penalty on the supplier by
prohibiting such supplier from doing business with the public sector for a
period not exceeding 10 years.

23.4 If a purchaser intends imposing a restriction on a supplier or any

11



24. Anti-dumping
and  countervailing
duties and rights

person associated with the supplier, the supplier will be allowed a time
period of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be imposed. Should the supplier fail to
respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the

supplier.

23.5 Any restriction imposed on any person by the Accounting Officer /

Authority will, at the discretion of the Accounting Officer / Authority,
also be applicable to any other enterprise or any partner, manager,
director or other person who wholly or partly exercises or exercised or
may exercise control over the enterprise of the first-mentioned person,
and with which enterprise or person the first-mentioned person, is or was
in the opinion of the Accounting Officer / Authority actively associated.

23.6 If a restriction js imposed, the purchaser must, within five (5) working

days of such imposition, furnish the National Treasury, with the

following information:

(i) the name and address of the supplier and / or person restricted by the
purchaser;

(i) the date of commencement of the restriction

(iii) the period of restriction; and

(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database
of suppliers or persons prohibited from doing business with the public

sector.

23.7 If a court of law convicts a person of an offence as contemplated in

sections 12 or 13 of the Prevention and Combating of Corrupt Activities
Act, No. 12 of 2004, the court may also rule that such person’s name be
endorsed on the Register for Tender Defaulters. When a person’s name
has been endorsed on the Register, the person will be prohibited from
doing business with the public sector for a period not less than five years
and not more than 10 years. The National Treasury is empowered to
determine the period of restriction and each case will be dealt with on its
own merits. According to section 32 of the Act the Register must be
open to the public. The Register can be perused on the National Treasury

website.

24.1 When, after the date of bid, provisional payments are required, or anti-

dumping or countervailing duties are imposed, or the amount of a
provisional payment or anti-dumping or countervailing right is
increased in respect of any dumped or subsidized import, the State is
not liable for any amount so required or imposed, or for the amount of
any such increase. When, after the said date, such a provisional
payment is no longer required or any such anti-dumping or
countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts from moneys (if any)
which may otherwise be due to the contractor in regard to supplies or
services which he delivered or rendered, or is to deliver or render in
terms of the contract or any other contract or any other amount which

12
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28.1

may be due to him

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be liable for forfeiture of its performance security,
damages, or termination for default if and to the extent that his delay in
performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify
the purchaser in writing of such condition and the cause thereof.
Unless otherwise directed by the purchaser in writing, the supplier
shall continue to perform its obligations under the contract as far as 1s
reasonably practical, and shall seek all reasonable alternative means for
performance not prevented by the force majeure event.

The purchaser may at any time terminate the contract by giving written
notice to the supplier if the supplier becomes bankrupt or otherwise
insolvent. In this event, termination will be without compensation to
the supplier, provided that such termination will not prejudice or affect
any right of action or remedy which has accrued or will accrue
thereafter to the purchaser.

If any dispute or difference of any kind whatsoever arises between the
purchaser and the supplier in connection with or arising out of the
contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute
or difference by such mutual consultation, then either the purchaser or
the supplier may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may
be commenced unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it
may be settled in a South African court of law.

Mediation proceedings shall be conducted in accordance with the rules
of procedure specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings
herein,

(2) the parties shall continue to perform their respective obligations
under the contract unless they otherwise agree; and
(b) the purchaser shall pay the supplier any monies due the supplier.

Except in cases of criminal negligence or willful misconduct, and in

the case of infringement pursuant to Clause 6,

(2) the supplier shall not be liable to the purchaser, whether in
contract, tort, or otherwise, for any indirect or consequential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any
obligation of the supplier to pay penalties and/or damages to the
purchaser; and

13
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(b) the aggregate liability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this limitation shall not apply to the
cost of repairing or replacing defective equipment,

The contract shall be written in English. All correspondence and other
documents pertaining to the contract that is exchanged by the parties
shall also be written in English.

The contract shall be interpreted in accordance with South African
laws, unless otherwise specified in SCC.

Every written acceptance of a bid shall be posted to the supplier
concerned by registered or certified mail and any other notice to him
shall be posted by ordinary mail to the address furnished in his bid or
to the address notified later by him in writing and such posting shall be
deemed to be proper service of such notice

The time mentioned in the contract documents for performing any act
after such aforesaid notice has been given, shall be reckoned from the
date of posting of such notice.

A foreign supplier shall be entirely responsible for all taxes, stamp
duties, license fees, and other such levies imposed outside the
purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties,
license fees, etc., incurred until delivery of the contracted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax matters are
not in order. Prior to the award of a bid the Department must be in
possession of a tax clearance certificate, submitted by the bidder.
This certificate must be an original issued by the South African
Revenue Services.

The NIP Programme administered by the Department of Trade and
Industry shall be applicable to all contracts that are subject to the

NIP obligation.

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of
1998, as amended, an agreement between, or concerted practice by,
firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are
or a contractor(s) was / were involved in collusive bidding (or bid

rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or
evidence obtained by the purchaser, has / have engaged in the
restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commuission for investigation and possible
imposition of administrative penalties as contemplated in the
Competition Act No. 89 of 1998,

14



343

If a bidder(s) or contractor(s), has / have been found guilty by the
Competition Commission of the restrictive practice referred to
above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s)
offered, and / or terminate the contract in whole or part, and / or
restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or
claim damages from the bidder(s) or contractor(s) concerned.

Js General Conditions of Contract (revised July 2010)
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