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Part C1:  Agreement and Contract Data 
 
C1.1 Form of Offer and Acceptance 
 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 
of:   
 

APPOINTMENT OF PROFESSIONAL MONITORING SERVICES FOR THE BOOSTER PUMP 
REPLACEMENT AT KIMBERLEY AIRPORT FOR PERIOD OF 24 MONTHS 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 

The tenderer, identified in the Offer signature block, has examined the contract as listed in the Acceptance section and 
agreed to provide this Offer. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Consultant under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(In words)                                                                                                                                                  ;  
 
 
R _________________________________                                            including VAT (in figures)  

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Consultant in the conditions of contract identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 
 
 
 
 
 
 
 

 
Name & 
signature of 
witness 

   
 
Date 
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Acceptance 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Consultants the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if 
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Unless the tenderer (now Consultant) within five working days of the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the Parties. 

 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
Airports Company South Africa SOC Limited, 
Western Precinct Aviation Park 
O.R. Tambo International Airport 
Kempton Park 
Johannesburg 
1632 

 
 
 
Name & 
signature of 
witness 

   
 
 
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and 
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 

 
 

 

 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC  
Western Precinct Aviation Park 
O.R. Tambo International Airport 
Kempton Park 
Johannesburg 
1632 

  

Name & 
Signature of 
witness 

   

Date    
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Part C1.2a Contract Data  

 
The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.  
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract which 
requires it. 

 

Part one - Data provided by the Employer 

  

1 General  

The conditions of contract are the core clauses and the clauses for Main Option: A- Lump Sum Contract with Activity 
Schedule 
 

 
Dispute resolution Option clause: W1 

 
Secondary Options (incorporating amendments) 

X2 Changes in the law 
 
X7 Delay damages  

X9 Transfer of rights  

X10 Employer’s Agent 
 
X11 Termination by the Employer  

X18:  Limitation of liability 

Z: Additional conditions of contract 

of the NEC3 Professional Services Contract, April 2013. 

 

The project stages are as per FIDPM framework:  

 

Project stage Key deliverable at end of each stage as described in 
the Scope and accepted by the Employer No Description 

1 Inception Project Plan and Schedule 

2 Project Initiation Consents and approvals 

3 Concept Design Concept/Preliminary Design 

4 Design development  Specifications, Detailed design,  

5 Procurement documentation Estimate of construction costs. Tender documentation 

6 Project Management Predicted cashflows, progress reports. Defects list 

7 Close -Out As-built drawings, O&M manuals, CoC’s, Test Certificates 
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10.1 The Employer is:  Airports Company South Africa SOC, Kimberley Airport 

Address:   

Airports Company South Africa SOC Limited, 
Western Precinct Aviation Park 
O.R. Tambo International Airport 
Kempton Park 
Johannesburg 
1632 

11.2(9) 
 
 

The services are: Appointment of Professional Monitoring Services for the booster pump 
replacement at Kimberley Airport for period of 24 Months 

11.2(10) The following matters will be included in the Risk Register 

• Availability of As Built information 

• Access to Site 

• Statutory approvals and ACSA approvals 

• Site Constraints and Constructability 

• Notification of Claims 

• Financial and Procurement 

• Time delays 

11.2(11) The Scope is in the document called Part 3: Scope of Work 

12.2 The law of the contract is the law of the Republic of South Africa  

13.1 The language of this contract is English 

13.3 The period for reply is 7 days 

13.6 The period for retention is 1 year following Completion or earlier termination 

2 The Parties’ main responsibilities  

25.2 The Employer provides access to the following persons, places and things 

   access to access date 

 1 All As-built Information & existing services Upon award of the project(s) 

 2 
 
3 
 
 

Airside and landside safety induction 
 
All Areas (under supervision) 

Upon award of the project (s) 
 
Upon award of the project(s) 

3 Time  

31.2 The starting date is upon signing of Contract by ACSA    

11.2(3) The completion date for the whole of the services is 14 months after the start date 

11.2(6) The key dates and the conditions to be met are:  

  Condition to be met key date 

 1 Condition Assessment – Conduct site investigation, system 
testing, and compliance evaluation with ASIB 12th Edition 
and SANS 10287. 

8 weeks  

 2 Preparation of Technical Report and Recommendations – 
Include findings, system deficiencies, and upgrade 
proposals. 

4 weeks  
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 3 
 
 
 
 
4 
 
 
 
5 
 
 
6 
 
 
7 
 
 
8 
 
9 

Preparation of Tender Documentation for Design & Build 
Contract – Specifications, BOQ, drawings, and evaluation 
criteria. 
 
 
Professional Monitoring and Supervision Services during 
Design & Build implementation. 
 
 
Review and Approval of Contractor’s Designs and 
Programmes. 
 
Level 4 Part-Time Site Monitoring (Airside Works). 
 
 
Construction Health & Safety Agent Services (Bi-weekly 
audits, reports, and compliance monitoring). 
 
Commissioning and Testing of Fire Booster Pump System. 
 
Project Close-Out and Submission of As-Built Drawings, 
O&M Manuals, and Final Report. 

4 weeks  
 
 
 
46 weeks 
 
 
 
 
2 Weeks 
 
 
20 Weeks 
 
 
14 Weeks 
 
 
2 Weeks 
 
2 Weeks 

31.1 The Consultant is to submit a first programme for acceptance within 2 weeks of the Contract Date. 

32.2 The Consultant submits revised programmes at intervals of 4 weeks. 

4 Quality 

40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract Date. 

41.1 The defects date is 52 weeks after Completion of the whole of the services. 

5 Payment  

50.1 The assessment interval ends and starts  on the 25th day of each successive month. 

51.1 The period within which payments are made is 4 weeks, after the receipt of the tax invoice. 

51.2 The currency of this contract is the South African Rand (ZAR). 

51.5 The interest rate is 
 
The prime lending rate (calculated on a 365 day year) charged by Nedbank of South Africa, from time to 
time, as certified, in the event of any dispute, by any manager of such bank, where appointment shall not 
be necessary to prove. 

6 Compensation events 

 No data required for this section of the conditions of contract. 

7 Rights to material 

 No data required for this section of the conditions of contract. 

8 Indemnity, insurance and liability 

 For additional insurance provisions - Refer to Part C4.2 - Insurance Clauses for Capex Projects 

81.1 The amounts of insurance and the periods for which the Consultant maintains insurance are 

 Event Cover Period following 
Completion of the whole 
of the services or earlier 
termination 
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 failure by the Consultant to use the skill and 
care normally used by professionals providing 
services similar to the services 

Refer to PartC4.2 The period is the contract 
period plus latent defect 
period = total) 

 death of or bodily injury to a person (not an 
employee of the Consultant) or loss of or 
damage to property resulting from an action or 
failure to take action by the Consultant 

Refer to PartC4.2  

 death of or bodily injury to employees of the 
Consultant arising out of and in the course of 
their employment in connection with this 
contract 

Refer to PartC4.2  

 The Employer takes out insurance in excess to the insurance cover taken by the Consultant and additional 
insurance cover, and the Consultant becomes liable for the deductibles in the event of an insurance claim 
made under the insurance of the Employer. 
 
In the event where the Consultant defaults in its insurance obligations, the Employer may take insurance 
on its own and then deduct the monthly premiums from the Consultant, and the Consultant further 
responsible for any deductibles in the event of an insurance claim.  
 

82 Limitation of liability 

82.1 The Consultant’s total direct liability to the Employer for all matters arising under or in connection with this 
contract, other than excluded matters, is limited to the total of the losses incurred and/or repairs to the 
damages caused and applies in contract, delict and otherwise to the extent allowed under the law of the 
contract. 
 
The excluded matters are obligations and amounts payable by the Consultant as stated in this contract for 

• Delay damages, 

• Consultant’s share if Option C applies, 

• An infringement by the Consultant of the rights of Others, 

• Loss or damage to third party property, 

• Death of or bodily injury to a person other than an employee of the Consultant, and 

• Insurance obligations of the Consultant. 

82.2 Subject to other provisions of this contract, the Consultant’s liability to the Employer is limited to that 
proportion of Employer’s losses for which the Consultant is responsible under this contract. 

9 Termination 

 Refer to Secondary Option Clause X11. 

10 Data for main Option clause 

 Refer to Z clause 1 

21.3 The Consultant prepares forecasts of the total of the expenses at intervals of no longer than 4 weeks. 

11 Data for Option W1 

W1.1 The Adjudicator is the person selected by the Parties as and when a dispute arises in terms of the relevant 
Z Clause, from the Panel of Adjudicators provided under the relevant Z clause   

W1.2(3) The adjudicator nominating body is the current Chairman of the Johannesburg Advocates’ Bar Council.  

W1.4(2) The tribunal is Arbitration 

W1.4(5) The arbitration procedure is as set out in The Rules for The Conduct of Arbitrations 2013 Edition, 7th 
Edition Rules of The Association Of Arbitrators (Southern Africa). 
 
The place where arbitration is to be held is Cape Town, South Africa. 
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 The Arbitrator is the person selected by the Parties as and when a dispute arises in terms of the relevant Z 
Clause, from the Panel of Arbitrators provided under the relevant Z clause if the arbitration procedure does 
not state who selects an arbitrator.  
The Arbitrator nominating body is the Chairman of the Johannesburg Bar Council. 

12 Data for Secondary Option clauses 

X7  Delay Damages  

 Delay damages for each section of the work are 2.5% per week to the maximum of 10% of Total of the 
Prices at completion date. 

X10 The Employer’s Agent 

 
 
 
X10.1 

The Employer’s Agent is 

 Name: TBC 

 Address:   
Airports Company South Africa SOC Ltd 
Kimberley Airport 
Comp Patterson RD 
Diskobolos 
Kimberley  
8301 

 The authority of the Employer’s Agent is Project Manager. 

X11 Termination by Employer 

X11.1 The Employer may terminate the Consultant’s obligation to Provide the services for a reason not stated in 
this contract by notifying the Consultant. 

X18 Limitation of liability 

X18.1 Neither Party is liability to the other for any consequential or indirect loss, including but not limited to loss 
of profit, loss of income or loss of revenue. 

X18.2 The Consultant’s liability to the Employer for Defects that are not found until after the defects date is 
limited to the total of the losses incurred and/or repairs to the damages caused. 

X18.3 The end of liability date is per the Prescription Act. 

  

Z1 
 

Estimation of fees 
 
It is specifically recorded that the fees charged by the consultant for services rendered in connection with 
and/or under this Contract shall be in terms of:  
 
P: (Government Gazette “Guideline for Services and Processes for Estimating Fees for Persons in Terms 
of the Engineering Profession Act” latest edition dated December 2015) 
 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 11 of 102   
Part C1: Agreement and Contract Data   
Tender Ref no.:  5573         

Confidential 

Confidential 

Z2 Tax invoices 
 
The Consultant’s invoice.  
 
Delete the first sentence of core clause 50.2 and replace with: 
 
Invoices submitted by the Consultant to the Employer include.  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 
 
Delete the first sentence of core clause 51.1 and replace with: 
 
Each payment is made by the Employer within four weeks of receiving the Consultant’s invoice showing the 
details which this contract requires or, if a different period is stated in the Contract Data, within the period 
stated. 

Z3 Communications and Notices 
 
Z3.1 Add to the end of the first sentence in core Clause 13.1: 
 
All notices, notifications, requests, demands or other communications shall be deemed to have reached the 
other Party – 
- if delivered by hand, on the date of delivery. 
- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following the date of such 

posting. 
- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 
Business Day following the date of transmission / publication / delivery. 

Z4 Appointment of the Adjudicator 
 
An Adjudicator is appointed when a dispute arises from the Panel of Adjudicators below. In the event that 
no Adjudicator from the Panel of Adjudicators is based in the province where the Employer is located, Parties 
shall nominate an Adjudicator outside of the Panel of Adjudicators. The referring Party nominates an 
Adjudicator, which nomination is either accepted or rejected by the other Party. In the instance of a rejection 
of the nominated Adjudicator, the referring Party refers the appointment deadlock to the Chairman of the 
Johannesburg Bar Council, who appoints an Adjudicator listed in the Panel of Adjudicators below or where 
in the province in which the Employer is located there is no Adjudicator that is part of the Panel of 
Adjudicators, the Chairman of the Johannesburg Bar Council will appoint an Adjudicator from the list of 
Adjudicators nominated by the Parties.  An appointed Adjudicator will provide his written award no later than 
30 days following the last day of closing arguments. 
 
The Parties appoint the Adjudicator under the NEC3 Adjudicator’s Contract, April 2013   
 

PANEL OF ADJUDICATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 
 

Adv. Saleem Ebrahim  Gauteng  +27 11 535-1800 
salimebrahim@mweb.co.za 
 

Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 
 

Mr. Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
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Mr. Emeka Ogbugo 
(Quantity Surveyor)  

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 
 

 
Z5 
 
 
 
 
 

 
Appointment of the Arbitrator 
 
An Arbitrator is appointed when a dispute arises from the Panel of Arbitrators below. In the event that no 
Arbitrator from the Panel of Arbitrators is based in the province where the Employer is located, Parties shall 
nominate an Arbitrator outside of the Panel of Arbitrators. The referring party nominates an Arbitrator, which 
nomination is either accepted or rejected by the other party. In the instance of a rejection of the nominated 
Arbitrator, the referring Party refers the appointment deadlock to the Chairman of the Johannesburg Bar 
Council, who appoints an Arbitrator listed in the Panel of Arbitrators below or where in the province in which 
the Employer is located there is no Arbitrator that is part of the Panel of Arbitrators, the Chairman of the 
Johannesburg Bar Council will appoint an Arbitrator from the list of Arbitrators nominated by the Parties.  An 
appointed Arbitrator shall provide his written award no later than 30 days following the last day of closing 
arguments. 
 
 
 
 
 
 

  
PANEL OF ARBITRATORS 

Name Location Contact details (phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 
 

Adv. Saleem Ebrahim  Gauteng  +27 11 535-1800 
salimebrahim@mweb.co.za 
 

Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 
 

Mr. Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 
 
 

Mr. Emeka Ogbugo 
(Quantity Surveyor)  

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 
 

  

 AMENDMENTS TO CORE CLAUSES 

Z6 Interpretation of the law 

 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this contract 

by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights 

and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z7 Providing the Works: Delete core clause 20.1 and replace with the following: 

 The Consultant will supervise the works in accordance with the Works Information and warrants that the results 

of the Works done in accordance with the drawings and specifications, when complete, shall be fit for their 

intended purpose. 

Z8 Extending the defects date: add the following as a new core clause 46: 

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects 
date, the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is unable 
to use the works. 

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the defects 

date for the part of the works which is replaced is delayed by a period equal to that between Completion and the 

date by when the part has been replaced. 

Z8.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. The period 
between Completion and an extended defects date does not exceed twice the period between Completion and 
the defects date stated in the Contract Data. 

Z9 Termination 

Z9.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words “assets or”: 

“business rescue proceedings are initiated, or steps are taken to initiate business rescue proceedings”. 

 

 ADDITIONAL Z – CLAUSES 

Z10 Cession, delegation and assignment  

Z10.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without the 
written consent of the Employer, which consent shall not be unreasonably withheld.  

Z10.2 The Employer maycede and/or delegate its rights and obligations under this contract to any person or entity and 
may notify the Consultant prior to such cession and/or delegation taking place. 

Z11 Ethics 

Z11.1 The Consultant undertakes: 

Z
Z 
not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award 
or in execution of this contract; and 

 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption 
and money laundering to which it or the Employer is subject, including but not limited to the Prevention and 
Combating of Corrupt Activities Act, 12 of 2004. 

Z11.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation to Provide 
the Works or taking any other action as appropriate against the Consultant (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z11.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of participating in illegal 
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, 
gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract 
with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures 
stated in core clause 92.2. the amount due on termination is A1. 

Z12 Confidentiality 

Z12.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be 
treated as confidential by the Consultant and shall not be used or divulged or published to any person not being 
a party to this contract, without the prior written consent of the Project Manager or the Employer, which consent 
shall not be unreasonably withheld. 

Z12.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as such 
until otherwise notified by the Project Manager. 
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Z12.2 This undertaking shall not apply to –  

Z
1 
Information disclosed to the employees of the Consultant for the purposes of the implementation of this 
agreement. The Consultant undertakes to procure that its employees are aware of the confidential nature of the 
information so disclosed and that they comply with the provisions of this clause; 

 Information which the Consultant is required by law to disclose, provided that the Consultant notifies the 
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such 
information. The Consultant may disclose such information only to the extent required by law and shall use 
reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so 
disclosed; 

 Information which at the time of disclosure or thereafter, without default on the part of the Consultant, enters the 
public domain or to information which was already in the possession of the Consultant at the time of disclosure 
(evidenced by written records in existence at that time);   

Z12.3 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in 
the course of Providing the Works and after Completion, requires the prior written consent of the Project 
Manager. All rights in and to all such images vests exclusively in the Employer.  

Z12.4 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

Z13 Employer’s Step-in rights 

Z13.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  
within 2 weeks of the notification of the default by the Project Manager, the Employer, without prejudice to his other 
rights, powers and remedies under the contract, may remedy the default either himself or procure a third party 
(including any sub-Consultant or supplier of the Consultant) to do so on his behalf. The reasonable costs of such 
remedial works shall be borne by the Consultant.  
 

Z13.2 The Consultant co-operates with the Employer, facilitates and permits the use of all required information, materials 
and other matter (including but not limited to documents and all other drawings, CAD materials, data, software, 
models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, reports, 
calculations, manuals or other documents or recorded information (electronic or otherwise) which have been or are 
at any time prepared by or on behalf of the Consultant under the contract or otherwise for and/or in connection with 
the works) and generally does all things required by the Project Manager to achieve this end. 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trademark, trade 
name, trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out 
the works. 

Z14.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 
maintaining the works.  

Z14.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z14.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z14.4.2 the use of the Consultant’s Equipment, or  

Z14.4.3 the proper use of the Works. 

Z14.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the Consultant 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. 

Z14.6 The Consultant will not use in whatsoever manner any of the IP of the Employer without the prior written 
consent of the Employer. 
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Z15 Dispute resolution: The following amendments are made to Option W1: 

Z15.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words are added 

after the words “any other matter”: “excluding disputes relating to termination of the contract”. 

Z15.2 The following clauses are added at the end of clause W1.3: “The Adjudicator shall decide the dispute solely on 

the written submissions of the parties. No oral submissions shall be heard during adjudication.”  

 

Part C1.2b Contract Data  

 
The conditions of contract are the NEC3 Professional Service Contract, April 2013 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Professional Service Contract to which it mainly 
applies. 
 

Part two - Data provided by the Consultant 

  

Clause Statement 

10.1 The Consultant is (Name):  

 Company VAT Number  
 
Address:   
 
 

 Tel No.:   

 Fax No.:  

  Email:  
 

22.1 The Consultant’s key persons are: 

 1 Name:   

  Job Title:   

  Responsibilities:   

  Qualifications:   

  Experience:  
 
 

 

 2 Name:   

  Job Title:   

  Responsibilities:   

  Qualifications:   
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 Experience:  
 

3.    Name 

       Job Title:  

       Responsibilities 

       Qualification 

        Experience  
 
 
Attach more if required 
 

 

11.2(3) The completion date for the whole of the services is as required by ACSA 
 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 
 

11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

 1 All As-built Information & existing services Upon award of the project(s) 

 2 Relevant Engineering, Operational and Maintenance Personnel of 
ACSA 
 

Upon award of the project(s) 

A Priced contract with activity schedule 

11.2(14)  The activity schedule is in the Pricing Data 

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance 
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Part C2:   Pricing Data  

C2.1   Pricing Instructions 
 
Remuneration for professional services will be on Priced Contract with Activity Schedule as outlined in the 
document below. 
 
The pricing structure is as per the proposal submitted (RFQ ref no. 5573) by the Consultants.  
 
General Allowances 
The service provider is required to make full provision for the following items in the quotation: 
 

• Airport Access Permits – Including application and associated fees required by ACSA for all personnel 
accessing restricted areas. 

• Personal Protective Equipment (PPE) – All personnel are to be equipped with compliant safety gear 
in accordance with the Occupational Health and Safety Act and ACSA site requirements. 

• Site Attendance – Inclusive of travel, accommodation (if required), and time allocations for all 
scheduled and ad hoc site visits, inspections, and stakeholder meetings. 

• Health and Safety Compliance – Including preparation and submission of a site-specific Health and 
Safety File in accordance with the Construction Regulations and ACSA’s SHEQ requirements. 

• Risk Assessments and Method Statements (RAMS) – Required for each activity to be performed on 
site. 

• Site Induction Training – Attendance of mandatory safety induction training as prescribed by ACSA. 

• Communication and Coordination – Regular updates, stakeholder liaison, and coordination with other 
contractors or consultants on site. 

• Insurance and Legal Compliance – Professional indemnity, public liability, and compliance with COID 
registration. 
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C2.2   Price Schedule 
 
Pricing structure per activity, as per the proposal submitted (RFQ ref no.5573  
Price Schedule 1: Kimberly Airport Cost Fees 
 
 

Item No Activity 
Description 

UOM QTY Unit Price  Total Price  

1 Condition 
Assessment – 
Conduct site 
investigation, 
system testing, 
and compliance 
evaluation with 
ASIB 12th Edition 
and SANS 10287. 

Each 1 R R 

2 Preparation of 
Technical Report 
and 
Recommendation
s – Include 
findings, system 
deficiencies, and 
upgrade 
proposals. 

Each 1 R R 

3 Preparation of 
Tender 
Documentation 
for Design & Build 
Contract – 
Specifications, 
BOQ, drawings, 
and evaluation 
criteria. 

Each 1 R R 

4 Professional 
Monitoring and 
management 
Services during 
Design & Build 
implementation. 

Lump Sum 1 R R 

5 Review and 
Approval of 
Contractor’s 
Designs and 
Programmes. 

Lump Sum 1 R R 

6 Level 4 Part-Time 
Site Monitoring 
(Airside Works). 

Lump Sum 1 R R 
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7 Construction 
Health & Safety 
Agent Services 
(Bi-weekly audits, 
reports, and 
compliance 
monitoring). 

Lump Sum 1 R R 

8 Commissioning 
and Testing of 
Fire Booster 
Pump System. 

Each 1 R R 

9 Project Close-Out 
and Submission 
of As-Built 
Drawings, O&M 
Manuals, and 
Final Report. 

Each 1 R R 

10 Disbursement Provisional 
Sum 

1 R 20 000.00 R 20 000.00 

Sub-Total A (Excl. VAT) R 

VAT 15% R 

Total (Incl. VAT) R 
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DISBURSEMENT SCHEDULE 
 
(a) Only project related costs listed below and presented to ACSA will be compensated by ACSA. 

 
(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of 

the project(s) is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by 
both parties. Disbursement costs not mentioned below (including under note (e)) may be brought to the 
attention of the ACSA project representative for approval and agreement on the recoverable amount, prior 
to incurring such cost. 

 
(c) All rates are exclusive of VAT 

 
(d) Cellular calls and Travelling during Construction will be recovered through the Contractors’ Claim. 

 
(e) Health and Safety Agent will be recovered through Disbursements. 

 
(f) No mark-up on any disbursement cost will be paid. 

 
(g) No payment for disbursement will be made for the following: 

- Travelling (except for on-site travelling) and accommodation 
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports 
- Telephone calls 
- Cellular calls 
- Computer costs 
- Telefaxes (outgoing or incoming) 
- Email (sent or received) 

 
Above expenses by the Tenderer are deemed to be inclusive in their professional fees. 
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Part C3:   Scope of work 

C3.1: Employer’s Scope 
 

Interpretation and terminology 

The following abbreviations are used in this Scope: 
 

Abbreviation Meaning given to the abbreviation 

ECSA Engineering Council of South Africa 

NKP National Key Point 

CAA Civil Aviation Authority 

SANS  South African National Standards 

ASIB  Automated Sprinkler Inspection Bureau 

FIDPM Framework for Infrastructure Delivery and Procurement Management 

 

Project Background 
 
Kimberley Airport requires the replacement and upgrade of the existing fire booster pumping system. The 
current installation does not fully comply with the latest ASIB 12th Edition and applicable SANS 10287 
requirements for protection installation. As part of the fire protection infrastructure upgrade, the existing pump 
station will be extended and upgraded to accommodate an additional booster pump, piping modifications, 
valves, electrical work upgrades and associated backup power supply. This project is essential to ensure 
reliable fire water reticulation, compliance to statutory fire protection standards and continued operational 
compliance for airport safety and critical infrastructure under NKP Classification. 
. 

1. Executive overview  

Objectives  

The objectives of this appointment are to provide professional monitoring and project management 
services in support of the Fire booster pump replacement project in Kimberley Airport. The key 
objectives are as follows: 

• Integration and Coordination 

Ensure coordinated integration of the booster pump upgrade works into existing fire water 
reticulation system including interface alignment between the existing pump station 
infrastructure, additional pump, associated piping, electrical control and backup power 
systems 

• Regulatory Compliance 

Ensure that the design, specification, construction and commissioning of the booster pump 
system comply with applicable ASIB 12th Edition, SANS 10287 and relevant statutory/NKP 
requirements for fire protection installation 

• Accuracy and Documentation  

Conduct site condition assessment, verify existing infrastructure and ensure preparation of 
accurate technical documentation and as-built information for the upgraded booster pump 
system to support future maintenance and statutory auditing 
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• Design Support 

Provide detailed technical input, review, evaluation and approval of the Design and Build 
Contractor’s proposed designs, layout, pump curves, system calculation operational control 
logic and compliance documentation  

• Project Close Out and Handover 

Ensure that practical completion, commissioning, performance testing, final documentation, 
statutory certificate, warranties and close-out deliverables are achieved in accordance with 
ACSA requirements and that the upgraded booster pump system is fully operational and 
compliant at handover 

 

2. Purpose of this Tender 
 
The purpose of this bid is to appoint a suitably qualified Professional Monitoring Service Provider to 
undertake the investigation, design review support, turnkey tender preparation, design and build 
contract administration and management, technical oversight, site monitoring, compliance 
verification, commissioning witnessing and close out management relating to replacement and 
upgrade of the existing fire booster pump system at Kimberley Airport.  
This appointment is intended to ensure that the upgraded booster pump installation is delivered in 
full compliance with relevant ASIB 12TH Edition, SANS 10287 and statutory requirements and that 
the system achieve reliable fire water performance, operational continuity and NKP compliance for 
the Airport    

 
 

3. Project Scope of Work: 
The scope of the project entail sourcing of Professional Monitoring Services to investigate, assess 
and prepare tender document for the design and built contract appointment for the fire booster pump 
in line with ASIB Standard 12th edition and SANS 10287. The project will include extending the 
existing pump station to accommodate the installation of the addition pump, upgrading of the existing 
jockey pump, installation of piping, valves and pumps, upgrading of the existing backup power and 
related work. 
 
The Appointed Professional Monitoring Services will perform the following: 

I. Investigate and assess facility condition, evaluate the level of non-compliance and 
recommend intervention.  

II. Prepare the Design & Build construction tender. 
III. Provide detailed technical specifications and bill of quantity. 
IV. Prepare a tender evaluation report 
V. Estimate construction cost for tenkey contract 
VI. Carry out the role of the NEC ECC Project Manager. 
VII. Provide project administration, supervision and oversight on the projects.  
VIII. Review and approve designs submitted by the Design and Build Contractor on 

behalf of the Employer for Employer acceptance.  
IX. Conduct and record design meetings. 
X. Arrange site handover to the contractor. 
XI. Where applicable, Instruct the contractor on behalf of the client to appoint 

subcontractors. 
XII. Conduct and record monthly site meetings. 
XIII. Monitor, review and approve the preparation of the construction programme by the 

contractor. 
XIV. Regularly monitor performance of the contractor against the construction 

programme. 
XV. Adjudicate entitlements that arise from changes required to the construction 

programme. 
XVI. Receive, co-ordinate and monitor approval of all contract documentation provided by 

contractors. 
XVII. Agree on quality assurance procedures and monitor implementation thereof by the 

other consultants and the contractors. 
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XVIII. Monitor preparation and auditing of the contractor’s health and safety plan and 
approval thereof by the health and safety consultant. 

XIX. Monitor preparation of the environmental management plan by the consultant/ 
contractor.  

XX. Establish procedures for monitoring scope and cost variations. 
XXI. Monitor, review, approve and issue payment certificates. 

XXII. Receive, review and adjudicate any contractual claims. 
XXIII. Monitor preparation of financial control reports. 
XXIV. Prepare and submit progress reports. 
XXV. Co-ordinate, monitor and issue practical completion lists and the certificate of 

practical completion. 
XXVI. Provide project administration, supervision and oversight on the project.  
XXVII. Manage, administer and monitor the construction contracts and processes including 

preparation and coordination of procedures and documentation to facilitate 
completion of the works.  

XXVIII. Manage and witness the commissioning and testing of the fire booster pump, 
including ensuring that the project is successfully completed. 

 
a) Close-Out 

• Co-ordinate and monitor rectification of defects. 

• Manage procurement of operations and maintenance manuals, guarantees and 
warranties. 

• Manage preparation of as-built drawings and documentation. 

• Manage procurement of outstanding statutory certificates. 

• Monitor, review and issue payment certificates. 

• Issue completion certificates. 

• Manage agreement of final accounts. 

• Prepare and present the project close-out report 
 

b) Additional Services 

• The provision of Level 4 Part Time Site Monitoring during construction. The work will 
take place on Airside 

• Construction Health and Safety Agent  
 

   The Appointed construction health and safety service provider will be responsible for: 
 

• Ensuring compliance with the Occupational Health and Safety Act (OHSA) and all 
applicable safety regulations. 

• Review the Design & Build construction health and safety specifications for the 
project.  

• Conducting risk assessments and site inspections (bi-weekly audits) to ensure 
adherence to safety requirements.  

• Monitoring the implementation of safety measures throughout the project lifecycle.  

• Ensuring that all health and safety documentation is maintained and aligned with 
project requirements. 

 

4.  Deliverables 
 
The appointed Professional Monitoring Service Provider shall provide the following deliverables as 
part of this appointment 

• Detailed condition assessment report on the existing booster pump station including 
compliance gaps and recommendations in line with ASIB 12th Edition and SANS 10287 

• Design and Build Tender Documentation including detailed technical specifications, scope of 
works and Bill of Quantities (BOQ) 

• Design review reports for contractor submitted drawings, pumps curves, hydraulic 
calculations, control logic and system layout. 

• Quality assurance documentation covering material compliance, installation verification and 
progress summaries 
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• Testing and commissioning reports verifying system performance, capacity and conformity to 
the approved design and standards 

• As-Build drawings in PDF and editable CAD (DWG) formats, incorporate all approved revision 
and field changes 

• Operational and Maintenance (O&M) Manuals, statutory certificates and warranty 
documentation 

• Project close out report summarising projects outcomes, compliance verification, lessons 
learned and recommendations for continued system maintenance  

 
5. Timeline 

Activity       Duration/Deadline 
 
Project initiation      Within 5 working days of award 
 
Site investigation and condition     Within 10 working days following 
assessment      Project initiation 
 
Preparation and submission of draft   Within 20 Calendar days of completion  
Design and Build documentation   of site assessment 
(specifications and BOQ) 
 
Review and approval of Design and   Within 5 working days of submission  
Build tender documentation by ACSA 
 
Construction Phase monitoring and    Continuous during the construction period 
Management      as per approved program 
 
Commissioning and performance    Within 10 working days following contractor 
verification      completion notification 
 
Submission of as-built documentation,   Within 10 Working days after successful 
warranties and statutory certification   commissioning 
 
Final Close-out report submission    Within 5 Working days after approval of  
       as-built documentation 
 

 

6. Site Overview 
The site comprises multiple critical infrastructure facilities located at ACSA Kimberley 
Airport, including but not limited to: terminal buildings, substations, fuel depots, and support 
facilities. Due to the operational nature of the airport, certain areas are classified as 
restricted and access-controlled zones under ACSA regulations. 
 
Site visits may be arranged upon request prior to the finalisation of quotations to enable 
accurate assessment and understanding of site conditions. Interested service providers 

must indicate in their submission whether a site visit is required. All access must be pre- 
approved and coordinated through Tash Security Systems and ACSA Security 
Management 
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7. Drawing requirements 

All drawings shall bear accepted contract references using a project title block which is accepted by the 
Employer. Detailed revision blocks and drawing numbers are suffixed accordingly. 
 
All drawings, particularly layout drawings, submitted for acceptance shall be to a scale 1.100 acceptable 
to the Employer. All drawings are to be made to scale and fully detailed and dimensioned.  All dimensions 
marked on the drawings are to be considered correct, although measurements by scale may differ 
therefrom.  The material from which each part is to be made shall be indicated. 
 
The drawings include tolerances for manufacture and installation.  The tolerances are suitable and of 
sufficient accuracy to provide safe and trouble-free construction and operation over the life of the 
component.  
 
All copies of drawings submitted to the Employer are to be provided in the form of 4 prints on white paper 
with black lines.  The drawing size is A0 unless the use of another size is unavoidable.  All native electronic 
format documents are also provided. 
 
All drawings shall be dimensioned in metric units unless the use of another unit is required and/or 
recommended, e.g., imperial sizes for flange holes, studs, etc.  Where applicable, drawings shall show a 
graphic scale key plan and north arrow.  Dates on drawings shall be reflected in the following format: 
dd/mm/ccyy. Revisions shall be designated R0, R1, R2, R3, etc., commencing with the first issue. All 
revisions shall be clearly described in the revision column bearing the revision number. 
 
All drawings shall additionally comply with the latest revision of the ACSA standards where applicable. 

 
 

8. List of Drawings 

Drawings issued by the Employer- none. 
 

  Drawing number Revision Title 

    

    

 
 

Design Software and Programmes/Methodologies to be utilised. 

AutoCAD for client to preview design on AutoCAD viewer. 
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9. Constraints on how the consultant provides the services 

Management meetings 

To be able to manage the contract, the Employer and Consultants will have various meetings, to 
proactively and jointly manage and minimise adverse risks to the project.  The attendees shall have the 
necessary delegated authority to make decisions in respect of matters discussed at such meetings. 
 
Regular meetings of a general nature may be convened and chaired by the Employer’s Agent as follows: 

 

Title and purpose Approximate time & interval Location Attendance by: 

Risk registers and 
compensation events 

Every two weeks To be confirmed Employer’s Agent, 
Consultant 

Overall contract progress 
and feedback 

Monthly  To be confirmed Employer’s Agent, 
Consultant 

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified 
by persons and at times and locations to suit the Parties, the nature and the progress of the services.  
Records of these meetings shall be submitted to the Employer’s Agent by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions 
or instructions under the contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions.   
 

Consultant’s key persons 

The Consultant is required to nominate a senior partner or director who will have overall responsibility for 
this project and other senior personnel responsible for the execution of the project.  No change may be 
made without prior consultation with and approval by the Employer. 
 
The Consultant is required to submit an organogram showing the key persons and their lines of authority 
/ communication. 

 
 

10. Work Plan 

 

Objectives 
 

The project shall be done firstly in accordance with the Employer’s objective as per his appointed NEC 
Scope of Works Briefing with detail tasks and deliverables for each of the project stages, i.e., Scoping and 
Brief Stage, Preliminary Design Stage, Detail Design and Bid Stage, Working Drawing Stage and 
Construction Stage. 

 

ISO Quality Management System 
 
All projects shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design, 
administration, reports and site administration. Consultants must be accredited with ISO9001 compliance, 
and each project shall be administrated with respect to quality and technical compliance, in accordance 
with these strict international Quality Procedures. 
 

Programme and monthly feedback 
 
A detailed programme for each project needs to be submitted within 14 days of appointment and updated 
regularly/monthly. 
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Consultation and Client Feedback 
 
Detailed consultation with the designated ACSA representative and on-going feedback and reporting 
during feasibility preliminary design, detailed design and construction stages will be essential in delivering 
optimal and acceptable solutions which are in line with ACSA specifications and budget allocations.  A 
monthly progress and cost report shall be done from detail design stage onwards till construction ends. 
 

Understanding the Works 
 
The Employer is not responsible for the failure of the Consultant to understand the precise nature of his 
undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his 
performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask 
the Employer for clarification of the terms and conditions of this contract prior to submission of his tender 
to provide the services. 
 

Compliance with Laws 
 
The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or 
Services and/or to Providing the Works and/or Services (including laws which apply to persons employed 
to provide the Services and/or Works). “Laws” includes all national and provincial legislation, statutes 
ordinances and other laws and regulations and by-laws, orders and decrees of government or other legally 
constituted public authority and the common law. 
 

Compliance with Codes & Standards 
 
The Services comply with the codes and standards stated in the Scope. To the extent not stated, the 
Services comply with internationally recognised codes and standards which are accepted by the Employer.  
 
In case of conflict between national, international codes, standards or guidelines and/or the requirements 
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 
precedence; provided always that the Services comply as a minimum and in any event, with applicable 
law and mandatory South African national codes, standards and guidelines. 
 
 

Health and safety 

 
The Consultant shall at all times comply with the health and safety requirements prescribed by law as they 
may apply to the services. 
   
The Consultant shall comply with the Health and Safety requirements contained in section C4.4. 

 
Health and Safety Agent shall be appointed for the construction phase.  The Health and Safety Agent will 
audit the construction and check whether the Contractor is complying with the law, the specification as set 
out by the Employer as well as the Health and Safety specification as set out in the Contract document.   
 
The Health and Safety Agent will submit a monthly report to the Employer’s Safety Department and give 
a report back at the Monthly Site Meetings.   

 

11. Procurement 

BBBEE and Preferencing Scheme 

As your appointment is made on the basis of Black Economic Empowerment within your company, your 
BBBEE rating must be maintained, or improved, for the duration of the appointment.   
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12. Working on the Employer’s property 

Work done on or near an active airport is subject to several special requirements and conditions to ensure 
the safe operation of the airport at all times.  Various limitations and requirements are to be taken 
cognisance of during the preparation of the tender and construction programme.     
 
This work will be on the Airside area of the airport and the normal operations must be able to continue for 
the duration of the contract.   
 
Please also refer to C4.3:  SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT.  
 

People restrictions, hours of work, conduct and records. 

The work under this contract is to be carried out under operational conditions of the airport and is therefore 
subject to several special requirements and conditions to ensure the safe operation of the airport at all 
times. 
 
The Consultant keeps records of his people working on the Employer’s property, including those of his 
Sub-consultants, and the Employer’s Agent shall have access to these records at any time.   

 
 

13. Cooperating with and obtaining acceptance of Others 

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services, 
the interface and sequence of such works and the Services should be such that the least interference 
possible will result to the Consultant and to Others and such sequence is determined by the Employer.  
Cooperation is required between the Consultant and Others to ensure the completion of the Services and 
other project works within the programme for the project as a whole.   
 
As may be required from time to time or as per statutory requirements, the Consultant will liaise with and 
obtain acceptance from statutory authorities and avail themselves for any inspections that would be 
required. 
 
At the earliest possible date, detailed programmes prepared for all other project works having interfaces 
with the Services are discussed by the Employer with the Consultant in order that the phasing, duration, 
use of working areas, attendance work etc. can be drawn into overall programmes for the project works. 

 
 

14. Things provided by the Employer. 

The Employer will issue to the Consultant available information that will assist in the carrying out of the 
services.  This information may include Base plans to indicate existing services.  
 
The providing of this information does not relieve the Consultant of their professional responsibility to verify 
information that will be used as a basis for their designs. 
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Part C4 Site Information 

 

C4.1 Site Information 

Description of the Site and its surroundings 

General description 

The sites covered is Kimberly Airport. Site is situated in an active part of the airport where normal operations 
will be continuing during the execution of this project.  

Existing Buildings, Structures and Plant & Machinery on the Site 

The existing buildings and structures onsite as follow: 

▪ Maintenance and Engineering Complex 

▪ Terminal Building 

▪ South Africa Weather Service 

▪ ATNS 

▪ Car Rentals 

▪ Fire and Rescue Building 

▪ General Aviation Area 

▪ Puma 

▪ Booster Pump building 

 

Subsoil Information 

If this information is required for delivery of this project, then it must be costed as part of the deliverables.  

Part C4.2: Insurance Clauses for Capex Projects 
 
Summary of Terms and other Matters Applicable to Employer Provided Insurance Part 1: 
 
Notes to Schedule: 
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 
 
For OPEX projects and non-construction CAPEX projects on the landside:  
 
The successful bidder must source the following insurance cover, which is the deductible in the ACSA 
insurance cover:  
  

• Aviation liability insurance cover for an indemnity limit not less than R100 000 (one hundred 
thousand rands). 

• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the 
project. 

 
For OPEX projects and non-construction CAPEX projects on the airside:  
 
The successful bidder must source the following insurance cover, which is the deductible in the ACSA 
insurance cover: 
 

• Aviation liability insurance cover for an indemnity limit not less than R300 000 (three hundred thousand 
rands). 
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• Submit proof of insurance to ACSA before the work starts, and annually for the duration of the project.  
 

Please note that where the project covers both landside and airside, only the airside clause will apply. 
 

1.1 Sub-Contractors.  
 
The Contractor shall: 
 

a) Ensure that all potential and appointed Sub-contractors are aware of the whole contents 
of these insurance Clause and  
 

b) Enforce the compliance by subcontract agreement between the Contractor and Sub-
Contractor and where applicable that the Subcontractor effect similar insurance relating 
to the insurances required to be affected by the Contractor under Clause 2 (Contractor 
effected insurances). 
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APPENDIX A  
 
CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE 
ANNUAL POLICY  
 
Send to: Airports Company South Africa 
 
E-Mail The following People: 
 
Nokulunga.Masiza@airports.co.za 
 
Buhle.Mnguni@airports.co.za 
 
* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 
 

RE: ACSA CONTRACTORS: CAR/PL/PI: CLAIM 
 
Date of loss:            

 

Reported to site agent by:     Date:    
 
Reported to insurance Broker by:    Date:    
 
How did the loss occur (cause)?        
 
             
 
Details and nature of loss or damage to contract works:     
 
             
 
Details of other property damaged:        
   
              
 
Names and address of witnesses:        
 
Estimated cost of repairs (Separate records of all costs must be kept): R   
 
Person whom assessor should contact:       
 
Telephone/Mobile Numbers of Contact Person:      
 
Email address of Contact Person:         
              
 
 
 
 
 
 
 
 
 
 
 

mailto:Buhle.Mnguni@airports.co.za
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Part C4.3 – ACSA SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT 
 
 

Work done on or near an active airport is subject to several special requirements and conditions to ensure the 
safe operation of the airport at all times. 
 
The work under this contract is to be carried out under operational conditions. Various limitations and 
requirements are to be taken cognisance of during the preparation of the tender and the construction 
programme. These limitations will not entitle the contractor to claim for extension of time. 

 
 

1. Airports Manager 
 

The Airports Manager is at all times responsible for the effective and safe operation of the airport. The 
Airports Manager or his designated representative will represent the Employer at the airport, and he has 
full authority to act on behalf of the Employer, as set out in the contract documents.  
 
The Airport manager will issue the necessary application forms to those who apply to the airport 
management for an airside vehicle permit and/or an Airport Security Permit and will decide, on receipt 
of the completed forms, whether or not to issue permits. 
 
The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside 
Security Permit. 
 
All negotiations between the Contractor and the airport management shall be through the Engineer. 

 
2. Airport Security and Safety  
 

All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness 
Programme before the start of the contract. 
  
The Engineer/Contractor shall ensure that airport security is at all times complied with by his own 
personnel, all subcontractors and their personnel as well as all suppliers.  

 
Access to the security area for personnel, vehicles and construction plant can only be obtained with 
permission from the Employer. Permits may be required for personnel and vehicles frequently moving 
through the security check points and shall at all times be visibly displayed while a person or vehicle is 
within the security area. Identity Documents must be available and presented on request.  

 
Permits are only valid for a specific area inside the security area and the responsibility rests with the 
Contractor to control the movement of personnel, plant and vehicles to ensure their compliance with this 
requirement. A Prime Cost Sum has been provided for the cost of any permits required. 

 
The Contractor will be required to provide permits for each and every material delivery vehicle entering 
the site, and they are to be escorted by a permit and radio license holder. The Employer may withdraw 
any or all permits without prior notice in the case of misuse, in which case the Contractor will have no 
claim against the Employer. 

 
The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure 
the expedient delivery of time-dependent materials such as asphalt. If required, the Contractor shall 
supply additional security personnel, approved by the Airport Manager to assist with security control. If, 
due to the extra volume of construction traffic that has to pass through security, additional entrance 
facilities have to be provided, it shall be done in consultation with the Airport Manager and Engineer. 
These facilities and personnel have to be provided by the Contractor. 
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3. Responsibilities of Consulting Engineers/Contractor 
 

As a condition of approval of an application for an Airside Vehicle Permit, the Consulting 
Engineer/Contractor shall ensure that all vehicles and drivers are covered by the Contract Works, Public 
Liability and SASRIA Special Risks Insurance. 
 
When a vehicle is no longer required for airside use, the Engineer/ Contractor must upon removing it 
from airside use, remove and return the Airside Vehicle Permit to the airport manager. 
 
The Engineer/Contractor shall immediately report to the airport manager all notifiable accidents and shall 
ensure that arrangements are in place for the rapid removal and/or repair of its vehicles should they 
become immobilised on movement areas. 
 
Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m 
clear of all active runways and taxiways (measured from nearest edge of facilities).  In Cat 2 conditions 
the 50m increases to 100m. 

 
4. Accident/Penalties 

 
The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under 
their control where the accident has involved injury or damage to another vehicle, aircraft or airport 
property; or where there is injury to driver(s) or passenger(s) in the vehicle.  The prescribed accident 
report shall be used for this purpose. 
 
Distinction will be made between the following types of accidents: 
 
(i) Accidents of minor nature not having effect on the operational efficiency of the involved vehicles, 

building or airport property. 
 
(ii) Accidents causing property damage affecting the operational efficiency of vehicles or 

infrastructure or causing injury to persons traveling in vehicles. 
 
Accidents in the first category must be reported to the Airport Manager within 24 hours.  Accidents in the 
second category must be reported to the Airport Manager immediately and the South African Police 
Services (SAPS) shall be called to the accident site to investigate and report on the causes of the 
accident.  Where possible neither the driver, the passenger or vehicles should leave the accident site 
before the arrival of the SAPS. 
 
 
The parties involved must ensure that adequate arrangements are made for the rapid removal or repair 
of the immobilised vehicles on operational areas.   
 
All accidents/incidents, irrespective of the seriousness thereof, affecting aircraft or loading bridges, must 
be reported immediately to the AM. 
 
The Airport Manager reserves the right to: 
 

• Withdraw any airport security permit. 
 

• Withdraw any airside vehicle permit if it is considered necessary tow away vehicles when parked 
incorrectly. 

 
5. Identification and Warning Lights 
 

All construction vehicles and self-propelled plant used inside the security area shall be properly marked 
to promote easy identification. A register of all identification numbers for all vehicles shall be kept up to 
date by the Contractor and shall at all times be available for inspection by the Airport Manager or 
Engineer. Each vehicle or self-propelled plant item, as required by the Engineer, shall be fitted with an 
approved amber rotating warning light which shall be in continuous operation while the vehicle is moving 
in the security area. The Contractor will be responsible for all costs involved in this item. 
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6.  Additional Security Measures 
 

• No cameras or the taking of photos will be allowed within the security area without written approval 
from the Airport Manager. No fire-arms, explosives or any other weapons may be brought into the 
security area. 

 

• Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only 
be made in designated areas after written permission has been obtained from the Airport Manager, 
who will also supervise such fires. No smoking is allowed in the apron areas.  

 

• No accommodation of personnel will be allowed in the security area of the airport. 
 

• No drawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc. 
may be made, reproduced or registered, except when it is necessary for the execution of the 
contract. No information regarding accidents, airport activities, reports, etc. shall be given to anybody 
and no press release shall be made, or interview may be given to anybody without the written 
permission from the Airport Manager. 

 

• Any interference with airport personnel, equipment or aircraft will be considered as an infringement 
of this clause. The Contractor will be held responsible for any damage, direct or indirect, to any 
airport equipment, aircraft, etc. caused by his own personnel or those of his subcontractors or 
suppliers whether on duty or not. The Contractor shall make good all costs necessary to remedy the 
situation including re-calibration of equipment where necessary. The Contractor shall note that 
especially navigation equipment is extremely sensitive and may be disturbed by sitting or leaning on 
it. 

 

• No aircraft may be touched or moved by any member of the construction team.  In case of an aircraft 
accident, no assistance whatsoever may be given by the Contractor unless specifically requested 
and all staff must stay away from any part of an accident scene for a distance of at least 300m. 

 
If the Contractor is found lacking in any of the security measures or requirements, it will be sufficient 
cause for the termination of all construction activities until the matter has been rectified to the satisfaction 
of the Airport Manager. 

 
No claim resulting from inadequate security and safety measures will be considered. 

 
7.  Compliance with Instructions 
 

If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the 
Employer has the right to amend the working schedule in aid of safety. The Engineer also retains the 
right to suspend all works until the Contractor, in the opinion of the Engineer, complies with the 
requirements. 

  
8.  Delays Caused by Airport Management 
 

If delays, leading to an extension of time, are caused by aspects such as airport requirements, a 
reasonable claim for extension of time may be considered. However, if such delays coincide with delays 
caused by other circumstances, such as weather conditions, no claim for extension of time caused by 
requirements of airport management will be considered. 

 
9.  General Requirements for Execution of the Work 
 

At the end of each work period, all plant, vehicles, material and obstructions must be removed to a 
demarcated safe area. The cost of removal of plant and materials and cleaning operations shall be 
deemed to be included in the relevant work items or in the general items. The Engineer reserves the 
right to ban any item of plant or equipment which leaks excessive amounts of fuel or oil. In addition, all 
significant spillages of fuels and oils will be cleared immediately to the satisfaction of the Engineer failing 
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which the Engineer reserves the right to have this work carried out by a third party to the cost of the 
Contractor. 

 
The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so 
to his satisfaction. In such a case the costs incurred by the Employer will be recovered from the 
Contractor at a rate of R400,00 per hour or part thereof taken by the sweeping machine of the Employer 
to do the work. This cost will be deducted from any monies payable to the Contractor. 

 
If night work has to be done only suitable power and lighting units, approved by the Engineer, complying 
with the requirements of the Occupational Health and Safety Act No. 85 of 1993, SABS 0142-1981and 
ICAO Annex 14 regulations shall be used. 

 
 
10.  Times for the Execution of the Works 
 

Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due 
to airport requirements, certain aspects of the work have to be done during nighttime, the following will 
apply: 

  
▪ The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform 

the work according to the requirements of the specification. 
 
▪ At the end of the night’s work all lights, power plants, etc. must be removed to a safe area indicated 

by the Engineer and the Airport Manager.  Remuneration for the acquisition, transport, erection and 
maintenance of lighting and power plants shall be included in the items provided and shall be all-
inclusive.  Power plants that spill fuel or oil will not be allowed on the works. 

 
11.  Movement on the Airport, Barriers, Lights and Marks 
 

It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant 
connected to the contract.  The Contractor shall erect, remove and maintain all temporary barriers, 
warning lights and marks as required by the Airport Manager. 

 
These control and limitations to movement of the Contractor will not be paid for separately and sufficient 
provision for it shall be made in the tendered items. Delays and disruption of the contractor's programme 
or progress as a result of the above requirements will not constitute reason for a claim of whatever 
nature. 

 
12.   Dust and Pollution Control 
 

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager. During windy 
conditions, the Engineer may temporarily suspend all work where dust pollution creates unacceptable 
conditions until such time that conditions return to normal. 

  
In the case of working areas alongside the taxiways it shall be a definite requirement that at all times, 
weekends included, exposed areas are kept damp and free from dust and loose material which may be 
sucked into the engines of passing aircraft. The taxiways adjacent to the works shall be swept as 
required but at least daily. 

 
All costs involved in dust and pollution control shall be borne by the Contractor. 

 
13.   Storing of Vehicles, Plant and Materials 
  

It is a requirement that, at the end of each work period, all vehicles and plant are returned to the 
designated camp area allocated to the Contractor. With the approval of the Project Manager / Engineer, 
certain equipment may remain on or near the work area if the area is properly demarcated. 

 
If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height 
of 1, 0 m above natural ground level. 
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14.  Fires 
 

No open fires whatsoever will be allowed. All necessary precautions must be taken to prevent veld or 
other unauthorized fires. 

 
In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport 
management in extinguishing the fire if requested to do so. 

 
The Contractor shall indemnify the Employer against claims that may arise from fires due to negligence 
by the Contractor or his operations. If it is required by the Employer to extinguish any fires caused by 
the Contractor, the cost thereof will be for the Contractor. 

 
In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by the 
Contractor to an area beyond a radius of 300 m from the fire. 

 
 
15. Environmental  
 

The Airports Company South Africa (ACSA) recognises the impacts airport expansion projects have on 
the environment during the planning, design and construction phase of new projects and embraces the 
obligations of corporate environmental responsibility to manage and minimise these impacts as far as 
possible.  
   
Design consultants are encouraged to explore and implement (where possible) feasible opportunities 
for minimising environmental impacts in the form of stormwater, soil and groundwater pollution, resource, 
and raw material utilisation, as well as energy and water conservation measures. 
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C4.4 – ACSA OCCUPATIONAL HEALTH & SAFETY SPECIFICATION FOR ACSA  
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36. Edge Protection and Penetration         

37. Confined Space Entry          

38. Liquor, Drugs, Dangerous Weapons, Firearms       
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40. Penalties            

 
 

Client Airports Company South Africa SOC Ltd  

Project Brief Professional Services for the monitoring, management and coordination of works 

related to the Fire Booster Pump replacement project at Kimberley Airport. The 

Appointed service provider will ensure the proper design integration, compliance and 

management of all activities associated with the replacement and upgrade of the 

existing Fire booster pump installation. The work will include the review and 

preparation of design and build tender documentation, design review, construction 

monitoring, commissioning witnessing and close out in accordance with ACSA and 

statutory requirements 

Project  

 

                         

Appointment of Professional Monitoring Services for the Booster Pump Replacement at 

Kimberley Airport 

Location Kimberley Airport 
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INTRODUCTION 

In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety specification 
for any intended project and provide such specification to any prospective contractor and designers. The 
contractor, on appointment shall submit a Health & Safety plan which shall address the requirements of this 
specification.  

This specification objective is to ensure that the contractor(s) entering into a contract with ACSA achieve an 
acceptable level of OH&S performance. This document forms an integral part of Project Information and the 
contract. Principle and other contractors should make it part of any contract that they may have with their 
contractors and /or suppliers. 

Compliance with this document does not absolve the client from complying with minimum legal requirements 
and the client remains responsible for the health & safety of his employees and those of his mandatories. 
ACSA reserves the right to audit, monitor and where necessary regulate the site work activities of any principal 
contractor or appointed subcontractor as per Construction Regulation 5(1) (o) and section 5 of this document. 

 
1. SCOPE AND DESCRIPTION OF PROJECT 

 
 

Client Airports Company South Africa SOC Ltd  

Project Brief Professional Services for the monitoring, management and coordination of works 

related to the Fire Booster Pump replacement project at Kimberley Airport. The 

Appointed service provider will ensure the proper design integration, compliance and 

management of all activities associated with the replacement and upgrade of the 

existing Fire booster pump installation. The work will include the review and 

preparation of design and build tender documentation, design review, construction 

monitoring, commissioning witnessing and close out in accordance with ACSA and 

statutory requirements 

Project  Appointment of Professional Monitoring Services for the Booster Pump Replacement at 

Kimberley Airport 

Location  Kimberly Airports 

 
 
2. DEFINITIONS 
The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall apply. 
Therefore, all references to the old Construction Regulations will change to the new Construction 
Regulations. 

Client: means any person for whom construction work is being performed. 
Principal Contractor: means an employer appointed by the client to perform construction work 
Contractor: means an employer who performs construction work; 
Construction work: means any work in connection with, 

• _ the construction, erection, alteration, renovation, repair, demolition or dismantling of 
or addition 

            to a building or any similar structure; or 

• _ the construction, erection, maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system; or the moving of 
earth, clearing of land, the making of excavation, piling, or any similar civil engineering 
structure or type of work; 

 
      Competent person: means a person who, 

a) has in respect of the work or task to be performed the required knowledge, training, and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the provisions 
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications 
and that training must be regarded as the required qualifications and training; and  
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b) is familiar with the Act and with the applicable regulations made under the Act; 
 

Designer: means 
(a) competent person who 

i.) prepares a design; 
ii.) checks and approves a design; or 
iii.) arranges for any person at work under his or her control to prepare a design  
iv.) including an employee of that person where he/she is the employer or 
v.) designs temporary work, including its components, 

 
(b) an architect or engineer contributing to, or having overall responsibility for a design; 

(c) a building services engineer designing details for fixed plant; 

(d) a surveyor specifying articles or drawing up specifications; 

(e) A Contractor carrying out design work as part of a design and building project; or 

(f) an interior designer, shop-fitter, or landscape architect; 

Fall prevention equipment means equipment used to prevent persons from falling from a fall risk 
position, including personal equipment, a body harness, lanyards, lifelines or physical equipment such 
as guardrails, screens, barricades, anchorages or similar equipment; 
Fall arrest equipment means equipment used to arrest a person in a fall, including personal 
equipment  
such as body harness, lanyards, deceleration devices, lifelines, or similar equipment. 
 
Hazard: means a source of or exposure to danger  
Hazard identification: means the identification and documenting of existing or expected hazards to 
the  
health and safety of persons, which are normally associated with the type of construction work being  
executed or to be executed 
 
Risk assessment: means the process contemplated in paragraph 10 of the specifications. 
 

  Excavation work: means the making of any man-made cavity, trench, pit, or depression formed by      
  cutting, digging, or scooping; 
 

Ergonomics: means the application of scientific information concerning humans to the design of 
objects, systems, and the environment for human use in order to optimise human well-being and 
overall system performance; 

 
3.  NOTIFICATION OF CONSTRUCTION 
  (Construction Regulation 4) 
 

The Principal Contractor who intends to carry out any construction work must at least 7 days 
before that work is to be carried out notify the provincial director in writing in a form similar to Annexure 
2 if the intended construction work will— 
 
(a) include excavation work; 

(b) include working at a height where there is risk of falling; 

(c) include the demolition of a structure; or 

(d) Include the use of explosives to perform construction work.  

 
4. DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR 

(Construction Regulation 7) 
  
The Principal Contractor must: 

(a) Provide and demonstrate to the client a suitable, sufficiently documented, and coherent site 
specific health and safety plan, based on the client's documented health and safety 
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specifications. The plan must be applied from the date of commencement of and for the duration 
of the construction work and which must be reviewed and updated by the Principal Contractor 
as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation required 
in terms of the Act and this specification, which must be made available on request to an 
inspector, the client, the client’s agent, or Contractor; and 

(c) On appointing any other Contractor, in order to ensure compliance with the provisions of the 
Act— 

i.) Provide contractors who are tendering to perform construction work for the Principal 
Contractor, with the relevant sections of the health and safety specifications pertaining to 
the construction work which has to be performed; 

ii.) Ensure that potential contractors submitting tenders have made sufficient provision for 
health and safety measures during the construction process; 

iii.) Ensure that no contractor is appointed to perform construction work unless the Principal 
Contractor is reasonably satisfied that the contractor that he/she intends to appoint, has 
the necessary competencies and resources to perform the construction work safely; 

iv.) Ensure prior to work commencing on the site that every contractor is registered and in 
good standing with the compensation fund or with a licensed compensation insurer as 
contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993;   

v.) Appoint each contractor in writing for the part of the project on the construction site; 
vi.) Take reasonable steps to ensure that each contractor's health and safety plan is 

implemented and maintained on the construction site; 
vii.) Ensure that the periodic site audits and document verification are conducted at intervals 

mutually agreed upon between the Contractor and Principal Contractor, but at least once 
every 30 days; 

viii.) Stop any contractor from executing construction work which is not in accordance with the 
client’s health and safety specifications and the Principal Contractor's health and safety 
plan, or which poses a threat to the health and safety of persons;  

ix.) Where changes are brought about to the design and construction, make available 
sufficient health and safety information and appropriate resources to the contractor to 
execute the work safely; and 

x.) Discuss and negotiate with the contractor the contents of the health and safety plan and 
must thereafter finally approve that plan for implementation; 

(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's health and 
safety plan is available on request to an employee, an Inspector, a Contractor, the Client, or the 
Client's Agent; 

(e) Hand over a consolidated health and safety file to the client upon completion of the construction 
work and must, in addition to the documentation include a record of all drawings, designs, 
materials used and other similar information concerning the completed structure; 

(f) In addition to the documentation required in the health and safety file, include and make 
available a comprehensive and updated list of all the Contractors on site accountable to the 
Principal Contractor, the agreements between the parties and the type of work being done; and 

(g) Ensure that all his or her employees have a valid medical certificate of fitness specific to the 
construction work to be performed and issued by an occupational health practitioner in the form 
of Annexure 3. 

The Principal Contractor must take reasonable steps to ensure co-operation between all contractors 

appointed by the Principal Contractor to enable each of those contractors to comply with this 

specification. 

 

 No contractor may allow or permit any employee or visitor to enter the site, unless that employee 

or visitor has undergone health and safety induction training pertaining to the hazards prevalent on 

the site at the time of entry and must ensure all have the necessary personal protective equipment. 
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The Contractor must prior to performing any construction work:  

(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently documented 
health and safety plan, based on the relevant sections of the client's health and safety 
specification. The aforementioned plan must be applied from the date of commencement of and 
for the duration of the construction work and which must be reviewed and updated by the 
contractor as work progresses; 

(b) Open and keep on site a health and safety file, which must include all documentation required 
in terms of the Act and this specification, and which must be made available on request to an 
Inspector, the Client, the Client’s Agent or the Principal Contractor; 

(c) Before appointing another contractor to perform construction work, be reasonably satisfied that 
the contractor that he/she intends to appoint has the necessary competencies and resources to 
perform the construction work safely; 

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with the 
provisions of the Act; and 

(e) As far as is reasonably practicable, promptly provide the contractor with any information which 
might affect the health and safety of any person at work carrying out construction work on the 
site, any person who might be affected by the work of such a person at work, or which might 
justify a review of the health and safety plan. 

 
Where the contractor appoints another contractor to perform construction work, the duties 
determined in section 5 of this document applies to the contractor as if he/she were the Principal 
Contractor. 

 

  A Contractor must at all times keep records of the health and safety induction training and such 

records must be made available on request to an inspector, the client, the client’s agent or the 

principal contractor. 

 

 A Contractor must ensure that all his or her employees have a valid medical certificate of fitness 

specific to the construction work to be performed and issued by an occupational health 

practitioner in the form of Annexure 3. 

 

5. MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK 
(Construction Regulation 8) 
 
The Principal Contractor must in writing appoint one full-time competent person as the Construction 
Manager with the duty of managing all the construction work on a single site, including the duty of 
ensuring Occupational Health and Safety compliance, and in the absence of the Construction Manager 
an alternate must be appointed by the Principal Contractor. 
The Principal Contractor must upon having considered the size of the project, in writing appoint one 
or more assistant Construction Managers for different sections thereof: Provided that the designation of 
any such person does not relieve the Construction Manager of any personal accountability for failing in 
his or her management duties in terms of this regulation. 
No Construction Manager appointed under paragraph 6 above may manage any construction work 
on or in any construction site other than the site in respect of which he/she has been appointed. 
A Contractor must, after consultation with the client and having considered the size of the project, the 
degree of danger likely to be encountered or the accumulation of hazards or risks on the site, appoint a 
full-time or part-time construction health and safety officer in writing to assist in the control of all health 
and safety related aspects on the site. 
No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health 
and safety related aspects on the site unless he/she is reasonably satisfied that the construction health 
and safety officer that he/she intends to appoint has necessary competencies and resources to assist 
the Principal Contractor  
A Construction Manager must in writing appoint Construction Supervisors responsible for construction 
activities and ensuring Occupational Health and Safety compliance on the construction site. 
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A Contractor must, upon having considered the size of the project, in writing appoint one or more 
competent employees for different sections thereof to assist the Construction Supervisor contemplated 
in paragraph 6 above, and every such employee has, to the extent clearly defined by the Principal 
Contractor in the letter of appointment, the same duties as the Construction Supervisor: Provided that 
the designation of any such employee does not relieve the Construction Supervisor of any personal 
accountability for failing in his or her supervisory duties in terms of this section in the specification.. 
No Construction Supervisor appointed under paragraph 6 above may supervise any construction 
work on or in any construction site other than the site in respect of which he/she has been appointed: 
Provided that if a sufficient number of competent employees have been appropriately designated on all 
the relevant construction sites, the appointed Construction Supervisor may supervise more than one 
site. 
 
 

6.  REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER  

The Principal Contractor(s) must ensure that ACSA is provided with a valid letter of good standing, 
including a registration number with the Compensation for Occupational Injury and Diseases Fund or 
an alternative scheme approved in writing by the Commissioner to the COID Fund, at least 10 days prior 
commencement of construction work. It must remain the Principal Contractor’s responsibility to furnish 
ACSA with a valid letter of good standing or keep a copy available for perusal by a Client, Client 
Representatives or any other person authorised thereto. 

7. MANDATORY AGREEMENT 

A duly signed mandatory form also referred to as ‘OHS Act section 37.2’ must be obtained from ACSA 
Safety Department. It must be signed and returned to ACSA by the Principal Contractor at least 10 days 
prior to commencement of construction work. The Principal Contractor must ensure that all its 
contractors have completed a similar document and a proof of such signed documents is submitted to 
ACSA for reference purposes.  

8. ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 & 

APPLICABLE REGULATIONS 

A written letter of appointment must be forwarded to ACSA duly signed by responsible persons at least 
3 days prior commencement of construction work for the following duties: (Further appointments could 
become necessary as the project progresses and as per the requirements of OHS Act 85/1993) 
(a) Person assigned duties in terms of the 16.2 appointees of the Act 
(b) Construction Manager CR8(1) 
(c) Assistant Construction Manager CR8(2) - where applicable 
(d) Full-time or part-time Construction Safety Officer CR8(5) 
(e) Construction Supervisor CR8(7)) 
(f) Assistant Construction Supervisor CR8(8) - where applicable 
(g) Risk Assessor CR9(1) 
(h) Fall Protection Developer/Planner CR10(1) - where applicable 
(i) Temporary Works Designer CR11(1) - where applicable 
(j) Temporary Works Supervisor CR11(2) - where applicable 
(k) Excavation Supervisor CR13(1)a) - where applicable 
(l) Demolition Work Supervisor and Controller CR14(1) - where applicable 
(m) Scaffolding Supervisor CR16(1) - where applicable 
(n) Scaffolding Team leader CR16(1) - where applicable 

(o) Scaffolding Inspector CR16(1) - where applicable 

(p) Scaffolding Erector CR16(1) - where applicable 
(q) Suspended Platforms Supervisor CR17(1) - where applicable 
(r) Rope Access Supervisor CR18(1)a) - where applicable 
(s) Rope Access Fall Protection Plan Developed (R18(2)b) - where applicable 

(t) Material Hoist Inspector CR19(8)a) - where applicable 
(u) Bulk Mixing Plant Supervisor CR20(1) - where applicable 
(v) Explosive Actuated Fastening Devise Operator CR21(2)b) - where applicable 
(w) Explosive Actuated Fastening Device Controller CR21(2)g(i) - where applicable 
(x) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable 
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(y) Temporary Electrical Installations Controller CR24(c) - where applicable 
(z) Portable Electrical Equipment Supervisor CR24(d) - where applicable 

(aa) Fire Equipment Inspector CR29(h) - where applicable 
(bb) First Aider GSR3(4) -- where applicable 
(cc) Stacking Supervisor (CR28(a)) (GSR2(a) 
(dd) Competent Person in Confined Space Entry GSR5(1) - where applicable 
(ee) Gas Cutting/Welding Supervisor (GSR9(a) - where applicable 
(ff) Ladder Supervisor and Inspector (GSR13(a) - where applicable 
(gg) Lifting Machine Inspector (DMR18(7) - where applicable 

(hh) Lifting Tackle Inspector (DMR18(10)e) - where applicable 
(ii) Lifting Machine Supervisor (DMR18(11) - where applicable 
(jj) Supervisor of Machinery (GMR1) - where applicable 
(kk) Safety Representatives (OHS Act Sec.17 - where applicable 
(ll) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable 
(mm) Incident Investigator (GAR9(2) 
(nn) Blasting Supervisor (Supervision of Explosives Workplace ER12) - where applicable 

9. HEALTH AND SAFETY DOCUMENTATION 

The Principal Contractor must provide and demonstrate to ACSA a suitable, sufficiently documented and 
coherent site specific health and safety plan, based on ACSA’s documented health and safety 
specifications. The health and safety plan must include but not limited to the following during tendering 
process, before commencement of construction work and during construction:  

 
Principal Contractor’s Health & Safety Policy 
The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer (CEO) 
which outlines Principal Contractor’s commitment towards health and safety  

 
Health and Safety Organogram  
The Principal Contractor must provide a health & safety organogram which outlines related appointments 
in terms of the OHS Act and applicable Regulations. Contact numbers should also be provided for easy 
reference. 

10. RISK ASSESSMENT 

(Construction Regulation 9) 
 

A Contractor must, before the commencement of any construction work and during such construction 
work, have risk assessments performed by a competent person appointed in writing, which risk 
assessments form part of the health and safety plan to be applied on the site, and must include— 

(a) the identification of the risks and hazards to which persons may be exposed to; 

(b) an analysis and evaluation of the risks and hazards identified based on a documented method; 

(c) a documented plan and applicable safe work procedures to mitigate, reduce or control the risks 

and hazards that have been identified; 

(d) a monitoring plan; and 

(e) a review plans. 

 
 

A Contractor must ensure that: 
(f) as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated and 

addressed in the risk assessment 

(g) that all employees under his or her control are informed, instructed and trained by a competent 

person regarding any hazard and the related work procedures and or control measures before 

any work commences, and thereafter at the times determined in the risk assessment monitoring 

and review plan of the relevant site 

(h) Principal Contractor must ensure that all Contractors are informed regarding any hazard that is 

stipulated in the risk assessment before any work commences, and thereafter at the times that 

may be determined in the risk assessment monitoring and review plan of the relevant site 
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(i) consult with the health and safety committee or, if no health and safety committee exist, with a 

representative trade union or representative group of employees, on the monitoring and review 

of the risk assessments of the relevant site 

(j) copies of the risk assessments of the relevant site are available on site for inspection by an 

inspector, the client, the client’s agent, any Principal Contractor, any employee, a representative 

trade union, a health and safety representative or any member of the health and safety 

committee 

(k) review the relevant risk assessment— 

i. where changes are affected to the design and or construction that result in a change to the 

risk profile; or 

ii. when an incident has occurred. 

11. FALL PROTECTION PLAN 

(Construction Regulation 10) 
 

A Contractor must 
(a) designate a competent person to be responsible for the preparation of a fall protection plan; 

(b) ensure that the fall protection plan contemplated above is implemented, amended where and 

when necessary and maintained as required; and 

(c) take steps to ensure continued adherence to the fall protection plan. 

 
The Fall Protection Plan must include 

(a) a risk assessment of all work carried out from a fall risk position and the procedures and methods 

used to address all the risks identified per location; 

(b) the processes for the evaluation of the employees' medical fitness necessary to work at a fall 

risk position and the records thereof; 

(c) a programme for the training of employees working from a fall risk position and the records 

thereof;  

(d) the procedure addressing the inspection, testing and maintenance of all fall protection 

equipment; and 

(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment required to 

affect a rescue of a person in the event of a fall incident to ensure that the rescue procedure is 

implemented immediately following the incident. 

 
A Contractor must ensure that: 

(a) The Construction Manager appointed under Construction Regulation 8(1) is in possession 
of the most recently updated version of the fall protection plan. 

(b) all unprotected openings in floors, edges, slabs, hatchways, and stairways are adequately 
guarded, fenced, or barricaded or that similar means are used to safeguard any person from 
falling through such openings; 

(c) no person is required to work in a fall risk position, unless such work is performed safely as 

contemplated in above; 

(d) fall prevention and fall arrest equipment are 

(i) approved as suitable and of sufficient strength for the purpose for which they are being 

used, having regard to the work being carried out and the load, including any person, they 

are intended to bear; and 

(ii) securely attached to a structure or plant, and the structure or plant and the means of 

attachment thereto are suitable and of sufficient strength and stability for the purpose of 

safely supporting the equipment and any person who could fall; and 

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall prevention 

equipment. 

 
 

Where roof work is being performed on a construction site, the Contractor must ensure that, in 
addition to the requirements set out above, it is indicated in the fall protection plan that: 

(a) the roof work has been properly planned; 

(b) the roof erectors are competent to carry out the work; 
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(c) no employee is permitted to work on roofs during inclement weather conditions or if any 

conditions are hazardous to the health and safety of the employee; 

(d) all covers to openings and fragile material are of sufficient strength to withstand any imposed 

loads; 

(e) suitable and sufficient platforms, coverings or other similar means of support have been 

provided to be used in such a way that the weight of any person passing across or working on 

or from fragile material is supported; and 

(f) suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protection 

prevent, as far as is reasonably practicable, the fall of any person, material or equipment. 

 
Principal Contractor / Contractor - Competency Assessment 
(Construction Regulation 7) 

 
The Principal Contractor must be reasonably satisfied that the sub-contractors he intends to appoint 
also have the necessary competencies and resources to safely conduct the work they will be appointed 
for. This must be established at tender stage and before appointments are made.  
In order to ensure this, the Principal Contractor must demonstrate to the Client that it has a suitable 
and sufficiently. 

12. ADMINISTRATIVE CONTROLS AND THE OCCUPATIONAL HEALTH & SAFETY FILE  

        (Construction Regulation 7) 
 
The Occupational Health and Safety File 

The Principal Contractor will keep an Occupational Health and Safety File on site containing the 
following documents (where applicable) as a minimum: 

• Accident/Incident Register. (Annexure 1 of the General Admin Regulations)  

• Health and safety Representatives Inspections Register. 

• Construction Vehicles & Mobile Plant Inspection. 

• Daily Inspection of Vehicles. 

• Plant and other Equipment by the Operator/Driver/User. 

• Demolition Inspection Register.  

• Electrical Installations, Equipment & Appliances. (Including Portable Electrical Tools) 

• Excavations Inspection.  

• Explosive Powered Tool Inspection/Maintenance/Issue/Returns Register. (incl. cartridges 

& nails)  

• Fall Protection Inspection Register.  

• First Aid Box Contents.  

• Fire Equipment Inspection & Maintenance.  

• False work Inspections.  

• Hazardous Chemical Substances Record.  

• Ladder Inspections.  

• Lifting Equipment Register.  

• Machinery Safety Inspection Register. (incl. machine guards, lock-outs etc.)  

• Scaffolding Inspections.  

• Stacking & Storage Inspection.  

• Inspection of Structures.  

• Inspection of Pressure Equipment.  

• Welding Equipment Inspections.  

• All other applicable records.  

• An equipment inventory register, detailing all major items of equipment such as 

Construction Vehicles and Mobile Plant etc… 
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If any work is to be performed on Airside. The contractor must perform such work must provide ACSA 

with an airside safety plan.  

 
On completion of the project or on completion of the contractors work each contractor must 
surrender the completed OHS file to the Principal Contractor for consolidation into one “Master File”. 
A Principal Contractor must hand over a consolidated health and safety file to ACSA upon 
completion of the construction work and must, in addition to the documentation referred to in 
paragraph 5 of this document include a record of all drawings, designs, materials used and other 
similar information concerning the completed structure. (These records will then be archived by ACSA 
for future reference purposes) 

13. HEALTH AND SAFETY REPRESENTATIVES 

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and 
delegated in writing and necessary training has been provided by a competent person where there 
are more than 20 employees at the workplace. A proof of training certificate must be provided to ACSA.  
Health and Safety Representatives must conduct monthly inspections by completing a checklist 
developed by the Principal Contractor.  Safety defects noted must be recorded and reported to the 
supervisor for remedial action. Health and Safety Representative Inspection findings must be made 
available to ACSA for reference for audits purposes. 
Health and Safety Representatives and their reports must form part of the safety committee which 
must meet on a monthly basis. 
The Principal Contractor must hold health and safety committee meetings on site.  Minutes of such 
meetings and action taken by management must be kept on file and made available to ACSA for 
reference purposes. Members of the committee must receive proper training and a proof of such 
training must be made available.  

The Committee must consider, at least, the Following Agenda:  

• Opening & Welcome  

• Present/ Apologies/ Absent  

• Minutes of previous Meeting  

• Matters Arising from the previous Minutes  

• OH&S Reps Reports  

• Incident Reports & Investigations  

• Incident /Injury Statistics  

• Other Matters  

• Endorsement of Registers and other statutory documents by a representative of the 

Principal Contractor  

• Close/Next Meeting 

The Principal Contractor must ensure that ACSA Safety Department is invited to such meetings. 
These meetings do not substitute for Principal Contractor’s Site meetings. 
 

14. HEALTH & SAFETY TRAINING 

Environmental Health and Safety Induction 
The Principal Contractor must conduct an induction training session prior commencement of 
construction work. An attendance register must be kept in the Principal Contractor’s health and safety 
file.  
For any construction work to be conducted on the Airside, Airside Induction training (AIT) must be 
attended by all persons entering who are to enter Airside and a course fee determined by ACSA must 
be paid by the Principal Contractor. A security permit to access airside must be issued on production 
of proof of attendance. 

 
Induction Conducted by the Principal Contractor and Competent Person  
A manual /copy of such training must be provided to ACSA for reference purposes. As determined by 
the risk assessment. The Principal Contractor must ensure that all employees under his/her control 
are trained by a competent person and a proof of such training is kept on file for reference. 
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Toolbox Talks 
The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at least 
once a week. Toolbox Talks must cover a wide variety of topics related to health and safety. An 
attendance register must be completed by employees who attended such talks. The register must 
indicate the topic covered presenter, date and signatures of employees attended. Records for Toolbox 
Talks must be kept in a health and safety file and be made available to ACSA for perusal.  

 
First Aid Training 
The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 
employees are employed. A letter of appointment must be kept on file for reference made available to 
ACSA Safety. Duly designated First Aider(s) must have attended training at an accredited institution 
prior commencement of construction work and a proof of certificate be submitted to ACSA for 
reference. 
The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First Aider(s) 
and kept fully stocked with necessary first aid contents related to the hazards and risks identified. A 
first aid box(s) must be accessible, and location of such box(s) is clearly displayed on site.   

15. FIRE PREVENTION AND PROTECTION 

The Principal Contractor must ensure that adequate fire equipment is provided in strategic places (that 
is, where there is a mobile distribution board, flammable liquids, pressure equipment, confined spaces, 
hot work). The Principal Contractor must ensure that such equipment is inspected by a competent 
person on a monthly basis and such inspections are recorded on a register. The Principal Contractor 
must ensure that all fire equipment is serviceable, and person(s) have been properly trained on how 
to use the equipment. A proof of such training must be provided prior commencement of construction 
work.   

 
16. EMERGENCY PREPAREDNESS 

The Principal Contractor must provide ACSA with an emergency plan and procedure which will 
include, but not limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, 
environmental incidents, accidents to employees and other persons other than their employees. 
Emergency procedure must be communicated to employees and a proof of such training must be kept 
on file for reference. A list of emergency contact numbers must be conspicuously displayed on site for 
ease reference. An evacuation plan must be displayed in strategic places. 
 

In case of medical and/or fire emergency contact ACSA Fire & Rescue Services: 
(021) 937 1211 or 1249 

The Principal Contractor must provide ACSA Safety with a full record of any incidents which may occur 
on site. 

17. INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION 
The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid 
cases and section 24 cases) are reported by employees immediately to the Construction Manager for 
further investigation and remedial action. The Principal Contractor must ensure that all OHS Act 
section 24 incidents/accidents are reported to the Department of Labour immediately and preliminary 
investigation is conducted by a competent person within seven days. If construction work will be 
finished within 3 days after occurrence, an investigation must be conducted before such construction 
work is completed.   Proof of such investigation must be submitted to ACSA immediately or within 24 
hours after investigation.   
 

18. PERSONAL PROTECTIVE CLOTHING/EQUIPMENT 
The Principal Contractor must ensure that personal protective equipment or clothing needs analysis 
is conducted and incorporated into the risk assessment. Records must be provided by the Principal 
Contractor prior to the commencement of construction work. The Principal Contractor must ensure 
that SABS approved personal protective equipment or clothing is provided to personnel. The Principal 
Contractor must ensure that no personnel are allowed to work on site without necessary personal 
protective equipment or clothing. The Principal Contractor must ensure that PPE or Clothing is kept in 
good working order and clearly stipulate procedures to be followed when PPE or Clothing is lost or 
stolen, worn or damaged. ACSA will remove any person from the construction site who is working 
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without necessary personal protective equipment and/or clothing. Worn or tattered personal protective 
clothing will not be permitted on airport premises 

 
19. FALL PROTECTION (WORKING IN ELEVATED POSITIONS) 

(Construction Regulation 10) 
 
A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from 
the ground or any floor level and will be classified as "Work in Elevated Positions". 
As far as is practicable, any person working in an elevated position will work from a platform, ladder 

or other device that is at least as safe as if he/she is working at ground level and whilst working in this 

position be wearing and using a full body harness that will be worn to prevent the person falling from 

the platform, ladder or other device utilised.  

 
This safety harness will be, as far as is possible, secured to a point away from the edge over which 

the person might fall and the double lanyard must be of such a length that the person will not be able 

to move over the edge.  

In addition, any platform, slab, deck or surface forming an edge over which a person may fall must be 
fitted with guard rails at two different heights as prescribed in SABS 085' Code of Practice for the 
Design, Erection, Use and Inspection of Access Scaffolding  

 Workers working in elevated positions must be trained to do this safely and without risk. Proof of training 
must be maintained on the contractors site safety file. Medical certificates of fitness for all employees 
working in elevated positions must be available on site. This must be issued by an Occupational Health 
Practitioner. 
Where work on roofs is carried out, the Risk Assessment must take into account the possibility of 
persons falling through fragile material, skylights, soffits and openings in the roof, steel support work 
trusses and purlins so designed as to support the roof structure.      
The Risk Assessments shall place specific emphasis on the placing and handling of roofing materials 
such as Inverted Box Rib Sheeting (IBR sheeting) or similar materials, (including contingency safety 
measures), which when exposed to windy conditions represents a serious safety hazard. 
 

20. RISK ASSESSMENT FOR CONSTRUCTION WORK 
(Construction Regulation 9) 
 
Every Contractor performing Construction work shall, before the commencement of any construction 
work and during such work, have a Risk Assessment performed by a competent person, appointed in 
writing, and the Risk Assessment shall form part of the OH&S Plan. 
Each activity must define individual tasks associated with that identified activity. These and all 
associated hazards must be identified and listed in the risk assessment. This ensures that critical tasks 
and associated hazards are not missed. 
The Risk Assessment must include:  

• The identification of the risks and hazards to which persons may be exposed to  

• The analysis and evaluation of the risks and hazards identified  

• A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or 

control the risks and hazards that have been identified  

• A monitoring plan and  

• A review plan  

A Contractor must ensure that: 

• As far as is reasonably practicable ergonomic related hazards are analysed, evaluated, 

and addressed. 

• All employees under his/her control are informed, instructed, and trained by a competent 

person regarding any hazards 

• A Principal Contractor must ensure all Contractors are informed regarding any hazard as 

stipulated in the risk assessment before any work commences. 

• Consult with health and safety committee on monitoring and review risk assessment on 

site. 

• Ensure a copy of risk assessments is available for inspection. 
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• Review relevant risk assessments where changes are affected to the design or 

construction that result in a change to the risk profile or when an incident occurred. 

N.B.  A risk assessment will be performed for all unplanned work and submitted to ACSA for approval 
prior to work commencing. 

 
21. STRUCTURES 

(Construction Regulation 11) 
  
The Contractor will ensure that in terms of Construction Regulation 11 the following is adhered 
to: 

• That the structure on/in which works are to be performed has been inspected by a certified 

structural engineer declaring the structure to be safe for 

construction/demolition/renovations work processes. 

• Steps are taken to ensure that no structure becomes unstable or poses a threat of 

collapse due to demolition and construction work being performed on it, or in the vicinity 

of it. 

• No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises 

then the structural engineer is to be consulted.  

• He/she has received from the designer the following information:  

• Information on known or anticipated hazards relating to the construction/demolition work 

and the relevant information required for the safe execution of the construction/demolition 

work.  

• A geo-scientific report (where applicable).  

• The loading the structure is designed to bear.  

• The methods and sequence of the construction/demolition process.  

• All drawings pertaining to the design are on site and available for inspection. 

  

The structural engineer shall carry out inspections at appropriate and sufficient intervals of the 
construction work involving the design of the relevant structure to ensure compliance with the design 
and record the results of these inspections in writing.   

 
22. EXCAVATIONS 

(Construction Regulation 13) 
 
The Principal Contractor must ensure excavation work is conducted under supervision of a competent 
person who has been appointed in writing. A letter of appointment must be provided to ACSA Safety 
prior commencement of work. A risk assessment outlining safe work procedures to be adhered to if 
excavation is more than 1.0m deep must be provided to ACSA prior commencement of work.  The 
Principal Contractor must ensure that no person works in an excavation which is not adequately 
braced or shored. 
The Principal Contractor must ensure that every excavation including bracing and shoring are 
inspected daily prior each shift starts, and such records are kept on site for reference.   
The Principal Contractor must ensure that all precautionary measure as stipulated for confined spaces 
as stated in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any 
excavation. The Principal Contractor must ensure that warning signs are conspicuously displayed 
where excavation work involves the use of explosives and a method statement developed by a 
competent person is provided to ACSA prior commencement.   
The Principal Contractor must ensure that safe and convenient means of access is provided to every 
excavation when required. Such access must not be further than 6m from the point where any worker 
within the excavation is working. 
The Principal Contractor must communicate, train and enforce safe work procedures pertaining to 
excavation work to his/her employees.  
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24.  SCAFFOLDING 
(Construction Regulation 16) 
  
Access Scaffolding must be erected, used and maintained safely in accordance with Construction 
Regulation 16 and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design, 
Erection, and Use & Inspection of Access Scaffolding. 
Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the 
working requirements, designed to carry the necessary loadings and maintained in a sound condition. 
It must also be ensured that there is sufficient material available to erect the scaffolding properly. 
Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training 
and experience in this type of work or under the supervision of such a person 
Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding Erectors 
who shall not be the same person.  The continuous inspection of scaffolding structures must be 
recorded on the applicable Scaffold register.   
Tagging/Signs reflecting the status of the scaffold must be used and fixed to the structure at all times. 
(Safe to use / Scaffold not Safe) 
On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound 
working order and complies with all statutory regulations. The Supplier will then issue a Handover 
Certificate, Drawings, design and specifications shall be signed by a registered professional engineer.  
An inspection of the completed scaffold shall also be inspected by the registered professional engineer 
for approval prior to use. Should any additional load i.e., a hoist or advertising banners be added to 
the scaffold at a later stage, the professional engineer must approve the modification. 

 
 
25. CRANES 

(Construction Regulation 22) 
  
A Crane permit must be obtained from ACSA and submitted before erection of crane. 
A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that 
where tower cranes are used— 

(a) they are designed and erected under the supervision of a competent person; 
(b) a relevant risk assessment and method statement are developed and applied;  
(c) the effects of wind forces on the crane are taken into consideration and that a wind 

speed device is fitted that provides the operator with an audible warning when the 
wind speed exceeds the design engineer’s specification; 

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level 
and secured; 

(e) the tower crane operators are competent to carry out the work safely; and 
(f) the tower crane operators have a medical certificate of fitness to work in such an 

environment, issued by an occupational health practitioner in the form of Annexure 3. 
 

26. LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES 
  

The Principal Contractor must ensure that all lifting equipment and tackle are inspected before use 
and a monthly register is completed by a competent person. Proof of such inspections must be 
recorded and kept on file for reference. The Principal Contractor must ensure that a safe working load 
is conspicuously displayed on lifting equipment and tackle and   service certificate is provided prior 
commencement of work.  The Principal Contractor must ensure operators are properly trained on how 
to operate the above mentioned equipment and a proof of competency is provided prior 
commencement of work. 
The Principal Contractor must provide information on procedures to be followed in the case 

of: 
(a) Malfunctioning of equipment; and  
(b) Discovery of a suspected defect in the equipment 
 

The Principal Contractor must ensure that safety measures stipulated in Driven Machinery 
Regulation and Construction Regulation with regard to above equipment are adhered to at all times.  
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27. CONSTRUCTION VEHICLES & MOBILE PLANT 
(Construction Regulation 13) 
  
Construction Vehicles and Mobile Plant may be inspected by ACSA prior to being allowed on a project 
site and suppliers of hired vehicles, plant and equipment will be required to comply with this 
specification as well as the OHS Act and Regulations.  
Construction Vehicles and Mobile Plant (CV & MP) to be: 

• of acceptable design and construction  

• maintained in good working order  

• used in accordance with their design and intention for which they were designed  

• Operated/driven by trained, licensed competent and authorised operators/drivers. No 

unauthorised persons to be allowed to drive or operate CV & MP  

• Operators and drivers of CV & MP must be in possession of a valid medical certificate 

declaring the operator/driver physically and psychologically fit to operate or drive CV 

& MP. 

• fitted with adequate signalling devices to make movement safe including reversing  

• excavations and other openings must be provided with sufficient barriers to prevent 

CV & MP from falling into same  

• Provided with roll-over protection, appropriate seat fitted which shall be used during 

CV & MP operations. 

• inspected daily before start-up by the driver/operator/user and the findings recorded 

in a register/logbook  

• CV & MP to be fitted with two head and two taillights whilst operating under poor 

visibility conditions, in addition they shall be equipped with ‘hazard warning’ lights, 

which must be used whenever the CV & MP is on site. 

• No loose tools, material etc. is allowed in the driver/operator’s compartment/cabin nor 

in the compartment in which any other persons are transported  

• CV & MP used for transporting persons must have seats firmly secured and sufficient 

for the number of persons being transported  

• Operators to be issued with Personal Protective Equipment as required and identified 

by the Risk Assessments 

• Only licensed and road worthy vehicles will be allowed on the public roads 

 

No person may ride on a CV & MP except in a safe place provided by the manufacturer for this purpose  
The construction site must be organized to facilitate the movement of CV & MP so that pedestrians 
and other vehicles are not endangered. Traffic routes are to be suitable, sufficient in number and 
adequately demarcated  
CV & MP left unattended after hours adjacent to roads and areas where there is traffic movement must 
be fitted with lights reflectors or barricades to prevent moving traffic coming into contact with the parked 
CV & MP.  
In addition, CV & MP left unattended after hours must be parked with all buckets, booms etc. fully 
lowered, the emergency brakes engaged and, where necessary, the wheels chocked, the transmission 
in neutral and the motor switched off and the ignition key removed and stored safely  
Workers employed adjacent to, or on public roads must wear reflective safety vests  
All CV & MP inspection records must be kept in the OH&S File. 

 
 
28. HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES 

(Construction Regulation 27) 
  
The Principal Contractor must ensure that suitable housekeeping is continuously implemented on 
each construction site, including— 

(a) the proper storage of materials and equipment;  
(b) the removal of scrap, waste and debris at appropriate intervals; 
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(c) ensuring that materials required for use, are not placed on the site so as to obstruct 
means of access to and egress from workplaces and passageways; 

(d) ensuring that materials which are no longer required for use, do not accumulate on 
and are removed from the site at appropriate intervals; 

(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably 
and sufficiently fenced off and provided with controlled access points to prevent the 
entry of unauthorized persons; and 

(f) ensuring that a catch platform or net is erected above an entrance or passageway or 
above a place where persons work or pass under or fencing off the danger area if 
work is being performed above such entrance, passageway, or place so as to ensure 
that all persons are kept safe in the case of danger or possibility of persons being 
struck by falling objects. 

 
The Principal Contractor must ensure that safety precautionary measures stipulated in 
Environmental Regulations for Workplaces and Construction Regulations and Construction 
Environmental Specification are adhered to at all times. 
 

29. STACKING AND STORAGE ON CONSTRUCTION SITES 
(Construction Regulation 28) 
  
The Principal Contractor must ensure contractor must ensure that: 

(a) a competent person is appointed in writing with the duty of supervising all stacking 
and storage on a construction site; 

(b) adequate storage areas are provided; 
(c) there are demarcated storage areas; and  
(d) storage areas are kept neat and under control a competent person is appointed in 

writing with a duty of supervising all stacking and storage on a construction work or 
site. A proof of such appointment must be provided prior commencement of 
construction work. The Principal Contractor must ensure that stacking is conducted 
under supervision and good housekeeping is maintained at all times. 

 
30. FIRE PRECAUTIONS ON CONSTRUCTION SITES 

(Construction Regulation 29) 
  

 The Principal Contractor must ensure that: 
(a) all appropriate measures are taken to avoid the risk of fire; 
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
(c) smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials; 
(d) in confined spaces and other places in which flammable gases, vapours or dust can 

cause danger— 
(i) only suitably protected electrical installations and equipment, including portable 

lights, are used; 
(ii) there are no flames or similar means of ignition; 
(iii) there are conspicuous notices prohibiting smoking; 
(iv) oily rags, waste and other substances liable to ignite are without delay removed 

to a safe place; and 
(v) adequate ventilation is provided; 
(e) combustible materials do not accumulate on the construction site; 
(f) welding, flame cutting, and other hot work are done only after appropriate 

precautions have been taken to reduce the risk of fire; 
(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations 

or as may be recommended by the Fire Chief or local authority concerned, and 
that such equipment is maintained in a good working order; 

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent 
person, who has been appointed in writing for that purpose, in the manner 
indicated by the manufacturer thereof; 

(i) a sufficient number of workers are trained in the use of fire- extinguishing 
equipment; 
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(j) where appropriate, suitable visual signs are provided to clearly indicate the 
escape routes in the case of a fire; 

(k) the means of escape is kept clear at all times; 
(l) there is an effective evacuation plan providing for all—  
(i) persons to be evacuated speedily without panic; 
(ii) persons to be accounted for; and 
(iii) plant and processes to be shut down; and  
(m) a siren is installed and sounded in the event of a fire. 

 
31. CONSTRUCTION EMPLOYEES’ FACILITIES 

(Construction Regulation 30) 
  
A Contractor must provide at or within reasonable access of every construction site, the following 
clean, hygienic and maintained facilities: 

(a) Shower facilities after consultation with the employees or employees’ representatives, 
or at least one shower facility for every 15 persons; 

(b) at least one sanitary facility for each sex and for every 30 workers; 
(c) changing facilities for each sex; and 
(d) sheltered eating areas. 
 

A Contractor must provide reasonable and suitable living accommodation for the workers at construction 
sites who are far removed from their homes and where adequate transportation between the site and their 
homes, or other suitable living accommodation, is not available. 
 
32. LADDERS 

The Principal Contractor must ensure that all ladders are numbered, inspected before use and monthly 
inspections are recorded in a register. The Principal Contractor must ensure that a competent person 
who carries the above inspections is appointed in writing. 

 
33. PRESSURE EQUIPMENT  

The Principal Contractor must ensure that pressure equipment is identified, numbered and entered in 
a register. Furthermore he/she must ensure that inspections are carried out and certificates of testing 
are available and kept on file as per the Regulations.  
 
 

34. EMPLOYEES EXPOSED TO EXCESSIVE NOISE 
The Principal Contractor must ensure that all employees exposed to excessive noise, equal or above 
85 dB(A), have undergone a baseline audiometric test prior commencement of construction work and 
SABS approved ear protection is provided and worn at all times. 

 
35. PUBLIC SAFETY AND SECURITY 

The Principal Contractor must ensure that notices and signs are conspicuously displayed at the 
entrance and along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to 
office”, “helmet and safety shoes” etc.  
Health and safety signage must be well maintained throughout the project. This must entail cleaning, 
inspection and replacement of missing or damaged signage. 
Furthermore, the Principal Contractor must ensure that: 

a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site 

b) A security guard is provided where necessary and provided with a way of communication 

and an access control measures or register is in place 

c) All visitors to a construction site undergo health and safety induction pertaining to the 

hazards prevalent on the site. 

 
36.       HOT WORK 

The Principal Contractor must ensure that ACSA Fire & Rescue Department is notified of any hot work 
to be conducted during construction work. A hot work permit accompanied with a gas free certificate 
must be issued to the relevant Principal Contractor by ACSA Fire & Rescue Department when satisfied 
that the area is safe and that the Principal Contractor understands the procedure.  The Principal 
Contractor must ensure that a hot work procedure is adhered to at all times by his/her employees.  
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37. HIRED PLANT AND MACHINERY 
The Principal Contractor must ensure that any hired plant and/or machinery brought to site is inspected 
by a competent person before use and records confirming that it is safe for use are provided prior 
usage of such equipment. Such plant or machinery complies at all times with the requirements of the 
Occupational Health & Safety Act.   
The Principal Contractor must ensure that hired operators receive induction prior commencement of 
work and that said hired operators have proof of competency.  
The Principal Contractor must provide information on procedures to be followed in the case of: 

(a) Malfunctioning of equipment; and  
(b) Discovery of a suspected defect in the equipment 

 
 

 
38.      EDGE PROTECTION AND PENETRATION 

The Principal Contractor must ensure that all exposed edges and floor openings are guarded and 
demarcated at all times until permanent protection has been erected. Guardrails used for edge 
protection must be 500mm and 900mm apart (double railing) above the platform/ floor surface.  
The Principal Contractors fall protection plan must include the procedure to be followed regarding the 
management of edge protection and penetration. 
 

39. CONFINED SPACE ENTRY 
The Principal Contractor must ensure that all necessary health and safety provisions prescribed in the 
General Safety Regulations are complied with when entering confined spaces.  
 
 

40. LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 
The Principal Contractor must ensure that no person is allowed on site that appears to be under the 
influence of intoxicating liquor or drugs.  
The Principal Contractor must encourage his/her workforce to disclose the medication that poses a 
health and safety threat towards his/her fellow employees. No person must be allowed to enter the 
site and work if the side effects of such medication do constitute a threat to the health or safety of the 
person concerned or others at such workplace.  
No dangerous weapons or firearms allowed on the construction site. 

 
41. INTERNAL/EXTERNAL AUDITS 

The Principal Contractor must conduct monthly safety, health and environment audits and such 
records must be kept on site. The Principal Contractor must ensure that corrective measures are taken 
to ensure compliance. 
ACSA must conduct monthly audits and defects noted must be reported to the relevant Principal 
Contractor for remedial action.  Inspections must be conducted by ACSA and non-conformances noted 
must be recorded and provided to the relevant Principal Contractor for remedial action. ACSA must 
stop any Principal Contractor from executing any construction work which is not in accordance with 
the health and safety plan.  
The Principal Contractor must ensure that all necessary documents stipulated in this document are 
kept on the health and safety file and made available when requested. 

 
42. PENALTIES 

Penalties will be imposed by ACSA on Principal Contractors who are found to be infringing these 
specifications, legislation and safety plans.  
The Principal Contractor will be advised in writing of the nature of the infringement and the amount 
therefor. The Principal Contractor must determine how to recover the fine from the relevant employee 
and/or sub-contractor. The Principal Contractor must also take the necessary steps (e.g., training) to 
prevent a recurrence of the infringement and must advise ACSA accordingly. the Principal Contractor 
is also advised that the imposition of penalties does not replace any legal proceedings. 
Penalties will be between R200 and R20 000, depending upon the severity of the infringement. The 
decision on how much to impose will be made by the ACSA SHE Representative and will be final. In 
addition to the penalties, the Principal Contractor must be required to make good any damage caused 
as a result of the infringement at his/her own expense. 
The preliminary list below outlines typical infringements against which ACSA may raise penalties; 
however, this list must not be construed as final: 
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• Failure to keep a copy of OHS ACT on site. 

• Failure to maintain an up-to-date letter of good standing with the Compensation 

Commissioner / FEM.  

• Working on site without attending Safety Induction Training. 

• Failure to conduct Safety Induction for personnel and visitors on site. 

• Failure to issue and wear Personal Protective Clothing and Equipment. 

• Failure to fully stock first aid box in accordance with the risks identified. 

• Failure to disclose or report first aid cases and /or minor/major/fatalities as prescribed 

by the OHS ACT. 

• Failure to adhere to written safe work procedure as stipulated in the Hazard 

Identification and Risk Assessment and safety plan. 

• Failure to maintain records and registers as per the OHS Act of 1993 and its 

regulations.  

• Failure to conduct audits and inspections as required by legislation. 

• Keeping un-serviced fire equipment on site. 

• Failure to make use of ablution facilities. 

• Failure to remove personnel on site who appears to be under the influence of 

intoxicating liquor or drugs. 

• Failure to close out previously raised non-conformances. 

• Failure to make and update legislative appointments. 

• Failure to adhere to the OHS Act of 1993 and its regulations. 

 
 
I, ___________________________ (name & surname) of ______________________________(company) 
Upon receipt of this specification, agree and acknowledge ACSA’s right to impose penalties should I or any 
of my employees or contractors fail to comply with these conditions. 
 
 
 
Signed:   _______________________________      
 
On this date:  ________________________________ (dd/mm/yyyy) 
 
At:   _________________________________________________________ (Airport Name) 
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C4.5 Baseline HIRA -  Risk Assessment 
 
 
 

 

 

 

 

 

 

 

 

 

 

Baseline Risk Assessment 

 

Project Name:  Appointment of Architectural Professional 
Services for the upgrade of the HVAC and 
Fire systems at Kimberley Airport.    

Document Number: HIRA  Revision Number: 000 
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C4.6 ACSA Generic Hazard Assessment  
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Annexure C3 – Generic Hazard assessment 
 
 

Generic 
Hazard 

Specific 
component of 

Hazard 

Hazard related 
consequence 

Existing defences to control risk 
Safety Risk 

Index 

Site 
establishment 

Delivering of 
containers and 
materials; 
increased 
vehicle 
movements and 
location of 
services 

Operational disruptions, 
incidents and service 
disruptions 

Site plan location requires prior 
approval, services to be identified by 
ACSA representatives and drivers to 
be competent and vigilant of other 
road users.  Vehicle inspections are 
to be conducted daily 

2D 

Site Access 

Access is to be 
controlled and 
movement of 
vehicles and 
staff are to be 
monitored to 
reduce impact 
on operations 

Injuries to Airport users, 
traffic build up, 
operational delays, 
vehicle incidents 

Site is to be access controlled.  All 
visitors to site are to report to the site 
office. Entrance to site camp is to be 
kept clean, swept after truck 
deliveries to minimize impact to 
operations.   

2D 

Persons on 
airside 

Accidents and 
injuries 

Injury to 
persons/Fatality 

All staff wishing to work on the Airside 
are to go for Airside induction training.  
These staff members are to have 
valid Permits with them at all times.  
Personal protective equipment 
required for Airside includes but is not 
limited to high visibility jackets (as per 
the procedure, hearing protection, 
safety shoes & hard hats (if required). 
An airside safety plan must be 
submitted before commencement of 
work.  

3A 
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Vehicles on 
airside 

Accidents and 
injuries 

Damage to 
aircraft/vehicles/propert
y/persons 

All vehicles operating on the Airside 
are to be fitted with a strobe light, 
appropriate signage in the form of a 
prefix, have the necessary vehicle 
permit in place, to be fitted with a fire 
extinguisher and is to be serviceable.  
Vehicles are to be checked by Airside 
Safety prior to be granted Airside 
access  

4A 

Driving on 
airside 

Incidents 
Damage to aircraft/ 
vehicles/property/ 
persons 

Airside induction is required for all 
persons entering the Airside.  For 
persons wishing to drive on the 
Airside Service Road an AVOP 2 
permit is required.  Where work is to 
be conducted on the Airfield, then 
contractors are required to be under 
escorts or have undergone Radio 
Licence training and be in the 
possession of an AVOP 3 permit 
The speed limit on the Apron Service 
Roads is 30km/h, 15km/h at the back 
of stand and 60km/h on the Perimeter 
Road.  During period of Low Visibility 
(LVP) will be affected and no 
vehicular movements are allowed on 
the Airfield.  Low visibility procedures 
will be in place 

4A 

Driving on 
runways and 
taxiways 
without 
permission 

Incursion 
(include 
definition) 

Collision with 
aircraft/property 
damage or fatality/ies 

Runway and taxiway markings are 
indicated as per ICAO Annex 14.  
Permission is required from Air Traffic 
Control when crossing runways and 
taxiways.  Signage indicating 
movement areas are painted on the 
ground or by means of illuminated 
signage boxes.  Only persons in 
possession of a valid Airside Vehicle 
Operators Permit with the necessary 
radio licence (Partac training) will be 
permitted to drive in restricted areas.  
Vehicles under escort must follow at 
reasonable distance. 

3A 
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Noise Health Risks 
Noise induced hearing 
loss 

Baseline and annual audiograms are 
to be conducted.  Contractors are to 
implement a hearing conservation 
programme and issue staff with 
hearing protection and provide the 
necessary training in this regard.  
Contractors to identify noisy 
operations in passenger areas and 
are to conduct noise generating 
operations at off peak times were 
possible or if unavoidable with 
ACSA’s Project Leaders written 
permission. 

3B 

Jet blast 
Potential injuries 
and property 

Damage to 
vehicles/property/perso
ns 

Signage warning against jetblast is 
installed at high risk areas.  Risks 
associated with jetblast are covered 
during Airside Induction Training.  
Caution to be taken around aircraft 
when the anti-collision lights are 
activated in the Apron bays.  75 meter 
clearance behind aircraft to be 
observed to prevent jetblast.  
Contractors to be aware of aircraft 
movements 

4C 

Perimeter 
fence breach 

Security risk 
National Key Point 
Violation 

Access and egress points are strictly 
enforced.  Contractors are only to use 
the entry points as provided by the 
ACSA Project Leader.  No materials 
are to be stored within 3meter of the 
perimeter fence. 

3B 

Crane 
operations 

Height of crane 
Flight path 
obstruction/collision 
with aircraft 

30 meter height restriction procedure 
– refer to Airfield Operation 
Department for further information   

2A 

Weather 
Adverse 
weather 
conditions 

Damage to 
aircraft/vehicles/equipm
ent 

Weather warnings are issued by the 
Airside Safety Department as and 
when required.  All equipment on the 
Airside is to be secured 

4A 
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Construction 
works 

Foreign Object 
Debris (FOD) 

Ingestion into aircraft 
engine 

Airside induction is required for all 
staff working on the Airside, FOD bins 
are to be used for any FOD found 
lying on the ground.  All waste to be 
secured to prevent it from becoming 
airborne (refer to Environmental 
Terms and Conditions) 

4B 

Construction 
works 

Working at 
Height 

Injury /fatality  

Fall protection plan to be devised by 
the contractors in line with the 
Construction Regulations 2014.   
Rescue plans are to be included 

3A 

Construction 
works 

Storage of 
hazardous 
chemicals 
substances 

Contamination/fire/ 
injury to persons/ 
environmental impact 

ACSA’s Environmental terms and 
conditions are to be adhered to. All 
relevant legislation and bylaws are to 
be adhered to.  All necessary permits 
are to be applied for by the contractor 
such as transport permits, possession 
permits and flammable certificates. 
ACSA Environment and Fire and 
Rescue to be notified where a spill 
occurs.  

4B 

Construction 
works 

Waste 

Attracts rodents and 
birds which leads to 
bird strikes and adds to 
FOD 

Waste management to be 
implemented in line with ACSA’s 
Environmental Terms and Conditions 

4B 

Construction 
works 

Spillages 
(fuels/oils/hydra
ulics/chemicals/
human waste) 

Contamination/Pollution
/injury to 
persons/adverse health 
effects 

ACSA’s Environmental terms and 
conditions and applicable legislative 
controls are to be adhered to.  ACSA 
Environment and Fire and Rescue to 
be notified where a spill occurs 

4B 

Construction 
works 

Dust 

Damage to 
aircraft//injury to 
persons/adverse health 
effects/ 

Dust suppression measures are to be 
implemented and PPE used where 
required 

4A 
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Construction 
works/ 
Trenching 

Damage to 
underground 
services. 
Interruption of 
critical services 

Electrocution, loss of 
critical services, 

damage to property, 
major injuries, aircraft 

diversions 

Consult as-built plans. Scan area 
before trenching.  Trenching to be 
done under competent supervision.   

4A 

Delivery of 
materials 

Falling 
materials, 
stones, or sand 

Vehicle/pedestrian 
accidents 

Materials are to be delivered within 
specified time frames, flagman to be 
utilised during deliveries, load 
limitations to be observed, netting is 
to be used, contractors to clean road 
after deliveries 

4E 

Lack of 
signage – 
warning signs 

Injuries and 
accidents 

Injuries and accidents 

Contractors to install sufficient 
demarcations around construction 
sites along with the necessary 
warning signs and beacon lights (refer 
to Construction Regulations and 
Traffic Act) No signs are to be 
removed without prior permission and 
notification.  Temporary way finding 
signage is required if signage has 
been disturbed 

2D 

Road crossing 
Central 
Boulevard 

Not using the 
tunnel for 
crossing 

Vehicle and pedestrian 
accidents 

Contractor staff are to cross the 
Boulevard via the North or South 
tunnels 

4B 

Waste 
management 

Environmental 
impact 

Illegal dumping 
Temporary laydown areas to be 
identified and no illegal dumping is 
permitted. 

3C 

Trolleys 
Damaging 
trolleys through 
misuse 

Injuries and property 
damage 

Contractors to provide their own 
trolleys.  ACSA’s trolleys are for 
passenger use only 

5D 

Golf carts 
Misuse of golf 
carts 

Injuries and property 
damage 

Contractor staff to be aware of golf 
cart movements on the Landside.  
Golf cart use for airport users only 
and not for contractor use for 
transporting materials. Golf carts 
operate in predetermined routes – 
contractors to be aware thereof 

3D 
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Fire equipment 
Use and abuse 
of fire equipment 

Injuries and property 
damage 

Fire equipment is only to be used 
during emergencies. Contractors to 
provide their own fire equipment.  No 
materials to be stored in ACSA fire 
cabinets. Emergency exits are to be 
kept clear at all times 

2B 

Unattended 
bags 

Security risk 

injuries/fatality to 
Airport 
users/stakeholders/AC
SA employees. Bomb 
threat-damage to 
property, vehicle. 
Operational disruptions 

Contractors are not permitted to leave 
bags unattended as they will be 
removed and will be handed to SAPS 

5C 

Speed limits Car accidents 
Injuries and vehicle 
damage 

Speed limits on the Central Boulevard 
and Elevated Road are 40km/h, 
exiting the road networks is 50km/h, 
Tower Road is 50km/h and Freight 
Road is 50km/h.  Speed humps are 
installed along Tower Road and 
Freight Road to reduce speeding 

3C 

Deliveries Elevated Road 
Disrupt traffic flow and 
passenger movements 

No trucks allowed deliveries to be 
done via North or South Delivery 
Yards, delivery notes are required, 
and delivery times are to be specified. 

2C 

Overhead 
works 

Falling items 
Injuries, vehicles, 
property damage 

Fall protection plan required as per 
the Construction Regulations 2014. 

5C 

General 
housekeeping 

Damage to 
escalators 

Injuries, property 
damages 

Escalators are not used to transport 
heavy items in the Parkade  

4C 
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C4.7 – ACSA Service & Maintenance Contractors Environmental Terms and 
Conditions to Commence Work - EMS 048 
 
 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works 
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these 
environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff (see attached Environmental Policy). 

Stormwater, Soil and 
Groundwater Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate 
stormwater, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 
clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 
service areas on ACSA property. It is the contractor’s responsibility to determine the 
location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees, or the 
public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 
and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site as a result of 
work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 
should recycling or re-use of waste is not feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous, and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage of 
Hazardous Chemical 
Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance with Materials Safety 
Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 
(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 
hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with regard to 
the transport, storage, use and disposal of hazardous substances. 

Water and Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 
and manage those work activities that may result in water and energy wastage.  
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Training & Awareness 
The conditions outlined in this permit shall be communicated to all contractors and their 
employees prior to commencing works at the airport. 

 
Penalties 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. The 
Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor shall 
take the necessary steps (e.g., training/remediation) to prevent a recurrence of the infringement and shall advise ACSA 
accordingly.  
 
The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, authorities, 
landowners and/or members of the public may institute against the Contractor.  
 
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much 
to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport 
Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make good any 
damage caused as a result of the infringement at his/her own expense. 
 
I, ________________________ (name & surname) of ________________________ (company) 
 
agree to the above conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or 
sub-contractors fail to comply with these conditions. 
 
Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 
 
 
at: ___________________________________________ (airport name).  
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C4.8 ACSA Construction Environmental Management Plan – EMS 050 
 
1. Background 
 

The purpose of this Environmental Management Plan (EMP) is to co-ordinate mitigation, 
rehabilitation, and monitoring measures of construction projects at ACSA airports such that 
environmental pollution and risks are minimized as far as possible. 

This EMP is provided to contractors at the tender stage to ensure all costs associated with this EMP 
can be appropriately costed. 

 

2. Organisational Structure 
 

It is essential that an organisational structure is established early in the construction phase of the 
project and that all parties concerned accept the structure. This identifies the responsibilities and the 
authority of the ACSA Project Leader, design team, Project Manager (PM), consulting engineers and 
the numerous contractors and sub-contractors. 
 
Responsibility for the application of the construction phase EMP for the project starts with ACSA’s 
Project Leader. The ACSA Project Leader will devolve this responsibility to the designated and 
appointed Project Manager to assume this task within his or her portfolio, who will in turn issue 
conformance instructions to the Contractor(s). The Contractor(s) will appoint an Environmental 
Responsible Person who will ensure that the requirements of the EMP are implemented by 
monitoring and auditing the performance of the Contractor. ACSA’s AEMR (Airport Environmental 
Management Representative) shall play an oversight role and report on overall EMP compliance to 
the ACSA Project Leader. 

 
  

 

 

 

 
 
 
 
 
 
 
 
 
  

ACSA Project 
Leader 

ACSA Appointed 
Project Manager 

Contractor 

Contractor’s 
Environmental 

Responsible Person 

ACSA AEMR Project 
Engineers 
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2.1 Employer Project Leader 

 
This is an employee of the Employer ultimately responsible for the overall success of a project. 
This person could be within the Commercial, Maintenance & Engineering, Projects or Airport 
Planning Department. 

 
2.2 Project Manager (PM) 

 
The PM is responsible for ensuring that on-site activities are undertaken in accordance with 
the requirements of the EMP. The PM will thus need to ensure that: 

 

• This EMP is included in the contracted agreements issued to the contractor(s) 

• Environmental Method statements requested by ACSA’s AEMR are provided prior to 
construction 

• Corrective action is implemented as required 

• Appropriate records and information regarding compliance with the EMP requirements 
are maintained and made available to the AEMR 

• Instructions as required by the AEMR are issued to the relevant contractor 
 

2.3 Contractor 
 

• The Contractor shall ensure that all employees, sub-contractors, suppliers, etc. are fully 
aware of and comply with the environmental issues and requirements detailed in this 
EMP 

• The Contractor shall liaise closely with their Environmental Responsible Person and PM 
and will ensure that works on site are conducted in accordance with this EMP 

• The Contractor is to have a copy of the EMP on site and be familiar with its contents 

• The Contractor must ensure that all employees (permanent and temporary) and all sub-
contractors that work on the site for longer than two days, receive Environmental 
Awareness Training prior to commencing work on site 

• The Contractor shall appoint an Environmental Responsible Person in writing, and will 
forward this appointment to ACSA’s AEMR 

• Prior to construction commencement, the Contractor shall draft and submit written 
environmental method statements to ACSA’s AEMR for approval, covering those 
activities which are identified (in this document and/or by the AEMR), as being 
potentially harmful to the environment 

 
Environmental Method Statements indicate how compliance shall be achieved and 
environmental risk will be mitigated. The environmental method statement shall state clearly: 
 

• Timing of activities 

• Materials to be used 

• Equipment and staffing requirements 

• The proposed construction procedure designed to implement the relevant 
environmental specifications 

• The system to be implemented to ensure compliance with the above; and 

• Other information deemed necessary by the AEMR and Environmental Responsible 
Person.  

 
Method statements shall be submitted at least five working days prior to expected 
commencement of work on an activity, to allow the AEMR time to study and approve the 
method statement. The contractor shall not commence work on that activity until such time as 
the method statement has been approved in writing by the AEMR. 
 
Due to changing circumstances, it may be necessary to modify method statements. In such 
cases, the proposed modifications must be indicated and agreed upon in writing between the 
AEMR and Environmental Responsible Person. The AEMR and Environmental Responsible 
Person must retain records of any amendments and ensure that the most current version of 
any method statement is being used. 
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2.4 Contractor’s Environmental Responsible Person 

 
The Contractor shall appoint / designate an environmental responsible person to liaise with 
ACSA’s AEMR and ensure that the requirements set out in this EMP are implemented. The 
Environmental Responsible Person shall: 

 

• Develop a system to ensure that the EMP and Environmental Method Statements are 
effectively implemented; 

• Audit this system so that he/she can demonstrate to the AEMR that the EMP and 
Environmental Method Statements are being effectively implemented; 

• Ensure that Contractors staff, sub-contractors, suppliers etc. are aware of their 
requirements in terms of the EMP and that they adhere to the EMP. 

• Ensure that responsible persons for sub-contractors or sub-sub-contractors are 
designated to carry out the requirements of the EMP and Environmental Method 
Statements; 

• Have sufficient authority to issue site instructions to the Contractors staff on their site. 

• Ensure that the Contractor and his Subcontractors and his employees have received 
the appropriate environmental awareness training before commencing on site.  

• Meet with the Contractor to discuss the implementation of and non-conformances with 
this document.  

• Identify appropriate corrective action if non-compliance occurs or unforeseen 
environmental issues arise that require environmental management action. 

• Keep a register of major incidents (spills, injuries, complaints, legal transgressions, etc.) 
and other documentation related to the EMP. 

• Issue stop orders when required. 

• Report to ACSA’s AEMR any problems (or complaints) related to conformance with this 
document which cannot first be resolved in co-operation with the Contractor and/or his 
Subcontractors. 

• Assist in finding environmentally acceptable solutions to construction problems. 
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2.5 ACSA’s AEMR shall: 
 

• Request, review and approve environmental method statements from the Contractor.  

• Undertake regular inspections (at least monthly, and more frequently at the AEMR’s 
discretion) of the site in order to check for compliance with method statements as well 
as specifications outlined in this EMP. 

• Provide an audit report to the ACSA Project Leader. 
 

3. Environmental Specifications 
 

3.1 Location of camp and depot 
 

The Contractor’s Camp and Materials Storage Area shall be located at a position 
approved by the AEMR. No site staff other than security personnel shall be housed on 
site. 
 
The Contractor shall provide water and/or washing facilities at the Contractor’s Camp for 
personnel. 
 
The Contractor’s Camp and Materials Storage Area shall be kept neat and tidy and free of 
litter. 

 
3.2 Demarcation of the site & access 

 
It is important that activities are conducted within a limited area to facilitate control and to 
minimise the impact on the existing natural environment, existing tenants, and other construction 
activities in the vicinity and public thoroughfares. 
 
The Contractor shall demarcate the boundaries of the site in order to restrict his construction 
activities to the site. The Contractor shall ensure that all his plant, labour and materials remain 
within the boundaries of the site.  Failure to do so may result in the Contractor being required to 
fence the boundaries of the site at his own expense to the satisfaction of the AEMR.  
 
Security and access to the site must be controlled at all times.  

 
3.3 Traffic control & safety  

 
Traffic control and safety shall be done in accordance with the South African Traffic Safety 
Manual, with the relevant signs, flagmen, barriers, etc being provided at the various access 
points. Traffic control shall be done in co-operation with local traffic officials. All laws and 
regulations applicable on the public road system are enforceable on the construction site. Due 
to the activities involved in the construction phase, trucks and other related vehicles will be 
using the roads leading to the site. These vehicles will need to be roadworthy and abide by 
the speed limits. The Environmental Management Plan for the construction phase should 
monitor the impact on current traffic by additional construction vehicles to ensure noise, safety 
and dust issues are kept to a minimum.  
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3.4 Ablution facilities 
 

The Contractor shall provide the necessary ablution facilities for all his personnel. 
 
Chemical toilets shall be provided, with a minimum of one toilet per 15 persons.  Toilets shall be 
easily accessible and shall be transportable.  The toilets shall be secured to prevent them from 
blowing over and shall be provided with an external closing mechanism to prevent toilet paper 
from being blown out. Toilet paper dispensers shall be provided in all toilets. Toilets shall be 
cleaned and serviced regularly by a reputable toilet servicing company. Toilets shall be emptied 
before long weekends and builders’ holidays. 
 
The Contractor shall ensure that chemicals and/or waste from toilet cleaning operations are not 
spilled on the ground at any time. Should there be repeated spillage of chemicals and/or waste 
(i.e., more than three incidents), the Contractor shall be required to place the toilets on a solid 
base with a sump at his own expense. Accumulations of chemicals and waste will have to be 
removed from the site and disposed at an approved waste disposal site or sewage plant.  
 
Abluting anywhere other than in the toilets shall not be permitted. Repeated use of the veld or 
other areas for ablution purposes (i.e., more than three incidents) may result in the guilty party 
being given a spot fine. The Contractor shall also be responsible for cleaning up any waste 
deposited by his personnel. 

 
3.5 Domestic wastewater 

 
Wastewater from any other ablution or kitchen facilities on site shall be discharged into a 
suitable conservancy tank.  The Contractor shall be responsible for ensuring that the system 
continues to operate effectively throughout the project and that the conservancy tank is 
emptied as required during the project.  The Contractor shall employ a suitable qualified sub-
contractor or the local authority to empty the conservancy tank.  

 
3.6 Environmental training 

 
According to the National Environmental Management Act (107 of 1998), any costs incurred 
to remedy environmental damage shall be borne by the person responsible for that damage; 
it is therefore critical that the contractors read and understand the requirements of this 
document and any succeeding documents pertaining to environmental requirements before 
construction commences. It is a requirement of the act that everyone takes reasonable 
measures to ensure that they do not pollute the environment. Reasonable measures include 
informing and educating employees about the environmental risks of their work and training 
them to operate in an environmentally acceptable manner. 
 
Training is fundamental to the successful implementation of the EMP. All personnel whose 
work may result in an impact on the environment must receive appropriate training in the 
environmental procedures to be followed. In this regard, the following must be fulfilled:  
 

• All personnel working on the construction site must attend an environmental awareness 
training workshop conducted by the Environmental Responsible Person prior to 
commencing work on site. The purpose of the workshop is to provide staff with the 
information they require to enable them to meet the requirements of the EMP. The 
Environmental Responsible Person may call upon the services of a specialist 
environmental education translator should this be required. Contractors, sub-
contractors and all their staff must attend. 

• The Environmental Responsible Person shall keep a register of all personnel attending 
the environmental awareness training workshops; attendance records must be filed and 
available on site. 

• All staff must be trained in emergency response procedures; attendance records must 
be filed and available on site. 

• Environmental awareness posters are to be displayed on site. Environmental ‘do’s and 
don’ts’ must be clearly illustrated. The posters shall use pictures to convey the intended 
message and any explanatory text will be in English and the local dialect. 
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3.7 Solid waste management 
 

Solid waste includes construction debris (e.g., packaging materials, timber, cans etc.) waste and 
surplus food, food packaging etc. 
 
The Contractor shall institute an on-site waste management system that is acceptable to the 
AEMR in order to prevent the spread of refuse within and beyond the site. The Contractor is 
reminded that wind velocities on the construction site can be extremely high.  
 
All waste shall be collected and contained immediately. The Contractor shall institute a weekly 
clean-up of the site. This daily/weekly clean up shall be for the Contractor’s account. 
 
The Contractor shall not dispose of any waste and/or construction debris by burning or burying.  
The use of waste bins and skips is essential. The bins shall be provided with lids and an external 
closing mechanism to prevent their contents from blowing out. The Contractor shall ensure that 
all waste is deposited by his employees in the waste bins for removal by the Contractor. Bins 
shall not be used for any purposes other than waste collection and shall be emptied on a regular 
basis. All waste shall be disposed of off-site at approved landfill sites. 

 
Waste generated at the construction camps shall be separated into recyclable and non-
recyclable waste, and shall be separated as follows: 

 

• Hazardous waste (including used oil, diesel, petrol tins, paint, bitumen, etc.);  

• Recyclable waste (paper, tins, glass); 

• General waste; and 

• Reusable construction material 
 

Recyclable waste shall be deposited in separate skips/bins and removed off site for recycling. 
The Contractor may wish to enter into an agreement with the surrounding communities and/or 
his staff with regard to the collection and sale of recyclable and reusable materials.  
 
Hazardous waste, including waste oil and other chemicals (e.g., paints, solvents) shall be stored 
in (an) enclosed area(s), and shall be clearly marked. If deemed necessary by the Environmental 
Responsible Person, the Contractor shall obtain the advice of a specialist waste expert 
concerning the storage of hazardous waste. Such waste shall be disposed of off-site by a 
specialist waste contractor, at a licensed hazardous waste disposal site. The Contractor shall 
keep documentary proof of the safe disposal of all waste, which will be available for audit at all 
times and will also include the waste type and volume.  
 
The Contractor is advised that spot fines for littering have been included in this document.  
Offenders found littering will be liable for the spot fine. 

 
3.8 Protection of fauna and flora 

 
All fauna and flora (unless alien) within and around the site shall be protected. Birds and 
animals shall not be caught or killed by any means, including poisoning, trapping, shooting or 
setting of snares. 
 

3.9 Protection of archaeological and palaeontological sites 
 

If any possible palaeontological/archaeological material is found during excavations, the 
Contractor shall stop work immediately and inform the AEMR. The AEMR will inform the South 
African Heritage Resource Agency (SAHRA) and arrange for a palaeontologist/archaeologist 
to inspect, and if necessary, excavate, the material, subject to acquiring the requisite permits. 

 
3.10 Water pollution prevention & management  

 
The Contractor shall prevent pollution of surface or underground water and shall comply with 
the Water Act, 36 of 1998, and any other national, provincial and local legislation regarding 
the prevention of water pollution, including the pollution of groundwater and any wetland on 
site. 
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The Contractor must ensure that all reasonable precautions are taken to prevent the pollution 
of the ground and water resources as a result of site activities. Ground contamination may 
hinder or prevent the re-establishment of natural vegetation. The Contractor shall keep the 
necessary materials and equipment on site to deal with ground spills of any of the materials 
used or stored on site. 
 
The Contractor shall ensure that no oil, petrol, diesel, etc is discharged onto the ground. 
Pumps and other machinery requiring oil, diesel, etc that is to remain in one position for longer 
than two days shall be placed on drip trays. The drip trays shall be emptied regularly, and the 
contaminated water disposed of off-site at a facility capable of handling such wastewater. Drip 
trays shall be cleaned before any possible rain events that may result in the drip trays 
overflowing, and before long weekends and holidays. 
 
Stormwater and/or groundwater may accumulate on site during the construction period and 
there is the potential for this water to be contaminated as a result of construction procedures. 
The Contractor shall ensure that this water does not become contaminated. Contaminated 
water (e.g., cement washings, wastewater from ablution or kitchen facilities etc) shall be 
collected in a conservancy tank, removed from the site and disposed of in a manner approved 
by the AEMR. 

 
3.11 Stormwater control 

 
Contractors shall take reasonable measures to prevent erosion resulting from a diversion, 
restriction or increase in the flow of stormwater caused by the presence of their works, 
operations and activities. Any stormwater collected in bunded areas containing oils, fuels, 
chemicals or other potentially polluting substances shall be pumped out of the bund, collected 
in a suitable container and removed from the site for appropriate disposal.  
 
Contractors shall provide adequate control measures to prevent stormwater damage and 
erosion during construction. Control measures should include the control by sumps and 
adequate pumping of water ingress into trenches below the water table. Stormwater should 
also be directed into attenuation ponds wherever possible. All methods of stormwater control 
during the construction phase are to be agreed and approved by the AEMR. 
 
Berms and existing stormwater drainage systems shall be used to prevent surface run-off from 
entering site excavations. 

 
3.12 Water resource management 

 
Water is a scarce resource and shall be conserved wherever possible. The Contractor shall 
not waste water (e.g., water areas excessively etc). All leaking water pipes are to be repaired 
or replaced immediately. The Contractor shall provide all drinking water and water for 
construction purposes. Water shall not be used unnecessarily. 

 
3.13 Pollution prevention and remediation 

 
The Contractor must ensure that all reasonable precautions are taken to prevent the pollution 
of the ground and water resources as a result of site activities. Pollution could result from the 
release, accidental or otherwise, of contaminated runoff from construction camps, discharge 
of contaminated construction water, chemicals, oils, fuels, sewage, run off from stockpiles, 
solid waste, litter, etc. 
 
The first activity to be undertaken once a spill occurs is to terminate the source of the spill and 
contain the polluted area.  
 
All fuel, oil or hydraulic fluid spills are to be reported to the Project Manager/ Engineer, 
Environmental Responsible Person and AEMR so that appropriate clean-up measures can be 
implemented. 
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The Contractor shall keep the necessary materials and equipment on site to deal with ground 
spills of any of the materials used or stored on site. Sufficient quantities of suitable hydrocarbon 
absorbent or remediation materials must be present on site at all times. Absorbent “spill-mop-
up” products need to be on hand – Enretech, Spillsorb or Drizit type products should be 
investigated for these purposes. 
 
Concrete-mixing equipment (mixers and the like) shall not be discharged overland. Such water 
shall be collected in a conservancy tank, removed from the site and disposed of in the correct 
manner. The Contractor may consider reusing such water for washing other concrete 
equipment to minimise the amount required to be removed off site. 
 
The Contractor is advised that cement and concrete are regarded as highly hazardous to the 
natural environment on account of the very high pH of the material, and the chemicals 
contained therein. Therefore, the Contractor shall ensure that: 

 

• concrete is mixed on mortar boards, and not directly on the ground;  

• the visible remains of concrete, either solid, or from washings, are physically removed 
immediately and disposed of as waste. Washing the visible signs into the ground is not 
acceptable; and 

• all aggregate is also removed. 
 

Trucks delivering concrete shall not wash the trucks or the chutes on the site. All washing 
operations shall take place off site at a location where wastewater can be disposed of in the 
correct manner. 

 
3.14 Servicing/fuelling of construction equipment 

 
Servicing and fuelling should preferably occur off site.   
 
However, if these activities occur on site, the Contractor shall ensure that all servicing of vehicles 
and equipment takes place in designated areas agreed upon by the AEMR. All waste shall be 
collected and disposed of off-site at an appropriately licensed landfill site. All equipment that 
leaks onto the ground shall be repaired immediately or removed. 
 
Similarly, no vehicles or machines shall be refuelled on site except at designated refuelling 
locations, unless otherwise agreed with the AEMR. The Contractor shall not change oil or 
lubricants anywhere on site except at designated locations, except if there is a breakdown or an 
emergency repair. In such instances, the Contractor shall ensure that he has Drizit pads (or 
equivalent) and/or drip trays available to collect any oil, fluid, etc. 

 
3.15 Fuels and Chemicals 

 
The Contractor shall take all reasonable precautions to prevent the pollution of the ground and/or 
water resources by fuels and chemicals as a result of his activities. 
 
The Contractor shall keep the necessary materials and equipment on site to deal with ground 
spills of any of the materials used or stored on site.  
 
The Contractor shall ensure that no oil, petrol, diesel, etc. is discharged onto the ground.  Pumps 
and other machinery requiring oil, diesel, etc. that is to remain in one position for longer than two 
days shall be placed on drip trays. The drip trays shall be emptied regularly, and the 
contaminated water disposed of off-site at a facility capable of handling such wastewater. Drip 
trays shall be cleaned before any possible rain events that may result in the drip trays 
overflowing, and before long weekends and holidays. 
 
The Contractor shall remove all oil-, petrol-, and diesel-soaked sand immediately and shall 
dispose of it as hazardous waste. 
 
Should the Environmental Responsible Person/AEMR and/or the relevant authorities deem it 
necessary to institute a programme for the removal of contaminated ground resulting from the 
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non-compliance of the controls detailed above, these costs will be for the Contractor's account.  
Remedial action shall be approved by the AEMR and relevant authorities, if appropriate. 
 

3.16 Fuel & Hazardous Materials Storage 
 

Contractors shall identify fuels and hazardous substances to be stored on the site and shall 
ensure that they know the effects of these substances on their staff and the environment. The 
Environmental Responsible Person shall keep a copy of a fuels and hazardous substance 
inventory which shall be available on site. 
 
Contractors shall ensure that the quantities of fuels and chemicals on site are appropriate to the 
requirements, are stored, and handled so as to avoid the risk of spillage. All fuels, oils and 
chemicals shall be confined to a specific and secured area. These materials shall be stored in 
an area with a concrete or other impervious base, which is adequately bunded. The volume of 
the bund shall be two times the volume of the containers stored. Gas and fuel should not be 
stored in the same storage area, and any generators used on the site should also be placed on 
a bunded surface. 
 
The Contractor shall be responsible for securing any permits / certificates that may be required 
in respect of fuel storage from the local authorities.  

 
In addition, the following must be implemented: 
 

• All fuel stores must be equipped with a fire extinguisher; 

• Materials Safety Data Sheets must be available on site and filed accordingly. 

• No vehicle servicing may take place on the site. Servicing of equipment that uses 
hydrocarbon fuels, oils, lubricants and other hazardous chemicals may only take place 
in the site camp under conditions approved by the AEMR; 

• All fuels are to be stored within a lined / demarcated area in the Site Camp. No refuelling 
is to take place outside of this demarcated area unless authorised by the Environmental 
Responsible Person. Note that filling machinery in the field (on site) from canisters 
should be cleared with the Environmental Responsible Person and both a “no leak” 
funnel / pump and one of the above mentioned absorption products must be on hand in 
the event of such refuelling taking place. 

 
3.17 Dust control 

 
The Contractor shall be responsible for the continued control of dust arising from his operations, 
through measures including, but not limited to, spraying of water on bare areas, rotovating straw 
bales into the soil surface and the scheduling of dust-generating activities to times when wind 
velocity is low. Overhead sprayers shall not be used in windy conditions, because too much 
water will be lost to evaporation. The use of water carts is preferred.  

 
3.18 Noise control 

 
The Contractor shall take all reasonable precautions to minimise noise generated on site as a 
result of his operations, especially when working in areas or on activities that may impact on 
neighbouring land users. 

 
The Contractor shall comply with the applicable regulations with regard to noise. 
 
The Environmental Responsible Person and/or AEMR may inform adjacent land users, tenants 
and communities about the possibility of noise pollution and the approximate duration of the 
problem. 

 
3.19 Emergency procedures 

 
The Contractor shall ensure that emergency procedures are set up prior to commencing work. 
Emergency procedures shall include, but are not limited to, fire, spills, contamination of the 
ground, accidents to employees, use of hazardous substances, etc. Emergency procedures, 
including responsible personnel, contact details of emergency services, etc. shall be made 
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available to all the relevant personnel and shall be clearly demarcated at the relevant locations 
around the site. 
 
The Environmental Responsible Person shall advise the Contractor, PM and AEMR of any 
emergencies on site, together with a record of action taken. 

 

3.19.1 Fires 

 
The Contractor shall take all the necessary precautions to ensure that fires are not 
started as a result of his activities on site and shall also comply with the requirements 
of the Occupational Health and Safety Act 85 of 1993. 
 
No open fires shall be permitted on or off site. Closed fires or stoves shall only be 
permitted at designated safe sites in the construction camps. Fires shall also not be 
permitted near any potential sources of combustion, such as fuel stores, stockpiles of 
plant material etc. 
 
The Contractor is advised that sparks generated during welding, cutting of metal or 
gas cutting can cause fires. Every possible precaution shall therefore be taken when 
working with this equipment near potential sources of combustion. Such precautions 
include having an approved fire extinguisher immediately available at the site of any 
such activities. 
 
The Contractor shall be liable for any expenses incurred by any organisations called 
to assist with fighting fires, and for any costs relating to the rehabilitation of burnt areas. 
 
No smoking will be permitted on the site except for within a designated area in the 
site camp. Suitable firefighting equipment must be readily available in this area. 

 
The Contractor must ensure that the contact details of the nearest Fire Department 
are displayed on site (together with other emergency services) and that all persons 
involved with the project know the location of these numbers on site. 
 

4. SITE CLEARANCE & REHABILITATION 
 

4.1 Removal of topsoil 
 

Following removal of vegetation from the site, all topsoil shall be removed (up to a maximum 
of 30 cm depth) and stockpiled for re-use in subsequent rehabilitation and landscaping 
activities. The stockpiles shall not be higher than 2 m in order to minimise composting. The 
stockpiles of topsoil shall be located in an area agreed with the AEMR. 

 
 

4.2 Stabilization of steep slopes 
 

The disturbance of steep slopes, for example by the removal of vegetation, may result in slope 
instability and erosion by rain and surface run off. The Contractor shall ensure that slopes that 
are disturbed during construction are stabilised to prevent erosion occurring. Any erosion that 
does occur must be reinstated at the Contractor’s cost. 

 
4.3 Rehabilitation 

 
The Contractor shall be responsible for rehabilitating any areas cleared or disturbed for 
construction purposes that are to be incorporated into open space or buffer zones, as well as 
all spoiling. The Contractor shall revegetate such areas in accordance with the specification 
provided below. 
 
The Contractor shall stabilise, by straw rotovation or other, any areas that are cleared or 
disturbed for construction purposes which are not going to be incorporated into open space or 
buffer zones (i.e., areas that will be subsequently developed by another party). 
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All construction equipment and excess aggregate, gravel, stone, concrete, bricks, temporary 
fencing and the like shall be removed from the site upon completion of the work. No discarded 
materials of whatsoever nature shall be buried on the site or on any other land not owned by 
ACSA.  

 
4.4 Landscaping and preparation for re-vegetation 

 
Areas that require reshaping shall be cut, filled and compacted so as to follow the contours of 
the surrounding landscape. Topsoil removed from the area initially shall be replaced. Care 
must be taken not to mix the topsoil with the subsoil during shaping operations. Should a crust 
form on the soil before revegetation is commenced, the Contractor shall, at his own cost, 
loosen the crust by scarifying to a depth of 150 mm. 

 
5. MANAGEMENT AND MONITORING 
 

This section focuses on the systems and procedures required to ensure that the environmental 
specifications are effectively implemented. Emphasis is on monitoring and penalties, aimed at ensuring 
compliance with this document.   

 
5.1 General inspection monitoring and reporting  

 
The Environmental Responsible Person shall: 

 

• Inspect the site on a daily basis to ensure that the environmental specifications are 
adhered to. 

 

• Maintain a record of major incidents (spills, impacts, complaints, legal transgressions 
etc) as well as corrective and preventive actions taken.  

 

• Conduct regular internal audits (at least weekly) to ensure that the system for 
implementation of the EMP is operating effectively and keep records of these audits. 

 

• Conduct monthly meetings for the duration of the project. These will be attended by the 
Environmental Responsible Person, Contractors Resident Engineers and sub-
contractor representatives, and will be minuted and available for audit. The agenda will 
cover compliance with the EMP and environmental method statements, results of 
audits, non-compliances and corrective and preventative actions with agreed dates, and 
environmental queries.  

 
5.2 Penalties 

 
Penalties may be imposed by the AEMR on Contractors who are found to be infringing these 
specifications. The Contractor shall be advised in writing of the nature of the infringement and 
the amount of the penalty. The Contractor shall determine how to recover the fine from the 
relevant employee and/or sub-contractor. The Contractor shall also take the necessary steps 
(e.g., training) to prevent a recurrence of the infringement and shall advise the AEMR 
accordingly.  
 
The Contractor is also advised that the imposition of penalties does not replace any legal 
proceedings the Council, authorities, landowners and/or members of the public may institute 
against the Contractor.  
 
Penalties may range between R200.00 and R20, 000.00, depending upon the severity of the 
infringement. The decision on how much to impose will be made by the AEMR and will be final. 
In addition to the penalty, the Contractor shall be required to make good any damage caused as 
a result of the infringement at his own expense. 
 
A preliminary list of infringements for which penalties will be imposed is as follows: 
 

• Moving outside the demarcated site boundaries; 
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• Littering of the site and surrounds; 

• Burying waste on site and surrounds; 

• Smoking in the vicinity of fuel storage and filling areas and in any other areas where 
flammable materials are stored/used; 

• Making fires outside designated areas; 

• Defacement of natural features; 

• Spillage onto the ground of oil, diesel, etc; 

• Picking/damaging plant material; 

• Damaging/killing wild animals; and 

• Additional fines as determined by the AEMR and added to this list. 
 

The AEMR may also order the Contractor via the ACSA Project Leader to suspend part or all 
the works if the Contractor repeatedly causes damage to the environment by not adhering to 
the EMP. The suspension will be enforced until the offending actions, procedure or equipment 
is corrected. No extension of time will be granted for such delays and all costs will be borne 
by the Contractor. 
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C4.9 Environmental Management System Policy 
 

C4.10 Environmental Management System 
 

1. Scope 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED  

 
CONTRACT PAGE 2 C4.11 
PART C4: SITE INFORMATION  HOARDING SPECIFICATION HANDBOOK  
REFERENCE NO.        

Confidential 

Confidential 

Confidential 

This procedure is intended for all ACSA Service and Maintenance Contractors whose 

activities, products and services may produce a negative impact on the environment at 

ACSA Operated Airports. 

2. Objective 

To incorporate all service and maintenance contractors into ACSA’s Environmental 

Management System (EMS), to align activities, products, and services with the EMS and 

ACSA’s Environmental Policy. 

3. Definitions and Abbreviations 

ACSA 
Airports Company South Africa SOC Ltd 

ACSA AEMR  
ACSA Airport Environmental Management Representative 

ARFFS 
Aerodrome Rescue and Fire Fighting Services 

HCS 
Handling & Storage of Hazardous Chemical Substances 

SHE 
Safety, Health, and Environment 

Service & Maintenance Contractor  
An ACSA appointed service or maintenance provider assigned to carry out repairs, 

upgrades, installations, and on-going maintenance of airport infrastructure. Service 

contractors (e.g., cleansing, landscaping, pest removal, hygiene, sanitation) or 

maintenance contractors (e.g., electricians, plumbers, mechanics) may have long-term 

contracts or provide services on an ad-hoc basis. 

 

4. Procedure General  

4.1 All ACSA departments shall contact the airport’s ACSA AEMR prior to appointing a 

service or maintenance contractor on the airport. 

4.1.1 All new or renewed service and maintenance contractors shall be screened 

for significant environmental aspects by the airport’s ACSA AEMR. Refer 

ACSA EMS Department Determining Significant Environmental Aspects 

Procedure - T010 001M. Any new significant environmental aspects shall be 

documented in the aspects register, and control measures implemented 

accordingly. 

4.2 The ACSA AEMR shall decide whether or not the contractor requires formal 

environmental induction training based on Point 4.1.1 above. If training is required, it 

shall be conducted by the relevant contractor’s responsible person/supervisor prior to 

commencing work on the airport. 

4.3 The ACSA Department responsible for appointing service or maintenance contractors 

http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
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shall append the ACSA Service and Maintenance Contractors Environmental Terms 

and Conditions to Commence Work - EMS 048 permit to tender documents, contract 

documents, service level agreements or bill/schedule of quantities specifications.  

This will allow contractors to accommodate any unforeseen costs, to minimise 

environmental risk, or ensure compliance.  Prior to commencement of works, 

contractors shall sign this permit, a copy of which shall be kept by both the responsible 

ACSA Department and the contractor. 

4.4 The contractor’s representative shall ensure the conditions set out in the ACSA Service 

and Maintenance Contractors Environmental Terms and Conditions to Commence 

Work - EMS 048, along with ACSA’s Environmental Management System Policy are 

communicated to, comprehended and implemented by all contractor staff.  

4.5 All ACSA Departments making use of contractors shall keep an up-to-date register of 

contractors on site. This register shall include the name of the contracting company, 

the site supervisor/manager and his/her contact number, the nature of works and work 

area, the date of commencement and expected completion of the work, and whether 

the ACSA Service and Maintenance Contractors Environmental Terms and 

Conditions to Commence Work - EMS 048 permit has been duly signed.  In addition, 

contractor tender documents, contract documents, service level agreements or 

bill/schedule of quantities specifications shall be available for audit/inspection by the 

ACSA AEMR. 

4.6 Contractor activities shall be audited at the discretion of the ACSA AEMR depending on 

the nature of risks and environmental aspect significance.  

5. Roles and Responsibilities 

Issues Responsible Person Alternate 

Has overall responsibility for 

adherence to this Operational 

Procedure 

ACSA General Manager or 

Airport Manager 

Relevant designated person 

shall assume responsibility 

Has responsibility for 

adherence and 

implementation of this 

Operational Procedure 

ACSA Safety Manager/ 

ACSA ARFFS Manager/ 

ACSA HOD:  SHE/      

ACSA AEMR 

Relevant designated person 

shall assume responsibility 

 

 

6. Verification 

This procedure shall be verified in accordance with ACSA Verification Policy, Procedure 

and Working Instruction - Z001 002M. 

7. Non Conformance 

Any deviation from this procedure shall be identified and registered with corrective and 

preventative measures for continual improvement in accordance with the ACSA Non 

Conformance Policy, Procedure and Working Instruction - Z001 001M. 

http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.airports.co.za/uploads/12962_EnvironmentalPolicy23.11.2011.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.airports.co.za/uploads/4704_Z001002MVerificationProcess.doc
http://intranet.airports.co.za/uploads/4704_Z001002MVerificationProcess.doc
http://intranet.airports.co.za/uploads/4777_Z001001MReportingofNonConformances.doc
http://intranet.airports.co.za/uploads/4777_Z001001MReportingofNonConformances.doc


AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED  

 
CONTRACT PAGE 4 C4.11 
PART C4: SITE INFORMATION  HOARDING SPECIFICATION HANDBOOK  
REFERENCE NO.        

Confidential 

Confidential 

Confidential 

8. References 

ACSA Non Conformance Policy, Procedure and Working Instruction - Z001 001M 

ACSA Verification Policy, Procedure and Working Instruction - Z001 002M 

ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M 

ACSA Document Control Procedure - Z001 006M  

ACSA Record Keeping Requirements Procedure - Z001 008M 

ACSA Airfield Standard Operating Procedure Manual 

9. Change Control 

This procedure shall only be changed with the authorisation of the ACSA Group Executive: 

Airport Operations and in accordance with ACSA Change Control Policy, Procedure and 

Working Instruction - Z001 003M. 

10. Records 

 

Record Name 
Storage 

Location 
Record Number 

Responsible 

Person 
Retention Time 

ACSA Service & 

Maintenance 

Contractors 

Environmental 

Terms and 

Conditions to 

Commence 

Work 

ACSA Safety 

Department 

EMS 048 ACSA AEMR Five (5) years 

ACSA Service 

and 

Maintenance 

Contractors 

Procedure 

ACSA Master 

Document 

Control Office 

T050 009M ACSA Senior 

Administrator: 

Policies and 

Procedures 

Five (5) years 

 

 

 

 

 

 

 

http://intranet.airports.co.za/uploads/7787_Z001003MChangeControlProcess.doc
http://intranet.airports.co.za/uploads/7787_Z001003MChangeControlProcess.doc
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11. Endorsement (See ACSA Master File in Document Control Office, Corporate) 

C4.11 Hoarding Specification Handbook 
 
 
 
 
 

 
 

 

HOARDING 
SPECIFICATION 

HANDBOOK 
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1.0 Introduction 
 

The manual was produced by ACSA-ORTIA Project Management Division as reference to 
consultants, contractors and other persons who intend to execute any construction works at the 
O.R. Tambo International Airport. 

 

It is important to note that the application of hoarding specifications as detailed herein is the ACSA-
ORTIA Standard and must be issued to every (Hoarding) Contractor for implementation prior to 
execution of any hoarding work. It is the responsibility of the consultants and contractor to verify 
the latest revision with the ACSA-ORTIA Project Manager, Project Management Division. 

 

Failure to verify all requirements of all hoarding finishes internal and externally may result in the 
contractor having to incur additional costs for alterations. 

 

The scope of hoarding work should always be part of the construction programme and a major 
priority for any construction work to commence on site for ACSA-ORTIA.  The Project Team must 
inform contractors at tender stage that working on the airport environment will require them to 
execute hoarding work outside normal working hours. 

 

It is envisaged that the manual will be informative enough to everyone involved but in certain areas 
the specification for internal and external hoarding may not be applicable, such exceptions will be 
addressed as they arise and must be referred to the ACSA-ORTIA Project Manager. 

 

All hoarding remains the property of ACSA (if paid for in Preliminaries) but must be removed off 
site by the contractor on completion of the project subject to further instruction by the ACSA- ORTIA 
Project Manager. 

 

 

2.0   Types of Hoardings 
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2.0.1 Type A. (See Detail A) 

 

 

 This type of internal hoarding will be applicable where construction work takes place adjacent to other 
tenants to minimise noise, dust and visual screening. 

 Construction and Material 

 The construction method is of permanent nature and uses the existing building structure for secure 
fixing, i.e., fixed to the roof structure and the floor. 

 

 The framework consists of galvanised floor track 61 mm wide fixed to the floor and soffit with suitable 
fasteners at 600 mm centres minimum. 

 

 The board on the public side will be 16 mm chipboard with melamine finish (Grey Cambrink) and on 
the construction side can be either 12 mm chipboard for heavy usage or 12, 7 mm Gypsum plasterboard 
for lighter usage. 

 

 NB: Heavy usage when shelving is to be hung onto the walls or when any other fixing onto the walls is 
required. 

 Lighter usage when no hanging is to be done onto the walls. 
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 The melamine boards are cut into module width of 900 mm or 1200 mm and the heights will be those 
that can be manoeuvred by human labourers without any hindrance to the public where applicable, 
preferably 3000 high. 

 

 The melamine board will be held in place by a top hat section on the vertical joint, colour black.  The 
back board will be screwed directly to the grid. 

 

 Where soundproofing is required, the hoarding will be filled with an approved insulating material. 

 

2.0.2 Type B. (see detail A) 

 

 The method of construction is similar to Permanent type except that the hoarding is only on the public 
side and is melamine finish (Grey Cambrink). 

 

 Construction and Material 

 The construction method will match that of the Permanent hoarding on the public side only and no 
finishes on the construction side. 

 No insulation for this type of hoarding will be required. 
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2.0.3   Type C. 

 

 This type of hoarding is made out of 2100 h X 900 w melamine faced (Grey Cambrink) chipboard panel 
on metal supports.  Generally, it will consist of four to six panels that can be placed around a particular 
area for maintenance or repair to floors. 

  

 Construction and Material 

 The panels off-cuts can be easily acquired from the hardware outlets and the steel support frame must 
be fixed to the panel to prevent the panels from falling over. 
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2.0.4   Type D. 

 

 Yellow New Jersey barriers or orange plastic netting (at the discretion of the ORTIA-Project Manager) 
must be used to barricade the construction site from the public prior to construction work taking place. 

  

 Construction and Material 

 Steel post at 3000 mm maximum apart onto which the orange plastic netting is attached to. 

 Water filled yellow New Jersey barrier used to block roadway temporarily during repairs or entrance 
roadway prior to construction work taking place. 

 Note: 

High impact industrial moulded, interlocking plastic barriers to be filled with water to make it stable and 
not movable.  The hoarding must be kept neat and tidy at all times. 
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2.0.5 Type E  

 

This hoarding must remain in place for the duration of the construction period and is only removed at 
the end of construction when all the work has been completed. 

 

Either one of two types of hoarding is acceptable, viz. Sheet metal and Pre-cast concrete hoarding 
mainly used for site establishment. 
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2.0.6 Type F. 

 

The sheet metal hoarding must be a minimum of 2000mm high around the perimeter of the construction 
site establishment.  (See detail B) 

 

Construction and Material 

The IBR/Corrugated sheeting must be fixed onto steel or timber posts, with horizontal steel members 
positioned at the top, centre and bottom  to secure the sheeting firmly. The sheet metal is to extend 
to ground level or floor finish level i.e.: no gaps are permitted. 
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2.0.7 Type G. 

 

Pre-cast panel and pole hoarding will be used when indicated by ACSA.  This hoarding will be used for 
contractor yards that will be used for extended periods of time.  Specifications to be confirmed by the 
ACSA Project Manager. 
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2.0.8 Type H. 

 

These are concrete panels 2100 h X 1500 w X 200 thick similar to the concrete walls around the airport 
site. 

The panel thickness slopes from the top to the bottom, thus the thickness at the top of the panel are 
100 mm.  The base extends 500 mm on either side of the centre of panel for support.  These panels 
can be used for permanent or temporary purposes. 

  

 Construction and Material 

These panels are constructed out of concrete; the inner surface shaped according to the shattering 
used on the public side should be roughcast to give a permanent appealing appearance.  Where this 
panels are permanently installed closer to Terminals, they should be painted in colour specified below 
for external hoarding. 

 

3.0    Painting 

Internal hoarding will be mainly grey cambrink melamine on the public side and where painting is used, 
it must match the grey cambrink melamine.  In the other side where plane chipboard or plasterboard is 
used and the area utilised as a temporal office, then the walls will be painted with white contractors 
PVA.   

 All external types hoarding will be painted, and all paint types must be as per specification unless 
changed by the ACSA-ORTIA Project Manager. 
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Painting specifications 

For IBR/Corrugated sheeting paint spec: PLASCON WALL & WALL. TEAL RAL 5021. 

The supporting posts are to be painted in PLASCON WALL & WALL. TEAL RAL 5021. 

 

4.0   Corner Protectors 

Internal hoarding to have aluminium corner protectors to match the height of the melamine chipboard 
panels used and the size to be 50 mm X 50 mm.  External hoarding to have no corner protectors but 
the contractor to finish of the corners neatly i.e., with corner flashing to protect public from being injured. 

 

5.0 Signage 
 

All hoarding should have enough signage to inform the general public of the construction 
process.  

 

A standard ACSA-ORTIA Buzzi Bee peel & stick signage, with an appropriate message 
approved by the ORTIA-Project Manager, must always be used on flat surfaces.  For non-flat 
surfaces like corrugated/IBR sheeting the Buzzi Bee sticker should be mounted onto flat 
Perspex sheeting 1200 w X 1500 h surface and hung onto the hoarding.  (See Detail C) 

Advertising or other information may be fixed to the hoarding at ACSA’s discretion in a snapper 
frame. 

 

 ************************************************************ 
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Project Management Division at O.R.T.I.A 
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C4.12 Contractors’ Airside Safety Specifications 
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Introduction 

The airport precinct is generally divided into two, the landside (i.e., terminal buildings, car parks, the road 
system etc.) and the Airside (i.e., Apron, Runways, Taxiways and surrounding grounds.)  Construction, 
maintenance, and repair work is carried out frequently on the airside, both by day and by night. Some of the 
work might be minor in nature lasting only a few hours or a few days, involving only a few workers with one or 
two vehicles/equipment. Some of the work might be major involving longer periods with a large staff 
complement and many vehicles and/or equipment. Whatever the work to be conducted, there are certain basic 
safety and operating standards that must be maintained. These specifications pertain to all work of a 
construction nature as defined in the Construction Regulations of 2014, as amended, and to general 
maintenance that is conducted on the airside. 
 
Work done on or near an active airport is subject to several special requirements and conditions to ensure the 
safe operation of the airport at all times. Since the work is to be carried out under airport operational conditions, 
various limitations and requirements are to be taken cognisance of during the preparation of the tender and 
the construction programme. These limitations will not entitle the contractor to claim for extension of time or 
standing time. 
 
This document highlights hazards, limitations, and requirements for conducting work on the airside but it is not 
exhaustive as work processes and conditions differ depended on the nature of work.  Other requirements will 
be highlighted as the work processes and conditions unfold and get better understood. 

1. Hazards on the airside 

The airport airside environment has very high inherent risks brought about mainly by aircraft operating at 
high speed and the high volume of fuel carried by aircraft.  One might liken aircraft to mobile major hazard 
installations. The major hazards on the airside are: - 
I. Moving aircraft 
II. Combustible material 

III. Aircraft noise 
IV. Moving aircraft ground support equipment (GSE) 
V. Pedestrians 

Where a safety breach occurs, ACSA reserves the rights to stop work and/or withdraw the access and / 
or driving permits of the offenders. Work will only proceed when the safety breach has been resolved. 

2. Contractor’s responsibilities 
 
The responsibilities of the contractor are as specified in the OHS ACT of 1993 as an employer and in the 
Construction Regulation of 2014 as a main Contractor or a sub-contractor as the case may be. 

 
3. ACSA’s responsibilities  

The responsibilities of ACSA (the Airport Manager or his/her designated representative) as the client are 
as specified in the Construction Regulations of 2014. 

The Airport Manager or his/her designated representative will issue the necessary application forms to 
those who apply to the airport management for an Airside Vehicle Permit and/or Airport Security Permit 
and will decide, on receipt of the completed forms, whether or not to issue permits.  Permits shall be issued 
in terms of ACSA Policy and Procedures which are available on the ACSA website or from the ACSA 
Project Manager. 

The Airport Manager or his/her designated representative may at any time withdraw or suspend an Airside 
Vehicle Operators Permit (AVOP) or an Airside Security Permit and is not obliged to give reasons for the 
withdrawal. 

4. Airside Induction Training and Airside Vehicle Operators Permit training  



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED  

 20 of 102   
C4.10 Environmental Management System   
SCM Ref no.:  5573        Project Number       

Confidential 

Confidential 

Before access to the Airside is permitted, the contractor and employees are required to attend Airside 
Safety Induction Training in accordance with ACSA Policy and Procedure no B 100001M. 

 
Before driving on the Airside is permitted drivers are required to attend Airside Vehicle Operators Permit 
(AVOP) training in accordance with ACSA Policy and Procedure No B150001M. 
 
The above training is at a fee which the contractor must verify with the Airside Safety Administrator, 
telephone 011 921 6635 or the ACSA Project Manager. 

5. Control of personnel and vehicles 

5.1. Coordination of activities on the airfield and aprons 
The Airside has been divided into two, the airfield and the aprons. The airfield is all the areas 
consisting of runways, taxiways, and the grounds between and surrounding the runways and 
taxiways.  

The Airside Operations Department is responsible for safe aircraft operations including obstacle 
limitation and safe aircraft ground handling, airside service delivery and the coordination of all 
activities on the airfield and on the aprons. It is imperative that the department knows of all activities 
that take place on the airside. 

5.2. Notification to ATC, ARFF and Airside Safety and Compliance Department 

Air Traffic Control (ATC) is responsible for the safe movement of all traffic (aircraft, vehicles, 
equipment, and personnel) on the runways, taxiways (includes aircraft stand taxi-lanes, apron 
taxiways and rapid exit taxiways) including the runway/taxiway safety areas. Instructions issued by 
ATC shall at all times be unconditionally complied with irrespective of any claims that may arise from 
it. Air traffic control services are provided by Air Traffic and Navigation Services (ATNS). 

Aerodrome Rescue and Fire Fighting Department (ARFF) is responsible to ensure that safe runways 
and taxiways (includes aircraft stand taxi-lanes, apron taxiways and rapid exit taxiways) are available 
for aircraft use.  ARFF is also responsible for the general safe house keeping of the airfield. In carrying 
out their responsibilities, ATC and ARFF constantly and continuously coordinate on activities that take 
place on the airfield (runways, taxiways, and surrounding grounds). 

The Airside Safety and Compliance Department is responsible for safety enforcement and 
compliance with the ACSA Airfield Standard Operating Procedures (ASOP).  The ASOP govern 
the movement of aircraft, vehicles, equipment and pedestrians and all work conducted on the apron 
and the airfield.  These procedures can be accessed on the ACSA website or through the ACSA 
project managers. 
 
Because of the foregoing, it is imperative that ATNS know of all activities that take place on the 
runways, taxiways, aircraft stand taxi-lanes and the runway/taxiway safety areas (runway/taxiway 
strips). The ARFF Department, the Airside Operations Department and the Airside Safety and 
Compliance Department must know of all activities that take place on the aprons and the airfield. 
These departments and ATNS must be engaged from the early stages of planning the work and 
airside work safety plans (Annexure 1 attached) should be developed with their involvement and 
submitted before the actual construction work commences. Information shall be submitted at the start 
of the construction work on the prescribed form (Annexure 2 attached) and daily before work 
commences on the prescribed form (Annexure 3 attached). Annexure 3 is vital in instances of 
emergencies and low visibility operations (LVO) when the airfield/apron must be evacuated. 

Personnel, vehicles, or equipment wishing to access runways, taxiways and the runway/taxiway 
safety areas shall be equipped with a two way radio operating on the then current ATC ground 
frequency.  Radio operators must be holders of a valid radio telephony licence issued in terms of the 
ACSA Policy and Procedure no C030 001 and C010 002.  Where a person is not a holder of such 
licence such person shall be escorted by a holder of a licence.   The escorted vehicle shall always 
follow behind the vehicle escorting. 
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Before entry onto a live runway or taxiway or a runway/taxiway safety area permission shall be 
requested from ATC, and one will only proceed after receipt of a clear approval to enter the runway 
or taxiway or the runway/taxiway safety area.  When a request to vacate is received this shall be 
complied with immediately irrespective of any claims that may arise from it.  

 
5.3. Access 

I. Commencement of Work 
Daily before work commences, the work site supervisor shall report to the ARFF Head of Department 
on duty if working on the airfield or to the Airside Safety and Compliance Senior Safety Officer on 
duty if working on the apron. Details of the work party shall be submitted on the prescribed form 
(Annexure 3).  Before accessing the runways, taxiways and runway/taxiway safety areas clearance 
shall be obtained from ATC on the appropriate radio frequency.     

A request from ATC, ARFF, Airside Safety and Compliance Department shall be complied with 
immediately irrespective of any claims that may arise from it. 

II. Runways and Taxiways 
Runways and Taxiways include the safety areas adjacent to the physical runways and taxiways, and 
these areas increase in dimension in bad weather conditions. When ATC declare LVO all working 
parties on the airfield should vacate the airfield and report to ARFF station for further instruction.  

III. Bad Weather Conditions/LVO 
In bad weather conditions no work shall be permitted on the airfield unless it is of an emergency 
nature i.e., it affects the safe operation of aircraft or the continued availability of the runways and 
taxiways.  Note that bad weather conditions include low visibility and/or low cloud base.  ATC shall 
make a determination and inform the ARFF Department. The ARFF Department shall ensure that 
all work on the Airfield stops, and all working parties vacate the airfield immediately irrespective of 
any claims that may arise from it.  

IV. Emergency 
Where an emergency situation develops, it might be requested that all work stops, equipment and 
personnel be evacuated from the Airside.  Such request shall be complied with immediately 
irrespective of any claims that may arise from it. 

5.4. Vacating Work Site 

Daily before a worksite is vacated it shall be inspected for safety compliance.  Before vacating the 
work site (at the end of a work period or at the end of the project) the contractor shall clean up and 
restore the site to an acceptable condition.  If it is on the airfield ARFF shall be informed and if on the 
apron Airside Safety and Compliance shall be informed to conduct an inspection.  The contractor 
shall not vacate the site until these inspections have been conducted and the site declared safe for 
operations.  If further work is required to make the site safe, this work shall be conducted by the 
contractor irrespective of the delays that it may cause. 

 
6. Restrictions 
 

6.1 Hours of Work 
 
Because construction work must be conducted with minimal disruption to airport operations time 
restrictions may be imposed that will determine the times that work can be conducted and the length 
of the work shift. These restrictions may require that work be conducted only at night.   
  

6.2 Hot Works 
No work or procedure that might be a source of fire shall be conducted without a valid hot work permit 
issued by the ACSA Aerodrome Rescue and Fire Fighting Department. This is in accordance with the 
ACSA Policy and Procedure no B07001.  Hot work permits shall be returned to the fire station on 
expiry and new permits issued to continue work or for new jobs.  No new permit will be issued before 
the return of the expired permit. 
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6.3 Temporary Hazards 

The prime responsibility for determining hazards and the degree of tolerable risk rests with ACSA 
Safety and Compliance Department.  All hazards shall be marked and lighted in accordance with the 
requirements of the International Civil Aviation Organisation (I.C.A.O.) Annexure 14. 

 
The Contractor shall consult with ACSA to determine the necessary processes and procedures for the 
control of temporary hazards.  The consultation shall be done in good lead time to allow for notification 
to airmen (NOTAM) and the Civil Aviation Authority (C.A.A.) where necessary.  
NB: Depending on the nature and duration of the work some notification processes require a lead time 
of three months. 

 
6.4 Pre-construction agreements 

ACSA, Air Traffic and Navigation Services (ATNS) and the Contractor will meet and agree in advance 
before the start of the project on the following: - 

I. Ingress and egress points for construction vehicles, equipment and personnel including routes to 
and from the work site and the marking of routes if necessary. 

II. The means of control of construction vehicles and personnel so as to minimize interference with 
aircraft and ground support equipment operations. 

III. The scheduling of construction activities to conform as much as possible to periods of minimum 
aircraft and ground support equipment operations activity. Because of this it might be required that 
the work is conducted at night. 

IV. The disposal of excavated material, storage of construction materials and equipment, and the 
conditions of the work site at the end of the period of work. 

V. The demarcation of the work area, signage, and lighting. 
 
7. General 

8.1 Radio Communication 
The Contractor shall provide and maintain an acceptable radio communication system for all his 
construction vehicles and self-propelled plant moving outside the demarcated work area.  This system 
must be approved by ATNS to prevent any interference with ATC equipment. 
 
If working on runways, taxiways and runway/taxiway safety areas radio communication between ATC 
and the contractor shall be established for the duration of the Contract.  The Contractor shall provide 
the radios and required number of units will be determined by the Airport Manager or his/her 
designated representative.  The Contractor will be responsible for all maintenance costs and will not 
have any claim for the costs incurred in using longer haul routes or deviations because of a break in 
communication.  If required, personnel of the Contractor will have to undergo a basic course in radio 
communications at the start of the Contract. 

 
8.2 Radio Interference 

All vehicles and plant used by the Contractor, his subcontractors or suppliers within the security area 
must be fitted with approved radio frequency suppressors. Any vehicle or plant found not to comply 
with this requirement will not be allowed on the air-side. 

8.3 Compliance with instructions 

If the Contractor does not promptly comply with all instructions of the Airport Manager or his/her 
designated representative or Air Traffic Controller, ACSA has the right to amend the working schedule 
in aid of safety.  ACSA has the right to suspend all works until the Contractor, in the opinion of the 
ACSA Safety and Compliance Department or ARFF Department, complies with the requirements 
irrespective of the delays that it may cause. 

8.4 Movement on the Airport, Barriers, Lights and Markings 
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It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and 
plant involved in the construction work.  The Contractor shall erect, maintain, and remove all 
temporary barriers, warning lights and markings as required by the Airport Manager or his/her 
designated representative. 

Working areas should be blocked off from the active parts of the aircraft movement areas and service 

roads by the erection of physical barriers. This is to warn pilots and GSE/vehicle operators and also 

to preclude construction work vehicles and personnel from inadvertently straying into operational 

areas. Barriers must be appropriately marked for day use and adequately lit at night (no danger tape 

and/or loose cones). Orange plastic cones (750mm high) may be used to demarcate work areas on 

the aprons. These shall be secured firmly in position to avoid being blown by wind and/or jet blast.   

On service roads where work is in progress it shall be demarcated on the paved trafficked sides by 

using approved demarcation barriers (no danger tape and/or cones). On aircraft movement areas 

appropriately marked barriers and/or closure boards by day and red lights by night shall be used. 

Guidance on the marking of unserviceable areas and obstacles is contained in ICAO Annex 14, which 

can be requested from the project manager. The Contractor shall take special note of the fact that all 

temporary traffic-control facilities used must be suitably weighted and secured to withstand jet blast 

from passing aircraft. 

8.5 Dust and Pollution Control 

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager or his/her 
designated representative.  During windy conditions, ACSA may temporarily suspend all work where 
dust pollution creates unacceptable conditions until such time that conditions return to normal. The 
contractor may be required to implement dust management measures. In the case of working areas 
alongside the runways, taxiways, and aircraft parking bays it shall be a definite requirement that at all 
times, weekends and public holidays included, exposed areas are kept damp and free from dust and 
loose material which may be sucked into the engines of passing aircraft.  The taxiways adjacent to 
the works shall be swept as necessary but at least once a day. 

All costs involved in dust and pollution control shall be borne by the Contractor. 

8.6 Storing of Vehicles, Plant and Materials 

It is a requirement that, at the end of each work period/shift, all vehicles and plant are returned to the 
designated camp area allocated to the Contractor.  With the approval of the Airside Operations 
Department, certain equipment may remain on or near the work area if the area is properly 
demarcated. Vehicles and plant must be safe guarded when not in use to avoid unauthorised use, 
which includes the safe keeping of ignition keys. 

If material is temporarily stored outside the designated campsite areas, stockpiles shall be limited to 
a height 1,0m above natural ground level. No stockpiling will be allowed within runway and taxiway 
strips (safety areas). 

8.7 Fires 

No open fires whatsoever will be allowed on the air-side of the airport.  All necessary precautions must 
be taken to prevent veld or other unauthorized fires. 

In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport 
management in extinguishing the fire if requested to do so. 

The Contractor shall indemnify ACSA against claims that may arise from fires due to negligence by 
the Contractor or his operations.  If it is required by ACSA to extinguish any fires caused by the 
Contractor, the cost thereof will be for the Contractor. 
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In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by 
the Contractor to an area beyond a radius of 300m from the fire.  
 

It might be requested that all work stops, equipment and personnel be evacuated from the Airside.  
Such request shall be complied with immediately irrespective of any claims that may arise from it 

8.8 Environment 

The Airports Company South Africa (ACSA) recognizes the impact new developments and 
construction work have on the environment and embraces the obligations of corporate environmental 
responsibility to manage and minimize these impacts as far as possible. 

 
Design consultants are required to explore and implement feasible opportunities to minimize 
environmental impacts imposed by new developments, specifically impacts relating to storm water, 
groundwater and soil pollution, air pollution, resource and raw material utilisation, depletion of 
nonrenewable resources, waste, energy and water conservation measures etc. 

 
Should approval for new developments be required in terms of the Environmental Impact Assessment 
Regulations, consultants are required to comply with any design requirements included in the “Record 
of Decision.” Consultants are required to refer to ACSA’s policies and procedures document 
T050 010M and document T050 009M for more information. 

 
Sustainable environmental principles that are in line with legislation, as well as ACSA’s environmental 
policies and procedures, must also be implemented during the construction phase of projects. Here 
consultants and contractors are required to consult ACSA’s procedure N050 005M Construction 
Activities, as amended. The fundamental steps emanating from these procedures are outlined as 
follows: 

 
• Principal Contractor to appoint Environmental Control Officer (ECO)  
• Principal Contractor to develop an Environmental Management Plan (EMP) and Environmental 

Method Statements (EMS) – these to be approved by ACSA’s ECO at least three days prior to 
commencement of works 

• Principal Contractor to establish an Environmental Monitoring Committee (EMC) 
• PEMC to meet at least quarterly or once a month review environmental performance, incidents 

and make recommendations to the Principal Contractor 
• ECO to audit construction site continuously against the EMP and the EMS  
• ACSA ECO to audit construction site and compliance to the EMP and the EMS 
• Construction environmental awareness training to be conducted prior to works commencing. 

 
8. Conclusion 

In line with the Service Level Agreements between ACSA and the Airlines, accredited Handling Agents and 
tenants, all contractors and projects must be monitored by the ACSA Accountable Manager to ensure that 
agreed standards are adhered to. In view of this, Airside Operations and Airside Safety and Compliance 
must be involved in all construction, maintenance and repair work planning and programming. ACSA Project 
Managers must take cognisance of ACSA Procedure D030 006M Construction During Operations. 
 


