
 

VICTOR KHANYE LOCAL MUNICIPALITY 
 

CONTRACT NUMBER: T/ES/MIG/P1/2023/204 

A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND 
INSTALLATION OF HIGHMAST IN VICTOR KHANYE LOCAL 

MUNICIPALITY FOR A PERIOD OF 36 MONTHS (4EP CIDB GRADING) 

 

TENDER DOCUMENT 

NAME OF TENDERER: ……………………………………………………. 
 
 

PREPARED FOR : 

 
 

VICTOR KHANYE LOCAL MUNICIPALITY 
Corner Van Der Walt and Samuel Road 
Delmas 
2210 
 

 Telephone: 013 665 6000 
 Contact: A Mvelase (PMU) 
 e-mail address:: ayendam@@vklm.gov.za 
 

 
Tenderer: ………………………………………………………………………………………………………………………………………. 

 

CIDB Registration Number: ………………………………………………………………………………………………………………… 

 

 

CSD Registration Number:………………………………………………………………………………………………………… 

Preferences claimed for tendered contract participation goal: NOT APPLICABLE 
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VICTOR KHANYE LOCAL MUNICIPALITY 
 

CONTRACT NUMBER: T/ES/MIG/P1/2023/204 
A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND 

INSTALLATION OF HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY 
FOR A PERIOD OF 36 MONTHS (4EP CIDB GRADING) 

 

THE TENDER 
 

Part T1: Tendering Procedures 

T1.1 Project Notice  

T1.2 Tender Data  

 
Part T2: Returnable Documents 

T2.1 List of returnable documents  

T2.2 Returnable schedules  

 
THE CONTRACT 

 

Part C1: Agreements and Contract Data  

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data  

C1.3 Form of Guarantee  

 
Part C2: Pricing Data 

C2.1 Pricing Instructions  

C2.2 Bills of quantities  

 
Part C3: Scope of Work 

C3 Scope of Work  
 

Part C4: Site Information 

C4 Site Information  
 

Part C5 : Relevant Documents  
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VICTOR KHANYE LOCAL MUNICIPALITY 
 

 
CONTRACT NUMBER: T/ES/MIG/P1/2023/204 

A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION 
OF HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD 

OF 36 MONTHS (4EP CIDB GRADING) 
 
 

 
Victor Khanye Local Municipality invites Suitable service providers to submit proposals on the goods 

and /or services listed hereunder��
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VICTOR KHANYE LOCAL MUNICIPALITY 
 

 
CONTRACT NUMBER: T/ES/MIG/P1/2023/204 

A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION 
OF HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD 

OF 36 MONTHS (4EP CIDB GRADING) 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard 

for Uniformity in Construction Procurement (Feb 2008) as published in Government Gazette No: 30692, Board 

Notice 9 of 2008 of 1 February 2008. (See www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 

to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender. 

 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it 

mainly applies. 

 
Clause 

Number 

 

F.1.1 The Employer is: 

Victor Khanye Local Municipality 

P.O. Box 6 
Delmas 
Mpumalanga 
2210 

 
 
 
 
 
 
 
 
 
 

T1.2.1 
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F.1.2 The Tender documents issued by the Employer comprise the following documents: 

THE TENDER 

Part T1 : Tendering Procedures 

T1.1 Project Notice 

T1.2 Tender Data 

Part T2: Returnable Documents 

T2.1 List of Returnable documents 

T2.2 Returnable schedules 

 
THE CONTRACT 

Part C1: Agreements and Contract Data 

C1.1 Form of offer and acceptance 

F.1.2 C1.2 Contract Data 

C1.3 Performance guarantee 

Part C2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

Part C3: Scope of Work 

C3 Scope of Work 

Part C4: Site Information 

C4 Site Information 

Part C5 : Relevant Documentation 

Health and Safety Specifications 

Pro-forma agreement in terms of Occupational Health and Safety Act  

F1.3 Interpretation 

The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these tender conditions. 

F.1.4 The Employer’s Agent is: 

 Axxys Development (Pty)LTD 
 
Tel: +27 73 673 4589 

534 Flimono Vlei Street 
Hazyview 
Mpumalanga  
1242 
 

F.1.5 The Employer’s right to accept or reject any tender offer. 
 
The employer has the right not to accept the lowest tender and to accept the whole or part of 

any tender or not to consider any tender not suitably endorsed is fully reserved by Victor 

Khanye Local Municipality. 

F.2.2 Compensation of tendering 

Accept that the Employer will not compensate the tenderer for any costs incurred in the 

preparation and submission of a tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer satisfy requirements. 

T1.2.2 
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F.2.3 Check documents. 

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4 Confidentiality and copyright 

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only for the purpose of preparing and submitting a tender 

offer in response to the invitation. 

F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which. 

are incorporated into the tender documents by reference. 

F2.6 Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 

and if necessary, apply for an extension of the closing time stated in the tender data, to take 

the addenda into account. 

F.2.7 Site briefing meeting 
A compulsory clarification meeting will be held on: 

 
 

Date: Refer to T1.1 TENDER NOTICE AND INVITATION TO TENDER for 
date and time. 

Location: Microsoft Teams (Online) 
 

 

F.2.11 Alterations to documents 

Not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. Erasures and the use of 

masking fluid are prohibited. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T1.2.3 
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F2.13 Submitting tender offer: 

No Tender document will be considered unless submitted on Council’s Official Tender 

Document. Return all the returnable documents to the employer after completing them. 

Tenders must be deposited in the tender box clearly marked with project description. 
 

CONTRACT NUMBER: T/ES/MIG/P1/2023/204 

A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION 

OF HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD 

OF 36 MONTHS (4EP CIDB GRADING) 

 

Location of tender Box: 

Victor Khanye Local Municipality 
Corner Van Der Walt and Samuel Road 
Delmas 
2210 

 
Telephonic, telegraphic, telex, facsimile or emailed tenders will not be considered. 

 
All tender received by the Victor Khanye Local Municipality will remain in the Municipality’s 

possession until after the stipulated closing date and time. 

 

Accept that a tender submitted to the employer cannot be withdrawn or substituted late. No 

substitute tenders will be considered 
F.2.16 The Tender offer validity period is 90 Days. 

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labor-intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 

eligibility requirements. 

F2.20 The tenderer is required to submit a Performance Guarantee from an approved insurer 
within 14 days from appointment. A format is included in Part C1.3 of this document. 

 
The tenderer is to submit to the employer before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 
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T1.2.4 
 

F.3.11 Tender evaluation points 

The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 system shall be applicable. 

 
Preference points for this bid shall be awarded for: 

(a) Price; and 

(b) Targeted Goals 

 
The maximum points for this bid are allocated as follows: 

 

 POINTS 

PRICE 80 

Targeted Goals 20 

Total points for Price and Targeted Goals must not 
exceed 

100 

 
Evaluation of Tenders 

The Tenderers notice is drawn to the fact that the evaluation, adjudication and awarding of 

this tender will be in terms of the Supply Chain Management Policy of the Victor 

Khanye Local Municipality. 

 
The following steps will be followed in evaluation: 

 
1. Determination of whether or not tender offers are complete. 

2. Determination of whether or not tender offers are responsive. 

3. Determination of the reasonableness of tender offers. 

4. Confirmation of the eligibility of preferential points claimed by tenderers. 

5. Determination of expertise and experience of tenderers. 

6. Awarding of points for financial offer. 

7. Ranking of tenderers according to the total points 

8. Performance of risk analysis by checking the credit record of the tenderers. 

 
Evaluation Criteria 

Tenders are adjudicated in terms of Victor Khanye Local Municipality Supply Chain 

Management Policy, and the following framework is provided as a guideline in this regard. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T1.2 Tender Data 
 

  

T1.2.5 
  

Staffing profile 

Evaluation of the Tenderer’s position in terms of: 

� Staff available for this contract being Tendered for 

� Qualifications and experience of key staff to be utilised on this contract. 

 
Proposed Key Personnel 

In this part of the tender, the Tenderer shall also supply Curriculum Vitae (CV’s) for the Staff 

available named and working on full time basis for the Tenderer. The CV should follow the 

normal Professional Format. 

Each CV should give at least the following: 

• Position in the firm and within the organisation of this assignment 

• PDI status (describing population group, gender and disabilities) 

• Educational qualifications 

• Professional Registrations 

• Relevant experience (actual duties performed, involvement and responsibility), 

including locations, dates and durations of assignments, starting with the latest. 

• Language proficiency and 

• References (company name, individual name, position held, contact details) 

 
Much importance will be placed on the experience of the staff proposed. The Tender must 

ensure that, if selected, the nominated staff will be assigned as proposed. Failure to do so 

may result in the annulment of any acceptance of the Tenders’ proposal and/ or Agreement 

entered into by the Client for the execution of the services. 

 
Previous experience 

The procedure for the evaluation of responsive Bids will be on the previous projects where 

the firm was involved for Victor Khanye Local Municipality (VKLM) projects or other 

clients. Reference of clients other than VKLM MUST be provided. 

The tenderer shall list in the appropriate Forms the appropriate related projects undertaken 

by the member firms of the tenderer within the last five (5) years. 

 
Evaluation of the Tenderer’s position in terms of his previous experience. Emphasis will be 

placed on the following: 

• Experience in the relevant technical field 

• Experience of contracts of similar size 

• Some or all of the references will be contacted to obtain their input. 

 

The tenderer shall provide documentation of company experience of each member of the 

Consortium/Joint Venture related projects 

 

T1.2.6 
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 If the Tender does not meet the requirements contained in the VKLM Procurement Policy, 

and the mentioned framework, it will be rejected by the Council, and may not subsequently 

be made acceptable by correction or withdrawal of the non-conforming deviation or 

reservation. 

 
Penalties 

The VKLM will if upon investigation it is found that a preference in terms of the Act and these 

regulations has been obtained on a fraudulent basis, or any specified goals are not attained 

in the performance of the contract, on discretion of the Municipal Manager, one or more of 

the following penalties will be imposed: 

 
• Cancel the contract and recover all losses or damages incurred or sustained from the 

Tenderer. 

• Impose a financial penalty at the discretion of Council. 

Restrict the contractor, its shareholders, and directors on obtaining any business from the 

VKLM for a period of 5 years 

 

F.3.11.5 Evaluation Method 4 
 

Which entails the balance between financial offer, preferences and Quality and 80-20 points 
system, will be adopted. 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer is one. 

 The additional conditions of Tender are: 

 
1 VKLM may also request that the Tenderer provide written evidence that his financial, labour 

and resources are adequate for carrying out  the  project. 

 
2 The VKLM reserves the right to appoint a firm of chartered accountants and auditors and / 

or execute any other financial investigations on the financial resources of any Tenderer. The 

Tenderer shall provide all reasonable assistance in such investigations. 

 
3 The VKLM reserves the right to appoint a different Contractor for each project. The 

Tenderer shall be required to complete the form of offer (C1.1) and the Bill 

of Quantities (C2.2) for each project. 

   The tenderer is to note that the following Additional Relevant Documents attached into Part 

five (5) of this document will form part of this contract: 

(i) Health and Safety Specifications 

(ii) Pro-forma agreement in terms of Occupational Health and Safety Act 

 

 
 

T1.2.7 
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F.3.11.6 Evaluation Criteria 
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Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.1 List of Returnable Documents 
 

  

 
 

 

VICTOR KHANYE LOCAL MUNICIPALITY 
 
 

The Tenderer must complete the following returnable Schedules: 
Returnable Schedules required for Tender evaluation purposes. 

 

Form A Compulsory Enterprise Questionnaire 

Form B Record of Addenda to Tender Documents 

Form C Authority for Signatory 

Form D Preference Schedule 

Form E Schedule of Previous Experience 

Form F Schedule of Current Projects 

Form G Certificate of Attendance at Site Meeting 

Form H Proposed Key Personnel 

Form I Schedule of Plant and Equipment 

Form J Schedule of Proposed Sub-Contractors 

Form K Financial References 

Form L Certificate of Authority of Joint Ventures/ Close corporation/ Partnership/ Company/ 
Sole proprietor 

Form M Certificate of Registration with CIBD of 4EP or higher 

Form N Registration on National Treasury Central Supplier 

Form O Municipal Utility Account 

Form P Proposed Amendments and Qualifications 

Form Q Program and Methodology 

Form R Quality Assurance Plan 

Form S Professional registration with ECSA for one key personnel 

 

MBD1 Invitation to bid 

MBD2 Tax compliance requirements 

MBD4 Declaration of Interest 

MBD6.2 Local Content in terms of PPR 2017 

MBD8 Declaration of bidder’s past supply chain management practices 

MBD9 Certificate of Independent bid determination 
 

Returnable Documents that will be incorporated into the contract. 
 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data (Part 2) 

C1.3 Form of Guarantee 

C2.2 Bill of Quantities 

 
 
 
 
 
 

T2.1.1 

��	�� �
���������������������������
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Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

VICTOR KHANYE LOCAL MUNICIPALITY 
 

 
CONTRACT NUMBER: T/ES/MIG/P1/2023/204 

A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION 
OF HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD 

OF 36 MONTHS (4EP CIDB GRADING) 
 

 

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 
 

 

 
The following particulars must be furnished.  In the case of a joint venture, separate enterprise questionnaires in respect of 
each partner must be completed and submitted. 
 

Section 1:  Name of enterprise: ……………………………………………………………………………………………….... 
 
 

Section 2:  VAT registration number, if any: …………………………………………………………………………………. 
 

Section 3:  Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal Income tax number* 

   

   

   

 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 
 
 
Section 4:  Particulars of companies and close corporations 
 

Company registration number …………………………………………………………………………………………………... 
 

Close corporation number ……………………………………………………………………………………………………….. 
 

Tax reference number ……………………………………………………………………………………………………………. 
 

 
 
 
 
 

��	�� ���������������������

FORM A COMPULSORY ENTERPRISE QUESTIONNAIRE 



T2.2.2 
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Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

Section 5:  Record in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal 
shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service 
of any of the following: 
 

 A member of any municipal council  

A employee of any provincial department, national or 
provincial public entry or constitutional institution within the 
meaning of the Public finance Management Act, 1999 (Act 1 
of 1999)  

 A member of any provincial legislation  
A member of an accounting authority of any national or 
provincial public entity 

 
A member of the National Assembly or the National Council 
of Province 

 A employee of Parliament or a provincial legislature  

 A member of the board of directors of any municipal entity  An official of any municipality or municipal entity 

 

If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 

Current 
Within last 12 
months 
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Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 
 
Signed: __________________________  Date: ________________________________ 
 

Name: __________________________  Position: _____________________________ 
 

Enterprise: ________________________  Name: _______________________________ 

 

Section 6:  Records of spouses, children and parents in the service of the state 

 

Indicate by making the relevant boxes with a cross, if any spouses, child or parent of a sole proprietor, partner in a partnership 

or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the 

last 12 months been in the service of any of the following: 

 

 A member of any municipal council   

An employee of any provincial department, national or 

provincial public entity or constitutional institution within the 

meaning of the Public Finance Management act, 1999 (act 

1 of 1999)  

 A member of any provincial legislature  
A member of an accounting authority of any national or 

provincial public entity 

 
A member of the National Assembly or the National Council 

of Province. 
 An employee of Parliament or a provincial legislature 

 A member of the board of directors of any municipal entity  An official of any municipality or municipal entity 

 

Name of spouse, child or parent 
Name of institution, public office, board 

or organ of state and position held 

Status of service (tick appropriate 

column) 

Current 
Within last 12 
months 

    

    

    

    

    

    

* insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters are 

in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 

appears, has within the last five years been convicted of frauds or corruption;  

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 

relationship with any of the tenderers or those responsible for compiling the scope of work that cold cause or be interpreted as a 

conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct. 



T2.2.4 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

ATTACH THE FOLLOWING DOCUMENTS HERETO 
 
 
 

1. For Closed Corporations 
 

CK1 or CK2 as applicable (Founding Statement) 

 
 

2. For Companies 
 

Shareholder register 

 
 

3. For Joint Venture Agreements 
 

Copy of the Joint Venture Agreement between all the parties, as well as the 
documents in (1) or (2) of each Joint Venture member. 

 
4. Audited Financial Statements for the past three (3) years. 

 
5. CSD Audit Report 
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Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 
 

 
 

 
 

I / We confirm that the following communications received from the Victor Khanye Local Municipality before the 

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer:  

(Attach additional pages if more space is required) 

 

 Date Title or Details 

1. 
  

2. 
  

3. 
  

4. 
  

5. 
  

6. 
  

7. 
  

8. 
  

9. 
  

10. 
  

11. 
  

12. 
  

13. 
  

 

 

             

Name of Tenderer Signature Date 
 

 
I / We confirm that no communications were received from the Victor Khanye Local Municipality before the submission 
of this tender offer, amending the tender documents. 

 
 

 
 

             

Name of Tenderer Signature Date 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 
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Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 
 

 

Details of person responsible for tender process: 
 

Name : 
 

 

Contact number : 
 

 

Office address : 
 

 
Signatories for close corporations and companies shall confirm their authority by attaching to this form 

a duly signed and dated original or certified copy on the Company Letterhead of the relevant 

resolution of their members or their board of directors, as the case may be. 

 

 
PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

 
"By resolution of the board of directors passed on (date) ..................................................... 

 
Mr    ....................................................................................................................................... 

 
has been duly authorized to sign all documents in connection with the Tender for Contract Number 

………………………………………………………and any Contract which may arise there from on 

behalf of ……………………………………………………………… 

(BLOCK CAPTIALS) 

 
 

SIGNED ON BEHALF OF THE COMPANY  ........................................................................ 

 
IN HIS CAPACITY AS ........................................................................ 

 
DATE ........................................................................ 

:  ....................................................................... 

 
 

FULL NAMES OF SIGNATORY ........................................................................ 

 
 

AS WITNESSES: 1. ………………………………….. 

 
2. …………………………………… 

FORM C AUTHORITY OF SIGNATORY 
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HIGHMAST IN VICTOR KHANYE 
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PRO-FORMA FOR JOINT VENTURES: 

 
Certificate of Authority for Joint Ventures 

 
 

We, the undersigned, are submitting this tender offer in  Joint  Venture  and  hereby  authorise  Mr/Ms 

…………………………………..,  authorised  signatory  of the company................................................, 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer an any 

contract resulting from it on our behalf. 

 

 
NAME OF FIRM ADDRESS 

 
Lead Partner: 

 
 

CIDB Reg No: ………………… 

DULY AUTHORISED 

SIGNATORY 

 
Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

 
 
 

CIDB Reg No: …………………

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

 
 
 

CIDB Reg No: …………………

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

 
 
 

CIDB Reg No: …………………

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

 
 
 

CIDB Reg No: ………………… 

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACH HERETO THE DULY SIGNED AND 

DATED ORIGINAL OR CERTIFIED COPY OF 

AUTHORITY OF SIGNATORY ON COMPANY 

LETTERHEAD 
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Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents   

 

 
 

Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

3. POINTS AWARDED FOR SPECIFIC GOALS  

3.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender:  

3.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated 
points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the organ 
of state) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

RACE  6  

GENDER 6  

DISABILITY 6  

RDP 2  
 

  
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
3.3. Name of company/firm……………………………………………………………………. 

3.4. Company registration number: …………………………………………………………... 

      T2.2.9 
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T2.2 Returnable Documents   

 

 

3.5. TYPE OF COMPANY/ FIRM 

  Partnership/Joint Venture / Consortium 

  One-person business/sole propriety 

  Close corporation 

  Public Company 

  Personal Liability Company 

  (Pty) Limited 

  Non-Profit Company 
 

EVALUATION CRITERIA 
 
The tender shall be evaluated on a 80/20 preferential points system, where 80 points will be allocated 
in respect of price and 20 points in respect of targeted goals. 
 

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY HISTORICALLY 
DISADVANTAGED PERSONS OR INDIVIDUALS  

HISTORICALLY 
DISAVANTAGED PERSONS 
OR INDIVIDUALS 

POINTS ALLOCATION SOURCE DOCUMENTS 
REQUIRED TO CLAIM 
POINTS 

100% black person or people 
owned enterprise 

6 A copy of a Full CSD report 
not older than 3 months  

 

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY WOMEN OR MEN  
WOMEN OR MEN  POINTS ALLOCATION SOURCE DOCUMENTS 

REQUIRED TO CLAIM 
POINTS 

More than 30% women owned 
enterprise 

6 A copy of a Full CSD report 
not older than 3 months  

Men only owned enterprise 5 
 

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY PEOPLE WITH DISABILITY 

PEOPLE WITH DISABILITY POINTS ALLOCATION SOURCE DOCUMENTS 
REQUIRED TO CLAIM 
POINTS 

More than 30% people living 
with disability shareholding or 
owned enterprise 

6 A copy of a Medical Certificate 
to confirm disability 

 

POINTS FOR IMPLEMENTING RDP PROGRAMMES  
RDP  POINTS ALLOCATION SOURCE DOCUMENTS 

REQUIRED TO CLAIM 
POINTS 

Corporate Social Investment 
(CSI) 

2 Local / Social Labour plan 
proposition  

TOTAL PREFERENCE 
POINTS TO BE CLAIMED  

20  
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Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 

 

 
 

This is to certify that I, __________________________________________________________ representing 

________________________________________________________________________ in the company of 

______________________________________________________________ attend the online MS Teams 

clarification meeting on 23 May 2023 at 9am to 11am. 

 
 
I have made myself familiar with all conditions likely to influence the work and the cost thereof.  I further 
certify that I am satisfied with the description of the work and explanations given at the clarification meeting 
and that I understand perfectly the work to be done, as specified and implied, in the execution of this contract. 
 
 
 

             

Name of Tenderer Signature Date 

 
 

             

Name of Municipal Representative Signature Date 

 
 
 
 
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T2.2.13

FORM G CERTIFICATE OF ATTENDANCE AT SITE MEETING 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 
 

Please attach CVs of the proposed key personnel. 
 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought in 
from outside the local community if such personnel are not available locally. 

 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 
which may have to be brought in from outside if not available locally. 

 

 
 

 
CATEGORY OF 

EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY PERSONNEL TO 
BE IMPORTED IF NOT 
AVAILABLE LOCALLY 

UNSKILLED 
PERSONNEL TO BE 
RECRUITED FROM 

LOCAL COMMUNITY 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Site Agent, Project 
Managers 

      

Foremen, Quality 
Control and Safety 
Personnel 

      

Technicians, Surveyors, 
etc 

      

Artisans and other 
Skilled workers 

      

Plant Operators 
      

Others:......................... 

..................................... 

..................................... 

..................................... 

... 

      

 
The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of at least the site agent, the 
foreman, safety officer and the project manager. The information is necessary for evaluation of the tender. 

 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
Signature : ……………………………………………... 

 
Full name of signatory: ……………………………………………… 

 
 
 

 

T2.2.14 

FORM H PROPOSED KEY PERSONNEL 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 
 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract if my / our tender is accepted. 

(a) Details of major equipment owned by me / us and immediately available for this contract. 
 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

Attach additional pages if more space is required 

 

 
(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

 
DESCRIPTION (type, size, capacity etc) 

 

QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 
listed but which may be necessary to complete the contract within the specified contract period. 

 
 

Failure to complete this form properly and correctly, will lead to the conclusion that the tenderer does 
not have the necessary plant and equipment resources at his disposal, which will prejudice his tender. 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
Signature : ……………………………………………... 

 
Full name of signatory: ……………………………………………… 

 

T2.2.15 

FORM I SCHEDULE OF PLANT AND EQUIPMENT 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 
 

 

We notify you that it is our intention to employ the following sub-contractors for work in this contract. If we are awarded a 
contract, we agree that this notification does not change the requirement for us to submit the names of proposed sub-
consultants in accordance with requirements in the contract for such appointments.  If there are no such requirements in 
the contract, then your written acceptance of this list shall be binding between us. We agree we will not subcontract more 
than 25% of the value of the contract to a person who is not an HDI or does not qualify for such preference. 

 

 
Name and address of proposed 
sub-contractor 

Nature and extent of work 
Previous experience with sub-
contractor 

1    

2    

3    

4    

5    

 

 

    

Name of representative Signature Capacity Date 

 

Name of organization:  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

T2.2.16

FORM J SCHEDULE OF PROPOSED SUB-CONTRACTORS 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 
 

FINANCIAL STATEMENTS 

 

I/We agree, if required, to furnish an audited copy of the last 3 years’ set of financial statements together with 

my/our Directors' and Auditors' report for consideration by the Client. 

 

 
DETAILS OF TENDERERS BANKING INFORMATION 

 

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of 

obtaining a financial reference: 

 
 
BANK NAME: 

 

 
ACCOUNT NAME: (e.g. ABC Civil Construction cc) 

 

 
ACCOUNT TYPE: (e.g. Savings, Cheque etc) 

 

 
ACCOUNT NO: 

 

 
ADDRESS OF BANK: 

 

 
CONTACT PERSON: 

 

 
TEL. NO. OF BANK / CONTACT: 

 

How long has this account been in 
existence: 

 
(Tick which is appropriate) 

 
Name of Tenderer: ……………………………………………… Date: …………………………… 

 
Signature : ……………………………………………... 

 
Full name of signatory: ……………………………………………… 

 
 

T2.2.17

FORM K FINANCIAL REFERENCES 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 

 
 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 

complete the certificate set out below for the relevant category. 

 
(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 
 
 

(I) CERTIFICATE OF COMPANY 
 
 

I, ……….…………………………………………….……, chairperson of the Board of Directors of 

.....................................................................,  hereby   confirm   that   by   resolution   of   the   Board  (copy 

attached)  taken  on  ……..........................  20......,  Mr/Ms  ..............................................................,  acting 

in the capacity  of………………………………...........................................................,  was  authorized  to sign 

all documents in connection with the tender for Project No. T/RSW02/MIG/P1/2023/2024  and  any  contract 

resulting from it on behalf of the company. 

 
 

Chairman: ......................................................................................................... 

 

 
As Witnesses: 1................................................................................................ 

 
 

2.................................................................................................. 

 
 

Date:     ........................................................................................... 

 
 
 
 
 
 
 
 
 
 
 

T2.2.18 
 

corporations/ Partnership/ Company/ Sole proprietor 

Certificate of Authority of Joint Ventures/ Close FORM L 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

(II) CERTIFICATE FOR CLOSE CORPORATION 

 
We, the undersigned, being the key members in the business trading as ............................................... 

............................................ hereby authorize Mr/Ms .……………………………………….... , acting in 
the capacity of................................................................................, to sign all documents in 
connection with the tender for Contract No. T/RSW02/MIG/P1/2023/2024 and any contract resulting from it on our 
behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 
Note : This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole. 

 
 

(III) CERTIFICATE FOR PARTNERSHIP 
 

We, the undersigned, being the key partners in the business trading as, 
............................................………………………..…., hereby authorize Mr/Ms ........................................ , 

acting in the capacity of ……………………………………………... , to sign all documents in connection with 
the tender for Contract No. T/RSW02/MIG/P1/2023/2024 and any contract resulting from it on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 

Note : This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole. 

 

 

 

 

 

 

 

 
T2.2.19



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 

(IV) CERTIFICATE FOR JOINT VENTURE 
 

This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead  partner, 

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 

 
NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner  Signature. . . . . . . . . . . . . . . . . 

Name …………………………. 

Designation…………………… 
…………………………………. 

  Signature. . . . . . . . . . . . . . . . . 

Name …………………………. 

Designation…………………… 
…………………………………. 

  Signature. . . . . . . . . . . . . . . . . 

Name …………………………. 

Designation…………………… 
…………………………………. 

  Signature. . . . . . . . . . . . . . . . . 

Name …………………………. 

Designation…………………… 
…………………………………. 

 

Note : This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Joint Venture as a whole. 

 

 
(V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ..........................................................................., hereby confirm that I am the sole owner of the Business 
 

trading as …………………………………………………...................................................... 

 
Signature of Sole owner: ......................................................................... 

 
As Witnesses: Date: 

 
 

1..................................................................... ......................................... 
 

2. ................................................................... ........................................ 

 
 

T2.2.20 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 

 
 

The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause F.2.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

 

Name   of   Contractor:  ........................................................................................................................... 

 
 

Contractor   Grading   Designation:  ........................................................................................................ 

 
 

CIDB Contractor Registration Number: .............................................................................................. 

 
 

Expiry Date: ........................................................................................................................................ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T2.2.21

FORM M Certificate of Registration with CIDB 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 
 
 

 
 
 
 

The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central 
Supplier Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier 
Database should attach proof of their application for registration. In the case of a Joint Venture, a printed 
copy of the Active Supplier Listing must be provided for each member of the Joint Venture. 

 
 

Name   of   Contractor:   ............................................................................................................................ 

 
 

Central Supplier Database Supplier Number: ..................................................................................... 

 
 

Expiry Date: ......................................................................................................................................... 

FORM N Registration on National Treasury Central Supplier 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 
 

 
 

DECLARATION BY THE TENDERER 
I the undersigned  , has been duly authorized to 
sign all documents with the Tender for Contract Number   on behalf of 
    hereby make a declaration as follows: 

(referred to herein as “the Bidder”) 
 

1. I declare that the bidder and /or any of its director(s) / member(s) does not owe the municipality, or any 
other municipality and/or municipal entity any amount which is in arrears in respect of any municipal 
rates and taxes or municipal service charges. 

 
2. I understand and accept that in the event that this declaration is proved to be false, the bid shall be 

rejected forthwith. All other rights of the municipality (including but not limited to the right to claim 
damages where applicable) shall remain reserved in full. 

 
SIGNED ON BEHALF OF THE COMPANY 

 

IN HIS CAPACITY AS 

 

DATE 

 

FULL NAMES OF SIGNATORY 

 
 
 

Utility Account Number Name of Municipality Name of Owner 

   

   

   

   

 

ATTACH AN ORIGINAL OR A CERTIFIED COPY OF A MUNICIPAL UTILITY ACCOUNT (NOT OLDER 
THAN THREE (3) MONTHS) 

 
Important: Note the following 

 
• List Account(s) registered either in the name(s) of the Director(s) or the Company on the declaration form 

attached hereto. 

 
Attach Municipal Utility account of Company’s registered office (if applicable) and in case of leased 
premises, attach lease agreement and the services account of leased premises. (issued in the name of the 
bidding company) 

 
 
 
 
 

FORM O Municipal Utility Account 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 
 

 
 

Attached here any Proposed Amendments and Qualifications (if any) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM P Proposed Amendments and Qualifications 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 
 

 
 

Attached here a Proposed Program and Methodology 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM Q Program and Methodology 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 

 

 
 

Attached here a Proposed Quality Assurance Plan 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM R Quality Assurance Plan 



 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

T2.2 Returnable Documents 
  

 

 
 

 
 

Attached here Professional registration with ECSA for one key personnel (N/A)

FORM S  

Professional registration with ECSA for one key personnel 
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MBD 2 
 
 

TAX CLEARANCE REQUIREMENTS 

 

IT IS A CONDITION OF BIDDING THAT - 

 

 
1. The taxes of the successful bidder must be in order, or that satisfactory arrangements 

have been made with the Receiver of Revenue to meet his / her tax obligations. 

 

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)” 

must be completed in all respects and submitted to the Receiver of Revenue where 

the bidder is registered for tax purposes. The Receiver of Revenue will then furnish 

the bidder with a Tax Clearance Certificate that will be valid for a period of twelve 

(12) months from date of issue.  This Tax Clearance Certificate must be submitted 

in the original together with the bid.  Failure to submit the original and valid Tax 

Clearance Certificate may invalidate the bid. 

 

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party 

must submit a separate Tax Clearance Certificate. Copies of the Application for Tax 

Clearance Certificates are available at any Receiver’s Office. 
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 APPLICATION FOR TAX CLEARANCE CERTIFICATE 
 (IN RESPECT OF BIDDERS) 

  
1. Name of taxpayer / bidder:  ..............................................................................................................  

 
2. Trade name:  ..............................................................................................................  

 
 
3. 

 
Identification number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
4. 

 
Company / Close Corporation registration number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
5. 

 
Income tax reference number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
6. 

 
VAT registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
7. 

 
PAYE employer’s registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Signature of contact person requiring Tax Clearance Certificate: ...............................................................   
Name:   ..............................................................................................................  
Telephone number: Code:……………… Number:    ..............................................................  
Address:   ..............................................................................................................  

 ..............................................................................................................  
 ..............................................................................................................  

 
   DATE: 20_____ / ______ / ______ 









 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT 

EXERCISE HIS DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, 
PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR 

LEVIES OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 

COMPLIANT. 
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 MBD 6.2 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS  

 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 

and serves as a declaration form for local content (local production and local content are used 

interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 

applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011,  the 

South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 

(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration 

Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 

Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 

1. General Conditions 

 

1.1. Preferential Procurement Regulations, 2017 (Regulation 9) makes provision for the promotion of local 

production and content. 

 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 

production and content is of critical importance, such bids must be advertised with the specific bidding 

condition that only locally produced goods, services or works or locally manufactured goods, with a 

stipulated minimum threshold for local production and content will be considered. 

 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 

second stage price and targeted goals 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the 

stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as follows:  

 LC = [1 - x / y] * 100 

 

Where 

 x  is the imported content in Rand 
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 y is the bid price in Rand excluding value added tax (VAT)  

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 

rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the 

bid as indicated in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 

1.6 A bid may be disqualified if – 

 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) 

are not submitted as part of the bid documentation; and 

 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) 

have been audited and certified as correct. 

 

2. Definitions 

 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals. 

 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 

 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for local 

production, where only locally produced services, works or goods or locally manufactured goods meet 

the stipulated minimum threshold for local production and content; 

 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or 

senior member / person with management responsibility (close corporation, partnership or individual). 

 

2.6. “imported content” means that portion of the bid price represented by the cost of components, parts 

or materials which have been or are still to be imported (whether by the supplier or its subcontractors) 

and which costs are inclusive of the costs abroad (this includes labour or intellectual property costs), 

plus freight and other direct importation costs, such as landing costs, dock duties, import duty, sales 

duty or other similar tax or duty at the South African port of entry; 
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2.7. “local content” means that portion of the bid price which is not included in the imported content, 

provided that local manufacture does take place; 

 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined 

by the Department of Trade and Industry; and 

 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 

another person to support such primary contractor in the execution of part of a project in terms of the 

contract. 

 

3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows: 

 

Description of services, works or goods      Stipulated minimum threshold 

 

_______________________________         _______% 

  

_______________________________    _______% 

 

_______________________________    _______% 

 

4. Does any portion of the services, works or goods offered 

 have any imported content?      �

 (�����������������
�=





DA!� � �:� �

 

4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 

currency at 12:00 on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 

SATS 1286:2011): 

 

Currency  Rates of exchange 
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US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? 

 (�����������������
�=





DA!� � �:� �

 

5.1. If yes, provide the following particulars: 

 

(a) Full name of auditor: ……………………………………………………… 

(b) Practice number: ……………………………………………………………………….. 

(c) Telephone and cell number: ………………………………………………………………. 

(d) Email address: ……………………………………………………………………….. 

 

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction 

of the Accounting Officer / Accounting Authority) 

 

 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 

consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Institution): ....................................................... 

NB    

 

1.     The obligation to complete, duly sign and submit this declaration cannot be transferred        to 
an external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

 

2.    Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing Declaration D, 
bidders should complete Declaration E and then consolidate the information on Declaration C. 
Declaration C should be submitted with the bid documentation at the closing date and 
time of the bid in order to substantiate the declaration made in paragraph (c) below.  
Declarations D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations C, D and E 
with the actual values for the duration of the contract. 

 

I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), 
the following: 

 

(a) The facts contained herein are within my own personal knowledge. 

 

(b) I have satisfied myself that: 

 

(i)        the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and as 
measured in terms of SATS 1286:2011; and 

(ii)        the declaration templates have been audited and certified to be correct. 

 

(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above 
and the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

 



 

12 
 

Bid price, excluding VAT (y)   R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   

The local content percentages for each product have been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 13 of the 
Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE:                                                     DATE: ___________ 

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

1 This Municipal Bidding Document must form part of all bids invited. 
 

2 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps are 

taken to combat the abuse of the supply chain management system. 

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

 
Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a 

company or person prohibited from doing business with the public sector? 
(Companies or persons who are listed on this database were informed in writing 

of this restriction by the National Treasury after the audi alteram partem rule 

was applied). 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 

2004)? 

(To access this Register enter the National Treasury’s website, 

www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or submit 

your written request for a hard copy of the Register to facsimile number (012) 

3265445). 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 
law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

Yes No 

4.3.1 If so, furnish particulars: 
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 
/ municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE 

TO BE FALSE. 

 

 

 

………………………………………... ………………………….. 

Signature Date 

 

 

………………………………………. ………………………….. 

Position Name of Bidder 
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MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).²  Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b.  reject the bid of any bidder if that bidder or any of its directors has abused the   supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 

 
 

4   This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 
 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire 

to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services 

through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 
 
 

(Bid Number and Description) 

 
 

in response to the invitation for the bid made by: 
 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 



MBD 9 
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6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market 

allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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10.  I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and 

or may be reported to the National Prosecuting Authority (NPA) for criminal investigation 

and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act No. 12 of 2004 or any other applicable legislation. 

 
 

………………………………………………… ………………………………… 

Signature Date 

 
 

…………………………………………………. ………………………………… 

Position Name of Bidder 



C1 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C The Contract 

 
 

 

 

VICTOR KHANYE LOCAL MUNICIPALITY 
 

TENDER NO: T/ES/MIG/P1/2023/2024 

A PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION OF 
HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD OF 36 

MONTHS
(4EP CIDB GRADING) 
  
 
 

 
 
 

Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance  

C1.2 Contract Data 

C1.3 Form of Guarantee 

 
Part C2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bills of quantities 

 
Part C3: Scope of Work 

C3 Scope of Work 

 
Part C4: Site Information 

C4 Site Information 

 
Part C5 : Relevant Documentation 

C5 Health & Safety Specifications 

�	� �������������



C1.1 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C1 Agreements and Contract Data  

 

 

VICTOR KHANYE LOCAL MUNICIPALITY 
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OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: PANEL OF SERVICE PROVIDERS FOR THE 

SUPPLY AND INSTALLATION OF HIGHMAST IN VICTOR KHANYE LOCAL 

MUNICIPALITY FOR A PERIOD OF 36 MONTHS (4EP CIDB GRADING) 

 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to 

be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

……………………………………………. Rand (in words); R ……………………………………………    (in figures). 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance 

and returning one copy of this document to the Tenderer before the end of the period of validity stated in the 

Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract 

identified in the Contract Data. 

 
Tenderer Signature(s)   ____________________________  _____________________________ 
 

 
Names(s)         ____________________________  _____________________________ 
 

 
Capacity         ____________________________  _____________________________ 

      

 

For the tenderer    

(Name and address of organisation) 
 
 
 
Name of Witness      ____________________________  _____________________________ 
 
 
Signature(s)      ____________________________  _____________________________ 

 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
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ACCEPTANCE 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement 

between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 

Contract that is the subject of this Agreement. 

The terms of the contract are contained in: 

 
Part 1 Agreements and Contract Data (which includes this Agreement) 

Part 2 Pricing Data 

Part 3 Scope of Work 

Part 4 Site information 

Part 5 Additional Documentation and drawings and documents or parts thereof, which may be incorporated by 
reference into Parts 1 to 4 above. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 

the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming 

part of this Agreement. No amendments to or deviations from said documents are valid unless contained in this 

Schedule, which must be duly signed by the authorised representative(s) of both parties. 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes into effect. 

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 

Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations. Unless the 

Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing of any 

reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract 

between the parties. 

 
Tenderer Signature(s)   ____________________________  _____________________________ 
 

 
Names(s)         ____________________________  _____________________________ 
 

 
Capacity         ____________________________  _____________________________ 

      

 

For the tenderer    

(Name and address of organisation) 
 
Name of Witness      ____________________________  _____________________________ 
 
 
Signature(s)      ____________________________  _____________________________ 
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Notes: 

SCHEDULE OF DEVIATIONS 

 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender. 

 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid, become the subject of 

agreements reached during the process of Offer and Acceptance, the outcome of such 

agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes 

an obligation of the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded 

here, shall also be incorporated into the final draft of the Contract. 

 
1 Subject 

 

Details 

 

2 Subject 

 

Details 

 

3 Subject 
 

Details 

 

 

4 Subject 
 

Details 
 

5 Subject 
 

Details 

 

 

6 Subject 
 

Details 
 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
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agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer during 

this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing, oral 

communication or implied during the period between the issue of the tender documents and the receipt by the 

Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between 

the parties arising from this Agreement. 

 
 

FOR THE TENDERER: 

 

Signatures (s)       

 

Name(s)       

 

Capacity       
 
 
 

(Name and address of Organisation) 

 
Name of Witness      ____________________________  _____________________________ 
 
 
Signature(s)      ____________________________  _____________________________ 

 

FOR THE EMPLOYER 

 

Signatures (s)       

 

Name(s)       

 

Capacity       

 

Victor Khanye Local Municipality - Corner Van Der Walt and Samuel Road, Delmas 

 

 
Name of Witness      ____________________________  _____________________________ 
 
 
Signature(s)      ____________________________  _____________________________ 
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PART 1: DATA PROVIDED BY THE EMPLOYER 

 

CONDITIONS OF CONTRACT 

 
The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) published by 

the South African Institution of Civil Engineering. Copies of these conditions of contract may be obtained from 

the South African Institute of Civil Engineering (Tel: 011 805 5947). 

 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which it mainly 

applies. 

PART 1: Data provided by the Employer 
 

Clause Data 

1.1.1.13 The Defects Liability Period is 12 months. 

1.1.1.14 This Tender/Contract is for a panel of three contractors who may be instructed to perform work 
for any given period and portion of the works per specific instruction to perform work (IPW) which 
will stipulate the contract period applicable for that specific IPW Works shall be completed on a 
as and when needed basis over a period specified which will fall within the 36 months contract 
period and will be agreed with each contractor with the issue of a 
specific portion of the works as envisaged by the employer, measured from 
commencement/site hand-over date to due practical completion date. This period 
includes the Builder’s Holidays. 

1.1.1.15  Clause 1.1.1.5 of the GCC is replaced by the following:  
 The “Commencement date” shall be the date the site is handed over to the 
 Contractor in terms of GCC clause 5.4.1 

1.1.1.16 
1.2.1.2 
 

The Name of the Employer is Victor Khanye Local Municipality  

 

The address of the Employer is: 

Corner Van Der Walt and 

Samuel Road, Delmas 

2210 

Telephone: 012 665 6000 
1.1.1.26 The Pricing Strategy is Re-measurement Contract  

C1.2 CONTRACT DATA 
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1.2.1.2 The name of the Engineer is AXXYS DEVELOPMENT 
 
The address of the Engineer is: 

534 Flamingo Vlei Street 
Hazyview 
Mpumalanga 
1242 

 
Telephone:  073 673 4589 

3.2.3 The engineer is required in terms of his appointment with the employer to 
obtain the following specific approvals from the employer: 
1. Approval of extension of time; 
2. Approval of additional costs; 
3. Approval of variation orders; 
4. Approval from VKLM for the utilization of any Contingencies 
5. Approval of penalties 

4.3 The Health and Safety Plan shall be delivered and approved before the site 
hand-over/commencement date. Mail to bobongoir@gmail.com 

5.2.1 The Contractor shall commence executing the Works within 14 days from the Commencement date. 

5.3.1 The documentation required before commencing with the Works are: 
1. Health and Safety Plan (Refer to Clause GCC 4.3) 
2. lnitial programme (Refer to Clause GCC 5.6) 
3. Security (Refer to Clause GCC 6.2) 
4. lnsurance (Refer to Clause GCC 8.6) 
5. Other requirements as specified  

5.3.2 The time to submit the documentation required before commencement of the Works is 28 days 
 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor as there may be up to 
three contractors appointed by the client to work in the same area at any given time.  
 

5.5.1 This Tender/Contract is for a panel of three contractors who may be instructed to perform work 
for any given period and portion of the works per specific instruction to perform work (IPW) which 
will stipulate the contract period applicable for that specific IPW Works shall be completed on a 
as and when needed basis over a period specified which will fall within the 36 months contract 
period and will be agreed with each contractor with the issue of a 
specific portion of the works as envisaged by the employer, measured from 
commencement/site hand-over date to due practical completion date. This period 
includes the Builder’s Holidays. 

5.6.1 The Contractor shall deliver his program of work within 14 days of the 
Commencement Date 

   5.1.1 
   5.8.1 

The special non-working days are the official builder’s holiday plus all statutory public holidays and 
Sundays. 

The yearend break commences on 16 December 2023 and ends on 8 January 2024 
   5.12.2.2 A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion of 

the Engineer, all progress on an item or items of work on the critical path of the working program of 

the contractor has been brought to a halt. Delays on working days only (based on a five-day 

working week) will be taken into account for the extension of time, but the Contractor shall make 

provision in his program of work for an expected delay of "n”” working days caused by normal rainy 

weather, for which he will not receive any extension of time, where “n” equals …… days. 

Extension of time during working days will be granted to the degree to which actual delays, as defined 
above, exceed the number of "n" workings days. 
 

 EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO 
 NORMAL RAINFALL – WEATHER STATION 

  (The Engineer/Contractor reserves the right to update Table 1 with the latest data from 
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the Weather Bureau from a weather station close to the Site of Works) 
 

Month Expected number of working days 

lost as result of normal 

rainfall ("n Value") 

Average monthly rainfall 

(mm) 

January 

February 

March 

April  

May 

June 

July 

August 

September 

October 

November 

December 

3 

3 

3 

2 

1 

0 

0 

0 

1 

2 

3 

5 

96 

101 

77 

45 

11 

9 

3 

2 

15 

55 

73 

122 

Total 23 days 609 mm 
 

5.13.1 The penalty for failing to complete the works is 3,75c per R100 per day of the contract value. 

5.14.5.2  The Defects Liability Period is twelve (12) calendar months after the date of 
the final certificate of completion. 

5.16.3   The latent defect liability period is 10 years after the date of the final 
  approval certificate 

6.2.1 The liability of the guarantee shall be 10% of the Contract Price 

6.2.1  The Guarantee is to be delivered twenty-one (21) days after the Letter of Acceptance. In the     
event of failure to submit the guarantee within the stipulated 21 days, the Municipality 
reserves the right to cancel the contract and award the Bid to the tenderer who scored the 
next highest points. 

   6.5.1.2.3  Daywork allowances as tendered in Section 1800 of the Bill of Quantities: 
 Materials at cost plus 15%. 

   6.8.2  There will be no price adjustment in this contract. The BOQs have been prepared in 
such a manner that allows the contractor to price according to the year when the 
work will be executed. The contractors ‘rates have to allow for any possible price 
adjustment.  
  

   6.8.3  The following are special materials: nil 
 
 

   6.10.1.5 The percentage limit on materials not yet built into the Permanent Works is 80%. Proof of 
ownership is required. 

   6.10.3 The percentage retention on the amounts due to the Contractor is 10 %. 

8.6.1.1.2 The value of the materials supplied by the Employer to be included in the insurance sum is nil. 

8.6.1.2 The following additional and varied insurances are required: 
nil 

10.5.1/2 Disputes are to be referred to a ad-hoc adjudication 

10.5.3 The number of adjudication board members shall be 1 

10.7 Disputes are to be referred for final settlement to arbitration. 



C1.9 

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C1 Agreements and Contract Data  

 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum is nil. 

8.6.2 The limit of indemnity for liability insurance is R 5 000 000.00. 
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PART 1: DATA PROVIDED BY THE CONTRACTOR 

 

The Contractor is advised to read the General Conditions of Contract for Construction Works 3rd 

Edition (2015), published by the South African Institution of Civil Engineering, in order to understand 

the implications of this Data which is required to be completed. 

 
Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it 

mainly applies. 

 
Clause Data 

1.1.1.9 The Contractor is: 

Name: ………………………………………………………………………………………… 

1.2.1.2 The Address of the Contractor is: 

 
Address (physical): ……………………………………………………………………………. 

 
…………………………………………………………………………….. 

Address (postal): …………………………………………………………………………….. 

Telephone: ……………………………. Facsimile: ………………………………… 

 
E-mail: ………………………………….. 

 
6.5.1.2.3 

 
The percentage allowance to cover overhead charges is …………………….. 
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FORM OF GUARANTEE 

Tender No: T/ES/MIG/P1/2023/2024 
 

PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION OF 
HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD OF 36 

MONTHS (4EP CIDB GRADING) 
 

WHEREAS ............................................................................................................................. at 

VICTOR KHANYE LOCAL MUNICIPALITY 

(Hereinafter referred to as "the Employer") 

 
entered into, on the  ........... Day of ............................2023, at ……………………………………. 

 
a Contract with ................................................................................................................... 

 
at .................................................................................................………... 

(Hereinafter called "The Contractor") 

 
for the TARRING/PAVING OF ROADS IN DELMAS as per Scope of work AND WHEREAS it is 
provided by such Contract that the Contractor shall provide the Employer with security by way of 
suretyship for the due and faithful fulfilment of such Contract by the Contractor; 

 
AND WHEREAS ..........................................................................................................…………… 

has/have at the request of the Contractor, agreed to give such security; 

 
NOW THEREFORE WE, ................................................................................................…………. 

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors to 

the Employer under renunciation of the benefits of division and execution for the due and faithful 

performance by the Contractor of all the terms and conditions of the said Contract, subject to the 

following conditions. 

 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act 

in any manner authorised and/or contemplated by the terms of the said contract, and/or to agree 

to any modifications, variations, alterations, directions or extensions of the Due Completion Date 

of the Works under the said Contract, and that its rights under this guarantee shall in no way be 

prejudiced nor our liability hereunder be affected by reason of any steps which the Employer 

may take under such Contract, or of any modification, variation, alterations of the Due 

Completion Date which the Employer may make, give, concede or agree to under the said 

Contract. 

 
2. The Employer shall be entitled, without reference to us, to release any securities held by it, 

and to give time to or compound or make any other arrangement with the Contractor. 

C1.3 FORM OF GUARANTEE 
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3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion 

in terms of the Contract, unless we are advised in writing by the Employer before the issue of 

the said Certificate of his intention to institute claims, and the particulars thereof, in which event 

this guarantee shall remain in full force and effect until all such claims have been paid or 

liquidated. 

 
4. Our total liability hereunder shall not exceed the sum of (R ................................... ). 

 
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at 

 
...............................................................................................................…………………… 

 
IN WITNESS WHEREOF this guarantee has been executed by us at ........................... on 

 
this................ day of ........................ 20 ......... 

 

 
As witnesses: 

 

 
1. ....................................... Signature ....................................................... 

 
2. ....................................... Duly authorised to 

sign on behalf of .................................... 

 
Address .................................... 

 
.................................... 

 
.................................... 
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                                  VICTOR KHANYE LOCAL MUNICIPALITY 
 

 
 

                            Tender No: T/ES/MIG/P1/2023/2024 
 

PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION OF 
HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD OF 36 

MONTHS (4EP CIDB GRADING) 

 

 

 
 
 

 

C2.1 PRICING INSTRUCTIONS 

C2.2 BILL OF QUANTITIES 

��� 
�
�
��������
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                               VICTOR KHANYE LOCAL MUNICIPALITY 
 

                            Tender No: T/ES/MIG/P1/2023/2024 
 

PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION OF 
HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD OF 36 

MONTHS (4EP CIDB GRADING) 

 
 

a) These pricing instructions provide the Tenderer with guidelines and requirements with regard to the 

completion of the Pricing Schedule.  These pricing instructions also describe the criteria and assumptions 

which will be assumed in the Contract to have been taken into account by the Tenderer when developing 

his prices. 

b) The Pricing Schedule shall be read with all the documents which form part of this Contract. 

c) The following words have the meaning hereby assigned to them: 

Unit  The Unit of measurement for each item of work in terms of the Scope of Work. 

Rate  The payment per unit of work at which the tenderer tenders to do the work. 

 
d) The rates to be inserted in the Pricing Schedule are to be full inclusive for the work described under the 

several items.  Such rates shall cover all costs and expenses that may be required in and for the execution 

of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth or 

implied in the documents on which the tender is based, as well as overhead charges and profit. 

e) A rate is to be entered against each item in the Schedule of Fees and Disbursements.  An item against 

which no rate is entered will be accepted as a rate of nil having been entered against such items and 

covered by the other prices or rates in the schedule. 

f) All rates and sums of money quoted in the Pricing Schedule shall be in Rands and whole cents.  Fractions 

of a cent shall be discarded. 

g) All travelling costs, accommodation, meals and other incidental costs are to be included in the time based 

costs. 

h) Provisional Amounts shall only be expended on the specific instruction of the Employer. 

i) All prices and rates entered in the Pricing Schedule must be inclusive of Value Added Tax (VAT). 

Tenderers must take note that only suitably qualified, certified and authorized personnel for 
specialized work or any other specialized level of expertise that might be required for a task, 
as will be determined by Municipality, shall be allowed to work on such tasks, and failure to 
comply with the aforementioned, will result in administrative steps to be taken, which may 
lead to or result in cancellation of the contract.  
 

C2.1 PRICING INSTRUCTIONS 



C2.1.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C2.1 Pricing Instructions  

 

Tenderers not delivering within the agreed upon time allocation, or do not comply to the time 
schedules as determined by Municipality, without a valid reason, will result in penalties steps to be 
taken, which may lead to or result in cancellation of the contract.  
 
Municipality will not supply the material for the labour required on this tender, but tenderers must 
make provision in their pricing on the tender prices, for the smaller quantities of smaller consumables, 
including but not limited to, screws and fisher plugs, bolts and nuts, lugs and ferrules, orange cable 
warning tape and barrier(chevron) tape, insulation tape, rags, saddles, etc.  
 
Also note that all activities on this tender will take place in the Victor Khanye Local Municipal Area 
(Delmas). All equipment must be collected from the Municipal Stores or Electrical Workshops as far 
as possible.  
 
Tenderers may not, to suit the tenderer’s needs, alter, modify, adjust, substitute or in any other way 
make changes to the material supplied for a project, without the written permission of the Senior 
Manager of the Electrical Department or his delegated official.  
 
General Item Specifications applicable on most items  
 
Undermentioned specifications shall be applicable and so tendered per item as per these 
specifications listed, within each of the Main items as indicated on the Pricing Schedule: 

 

C2.2 Activity Schedules / Schedules of Prices 
 

Please Note 
 
 
a. The pricing shall be to the attached Bill of Quantities (BoQ). 

b. The Estimated Quantities are for evaluation purposes only. 

c. The appointment of Service Providers (s) shall be based on rates which will  

be negotiated with the successful bidders before entering into a Service Level  

Agreement with Council. 

d. The pricing shall include all material and labour to complete a task. 

e. Items marked with an asterisk* are for evaluation purposes only. 

f. No equipment (tools) from Council are available, all shall be supplied by the  

contractor. 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C2.2 Bill of Quantities  

 

 
 

 

VICTOR KHANYE LOCAL MUNICIPALITY 
 

 
Tender No: T/ES/MIG/P1/2023/2024 

PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION OF 
HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD OF 36 

MONTHS (4EP CIDB GRADING) 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C2.2.1 

C2.2 BILL OF QUANTITIES 



FIRST FINANCIAL YEAR (2023/2024)

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 1

PRELIMINARIES AND GENERAL COSTS

1.1 SITE ESTABLISHMENTS sum 1

1.1.1 Site Office (Camp and Fencing).

1.1.2 Site Office equipment

1.1.3 Store.

1.2 ADMINISTRATIVE COSTS sum 1

1.2.1 Site Personnel ( including security).

1.2.2 Supervisory Staff.

1.2.3 Transport (staff).

1.2.4 Insurances.

1.2.5 Guards

1.2.6 Running costs e.g. Water, Telephone, Stationery or 

Printing, etc.

1.3 GENERAL COSTS sum 1

1.3.3 Inspections, testing and commissioning of the

complete works.

1.3.4 Handing over of commissioned works and a 

comprehensive "As-built" Data Pack : Three (3) hard 

copies in A4-sized binders and one (1) soft copy on 

Disc.

1.4 HEALTH AND SAFETY COMPLIANCE

1.4.1 Compliance with the requirements of the Occupational 

Health and Safety Plan and regulations.

sum 1

1.4 CLO

1.4.1 Allow an amount of R48,000.00 for CLO sum 1
R48,000.00

SUB-TOTAL BILL 1 - AMOUNT CARRIED FORWARD TO SUMMARY FOR BILLS 

HIGHMAST LIGHTING INSTALLATION FOR BOTLENG AREA



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 2

2.1 30 M MASTS

Steelwork including the luminaire cluster (Eight fiitings) and the galvanising

to specification of a high mast with a column height of 30M and the

luminaire lowered with the aid of a winch.

Supply ea 4

Install ea 4

2.2

412 Watts LED fittings complete with lamps (OMNIBLAST1E MD

412N5356 SA1G).

Supply ea 32

Install ea 32

2.3 Pole mounted metering box for high masts including the meter.

Supply ea 4

Install ea 4

2.4

Electrical distribution baord for high masts including the complete wiring of

the mast and photo cell control complete as specified.

Supply ea 4

Install ea 4

2.5

Electrical spliter box for high masts including the complete wiring of the

mast .

Supply ea 4

Install ea 4

2.6

All earthing materials per mast including the lighting spike on top of the high

mast and earth resistance of less than 10 Ohm. Complete installation as

specified, with test certificate.

Supply ea 4

Install ea 4

2.7 Soil bearing pressure test certificate signed by a Professional Engineer. ea 4

2.8

Foundation complete as specified for 30 M high mast structure, complete

with excavation, barricades and certified enegineering design. ea 4

2.9

Soil geotechnical studies for foundation including soil and concrete cube

tests. ea 4

2.10 Test certificate for concrete 10/30/40 days, for every 30 M high mast light. ea 4

2.11

Complete technical information including SANS certification for masts,

lights and all other relevant equipment, for every 30 M high mast light. ea 4

2.12 Certificate for Compliance for galvanising specifications. ea 4

2.13

Testing and Commissioning complete with certificate of Compliance, for

every 30 M high mast light. ea 4

2.14

Double drum winch for 8mm diameter stainless steel rope, complete with

handle, power tool, hydraulic tool and electrical motor as specified.

(Supply) ea 1

SUB-TOTAL BILL 2 - AMOUNT CARRIED FORWARD TO SUMMARY FOR BILLS 

HIGH MAST INSTALLATION FOR BOTLENG AREA

FIRST FINANCIAL YEAR (2023/2024)



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 3

LV CABLING INSTALLATION FOR HIGH MAST LIGHT

3.1 LV CABLES

600 / 1000 V PVC / SWA / PVC 16mm
2
, 4 Core Stranded Cu, 

3.1.1 Supply m

500

3.1.2 Install m

500

600 / 1000 V PVC / SWA / PVC 6mm
2
, 4 Core Stranded Cu 

3.1.3 Supply m

400

3.1.4 Install m

400

10mm
2
 BCEW

3.1.5 Supply m

500

3.1.6 Install m

500

4mm
2
 BCEW

3.1.7 Supply m

400

3.1.8 Install m

400

3.2 CABLE JOINTS & ENDS

Terminate and make off the following PVC/SWA/PVC cables

by means of Pratley cable termination. 16 MM2, 4 Core cable.

3.2.1 Supply each

8

3.2.2 Install each

8

Terminate and make off the following PVC/SWA/PVC cables

by means of Pratley cable termination. 6 MM2, 4 Core cable.

3.2.1 Supply each

8

3.2.2 Install each

8

10mm
2
 BCEW JOINTS & ENDS

3.1.5 Supply each

8

3.1.6 Install each

8

4mm
2
 BCEW JOINTS & ENDS

3.1.7 Supply each

8

3.1.8 Install each

8

3.3 EXCAVATION

3.3.1 Excavate and backfill cable trench 800 mm deep 450 mm wide.

Per running meter. Contractor to make own assessment on soil

conditions, and allow for pickable, soft, rock or hard rock

combination accordingly.
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 TOTAL BILL 3 - AMOUNT CARRIED TO SUMMARY OF BILLS

HIGH MAST INSTALLATION FOR BOTLENG AREA

FIRST FINANCIAL YEAR (2023/2024)



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 4

PROVISIONAL AMOUNTS

POWER CONNECTION CONTRIBUTION

Allow an amount of R180, 000.00 for connection 

fees
sum 1

180,000.00R   

 SUB-TOTAL BILL 4 - AMOUNT CARRIED TO SUMMARY OF BILLS

HIGH MAST INSTALLATION FOR BOTLENG AREA

FIRST FINANCIAL YEAR (2023/2024)



SUMMAR PAGE

ITEM BILL TENDER AMOUNT

1 BILL 1

2 BILL 2

3 BILL 3

4 BILL 4 PROVISIONS

6

7

8

9

10

HIGH MAST INSTALLATION FOR BOTLENG AREA

FIRST FINANCIAL YEAR (2023/2024)

DESCRIPTION

CABLES

PRELIMINARY AND GENERAL

HIGH MAST STRUCTURES

SUB TOTAL 2 (CARRIED TO MAIN SUMMARY PAGE)

CONTINGENCIES (10 %)

GRAND TOTAL COST

ADD VAT 15%

SUB TOTAL 1



SECOND FINANCIAL YEAR (2024/2025)  ESCALATION WILL NOT BE APPLICABLE

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 1

PRELIMINARIES AND GENERAL COSTS

1.1 SITE ESTABLISHMENTS sum 1

1.1.1 Site Office (Camp and Fencing).

1.1.2 Site Office equipment

1.1.3 Store.

1.2 ADMINISTRATIVE COSTS sum 1

1.2.1 Site Personnel ( including security).

1.2.2 Supervisory Staff.

1.2.3 Transport (staff).

1.2.4 Insurances.

1.2.5 Guards

1.2.6 Running costs e.g. Water, Telephone, Stationery or 

Printing, etc.

1.3 GENERAL COSTS sum 1

1.3.3 Inspections, testing and commissioning of the

complete works.

1.3.4 Handing over of commissioned works and a 

comprehensive "As-built" Data Pack : Three (3) hard 

copies in A4-sized binders and one (1) soft copy on 

Disc.

1.4 HEALTH AND SAFETY COMPLIANCE

1.4.1 Compliance with the requirements of the Occupational 

Health and Safety Plan and regulations.

sum 1

1.4 CLO

1.4.1 Allow an amount of R39,600.00 for CLO sum 1
R39,600.00

SUB-TOTAL BILL 1 - AMOUNT CARRIED FORWARD TO SUMMARY FOR BILLS 

HIGHMAST LIGHTING INSTALLATION FOR BOTLENG AREA



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 2

2.1 30 M MASTS

Steelwork including the luminaire cluster (Eight fiitings) and the galvanising

to specification of a high mast with a column height of 30M and the

luminaire lowered with the aid of a winch.

Supply ea 3

Install ea 3

2.2

412 Watts LED fittings complete with lamps (OMNIBLAST1E MD

412N5356 SA1G).

Supply ea 24

Install ea 24

2.3 Pole mounted metering box for high masts including the meter.

Supply ea 3

Install ea 3

2.4

Electrical distribution baord for high masts including the complete wiring of

the mast and photo cell control complete as specified.

Supply ea 3

Install ea 3

2.5

Electrical spliter box for high masts including the complete wiring of the

mast .

Supply ea 3

Install ea 3

2.6

All earthing materials per mast including the lighting spike on top of the high

mast and earth resistance of less than 10 Ohm. Complete installation as

specified, with test certificate.

Supply ea 3

Install ea 3

2.7 Soil bearing pressure test certificate signed by a Professional Engineer. ea 3

2.8

Foundation complete as specified for 30 M high mast structure, complete

with excavation, barricades and certified enegineering design. ea 3

2.9

Soil geotechnical studies for foundation including soil and concrete cube

tests. ea 3

2.10 Test certificate for concrete 10/30/40 days, for every 30 M high mast light. ea 3

2.11

Complete technical information including SANS certification for masts,

lights and all other relevant equipment, for every 30 M high mast light. ea 3

2.12 Certificate for Compliance for galvanising specifications. ea 3

2.13

Testing and Commissioning complete with certificate of Compliance, for

every 30 M high mast light. ea 3

2.14

Double drum winch for 8mm diameter stainless steel rope, complete with

handle, power tool, hydraulic tool and electrical motor as specified.

(Supply) ea 0

SUB-TOTAL BILL 2 - AMOUNT CARRIED FORWARD TO SUMMARY FOR BILLS 

HIGH MAST INSTALLATION FOR BOTLENG AREA

SECOND FINANCIAL YEAR (2024/2025)  ESCALATION WILL NOT BE APPLICABLE



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 3

LV CABLING INSTALLATION FOR HIGH MAST LIGHT

3.1 LV CABLES

600 / 1000 V PVC / SWA / PVC 16mm
2
, 4 Core Stranded Cu, 

3.1.1 Supply m

375

3.1.2 Install m

375

600 / 1000 V PVC / SWA / PVC 6mm
2
, 4 Core Stranded Cu 

3.1.3 Supply m

300

3.1.4 Install m

300

10mm
2
 BCEW

3.1.5 Supply m

375

3.1.6 Install m

375

4mm
2
 BCEW

3.1.7 Supply m

300

3.1.8 Install m

300

3.2 CABLE JOINTS & ENDS

Terminate and make off the following PVC/SWA/PVC cables

by means of Pratley cable termination. 16 MM2, 4 Core cable.

3.2.1 Supply each

6

3.2.2 Install each

6

Terminate and make off the following PVC/SWA/PVC cables

by means of Pratley cable termination. 6 MM2, 4 Core cable.

3.2.1 Supply each

6

3.2.2 Install each

6

10mm
2
 BCEW JOINTS & ENDS

3.1.5 Supply each

6

3.1.6 Install each

6

4mm
2
 BCEW JOINTS & ENDS

3.1.7 Supply each

6

3.1.8 Install each

6

3.3 EXCAVATION

3.3.1 Excavate and backfill cable trench 800 mm deep 450 mm wide.

Per running meter. Contractor to make own assessment on soil

conditions, and allow for pickable, soft, rock or hard rock

combination accordingly.
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 TOTAL BILL 3 - AMOUNT CARRIED TO SUMMARY OF BILLS

HIGH MAST INSTALLATION FOR BOTLENG AREA

SECOND FINANCIAL YEAR (2024/2025) ESCALATION WILL NOT BE APPLICABLE



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 4

PROVISIONAL AMOUNTS

POWER CONNECTION CONTRIBUTION

Allow an amount of R148, 500.00 for connection 

fees
sum 1

148,500.00R   

 SUB-TOTAL BILL 4 - AMOUNT CARRIED TO SUMMARY OF BILLS

HIGH MAST INSTALLATION FOR BOTLENG AREA

SECOND FINANCIAL YEAR (2024/2025)  ESCALATION WILL NOT BE APPLICABLE



SUMMAR PAGE

ITEM BILL TENDER AMOUNT

1 BILL 1

2 BILL 2

3 BILL 3

4 BILL 4 PROVISIONS

6

7

8

9

10

HIGH MAST STRUCTURES

HIGH MAST INSTALLATION FOR BOTLENG AREA

SECOND FINANCIAL YEAR (2024/2025)  ESCALATION WILL NOT BE APPLICABLE

DESCRIPTION

CABLES

PRELIMINARY AND GENERAL

GRAND TOTAL COST

ADD VAT 15%

SUB TOTAL 1

SUB TOTAL 2 (CARRIED TO MAIN SUMMARY PAGE)

CONTINGENCIES (10 %)



THIRD FINANCIAL YEAR (2025/2026) ECALATION WILL NOT BE APPLICABLE

DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 1

PRELIMINARIES AND GENERAL COSTS

1.1 SITE ESTABLISHMENTS sum 1

1.1.1 Site Office (Camp and Fencing).

1.1.2 Site Office equipment

1.1.3 Store.

1.2 ADMINISTRATIVE COSTS sum 1

1.2.1 Site Personnel ( including security).

1.2.2 Supervisory Staff.

1.2.3 Transport (staff).

1.2.4 Insurances.

1.2.5 Guards

1.2.6 Running costs e.g. Water, Telephone, Stationery or 

Printing, etc.

1.3 GENERAL COSTS sum 1

1.3.3 Inspections, testing and commissioning of the

complete works.

1.3.4 Handing over of commissioned works and a 

comprehensive "As-built" Data Pack : Three (3) hard 

copies in A4-sized binders and one (1) soft copy on 

Disc.

1.4 HEALTH AND SAFETY COMPLIANCE

1.4.1 Compliance with the requirements of the Occupational 

Health and Safety Plan and regulations.

sum 1

1.4 CLO

1.4.1 Allow an amount of R43,560.00 for CLO sum 1
R43,560.00

SUB-TOTAL BILL 1 - AMOUNT CARRIED FORWARD TO SUMMARY FOR BILLS 

HIGHMAST LIGHTING INSTALLATION FOR BOTLENG AREA



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 2

2.1 30 M MASTS

Steelwork including the luminaire cluster (Eight fiitings) and the galvanising

to specification of a high mast with a column height of 30M and the

luminaire lowered with the aid of a winch.

Supply ea 3

Install ea 3

2.2

412 Watts LED fittings complete with lamps (OMNIBLAST1E MD

412N5356 SA1G).

Supply ea 24

Install ea 24

2.3 Pole mounted metering box for high masts including the meter.

Supply ea 3

Install ea 3

2.4

Electrical distribution baord for high masts including the complete wiring of

the mast and photo cell control complete as specified.

Supply ea 3

Install ea 3

2.5

Electrical spliter box for high masts including the complete wiring of the

mast .

Supply ea 3

Install ea 3

2.6

All earthing materials per mast including the lighting spike on top of the high

mast and earth resistance of less than 10 Ohm. Complete installation as

specified, with test certificate.

Supply ea 3

Install ea 3

2.7 Soil bearing pressure test certificate signed by a Professional Engineer. ea 3

2.8

Foundation complete as specified for 30 M high mast structure, complete

with excavation, barricades and certified enegineering design. ea 3

2.9

Soil geotechnical studies for foundation including soil and concrete cube

tests. ea 3

2.10 Test certificate for concrete 10/30/40 days, for every 30 M high mast light. ea 3

2.11

Complete technical information including SANS certification for masts,

lights and all other relevant equipment, for every 30 M high mast light. ea 3

2.12 Certificate for Compliance for galvanising specifications. ea 3

2.13

Testing and Commissioning complete with certificate of Compliance, for

every 30 M high mast light. ea 3

2.14

Double drum winch for 8mm diameter stainless steel rope, complete with

handle, power tool, hydraulic tool and electrical motor as specified.

(Supply) ea 0

SUB-TOTAL BILL 1 - AMOUNT CARRIED FORWARD TO SUMMARY FOR BILLS 

HIGH MAST INSTALLATION FOR BOTLENG AREA

THIRD FINANCIAL YEAR (2025/2026) ECALATION WILL NOT BE APPLICABLE



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 3

LV CABLING INSTALLATION FOR HIGH MAST LIGHT

3.1 LV CABLES

600 / 1000 V PVC / SWA / PVC 16mm
2
, 4 Core Stranded Cu, 

3.1.1 Supply m

375

3.1.2 Install m

375

600 / 1000 V PVC / SWA / PVC 6mm
2
, 4 Core Stranded Cu 

3.1.3 Supply m

300

3.1.4 Install m

300

10mm
2
 BCEW

3.1.5 Supply m

375

3.1.6 Install m

375

4mm
2
 BCEW

3.1.7 Supply m

300

3.1.8 Install m

300

3.2 CABLE JOINTS & ENDS

Terminate and make off the following PVC/SWA/PVC cables

by means of Pratley cable termination. 16 MM2, 4 Core cable.

3.2.1 Supply each

6

3.2.2 Install each

6

Terminate and make off the following PVC/SWA/PVC cables

by means of Pratley cable termination. 6 MM2, 4 Core cable.

3.2.1 Supply each

6

3.2.2 Install each

6

10mm
2
 BCEW JOINTS & ENDS

3.1.5 Supply each

6

3.1.6 Install each

6

4mm
2
 BCEW JOINTS & ENDS

3.1.7 Supply each

6

3.1.8 Install each

6

3.3 EXCAVATION

3.3.1 Excavate and backfill cable trench 800 mm deep 450 mm wide.

Per running meter. Contractor to make own assessment on soil

conditions, and allow for pickable, soft, rock or hard rock

combination accordingly.
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 TOTAL BILL 3 - AMOUNT CARRIED TO SUMMARY OF BILLS

HIGH MAST INSTALLATION FOR BOTLENG AREA

THIRD FINANCIAL YEAR (2025/2026) ESCALATION WILL NOT BE APPLICABLE



ITEM DESCRIPTION UNIT QTY RATE AMOUNT

BILL No. 4

PROVISIONAL AMOUNTS

POWER CONNECTION CONTRIBUTION

Allow an amount of R163, 350.00 for connection 

fees
sum 1

163,350.00R   

 SUB-TOTAL BILL 4 - AMOUNT CARRIED TO SUMMARY OF BILLS

HIGH MAST INSTALLATION FOR BOTLENG AREA

THIRD FINANCIAL YEAR (2025/2026) ECALATION WILL NOT BE APPLICABLE



SUMMAR PAGE

ITEM BILL TENDER AMOUNT

1 BILL 1

2 BILL 2

3 BILL 3

4 BILL 4 PROVISIONS

6

7

8

9

10 GRAND TOTAL COST

ADD VAT 15%

SUB TOTAL 1

SUB TOTAL 2 (CARRIED TO MAIN SUMMARY PAGE)

CONTINGENCIES (10 %)

HIGH MAST INSTALLATION FOR BOTLENG AREA

THIRD FINANCIAL YEAR (2025/2026) ECALATION WILL NOT BE APPLICABLE

DESCRIPTION

CABLES

PRELIMINARY AND GENERAL

HIGH MAST STRUCTURES



ITEM TENDER AMOUNT

1

2

3

4

5

6

HIGH MAST INSTALLATION FOR BOTLENG AREA

MAIN SUMMARY PAGE

DESCRIPTION

THIRD FINANCIAL YEAR (2025/2026) (EXCL VAT)

FIRST FINANCIAL YEAR (2023/2024) (EXCL VAT)

SECOND FINANCIAL YEAR (2024/2025) (EXCL VAT)

GRAND TOTAL COST TO BE CARRIED TO FORM OF OFFER

ADD VAT 15%

SUB TOTAL 



Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C3 Scope of Work  

 

 
 

  

VICTOR KHANYE LOCAL MUNICIPALITY 
 

 

Tender No: T/ES/MIG/P1/2023/2024 
 

PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND INSTALLATION OF 
HIGHMAST IN VICTOR KHANYE LOCAL MUNICIPALITY FOR A PERIOD OF 36 

MONTHS (4EP CIDB GRADING) 
  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

C3 SCOPE OF WORK 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C3 Scope of Work  

 

 

6.1.1 SCOPE OF WORKS 
  
The project consists of the supply and installation of 30m high masts in Victor Khanye Local Municipality.  This 
tender shall be based on 30m high, raising and lowering luminaire ring masts. The scope shall also include 
the erection including installation, testing and commissioning of the automatic lifting system. 

The high mast lights will be installed in different wards that were prioritized in the IDP and confirmed by the 

Municipality. 

6.1.2 LOCATION  

10 x High mast lights will be installed in various areas within the Victor Khanye Municipality Jurisdiction. 

The following table gives only an indication of the villages where high mast lights must be installed, but the 

final list will be given to the successful service provider:  
 
LOCATION NO OF LIGHTS 

Botleng 10 

  

  

  
  
  

TOTAL 10 

There are no street numbers or stand numbers available and therefore the service provider has to work on the 

GPS co-ordinates. 

 

6.1.3 DETAILED SCOPE OF WORKS 

The work to be executed under the contract will include the following:  

• Supply, Delivery and Assembly of 30m high mast structures  

• Each high mast structure will be fitted with the number of luminaires per mast shall be 8 (eight) off 412W 

floodlights. 

• High Mast Foundations, excavations including cub test.  

• Application to Eskom for supply point and connection onto the Eskom power grid (If required)  

• Payment of Eskom connection fee for the supply point  

• Supply and installation of 16mm² x 4 Core Copper low voltage connections to each structure from Eskom   

supply point to high mast structure or by the Municipality.  

 • Testing and commissioning of high mast structures 

• Employment of local labourers 

• GPS co-ordinates of all the high mast positions 

• As-Build drawings of Hard copy and CAD format 

• All the relevant test certificates and operation manuals 

 • Handing over to Client and Local Municipality 

 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C3 Scope of Work  

 

6.1.4 CONSTRUCTION METHODOLOTY AND QUALITY CONTROL 

All materials shall comply with the requirements of the South African Bureau of Standards, and shall bear the 

official standardization mark. Where SABS standard does not exist for a certain material, or a material does 

not bear the official standardization mark, the Engineers approval of such material must be gained before use 

thereof. 

 

6.1.5 RECORD DRAWINGS 

Engineer must have available some of the areas to compile Construction Drawings. Engineer must source the 

balance of the CAD drawings to assist with the project planning and design 

 

6.1.6 DESIGN 
 
1.1 HIGH MAST EARTHING DESIGN 
 
The earthing shall be carried out by a specialist.  An SABS approved design for the earthing arrangement shall 
be submitted to the office by the Engineer . 
 
Prior to the commissioning of the masts, all earthing results (as tested by the specialist) shall be submitted to 
the office of the Engineer. 
 
During the commissioning of the masts the Engineer may nominate the testing of the earthing systems on any 
of the masts to verify results. 
 
1.2 STANDARDS 

The mast design shall comply with the requirements of SABS 0160/1980 (General Procedures and loading to 

be adopted in the design of buildings) and SABS 0162/1984 (Structural use of Steelworks) 

All equipment and material offered shall be of the best quality, comply with the requirements of the relevant 

SABS specifications, if published, otherwise with the relevant SABS specifications in force at the time of 

tendering. 

Where equipment or material offered complies with the recognized standard of the country of manufacture and 

not specifically with the requirements of the clause above, such equipment or material will be considered at 

the discretion of the Engineer.  In this case tenderers shall state fully all respects in which the equipment or 

material offered, departs from the requirements of the clause above. 

 

All work shall be carried out in a neat and orderly manner, in full compliance with the Occupational Health and 

Safety Act, 1993 (Act 85 of 1993) as amended and every other statutory or local regulation, to the satisfaction 

of the Engineer.   

 
1.3 DELIVERY AND ERECTION 

The transportation to site, off loading and erection of all masts form part of this contract. 

The Service provider is to make his own arrangements regarding the selection of a suitable route and obtaining 

the approval of the relevant authorities to transport an abnormal load along the selected route. 



Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2 

Tender No: T/ES/MIG/P1/2023/2024 

HIGHMAST IN VICTOR KHANYE 

C3 Scope of Work  

 

Masts and/or sections of masts shall be transported in such a manner that the possibility of damage to mast 

finishes is minimized. 

Masts shall be erected within 5 working days after its delivery to site, in order to minimize the obstruction of 

construction or other traffic and consequent possible damage to the mast.  Masts awaiting erection shall be 

stored in the immediate vicinity of their foundations, in such locations as will minimize traffic obstruction. 

After erection and alignment to the vertical of the masts, well rammed dry mortar shall be grouted into the 

space between the base flange and the plinth top and any damage to the paintwork on the masts shall be 

repaired to the approval of the Engineer. 
 

1.4 EARTHING OF HIGH MASTS 

All earthing and bonding shall be carried out in accordance with the Standard Code of Practice for the Wiring 

of Premises, as issued by the SABS. 

At each mast, the earth cable of incoming and outgoing cable’s, the cable glands and earth studs shall be 

connected together by means of stranded flexible copper conductors, using terminal lugs crimped on or 

soldered to, the ends of the conductor. 

Two separate stainless steel earthing terminals, of suitable diameter, shall be brazed or welded to the mast at 

a convenient point within the base compartment, for connection to the earthing system. 

 

A 1200mm high lightning conductor spike shall be fitted to the mast top and connected to one of the above-

mentioned earth terminals by means of 70mm2 stranded or solid copper conductor.  The neutral conductor 

shall not be connected to the earth conductor. 

 

Supply and install, as part of this contract, two earthing rods next to each mast.   These two rods shall 

be connected to the mast earth terminal by means of 2 separate 70mm2 copper conductors. 

The tenderer shall allow in the Bill of Quantities for the determination of soil resistivity at each mast position 

before the start of any construction.  If the earthing resistance at each mast is greater than 10ohms after the 

installation of the above-mentioned two earthing rods, the Engineer will instruct the service provider to install 

more earthing rods / earth mats and earth conductors at unit prices as set out in the Bill of Quantities.  The 

service provider shall determine the soil resistivity in the presence of the Engineer. 

 

1.5 RODS 

Rods shall be of stainless steel or shall have a steel core with copper cladding of at least 0,25mm2 thickness, 

applied by the molten welded process, to form a microscopic crystalline copper-steel alloy between the two 

metals, as to ensure that abrasion or bending, during driving, will not damage the outer copper skin.  Rods 

shall be 1,2m in length with provision for screwing together to form a mechanically and electrically continuous 

rod. 

The joint between the extensible rods shall not permit the ingress of moisture.  The coupling shall be of a 
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material that will inhibit electrolytic action between the coupling and the copper skin on the rod. 

The total length of each rod shall be at least 1,2m. 

Rods shall be driven into the soil in a professional manner that will ensure that no unnecessary vibrations are 

set up.  The manufacturer's recommended rod driving practice shall be closely followed. 

The top of the rod after installation shall be at least 500mm below surface level.The rod shall be connected by 

means of the special clamp supplied by the rod manufacturer, to the earth terminal inside the mast, using a 

70mm2 bare copper conductor run through the sleeve leading to the mast interior. 

 

At the base and at the top of the mast, an M12 stainless steel or brass stud shall be welded or brazed to the 

main body of the mast in a readily accessible position.  The luminaires shall be individually bonded to earth 

terminals in the junction box at the mast head (for more than two luminaires), which terminals shall, in turn, be 

bonded to the earth stud on the mast body by means of a 10,0mm2 green insulated cable. 

1.6 PHOTOMETRIC PERFORMANCE OF HIGHMAST 

Luminaires shall be symmetrically distributed around the circumference of the mast head assembly, in single 

tier formation. 

The number of luminaires per mast shall be 8 (Eight) off 412W SUPER 4Y floodlight. 

 

The luminaires on each mast shall, in the absence of any contribution from other light sources, produce the 

following photometric results based on new, clean luminaires (i.e. Maintenance Factor = 1), and new lamps, 

operated at rated voltage, after 100 burning hours (Lamp Lumen Depreciation Factor = 1) and at an ambient 

site temperature between 15oC and 25oC and with a reasonably clean atmosphere. 

 

BASIC PARAMETERS 

X : Co-ordinate in x-direction 

y   : Co-ordinate in y-direction perpendicular to x- direction 

Mast location : x = 0,  y = 0 

Luminaire mounting height : 30,0m 

Aiming angle of main beam to the vertical : Maximum 75 - 80 as required 

Required Results:  Minimum illuminance Values, per typical quadrant 

 
MINIMUM ILLUMINANCE VALUE IN LUX (Hor. Plane) 

Co-ordinates Illuminance 

x y Lux 

150 150 0.4 

 

The above figure refers to one quadrant and 360oC values shall be essentially similar, to yield a symmetrical 

pattern over a circle with radius of 150m. 
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NOTE: 

In the adjudication of tender, the extent to which the offer complies with the above data or improved there-on, 

will be taken into account. 

 

REQUIRED RESULTS: Diversity 

The diversity between the highest and lowest illuminance values within a circle of 300m diameter concentric 

around the mast shall not exceed 20. 

Measurements shall be taken with a high class cosine-corrected instrument, at natural ground level. 

 

1.7 PHOTOCELL SWITCH UNIT FOR HIGH MASTS 

At the mast head, in a position shielded from direct or reflected light emitted by the floodlights, a photocell 

daylight switch unit shall be provided and connected to control the contactor. 

The unit shall be shielded from lightning discharge currents and it is therefore required that the unit shall be 

mounted under the canopy, facing west.  In order to minimize the effect of operation from reflected light under 

misty conditions, the photocell shall be mounted inside a solid metal type casing suitably screened to prevent 

the ingress of birds, large insects, etc.   The photo-electric cell shall switch "ON" when daylight drops to 

approximately 40lux and shall switch "OFF" at approximately 80lux.  The photo-electric cell shall have a time 

delay of not less than 30 seconds. 

The photocell will be of the "THERMAL" photo-electric type and must be suitable for all standard lux settings. 

The photocell will be supplied with a standard NEMA socket complete with gasket. 

The photocell will have a universal cell orientation to assure optimum efficiency.  The photocell will carry a 

minimum 2 year guarantee under normal operating conditions. 

 

The photo-electric cells shall be completely waterproof and shall be of robust construction.  The material of 

the cover shall not crack, deform or deteriorate in any way whatsoever and shall be colour fast in all weather 

conditions. 

Samples of photo-electric cells shall be submitted to the Engineer for approval prior to the ordering 

thereof. 

1.8 FOUNDATIONS AND CONSTRUCTION OF MASTS 

The following must be done or supplied by the service provider: 

• Grouting the gap between the mast base plate and the foundation plinths; 

• Certificate from manufacturer of mast; 

• Certificate for the concrete of mast (at least 3 test cube results); 

• Soil test certificates; 

• Certificate of compliance; 
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• Operating and maintenance instructions. 

• Special door lock to prevent vandalism and entry by others. 

1.8.1LUMINAIRE SPECIFICATIONS. 

A sample of all luminaires offered by a manufacturer shall be submitted to the engineer for his 

approval.  This sample shall be submitted before the tender closing date to the office of the engineer.  

The sample of the successful manufacturer would remain in the possession of the engineer until the completion 

of the project. 

The luminaire shall consist of a LM6 die-cast aluminium housing with a separate but attached gearbox 

designed to operate 412W LED lamps.  

SANS 60598-2-5 safety mark. 
 

IP65 in compliance with SANS 60598-2-5 for both the lamp and gear compartments. 
 

The IP rating must be certified by an SABS test report and must be submitted with the tender document. 
 

The housing shall be robustly constructed, weatherproof, hail proof, corrosion proof and vandal resistant. It 
shall be manufactured from LM6 high pressure die-cast aluminium.  

 
The front glass covering the lamp compartment shall be heat and impact resistant, held to the lamp housing 
by stainless steel clamps and sealed by an extruded heat resistant silicon gasket. 

 
The reflector system shall be manufactured from 99,98% super-pure anodized aluminium and consist of the 
back reflector and two side reflectors. The luminaire shall be available in an asymmetrical narrow beam 
distribution. 

 
Lamp replacement shall ONLY be facilitated from the side by a high-pressure die cast aluminium lampholder 
housing. It shall be sealed with a one piece silicon gasket and shall be held to the floodlight with two stainless 
steel screws. 

 
The control gear compartment shall be manufactured from high-pressure LM6 die-cast aluminium for good 
heat dissipation. 

 
All internal wiring shall be Teflon coated with protective sleeving to prevent damage by possible abrasion. 

 
The luminaire shall be power factor corrected to a minimum of 0,9. 

 
It shall consist of a lid and body that seals the control gear compartment to an IP65 ingress protection rating 
when closed. The control gear compartment shall be attached to the stirrup. 

 
The lamp holder shall comply with VC 8011, shall be rated to withstand 240°C/5kV. 

 
The control gear shall be incorporated inside the control gear compartment and shall be mounted on a 
removable gear tray. 

 
It shall be suitable for operation with the 412W lamp on a 230V +3%/-10% 50Hz single phase system.  
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The stirrup shall be manufactured from hot dipped galvanized steel. Holes shall be provided for mounting 
purposes.  
 
The following documentation should be supplied and the check list completed – 

/� SANS 60598-2-5 certification 
�� SANS certification of IP rating 
3� Manufacturers ISO 9001-2000 certification 
1� Illuminance calculation based on triangular spacing, proving that the illumination level, based on a 

maintenance factor of 0.75, does not drop at any point, below 1Lux.   
 

 
Item Statement Tenderer Input 
1 Manufacturer of luminaire  

2 SANS 60598-2-5 submitted YES / NO 
3 ISO 9001-2000 certification of luminaire 

manufacturer submitted 
YES / NO 

4 IP rating certification submitted YES / NO 

5 All internal wiring Teflon coated YES / NO 
7 Lamp replacement from side of luminaire 

and holder is secured with stainless steel 
screws 

YES / NO 

8 Lamp compartment LM6 high pressure 
die-cast aluminium 

YES / NO 

9 Gear compartment LM6 high pressure 
die-cast aluminium 

YES / NO 

10 Power factor corrected to a minimum of 
0,9 

YES / NO 

 
Performance Calculation – 

 
A – Mast spacing as calculated on complying triangular spacing calculation 
B – Estimated cost of installed mast including electrification 
C – 10 000m - Straight line distance based on small to medium project number of masts 
D – Unit cost of floodlights X by number of floodlights per mast 

 
A - _________________ 
B – xxxxxxxxxxxx – Engineers discretion 
D - _________________ 
 
Scheme Price calculation 
 
C/A * (B+D) = __________________________ 

 

1.9 LOW TENSION SUPPLY TO THE MASTS. 

The masts distribution board shall be connected to the nearest transformer or electrical power line as indicated 

in the table Part C.4 with 16mm², 4 core, Cu PVC PVC SWA PVC 600/1000V SABS 150/1970 cables.  

Stranded copper conductor of size 10 sq.mm shall be laid with the 4 core Cu cable in the same trench.  

The service provider will install a 3CR12 meter kiosk complete against the transformer/electrical pole that will 

supply the high mast. This meter kiosk will be complete with a 80A, 5kA, triple pole breaker and SABS 
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approved three phase kWh meter. The cable against the pole will be protected with a galvanized kicker pipe 

from the meter kiosk up to 500mm below ground level.  

 

The service provider has to make his own arrangements with the Municipality for suitable dates on the 

connection of the low voltage cable to the network. 

 

The electrical distribution board of the high mast will contain the following: 

• 1 x Triple pole MCB main; 

• 1 x Triple pole Contactor; 

• 1 x Triple pole MCB; 

• 1 x Single pole MCB 

• 1 x double pole earth leakage 

•  1 x 5 pole industrial plug 

• 1 x Bypass switch; 

• 1 x 5A Single pole MCB; 

• Neutral and Earth Bars; 

• Socket and switch for winch. 

Service providers must take care not to damage water pipes and other services, during excavation for the 

laying of the LT cables and the foundations for high mast lights.  The service provider and municipality shall 

determine the exact route of the LT cables before the commencement of the trenches. 

 

Low voltage cable will be installed at a depth of 800mm on a 75mm bed of river sand. The low voltage cable 

will be covered with a 75mm layer of river sand before the closing up of trenches with acceptable soil. Danger 

tape will be installed at a depth of 300mm from final ground level. 

 

1.10 CLASSIFICATION FOR EXCAVATION PURPOSES 

The Service provider will use manual labour as far as possible to excavate any class of material but his chosen 

method of excavation shall not determine the classification of the excavation. The Engineer will decide on the 

classification of the materials. The classification will be based on inspection of the material to be excavated 

and on the criteria given below. The Engineer's decision shall, subject to the relevant provisions of the contract, 

be final and binding.  

The excavation of material will be classified as follows for purposes of measurement and payment: 

Soft excavation - Soft excavation shall be excavation in material that can be efficiently removed by a back-

acting excavator of flywheel power approximately 0,10kW per millimeter of tined-bucket width, without the 

assistance of pneumatic tools such as paving breakers, or that can be efficiently loaded, without prior ripping 

or stockpiling, by a rubber tyre type front-end loader of mass approximately 15 t and flywheel power 

approximately 100kW.  
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Intermediate excavation - Intermediate excavation shall be excavation in material that requires a back-acting 

excavator of flywheel power exceeding 0,10kW per millimeter of tined-bucket width or the use of pneumatic 

tools before removal by loading equipment equivalent to that specified in "Soft excavation" above. 

Hard rock excavation - Hard rock excavation shall be excavation in material that cannot be efficiently 

removed without blasting or without wedging and splitting before removal. 

 

The tenderer must give a unit rate in the Bill of quantities for excavations of trenches and pole excavations as 

if a classification of Intermediate excavation is applicable.  
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ANNEXURE A 
 
 
 

Health and Safety Specifications 



 

HEALTH AND SAFETY SPECIFICATIONS 

1. OH&S MANAGEMENT 
 

Structure and Organization of OH&S Responsibilities 
 

1.1.1. Overall Supervision and Responsibility for OH&S 
 

The Client is to ensure that the Principal Contractor, appointed in terms of Construction Regulation 
4(1)(c), implements and maintains the agreed and approved OH&S Plan. 

 
The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to 
ensure that the Employer (as defined in the Act) complies with the Act. Annexure 2 - “Legal 
Compliance Audit” may be used for this purpose. 
Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective appointment 
forms. 

 
The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 
Construction Regulation 6. 

 
Further (Specific) Supervision Responsibilities for OH&S 

 
Appointments required by the Act and Regulations: 

 

• OH&S Representatives (Sections 17/18 of the Act) 
• OH&S Committees (Sections 19/20 of the Act) 

• Risk Assessor (Construction Regulation. 7(1)) 

• Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2)) 
• Form/Support work Supervisor (Construction Regulation 10(a)) 

• Batch Plant Supervisor (Construction Regulation 18(1)) 

• Stacking & Storage Supervisor (Construction Regulation 26(a)) 

• Fire Equipment Inspector (Construction Regulation 27(h)) 
• Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22) 

• Excavations Supervisor (Construction Regulation 11(1)) 

• Demolition Supervisor (Construction Regulation 12(1)) 

• OH & S Officer (where necessary) (Construction Regulation 6(6)) 

• Person Responsible for Machinery (General Machinery Regulation 2) 

• Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental 
Regulation 9) 

• Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9) 

• First Aider (General Safety Regulation 3(2)) 
• Hazardous Chemical Substances Supervisor (HCS Regulations) 

• Ladders Inspector (General Safety Regulation 13A) 

• Lifting Equipment Inspector (Construction Regulation 20) 

• Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i)) 
• Structures Supervisor (Construction Regulation 9) 

• Users Operators of Construction Equipment (Construction Regulation 21(i)) 

• Welding Supervisor (General Safety Regulation 9) 

• Communication and Liaison 
 

OH&S liaison between the Client, the Principal Contractor, the other Contractors, the Consulting 
Engineer and other concerned parties will be through the OH&S Committee as in 3.10. 

 
In addition to the above, communication may be directly to the Client or his appointed Agent, verbally 
or in writing, as and when the need arises. 

 
Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any. 

 
The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 
the other Contractors e.g. design changes agreed with the Client and the Consulting Engineer, 



 

instructions by the Client and/or his/her agent, exchange of information between Contractors, the 
reporting of hazardous/dangerous conditions/situations etc. 

 
1.3. OH & S File 

 
The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety 
file on site at all times that must include all documentation required in terms of the Act and 
Regulations and must also include a list of all Contractors on site that are accountable to the 
Principal Contractor and the agreements between the parties and details of work being done. 

 
The following documents must be kept in the OH & S file: 

 

1) Notification of Construction Work (Construction Regulation 3.) 
2) Copy of OH&S Act (updated) (General Administrative Regulation 4.) 
3) Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g)) 
4) Copy of health and safety plan (construction regulation 5 (1) 
5) OH&S Program agreed with Client including the underpinning Risk Assessment and Method 

Statements (Construction regulation 5 (1)) 
6) Designs/drawings (Construction Regulation 5 (8)) 
7) A list of Contractors (Subcontractors) including copies of the agreements between the parties 

and the type of work being done by each contractor (Construction Regulation 9) 
8) Appointment / Designation forms as per 3.1.1. and 3.1.2. above. 

 
Registers as follows: 

 
• Accident/Incident Register (Annexure 1 of the General Administrative Regulations) 

• OH & S Representatives Inspection Register 

• Form/Support work Inspection 
• Excavations Inspection 

• Lifting Equipment 

• Demolition Inspections 

• Designer’s Inspection of Structures Record 
• Batch Plant Inspections 
• Arc & Gas Welding & Flame Cutting Equipment Inspections 

• Construction Vehicles & Mobile Plant Inspections 

• Electrical Installation and Machinery Inspections 

• Fire Equipment Inspection & Maintenance 
• First Aid 

• Hazardous Chemical Substances 
• Lifting Tackle and Equipment Inspections 

• Inspection of Cranes 
• Inspection of Ladders 

• Inspection of Vessels under Pressure 

• Machinery Inspections 

• Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections 
 

The Principal Contractor will be required to submit the abovementioned registers monthly to the 
chairperson of the OH&S Committee for endorsement. 

 
The Health & Safety File must be handed over to the Client on completion of the contract. It must 
contain all the documentation handed to the Principal Contractor by any subcontractors together with 
a record of all drawings, designs, materials used and other similar information concerning the 
completed project. 

 
 

1.4. OH & S Goals and Objectives and Arrangements for Monitoring and Review of OH&S 
Performance 

 
The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR) 
of at least 8 (Refer Annexure 3 - “Measuring Injury Experience”) and to report on this to the Client on 
a monthly basis. 



 

Identification of Hazards and Development of Risk Assessments, Standard Working Procedures 
(SWP) and Method Statements 

 
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures 
(SWP) and Method Statements for each activity executed in the contract or project (Refer to Section 
4. below “Project/Site Specific Requirements”) 

Arrangements for Monitoring and Review 

Monthly Audit by Client 

The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to 
ensure that the Principal Contractor has implemented and is maintaining the agreed and approved 
OH&S Plan. 

 
Other Audits and Inspections by Client 

 
The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

 
A representative of the Principal Contractor must accompany the Client on all Audits and Inspections 
and may conduct his/her own audit/inspection at the same time. Each party will, however, take 
responsibility for the results of his/her own audit/inspection results. 

 
1.6.3 Reports 

 
The Principal Contractor is required to provide the Client with a monthly report in the format as per 
the attached Annexure 4: “SHE Risk Management Report” 

 
The Principal Contractor must report all incidents where an employee is injured on duty to the extent 
that he/she: 
• dies 

• becomes unconscious 
• loses a limb or part of a limb 
is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a permanent 
physical defect, or likely to be unable for a period of at least 14 days either to work or continue with 
the activity for which he/she was usually employed 
or where: 

• a major incident occurred 

• the health or safety of any person was endangered 

• where a dangerous substance was spilled 

• the uncontrolled release of any substance under pressure took place 

• machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled 
moving objects 

• machinery ran out of control 
 

To the Provincial Director of the Department of Labour within seven days. (Section 24 of the General 
Administrative Regulation 8.). The Principal Contractor is required to provide the Client with copies of 
all statutory reports required in terms of the Act. 

 
The Principal Contractor is required to provide the Client with copies of all internal and external 
accident/incident investigation reports including the reports contemplated in 3.9. below. 

 
 

1.6.4 Review 
 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at 
each two weekly site inspection/meeting as the construction work develops and progresses and 
each time that changes are made to the designs, plans and construction methods and processes. 

 
The Principal Contractor must provide the Client, other Contractors and all other concerned parties 
with copies of any changes, alterations or amendments. 



 

Site Rules and Other Restrictions 

Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to 
regulate the OH&S aspects of the construction. 

 
1.7.2. Security and Emergency Arrangements 

 
The Principal Contractor must establish site access rules and implement and maintain these 
throughout the construction period. 

 
Access control must include the rule that non-employees will not be allowed on site unaccompanied. 

 
The Principal Contractor must develop a set of security rules and procedures and maintain these 
throughout the construction period. 

 
The Principal Contractor must appoint a competent Emergency Controller who must develop 
emergency contingency plans for any emergency that may arise on site as indicated by the risk 
assessments. These must include a monthly practice/testing program for the plans e.g. January: 
trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time, 
participating. 

 
1.8 Training 

 
The contents and syllabi of all training required by the Act and Regulations must be included in the 
Principal Contractor’s OH&S Plan. 

 
General Induction Training 
All employees of the Principal and other Contractors to be in possession of proof of General 
Induction Training 

 
Site Specific Induction Training 

 
All employees of the Principal and other Contractors to be in possession of Site Specific OH&S 
Induction Training. 

 
Other Training 

 
All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 
possession of valid proof of training. 

 
All employees in jobs requiring training in terms of the Act and Regulations to be in possession of 
valid proof of training. 

 
OH&S TRAINING REQUIREMENTS: (AS REQUIRED BY THE CONSTRUCTION REGULATIONS 
AND AS INDICATED BY THE OH&S SPECIFICATION AND THE RISK ASSESSMENT/S): 

 
• General Induction (Section 8 of the Act) 

• Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

• Site/Project Manager 
• Construction Supervisor 

• OH&S Representatives (Section 18 (3) of the Act) 

• Training of the Appointees indicated in 3.1.1. & 3.1.2. above 

• Operation of Cranes (Driven Machinery Regulations 18 (11)) 
• Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 
• Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 

27) 

• Basic First Aid (General Safety Regulations 3) 
• Storekeeping Methods & Safe Stacking (Construction Regulation 26) 
• Emergency, Security and Fire Co-ordinator 



 

1.9. Accident and Incident Investigation 
 

The Principal Contractor is responsible for the investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he/she had to be referred for medical 
treatment by a doctor, hospital or clinic. (General Administrative Regulation 9). 

 
The results of the investigation to be entered into the Accident/Incident Register. (General 
Administrative Regulation 9) 

 
The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including 
the steps taken to prevent similar accidents in future. 

 
The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a 
record of the results of such investigations including the steps taken to prevent similar accidents in 
future. 

 
OH & S Representatives and Committees 

Designation of OH&S Representatives 

Where the Principal Contractor employs more than 20 persons (including the employees of other 
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees 
or part thereof. General Administrative Regulation 6 requires that the appointment or election and 
subsequent designation of the OH&S Representative is executed in consultation with Employee 
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 
7.) 

 
OH & S Representatives have to be designated in writing and the designation must include the area 
of responsibility of the person and term of the designation. 

 
Duties and Functions of the OH&S Representatives 

 
The Principal Contractor must ensure that the designated OH&S Representatives conduct a 
minimum monthly inspection of their respective areas of responsibility using a checklist and report 
thereon to the Principal Contractor. 
OH & S representatives must be included in accident/incident investigations. 

OH & S representatives must attend all OH&S committee meetings. 

1.10.3. Appointment of OH&S Committee 
 

The Principal Contractor must establish an OH & S Committee consisting of all the designated 
OH&S Representatives together with a number of management representatives (this number is not 
to exceed the number of OH&S representatives on the committee) and a representative of the Client 
who shall act as the chairperson without a vote. The members of the OH&S committee must be 
appointed in writing. 

 
THE OH&S COMMITTEE MUST MEET MINIMUM MONTHLY AND CONSIDER, AT LEAST, THE 
FOLLOWING AGENDA: 

 
1) Opening and welcome 
2) Present/Apologies/Absent 
3) Minutes of previous meeting 
4) Matters arising from the previous minutes. 
5) OH&S Representatives Reports 
6) Incident Reports & Investigations 
7) Incident /Injury statistics 
8) Other matters 
9) Endorsement of Registers and the statutory documents by a representative of the Principal 

Contractor 
10) Close/Next Meeting 



 

PROJECT / SITE SPECIFIC REQUIREMENTS 
 

The following is a list of specific activities and considerations that have been identified for the project 
and the construction site and for which Risk Assessments, Standard Working Procedures (SWP), 
management and control measures and Method Statements (where necessary) have to be 
developed by the Principal Contractor: 
Clearing & Grubbing of the Area/Site 

 
SITE ESTABLISHMENT INCLUDING: 

 
• Office/s 

• Secure/safe storage for materials, plant & equipment 

• Ablutions 

• Sheltered eating area 
• Maintenance workshop 

• Vehicle access to the site 
• Dealing with existing structures (NB: the existing pipeline is also a structure.) 

• Location of existing services 

• Installation and maintenance of temporary construction electrical supply, lighting and equipment 

• Adjacent land uses/surrounding property exposures 

• Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible 
for the OH&S of non-employees affected by his/her work activities.) 

 
HEALTH RISKS ARISING FROM NEIGHBORING AS WELL AS OWN ACTIVITIES AND FROM 
THE ENVIRONMENT E.G. THREATS BY DOGS, BEES, SNAKES, LIGHTNING ETC. 

 

• Exposure to noise 

• Exposure to vibration 
• Protection against dehydration and heat exhaustion 

• Protection from wet & cold conditions 

• Dealing with HIV/Aids and other diseases 

• Use of Portable Electrical Equipment including 
• Angle grinder 

• Electrical drilling machine 

• Skill saw 

• Excavations including 

• Ground/soil conditions 

• Trenching 
• Shoring 
• Drainage of trench 

• Welding including 
• Arc Welding 
• Gas welding 

• Flame cutting 

• Use of LP gas torches and appliances 

• Loading & offloading of trucks 

• Aggregate/sand and other materials delivery 

• Manual and mechanical handling 
• Lifting and lowering operations 

• Driving & operation of construction vehicles and mobile plant including 

• Trenching machine 

• Excavator 
• Bomag roller 

• Plate compactor 

• Front end loader 

• Mobile cranes and the ancillary lifting tackle 

• Parking of vehicles & mobile plant 
• Towing of vehicles & mobile plant 

• Use and storage of flammable liquids and other hazardous substances 



 

• Layering and bedding of trench floor 

• Installation of pipes in trench 

• Pressure testing of pipeline 
• Installing heat shrink joint sleeves 
• Backfilling of trench 

• Protection against flooding 

• Gabion work 
• Use of explosives 

• Protection from overhead power lines 

• As discovered by the Principal Contractor’s hazard identification exercise 

• As discovered from any inspections and audits conducted by the Client or by the Principal 
Contractor or any other Contractor on site 

• As discovered from any accident/incident investigation. 

 

Annexure 1: Safety Agreement 
Annexure 2: Construction Occupational Health – Safety – Environment Audit System 
Annexure 3: Guidelines for the development of a Health and Safety Plan. 
Annexure 4: Guide to Risk Assessment 



 

 

ANNEXURE 1 
 

VICTOR KHANYE LOCAL MUNICIPALITY 
 

Tender No: T/ES/MIG/P1/2023/2024 
 

PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND 
INSTALLATION OF HIGHMAST IN VICTOR KHANYE LOCAL 

MUNICIPALITY FOR A PERIOD OF 36 MONTHS (4EP CIDB GRADING) 
 

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN: 
VICTOR KHANYE LOCAL MUNICIPALITY 

(HEREINAFTER REFERRED TO AS THE CLIENT) 
 

herein represented by    

in his capacity as     

of the Client, he being duly authorized thereto 
and 

 
 
 

(hereinafter referred to as the Mandatory) 
herein represented by      

in his capacity as     

of the Mandatory, he being duly authorized thereto 

WHEREAS: 
 

The Client and the mandatory entered into a written, alternatively oral agreement on the…………..Day of 

…………………………………20………….. in terms of which the Mandatory undertook to carry out the 

following work for the client , viz. (give a short description of the type of contract work to be done as well as 

the address where work will be done) 

 

 

(The said contract work is hereinafter referred to as the Work) 
 

The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act) 
contains amongst others certain provisions with regard to the health and safety of people at work and in 
connection with the usage of plant and machinery, as well as the protection of other persons than persons at 
work against hazards to health and safety that originates from or in connection with the activities of persons 
at work. 

 
Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, of 
supposition and accompanying liability of the Client as stipulated in section 37(1) of the Act. 

 
The parties have reached consensus with regard to the terms and conditions to which they agree in terms of 
the provisions of section 37(2) of the Act. 



 

 

NOW THEREFOR THE PARTIES AGREE AS FOLLOWS 
 

1. WRITTEN AGREEMENT 
 

The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that 
must be followed to ensure compliance with the provisions of the Act by the Mandatory. 

 
2. ACKNOWLEDGEMENT BY THE MANDATARY 

 
The mandatory acknowledge herewith that he is fully acquainted with the contents of the Act, as well as 
with all regulations and SABS codes of practice that have been made in terms of section 43 of the Act. 

 
3. UNDERTAKING BY MANDATARY 

 
(a) The Mandatory hereby undertakes and binds himself to the Client to ensure prompt and strict 

compliance with the provisions of the Act and the said regulations as well as with the provisions 
included in this Safety Agreement at all times during the execution of the Works 

(b) It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no 
way intended to restrict the duties of the Mandatory, nor to exempt the Mandatory from his obligation 
in accordance with the Act and the said regulations 

 
4. PERSONAL PROTECTIVE EQUIPMENT 

 
(a) It is compulsory to wear equipment for eye protection when working in an eye protection zone or 

where the Work requires eye protection. 
(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work 

requires safety helmets. 
(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work requires 

hearing protection. 
(d) The wearing of other protective clothing and equipment as prescribed by the Occupational Health 

and Safety Officer of the Client is compulsory. 
(e) The Mandatory shall ensure that the statutory requirements are complied with at all times. 

 
5. FENCING AND GENERAL MACHINERY PROTECTION 

 
No shield or fencing may be removed from or be moved at any machinery or installation without written 
permission. 

 
6. SCAFFOLDING, LADDERS, TOOLS, ET CETERA 

 
The Mandatory without the written permission of the Client may use no equipment or tools that belong to 
the Client. 

 
Except where agreed before hand the Mandatory shall provide enough tools and equipment to enable him 
to complete the Works and the Mandatory shall provide all storerooms, offices and eating halls that he 
may need. The Mandatory will be responsible for all his material on site. 

 
In special case where the Client may lend equipment, tools or materials to the Mandatory, the Mandatory 
will use such equipment, tools and/or materials at his own risk and the Mandatory herewith indemnifies 
the Client against any liability of whichever nature or from any cause whatsoever, whether direct or indirect, 
that may arise from such usage. 

 
7. SERVICES AND WORKING METHODS 

 
The written permission of the Chief Executive/Town Clerk of the Client shall be obtained where any work 
which must be undertaken by the Mandatory is connected with a working process or machinery or any 
other service in connection therewith, or may possibly affect it, before he commences with such work. 



 

 

Approval shall be obtained from the City Electrical Engineer of the Client before any equipment is 
connected to the electrical supply of the Client All equipment shall be isolated before any equipment is 
connected to the electrical supply of the Client. 
It shall be isolated and be provided with earth leakage protection. Electrical machinery, portable electrical 
tools and portable lights must comply with the requirements of the applicable regulations. 

 
Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when 
the nature of the work requires it. Permits must be issued by the relevant departmental head where 
necessary. 

 
8. EXCAVATIONS 

 
Written permission for excavations shall be obtained from the City Engineer of the Client and the 
Mandatory shall make sure of the existence and position of electrical cables, discharge pipes, gas lines, 
water conduits, et cetera before he commences with any excavation work. 

 
All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe 
way and warning notices shall be erected to ensure absolute safety. An adequate number of red or orange 
caution lights shall be provided when it is dark or should bad light prevail. 

 
The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No walkways or 
workplaces. 

 
Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists 
without a permit giving permission to do so, issued by the head of the relevant department of the Client 
and until it has been certified safe for entrance by the Occupational Health and Safety Officer and the 
Health Inspector of the Client. 

 
9. RESTRICTION TO WORKPLACE 

 
Employees of the Mandatory shall be restricted to their workplaces except when they have to leave their 
area for work purposes or when they visit toilets. 

 
10. SUBCONTRACTORS 

 
The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must 
ensure they comply with it. 

 
11. OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS 

 
The Occupational Health and Safety Officer of the Client is available for consultation and he will make 
periodical visits to the workplace of the Mandatory. Any hazardous occurrence or incident to the 
employees of the Mandatory that results in absence from work for a period longer than three days shall 
be reported in writing to the Occupational Health and Safety Officer of the Client within forty eight hours 
as well as to the Department of Labour as specified by the Act. Every user, employer, occupier, builder or 
excavator must, under this Act, keep record of all accidents that occur. 

 
In the case of an accident that results in loss of life, nobody may disturb the scene of the accident or any 
articles involved in the accident prior to the arrival of the Occupational Health and Safety Officer and the 
Inspector, unless it is to prevent another accident from happening or the prevention of loss of life or to 
remove corpses. 

 
 

The Occupational Health and Safety Officer will issue contravention notices to the Mandatory or a sub 
contractor when there is a non compliance and will specify the time in which it must be rectified. 

 
The Occupational Health and Safety Officer will issue work stop notices to the Mandatory or sub contractor 
whenever he is of the opinion that the health and safety of any person at work is threatened or that the 
contravention notices are not adhered to. 



 

 

12. FIRST AID 
 

Where five or more persons are employed at a workplace, the Mandatory shall provide and maintain an 
adequately equipped first-aid box that meets the following requirements: 
(a) Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health 

and Safety Act. 
(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid 

box. 
(c) Each first-aid box shall be kept in a place readily accessible in case of an accident. 

All first-aid boxes shall be placed under control of a responsible person except where five or less 
persons are at work. The responsible person must be in the possession of a valid first-aid 
certificate issued by one of the following organizations: 
A South-African Red Cross Society 
B St. John’s Ambulance Foundation 
C South-African First-Aid League 

 
A notice indicating where the first-aid box is kept as well as the name of the person in charge shall be 
affixed in a conspicuous place. The first-aid facilities of the Client may be used during emergencies. 

 
 

13. FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL 
 

The Fire department of the Client shall be notified before any welding, oxyacetylene welding, cutting, 
burning of paint or tar from floors or roofs is undertaken so that the necessary fire prevention measures 
can be arranged. All “NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall 
be adhered to. The Mandatory and his senior employee shall acquaint themselves and their fellow workers 
with the fire prevention measures of the Client, which will also include fire alarm notices and exits in case 
of fire, and they shall ensure that these rules are strictly complied with. 

 
14. COMPLETION OF WORK 

 
Before the mandatory or his sub-contractors leaves the site they shall inform the Head of the relevant 
Department of the Client and obtain his/her written approval that the work has been completed satisfactory 
and that the site of the work is left in a good condition. 

 
15. SALVAGED MATERIAL AND EQUIPMENT 

 
Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall 
remain the property of the Client, unless the contract specifically provides otherwise. 

 
16. BREAKING OF THESE RULES AND POOR CONDUCT 

 
The Mandatory is warned that no behavior that causes danger to their own employees, to the employees 
of the Client or general public will be tolerated. The Occupational Health and Safety Officer of the Client 
reserves the right of the withdrawal of any employees of the Mandatory or Client from the premises in the 
case of any default or breach of the agreement and to order that the completion of the work be stayed, 
pending compliance with this agreement; alternatively to cancel the agreement referred to in par.2 in which 
event the Client will be entitled to appoint an alternative contractor to complete the work and recover the 
costs thereof from the mandatory, without prejudice to any alternative or additional right or action or 
remedy to the Client, to recover from the mandatory damages for the default or breach and the 
cancellation. 

 
The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement to 
certify that they have received the regulations as included herein and that they understand the regulations. 

 
 

 
 

 

 
 

 



 

 

17. INTOXICATION 

Nobody that is in a state of intoxication or that is in any other condition that causes or may cause 
his/her incapability to control him/herself or persons under his control may and shall not be 
permitted on the premises of the Client. The Occupational Health and Safety Officer of the Client 
reserves the right to the withdrawal of any employees of the Mandatory or Client from the 
premises in the case of any transgression of this nature. 

 
 

18. CONFIDENTIALLY 
 

The Mandatory shall at all times treat data and information that have been made known to him or that he 
requires in connection with his work from the Client as confidential and he may not make unauthorized 
use thereof. He must also ensure that such data and information are not communicated to anybody else 
that is not an employee of the Mandatory without obtaining prior written approval from the Client and he 
must further ensure that such persons do in fact know that the said information is confidential and that 
they are obliged to treat it as such. 

 
The Mandatory shall provide for adequate physical protection for any confidential documents, sketches, 
et cetera that he receives from the Client in connection with the work as well as for any copies thereof that 
he makes. He shall hand back all documents sketches and copies thereof to the Client upon completion 
of the work, or earlier, if so requested by the Client. The Mandatory shall inform the Client immediately 
should any such documents or sketches become lost. 

 
19. INDEMNIFICATION BY THE MANDATORY 

 
The following conditions will be applicable to the Mandatory: 
(a) The Mandatory is liable and herewith indemnifies the Client irrevocably and in full against any claim 

for loss or damage to property or arising from death or injury of any person and any associated loss 
or damage suffered, and against all lawsuits, claims, demands, costs, expenses, and charges that 
may arise when the said occurrences are caused on purpose or through the negligence, violation 
of legal obligations or failure by the Mandatory or its employees. 

 
(b) Whenever any of the employees of the Client is busy with work to, or with the supply of material that 

will be used during the execution of the work by the Mandatory, or otherwise busy with work under 
the instruction and supervision of the Mandatory, in as far as they may be negligent or fail to do 
there duty, they will be regarded as employees of the mandatory 

 
(c) All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, material, 

et cetera that are borrowed from the Client by the Mandatory for usage during the execution of the 
work, will be used entirely at the risk of the Mandatory or employees of the Mandatory and the 
Mandatory herewith indemnifies the Client irrevocably and in full against any liability that may arise 
from such usage. 

 
20. AMENDMENTS MUST BE IN WRITING 

 
The parties agree herewith that this safety agreement is the only safety agreement between them and 
that no amendment thereof will be valid unless it is in writing and signed by both parties. 

 
 

20. JURISDICTION AND LEGAL COSTS 
 

In the event of any legal action being instituted pertaining to the this agreement the party in default or 
breach will be liable for the other party’s legal costs on the scale as between attorney and own client and 
the parties consent to the jurisdiction of the magistrate’s court for purpose of any legal action being 
instituted. 



 

 

PARTICULARS OF THE MANDATORY 
 

Name (Mandatory)    
 

C.E.O. (Section 16(1))     
 

ID NO. :     
 

Designation:     
 

Name of Business   

Address of Business : 

 

 

Tel number (h)   (w)    

Number of employees employed      

e-m ail    

Registration number as allocated to the Mandatory by the Workman’s Compensation 

Commissioner    

Date allocated    
 

Thus done and signed on this   day of  20    
 

As witnesses: 
   (Signature)   (Name in print) 

 

   (Signature)   (Name in print) 
 

   (Signature) _   
THE MANDATORY 

(Name in print) 

 

Thus done and signed on this day of  20  
As witnesses 
   (Signature)   (Name in print) 

 

   (Signature)   (Name in print) 
 

  (Signature)   (Name in print) 
THE CLIENT 

 
Acknowledgement of receipt of the agreement: 

 
 
 
 

THE MANDATORY 



 

 

ANNEXURE 2 
 

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT 

AUDIT SYSTEM 
(Based on the New Construction Regulations) 

 
* Denotes items applicable to both Construction sites and Contractors Plant/Storage 

 
1. ADMINISTRATIVE & LEGAL REQUIREMENTS 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/No 

Construction. 
Regulation 3 

Notice of carrying out 
Construction work 

Department of Labour notified 
Copy of Notice available on 
Site 

 

General Admin. 
Regulation 3 

*Copy of OH&S Act 
(Act 85 of 1993) 

Updated copy of Act & Regulations on site 
Readily available for perusal by employees 

 

COID Act 
Section 80 

*Registration with 
Compels. Insurer 

Written proof of registration / Letter of good 
standing available on Site 

 

Construction. 
Regulation 4 & 
5(1) 

 
OH&S Specification & 

Plan 

OH&S Specification received from Client 
OH&S plan developed 
Updated regularly 

 

Section 8(2)(d) and 
Construction. 
Regulation 6 

 
*Hazard Identification & 

Risk Assessment 

Hazard Identification carried out/Recorded 
Risk Assessment and Plan drawn 
up/Updated Risk Assessment Plan available 
on Site Employees/Subcontractors 
informed/trained 

 

Section 16(2) *Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act 
assigned to other person/s by CEO. 

 

Construction. 
Regulation 5(2) 

Designation of Person 
Responsible on Site 

Competent person appointed in writing as 
Construction Supervisor 

 

Construction. 
Regulation 
5(5)(a) 

Designation of 
Subordinate Person 

Competent person appointed in writing 
as Sub-ordinate Construction 
Supervisor 

 

Section 17 & 18 *Designation of 
Occupational Health & 
Safety Representatives 

More than 20 employees - one OH&S 
Representative, one additional OH&S Rep. for 
each 50 employees or part thereof. 
Designation in writing, period and area of 
responsibility specified. 
Meaningful OH&S Rep. reports. 
Reports actioned by Management. 

 

Section 19 & 20 *Occupational Health & 
Safety Committee/s 

OH&S Committee/s established. 
Members appointed in writing. 
Meetings held monthly. 
Minutes kept. 
Actioned by Management. 

 



 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/
No 

Section 37 *Agreement with 
Mandatories 
(Sub-Contractors) 

Written agreement with Subcontractors. 
List of Subcontractors displayed. 

Proof of Registration with Compensation 
Insurer/Letter of Good Standing 
Construction Work Supervisor 
designated Written arrangements 
concerning 
OH&S Reps & OH&S Committee 
Written arrangements regarding First Aid 

 

Construction. 
Regulation 7 

Fall Prevention & 
Protection 

Competent person appointed to draw up and 
supervise the Fall Protection Plan 
Proof of appointees competence available on 
Site Risk Assessment carried out for work at 
heights Fall Protection Plan drawn up/updated 
Available on Site 

 

Construction. 
Regulation 8 

 
Roofwork 

Competent person appointed to plan & supervise 
Roofwork. 
Proof of appointees competence available on Site 
Risk Assessment carried out 
Roofwork Plan drawn up/updated 
Roofwork inspect before each shift. Inspection 
register kept 
Employees medically examined for physical & 
psychological fitness. Written proof available 

 

Construction. 
Regulation 9 

Structures Information re. the structure being erected 
received from the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special Measures 
to construct safely 
Risk Assessment carried 
out Method statement 
drawn up All above 
available on Site 
Structures inspected before each shift. 
Inspections register kept 

 

Construction. 
Regulation 10 

Formwork & Support work Competent person appointed in writing 
to supervise erection, maintenance, use 
and dismantling of Support & Formwork 
Design drawings available on site 
Risk Assessment carried out 
Support & Formwork 
inspected: 
- before use/inspection 
- before pouring of concrete 
- weekly whilst in place 
- before stripping/dismantling. Inspection 
register kept 

 



 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/No 

Construction. 
Regulation 11 

 
Scaffolding 

Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement 
weather (Scaffold Inspector/s) 
Written Proof of Competence of above 
appointees available on Site 
Copy of SABS 085 available on Site 
Risk Assessment carried out 
Inspected weekly/after bad weather. Inspection 
register/s kept 

 

Construction. 
Regulation 12 

 
Suspended Scaffolding 

Competent persons appointed in writing to: 
- erect Susp.scaffolding (Scaffold Erector/s) 
- act as Susp.Scaffold Team Leaders 
- inspect Susp.Scaffolding weekly and after 
inclement weather (Scaffold Inspector/s) Risk 
Assessment conducted 
Certificate of Authorization issued by a registered 
professional engineer available on Site/copy 
forwarded to the Department of Labour 
The following inspections of the whole installation 
carried out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a 
competent person: 
- load test of whole installation and working 
parts every 12 months 
- hoisting ropes/hooks/load attaching devices 
quarterly. Tests log book kept 
Employees working on Susp.Scaffold medically 
examined for physical & psychological fitness. 
Written proof available 

 

Construction. 
Regulation 13 

 
Excavations 

Competent person/s appointed in writing to 
supervise and inspect excavation work 
Written Proof of Competence of above 
appointee/s available on Site 
Risk Assessment carried out 
Inspected: 
- before every shift 
- after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where explosives 
will be/ are used 

 

Constructions . 
Regulation 14 

 
Demolition Work 

Competent person/s appointed in writing to 
supervise and control Demolition work 
Written Proof of Competence of above 
appointee/s available on Site 
Risk Assessment carried out 
Engineering survey and Method Statement 
available on Site 
Inspections to prevent premature collapse carried 
out by competent person before each shift. 

 



 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/No 

  Inspection register kept  

Construction. 
Regulation 16 

 
Materials Hoist 

Competent person appointed in writing to inspect 
the Material Hoist 
Written Proof of Competence of above appointee 
available on Site. 
Materials Hoist to be inspected weekly by a 
competent person. Inspections register kept. 

 

Construction. 
Regulation 17 

 
Caissons & Coffer 

dams 

Competent person appointed in writing to 
supervise, control & inspect the construction, 
installation/dismantling of caissons/coffer dams 

Written Proof of Competence of above appointee 
available on Site 
Risk Assessment carried out To be inspected daily 
by a competent person. Inspections register kept 

 

Construction. 
Regulation 18 

 
Explosive Powered 

Tools 

Competent person appointed to control the issue 
of the Explosive Powered Tools & cartridges and 
the service, maintenance and cleaning. Register 
kept of above 
Empty cartridge cases/nails/fixing bolts returns 
recorded 
Cleaned daily after use 

 

Construction. 
Regulation 19 

 
Batch Plants 

Competent person appointed to control the 
operation of the Batch Plant and the service, 
maintenance and cleaning. Register kept of above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a 
competent person. Inspections register kept 

 

Construction. 
Regulation 20/ 
Mine Health & 
Safety Act (29 of 
1996) 

 
Tunneling 

Complying with Mines Health & Safety Act (29 of 
1996) 
Risk Assessment carried out 

 

Construction. 
Regulation 21/ 
Driven Machinery 
Regulations 18 & 
19 

 
Cranes & Lifting 

Machines 

Equipment 

Competent person appointed in writing to inspect 
Cranes, Lifting Machines & Equipment 
Written Proof of Competence of above appointee 
available on Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Log Book kept for each individual Crane 
Inspection: 
- All cranes - daily by operator 
- Tower Crane/s – after erection/6monthly 
- Other cranes – annually by comp. person 
- Lifting tackle(slings/ropes/chain slings etc.) - 3 
monthly 
Risk Assessment carried out 

 

Construction. 
Regulation 
22/Electrical 
Machinery 
Regulations 9 & 

*Inspection & 
Maintenance of 
Electrical Installation & 
Equipment (including 
portable electrical tools) 

Competent person appointed in writing to 
inspect/test the installation and equipment. 
Written Proof of Competence of above appointee 
available on Site. 
Inspections: 

 



 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/No 

10/Electrical 
Installation 
Regulations 

 - Electrical Installation & equipment inspected 
after installation, after alterations and quarterly. 
Inspection Registers kept 
Portable electric tools and -lights and extension 
leads identified/numbered. 
Monthly visual inspection by User/Issuer/ 
Storeman. Register kept. 

 

Construction. 
Regulation 2 
Diving 
Regulations 

 
Water Environments 

Competent person appointed in writing to 
supervise diving operations and ensure 
maintenance, statutory inspection and testing by 
an Approved Inspection Authority of equipment 
used 
Written Proof of Competence of above appointee 
available on Site 
Proof of registration of all divers present on site 
available 
Risk Assessment carried out 
Diving Manual produced. Available on Site 
Record of Voice Communications kept 
Diving Operations record kept 
Each Diver keeps a personal logbook. Entries 
countersigned by the Diving Supervisor 
Decompression tables available on Site 
Records of any Decompression illness kept 
Certificate of Manufacture of any Compression 
Chamber or Diving Bell in use available on Site 

 

Construction. 
Regulation 30/ 
General Safety 
Regulation 
8(1)(a) 

*Designation of 
Stacking & Storage 
Supervisor. 

Competent Person/s with specific knowledge and 
experience designated to supervise all Stacking & 
Storage 
Written Proof of Competence of above appointee 
available on Site 

 

Construction. 
Regulation 31/ 
Environmental 
Regulation 9 

 
*Designation of a 

Person to 

 
Co-ordinate Emergency 

Planning 

 
And Fire Protection 

Person/s with specific knowledge and experience 
designated to co-ordinate emergency contingency 
planning and execution and fire prevention 
measures 
Emergency Evacuation Plan developed: 
- Drilled/Practiced 
- Plan & Records of Drills/Practices available 

on Site 
Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 
register. 
Inspected weekly. Inspection Register kept 
Serviced annually 

 

Construction. 
Regulation 32/ 
General Safety 
Regulation 3 

*First Aid Every workplace provided with sufficient number 
of First Aid boxes. (Required where 5 persons or 
more are employed) 
First Aid freely available 
Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 
employees. (Required where more than 10 
persons are employed) 
List of First Aiders and Certificates 

 



 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/No 

  Name of person/s in charge of First Aid box/es 
displayed. 
Location of F/Aid box/es clearly indicated. 
Signs instructing employees to report all 
Injuries/illness including first aid injuries 

 

Construction. 
Regulation 33/ 
General Safety 
Regulation 2 

Personal Safety 
Equipment (PSE) 

PSE Risk Assessment carried out 
Items of PSE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PSE 

 

Construction. 
Regulation 34/ 
General Safety 
Regulation 9 

*Inspection & Use of 
Welding/Flame Cutting 
Equipment 

Competent Person/s with specific knowledge and 
experience designated to Inspect Electric Arc, 
Gas Welding and Flame Cutting Equipment 
Written Proof of Competence of above appointee 
available on Site 
Equipment identified/numbered and entered into a 
register 
Equipment inspected monthly. Inspection Register 
kept 

 

Construction. 
Regulation 35/ 
Hazardous 
Chemical 
Substances 
(HCS) 

*Control of Storage & 
Usage of HCS 

Competent Person/s with specific knowledge and 
experience designated to Control the Storage & 
Usage of HCS 
Written Proof of Competence of above appointee 
available on Site 
Risk Assessment carried out 
Register of HCS kept/used on Site 

 

Construction. 
Regulation 
36/Vessels under 
Pressure 
Regulations 

Vessels under Pressure 
(VUP) 

Competent Person/s with specific knowledge and 
experience designated to supervise the use, 
storage, maintenance, statutory inspections & 
testing of VUP’s 
Written Proof of Competence of above appointee 
available on Site 
Risk Assessment carried out 
Certificates of Manufacture available on Site 
Register of VUP’s on Site 
Inspections & Testing by Approved Inspection 
Authority (AIA): 
- after installation/re-erection or repairs 
- every 36 months. 
- Register/Log kept of inspections, tests. 

Modifications & repair 

 

Construction. 
Regulation 37 

Construction Vehicles & 
Earth Moving 
Equipment 

Operators/Drivers appointed to: 
- Carry out a daily inspection prior to use 
- Drive the vehicle/plant that he/she is 

competent to operate/drive 
Written Proof of Competence of above appointee 
available on Site 
Record of Daily inspections kept 

 

Construction. 
Regulation 38/ 

*Inspection of Ladders Competent person appointed in writing to inspect 
Ladders 

 



 

 

Section/Regulati 
on 

Subject 
Requirements 

Yes/No 

General Safety 
Regulation 13D 

 Ladders inspected at arrival on site and monthly 
there after . Inspections register kept 

 

Construction. 
Regulation 39/ 
General Safety 
regulation 13B 

 
Ramps 

Competent person appointed in writing to 
Supervise the erection & inspection of Ramps. 
Inspection register kept. 

 



 

 

ANNEXURE 2 
 

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN 

 
1. PROJECT BACKGROUND 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety Act, 
No 85 of 1993, the Client is required to compile an Occupational Health and Safety specification for each 
of its projects and the Principle Contractor, appointed by the Client in terms of Regulation 4 (1) (c), is 
required to prepare an Occupational Health and Safety Plan. This plan has to be prepared in terms of 
Regulation 5 (1) as well as the Client’s Occupational Health & Safety Specification. In terms of Regulation 
4 (2), the Client and the Principle Contractor are required to agree on the Occupational Health and Safety 
Plan before any work may commence. 

 
 

2. FRAMEWORK FOR AN OCCUPATIONAL HEALTH AND SAFETY PLAN 

2.1 INTRODUCTION 

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently 
documented Occupational Health and Safety Plan as well as the necessary competencies, experience 
and resources to perform the construction work safely. The Principle Contractor could be required to 
submit the following documentation for perusal and verification by the Client: 
•••• Management Structure 

•••• Quality Plan 

•••• Human Resources Plan 

•••• Registered Workplace Skills Plan 

•••• “Letter of good standing” from the Compensation Commissioner or licensed compensation insurer. 

•••• Proof of induction and other training of employees 

•••• Example copy minutes of previous Occupational Health and Safety Committee meetings and 

copies of Incident Investigation Reports 

 
 

2.2 CONTENTS OF AN OCCUPATIONAL HEALTH AND SAFETY PLAN  

2.2.1 Occupational Health and Safety Management Program 

 

•••• Management of Occupational Health and Safety risks 

 

•••• Occupational Health and Safety structures and appointments 

 

•••• Program of Occupational Health and Safety inspections 

 

•••• Occupational Health and Safety Representatives 

 

•••• Occupational Health and Safety committee 

2.2.2 Communication and Management of the Work 

 

•••• Management structure and responsibilities 

 

•••• Occupational Health and Safety goals for the project and arrangements for monitoring and 

 review of Occupational Health and Safety performance.  

 

•••• Arrangements for:  

 � Regular liaison between parties on site  

 � Consultation with the workforce  

 � The exchange of design information between the Client, engineer, supervisors and 

 contractors on site  



 

 

� Handling design changes during the project 

� Selection and control of contractors 

� The exchange of Occupational Health and Safety information between all contractors 

� Security 

� Site induction and onsite training 

� Facilities and first-aid 

� The reporting and investigation of accidents and incidents 

� The production and approval of risk assessments and method statements 

� Site OH&S rules 

� Fire and emergency procedures 

� Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident 

� and incident investigations and committee meetings 

� Reporting of incidents to the Department of Labour and Compensation insurer where 

appropriate 

 

2.2.3 Arrangements for controlling significant site risks 

The following are some examples of the arrangements for controlling the most significant site risks: 

•••• SAFETY RISKS 

•••• Services, including temporary electrical installations 

•••• Preventing employees from falling into excavations, from trucks etc. 

•••• Work with, on or near fragile materials 

•••• Control of lifting operations 

•••• The maintenance of plant and equipment 

•••• Poor ground conditions 

•••• Traffic routes and segregation of vehicles and pedestrians 

•••• Storage of hazardous materials 

•••• Dealing with existing unstable structures/land 

•••• Accommodating adjacent land use 

•••• Other significant safety risks as and when identified 

•••• HEALTH RISKS 

•••• Storage and use of hazardous chemical substances 

•••• Dealing with contaminated land or material 

•••• Manual handling 

•••• Reducing noise and vibration 

•••• Provision of adequate lighting 

•••• Ventilation considerations 

•••• Extreme heat and cold temperature considerations 

•••• Dealing with HIV/Aids and other illnesses 

•••• Provision of and maintaining ablution and eating facilities 

•••• Other significant health risks as and when identified 

 



 

 

2.2.4 Preparation of an Occupational Health and Safety Operational Reference File/Manual 

THE FOLLOWING ARE SOME OF THE REQUIREMENTS TO BE ADDRESSED: 

•••• Layout, format and content requirements 

•••• Arrangement for the collection and gathering of information 

•••• Storage and archiving of all the information 

•••• Copy to the Client at completion of project 

SUGGESTED CONTENTS OF AN OH&S FILE/MANUAL 

•••• OH&S Policy 

•••• Notice of new project 

•••• Site start-up 

•••• Security measures 

•••• Written designations & appointments 

•••• Arrangements with contractors/mandatories 

•••• OH&S rules and procedures 

•••• Induction 

•••• OH&S training 

•••• OH&S promotion 

•••• OH&S representatives 

•••• OH&S committees 

•••• Workplace facilities e.g. ablutions, sheltered eating areas etc. 

•••• Protective equipment 

•••• Workplace inspections and audits 

•••• Investigation & reporting of incidents/accidents 

•••• Mechanical safeguarding 

•••• Electrical safeguarding 

•••• Safeguarding against hazardous substances 

•••• Lifting machinery & equipment 

•••• Construction vehicles & mobile plant 

•••• Welding, heating & flame cutting 

•••• Excavations 

•••• Protection of the environment affected by construction activities 

•••• Keeping of records in terms of the OH&S Act (85 of 1993) 



 

 

ANNEXURE 3 
 

GUIDE TO RISK ASSESSMENT 

 

 
1. HOW TO DO IT? 

 
2. STEPS TO EFFECTIVE RISK ASSESSMENT 

 
Step 1 : Identifying the hazards 

Step 2 : Aim to identify major hazards, don’t waste time on the minor & detail 

Step 3 : Involve as many people as possible in the process especially those at risk 

Step 4 : Gather all the information and analyze it 

Step 5 : Look at what actually occurs including non-routine operations 

Step 6 : Use a systematic approach to ensure all hazards are adequately addressed 

Step 7 : Assess the risks arising taking into account the effectiveness of controls 

Step 8 : Ensure the process is practical and realistic 

Step 9 : Always record the assessment in writing including assumptions and why 

 
3. HOW SERIOUS IS IT? 

 

A Common 1 Fatality or permanent disability 
B Has Happened 2 Major injury 
C Could Happen 3 Average Lost Time Injury 
D Not Likely 4 Minor Injury 
E Practically impossible 5 Medical Treatment or less 

 

                                       PROBABILITY 
       A    B  C D   E 

C 
O 
N 
S 

E 
Q 
U 
E         3 
N 
C        4 
E 
S 

5 

 
ACTION 

Risk Rating: 1 – 3  = Serious Immediate (within 1 week) 
4 - 5 = High Within 1 month 
6 – 7  = Moderate > 4 weeks 
8 – 9  = Acceptable No action 

 
PROBABILITY 

 
CONSEQUENCES 

1

2

1 2 3 4 5 

2 3 4 5 6 

3 4 5 6 7 

4 5 6 7 8 

5 6 7 8 9 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

ANNEXURE B 
 

 
 

Pro-forma agreement in terms of Occupational Health and Safety Act 



 

 

PRO-FORMA AGREEMENT IN TERMS OF 
 

OCCUPATIONAL HEALTH AND SAFETY ACT 1993 – SECTION 37 (2) 
 

NEW CONSTRUCTION SAFETY REGULATIONS 

The above-mentioned regulations were promulgated in the Govt. Gazette on Friday, 18 July 2003 under 
the Occupational Health & Safety Act (85 of 1993) and are now in force. 

 
The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the 
Occupational Health and Safety Act 1993 (Act 85 of 1993, hereinafter referred to as the Act), that the 
following arrangements and procedures shall apply between them to ensure compliance by the 
Contractor with the provisions of the Act, namely: 

 
(a) The Contractor undertakes to acquaint the appropriate officials and employees of the 

Contractor with all the relevant provisions of the Act and the regulations promulgated in 
terms of the Act, and the Employer’s Health and Safety Specifications included in the 
contract documents. 

 
(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 

in terms of the Act and Regulations and the Employer’s Health and Safety 
Specifications included in the contract documents will be complied with in all respects. 

 
(c) In relation to any work or activity performed by the Contractor, his workmen or any other 

person for whose acts or omissions the Contractor is responsible in terms of the 
Contract, the Contractor hereby accepts sole liability for such due compliance with the 
relevant duties, obligations and prohibitions imposed by the Act and Regulations and 
expressly absolves the Employer from itself being obliged to comply with any of the 
aforesaid duties, obligations and prohibitions. 

 
(d) The Contractor agrees that any duly authorised officials of the Employer shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that 
the Contractor has complied with his undertakings as set out more fully in paragraphs 
(a) and (b) above, which steps may include, but will not be limited to, the right to inspect 
any appropriate site or premises occupied by the Contractor, or to inspect any 
appropriate records held by the Contractor. 

 
(e) The Contractor shall be obliged to report forthwith in writing to the Representative/Agent 

full details of any investigation, complaint or criminal charge which may arise as a 
consequence of the provisions of the Act and Regulations, pursuant to work performed 
in terms of this Contract. 

 
(f) Forward “safety meeting” minutes to the representative/Agent. 

 
 

For the Employer:    Date:    
 
 

Witnesses: 1)  :   2)   
 
 

For the Contractor:   Date:   
 

Witnesses: 1)  :   2)    
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