
C2.2.1

Qty

(A) R c R c

1,1

Full compliance to legislative

requirements as well as Rand Water

and external standards referred to in

this contract document. (This shall

include but is not limited to the

requirements of the OSH Act and

associated regulations).

Sum 1 0 0 0 0

1,2

Additional Documentation eg. Quality

Control Documents and Test

Certificates etc

Sum 1 N/A 0

1,3 Third Party Inspections Sum 1 N/A 0

SCHEDULE 1:   BILL OF QUANTITIES

SECTION 1: PRELIMINARY AND GENERAL COSTS

-R                        
TOTAL CARRIED FORWARD TO SUMMARY

Rate (B) Total (A*B)
Item No. Description U O M



QTY 

(A)  R  R 

1.2A
Design, Supply, Delivery, Installation, Testing, 

Commissioning and Put into Service with Limited 

Support of Power Quality Meters on MV panels at 

RW Boosters station

1.2.1 Eikenhof pumping station 8                                 -                                        -   

1.2.2 Zwartkopjes pumping station 5                                 -                                        -   

1.2.3 Palmiet pumping station 8                                 -                                        -   

1.2.4 Mapleton pumping station 3                                 -                                        -   

QTY 

(A)  R  R 

1,3
HANDOVER OF BATTERY CHARGES AND 

BATTERIES TO SITE.

1.3.1 update all drawings for all the incomers per station 20                               -                                      -   

1.3.2 Provide informal training to users 2                               -                                      -   

SCHEDULE 1.4:  MANDATORY HANDOVER  OF POWER QUALITY METERS

-R                                            

-R                                            
TOTAL CARRIED FORWARD TO SUMMARY

SCHEDULE 1.2: Design, Supply, Delivery, Installation, Testing, Commissioning and Put into Service with Limited Support of Power Quality Meters on MV 

panels at RW Boosters station

TOTAL CARRIED FORWARD TO SUMMARY

ITEM 

NO.
SHORT DESCRIPTION UOM

RATE (B) AMOUNT (A*B)

ITEM 

NO.
SHORT DESCRIPTION UOM

RATE (B) AMOUNT (A*B)



1.3.3
Support to Rand Water after installation and 

commissioning for a limited period 1                               -                                      -   

1.3.4                                 -                                        -   

1.3.5  As per 1.3.9                                      -   

-R                                            
TOTAL CARRIED FORWARD TO SUMMARY



SCHEDULE 1.1

TOTAL BROUGHT FORWARD - PRELIMINARY AND GENERAL 

COSTS

SCHEDULE 1.2A

TOTAL BROUGHT FORWARD - Design, Supply, Delivery, Installation, 

Testing, Commissioning and Put into Service with Limited Support of 

Power Quality Meters on MV panels at RW Boosters stations

SCHEDULE 1.3C TOTAL BROUGHT FORWARD -  HANDOVER TO SITES

TOTAL AMOUNT EXCLUDING VALUE-ADDED TAX (VAT)

PROVISION FOR VALUE ADDED TAX (VAT) AT 15%

TOTAL AMOUNT TAKEN TO SECTION C1.1 – FORM OF OFFER AND ACCEPTANCE

CONTIGENCIES @ 10% OF TOTAL AMOUNT

SUB-TOTAL

SCHEDULE DESCRIPTION

SUMMARY OF PRICE SCHEDULE



R C

-R                                       

-R                                       

-R                                       

-R                                       

-R                                       

-R                                       

-R                                       

TOTAL

SUMMARY OF PRICE SCHEDULE

-R                                       


