South African
NATIONAL PARKS

REQUEST FOR QUOTATION

Terms of Reference

CONSTRUCTION OF AN ABLUTION FACILITY
AND ROOF (CANOPY) AT VREDESVALLEI
PRIMARY SCHOOL NEAR KAKAMAS IN THE
NORTHERN CAPE

RFQ NO.

SP-AU-0055/2




REQUEST FOR QUOTATION

You are hereby invited to submit price quotation for:

CONSTRUCTION OF AN ABLUTION FACILITY AND ROOF (CANOPY) AT VREDESVALLEI PRIMARY
SCHOOL NEAR KAKAMAS IN THE NORTHERN CAPE

RFQ NUMBER: SP-AU-0055/2

ADVERTISEMENT DATE: 6 October 2026

COMPULSORY SITE

There will be no site clarification meeting
CLARIFICATION MEETING DATE:

BID CLOSING DATE: 21 October 2026 at 11:00

RFQ DOCUMENT DELIVERY
ADDRESS:

Email: infra.rfgs@sanparks.org

RFQ VALIDITY PERIOD: 12 weeks/84 days (commencing from the RFQ Closing

Date)
Name: Marius Reinhardt
TECHNICAL RELATED QUERIES Email: marius.reinhardt@sanparks.org
Telephone No: 082 796 9986
Name: Esther Howard
SCM RELATED QUERIES Email: esther.howard@sanparks.org

Telephone: 083 791 4911

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be
accepted for consideration.

Bidders shall submit proposal responses in accordance with the prescribed manner of submission as specified
above. Bids received after the time stipulated shall not be considered.

Where applicable, the successful bidder will be required to fill in and sign a written Contract Form (SBD 7).

Bidders are not allowed to contact any other SANParks staff in the context of this RFQ other than the indicated
officials under SBD 1 or as indicated above.

NB: No proposal shall be accepted by SANParks if submitted in any manner other than as prescribed above.


mailto:infra.rfqs@sanparks.org
mailto:marius.reinhardt@sanparks.org
mailto:esther.howard@sanparks.org

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SOUTH AFRICAN NATIONAL PARKS

BID NUMBER: | SP-AU-0055/2 CLOSING DATE: 21 October 2026 CLOSING TIME: 11:00
Construction of an ablution facility and roof (canopy) at Vredesvallei Primary School near
DESCRIPTION Kakamas in the Northern Cape

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED

VIA Email: infra.rfgs@sanparks.org

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON

Esther Howard

CONTACT PERSON

Marius Reinhardt

TELEPHONE
NUMBER

083 791 4911

TELEPHONE NUMBER

082 796 9986

E-MAIL ADDRESS

esther.howard @sanparks.org

E-MAIL ADDRESS

marius.reinhardt@sanparks.org

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE
NUMBER

CODE

NUMBER

CELLPHONE
NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX
COMPLIANCE
SYSTEM PIN:

CENTRAL
OR
No:

SUPPLIER
DATABASE

MAAA

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE SERVICES
OFFERED?

[dyes

[INo

[[F YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE
SERVICES OFFERED?

[Jves

[INo

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

BELOW.

(1 YES JNO
] YES [INO
1 YES [OJNO
(1 YES [OJNO
] YES [INO
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PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

2.4
2.5

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e

(Proof

DATE:

of authority must be submitted e.g. company resolution)



http://www.sars.gov.za/

Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each

partner must be completed and submitted.

Section
Name of s_ole proprietor, Name of institution, public Status of service (tick appropriate column)
pgrtnfer, director, manager, office, board or organ of
principal shareholder or state éind position held
stakeholder Within last
Current
12 months
Section 1: Name of enterprise:
Section 2: VAT registration number, if any:
Section 3: CIDB registration number, if any:
Section 4: CSD Number:
Section 5: Particulars of sole proprietors and partners in partnerships
Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6: Particulars of companies and close corporations

Company registration number:

Close corporation number:

Tax reference number:

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) Authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services that it is in order.




i)

ii)

iv)

Confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who
wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters

established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

Confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over

the enterprise appears, has within the last five years been convicted of fraud or corruption;

Confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers  and
have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause
or be interpreted as a conflict of interest; and

Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief  both
true and correct.

Name Position Signed

Enterprise name Date




1. PURPOSE

The purpose of this RFQ is to appoint a service provider for the construction of an ablution facility and roof (canopy) at
Vredesvallei Primary School near Kakamas in the Northern Cape.

2. BACKGROUND

South African National Parks (SANParks) is a public entity functioning under National Environmental Management:
Protected Areas Act 57 of 2003 (Act 57 of 2003); with the mandate to conserve; protect; control; and manage national
parks and other defined protected areas and their biological diversity (Biodiversity). As a public entity, SANParks is also
governed by the Public Finance Management Act, Act 1 of 1999 (as amended by Act 29 of 1999), and it is listed as
Schedule 3 Part A: 25 public entities.

3. SCOPE OF WORK

Construction of an ablution facility and roof (canopy) at Vredesvallei Primary School. Ablution and roof (canopy) plans
and Bill of Quantities are separate documents, please ensure that you have received all documents:

1. Vredesvallei Ablution Building Plan
2. Vredesvallei Canopy Plan

3. Vredesvallei Bill of Quantities

3.1 LOCATION OF THE WORKS

The works are located at the Vredesvallei Primary School which is approximately 58 km from Kakamas in the Northern
Cape Province.

GPS co-ordinates are as follows:

28°30'15.3"S
20°11'30.2"E

SITE MAP

Vredesvallei School
Write a description for your map.




3.2 ANTICIPATED CONSTRUCTION DURATION

It is anticipated that the Works are to be completed in 3 months. Provisional start date 1 November 2026 and completion
date on 31 January 2027. Provision has been made for the Builder's Break, however it would be preferable to complete
the works by the end of December 2026.

3.3 ELIGIBILITY CRITERIA

Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of submissions,
in a contractor grading designation equal to or higher than a contactor grading designation determined in accordance with
the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry
Development Regulations, for a 2GB or higher class of construction work, are eligible to submit tenders.

3.3 TECHNICAL SPECIFICATIONS
Technical specifications as listed in the Bill of Quantities.

4. PRICING SCHEDULE (See BoQ for detailed items)

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF INFRASTRUCTURE AT VREDESVALLEI
PRIMARY SCHOOL

Item No Item Description Quantity Unit Price Price
1 Construction of an ablution facility and roof 1
" | (canopy) at Vredesvallei Primary School

FULL BoQ TO BE COMPLETED AND SUBMITTED ALONG WITH RFQ DOCUMENT

SUB-TOTAL | R

VAT @ 15% (if applicable) | R

GRAND TOTAL | R

5. COMPLIANCE AND GOVERNANCE VERIFICATION DOCUMENTS (Standard Bidding Documents)
In this phase all proposals received will be verified for compliance and completeness of the submitted proposal per
the set of minimum requirements as listed below. Service Providers who comply with the listed requirements
progresses to the next phase.

The verification during this phase is to assess the bid responses for purposes of verifying compliance with RFQ
requirements, whereby a bidder may be disqualified if they do not fully comply which requirements as stipulated
below:

e Completion of the Compulsory Enterprise Questionnaire

e Completion of the pricing schedule

e Submission of a quotation on the company letterhead

e Submission of fully completed SBD 1, 4, 6.1, accompanied by the original or certified B-BBEE Status Level
Verification Certificate or B-BBEE Sworn Affidavit IF NO POINTS CLAIMED ON SBD 6.1, NO POINTS WILL BE
ALLOCATED

e Submission of fully completed SBD7.2 (Contract Form)

e SARS Tax Compliance Statement PIN



10.

11.

12.

CENTRAL SUPPLIER DATABASE INFORMATION
Bidders are required to be registered on the Central Supplier Database (CSD) of National Treasury. Only bidders
registered on CSD will be eligible to participate in the RFQ.

EVALUATION CRITERIA AND WEIGHTING

The RFQ stipulated that the responses to be evaluated using the 80/20 preference points system in accordance with
the PPPFA guidelines. Based on this system the points will be allocated as follows:

Criteria Points
Price 80
Specific Goals/BEE 20

Total 100

EVALUATION FORMULA FOR PRICE
The following formula will be applied to calculate the scores:

Price Formula

The following PPPFA formula was used to evaluate the price proposals submitted by bidders, this formula was used

because price was the only criterion that was scored i.e. the whole 80 points were allocated to price.

Ps = 80(1 _ Pt_Pm'”j
P min

Ps = Points scored for price of the bid under consideration.
Pt = Rand value of bid under consideration.
Pmin = Rand value of lowest acceptable bid

PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 (POPIA)
SANParks adheres to the Protection of Personal Information Act, 4 of 2013 (POPIA) requirements regarding
personal information which came into effect 1 July 2021.

As SANParks, we are committed to protecting your privacy and ensuring that personal information collected is used
properly, lawfully and transparently.

TIMELINES
Upon appointment the recommended supplier is expected to deliver the goods and services within 3 months of receipt
of the purchase order. SANParks reserves the right to cancel the Purchase Order issued.

FINANCIAL PAYMENT

Payment will be made in accordance with the CIDB, invoices to be submitted within 21 days per claim period, after
delivery of service rendered or goods delivered. Invoices will be remeasured in accordance with the Bill of
Quantities and works completed.

FINAL AWARD

SANParks nominates the bidder with the highest combined score for the contract award subject to the bidder
having supplied the relevant administrative documentation. SANParks reserves the right not to award to the highest
points scorer in accordance with S 2(1) (f) of the Act (PPPFA).



SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles
of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration
in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that
person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21

211

2.2

221

2.3

23.1

3

3.1

3.2

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interest! in the enterprise, employed by the state? YES/NO
If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of
sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest
in the enterprise, in table below.

Full Name Identity Number Name of State institution
Do you, or any person connected with the bidder, have a relationship with any person who is employed by the
procuring institution? YES/NO
If so, furnish particulars:
Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a
controlling interest in the enterprise have any interest in any other related enterprise whether or not they are
bidding for this contract? YES/NO
If so, furnish particulars:

DECLARATION

[, the undersigned, (NAME) ........oiiiiiiiiii e in submitting the accompanying bid, do hereby
make the following statements that | certify to be true and complete in every respect.
| have read and | understand the contents of this disclosure;
| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete

in every respect;

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding
vote or power to influence or to direct the course and decisions of the enterprise.

10



3.3

3.4

3.5

3.6

3.7

The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate
prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not
to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder with any
official of the procuring institution in relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not
involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA
SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.

11



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for
preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems apply to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included);
and

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will
be used to determine the accurate system once tenders are received.
13 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points
for specific goals with the tender will be interpreted to mean that preference points for specific goals are not
claimed.
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

12



3.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide

goods or services through price quotations, competitive tendering process or any other method envisaged in
legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less

all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and

includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in

response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue
for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

4.2,

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt—P min
Ps=80(1-"2" )
Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear
whether the 80/20 preference point system applies, an organ of state must, in the tender documents, stipulate in
the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 preference point system
will apply and that the highest acceptable tender will be used to determine the applicable preference
point system; or

(b) any other invitation for tender, that either the 80/20 preference point system will apply and that the
lowest acceptable tender will be used to determine the applicable preference point system, then the
organ of state must indicate the points allocated for specific goals for both the 80/20 preference point
system.

13



Table 1: Specific goals for the RFQ and points claimed are indicated per the table below.

Note to service provider: The service provider must indicate how they claim points for each preference point
system. Points will be allocated according to the points claimed in the table below.

Number of
' points claimed
Number of points (80/20 system)

The specific goals allocated points in terms of this RFQ allocated (To be
(80/20 system) completed by
the service
provider)

1) Percentage black ownership
Persons historically disadvantaged on the basis of race with 51% or 10
more black ownership
2) Exempted Micro Enterprise
Exempted Micro Enterprise (annual turn-over below R10 million) 10

TOTAL MAXIMUM POINTS CLAIMED BY THE SERVICE 20

PROVIDER

NB: Bidders with less than 51% Black ownership and who are not EMEs can still submit a quotation but will not claim
points for specific goals.

Note to service provider: If no points are claimed in the above table, zero points will be allocated during
evaluation.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.........o
4.4, Company registration NUMDEE: ... .o e

4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

Y I O

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed,
based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown
and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1
of this form;

14



iii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2,
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that
the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract
have not been fulfilled, the organ of state may, in addition to any other remedy it may have —

(@) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:

ADDRESS:

15



To develop, expand, manage and promote a system of sustainable national
parks that represent biodiversity and heritage assets, through innovation and
best practice for the just and equitable benefit of current and future generations.

South African
NATIONAL PARKS

SBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART

1) AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL

SO THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to
South African National Parks in accordance with the requirements and task directives
/ proposals specifications stipulated in RfQ Number SP-AU-0055/2 the price quoted.
My offer remain binding upon me and open for acceptance by the Purchaser during the

validity period indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of

this agreement:

(i Bidding documents, viz
- Invitation to bid,;
- Tax compliance status PIN;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Bidder’s Disclosure (SDB 4);
- Preference claims for Specific Goals (SBD 6.1);
- Special Conditions of Contract;

(i) General Conditions of Contract; and

(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the

price(s) and rate(s) quoted cover all the services specified in the bidding documents; that
the price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding
price(s) and rate(s) and calculations will be at my own risk.

4, | accept full responsibility for the proper execution and fulfiiment of all obligations and
conditions devolving on me under this agreement as the principal liable for the due
fulfilment of this contract.

addo elephant
agulhas

augrabies

bontebok

camdeboo

golden gate highlands
karoo

kglalagadi transfrontier
knysna lake area
kruger

mapungubwe
marakele

mokala

mountain zebra
namaqua

table mountain
tankwa karoo
tsitsikamma
richtersveld

west coast

wilderness

643 Leyds Street PO Box 787 tel: 012 426 5000 central reservations: 012 428 9111
Muckleneuk Pretoria fax: 012 343 0905 reservations@parks.co.za
Pretoria 0001 www.parks-sa.co.za



5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding
this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT) oottt ettt

CAP A C T Y

SIGNATURE

NAME OF FIRM e

DA E

WITNESSES

SP-AU-0055/2 — Construction of an ablution facility and roof (canopy) at Vredesvallei school
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SBD 7.2
CONTRACT FORM - RENDERING OF SERVICES
PART 2 (TO BE COMPLETED BY SANParks)

1. P INMY CaPaCIty @S ....ovvieieiiiei e accept your
bid under reference number ... for the rendering of services indicated hereunder
and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of the
contract, within 30 (thirty) days after receipt of an invoice.

PRICE (ALL TOTAL CFl)_OAllll\\l/lT:D
DESCRIPTION OF APPLICABLE COMPLETION | PREFERENCE FOR EACH
SERVICE TAXES DATE POINTS SPECIFIC
INCLUDED) CLAIMED GOAL
Construction of an ablution facility and
roof (canopy) at Vredesvallei Primary 31 January
School near Kakamas in the Northern 2027
Cape

4, I confirm that | am duly authorised to sign this contract.

SIGNED AT .o ON..ooii

NAME (PRINT) .o,

SIGNATURE e,

OFFICIAL STAMP WITNESSES

L
2
DATE: e,
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South African
NATIONAL PARKS

HEALTH & SAFETY
SPECIFICATIONS
FOR

CONSTRUCTION OF AN ABLUTION FACILITY AND ROOF (CANOPY) AT
VREDESVALLEI SCHOOL

CONTRACT NO: SP-AU-0055/2
RFQ

(Contractor)

Date: October 2026 Contact person: Zamakhosi Mkhonza
Address: PO Box 787
Pretoria, 0001
Tel No: (012) 426 5199
Email Fax: 086 695 9139
Email: zamakhosi.mkhonza@sanparks.org
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1. PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION |

This Health and Safety Specification has been prepared to comply with the requirements of
the Construction Regulations 2014.

The purpose of this site specific Health and Safety Specification is to comply with legal
requirements and to provide health and safety information about specific project risks known
by the Client, Designer and Client Agent to be applicable to this project. This document also
provides minimum health and safety requirements, standards and expectations that the
principal contractor and contractors must adhere to.

The Contractor must take into account all information in this specification and ensure that
their tenders include adequate resource and competence to deal with the matters detailed
herein so that all relevant contents are dealt with in a way which is in compliance with
legislation and the ethical concerns for the safeguarding of employees, contractors and other
persons affected by the construction activities.

The Health and Safety Specification will be implemented during construction of the works
and any construction activity that the Client has control over.

This will also assist in ensuring that all the costs related to the compliance with Occupational
Health Act 85 of 1993 and the Construction Regulations 2014, as well as this Health and
Safety Specification, are taken into consideration at Tender stage.

No advice, approval of any document required by the Health and Safety Specification such
as hazard identification and risk assessment action plans or any other form shall be construed
as an acceptance by the Client of any obligation that absolves the Contractor from achieving
the required level of performance and compliance with legal requirements.

Further, there is no acceptance of liability by the Client which may result from the Contractor
failing to comply with the Health and Safety Specification unless the Client has issued an
instruction to any requirement, i.e. the Contractor remains responsible for achieving the
required performance levels.

2. IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION

This Health and Safety Specification forms an integral part of the Contract, and Contractors
shall make it an integral part of their Contracts with Sub Contractors and Suppliers.
Contractors employed by the Client are to ensure that the provisions of the Health and Safety
Specification are applied both on the site and in respect of all off site activities relating to the
project, in particular in transport activities and project dedicated off site fabrication works.

The Contractor shall enforce the provisions of the Health and Safety Specification amongst
all sub-contractors and suppliers for the project.

The Contractor shall sign the acknowledgment on the last page of this safety specification
that he/she has familiarized him/herself with the content of the Health and Safety
Specification and shall comply with all obligations in respect thereof.
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The successful Contractor will be required to compile a Health and Safety Plan
based on the requirements of the Occupational Health Act 85 of 1993 and these
Specifications, which will need to be approved by Client prior to commencement
with construction work.

3. APPLICATION AND INTERPRETATION

This document is to be read and understood in Conjunction with the following inter alia:

e Occupational Health and Safety Act (Act 85 of 1993)
e SABS codes and standards referred to by the Occupational Health and Safety Act
e Regulations as per the Occupational Health and Safety Act (Act 85 of 1993) with
specific reference but not limited to:
o General Safety Regulations (GN 928, 25 June 2003)
General Machinery Regulations (GN R1521, 5 August 1988)
Electrical Machinery Regulations (GN R250, 25 March 2011)
Electrical Installation Regulations (GN R242, 6 March 2009)
Driven Machinery Regulations (GN R1010, 18 July 2003)
Hazardous Chemical Substance Regulations (GN R930, 25 June 2003)
Hazardous Biological Agents Regulations( GN R 1390, 27 December
2001)
¢ Basic Conditions of Employment Act (Act 75 of 1997)
e SANParks Environmental Management Plan
¢ SANParks Code of Conduct of working in a National Park

O 0 OO0 OO0

4. DEFINITIONS

ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY SPECIFICATION ALSO
REFER TO CLIENT AGENT, WHERE SO APPOINTED.

Definitions (as per the Construction Regulations 2014) applicable to this Health and
Safety Specification:

"agent" means a competent person who acts as a representative for a client;

"angle of repose” means the steepest angle of a surface at which a mass of loose or
fragmented material will remain stationary in a pile on the surface, rather than sliding or
crumbling away;

"bulk mixing plant" means machinery, appliances or other similar devices that are assembled
in such a manner so as to be able to mix materials in bulk for the purposes of using the mixed
product for construction work;

"client"” means any person for whom construction work is being performed,;

"competent person” means a person who has, in respect of the work or task to be performed,
the required knowledge, training and experience and, where applicable, qualifications,



specific to that work or task: Provided that where appropriate qualifications and training are
registered in terms of the provisions of the National Qualification Framework Act, 2000 (Act
No.67 of 2000), those qualifications and that training must be regarded as the required
qualifications and training; and is familiar with the Act and with

the applicable regulations made under the Act;

"construction manager" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of
resources on a construction site;

"construction site" means a work place where construction work is being performed;

"construction supervisor' means a competent person
construction activities on a construction site;

responsible for supervising

"construction vehicle" means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the purposes
of performing construction work;

"construction work" means any work in connection with-
¢ the construction, erection, alteration, renovation, repair, demolition or dismantling of
or addition to a building or any similar structure; or
e the construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system; or the moving of
earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work ;

"construction work permit" means a document issued in terms of regulation 3;
"contractor” means an employer who performs construction work;

"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual Labour, machinery, or the use of explosives;

"design" in relation to any structure, includes drawings, calculations, design details and
specifications ;

"designer" means a competent person who-
e prepares a design;
e checks and approves a design;
e arranges for a person at work under his or her control to prepare a design, including
an employee of that person where he or she is the employer; or
designs temporary work, including its components;
an architect or engineer contributing to, or having overall responsibility for a design;
a building services engineer designing details for fixed plant;
a surveyor specifying articles or drawing up specifications;
a contractor carrying out design work as part of a design and building project; or
an interior designer, shop-fitter or landscape architect;
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"excavation work" means the making of any man-made cavity, trench, pit or depression
formed by cutting, digging or scooping;

"explosive actuated fastening device" means a tool that is activated by an explosive charge
and that is used for driving bolts, nails and similar objects for the purpose of providing fixing;

"fall arrest equipment" means equipment used to arrest a person in a fall, including personal
equipment, a body harness, lanyards, deceleration devices, lifelines or similar equipment;

"fall prevention equipment" means equipment used to prevent persons from falling from a fall
risk position, including personal equipment, a body harness, lanyards, lifelines or physical
equipment such as guard-rails, screens, barricades, anchorages or similar equipment;

"fall protection plan" means a documented plan, which includes and provides for -
¢ all risks relating to working from a fall risk position, considering the nature of work
undertaken;
¢ the procedures and methods to be applied in order to eliminate the risk of falling; and
e arescue plan and procedures;

"fall risk" means any potential exposure to falling either from, off or into;

"health and safety file " means a file, or other record containing the information in writing
required by these Regulations;

"health and safety plan" means a site, activity or project specific documented plan in
accordance with the client's health and safety specification;

"health and safety specification" means a site, activity or project specific document prepared
by the client pertaining to all health and safety requirements related to construction work;

"material hoist" means a hoist used to lower or raise material and equipment, excluding
passengers;
"medical certificate of fitness" means a certificate contemplated in regulation 7(8);

"mobile plant" means any machinery, appliance or other similar device that is able to move
independently, and is used for the purpose of performing construction work on a construction
site;

"National Building Regulations" means the National Building Regulations made under the
National Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and
promulgated by Government Notice No. R. 2378 of 30 July 1990, as amended by
Government Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 1999 and R. 547 of 30
May 2008;

"person day" means one normal working shift of carrying out construction work by a person
on a construction site;



"principal contractor" means an employer appointed by the client to perform construction
work;

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in terms
of the Engineering Profession Act, 2000 (Act No. 46 of 2000);

"Professional Technologist® means a person holding registration as a Professional
Engineering Technologist in terms of the Engineering Profession Act, 2000;

"provincial director" means the provincial director as defined in regulation 1 of the General
Administrative Regulations, 2003;

"scaffold" means a temporary elevated platform and supporting structure used for providing
access to and supporting workmen or materials or both;

"shoring" means a system used to support the sides of an excavation and which is intended
to prevent the cave-in or the collapse of the sides of an excavation;

"structure" means-

e any building, steel or reinforced concrete structure (not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature,
and any other similar structure;

e any falsework, scaffold or other structure designed or used to provide support or
means of access during construction work; or

e any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning or dismantling and where any construction work
involves a risk of a person falling;

"suspended platform” means a working platform suspended from supports by means of one
or more separate ropes from each support ;

"temporary works" means any falsework, formwork, support work, scaffold, shoring or other
temporary structure designed to provide support or means of access during construction
work;

"the Act" means the Occupational Health and Safety Act , 1993 (Act No. 85 of 1993);

"tunneling” means the construction of any tunnel beneath the natural surface of the earth for
a purpose other than the searching for or winning of a mineral.
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5. GENERAL REQUIREMENTS

51
2014

Duties of Principal Contractor / Contractor in terms of Construction Regulations

A Principal Contractor must:

e provide and demonstrate to the client a suitable, sufficiently documented and
coherent site specific health and safety plan, based on the client's documented
health and safety specifications, which plan must be applied from the date of
commencement of and for the duration of the construction work and which
must be reviewed and updated by the principal contractor as work progresses;

e open and keep on site a health and safety file, which must include all
documentation required in terms of the Act and these Regulations, which must
be made available on request to an inspector, the client, the client's agent or
a contractor; and

e 0on appointing any other contractor,
provisions of the Act-

o provide contractors who are tendering to perform construction work for
the principal contractor, with the relevant sections of the health and
safety specifications pertaining to the construction work which has to be
performed;

o ensure that potential contractors submitting tenders have made
sufficient provision for health and safety measures during the construction
process;

o ensure that no contractor is appointed to perform construction
work unless the principal contractor is reasonably satisfied that the
contractor that he or she intends to appoint, has the necessary
competencies and resources to perform the construction work safely;

o ensure prior to work commencing on the site that every contractor
is registered and in good standing with the compensation fund or with
a licensed compensation insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act, 1993;

o appoint each contractor in writing for the part of the project on the
construction site

o take reasonable steps to ensure that each contractor's health and
safety plan is implemented and maintained on the construction site;

o ensure that the periodic site audits and document verification are
conducted at intervals mutually agreed upon between the principal
contractor and any contractor, but at least once every 30 days;

o stop any contractor from executing construction work which is not
in accordance with the client's health and safety specifications and
the principal contractor's health and safety plan for the site or which
poses a threat to the health and safety of persons;

e where changes are brought about to the design and construction, make
available sufficient health and safety information and appropriate resources to the
contractor to execute the work safely;

e discuss and negotiate with the contractor the contents of their health and
safety plan and finally approve that plan for implementation;

in order to ensure compliance with the



e ensure that a copy of both the principal contractor and contractor’'s health and
safety plan is available on request to an employee, an inspector, a contractor, the
client or the client's agent;

e hand over a consolidated health and safety file to the client upon completion of the
construction work, to include a record of all drawings, designs, materials used
and other similar information concerning the completed structure;

e in addition to the documentation required inthe health and safety file include
and make available acomprehensive and updated list of all the contractors
on site accountable to the principal contractor, the agreements between the
parties and the type of work being done;

e ensure that all his or her employees have a valid medical certificate of
fitness specific to the construction work to be performed and issued by an
occupational health practitioner in the form of Annexure 3.

A contractor must prior to performing any construction work-

e provide and demonstrate to the principal contractor a suitable and sufficiently
documented health and safety plan, based on the relevant sections of the
client's health and safety specification and provided by the principal contractor,
which plan must be applied from the date of commencement of and for the
duration of the construction work and which must be reviewed and updated
by the contractor as work progresses;

e open and keep on site a health and safety file, which must include all
documentation required in terms of the Act and these Regulations, and which
must be made available on request to an inspector, the client, the client's
agent or the principal contractor;

e before appointing another contractor to perform construction work be
reasonably satisfied that the contractor that he or she intends to appoint
has the necessary competencies and resources to perform the construction
work safely;

e co-operate with the principal contractor as far as is necessary to enable
each of them to comply with the provisions of the Act;

e as far as is reasonably practicable, promptly provide the principal contractor
with any information which might affect the health and safety of any person
at work carrying out construction work on the site, any person who might be
affected by the work of such a person at work, or which might justify a
review of the health and safety plan.

Where a contractor appoints another contractor to perform construction work, the duties that
apply to the principal contractor will apply to the contractor as if he or she were the principal
contractor.

A principal contractor must take reasonable steps to ensure co-operation between
all contractors appointed by the principal contractor to enable each of those
contractors to comply with these Regulations.

No contractor may allow or permit any employee or personto enter any site, unless
that employee or person has undergone health and safety induction training pertaining
to the hazards prevalent on the site at the time of entry.
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A contractor must ensure that all visitors to a construction site undergo health and
safety induction pertaining to the hazards prevalent on the site and must ensure that
such visitors have the necessary personal protective equipment.

A contractor must at all times keep on his or her construction site records of the
health and safety induction training and such records must be made available on
request to an inspector, the client, the client's agent or the principal contractor.

A contractor must ensure that all his or her employees have a valid medical certificate of
fitness specific to the construction work to be performed and issued by an occupational
health practitioner in the form of Annexure 3 (a template of which can be found in the
Construction Regulations, 2014).

5.2 Management and Supervision of Construction Work

A principal contractor must, in writing, appoint one full-time competent person as the
construction manager with the duty of managing all the construction work on a single site,
including the duty of ensuring occupational health and safety compliance, and in the absence
of the construction manager an alternate must be appointed by the principal contractor.

A principal contractor must upon having considered the size of the project, in writing appoint
one or more assistant construction managers for different sections thereof: Provided that the
designation of any such person does not relieve the construction manager of any personal
accountability for failing in his or her management duties in terms of this regulation.

Where the construction manager has not appointed assistant construction managers, or, in
the opinion of an inspector, a sufficient number of such assistant construction managers have
not been appointed, that inspector must direct the construction manager in writing to appoint
the number of assistant construction managers indicated by the inspector, and those
assistant construction managers must be regarded as having been appointed.

No construction manager appointed in terms of the Regulations may manage any
construction work on or in any construction site other than the site in respect of which he or
she has been appointed.

A contractor must, after consultation with the client and having considered the size of the
project, the degree of danger likely to be encountered or the accumulation of hazards or risks
on the site, appoint a full-time or part-time construction health and safety officer in writing to
assist in the control of all health and safety related aspects on the site: Provided that, where
the question arises as to whether a construction health and safety officer is necessary, the
decision of an inspector is decisive.

No contractor may appoint a construction health and safety officer to assist in the control of
health and safety related aspects on the site unless he or she is reasonably satisfied that the
construction health and safety officer that he or she intends to appoint is registered with a
statutory body approved by the Chief Inspector and has necessary competencies and
resources to assist the contractor



A construction manager must in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

A contractor must, upon having considered the size of the project, in writing appoint one or
more competent employees for different sections thereof to assist the construction
supervisor, and every such employee has, to the extent clearly defined by the contractor in
the letter of appointment, the same duties as the construction supervisor: Provided that the
designation of such employee does not relieve the construction supervisor of any personal
accountability for failing in his or her supervisory duties.

Where the contractor has not appointed such an employee, or, in the opinion of an inspector,
a sufficient number of such employees have not been appointed, that inspector must instruct
the employer to appoint the number of employees indicated by the inspector.

No construction supervisor appointed may supervise any construction work on or in any
construction site other than the site in respect of which he or she has been appointed:
Provided that if a sufficient number of competent employees have been appropriately
designated on all the relevant construction sites, the appointed construction supervisor may
supervise more than one site.

5.3 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of Labour of the intention
to commence construction work at least 7 days prior to the works commencing if the intended
construction work will:

¢ include excavation work
Include work at height where there is a risk of falling
Include the demolition of a structure, or
Include the use of explosives to perform construction work.

If the construction work involves construction of a single storey dwelling for a client, and such
client will be residing in such dwelling upon completion, the contractor must also notify the
Provincial Director of the Department of Labour at least 7 days before the works commence.

This must be done on a form similar to an Annexure 2 (template of which can be found in the
Construction Regulations, 2014). A copy of the notification letter to the Provincial Director
shall be forwarded to the Client for record purposes.

5.4 Construction Work Permit

It must be noted that from August 2018 all projects that meet the following criteria will require
a construction work permit to be applied for at least 30 days prior to the work being carried
out:
e Exceeds 365 days and will involve more than 3600 person days or
e Tender value limit grade is 7, 8 or 9 of the Construction Industry Development Board
(CIDB) grading.
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It is the client’s responsibility to apply for this permit from the Provincial Director and
construction work may not commence until the permit has been issued by the Provincial
Director.

A copy of this permit will be required to be kept in the principal contractors safety file, and the
site specific number issued by the Provincial Director must be displayed at the site entrance.

5.5 Assignment of Contractor’s Responsible Persons to Manage Health and Safety on
Site

The Contractor shall submit management and supervisory appointments as well as any
relevant appointments in writing (as stipulated by the Construction Regulations 2014 and the
Occupational Safety and Health Act 1993), prior to commencement of work (refer to
Annexure B at the end of this Health and Safety Specification).

5.6 Competency for Contractor’s Responsible Persons

The Contractor’s responsible persons shall be competent in health and safety and be familiar
with the Occupational Health and Safety Act 1993, and applicable regulations. Valid proof of
pertinent health and safety courses attended by such persons will be required to be presented
to the Client.

5.7 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The successful Contractor shall submit to the Client a valid letter of good standing with the
Compensation Insurer prior to appointment.

5.8 Occupational Health and Safety Policy

The Contractor shall submit their Health and Safety Policy, prior to construction
commencement, signed by the Chief Executive Officer. The Policy must outline objectives
and how they will be achieved and implemented within the operations.

5.9 Health and Safety Organogram

The Contractor shall submit an organogram, prior to construction commencement, outlining
the Health and Safety Site Team that will be assigned to the project, if successful with the
tender. In cases where appointments have not been made, the organogram shall reflect the
position. The organogram shall be updated, when there is a change in the site team.

5.10 Risk Assessments

Baseline Risk Assessment

The Client shall cause a baseline risk assessment to be conducted by a competent person

before the design process and tender process commence, and the assessed risks shall form
part of the health and safety specifications.



The Contractor must, before commencement of any construction work, and during
construction work, have risk assessments performed by a competent person appointed in
writing, which risk assessments form part of the health and safety plan to be applied on the
site and must include:
e The identification of the risks and hazards to which persons may be exposed to;
e An analysis and evaluation of the risks and hazards identified; based on a
documented method
e Adocumented plan and applicable safe work procedures to mitigate, reduce or control
the risks and hazards that have been identified;
e A monitoring plan; and
o Areview plan

The Contractor must ensure that, as far as is reasonably practicable, ergonomic related
hazards are analysed, evaluated and addressed in a risk assessment.

The Contractor must ensure that all employees under his control are informed, instructed and
trained by a competent person regarding any hazard and the related work procedures and/or
control measures before any work commences and thereafter at the times determined in
the risk assessment monitoring and review plan of the relevant site.

The Principal Contractor must ensure that all contractors are informed regarding any hazard
that is stipulated in the risk assessment before any work commences and thereafter at the
times determined in the risk assessment monitoring and review plan of the relevant
site.

The Contractor must consult with the health and safety committee or with a representative
trade union or representative group of employees if no health and safety committee exists,
on the monitoring and review of the risk assessments for the site.

The Contractor must ensure that copies of risk assessment for this site are available on site
for inspection purposes by interested parties (inspector, the client, client's agent, any
contractor, any employee, a representative trade union, a health and safety representative
or safety committee member.

A Contractor must review the relevant risk assessment where changes are effected to the
design and/or construction that result in a change to the risk profile, or when an incident has
occurred.

Preventative measures must first address the elimination of the hazard or risk. Should
PPE be required to reduce risk, the equipment or clothing to be used must be SABS
approved

In general the Contractor must ensure that the Risk Assessment involves identifying the
hazards present in a work activity on site. This is followed by an evaluation of the extent of
the risk involved taking into account those precautions already being taken.

The following general principle should be followed when conducting a risk assessment:
o All relevant risks and/or hazards should be systematically addressed,;
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e The risk assessment should address what actually happens in the workplace during
the work activity;

e All employees and those who may be affected must be considered, including
maintenance staff, security guards, visitors and subcontractors;

e The risk assessment should highlight those groups and individuals who may be
required to work alone or who have disabilities;

e The risk assessment process should take into account the existing safety measures
and controls.

e The level of detail on a risk assessment should be appropriate to the level of risk.

5.11 Safe Work Procedures

Safe Work Procedures are to form part of the H&S Plan and must be compiled for all the
identified activities.
The safe work procedures must address the following elements:
e The work method to be followed to conduct work safely
¢ Mitigation of identified risks
¢ Reducing and controlling risks and hazards that have been identified
¢ Responsibilities of competent persons
e Required personal protective equipment
¢ Correct equipment/tools/machinery to be used
¢ Reference to relevant registers to be completed
¢ Reference to applicable risk assessment

5.12 Health and Safety Representative(s)

The Contractor shall ensure that Health and Safety Representative(s) is/are elected and
trained to carry out his / her functions. The appointment must be in writing. The Health and
Safety Representative shall carry out regular inspections, keep records and report to the
supervisor to take appropriate action. He / she shall attend Health and Safety Committee
Meetings. The Health and Safety Representative shall be part of the team that will investigate
incidents, accidents and non-conformances.

5.13 Health and Safety Committee

Where two or more health and safety representatives have been appointed on site, the
Contractor shall ensure that monthly health and safety meetings are held with such
representatives and minutes are kept on record. Meetings must be organized and chaired
by the Contractor’'s Health and Safety Committee Chairperson. Minutes of these meetings
must be available for the employees of the contractor to refer to.

5.14 Medical Certificate of Fitness

The contractor must ensure that their employees on site have a valid medical certificate of
fithess, specific to the construction work being performed, issued by an occupational health
practitioner in the form of an Annexure 3 template (refer to the Construction Regulations 2014
on the Department of Labour website for a sample of this form).



5.15 Health and Safety Training

The Contractor shall quarterly conduct a training needs analysis to ascertain what health and
safety training is required. A plan of action should be devised and forwarded to the Client for
records. Once the identified people have attended the training, the Contractor must provide
the Client with copies of certificates obtained.

5.15.1 Induction

No Contractor may allow or permit any employee or person to enter site unless they have
undergone health and safety induction training pertaining to the hazards prevalent on site at
the time of entry. This includes visitors to site. The Contractor must ensure that visitors to
site have the necessary protective equipment (PPE). A copy of attendance registers of all
employees who attend inductions shall be kept.

5.15.2 Awareness

The Contractor shall conduct periodic toolbox talks on site, preferably weekly or before any
hazardous work takes place. The talks shall cover the relevant activity and an attendance
register must be signed by all attendees. This record of who attended and the content of the
topic will be kept on the site health a safety file as evidence of training

5.16 Competency

After the Contractor has identified the training to be conducted as part of the competency
requirement, and based on Risk Assessment, he shall send the relevant persons on
appropriate courses and keep certificates of training for reference. Familiarity with the Health
and Safety Act and Regulations is an integral part of the definition of competence.

5.17 General Record Keeping

The Contractor shall keep and maintain Health and Safety records to demonstrate
compliance with the Health and Safety Specification and the Occupational Health and Safety
Act. The contractor shall ensure that all records of incidents, spot fines, training etc. are kept
on site. All documents shall be available for inspection by the Client, or the Department of
Labour’s Inspectors.

5.18 General Inspection, Monitoring and Reporting

The Contractor shall carry out inspections as required by Annexure C in this Health and
Safety Specification, as well as by health and safety legislation.

5.19 Emergency Procedures

The Contractor shall submit a detailed Emergency Procedure for approval by the Client prior
to commencement on site. The procedure shall detail the response plan including the
following:

o List of key personnel;
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¢ Details of emergency services;

e Actions or steps to be taken in the event of the emergency; and

¢ Information on hazardous materials / situations, including each material’s hazardous
potential impact or risk on the environment or human and measures to be taken in
the event of an accident.

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to
employees, use of hazardous substances, dangers as a result of riot / service deliver protests
/ intimidation, etc. The Contractor shall advise the Client in writing of any on-site
emergencies, together with a record of action taken, within 24 hours of the emergency
occurring. A contact list of all service providers (Fire Department, Ambulance, Police,
Medical and Hospital, etc) must be maintained and available to site personnel.

5.20 First Aid Box and First Aid Equipment

The Contractor shall provide first aid box/es and appoint, in writing, First Aider(s) for this
project in line with the results of the Contractor’s risk assessment for the project, this health
and safety specification as well as the provisions of the General Safety Regulations. The
appointed First Aider(s) are to be sent for accredited first aid training before starting on site.
Valid certificates are to be kept on site.

First Aid box/es must be adequately stocked at all time, accessible and be controlled by a
qualified First Aider. If required by the Client, the Contractor shall have a stretcher on site to
be used in case of a serious incident.

5.21 Accident / Incident Reporting and Investigation

The Contractor shall, in addition to the prescribed requirements of the Occupational Health
and Safety Act and General Safety Regulations, investigate, record and report all Section 24
reportable incidents to the Client within 24 hours of the incident occurring. Incident
investigations shall be conducted by the Contractor’s appointed Accident Investigator — this
Investigator must be a competent person or persons who have sufficient knowledge to carry
out an investigation.

In the event of a fatality or a permanent disabling injury the Contractor must submit proof of
reporting of incident to Department of Labour as well as proof of preventative measures to
the Client. The Client reserves the right to conduct investigations into any incidents that they
deem fit and the Contractor is required to provide full co-operation in this regard.

5.22 Hazards and Potential Situations

The Contractor shall immediately notify other Contractors of any hazardous or potentially
hazardous situations, which may arise during performance of the activities.

5.23 Occupational Health and Safety Signage

The Contractor shall ascertain and provide adequate on site health and safety signage. This
signage shall include, but shall not be limited to, Hard Hat / Helmet Area; Safety Shoes to be



worn on site; Dust Masks to be worn in areas where there might be exposure to excessive
dust; Ear Plugs / Muffs to be worn where there might be noise exposure over 85 db.; Gloves;
Safety Goggles; Safety Harness, Workers in Excavation, traffic management, etc. The
Contractor shall be responsible to maintain the quality and replacement of signage.

5.24 Management Of Contractors by Principal Contractor

The Principal Contractor shall ensure that all contractors under his control are complying with
the respective Health and Safety Plans, as well as Health and Safety Legislation.

5.25 Stacking of Materials

In addition to the provisions for the stacking of articles in the General Safety Regulations,
2003, the contractor must ensure that —
e acompetent person is appointed in writing with the duty of supervising all stacking
and storage on a construction site;
adequate storage areas are provided;
there are demarcated storage areas; and
e storage areas are kept neat and under control.

5.26 Housekeeping and General Safeguarding on Construction Sites

A contractor must, in addition to compliance with the Environmental Regulations for
Workplaces, 1987, promulgated by Government Notice No. R. 2281 of 16 October 1987,
ensure that suitable housekeeping is continuously implemented on each construction site,
including-
o the proper storage of materials and equipment;
¢ the removal of scrap, waste and debris at appropriate intervals;
e ensuring that materials required for use, are not placed on the site so as to obstruct
means of access to and egress from workplaces and passageways;
ensuring that materials which are no longer required for use, do not accumulate on
and are removed from the site at appropriate intervals;
ensuring that waste and debris are not disposed of from a high place with a chute,
unless the chute complies with the requirements set out in the regulations;
ensuring that construction sites in built-up areas adjacent to a public way are suitably
and sufficiently fenced off and provided with controlled access points to prevent the
entry of unauthorized persons; and
ensuring that a catch platform or net is erected above an entrance or passageway or
above a place where persons work or pass under, or fencing off the danger area if
work is being performed above such entrance, passageway, or place so as to
ensure that all persons are kept safe in the case of danger of possibility of persons
being struck by falling objects.

5.27 Construction Vehicles and Mobile Plant

A contractor must ensure that all construction vehicles and mobile plant-
e are of an acceptable design and construction;
e are maintained in a good working order;
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e are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health;

e are operated by a person who-

e has received appropriate training, is certified competent and in possession of proof
of competency and is authorised in writing to operate those construction vehicles
and mobile plant;

e has amedical certificate of fithess to operate those construction vehicles and mobile
plant, issued by an occupational health practitioner in the form of Annexure 3.

e have safe and suitable means of access and egress;

e are properly organized and controlled in any work situation by providing adequate
signalling or other control arrangements to guard against the dangers relating to the
movement of vehicles and plant, in order to ensure their continued safe operation;

e are prevented from falling into excavations, water or any other area lower than the
working surface by installing adequate edge protection, which may include guard-
rails and crash barriers;

e are fitted with structures designed to protect the operator from falling material or
from being crushed should the vehicle or mobile plant overturn;

e are equipped with an acoustic warning device which can be activated by the
operator;

e are equipped with an automatic acoustic reversing alarm; and

e are inspected by the authorised operator or driver on a daily basis using a relevant
checklist prior to use and that the findings of such inspection are recorded in a
register kept in the construction vehicle or mobile plant.

A contractor must ensure that-

e no personrides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose;

e every construction site is organized in such a way that, as far as is reasonably
practicable, pedestrians and vehicles can move safely and without risks to health;

o the traffic routes are suitable for the persons, construction vehicles or mobile plant
using them, are sufficient in number, in suitable positions and of sufficient size;

e every traffic route is, where necessary, indicated by suitable signs;

e all construction vehicles and mobile plant left unattended at night, adjacent to a
public road in normal use or adjacent to construction areas where work is in
progress, have appropriate lights or reflectors, or barricades equipped with
appropriate lights or reflectors, in order to identify the location of the vehicles or
plant;

e all construction vehicles or mobile plant when not in use, have buckets, booms or
similar appendages, fully lowered or blocked, controls in a neutral position, motors
stopped, wheels chocked, brakes set and ignition secured;

e whenever visibility conditions warrant additional lighting, all mobile plant are
equipped with at least two headlights and two taillights when in operation;

e tools, material and equipment are secured and separated by means of a physical
barrier in order to prevent movement when transported in the same compartment
with employees;

e vehicles used to transport employees have seats firmly secured and adequate for



the number of employees to be carried; and
all construction vehicles or mobile plant travelling, working or operating on public
roads comply with the requirements of the National Road Traffic Act, 1996.

5.28 Electrical Installations and Machinery on Construction Sites

A contractor must, in addition to compliance with the Electrical Installation Regulations and
the Electrical Machinery Regulations, ensure that —

before construction commences and during the progress thereof, adequate steps
are taken to ascertain the presence of and guard against danger to workers from
any electrical cable or apparatus which is under, over or on the site;

all parts of electrical installations and machinery are of adequate strength to
withstand the working conditions on construction sites;

the control of all temporary electrical installations on the construction site is
designated to a competent person who has been appointed in writing for that
purpose;

all temporary electrical installations used by the contractor are inspected at least
once a week by a competent person and the inspection findings are recorded in a
register kept on the construction site; and

all electrical machinery is inspected by the authorized operator or user on a daily
basis using a relevant checklist prior to use and the inspection findings are recorded
in a register kept on the construction site.

5.29 Use and Temporary Storage of Flammable Liquids on Construction Sites

A contactor must, in addition to compliance with the provisions for the use and storage of
flammable liquids in the General Safety Regulations, 2003, ensure that —

where flammable liquids are being used, applied or stored at the workplace
concerned, it is done in a manner that does not cause a fire or explosion hazard,
and that the workplace is effectively ventilated,;

no person smokes in any place in which flammable liquid is used or stored, and the
contractor must affix a suitable and conspicuous notice at all entrances to any such
areas prohibiting such smoking;

an adequate amount of efficient fire-fighting equipment is installed in suitable
locations around the flammable liquids store with the recognized symbolic signs;
only the quantity of flammable liquid needed for work on one day is taken out of the
store for use;

all containers holding flammable liquids are kept tightly closed when not in actual
use and, after their contents have been used up, are removed from the construction
site and safely disposed of;

where flammable liquids are decanted, the metal containers are bonded and
earthed; and

no flammable material, including cotton waste, paper, cleaning rags or similar
material is stored together with flammable liquids

5.30 Water environments

Not applicable on this project..
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5.31 Fire precautions on Construction Sites

A contractor must, in addition to compliance with the Environmental Regulations for
Workplaces, 1987, ensure that —

all appropriate measures are taken to avoid the risk of fire;
sufficient and suitable storage is provided for flammable liquids, solids and gases;
smoking is prohibited and notices in this regard are prominently displayed in all
places containing readily combustible or flammable materials;
in confined spaces and other places in which flammable gases, vapours or dust can
cause danger-
o only suitably protected electrical installations and equipment, including
portable lights, are used,;
o there are no flames or similar means of ignition;
there are conspicuous notices prohibiting smoking;
o oily rags, waste and other substances liable to ignite are without delay
removed to a safe place; and
o adequate ventilation is provided;

@)

combustible materials do not accumulate on the construction site;

welding, flame cutting and other hot work are done only after appropriate
precautions have been taken to reduce the risk of fire;

suitable and sufficient fire-extinguishing equipment is placed at strategic locations
or as may be recommended by the Fire Chief or local authority concerned, and that
such equipment is maintained in a good working order;

the fire equipment contemplated above is inspected by a competent person, who
has been appointed in writing for that purpose, in the manner indicated by the
manufacturer thereof;

a sufficient number of workers are trained in the use of fire-
equipment;

where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire;

the means of escape is kept clear at all times;

there is an effective evacuation plan providing for all -

persons to be evacuated speedily without panic;

persons to be accounted for; and

plant and processes to be shut down; and

a siren is installed and sounded in the event of a fire.

extinguishing

O O 0 O

5.32 Construction Employees' Facilities

A contractor must, in terms of the Construction Regulations 2014, provide:

Shower facilities after consultation with the employees or
representatives, or at least one shower facility for every 15 persons;
at least one sanitary facility for each sex and for every 30 workers;
changing facilities for each sex;

and sheltered eating area.

employees



A contractor must provide reasonable and suitable living accommodation for the workers at
construction sites who are far removed from their homes and where adequate transportation
between the site and their homes, or other suitable living accommodation, is not available.

5.33 Fall protection

The Contractor must:
e designate a competent person to be responsible for the preparation of a fall
protection plan
e ensure that the fall protection plan contemplated above is implemented, amended
where and when necessary and maintained as required; and
e take steps to ensure continued adherence to the fall protection plan.

A fall protection plan contemplated above must include-

e a risk assessment of all work carried out from a fall risk position and the
procedures and methods used to address all the risks identified per location;

e the processes for the evaluation of the employees' medical fithess necessary to
work at a fall risk position and the records thereof;

e aprogramme for the training of employees working from a fall risk position and the
records thereof;

e the procedure addressing the inspection, testing and maintenance of all fall
protection equipment; and

e arescue plan detailing the necessary procedure, personnel and suitable equipment
required to affect a rescue of a person in the event of a fall incident to ensure that
the rescue procedure is implemented immediately following the incident.

A contractor must ensure that a construction manager appointed under regulation 8(1) is in
possession of the most recently updated version of the fall protection plan.

A contractor must ensure that all unprotected openings in floors, edges, slabs, hatchways
and stairways are adequately guarded, fenced or barricaded or that similar means are used
to safeguard any person from falling through such openings;

Also that no person is required to work in a fall risk position, unless such work is performed
safely as contemplated in above and fall prevention and fall arrest equipment are approved
as suitable and of sufficient strength for the purpose for which they are being used, having
regard to the work being carried out and the load, including any person, they are intended to
bear; and securely attached to a structure or plant, and the structure of plant and the means
of attachment thereto are suitable and of sufficient strength and stability for the purpose of
safely supporting the equipment and person who could fall, and fall arrest equipment is used
only where it is not reasonably practicable to use fall prevention equipment.

5.34 Temporary works

A contractor must appoint a temporary works designer in writing to design, inspect and
approve the erected temporary works on site before use.
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A contractor must ensure that all temporary works operations are carried out under the
supervision of a competent person who has been appointed in writing for that purpose.

A contractor must ensure that-

e all temporary works structures are adequately erected, supported, braced and
maintained by a competent person so that they are capable of supporting all
anticipated vertical and lateral loads that may be applied to them, and that no loads
are imposed onto the structure that the structure is not designed to withstand;

e alltemporary works structures are done with close reference to the structural design
drawings, and where any uncertainty exists the structural designer should be
consulted,;

e detailed activity specific drawings pertaining to the design of temporary works
structures are kept on the site and are available on request to an inspector, other
contractors, the client, the client's agent or any employee;

e all persons required to erect, move or dismantle temporary works structures are
provided with adequate training and instruction to perform those operations safely;

e all equipment used in temporary works structure are carefully examined and
checked for suitability by a competent person, before being used;

e all temporary works structures are inspected by a competent person immediately
before, during and after the placement of concrete, after inclement weather or any
other imposed load and at least on a daily basis until the temporary works structure
has been removed and the results have been recorded in a register and made
available on site;

e no person may cast concrete, until authorization in writing has been given by the
competent person contemplated above;

e if, after erection, any temporary works structure is found to be damaged or
weakened to such a degree that its integrity is affected, it is safely removed or
reinforced immediately;

e adequate precautionary measures are taken in order to-

e secure any deck panels against displacement; and

e prevent any person from slipping on temporary works due to the application of
release agents;

e as far as is reasonably practicable, the health of any person is not affected through
the use of solvents or oils or any other similar substances;

e upon casting concrete, the temporary works structure is left in place until the
concrete has acquired sufficient strength to safely support its own weight and any
imposed load, and is not removed until authorization in writing has been given by
the competent person

e the foundation conditions are suitable to withstand the loads caused by the
temporary works structure and any imposed load in accordance with the temporary
works design.

e provision is made for safe access by means of secured ladders or staircases for all
work to be carried out above the foundation bearing level;

e a temporary works drawing or any other relevant document includes construction
sequences and methods statement;

e the temporary works designer has been issued with the latest revision of any
relevant structural design drawing;

e atemporary works design and drawing is used only for its intended purpose and for



31

a specific portion of a construction site; and
e the temporary works drawings are approved by the temporary works designer
before the erection of any temporary works.

No contractor may use a temporary works design and drawing for any work other than its
intended purpose.

5.35 Excavation
A contractor must-

e ensure that all excavation work is carried out under the supervision of a competent
person who has been appointed in writing for that purpose; and

e Evaluate, as far as is reasonably practicable, the stability of the ground before
excavation work begins.

A contractor who performs excavation work-

e musttake reasonable and sufficient steps in order to prevent, as far as is reasonably
practicable, any person from being buried or trapped by a fall or dislodgement of
material in an excavation;

e may not require or permit any person to work in an excavation which has not been
adequately shored or braced: Provided that shoring and bracing may not be
necessary where-

e the sides of the excavation are sloped to at least the maximum angle of repose
measured relative to the horizontal plane; or
such an excavation is in stable material: Provided that-

e permission has been given in writing by the appointed competent person
contemplated above upon evaluation by him or her of the site conditions; and

e where any uncertainty pertaining to the stability of the soil still exists, the decision
from a professional engineer or a professional technologist competent in
excavations is decisive and such a decision must be noted in writing and signed by
both the competent person and the professional engineer or technologist, as the
case may be;

e must take steps to ensure that the shoring or bracing contemplated above is
designed and constructed in a manner that renders it strong enough to support
the sides of the excavation in question;

e must ensure that no load, material, plant or equipment is placed or moved near the
edge of any excavation where it may cause its collapse and consequently
endangers the safety of any person, unless precautions such as the provision of
sufficient and suitable shoring or bracing are taken to prevent the sides from
collapsing;

e must ensure that where the stability of an adjoining building, structure or road is
likely to be affected by the making of an excavation, steps are taken to ensure the
stability of such building, structure or road and the safety of persons;

e must cause convenient and safe means of access to be provided to every
excavation in which persons are required to work, and such access may not be
further than six meters from the point where any worker within the excavation is
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working;
must ascertain, as far as is reasonably practicable, the location and nature of
electricity, water, gas or other similar services which may in any way be affected by
the work to be performed, and must before the commencement of excavation work
that may affect any such service, take the steps that are necessary to render the
circumstances safe for all persons involved;

o must ensure that every excavation, including all bracing and shoring, is

inspected-

o daily, prior to the commencement of each shift;
o after every blasting operation;

o after an unexpected fall of ground;

o after damage to supports; and

o afterrain,

by the competent person, in order to ensure the safety of the excavation and of persons, and
those results must be recorded in a register kept on site and made available on request to
an inspector, the client, the client's agent, any other contractor or any employee;

must cause every excavation which is accessible to the public or which is adjacent
to public roads or thoroughfares, or whereby the safety of persons may be
endangered, to be —
o adequately protected by a barrier or fence of at least one metre in height
and as close to the excavation as is practicable; and
o provided with warning illuminates or any other clearly visible boundary
indicators at night or when visibility is poor, or have resort to any other
suitable and sufficient precautionary measure where this is not practicable;
must ensure that all precautionary measures stipulated for confined spaces as
determined in the General Safety Regulations, 2003, are complied with by any
person entering any excavation;
must, where the excavation work involves the use of explosives, appoint a
competent person in the use of explosives for excavation, and must ensure that a
method statement is developed by that person in accordance with the applicable
explosives legislation; and
must cause warning signs to be positioned next to an excavation within which or
where persons are working or carrying out inspections or tests.

5.36 Demolition Work

Not applicable on this project.

5.37 Tunnelling

Not applicable on this project.

5.38 Scaffolding

A contractor must appoint a competent person in writing who must ensure that all scaffolding

work operations are carried out under his or her supervision and that all scaffold erectors,
team leaders and inspectors are competent to carry out their work.



A contractor using access scaffolding must ensure that such scaffolding, when in use,
complies with the safety standards incorporated for this purpose into these Regulations under
section 44 of the Act.

5.39 Bulk mixing plant

A contractor must ensure that the operation of a bulk mixing plant is supervised by a
competent person who has been appointed in writing and is —
o aware of all the dangers involved in the operation thereof; and
e conversant with the precautionary measures to be taken in the interest of health and
safety.

No person supervising or operating a bulk mixing plant may authorize any other person to
operate the plant, unless that person is competent to operate a bulk mixing plant.

A contractor must ensure that the placement and erection of a bulk mixing plant complies
with the requirements set out by the manufacturer and that such plant is erected as designed.

A contractor must ensure that all devices to start and stop a bulk mixing plant are provided
and that those devices are placed in an easily accessible position and constructed in a
manner to prevent accidental starting.

A contractor must ensure that the machinery and plant selected is suitable for the mixing task
and that all dangerous moving parts of a mixer are placed beyond the reach of persons by
means of doors, covers or other similar means.

No person may remove or modify any guard or safety equipment relating to a bulk mixing
plant, unless authorized to do so by the appointed person.

A contractor must ensure that all precautionary measures stipulated for confined spaces as
determined in the General Safety Regulations, 2003, are complied with when entering any
silo.

A contractor must ensure that a record is kept of all repairs or maintenance to a bulk mixing
plant and that the record is available on site to an inspector, the client, the client's agent or
any employee.

5.40 Rope Access Work

)

@)

A contractor must —

Appoint a competent person in writing as a rope access supervisor with the duty of
supervising all rope access work on the site, including the duty of ensuring
occupational health and safety compliance in relation to rope access work:
Provided that the appointment of any such person does not relieve the
construction manager of any personal accountability for failing in his management
duties in terms of this regulation;
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Ensure that all rope access work on the construction site carried out under the
supervision of a competent person; and

(b)

(c) Ensure that all rope access operations are competent and licensed to carry out
their work.

2) No contractor may use or allow the use of rope access work unless -

(€) the design, selection and use of the equipment and anchors comply with the
safety standards incorporated for this purpose into these Regulations under
section 44 of the Act; and

(b) he or she is in possession of a site specific fall protection plan developed by a
competent person applicable to the specific work and environment prior to the
commencement of the work, including records of maintenance and inspections of
all equipment

3) A contractor must ensure that adequate measures are in place to allow rescue

procedures to commence immediately in the event of fall incident taking place.
5.41 Hazardous Chemical Substances (HCS)

In addition to the requirements in the HCS Regulations, the principal contractor must provide
proof in the Health and Safety Plan that:

e Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous
chemical substances are available prior to use by the contractor. All MSDS’s shall
be available for inspection by the agent at all times.

Risk assessments are done at least once every 6 months.

e  Exposure monitoring is done according to OESSM and by an Approved Inspection
Authority (AIA) and that the medical surveillance programme is based on the
outcomes of the exposure monitoring.

e How the relevant HCS'’s are being/going to be controlled by referring to:

o Limiting the amount of HCS
Limiting the number of employees
Limiting the period of exposure
Substituting the HCS
Using engineering controls

o Using appropriate written work procedures

e The correct PPE is being used.
e HCS are stored and transported according to SABS 072 and 0228.
e Training with regards to these regulations was given.

O O O O

The Health and Safety plan should make reference to the disposal of hazardous waste on
classified sites and the location thereof (where applicable).

The First Aider must be made aware of the MSDS and trained in how to treat HCS incidents
appropriately.

5.42 Hazardous Biological Substances (HBS)

Because of the possible exposure of workers to raw sewage the H&S Plan shall include
details of the following:



e The conducting of Risk Assessment specifically aimed at exposure to HBA which
shall include the following
o Nature and dose of HBA
Where HBA may be present and in what physical form
The nature of work or process
Steps in the event of failure of control measures
The effect of the HBA
The period of exposure
Control measures to be implemented

O O O O O O

e  Monitoring of exposure of workers shall be conducted to establish whether any
worker is infected with an HBA associated with working or being exposed to raw
sewage, in terms of the following:

o By an occupational medical practitioner

o Before entering the site to establish the workers baseline

o During the period of the contract the risk assessment indicate possible
exposure

o After completion of the contract

e Medical surveillance should such be required after the above-mentioned by an
occupational health practitioner.

e Indication on how all records of assessment, monitoring, etc will be kept, taking into
account that records have to be kept for a period of 40 years.

How exposure to HBA is to be controlled
The provision of personal protective equipment

e What information and training is to be provided to employees regarding the
following:

o The contents of these regulations

Potential risks to health

Control measures to be implemented

The correct use and maintenance of personal protective equipment

The results of the risk assessment.

O O O O

5.43 Noise Induced Hearing Loss

Where noise is identified as a hazard the requirements of the NIHL regulations must be
complied with and the following must be included / referred to in the Health and Safety Plan:
e  Proof of training with regards to these regulations.
e Risk assessment done within 1 month of commencement of work.
e That monitoring carried out by an AIA and done according to SABS 083.
e Medical surveillance programme established and maintained for the necessary
employees.
e Control of noise by referring to:
o Engineering methods considered
o Admin control (number of employees exposed) considered
o Personal protective equipment considered/decided on
o Describe how records are going to be kept for 40 years.
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5.44 Explosives and Blasting
Not applicable on this project.
5.45 Personal Protective Equipment (PPE)

The Contractor shall carry out PPE or clothing needs analysis in accordance with his risk
assessment, to determine the necessary PPE or clothing to be used during construction. The
Contractor shall make provision and keep adequate quantities of SABS approved PPE or
clothing on site at all times.

The Contractor must ensure that personnel are trained in the correct use of PPE to be used.

The Contractor must ensure that lost, stolen, worn out or damaged PPE is replaced as
required and receipt signed for by employees on site.

5.46 Asbestos
Not applicable on this project.

Should asbestos be identified as a hazard whilst work is carried out, the following must be
included in the health and safety plan:
¢ Notification to the Provincial Director in writing, prior to commencement of asbestos
work.
e  Proof of a structured medical surveillance programme, drawn up by an occupational
medicine practitioner.
e Proof that an occupational health practitioner carried out an initial health evaluation
within 14 days after commencement of work.

e Copies of the results of all assessments, exposure monitoring and the written
inventory of the location of the asbestos at the workplace.

e  Only proof that medical surveillance has been conducted and not the actual records
itself since these areas of a confidential nature.

e How records are going to be kept safe for the stipulated period of 40 years.

e Proof that asbestos demolition (if applicable) is going to be done by a registered
asbestos contractor and provide proof that a plan of work for such demolition is
submitted to an Approved Asbestos Inspection Authority 30 days prior to
commencement of the demolition.

e  Provide proof that the plan of work was approved by the asbestos AlA and submitted
to the provincial director 14 days prior to commencement of demolition work
together with the approved standardised procedures for demolition work

5.47 Lead
Not applicable on this project.

Should lead be identified as a hazard whilst work is carried out, the following must be included
in the health and safety plan:



e Proof that an occupational health practitioner carried out an initial health evaluation
within 14 days after commencement of work.

e Copies of the results of all assessments, exposure monitoring and the written
inventory of the location of the lead at the workplace.

e Only proof that medical surveillance has been conducted and not the actual records
since these are of a confidential nature.

e How records are going to be kept safe for the stipulated period of 40 years.

5.48 Pressure Vessels (Including Gas Bottles)
Not applicable on this project.
5.49 Fire Extinguishers and Fire Fighting Equipment

The Contractor shall provide adequate, regularly serviced fire extinguishers located at
strategic points on site. The Contractor shall keep spare serviced portable fire extinguishers.
The Contractor shall have adequate persons trained or competent to use the Fire Fighting
Equipment.

Safety signage shall be posted up in all areas where fire extinguishers are located.
5.50 Lifting Machinery and Tackle

Not applicable on this project.

5.51 Ladders and Ladder work

The Contractor shall ensure that all ladders are numbered and inspected regularly keeping
record of inspections. It should be noted that Aluminium ladders are preferred to wooden
ladders.

5.52 General Machinery

The Contractor shall comply with the Driven Machinery Regulations, which include inspecting
machinery regularly, appointing a competent person to inspect and ensure maintenance,
issuing PPE or clothing and training those that use machinery and enforce compliance.

5.53 Portable Electrical Tools

The Contractor shall ensure that use and storage of all explosive actuating fastening devices
and portable electrical tools are in compliance with relevant legislation.
The Contractor shall consider that:

o A competent person undertakes routine inspections;

e Only authorised persons use the tools;

e There are safe working procedures applied,;

e Awareness training is carried out and compliance is enforced at all times; and

e PPE and clothing is provided and maintained.
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5.54 High Voltage Electrical Equipment

The Contractor shall ensure that, where the work is under, on or near high-voltage electrical
equipment the Electrical Installation Regulations, together with safety instructions
(Regulations of the Owner of the Equipment) are complied with. Such equipment includes:
e Eskom and the Local Authority equipment
e The Contractor’'s own power supply; and
o Electrical equipment being installed but not yet taken over from a Contractor by The
Client.

5.55 Public Health and Safety

The Contractor shall ensure that each person working on or visiting a site, and the
surrounding community, shall be made aware of the dangers likely to arise from on site
activities and the precautions to be observed to avoid or minimize those dangers.
Appropriate health and safety signage shall be posted at all times.

5.56 Night Work
Not applicable on this project.
5.57 Lighting

Where poor or lack of illumination is identified as a hazard the lighting regulations must be
complied with and the following must be included in the H&S Plan:
e How lighting will be ensured/ provided where daylight is not sufficient and /or after
hours are worked.
¢ Planned maintenance programme for replacing luminaries.
e  Proof of illumination levels of artificial illumination equipment.

5.58 Environmental Conditions and Flora and Fauna

The Contractor must be mindful of adverse weather conditions upon the health and safety of
the workforce. This includes inclement weather, strong wind, heat stress, extreme cold, etc.
The Contractor’s risk assessment process must take into account the risks associated with
such weather conditions. The same is true when working in an environment where there is
a risk to employees’ health and safety from presence of poisonous flora, or wildlife (including
bees, snakes, etc). The Contractor’'s risk assessment process must take these risks into
account.

5.59 Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work
environment, especially in construction. Occupational health hazards and risks exposure is
a major problem and all Contractors are to ensure that proper health and hygiene measures
are put in place to prevent exposure to these hazards and risks.

The occupational hazards and risks may enter the body in three ways:
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¢ Inhalation through breathing e.g. cement dust;
¢ Ingestion through swallowing maybe through food intake;
e Absorption through the skin (pores) e.g. painting or use of thinners.

The contractor is required to ensure that all his personnel are medically fit prior to being
allowed onto the work site.

All Contractors should ensure that Occupational Hygiene surveys are conducted as per the
Occupational Health and Safety Act to ensure employees are not exposed to hazards. Risk
Assessments should identify areas where surveys are to be conducted.

5.60 Suspended Platforms

Not applicable on this project.

5.61 Material Hoists

Not applicable on this project.

5.62 Explosive Actuated Fastening Device

Not applicable on this project
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| 6. TRAINING, INSPECTIONS AND RECORDS

The Contractor must be aware of the following additional requirements:

What When Output
Awareness training At least fortnightly and before Attendance Register
(Toolbox Talks) hazardous work is carried out

Health and Safety Monthly Minutes signed by employer
Committee Meetings

Health and Safety Monthly ]

Reports Report covering:

a) Incidents / Accidents and investigation
b) Non conformance
¢) Health and Safety Training

d) HIRA Updates
e) Internal & External Audits

General Inspections
& OHSA

As per Health and Safety Specifications

Report of Health and Safety Specifications and
OHSA compliance:

a) Scaffolding
b) Lifting Machinery
c) Excavations

d) Construction vehicle

General Inspections Monthly

Covering:

a) Fire Fighting Equipment

b) Portable Electrical Equipment
¢) Hand Tools

d) Ladders

Record Keeping On-going

Covering:

a) General Complaints

b) Fines

c) General Incidents

d) MSDS

e) Surveillance Medicals

f) Inspection Registers

g) Department of Labour Notices
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| ANNEXURE A |
The contractor shall submit the info below in an Annexure 2 prior to construction commencement.

1 H&S Policy signed by CEO of the company
Valid Letter of Good standing with the Compensation Commissioner or FEM

2

3 Signed Section 37(1) & (2)-Agreement with Mandatory
4 Proof of Notification of Construction Work
5

6

H&S Organogram team for the company
Risk assessment, identifying hazards and control measures on this project, rating the risk and
identify control measures after outcomes.

7 List of PPE which will be used of project after risk assessment as a result of reducing risk on this
project

8 List of correct equipment /tool/machinery to be used on this project

9 | Copies of valid PDP/ Driver’s license for drivers working of this project

10 | Copy of medical report from Occupational Health & Safety Practitioner for workers all workers on
site.

11 | Health and Safety monthly meeting minutes, records submitted and H&S Monthly Inspection
Report

12 | Full Monthly records of all absenteeism due to injuries on site/working
premises/disabled/doctor attendance/near miss incidents/sickness that are Occupational
Health related

13 | Traffic Management Plan

14 | Emergency Rescue Plan

15 | Contractor Wok Permit Policy and Substance Abuse Policy

16 | Proof of Induction Training conducted

17 | Safety Health & Environmental Management Plan

18 | Fall Protection Plan

ANNEXURE B: APPOINTMENTS
The Contractor shall make the following appointments:
No Description No | Description
1 Chief Executive Officer (OSHACT 16(1)) 17 Material Hoist Inspector (CR19(8)(a))
2 Contract Director/Manager (OSHACT 16(2)) 18 Material Hoist Operator (CR19(6))
3 Construction Manager (CR 8(1)) 19 Bulk Mixing Plant Supervisor (CR20(1))
4 Construction Supervisor (CR 8(7)) 20 Bulk Mixing Plant Operator (CR20(2))
5 21 Controller of Explosive Actuated Fastening Devices
Assistant Construction Supervisor (CR 8(8)) (CR21(2)(9)(1))
6 22 Construction Vehicle and Mobile Plant Operator
Construction Safety Officer (CR 8(5)) (CR23(1)(d)()
7 23 Controller of Temporary Electrical Installations
Construction risk assessor (CR 9(1)) (CR24('c))
8 Fall Protection Competent Person (CR 10(1)) 24 Stacking Supervisor (CR28(a))
9 Traffic Safety Officer 25 Fire Extinguishing Equipment Inspector (CR29(h))
10 Safety Representative (where > 20 employees | 26
on site) Fire Fighters (CR29(i))
11 Temporary work Designer (CR 12(1)) 27 First Aider (GSR 3)
12 Temporary work Supervisor (CR12(2)) 28 Fall Protection Plan Developer (CR 10(1)(a))
13 Excavation Supervisor (CR13(1)(a)) 29 Incident Investigator (OSHACT 9(2))
14 Demolition Supervisor (CR14(1)) 30 Competent Person — Confined Spaces (GAR 5(1))
15 Scaffold Supervisor (CR16(1)) 31 Health and Safety technical Committee (CR 31)
16 Suspended Platform Supervisor (CR17(1)) 32 General Machinery Competent Person (GMR 2)
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7. PROJECT DETAILS

PROJECT DIRECTORY:

SOUTH AFRICAN NATIONAL
Client PARKS

643 Leyds Street, Muckleneuk Tel: 012-426-5126
Pretoria, 0002
Contact: Ms A van Wyk email: antionet.vanwyk@sanparks.org

Client Agent 1&SP Unit
643 Leyds Street, Muckleneuk Tel: 082 796 9986
Pretoria, 0002

Contact: Mr Marius Reinhardt email: marius.reinhardt@sanparks.org

PROJECT DETAILS:

Description of Works
Construction of an ablution facility and roof (canopy) at Vredesvallei Primary School

Anticipated Construction Duration
3 Months

Provisional Start Date
November 2026

Completion Date
January 2027

EXISTING ENVIRONMENT:

Hazards particular to this project by virtue of location:

Wild Animals:

The site is located at Vredesvallei Primary School. Baboons, snakes wasps and bees are common in the area and care
needs to be taken to avoid being bitten/stung by these animals. Workers must be aware at all times and the necessary
precautions are to be taken. Full First Aid kits are to be maintained, and any used contents are to be replaced
immediately.

Members of public and children:
All necessary steps to be taken to protect them from any dangers associated with the works being undertaken.

Public Roads:
A section of the fence is situated along a Road and care is to be taken here considering the public road and traffic.
Reflective vests are mandatory for visibility.

Overhead, Above Ground and Underground Services crossing the site:

Overhead: Not Applicable
Underground: Not Applicable
Ground Level: Not Applicable
Services Drawings available No

Way leaves required: Not Applicable
Permits required: Not Applicable
Isolation required: Not Applicable

Existing structures and surrounding land use (with a significant impact on Health and Safety):
The site is in the school yard. Existing classroom buildings is on site. Care needs to be taken of school children on site.
Construction areas must be properly fenced off with wire fence and shaded netting.

Existing ground conditions and ground survey report:
Existing ground conditions consist mainly of clear ground.

Existing Traffic Systems:

Conditions: Tarred and paved roads
Restrictions to access: School gate
Speed restrictions: 40 km/h
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PROJECT HEALTH AND SAFETY REQUIREMENTS:

Significant health and safety hazards identified by Designer and Client Agent:

Working at Heights:

No

Accommodation of Traffic (Management Plan):

NA

Members of the Public:

The works are in a public area and the Principal Contractor is responsible for the safety of the workers as well as the

public. The Principal Contractor will have to have sufficient warning & information signage to assist with the information to

the public.

Wild animals:

The site is located at Vredesvallei school. Baboons, Apes, Baboons, snakes and scorpions are common at the school and

care needs to be taken to avoid harm by these animals. Workers must be aware at all times and the necessary

precautions are to be taken

Normal construction hazards expected are as follow:

Fencing

NOTE: Please refer to the end of this Health and Safety Specification for the baseline risk assessment of these

risks.

ACTIVITIES REQUIRING APPROVED METHOD STATEMENTS

NA

ACTIVITIES REQUIRING PERMITS

Permit to Dig / Permit to Enter
Excavations:

Permit to Work with
Electricity:

Confined Space Permit:

Not applicable on this project

Not applicable on this project
Not applicable on this project

Hot Works Permit:
Permit to work under Power
Lines:

Not applicable on this project

Not applicable on this project

Blasting:

Temporary Works:

Not applicable on this project

Not applicable on this project

GENERAL ARRANGEMENTS

Restrictions on times:

Access to site by
Construction Vehicles:
Access to site by
Construction workers &
Visitors:

Site camp location and set up:

Ablution and Welfare:

7am — 5pm.

Yes, principal contractor to manage

NA

Restrictions/requirements, storage areas and security to be advised in consultation
with principal agent

Ablutions are available on site

Environmental Conditions:

Induction Training:

Contractor must take into account adverse weather conditions on site activities and
implement control measures to mitigate risk

All workers to receive induction training prior to commencement on site. Special
reference to SANParks EMP and Code of Conduct
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PROTECTION OF SITE AGAINST UNUATHORIZED ACCESS BY PUBLIC

Excavation Fencing: Note that excavations accessible to public, or adjacent to public roads / through fares, must have
(1) barrier / fence of at least 1m in height, and (2) warring illuminates at night or when visibility is poor, or have other
suitable precautionary measures if both of these are not practicable. The entire site is to be fenced off with ready fencing.
There needs to be access control as well as security personnel on site at all times.

General Fencing of Site: Note that construction site must be clearly demarcated and have controlled access point.

Warning Notices: Construction site, Visitors to report to the site office. Pedestrian arrow signage towards the other side
of the road, Fire Extinguisher, First Aid, Emergency Assembly area and Emergency telephone numbers. Reflective vests,
safety boots and dust masks signage to be displayed.

PERSONAL PROTECTIVE EQUIPMENT (PPE)

The Client requires the Contractor to ensure that employees (and other under his/her control) wear the following
minimum PPE:

Overalls: Yes, required
Safety Harnesses: Yes, required
Hard Hats: Yes, required
Safety Footwear: Yes, required
Reflective Vests: Yes, required

Goggles / Gloves / ear and

- . As per job function
respiratory protection

Specialist equipment: As per job function

HAZARDOUS SUBSTANCES

The following materials and substances have, or may have, to be used in the works and are identified as
potentially posing special health and / or safety hazards during the project. Appropriate measures will need to
be specified for their control:

Petrol Cement
Diesel
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BASELINE RISK ASSESSMENT
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Baseline Risk Assessment Roads
PROJECT: SP-AU-0055 — RFQ CONSTRUCTION OF AN ABLUTION FACILITY AND ROOF (CANOPY) AT VREDESVALLEI SCHOOL

Risk Rating is measured by determining the Likelihood (L) and Consequence (C) and using the Matrix to determine the Risk Rating (R).
Risk Ranking below 9 is deemed Tolerable, between 10 and 16 is deemed Medium Risk and above 16 is deemed High Risk

Steps in Ref : Risk Rating Controls Measures
operation No. Hazard Risk L c R Other Controls
Al | Access to Site _Pedestr_lan & pe_oplg (_aqument 4 2 12 Occupational Health and Safety Area to be secured and barricaded /
interaction causing injury Act 24(1) fenced
- Hazardous Chemical Substances . .
Dust Inhalation 3 1 4 Regulation (36)(37)(38) Induction Training & PPE
Unauthorised entry 3 2 8 Occupational Health and Safety Site Vls_lt Register, signage, Permit
Act 12(2) for vehicle access
— Occupational Health and Safety - -
Slip,trip,and fall 3 2 8 Act 12(1)(b)(c) Induction Training & PPE
Hand Loading and . L . ) )
General Onsite A2 | offloading of heavy ICterJr;sinroliI;lnS:sllppmg falling 4 2 12 General MaChg('f)ry Regulations Induction training, PPE
Activities machinery & equipment g tnjury
Incorrect Lifting procedure General Machinery Regulations Induction training, Proper lifting
S 3 2 8
resulting in injury 3(2) procedure, PPE
A3 | Lack of employees facilities Lack of d_rlnklng water, 3 5 22 Construction Regulation 30(1)(a) PrOVIS.'on of f:ir_lnklng water &
dehydration of workers Induction training
_Fall, slip resulting in potential 4 3 17 Construction Regulation 28(d) Storage plan, induction training and
injury/damage restricted access
Ad . Obstructing critical equipment 4 3 17 Construction Regulation 27 Storage plan, induction training and
Stacking & Storage and walkways (a)(c)(@) restricted access
- A Construction Regulation Storage plan, induction training and
Flammable liquids catching fire 3 3 13 25(a)(b)(©) firefighting equipment
. Hazardous Chemical - -
Hazardous storage of materials 3 3 13 Regulation(25)9A(2) Storage plan, regular inspections
Handling of chemicals and Hazardous Chemical Regulation
A5 fuels Exposure 3 3 13 9A(1)(a-p)
. Hazardous Chemical Substances | PPE
Inhalation 3| 3 13 Regulation (36)(37)(38)
Hazardous Chemical Substances
Burns to Skin 3 3 13 Regulations 9A(2); Material Data
Sheet
A6 | [emporary Low voltage Exposure o live wires- 2 | 5 19 Construction Regulation 24(a)(b) | Lockable DB box, Inspection register
Electrical installation electrocution

SP-AU-0055/2 — Construction of an ablution facility and roof (canopy) at Vredesvallei school




43

Steps in Ref : Risk Rating Controls Measures
operation No. Hazard Risk c R Other Controls
Faulty earth leakage 5 19 SANS 10142 Competent person to do installation &
inspection
Short circuit causing fire 4 14 Construction Regulation 24(b) We_ekly Inspection, Induction Training
& Firefighting equipment
A7 | Issue of PPE Incorrect PPE 2 12 General Safety Regulation 2(1) PPE Register
A8 | Usage of PPE Incorrect use of PPE 2 12 General Safety Regulation 3(2) PPE Rgglster, Induction Training,
supervision
Negligence to use PPE 2 12 General Safety Regulation 5 PPE Register, Induction Training,
supervision
. - Induction Training -
A9 | Adverse storms Struck by lightning 5 19 Safe Operation Procedure Proper warning system
Dehydration, Sunburn, heat Induction Training .
A10 | Adverse heat stroke 4 18 Safe Operation Procedure Proper drinking water, PPE
L . . Hazardous Chemical Substances
A1l | Working in excessive winds | Exposure to dust 4 18 Regulation (36)(37)(38) PPE
Slbp:/efgltls lying around can result in 2 12 Construction Regulation 27(a)(b) | Regular cleaning of site
A12 | House keeping Unhygienic conditions 3 13 Construction Regulation 27(d) Induction Training
Pollution of area 2 8 Construction Regulation 27(e) Proper waste bins and waste removal
Al13 | Fire prevention Open Fires 3 13 Construction Regulation 29(a) SANParks EMP & Code of conduct
Inadequate fire fighting . ) . . .
. 3 17 Construction Regulation 29(g)(h) Inspection register, supervision
equipment
Runaway fires 4 21 Emergency evacuation plan SANParks EMP & Code of conduct
Accidental Fires 4 18 Construction Regulation Designated smoking areas
29(a)(d)(iil) 9 9
Al4 | Environmental pollution P'ollutlon of ground, 2 8 Environmental Regulation 6(d) SANParks EMP & Code of conduct
air,workspace
S SANParks Environmental Induction Training, Provide proper
Littering 2 12 Management Plan trash bins
Working near hazardous . . . Induction Training, SANParks ranger
A15 | animals incl snakes, spiders Po_lsons bites/ attack by large 3 13 SANParks Environmental where required, Proper treatment in
. animals Management Plan . T
& scorpions first aid kit
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Steps in Ref : Risk Rating Controls Measures
operation No. Hazard Risk c R Other Controls
c1 Transportation of Inte_ra_lctlon with other vehicle- 4 21 Supervisor
employees collision ) ] )
Construction Regulation 23(1)(b)(j) - - -
. Vehicle checklist, vehicle must meet
Equipment not roadworthy 1 4 )
required standards
Equipment not licensed 1 4 Construction Regulations 23(a)(b) | Supervision and monitor
Operator of vehl_cle transporting Construction Regulation Supervision and monitor if Driver has
employees not licensed and 1 4 I -
) 23(2)(1)() Valid PDP
authorized
Vehicle not equipped to transport Construction Regulation Vehicle checklist, vehicle must meet
1 4 i .
employees 23(d)()() required standards
Transportation . -
Not Adhering traffic legislation 1 4 Construcz'[g)(r;)z)egulatlon Supervision, implement fines
Cc2 Transportatlon Qf material Mat_erlaI/eqUIpment fall from 4 21 Construction Regulation 23(g)(h) | Properly secure all goods
or equipment with people vehicle
. . .- Construction Regulation Induction Training, Reflective vests,
Potential accident/collision 4 21 23(2)(a)(M0) safe work area
Construction Regulations 23(e);
C3 | Towing a Trailer Vehicle accident 4 21 Occupational Health and Safety Awareness, trained operator
Act 24(1)(c)(iii)(iv)
Towing coupler failure 3 13 Construction Regulation 22(e) Inspection Register
D1 | Injury Due to Incorrect tools used 3 17 Hand too'.lfffi'nsitr?gr’ Induction Supervision
Defective tools 3 17 Safe Operation Procedure Supervision
Struck by flying debris 3 13 Safe Operation Procedure PPE
Hand Tools
D2 | Hand Drills Clothlng b_elng grabbed by 3 13 PPE, Supervision
rotating drill )
Safe Operation procedure,
Unsecured work piece rotating Toolbox Talks L
with drill 3 13 Electrical Machinery Regulations PPE, Supervision
10(3)(4)
Shaving flying into eyes 3 13 PPE, Supervision
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Steps in Ref : Risk Rating Controls Measures
operation No. Hazard Risk L c R Other Controls
. o Electrical Machinery o
Accidental injury 4 3 17 Regulations 10(4) PPE, Supervision
. Electrical Machinery Regulations . . .
Electrocution 3 5 22 Tool inspection register
10(1) (a)(b) P g
. . Safe Operation procedure, -
Cutting disc cracked and breaks 3 3 13 Toolbox Talks PPE, Supervision
Shaving flying into eyes 3 3 13 Electrical Mac;](i)rzg)ry Regulations PPE, Supervision
D3 . i
. Noise Induced Hearing Loss
Exposure to noise 3 3 13 ) PPE
Angle Grinder pe ° Regulations (7)(1)(a)(b)(c)(d)
. . Safe Operation procedure,
Vibration 2 2 > Toolbox Talks
Accidental injur 4 3 17 Safe Operation procedure, PPE, Supervision
jury Toolbox Talks »Sup
- Electrical Machinery Regulations . . .
Electrocution 3 5 22 Tool inspection register
10(1) (2)(b) P g
Other electrical portable . Electrical Machinery Regulations | Tool inspection register, inspect
D4 hand tools Electrocution 3 5 22 10(2) (a)(b) extension cord
. Noise Induced Hearing Loss
Exposure to noise 3 3 13 Regulations (7)(1)(a)(b)(c)(d) PPE
. . Safe Operation procedure,
Vibration 2 2 S Toolbox Talks
. - Safe Operation procedure, -
Accidental injury 4 3 17 Toolbox Talks PPE, Supervision
Shaving flying into eyes 3 3 13 Safe Operation procedure PPE, Supervision
. . . Construction Regulation Reflective vests, restricted access,
E1 | Removal of waste Moving machinery accident 4 4 22 23(1)(b)(©) induction training
Site Clearance Secure load, stay within maximum
Waste material falling of vehicle 3 3 13 Construction Regulations 23(h) : Sy v
vehicle load capacity
. Hazardous Chemical Substances . L
Dust Inhalation 3 2 8 Regulation (36)(37)(38) Induction Training & PPE
F1 Ealnd/f)lgglﬂg of Injury due to defective tools 4 3 18 Hand tool register, Induction Training
Excavation & oles/renches
backfilling Inr;jeutrﬁlot(jjue to improper work 4 3 18 Construction Regulation 13(a) Induction training, supervision
Trip/fall into holes 3 3 13 |Izgrlgarcate area, induction training,
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Steps in Ref : Risk Rating Controls Measures
operation No. Hazard Risk c R Other Controls
Hitting of electrical cable . Construction Regulation Induction training, Site map indicating
F2 and services Electrocution 5 22 24(a)(b)(c) existing services
I1 | Manual Mixing Cement dust inhalation 2 8 Hazargg;ﬁIgt?;:‘;'csa(‘g)s(g;’ét)ames gﬁ;‘::;'si?‘fety Data Sheet, PPE,
Hazardous substance contact - . -
dry cement mix 3 13 PPE, Induction Training
Hazardous Chemical Substances
Spillage/ pollution 3 13 Regulations 9A(2); 2; and Material | PPE, Concrete mixing sheet
Data Sheet
Concrete Ibnlilrjrz during mixing/ cement 3 13 Induction Training, supervision,PPE
Exposure to Hazardous
12 chemical substances Exposure s 13 PPE
. Hazardous Chemical Substances
Burns to Skin 3 13 Regulations 10(1)(a)(b)(N(3)
Inhalation 3 13
Ji Cllmblng up and down Fall from equipment 3 17 Induction, PPE, Fall Protection plan
Working at equipment
heights Equipment used for incorrect 3 13 General Safety Regulations (6) Induction training, supervision
purposes
Equipment failure resulting in 3 13 Inspection reister
injury/damage P 9
Electrical cable . .
L1 | connections/ electrical Electrocution 5 22 Construction Regulation 24(a) ﬁ:]g;)nepciltggt person to do installation &
installations
Dangerous/unsafe cable Joints 3 13 Supervision
Construction Accidental switch on while work 5 29 Apply lockout procedure before doing
Activiies in progress Construction Regulation connections
i 24(a)(b)(d)(e)
Inadt_equate ma;erla_ll gsed, 3 13 SABS approved material
causing short circuit/fire
Short circuit can blow up when 5 29 PPE
switching
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LIKELIHOOD RATING

DESCRIPTION

FREQUENCY

5 - Almost certain

Expected to occur in most circumstances

Recurring event e.g. More than once per month.

4 - Likely The event will probably occur Event that may occur frequently once per year
3 - Possible Might occur occasionally Event that may occur. Once in 3 years
2 - Unlikely Could happen some time Event that is unlikely to occur. Once in 10 years
1 -Rare May happen only in exceptional circumstances Event that is very unlikely to occur
IMPACTS
CONSEQUENCE ENVIRONMENTAL SAFETY HEALTH FINANCIAL IMPACT
RATING
5 - Critical Permanent environmental damage toan | Fatality. Life threatening or permanently disabling >R 500 000
extensive area Permanent disabling injuries. illness.
4 - Major Long term environmental damage Severe irreversible damage to one or more Severe and irreversible health effects or R100 000 -R499 000
extending to a large area requiring high persons. disabling illness.
level intervention Lost Time Injury greater than 10 days.
3 - Moderate Short term environmental damage Reversible injury or moderate imeversible Severe but reversible health effects. R10 000 - R99 999
requiring some intervention impairment. Results in a lost time illness of less than 10
Less than 10 days lost time days.
2 - Minor Short term environmental damage Medically treated injury. Reversible health effects of concern that R1000 -
affecting a small area easily remediated | Does not lead to restricted duties. results in medical treatment but does not R9 999
lead to restricted duties.
1 - Insignificant Minimal environmental damage affecting | Single minor injury to one person. Reversible health effects of minor concern | RO - R1 000
a very small area immediately First aid or no treatment required. only requiring minor medical treatment.
remediated No lost ime.
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LIKELIHOOD
1 2 3 4 5
RARE UNLIKELY POSSIBLE LIKELY ALMOST
w CERTAIN
% 1 INSIGNIFICANT
5
o 2 MINOR
w
n
& 3 MODERATE
O
4 MAJOR
5 CRITICAL
. . Risk
Risk rating magnitude Response

Urgent attention to improve controls & reduce inherent risks.
Moderate Monitor systems controls, implement controls, or minimised in accordance with the hierarchy of controls so far as is to

reduce the risk.
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This HIRA does not necessarily cover all hazards associated with the operation / equipment. It is designed as a guide to compliment the Operational
Specific HIRA, which must be carried out for each task forming part of an operation.

81% - 100%

Immediate

DEFINITIONS Probability (1 - 5) Determining your prioritisation rating (AP)
. » . . Highly o PP -
Hazard Is a condition, activity, object or substance that has the ability to cause harm. 1 improbable Yo Prioritization indicator Action
Risk s the chance or likelihood of a hazard causing harm or damage. 2 Lessc:;r;eeven 1% -20% Monitor the situation
Probability The likelihood of a specific outcome/consequence 3 Improbable | 21% - 40% _ Within six months
Frequency ;Vr;;?‘sn:;e of the rate of occumrences of an event expressed as the number of occurrences at a 4 Probable 1% - 60% c Within one month
Severity Degree or harm of the outcome/consequence 5 Inevitable 61% - 80% B Within one week

Severity (1-15)

Frequency(1 - 5)
1 Hazard arise 2 yearly 1
2 Hazard arise yearly 2
3 Hazard arise every month 3
4 Hazard arise every week 4
5 Hazard permanently present 5

Superficial injuries, minor cuts and
bruises, nuisance and imitations
(e.g. eye iritations & headaches),
il health leading to temporary
discomfort.

Laceration, bums, concussion,

serious sprains, minor fractures,
deafness, dermatitis, asthma,
work related upper limb disorder,

ill health leading to permanent
minor disablement.

10

1
12
Amputation, major fractures, poisoning, multiple
13 injuries, fatal injuries, Occupational cancer, other
severely life shortening diseases, acute fatal
diseases.
14
15
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M Reinhardt Regional Project Manager 082 796 9986 Yes

4 Mkhonza CHSO: Coordinator Compliance 012 426 5199 Yes
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10. HEALTH AND SAFETY SPECIFICATION ACKNOWLEDGEMENT RECEIPT

Contractor's Acknowledgement:

I, representing

(Contractors), have satisfied

myself with the content of this Health and Safety Specification and have made the relevant provision
under my Preliminary & General Section for any and all costs involved to ensure compliance of this
Specification and shall we be the successful contractor, we shall ensure that our employees and
contractors on site comply with the requirements of this documents, our safety documentation and

health and safety legislation.

Signature of Contractor: Date:

Comments:
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