



KWAZULU-NATAL PROVINCE

TRANSPORT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE:

Street Address: Sialkot Crescent, Merebank, 4059
Postal Address: Private Bag X 02, Merebank, 4059
Tel: 031 469 3387
Fax: 031 469 0150
Email: Nomathemba.Chili@kzntransport.gov.za
Website: <http://www.kzntransport.gov.za>

Transport Infrastructure and District Services

ADDENDUM NO. 1:

CONTRACT NO.: ZNB02422/00000/00/MET/INF/24/T

ADDENDUM No. 1 FOR: BETTERMENT AND REAGRAVELLING OF LOCAL ROAD L1282 FROM KM 0.00 TO KM 4.86 IN THE ETHEKWINI METRO UNDER DURBAN REGION.

Date Issued: _____

This Addendum No. 1 comprises a total of **THREE (3) PAGES**, including this page.

The amendments required to the tender document are as follows:

Amendment No.	Amendment Required
1	Replace page C45 with new page C45 A in Contract Section (C – Section) of tender document

Non-acknowledgment of this addendum will lead to disqualification.

The acknowledgment of this addendum must only be submitted with the bid document.

Should you have any queries with regards to the above, please contact Nad Govender or Nomathemba Chili-Hlatshwayo.

Yours faithfully

Mr G Perumal
BSC Chairperson

I/We acknowledge receipt of this Addendum No. 01 and have made the required alterations to our tender document.

BIDDER:.....

NAME OF SIGNATORY:.....

DATE:.....

PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF TRANSPORT

ZNB02422/00000/00/MET/INF/24/T: BETTERMENT AND REGRAVELLING OF LOCAL ROAD L1282 FROM KM 0.00 TO KM 4.86 ETHEKWINI METRO, DURBAN REGION, GRADE 3CE OR HIGHER
SUMMARY

CHAPTER	DESCRIPTION	AMOUNT
	SCHEDULE A - ROADWORKS	
C1.2	GENERAL REQUIREMENTS AND PROVISIONS	R.....
C1.3	CONTRACTOR'S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS	R.....
C1.5	ACCOMMODATION OF TRAFFIC	R.....
C1.6	CLEARING AND GRUBBING	R.....
C1.7	LOADING AND HAULING	R.....
C3.1	DRAINS	R.....
C3.2	CULVERTS	R.....
C4.1	BORROW MATERIALS	R.....
C4.4	COMMERCIAL MATERIALS	R.....
C5.1	ROADBED	R.....
C5.2	FILL	R.....
C5.3	ROAD PAVEMENT	R.....
C11.1	PITCHING, STONEMWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION	R.....
C11.2	NON-STRUCTURAL GABIONS	R.....
C11.9	FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS	R.....
C20.1	TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP	R.....
	TOTALS FOR SCHEDULE A CARRIED FORWARD TO PAGE C46	R.....