DATE: 27 May 2024

ADDENDUM TO: SFF/2024/115 - REQUEST FOR PROPOSAL (RFP) A CONTRACTOR TO DESIGN,
MANUFACTURE, DELIVER, INSTALL AND COMMISSION FOUR 8” SURGE RELIEF VALVES AT THE OIL JETTY.
IT IS ESTIMATED THAT CONTRACTORS SHOULD HAVE A CIDB GRADING OF 3ME OR HIGHTER.

The SFF would like to thank the potential and interested bidders who attended the briefing session on 20 May 2024 at
Saldanha. For this, we sincerely apologise and after considering all options, it was concluded to proceed in the manner
stated below.

During the session, it was evident that the incorrect evaluation criteria was published. It is for this reason, and to promote
the five pillars of procurement, in particular openness, fairness and transparency and promotion of healthy competitive
bidding. All potential bidders are humbly requested to ignore the “Evaluation Criteria” previously advertised on page 55
of the RFP.

The correct criteria are reflected below, which will enable bidders to submit bids which can be evaluated in terms of the
Regulations. Furthermore, any potential bidder who may require to attend a briefing session or conduct a site visit, is
encouraged to email Simphiwe Yende at sffprocurement@strategicfuelfund.co.za. Based on the requests, one day will be
arranged for all bidders who did not previously attend. Compliance documents must be submitted as per the RFP.
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Evaluation Criteria

No. Technical Evaluation Criteria Proof Scoring
1. Company experience within supply, Completion certificates of first and > 7 years’ experience 5
deliver, install and commissioning of surge latest projects 5 — 6 years’ experience 4
relief valves 3 — 4 years’ experience 3
0 — 2 years’ experience 1 30 %
0 — 2 grading 0
2. Proof of working with supply, deliver, Reference letters with company > 5 reference letters 5
install and commissioning surge relief letterhead and signature from the 3 — 4 reference letters 4
valves client’s project lead 1 — 2 reference letters 2
0 reference letters 0 30 %
Not provided 0
3. Functional certificates for standard tests Proof of test verification from OEM 6 functional tests 5
as per the scope or accredited supplier.
4 — 5 functional tests 3 30 %
1 — 3 functional tests 1
4, Project plan Project plan timeframe: Gantt chart | < 8 months 5
9 — 11 months 3
> 12 months 1 10 %
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