RAY NKONYENI
S Ry 000

MUNICIPAL NOTICE No.: 076 OF 2025
TENDER NO: 8/2/RNM 0591

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

CIDB CLASSIFICATION 6CE OR HIGHER

Name of Tenderer: ........

This tender closes at 12h00 on Monday 8 September 2025 at the offices of the Ray Nkonyeni Municipality

located at 10 Connor Street, Port Shepstone

NO LATE SUBMISSIONS WILL BE CONSIDERED

BID AMOUNT R

Issued by:

RAY NKONYENI MUNICIPALITY

No.10 Conner Street
Marburg

Port Shepstone
4240

Tel: 039 688 2000
Fax: 039 682 0327

Prepared By:

Vangisa Consulting Engineers & Project
Managers

Ridge Park Offices
45 Ridge Road
Hillcrest

3610

Tel: 031 822 3861
Fax: 086 522 2152




MBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RAY NKONYENI MUNICIPALITY
BID NUMBER: [ 8/2/RNM0591 [ CLOSING DATE: [ 8 September 2025 [ CLOSING TIME: [ 12H00

DESCRIPTION THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX
SITUATED AT (STREET ADDRESS)

10 Connor Street

Port Shepstone

4240
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR CSD No:
ARE YOU THE ACCREDITED ARE YOU A FOREIGN [ IYes [ INo
REPRESENTATIVE IN SOUTH [JYes [ INo BASED SUPPLIER FOR
AFRICA FOR THE GOODS THE GOODS /SERVICES [IF YES, ANSWER PART
ISERVICES /WORKS [IF YES ENCLOSE PROOF] /WORKS OFFERED? B:3]
OFFERED?
TOTAL NUMBER OF ITEMS
OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER
................................................... DATE
CAPACITY UNDER WHICH
THIS BID IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT SUPPLYCHAIN MANAGEMENT CONTACT PERSON Amanda Goqo
CONTACT PERSON Bongani Mfenga TELEPHONE NUMBER | 039 688 2155
TELEPHONE NUMBER 039 312 8304 FACSIMILE NUMBER 039 688 2156
E-MAIL ADDRESS Bongani.mfenga@rnm.gov.za E-MAIL ADDRESS Amanda.Gogo@rnm.gov.za



mailto:Bongani.mfenqa@rnm.gov.za

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED- (NOT TO BE RE-TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING.
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH
THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 INBIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY ARESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA) (] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ] YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.



http://www.sars.gov.za/

Tender
General Tender Information

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025

TENDER NO: 8/2/RNM0591

GENERAL TENDER INFORMATION

TENDER ADVERTISED

ESTIMATED CIDB CONTRACTOR GRADING

CLARIFICATION MEETING

VENUE FOR CLARIFICATION MEETING

CLOSING DATE

CLOSING TIME

CLOSING VENUE

INSTRUCTIONS

Thursday, 07 August 2025

6CE or Higher

Compulsory site briefing meeting
Wednesday, 27 AUGUST 2025 AT 10HO00

Nol protea road Marburg, and processed to site

Monday,8 September 2025

12H00

Bid Box at Municipal Offices at 10 Connor
Street, Port Shepstone

Fully completed Bid Documents, with one (1)
copy of the original document in a sealed
envelope clearly marked “Bid name and Bid
number” containing the Tender Documents
(completed in all respects including C.1.1 Form of
Offer) plus any additional supporting
documentation, must be deposited into the bid
box.
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Tender
Part T1: Tendering Procedures

Part T1
Tendering Procedures

Part T1: Tendering Procedures

T1.1 Tender Notice And Invitation To Tender

T1.2 Tender Data

T1.2.1 Standard Conditions of Tender

T1.2.2 Variations to the Standard Conditions of Tender
T1.2.3 Additional Conditions of Tender
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Tender T1.2
Part T1: Tendering Procedures TENDER DATA

NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

T1.1 TENDER NOTICE AND INVITATION TO TENDER

Bids are hereby invited to tender for THE CONSTRUCTION OF CHIEF ROAD IN WARD 4 within Ray
Nkonyeni Municipality as specified in the under-mentioned bid document. Tenderers who are registered with the
Construction Industry Development Board (CIDB) with a classification grading of 6CE OR HIGHER, are eligible
to submit a tender and will be considered for award.

Bid documents can be downloaded for free from the e-tenders portal https://www.etenders.gov.za/ or
downloaded from Ray Nkonyeni Municipality website http://www.rnm.gov.za/ , as from Friday 08 August
2025.

A compulsory site clarification meeting will be held by the Department of Technical Services no 1
Protea Road Marburg, on Wednesday 27 AUGUST 2025 at 10h00 and procced to site Chief Road in Ward
4, Oshabeni.

Bidders to submit one (01) copy of the bid document together with the original bid document, bidders that fail to
submit copy will be disqualified. Fully completed Bid documents, with one (01) copy of the original document in
a sealed envelope, must be clearly marked with the relevant Bid Number as follows: - TENDER NO:
8/2/RNM0591 — THE CONSTRUCTION OF CHIEF ROAD IN WARD 4.

The completed Bids (Original and 1 copy) must be deposited in the bid box, situated in the Bid Box of the
Municipal Offices at 10 Connor Street, Port Shepstone, no later than Monday, 8 September 2025 at 12h00.
After closure, the tender will be opened to the public.

The 80/20 preference point system shall be applicable during the evaluation and adjudication of this Bid
proposal.

SPECIFIC GOALS POINTS Verification Documents

Local companies 10 Company proof of address

An EME or QSE which is

at least 100% owned by | 10 CIPC: Shareholders certificate and Sworn Affidavit
black people
Total points

Functionality

Functionality will comprise of the following based on the criteria indicated in the respective tender returnable:
Attach all supporting documentation for the following table.

Criterion Possible Full Points
Relevant Qualifications and experience of company 30
director (s)
Relevant previous Experience of the bidder on surfaced 20
road and /or bridges
Experience of a Foreman 20
Total Possible Points 70

Functionality will comprise of the following based on the criteria indicated in the respective tender returnable:
Attach all supporting documentation for the following table.

Bidders must score a minimum of 60% to pass functionality evaluation.
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Tender

T1.2

Part T1: Tendering Procedures TENDER DATA

Technical enquiries may be addressed to Miss. Amanda Gogo of Ray Nkonyeni Municipality by no later than
three days before tender closure on 039 688 2155 and Email Address: amanda.gogo@rnm.gov.za
Procurement enquiries may be addressed to Bongani Mfenga of Ray Nkonyeni Municipality by no later than
three days before tender closure on Tel No.: 039 312 8304 or Email: bongani.mfenga@rnm.gov.za

NOTE TO BIDDERS ON BID CONDITIONS:

The Supply Chain Management Policy of Ray Nkonyeni Municipality will apply. The Council reserves the right
not to accept the lowest bid or any bid and reserves the right to accept the whole or part of the bid, or to reject
all bids and cancel the notice to bid.

Service providers are required to download bid documents before the clarification meeting and present them in
meeting on a specified date if any.

A compulsory site clarification meeting will held as per details provided on tender notice.

Bidder must attach their latest financial statements with the bid failure to furnish a set off audited financial
statements will result in the tender not being further evaluated.

Bids that are submitted late, incomplete, unsigned or by facsimile, electronically or not completed in black ink
will be rejected and not accepted for further evaluation.

Only service providers registered in the Central Supplier Database (CSD) will be considered, attach proof of
registration failure to attach will result in your bid not evaluated further.

Members or Directors of Companies or Service Providers who are state employees are not allowed to bid or
quote.

Unsuccessful bidders will be informed of the tender outcome through Municipal website. Aggrieved
unsuccessful bidders will be allowed to lodge, within fourteen (14) days of the decision or action, a written
objection or complaint to the Office of the Municipal Manager through email, mm@rnm.gov.za or fax number
086 529 7195. Complaints or objections received after fourteen (14) days of the date of the notice will not be
entertained.

The original bid document plus one extra (01) copy must be submitted, failure to submit one copy will result in
disqualification.

Bids submitted are to be valid for a period of 120 days.

KJZzZULU Ray Nkonyeni Municipality
MUNICIPAL MANAGER 10 Connor Street
P O Box 5
PORT SHEPSTONE
4240
3
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Tender

T1.2

Part T1: Tendering Procedures TENDER DATA

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

T1.2

T1.2.1

Note:

F.1

F.1.1.

F.1.1.1.

F.1.1.2.

F.1.1.3.

F.1.2.

F.1.3.

F.1.3.1.

1

TENDER DATA

Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of
2016 in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za ). Annexure F and Table G1 of
that notice are reproduced without amendment or alteration for the convenience of tenderers in the
following pages:

Standard Conditions of Tender

These Standard Conditions of Tender are identical to that contained in Annex F of SANS 294: 2004,
Construction Procurement Processes, Procedures and Methods.

Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and SAICE’s
Practice Manual #1, The use of South African National Standards in Construction Procurement, provides
guidance on referencing these Standard Conditions of Tender in procurement documents.

GENERAL

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict
of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations
relating to the procurement process or as soon as they become aware of such conflict, and abstain from
any decisions where such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

4
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Tender

T1.2

Part T1: Tendering Procedures TENDER DATA

F.1.3.2.

F.1.3.3.

F.1.5.

F.1.5.1.

F.1.5.2.

F.1.6.

F.1.6.1.

F.2

F.2.1.

F.2.1.1.

F.2.1.2.

These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impatrtially;

ii) an individual or organisation is in a position to exploit a professional or official capacity in some way
for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the
value of the financial offer have been taken into consideration in order to enable comparisons to be
made between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service that
bear on its ability to satisfy stated or implied needs.

Communication and Employer’s Agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be readily read, copied and recorded. Communications shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a
tenderer. The name and contact details of the employer’s agent are stated in the tender data.

The Employer’s Right to Accept or Reject Any Tender Offer

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and
may cancel the tender process and reject all tender offers at any time before the formation of a contract.
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will
give written reasons for such action upon written request to do so.

The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection
of all responsive tender offers re-issue a tender covering substantially the same scope of work within a
period of six months unless only one tender was received and such tender was returned unopened to the
tenderer.

Procurement Procedures
General
Unless otherwise stated in the tender data, a contract will, subject to F.3.12, be concluded with the

tenderer who in terms of F.3.10 is the highest ranked or the tenderer scoring the highest number of tender
evaluation points, as relevant, based on the tender submissions that are received at the closing time for

TENDERER’S OBLIGATIONS
Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or
any of his principals, is not under any restriction to do business with the employer.

Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the

5
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Tender

T1.2

Part T1: Tendering Procedures TENDER DATA

F.2.2.

F.2.3.

F.2.4.

F.2.5.

F.2.6.

F.2.7.

F.2.8.

F.2.9.

F.2.10.

F.2.10.1.

F.2.10.2.

F.2.10.3.

F.2.10.4.

F.2.11.

F.2.12.

F.2.121.

basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

Cost of Tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer complies with requirements.

Check Documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

Confidentiality and Copyright of Documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the
invitation.

Reference Documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

Clarification Meeting

Attend, where required, a clarification meeting at which tenderers may familiarise themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.

Seek Clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the Contract Data. The tenderer is advised to
seek qualified advice regarding insurance.

Pricing the Tender Offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being
those applicable 14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the Contract Data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the Contract Data may provide for part payment in other currencies.

Alterations to Documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender
offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

Alternative Tender Offers

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that
are proposed.

6
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Tender T1.2

Part T1: Tendering Procedures TENDER DATA

F.2.12.2. Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

F.2.13. Submitting a Tender Offer

F.2.13.1. Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the Contract Data and described in the
Scope of Works, unless stated otherwise in the tender data.

F.2.13.2. Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3. Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the
employer.

F.2.13.4. Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

F.2.13.5. Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked ‘“technical proposal”. Each envelope shall state on the
outside the employer’s address and identification details stated in the tender data, as well as the tenderer's
name and contact address.

F.2.13.7. Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

F.2.13.8. Accept that the employer shall not assume any responsibility for the misplacement or premature opening
of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14. Information and Data to be Completed in all Respects
Accept that tender offers, which do not provide all the data or information requested completely and in the
form required, may be regarded by the employer as non-responsive.

F.2.15. Closing Time

F.2.15.1. Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof
of delivery.

F.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16. Tender Offer Validity

F.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

F.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period, with or without any conditions attached to such extension.

F.2.16.3. Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is
to be withdrawn or substituted.

F.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.
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F.2.17. Clarification of Tender Offer after Submission
Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do so.
F.2.18. Provide other Material
F.2.18.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’s commercial position (including notarised joint venture agreements), preferencing arrangements,
or samples of materials, considered necessary by the employer for the purpose of a full and fair risk
assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer’s request, the employer may regard the tender
offer as non-responsive.
F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19. Inspections, Tests and Analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.
F.2.20. Submit Securities, Bonds, Policies, etc.
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified
in the Contract Data.
F.2.21. Check Final Draft
Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.
F.2.22. Return of Other Tender Documents
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.
F.2.23. Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 THE EMPLOYER’S UNDERTAKINGS
F.3.1. Respond to Requests from the Tenderer
F.3.1.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.
F.3.1.2. Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a tenderer
to submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;
b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms
or as another joint venture; or
c) in the opinion of the Employer, acceptance or the material change would compromise the outcome of
the prequalification process.
F.3.2. Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew
documents.
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F.3.3. Return Late Tender Offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4. Opening of Tender Submissions

F.3.4.1. Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the
total of his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5. Non-Disclosure
Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

F.3.6. Grounds for Rejection and Disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or
fraudulent practices.

F.3.7. Test for Responsiveness
F.3.7.1. Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.7.2. A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.8. Arithmetical Errors, Omissions and Discrepancies

F.3.8.1. Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

F.3.8.2. Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the

evaluation of tender offers in accordance with F.3.10 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
ii) the summation of the prices.

F.3.8.3. Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

9
THE CONSTRUCTION OF CHIEF ROAD IN WARD 4




Tender T1.2
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F.3.8.4. Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

F.3.9. Clarification of a Tender Offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from

the tender offer.

F.3.10. Evaluation of Tender Offers
F.3.10.1. General
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation
criteria and weightings that are specified in the tender data.
F.3.115 Method 4: Financial Offer, Quality and Preferences
In the case of a Financial Offer, Quality and Preferences:
a) Score quality, rejecting all Tender Offers that fail to score the minimum number of points for
quality stated in the Tender Data, if any.
b) Score tender evaluation points for each financial offer.
c) Confirm that Tenderers are eligible for the preferences claimed and, if so, score tender
evaluation points for preferencing.
d) Calculate total number of tender evaluation points (TEV) in accordance with the following
formula:
TEV = NFO + NP + NQ
where:
e NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.6.1;
e NP is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.6.2.
e NQ is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.6.3.
e) Rank Tender Offers from the highest number of tender evaluation points to the lowest.
f)  Recommend the Tenderer with the highest number of tender evaluation points
for the award of the contract, unless there are compelling and justifiable
The 80/20 preference point system for acquisition of services, works or goods up to Rand
value of R50 million.
1) (a)(i) The following formula must be used to calculate the points for price in respect of tenders with a
rand value equal to, or above R 30 000 and up to Rand value of
R 50 000 000 (all applicable taxes included):
Ps = 80(1 Pt — Pmin
s = 80( Pmin
Where:

Ps = Points scored for price of tender or offer under consideration;
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer

2) The following table must be used to calculate the score out of 20 for Specific Goals:

SPECIFIC GOALS POINTS Verification Documents
Local companies 10 Company proof of address
An EME or QSE whichis | 10 CIPC: Shareholders certificate and Sworn Affidavit
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at least 100% owned by
black people
Total points
3) The points scored by a tenderer of Specific Goals in terms of sub regulation (2) must be added to the
points scored for price under sub regulation (1).
4) The points scored must be rounded off to the nearest two decimal places.
5) Subject to sub regulation (9) and regulation (11), the contract must be awarded to the tenderer scoring
the highest points.
6) (a)lf the price offered by a tenderer scoring the highest points is not market related, the organ of state
may not award the contract to that tenderer.
(b)The organ of state may —
(i) negotiate a market related price with the tender scoring the highest points or cancel the tender;
(i) if the tenderer does not agree to a market related price, negotiate a market related price with the
tenderer scoring the second highest points or cancel the tender.
(iii) if the tenderer scoring the second highest points does not agree to a market related price,
negotiate a market related price with the tenderer scoring the third highest points or cancel the tender.
(c) If a market related price is not agreed as envisaged in paragraph (b)(iii)), the organ of state must
cancel the tender.
The 90/10 preference points system for acquisition of services, works or goods with a Rand
value above R 50 million
1) a)(i) The following formula must be used to calculate the points for price in respect of tenders with a
rand value above R 50 000 000 (all applicable taxes included):
Pt — Pmin
Ps = 90(1 _——
Pmin
Where:
Ps = Points scored for price of tender or offer under consideration;
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer
2) The points for Specific Goals out of 10 shall be calculated as specified in the Tender Data.
3) The points scored by a tenderer of Specific Goals in terms of sub regulation (2) must be added to the
points scored for price under sub regulation (1).
4) The points scored must be rounded off to the nearest two decimal places.
5) Subject to sub regulation (9) and regulation (11), the contract must be awarded to the tenderer scoring
the highest points.
6) (a)lf the price offered by a tenderer scoring the highest points is not market related, the organ of state
may not award the contract to that tenderer.
(b)The organ of state may —
(i) negotiate a market related price with the tender scoring the highest points or cancel the tender;
(i) if the tenderer does not agree to a market related price, negotiate a market related price with the
tenderer scoring the second highest points or cancel the tender.
(i) if the tenderer scoring the second highest points does not agree to a market related price,
negotiate a market related price with the tenderer scoring the third highest points or cancel the tender.
(c) If a market related price is not agreed as envisaged in paragraph (b)(iii), the organ of state must
cancel the tender.
F3.11.6 Decimal Places
Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.7 Scoring Price
Score the financial offers of remaining responsive tender offers using the following formula:
NFo = W1 X A
where:
e Nrois the number of tender evaluation points awarded for the financial offer.
e Wi is the maximum possible number of tender evaluation points awarded for the financial offer as
stated in the Tender Data.
e Ais a number calculated using the formula and option described in Table F.1 as stated in the Tender
Data.
Table F.1: Formulae for calculating the value of A
| Formula | Comparison aimed at achieving | Option 17 | Option 27|
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e (P - Pp)
1 Highest price or discount A=(1+ ——) A =P/Pn
Pm
) o - P - PR
2 Lowest price or percentage commission / fee A=(@ - %) A =Pn/P
m
Pm is the comparative offer of the most favourable comparative offer
P is the comparative offer of the tender offer under consideration
F.11.8 Scoring Preferences
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the

t ender data and reject all claims for preferences where tenderers are not eligible for such preferences.
Calculate the total number of tender evaluation points for preferences claimed in accordance with the
provisions of the tender data.

F.3.11.9 Scoring Functionality

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:

NQ = W2 X So/Ms

where:

e S, is the score for quality allocated to the submission under consideration;

e Msis the maximum possible score for quality in respect of a submission; and

e W:zis the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data

F.3.11. Insurance Provided by the Employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or

certificates of insurance which the conditions of contract identified in the Contract Data, require the

employer to provide.
F.3.12. Acceptance of Tender Offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial

risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participation in the
employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or
a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of
any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.13. Prepare Contract Documents
F.3.13.1. If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful tenderer.

F.3.13.2. Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.
F.3.14. Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.
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F.3.14.1. After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other
tenderers that their tender offers have not been accepted.
F.3.15. Provide Copies of the Contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of
the contract as soon as possible after completion and signing of the Form of Offer and Acceptance.
F.3.16. Provide Written Reasons for Actions Taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
of tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.

Alpha-numerics associated with the Contractor Grading Designations

TABLE G1: CONTRACTOR GRADING DESIGNATIONS AND ASSOCIATED PARAMETERS

Contractor Grading Designation

Tender Value
Range designation

Maximum Value of Contract that a
Contractor is considered capable of
performing (R)

1 (class of construction works) 1 500 000

2 (class of construction works) 2 1 000 000
3 (class of construction works) 3 3 000 000
4 (class of construction works) 4 6 000 000
5 (class of construction works) 5 10 000 000
6 (class of construction works) 6 20 000 000
7 (class of construction works) 7 60 000 000
8 (class of construction works) 8 200 000 000
9 (class of construction works) 9 No limit

TABLE G2: CLASSES OF CONSTRUCTION WORK, sets out detailed description of the various Designations (types) of

construction work.

CIDB Class of Construction

CE Civil Engineering

EB Electrical Engineering Work - Building

EP Electrical Engineering Work - Infrastructure

ME Mechanical Engineering

GB General Building

SB Asphalt Works (Supply and Lay)

SC Building Excavations, Shaft Sinking and Lateral Earth Support

SD Corrosion Protection (Cathodic, Anodic and Electrolytic)

SE Demolition and Blasting

SF Fire Preventions and Protection Systems

SG Glazing, Curtain Walls and Shop Fronts

SH Landscaping and Horticulture Works

Sl Lifts, Escalators and Travellators (installation, commissioning and maintenance)

SJ Piling and specialized foundations for buildings and structures

SK Road Marking and Signage

SL Structural Steel Fabrication and Erection

SM Timber Buildings and Structures

SN Waterproofing of basements, roofs and walls using specialist equipment

SO Water Supply and Drainage for buildings (wet services, plumbing)

sQ The development, extension, installatipn, repair, removal, alteration, dismantling or demolition of
precast concrete or steel security fencing.
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T1.2.2 Variations to the Standard Conditions of Tender
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall take precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender shall apply to
this tender.

Clause No. Variation, Amendment or Addition

F.1 General

F.1.1 Actions
Add the following:

“The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms Amanda Goqgo (email:
amanda.gogo@rnm.gov.za.”

F.1.2 Tender Documents
Add the following:

“The following documents form part of this tender and not issued to Tenderer’s, but available from the
issuing bodies as applicable:

1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of
Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016.

2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by
the South African Institute of Civil Engineering (SAICE)

3. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the
Construction Regulations (2014).

4. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6.

SANS 1914 (2002): Targeted Construction Procurement: Parts 1 — 6.

6. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential Procurement
Policy Framework Act Regulations (November 2022).

o

The tender documents issued by the Employer comprise:

VOLUME 1: The Tender Document (this document), in which is bound:

The Tender

Part T1: Tendering Procedures
T1.1 Tender Notice And Invitation To Tender
T1.2 Tender Data

Part T2: Returnable Documents
T2.1 List Of Returnable Documents
T2.2 Returnable Schedules

The Contract

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Performance Guarantee

C1.4 Occupational Health And Safety Agreement

Part C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Bill Of Quantities

Part C3: Scope Of Work
C3.1 Description Of The Works
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oc3.2 Engineering
Error! Reference source not found. Error! Reference source not found.
C3.2 Construction
C3.3 Management
C3.6 Particular Specifications
Part C4: Site Information
C4.1 Geotechnical Investigation
VOLUME 2: Drawings (listed in C3.6.4 — Scope of Work)
Volume 1 is deemed the “Returnable Documents” which must be returned to the Employer in terms of
submitting a tender offer.”
F.1.4 Communication and Employer’s Agent
Add the following:
“Attention is drawn to the fact that verbal information, given by the Employer's Agent during site
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as
binding on the Employer. Only information issued formally by the Employer in writing to tenderers will be
regarded as amending the Tender Documents.
The Employer’s Agent is:
Name : Vangisa Consulting Engineers & Project Managers
Address : Ridge Park Offices, 45 Ridge Road

Telephone no.
Fax

Email

Contact Person

: Hillcrest
: 3610

: 031 822 3861

: 086 552 2152

: info@vangisap.co.za
: Mr. Sizwe Msani

F.2 Tenderer’s obligations

F.2.1 Eligibility
Add the following after F.2.1.2:

“Only those tenderers who satisfy the following criteria are eligible to submit tenders:

A. Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in
accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations,
for a 6CE or higher class of construction work, are eligible to have their tenders evaluated.

B. Joint ventures are eligible to submit tenders provided that:

1.
2.

3.

Every member of the joint venture is registered with the CIDB.

The lead partner has a contractor grading designation in the CE class of construction work and will
take full responsibility of the projects

The combined contractor grading designation calculated in accordance with the Construction
Industry Development Board Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 6CE class of construction work or a value
determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry
Development Regulations; and

Tenders submitted by joint ventures of two or more firms must be accompanied by the document of
formation of the joint venture, authenticated by a notary public or other official deputed to witness
sworn statements, in which is defines precisely the conditions under which the joint venture will
function, its period of duration, the persons authorised to represent and obligate it, the participation
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F.2.7

F2.10.3

F.2.12

F.2.13

of the several firms forming the joint venture, and any other information necessary to permit a full
appraisal of its functioning.

5. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific to the
tendered Contract and showing clearly the percentage contribution of each partner to the Joint
Venture. The value of work to be undertaken by each partner must be within their CIDB grading
limit.

C. National Treasury Central Supplier Database Registration

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD)
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of
registration must be in the form of the Tenderers CSD registration number. Tenderers who are not
registered are not precluded from submitting bids, but must be registered prior to Contract Award.

In the case of Joint Venture partnerships this requirement will apply individually to each party to the
Joint Venture.

Tenderers who wish to register as service providers on the CSD can register online at
https://secure.csd.gov.za/Account/Register.”

Clarification Meeting
Add the following:

“The arrangement for a compulsory clarification meeting is as stated in the Tender Notice and Invitation to
Tender is as follows:

Date : 27 AUGUST 2025
Time : 10h00

Tenderers should be represented at the clarification meeting by a person who is suitably qualified and
experienced to comprehend the implications of the work involved.

Pricing the Tender Offer

This tender is NOT subject to contract price adjustments.
Alternative Tender Offers

Delete the contents of Clause F.2.12 and replace with the following:
Alternative tender offers do not apply.

Submitting a Tender Offer

A. Add the following at the end of F.2.13.3:

“Parts of each tender offer communicated on paper shall be submitted as an original, plus two (2)
copies.”

. Add the following after the first sentence of F.2.13.4:

“The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint ventures
of two or more firms shall be accompanied by the document of formation of the joint venture,
authenticated by a notary public or other official deputed to witness sworn statements, in which is
defined precisely the conditions under which the joint venture will function, its period of duration, the
persons authorised to represent and obligate it, the participation of the several firms forming the joint
venture, and any other information necessary to permit a full appraisal of its functioning.”

. Add the following after the first sentence of F.2.13.5:

“The employer's address for delivery of tender offers and identification details to be shown on each
tender offer package are:
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Location of tender box . Foyer of Ray Nkonyeni Local Municipality Offices
Physical address : 10 Connor Street, Port Shepstone

Identification details : Tender Number - 8/2/RNM0591

F.2.15

F.2.15.1

F.2.16

F.2.16.1

F.2.17

F.2.23

Sealed tenders with the Tenderer's name and address and the endorsement “TENDER NO.
8/2/RNM0591 — The Construction of Chief Road in Ward 4” on the envelope, must be placed in the
appropriate official tender box at the abovementioned address.”

Closing Time
Add the following:

“The closing time for submission of tender offers is 8 September 2025 at 12h00, as stated in the Tender
Notice and Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not
be accepted.”

Tender Offer Validity
Add the following:
“The tender offer validity period is 120 days.”

Clarification of Tender Offer after Submission
Add the following:

“A tender may be rejected as non-responsive if the tenderer fails to provide any clarification requested by
the employer, or confirmation of registration with CIDB within the time for submission stated in the
employer’s written request for such clarification or confirmation. A tender may be rejected if the unit rates
or lump sums for some of the items in the bills/schedules of quantities are, in the opinion of the Employer,
unreasonable or out of proportion, and the tenderer fails, within the time stated in writing by the Employer
to justify any specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums
were obtained) or to adjust the unit rates or lump sums for such items while retaining the total of the prices
unchanged.”

Certificates
Add the following:

“The tenderer is required to submit the following certificates with the tender:

A. Certificate of Contractor Registration (CIDB)
Either certified copy of the Certificate of Contractor Registration issued by the Construction Industry
Development Board or of the Application Form for registration in terms of the Construction Industry
Development Board Act (Form FO06).

Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each
partner.

B. Tax compliance pin
Tenderers shall be registered and in good standing with the South African Revenue Services (SARS)
and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid
Tax compliance pin issued by SARS. Failure to provide a valid Tax compliance pin will result in the
tender being rejected.

Each party to a Consortium/Joint Venture shall submit a separate Tax compliance pin.

C. Company Registration
Certified Copies of company registration documents.
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Each party to a Consortium/Joint Venture shall submit separate company registration documents.
D. Ownership
Proof of Preference Points Claimed
Each party to a Consortium/Joint Venture shall submit separate certified copies in the above regard.
F.3 The Employer’s Undertakings
F.3.1 Respond to Requests from the Tenderer
F.3.11 Respond to a request for clarification received up to five (5) working days before the tender closing time
stated in the Tender Data and notify all tenderers who drew procurement documents.
F.3.4 Opening of Tender Submissions
F.3.4.1 Add the following:
“The time and location for opening of the tender offers is:
Time : 12HO00, Monday 8 September 2025
Location : Tender Box, Foyer of Ray Nkonyeni Local Municipality Offices, 10 Connor Street, Port
Shepstone
Tenders will be opened immediately after the closing time for tenders at 12H00.”
F.3.7 Test for Responsiveness
Add the following after F.3.7.2:
“Tenders will be considered non-responsive if:
e The tenderer has not completed and/or signed the Offer portion of C1.1 Form of Offer and Acceptance.
e The tenderer does not comply with the Contractor’'s CIDB grading designation specified in F.2.1 above.
e The tenderer has failed to clarify or submit any supporting documentation within the time for
submission stated in the employer’s written request for the supporting documentation.”
F.3.10 Evaluation of Tender Offers
F.3.10.1 General
Add the following:
“The Procedure for the evaluation of responsive tenders is Method 4: Financial Offer, Quality and
Preferences. Quality (functionality) will also be used as a pre-qualifying criterion, with tenderers required
to meet a minimum quality score of 60 points in order to qualify for further evaluation.”
F.3.11.7 Scoring Price
Add the following:
“Score the financial offers of remaining responsive tender offers using the following formula:
NFo = W1 x A
where:
¢ Nrois the number of tender evaluation points awarded for the financial offer.
e Wi is the maximum possible number of tender evaluation points awarded for the financial offer as
stated in the Tender Data = 40.
e Ais a number calculated using the formula and option described in Table F.1 (Formula 2 & Option 12).”
F.3.11.8. Scoring Preferences: Specific Goals

Up to 20 points (for financial values up to R50 000 000) or 10 points (for financial values over R50 000
000) will be awarded to tenderers who are found to be eligible for the preference claimed.
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Points will be awarded to qualifying Tenderers for meeting the Specific Goals criteria as per the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2022 as
detailed be
SPECIFIC POINTS Verification Document
GOALS
Local 10 Enterprise Located within the Ray Company proof address
companies Nkonyeni Local Municipality = 10
Enterprise Located within the Ugu
District Municipality = 5
Enterprise Located within the KZN
Province =1
Enterprise Located outside of KZN
Province = 0
An EME or 10 an EME or QSE which is at least 100% | CIPC: Shareholders
QSE which is at owned by black people =10 certificate and Sworn
least 100% Affidavit
owned by black an EME or QSE which is at least 51%
people owned by black people =6
an EME or QSE which is at 25% - 50%
owned by black people =2
Total points 20
F.3.11.9 Scoring Functionality

Add the following:

“Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:

NQ = W2 X So/Ms

where:

e S, is the score for quality allocated to the submission under consideration.

e AMsis the maximum possible score for quality in respect of a submission; and

e W:2is the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data = 40

Functionality will be applied as a prequalifying criterion to determine the tenderers that qualify for further
evaluation. Functionality shall be scored as per the table below. Points will be allocated only where the
required supporting documentation has been submitted by the tenderer.”

FUNCTIONALITY SCORING CRITERIA

Tenderers are to submit information in respect of the following criteria upon which they will be scored for
Functionality. Failure to submit the relevant information will/or may result in zero scores.

The quality will comprise scores for the following based on criteria indicated in the respective tender
returnable:

i) A maximum of 30 points will be awarded for qualifications and demonstrated experience of company
director(s).

i) A maximum of 20 points will be awarded for qualifications and demonstrated previous experience to
undertaking construction of surfaced roads and/ or bridge projects.

iii) A maximum of 20 points will be awarded for demonstrated experience of site Foreman.
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Score _quality, rejecting all tender offers that fail to score the minimum number of 60% (out of 70) of the
points for quality stated in the tender data. Point system for functionality will be as per the table

DETAILED BREAKDOWN OF FUNCTIONALITY POINT

Criteria 1: Qualifications and demonstrated Experience of the company director(s): company director
(CD) with at least a minimum qualification of a National Diploma (NQF6) higher in Civil Engineering or
Built Environment.

If CD has NQF level 6 (National Diploma) or Higher with 10 years or more experience 30
and has completed similar projects

If CD has NQF level 6 (National Diploma) or Higher with 7 - 9 years’ experience and 25
has completed similar projects

If CD has NQF level 6 (National Diploma) or Higher with 4-6 years’ experience and has 15
completed similar projects. 30
If CD has NQF level 6 (National Diploma) or Higher with 1-3 years’ experience and has 10
completed similar projects.

If CD does NOT have NQF level 6 (National Diploma) or Higher or does NOT have 0
experience in construction of similar projects regardless of other experience or No
response

Note: Verification method will be based on attached CV with Certified Copy of Qualification,
with traceable reference. Qualifications obtained from outside South Africa to be
accompanied by SAQA certification.

Criteria 2: Relevant Experience -The company has successfully completed other
projects of similar nature past 5 years

5 or more Projects in construction of surfaced roads and /or bridge to the value 20
of more than 5 million.

4 Projects in construction of surfaced roads and/or bridge to the value of more 16
than 5 million. 20
3 Projects in construction of surfaced roads and/or bridge to the value of more 12
than 5 million.

1-2 Projects in construction of surfaced roads and/or bridge to the value of 8
more than 5 million.

0 Projects in construction of surface roads and/or bridge to the value of more 0
than 5 million.

Note: Verification method will be based on attached Appointment letters and Completion
Certificates for the same projects

Criteria 3: Site Foreman (SF) personnel with at least a minimum experience in surfaced roads and or
bridge project

If SF has 10 years or more experience and has completed surface road and/or 20
bridge structure or similar projects. 20
If SF has 5-9 years or more experience and has completed surfaced road and/or 10
bridge structure or similar projects.
If SF has 1-4 years or more experience and has completed surfaced road and/or 5
bridge structure or similar projects.
If SF has NOT completed surfaced road and /or bridge structure or similar 0
projects
Note: Verification method will be based on CV with traceable references.
TOTAL EVALUATION POINTS SCORE FOR QUALITY 70
20
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F.3.12 Acceptance of Tender Offer
Add the following:

“Tender offers will only be accepted if:

a) the tenderer has in his or her possession an original valid Tax compliance pin issued by the South
African Revenue Services or has made arrangements to meet outstanding tax obligations;

b) the tenderer is registered with the CIDB with an appropriate category of registration; by the tender
closing date

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector;

d) the tenderer has not:

i) abused the Employer’'s Supply Chain Management System; or

i) failed to pay municipal rates and taxes or service charges and such rates, taxes and charges are
in arrears for more than three months;

iii) failed to perform on any previous contract and has been given a written notice to this effect;

e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process.

f) the tenderer is not in arrears for more than 3 months with the municipal rates and taxes and municipal
services charges.”

F.3.15 Provide Copies of the Contracts
Add the following:

“The number of paper copies of the signed contract to be provided by the employer is one (1) original plus
one (1) original duplicate.”
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T1.2.3

T.1.2.31

T.1.2.3.2

T.1.2.3.3

T.1.2.3.4

Additional Conditions of Tender
The additional conditions of tender are:

Compliance with Occupational Health and Safety Act 1993 and Construction Regulations (as
amended 2014)

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the
Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall be deemed to
have read and fully understood the requirements of the above Act and Regulations and to have allowed for
all costs in compliance therewith.

Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged
in the performance of the contract also comply with the above requirements.

The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be
available for inspection on Site at all times and handed over to the Employer on Final Completion of the
project.

The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement
(included in C1.4 of the Contract Document) and a letter of good standing from the Compensation
Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the
contract.

Eligibility with Respect to Expanded Public Works Programme
This Contract does not qualify for consideration as an Expanded Public Works Programme project.
Claims Arising after Submission of Tender

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing
Data, will be admitted by the Employer/Employer's Agent after the submission of any tender and the
Tenderer shall be deemed to have:

1) Inspected the Contract Drawings and read and fully understood the Conditions of Contract.

2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly
acquainted himself with the nature of the works proposed and generally of all matters which may
influence the Contract.

3) Visited the site of the proposed works, carefully examined existing conditions, the means of access to
the site, the conditions under which the work is to be done, and acquainted himself with any limitations
or restrictions that may be imposed by the Municipal or other Authorities in regard to access and
transport of materials and plant to and from the site and made the necessary provisions for any
additional costs involved thereby.

4) Requested the Employer or his duly authorised agent to make clear the actual requirements of
anything shown on the Contract Drawings or anything contained in the Scope of Work and Pricing
Data, the exact meaning or interpretation of which is not clearly intelligible to the Tenderer.

Before submission of any tender, the Tenderer should check the number of pages, and if any are found to
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious
errors, the tenderer must apply to the Employer/Employer’'s Agent at once to have the same rectified, as
no liability will be admitted by the Employer/Employer's Agent in respect of errors in any tender due to the
foregoing.

Imbalance in Tendered Rates

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it
because they are either excessively low or high or not in proper balance with other rates or lump sums, the
Tenderer may be required to produce evidence and advance arguments in support of the tendered rates or
lump sums objected to. If, after submission of such evidence and any further evidence requested, the
Employer is still not satisfied with the tendered rates or lump sums objected to, it may request the tenderer
to amend these rates and lump sums along the lines indicated by it.
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T.1.2.3.5

T.1.2.3.6

T.1.2.31

T.1.2.3.2

The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and
such other related amounts as are agreed on by the Employer, but this shall be done without altering the
Contract Price.

Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may
reject the Tender.

Community Liaison Officer

Democratically elected village members who in turn have representation on the overall Project Steering
Committee (PSC) represents the residents being served by the project. The Contractor will be required to
liaise through the CLO for any matters to do with the community. The CLO shall be paid an amount of
R318,18 per day

Labour Intensive Construction/Use of Local Labour

This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order
to promote labour intensive construction, the labour-intensive works to be done under the contract is as
stated below:

Clearing and Grubbing of the site;

The supply of plant, labour, tools, equipment and material necessary to complete the work;
Setting out of the works;

Accommodation of traffic and maintaining temporary deviations;
Construction of drainage facilities;

Sourcing of borrow material including haulage;

Mass earthworks;

Construction of pavement layers as specified;

Laying of prefabricated culvert and storm-water pipes;
Construction of gabion protection works and guardrails;
Concrete pavement slab surfacing;

Installation of kerbs and channel and walk ways;

Erection of road signs and road marking;

Finishing of road signs and road marking;

General cleaning;

The latest gazetted government labour rate for the Construction industry or the Municipality stipulated rate
will to be used in the contract for remuneration of local labour. Currently the Municipality stipulated rates
as follows:

e  Unskilled Labour : R 230,23 per day or R28.79 per hour
e  Skilled Labour : R262.48 per day or R32.81 per hour

The Contractor shall be required to fill in all posts for unskilled labourers, from the Ray Nkonyeni

Invalid Tenders

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening
record, by the responsible official who opened the tender, in the following circumstances:

a) if the tender offer is not submitted on the Form of Offer and Acceptance bound into this tender
document (form C1.1 Form of Offer and Acceptance);

b) if the tender is not completed in non-erasable ink;

c) if the offer has not been signed;

d) if the offer is signed, but the name of the tenderer is not stated or is indecipherable;

Negotiations with Preferred Tenderers

The Employer may negotiate the final terms of a contract with tenderers identified through a competitive
tendering process as preferred tenderers provided that such negotiation:

a) does not allow any preferred tenderer a second or unfair opportunity;
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b) is not to the detriment of any other tenderer; and
c) does not lead to a higher price than the tender as submitted.
d) Minutes of any such negotiations shall be kept for record purposes.

T.1.2.3.3 Subcontracting

The successful bidder may be expected to subcontract A portion of the works to local sub-contractors
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le Documents List of Returnable Documents

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

T21 LIST OF RETURNABLE DOCUMENTS

The tenderer must complete and return documents Al to A23; B1 to B2; C1.1 and C2 as listed below as part of his/her

tender submission:

DESCRIPTION
SCHEDULE ; - PAGE
Returnable documents required for tender evaluation purposes
Schedule A Documents incorporated in this tender document that must be completed and signed by all
tenderers
Al Authority to Sign Documents 28
A2 Letter of Good Standing with the Workmen’s Compensation Commissioner 29
A3 Certificate Of Authority For Joint Ventures (only if Tenderer is a JV) 30
Ad Schedule Of Work Carried Out By The Tenderer 31
A5 Current And Recent Projects For Ray Nkonyeni Municipality (RNM/MBD5.2) 33
A6 Project Approach Method Statement 36
A7 Schedule Of Estimated Monthly Expenditure 35
A8 Schedule Contract Form — Past Experience (RNM/MBD5.1) 38
A9 Details Of Key Personnel 37
A10 Proof Of Company Address 39
All Pricing Schedule — Firm Prices (Purchases) (RNM/MBD3.1) 42
Al12 Schedule Of Daywork Rates 41
A13 Record Of Addenda To Tender Documents 43
A15 Company Registration Documents and Sworn Affidavit 48
Al6 Identity Documents of Shareholders/Directors/Members 49
Al6 Joint Venture Disclosure Form 46
Al18 Declaration of Interest (RNM/MBD4) 54
Al18 Declaration of Bidder’s Past Supply Chain Management Practices (RNM/MBD8) 59
A19 Certificate of Independent Tender Determination (RNM/MBD?9) 61
A20 Form Concerning Fulfilment Of The Construction Regulations 64
A21 Central Supplier Database Registration (CSD) 66
A23 Preference Points Claim Form in Terms of the Preferential Procurement Regulations 67
(RNM/MBD 6.1)
Schedule B Additional Documents to be provided by the Tenderer and attached to his/her tender
B1 CIDB Contractor Registration Certificate 72
B2 Tax Pin Requirements (RNM/MBD2) 73
Schedule C Other Documents that will form part of The Contract
Cl1 Form Of Offer And Acceptance 75
C1.2 Contract Data 80
C13 Performance Guarantee 86
Cl.4 Occupational Health And Safety Agreement 89
Cc2 Pricing Data and Bill of Quantities 91
C3 Scope of Work 165
C4 Site Information 210

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN

BLACK INK
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Al. AUTHORITY TO SIGN DOCUMENTS

Signatories for firms must establish their authority thereto by attaching a duly signed and dated copy of the relevant
resolution of the @ Directors/Partners/Members to this form, or by the completion of this form.

RESOLUTION
By resolution of the @ Board of Directors / Partners / Members passed at a meeting held on............................ (Date),
AL e (Place)

...................................................................................................... (Name of signatory)

whose signature appears below, has been duly authorised to sign all documents in connection with the Tender for;
TENDER NO: 8/2/RNM0591 and any contract which may arise therefrom on behalf of :-

(Name of Tenderer in Block Capitals)

SIGNED ON BEHALF OF THE FIRM (Director/Partner/Member):-

1.

NAME SIGNATURE DATE
2.

NAME SIGNATURE DATE
3.

NAME SIGNATURE DATE

SIGNATURE OF AUTHORISED SIGNATORY:

NAME SIGNATURE DATE

Tenderers are to note that failure to comply with this requirement will render their tender invalid.
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A2. LETTER OF GOOD STANDING WITH THE WORKMEN’S COMPENSATION
COMMISSIONER

Tenderers shall attach hereto a copy of the Letter of Good Standing issued by the Workmen's Compensation
Commissioner.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4 29



Tender
Part T2: Returnable Documents

T2.2

RETURNABLE SCHEDULES

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed only if the Tenderer is a joint venture.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise

MIIMS oo , authorised signatory of the company, close corporation or

PANNEISNIP....cciiiiiiiiee e acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS

DULY AUTHORISED SIGNATORY

Lead partner

Signature .o
Name s

Designation :.......ccocciiiiiiiiiiennne

Signature .o

Name O

Designation :.......ccccccoeieiiiiiiiinnnn.

Signature s

Name e

Designation :.......cccccccieiiiiiiiinnne.

Note: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint
Venture shall be attached to this Schedule. The agreement should reflect the following information;

i)  Company registration number for each partner.
i)  Authorised signature for each partner.

iii) % share for each partner.

iv) Address for each partner.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE

DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A4. SCHEDULE OF WORK CARRIED OUT BY THE TENDERER

Tenderers shall insert in the schedule hereunder details of work successfully carried out by them, of a similar nature to
that for which their tender is submitted. The tenderer’s relevant experience must be supported by attaching to this
schedule the appointment letters and completion certificates for previous projects.

Failure to complete this schedule and submit both appointment letters and completion certificates, will result in the
tenderer scoring zero (0) points for previous experience. Non submission of appointment letters and completion
certificates will be taken to indicate that the tenderer has no experience in this class of work.

COMPLETED CONTRACTS

Employer

(Name, Tel, Fax, Email)

Consulting Engineer
(Name, Tel, Fax, Email)

Nature Of Work

Value of
Work
R(M)

Date
Completed

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

SIGNED BY/ON BEHALF OF TENDERER:

NAME

SIGNATURE

DATE
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CURRENT CONTRACTS

Employer
(Name, Tel, Fax, Email)

Consulting Engineer
(Name, Tel, Fax, Email)

Nature Of Work

Value of
Work
R(M)

Anticipated
Completion
Date

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule ............ (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME

SIGNATURE

DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A5. CURRENT AND RECENT PROJECTS FOR RAY NKONYENI MUNICIPALITY
(RNM/MBD5.2)

Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past

for Ray Nkonyeni Municipality. The information shall include a description of the Works, Contract Value and Completion
Date.

CURRENT PROJECTS

CONTRACT START ANTICIPATED / ACTUAL
PROJECT NAME AWARDED AMOUNT DATE COMPLETION DATE

TOTAL AMOUNT OF PROJECTS CURRENT & RECENT FOR RAY NKONYENI
MUNICIPALITY

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A6. PROJECT APPROACH METHOD STATEMENT

Tenderers shall attach to this schedule the project approach method statement documentation. The following
documentation is required in this respect:

Construction Methodology (maximum of 2 pages)

Quality Plan (maximum of 2 pages)

Site management Plan (maximum of 2 pages)

Health & Safety Plan (maximum of 2 pages)

Programme of Work - the programme shall be in the form of a bar chart (Gantt chart) or similar acceptable
time/activity form reflecting the proposed sequence and rate of progress of the various activities. The
programme shall also indicate the point where the tenderer intends to commence work operations and the

direction in which the work will proceed. The tenderer shall also take into account the additional requirements
stated in C3.5.1.3 Planning and Programming when drawing up the programme.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A7. SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of Clause 6.10 of
the General Conditions of Contract, which he/she estimates will arise based on his/her preliminary programme and
tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender sum.

MONTH VALUE

©O© (0| N[O |0 | b~ W

11

12

SUBTOTAL
CONTINGENCIES (10%)

SUBTOTAL
VAT (15%)

l|lx”T XVW|XHVW V| V|V |AODVD|OVD|VD|HWV| O |OD|OVD|DVD|D|D

TOTAL (INCLUDING VAT @ 15%)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4 35



Tender
Part T2: Returnable Documents

T2.2

RETURNABLE SCHEDULES

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A8. SCHEDULE CONTRACT FORM - PAST EXPERIENCE

(RNM/MBD5.1)

Bidders must furnish hereunder details of similar works / service, which they have satisfactorily completed in the past.

The information shall include a description of the works, the contract value and the name of the Employer.

Duration and Employer’s
Employer Nature of Works Value of Work Completion Contract No
Date

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule

SIGNED BY/ON BEHALF OF TENDERER:

(If nil, enter NIL)

NAME

SIGNATURE

DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A9. DETAILS OF KEY PERSONNEL

Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent and Site Foreman for work
of a similar nature to that for which this tender is submitted.

Failure to complete this schedule may result in the tender not being considered.

SITE AGENT
NAME: NQF LEVEL:
. Position Value Of Year
Contract and Client Nature Of Work Held Work Completed
SITE FOREMAN
NAME: NQF LEVEL:
. Position Value Of Year
Contract and Client Nature Of Work Held Work Completed

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule ............ (If nil, enter NIL)

Tenderers are to attach (to this page) the CV and certified copies of Qualifications and the relevant NQF
Qualifications for the following personnel:

e Site Agent
e Site Foreman

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A10. PROOF OF COMPANY ADDRESS

Tenderers are to attach proof of company address to this page. The proof of company address should be in the
company’s name or the director’'s name for cases were the company uses premises owned or leased by the director.

SIGNED/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4 39



Tender T2.2
Part T2: Returnable Documents RETURNABLE SCHEDULES

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

All. PRICING SCHEDULE — FIRM PRICES (PURCHASES)
(RNM/MBD3.1)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of Bidder...........cocooviiiiiiiiiene Bid Number...............oooiiiin.
Closing TiMe .....ooviiiiii e ClosingDate ........c.cccceiiiiennn
- Required by:
- At

- Brand and Model
- Country of Origin

- Does offer comply with specification? *YES/NO

- If not to specification, indicate deviation(s) .
- Period required for delivery
- Delivery basis (all delivery costs must be
included in the bid price) s
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

wx “all applicable taxes “includes value added tax, pay as you earn (PAYE), income tax |,
unemployment insurance fund (UIF) and skills development levies.

*Delete if not applicable
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Al2. SCHEDULE OF DAYWORK RATES

This Daywork Schedule will be used at the discretion of the Engineer for valuation of extra work which cannot
conveniently be valued at rates submitted in the Bill of Quantities. All price rates shall be exclusive of VAT.

The rates entered for labour and materials shall be exclusive of overhead charges and profit, site supervision of staff,
insurance, holidays with pay and use and maintenance of small hand tools and non-mechanical plant, travelling
allowances, other emoluments and allowances. Provision will be made for the insertion of percentages to cover all these
items which are henceforth termed "on-costs", consumable stores, maintenance, etc.

In the case of plant no "on-costs" item is provided. The rate entered shall include any of the above "on-costs" which are
pertinent and shall include profit, operator's costs, consumable stores, maintenance, depreciation, etc.

Failure to complete this Schedule may result in the tender not being considered.

A. LABOUR

Normal Working Time:

1 Labourers | N
2 Gangers | S
3 Tradesmen |
4  Other
() IR R,
() PP R,
Overtime
1 Labourers |
2 Gangers R
3  Tradesmen |
4  Other
() ceeeeeeeieeeee e R,
() PP R,

per hour plus
per hour plus
per hour plus

per hour plus
per hour plus

per hour plus
per hour plus
per hour plus

per hour plus
per hour plus

...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
...................... % “On-Cost”
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B. PLANT

DESCRIPTION

TYPE

ESTABLISHMENT AND
DISESTABLISHMENT COST

RATE PER HOUR

WORKING

STANDING

Trucks and ADTs

Bulldozers

Excavators

Tractor & Trailer

Loaders

Graders

Tractor — Loader —
Backhoe

Water Pumps and
Leadings

Compressor
including
Hammers and
Hoses

Other

C. MATERIAL
The tenderer shall state here the percentage “On-costs” that should be added to the nett cost of materials:

SIGNED BY/ON BEHALF OF TENDERER:

NAME

SIGNATURE

DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Al13. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

No.

Date

Title or Details

10.

11.

12.

13.

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule ............ (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME

SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Al4. COMPANY REGISTRATION DOCUMENTS & SWORN
AFFIDAVIT

Tenderers are to attach certified copies of company registration documents (e.g., CK Documents) to this page.
Additionally, each director / principal reflected in the company registration documents must submit an affidavit declaring
their % ownership of the entity. The affidavit must be attached hereto.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Al15. IDENTITY DOCUMENTS OF SHAREHOLDERS/DIRECTORS/
MEMBERS

Tenderers are to attach certified copies of ID Documents of Members/Directors to this page.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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Tender T2.2
Part T2: Returnable Documents RETURNABLE SCHEDULES

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A16. JOINT VENTURE DISCLOSURE FORM

GENERAL

i)

All the information requested must be filled in the spaces provided. If additional space is required, additional
sheets may be used and attached to the original documents.

i) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the Affirmable, Joint
Venture Partner's share in the ownership, control, management responsibilities, risks and profits of the joint
venture, the proposed joint venture agreement must include specific details relating to:

a. the contributions of capital and equipment
b.  work items to be performed by the Affirmable Joint Venture Partner’s own forces
c.  work items to be performed under the supervision of the Affirmable Joint Venture Partner.

iii) Copies of all written agreements between partners concerning the contract must be attached to this form including
those, which relate to ownership options and to restrictions/limits regarding ownership and control.

iv) ABE partners must complete ABE Declaration Affidavits.

V) The joint venture must be formalised. All pages of the joint venture agreement must be signed by all the parties
concerned. A letter/ notice of intention to formalise a joint venture once the contract has been awarded will not be
considered.

Vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will be
considered non-responsive.

1. JOINT VENTURE PARTICULARS

a) N F= 10 =TT TP O PP PPTPPTRP

b) POSTAl AAAMESS ....eeeeei ittt e e oottt e e o4 o e kb ettt e e e e oo e R bbb ettt e e e e e e R a bbb et e e e e e e e nbb et e e e e e e e anbreees

c) e ) T (o= 1= Lo [0 | £ TS PP PO PP PPRPPRRO

d) N1 (=] o] Lo o =TT TP PP PPPPPPPR

e) = TSRO UPTTTO

2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER

P = ) I N E= e =T T o PP PRPTR PP
POSTAI AGAIESS. ...ttt oottt e oo 4ot b ettt e e a4 oo kb ee e e et e e e e e s b bbbt e e e e e e e e R nbb e e et e e e e e e nbbeeeeae e e e annreees
PRYSICAI AGUIESS ...ttt oottt e s a et oot et e e ok bt e e e eh b et e e ek et e e e b bt e e e bbb e e e anbee e e s snbneeeanbreeeaa
=1 (=] o] Lo o = T PSP PP PP PPPRN
T2 PP

Contact person for matters pertaining to Joint Venture Participation Goal requirements:
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A - I F= e g TR o T o OSSP P R PUPRPPRI

3.

(o1 = Yo [0 [ (ST T U
PRYSICAl AQAIESS ...ttt e e e e e et e e e e e e e et b b et e e e e e e s e ttbseeeeeeesaasabbaeeeeeeeaaastbaeaeaeeaaanre

LI =] o] o) L= PP SO

(Continue as required for further non-Affirmable Joint Venture Partners)

IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER

o) I F= e g Tl o i T 1 PSP P PR SUPPPPPII

[0Sy =1 Yo [0 [ (YT
L 01 S o= 2o (o =T PR SR

B0 o T - PP URUPPR

R0 =) I N F= Ly T o T o PRSP

(oo 1S) =1 [0 [ (YT

3.3(8) NBIME OF FIT oottt e et st e e e bt e e sttt e o b et e e as b et e e e b et e e e bR e e e e anb e e e e abbe e e e s ann e e e s nneeas

POSTAl AGAIESS. ...ttt oottt e oottt e e e 4ok b bttt e e e e oo e s b bbbttt e e e e e ann bbb et e e e e e e e ab b et e e e e e e e annreees
PRYSICAl AGAIESS ...ttt e ettt e oo oottt e e e 4 e s b bbbttt e e e e e e an bbb e et e e e e e e abbb et e e e e e e e aannneees

=1 (=] o] Lo = O TP PP PP PPPRN
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE JOINT
VENTURE

5. OWNERSHIP OF THE JOINT VENTURE

a) Affirmable Joint Venture Partner ownership Percentage(S) ..vveeeeeeiiiiirreiieeeiiiiiiieieeeeeeesiiiere e e e e e s sirraeeeaeee s %
b) Non-Affirmable Joint Venture Partner ownership pPercentage(S) ....uvveeeeeeiioiirierieeeiiiiiieieee e e esiirer e e e e e e %
c) Affirmable Joint Venture Partner percentages in respect of : *
i) Profit @and 10SS SNATNG ......eeiiiiiiie ettt e et e et e e e anb e e e e e e naeee s
i) Initial capital contribution IN RANAS ......coceiiiiie e e e e eaeee s
(*Brief descriptions and further particulars should be provided to clarify percentages).
iii) Anticipated on-going capital contributions iN RANAS .........ccccuviiiiiiiiiii e

iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each
partner.

6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME CONTRACTORS OR
AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME

a)

b)

c)

d)

e)

AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME

a)

b)

d)

e)
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage in
the relevant management functions and policy and decision making, indicating any limitations in their authority
e.g., co-signature requirements and Rand limits).

a) Joint Venture cheque signing

b)  Authority to enter into contracts on behalf of the Joint Venture

c) Signing, co-signing and/or collateralising of loans

d) Acquisition of lines of credit

e) Acquisition of performance bonds

8. MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

a)  Supervision of field operations
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b)  Major purchasing

c) Estimating

d) Technical management

9. MANAGEMENT AND CONTROL OF JOINT VENTURE

a) Identify the “managing partner”, if any,

b)  What authority does each partner have to commit or obligate the other to financial institutions, insurance
companies, suppliers, subcontractors and/or other parties participating in the execution of the contemplated

works?

c) Describe the management structure for the Joint Venture’s work under the contract

MANAGEMENT FUNCTION /
DESIGNATION

NAME

PARTNER*

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”.
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10. PERSONNEL

a) State the approximate number of operative personnel (by trade/function/discipline) needed to perform the
Joint Venture work under the Contract.

NUMBER EX NON-
AFFIRMABLE JOINT
VENTURE PARTNERS

TRADE/FUNCTION/ NUMBER EX AFFIRMABLE
DISCIPLINE JOINT VENTURE PARTNERS

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”).

b)  Number of operative personnel to be employed on the Contract who are currently in the employ of partners.
(i)  Number currently employed by Affirmable Joint Venture Partners
(i)  Number currently employed by the Joint Venture

c) Number of operative personnel who are not currently in the employ of the respective partner and will be
engaged on the project by the Joint Venture

d) Name of individual(s) who will be responsible for hiring Joint Venture employees
e) Name of partner who will be responsible for the preparation of Joint Venture payrolls

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.
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The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms that the
foregoing statements are true and correct and include all material information necessary to identify and explain the terms
and operations of the Joint Venture and the intended participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and accurate information
regarding actual Joint Venture work and the payment therefore, and any proposed changes in any provisions of the Joint
Venture agreement, and to permit the audit and examination of the books, records and files of the Joint Venture, or those
of each partner relevant to the Joint Venture, by duly authorised representatives of the Employer.

IS [0 F= LU= PSRRI

Duly authorised to SigN 0N DENAIF OF ........eiiiie e e enee e

S (o o (0 (= PP SOUPPUP T PPUPPPPP

Duly authorised to Sign 0N DENAIF OF .........iiiiie et e e ein e

S (o o (0 (=P URTPRTPPPPP
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(Continue as necessary)
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Al7.

DECLARATION OF INTEREST (RNM/MBD 4)

No bid will be accepted from persons in the service of the statel.

Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.1 Full Name of bidder or his or her representative................cccooiiiiiiii i,

3.2 1dentity NUMDEE: .o e

3.6 VAT Registration NUMDEI: ..o e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES /NO

3.8.1 If yes, furnish particulars. ... ...

1MSCM Regulations: “in the service of the state” means to be —

@

(b)
(©
(d)

(e)
®

a member of —

@) any municipal council;

(i) any provincial legislature; or

(iii) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES /NO
3.9.1 If yes, furnish particulars.......... ...

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? .....................l. YES /NO
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3.10.1 If yes, furnish particulars.

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors

trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, furnish particulars:

4. Full details of directors / trustees / members / shareholders.

YES /NO

YES /NO

YES / NO

Full Name Identity Number

State Employee
Number
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CERTIFICATION

L, THE UNDERSIGNED CERTIFY THAT THE INFORMATION
FURNISHED ON THIS DECLARATION FORM IS CORRECT.

ACCEPT THAT THE COUNCIL MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Capacity Name of Bidder
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following
questionnaire:

1. Are you by law required to prepare annual financial statements for auditing?

1.1 If yes, submit audited annual financial statements for the
past three years or since the date of establishment if
established during the past three years.

YES/NO

2 Do you have any outstanding undisputed commitments for
municipal services towards any municipality for more than
three months or any other service provider in respect of
which payment is overdue for more than 30 days?

2.1 If no,this serves to certify that the bidder has no undisputed
commitments for municipal services towards any
municipality for more than three months or other service
provider in respect of which payment is overdue for more
than 30 days.

2.2 |Ifyes, provide particulars.

* Delete if not applicable

*YES /NO

3 Has any contract been awarded to you by an organ of
state during the past five years, including particulars of any
material non-compliance or dispute concerning the execution
of such contract?

57
THE CONSTRUCTION OF CHIEF ROAD IN WARD 4



Tender T2.2
Part T2: Returnable Documents RETURNABLE SCHEDULES

3.1 If yes, furnish particulars

*YES /NO

4, Will any portion of goods or services be sourced from outside
*YES /NO
the Republic, and, if so, what portion and whether any portion
of payment from the municipality / municipal entity is expected to be
transferred out of the Republic?

4.1 If yes, furnish particulars

B1. CERTIFICATION

I, THE UNDERSIGNED (NAME) ..o
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO
BE

FALSE.

Signature Date

Position

Name of Bidder
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A18. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES (RNM/MBD 8)
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipality’s / municipal entity’s supply chain management system or committed any improper
conduct in relation to such system;

b)  been convicted for fraud or corruption during the past five years;

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years; or

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

Item Question Yes No

4.1 Is the bidder or any of its directors listed on the National Treasury’'s Database of
Restricted Suppliers as companies or persons prohibited from doing business with the [l |

public sector?

(Companies or persons who are listed on this Database were informed in writing of this
restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the Audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website (www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

41.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of O O
2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of
law outside the Republic of South Africa) for fraud or corruption during the past five [l |
years?

4.3.1 | If so, furnish particulars:
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Item Question Yes No
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal ] ]
entity, that is in arrears for more than three months?
4.4.1 | If so, furnish particulars:
4.5 Was any contract between the bidder and the municipality / municipal entity or any
other organ of state terminated during the past five years on account of failure to | [] O
perform on or comply with the contract?
4.5.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNATURE DATE

POSITION NAME OF BIDDER
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A19. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (RNM/MBD 9)

1. This Municipal Bidding Document (MBD) must form part of all bids? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding
is a pe se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

(@) take all reasonable steps to prevent such abuse;

(b) reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4, This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

lincludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods
and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to
compete.
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(RNM/MBD 9)
CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying tender:

(Bid Number and Description)

in response to the invitation for the tender made by:.

(Name of Municipality/ Municipality Entity)

do hereby make the following statements that | certify to be true and complete in every respect.

I Certify, ON DENGAIT OF ...t et e e sttt e e st e e e s r b e e e abeeeesneeeeeanbeeeeanns that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete

in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to

determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture
or consortium3 will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(@) prices;
(b) geographical area where product or service will be rendered (market allocation);
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements with any

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or
services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
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10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act
No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable
legislation.

SIGNATURE DATE

POSITION NAME OF BIDDER

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts,
skill and knowledge in an activity for the execution of a contract.
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A20. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations),
promulgated 07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993) the Employer shall not appoint a contractor to perform construction work unless the Contractor can satisfy the
Employer that his/her firm has the necessary competencies and resources to carry out the work safely and has allowed
adequately in his/her tender for the due fulfilment of all the applicable requirements of the Act and the Regulations.

1. | confirm that | am fully conversant with the Regulations and that my company has (or will acquire/procure) the
necessary competencies and resources to timeously, safely and successfully comply with all of the requirements
of the Regulations. (Tick)

YES
NO
2. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract
team as specified in the Regulations (CVs to be attached):
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5. Potential key risks identified and measures for addressing risks:

6. | have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule
of Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the
Regulations for the duration of the construction and defects repair period. (Tick)

YES
NO

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A21. CENTRAL SUPPLIER DATABASE REGISTRATION

Tenderers are to attach proof of registration with the Central Supplier Database (CSD) to this page.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

A22.CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that
(Tenderer) of (address)

............................................................................................................... was represented by the person(s) named
below at

the compulsory clarification meeting held for all tenderers at 10h00 on Wednesday, 27 AUGUST 2025, NO 1
Protea road , Marburg and we will proceed to site on the proposed Chief Road in ward 4.

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works and
/ or matters incidental to doing the work specified in the tender documents in order for me / us to take account of
everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NAME: i e e e SIGNALUIE: oo

CaAPACILY: .eveeeieiiiieiee e

Attendance of the above person at the meeting is confirmed by Ray Nkonyeni Municipality official,

Namely: Name: . ....ooiiiiii e Signature:

CaPACILY: «eeeeiiiiiiee e Date and Time: ......cccocoeiiiiiiiiiiinnis

Municipal

Municipal Stamp
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A23 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 (RNM/MBD 6.1)

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for
preference points for Specific Goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(@) Price; and
(b)  Specific Goals.

1.3.1 The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.4 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.5. The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of
state.

2. DEFINITIONS

a) “tender” means a

b)

d)

written offer in the form determined by an organ of state in response to an invitation to provide goods or
services through price quotations, competitive tendering process or any other method envisaged in
legislation;

“price” means an
amount of money tendered for goods or services, and includes all applicable taxes less all unconditional
discounts;

“rand value” means
the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all
applicable taxes;

“tender for income-
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generating contracts” means a written offer in the form determined by an organ of state in response to an
invitation for the origination of income-generating contracts through any method envisaged in legislation
that will result in a legal agreement between the organ of state and a third party that produces revenue for
the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

e) “the Act” means the
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1-"222 ) or  Ps=90(1-1n )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.21 POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+220 ) or Ps =901+ )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS
4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents,
stipulate in the case of—

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point
system will apply and that the highest acceptable tender will be used to determine the applicable
preference point system; or
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b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that
the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding
points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points claimed
Th ifi Is allocated points in t f allocated poEa sy
e specific goals allocated points in terms o To be completed by the
this tender (EUED sye e ( tendperer) ¢
(To be completed by the
Local companies: -
a) Enterprise Located within the Ray 10
Nkonyeni Local Municipality
b) Enterprise Located within the Ugu District 5
Municipality
c) Enterprise Located within the KZN 1
Province
d) Enterprise Located outside of KZN 0
Province
EME or QSE which is at least 100% owned by black people: -
a) an EME or QSE which is at least 100% 10
owned by black people
b) an EME or QSE which is at least 51% 6
owned by black people
c) an EME or QSE which is at 25% - 50% 2
owned by black people
5. DECLARATION WITH REGARD TO COMPANY/FIRM
5.1 Name of ComMPaNY/firM: ... ...
5.2 Company registration NUMDET:...... ... o
5.3 TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Public Company
O Personal Liability Company
0 (Pty) Limited
O Non-Profit Company
0 State Owned Company
[Tick APPLICABLE BOX]
5.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:
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i)  The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph

1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state

that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have —

(€) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that

person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having

to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: e
DA T .

ADDRESS:
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE

A Certificate of the Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be
attached to this page.

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such
tenderers must submit the Certificates of Contractor Registration in respect of each partner.

Alternatively furnish the CIDB registration no. and details in the space provided. This information will be verified with the
CIDB via the CIDB website. It is the tenderer/contractor’s responsibility to ensure that their details are displayed on the
CIDB website. If in joint venture, details of all members require to be furnished.

Name of Contractor or JV Member CIDB registration No. Category and class of
registration, e.g.,
6CE

My/Our failure to submit the certificate(s) or furnish the required details, with my / our tender document will lead to the
conclusion that | am / we are not registered with the CIDB and therefore not eligible to tender.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

B2. TAXPIN REQUIREMENTS (RNM/MBD2)

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have
been made with South Africa Revenue Services (SARS) to meet the bidder’s tax obligation.

In order to meet the requirements bidders are required to complete in full the attached TCP1 “Application for a Tax
compliance pin” and submit it to any SARS branch office nationally. The Tax compliance pin Requirements are also
applicable to foreign bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax compliance pin that will be valid for a period of 1 (one) year from date of
approval / issue.

The copy of a tax certificate with a pin number must be submitted together with the bid.

In the bids where consortia / joint ventures / sub-contractors are involved, each party must submit a separate Tax
compliance pin.

Copies of the TCP “Application for a “Tax compliance pin” forms are available from any SARS branch office nationally or
on the website www.sars/gov/za

Applications for the Tax compliance pin may also be made via eFiling. In order to use this provision, taxpayers will need
to register with SARS as eFilers through the website www.sars.gov.za.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C1.1. Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the
following works:

TENDER NO: 8/2/RNM0591 — THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

The Contract shall be completed within Months of the Commencement Date.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R e (in figures)

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the
Contract Data.

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE

Name and address of Organisation:

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an Agreement between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the
subject of this Agreement.

The terms of the contract are contained in:

Part C1: Agreements and Contract Data (which includes this Agreement)
Part C2: Pricing Data

Part C3: Scope Of Work

Part C4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of
this Agreement. No amendments to or deviations from said documents are valid unless contained in this schedule which
must be duly signed by the authorised representative(s) of both parties.

The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details
are given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the tenderer (now
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

SIGNED ON BEHALF OF/BY THE EMPLOYER:

NAME SIGNATURE

CAPACITY DATE

RAY NKONYENI MUNICIPALITY
No. 10 Conner Street

Port Shepstone

4240

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited
to those permitted in terms of the Conditions of Tender.

2. Atenderer's covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and
.Acceptance, the outcome of such Agreement shall be recorded here.

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change
to the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be
recorded here.

4.  Any change or addition to the tender documents arising from the above Agreements and recorded here shall also
be incorporated into the final draft of the Contract.

1 YU o] (=T ot APPSR
[ L2Y 7=V T
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(D] = 1] PO PRTTRROP
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this Agreement.
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SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE

SIGNED ON BEHALF OF/BY RAY NKONYENI MUNICIPALITY:

NAME SIGNATURE

CAPACITY DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the

Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement,
including the Schedule of Deviations (if any) today:

tNE o (day) Of e (month) .........cvee. (year)
= P TP PRPPP PR (place)
SIGNED ON BEHALF OF/BY THE CONTRACTOR:

NAME SIGNATURE CAPACITY

SIGNED BY WITNESS:

NAME SIGNATURE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C1.2. Contract Data

Part 1. Contract Data Provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The following standardised General Conditions of Contract:
General Conditions of Contract for Construction Works (Third Edition, 2015)

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of
Contract for this contract. Copies of these Conditions of Contract are obtainable from the South African Institution of Civil
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email:
civilinfo@saice.org.za.

Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s
Agent.

The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures
for the administration of the Contract. The Contract Specific Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in
the Contract Specific Data below. Each item of data given is cross-referenced to the Clause in the General Conditions of
Contract to which it mainly applies.

CONTRACT SPECIFIC DATA

The following Contract specific data is applicable to this Contract:
Clause 1.1.1.13: Defects Liability Period

The Defects Liability Period is a period of 12 months, measured from the date of the Certificate of Completion.

Clause 1.1.1.14: Due Completion Date

The date for achieving Practical Completion is a date five (8) months after the Commencement Date.

Clause 1.1.1.15: Employer

The Employer is RAY NKONYENI MUNICIPALITY, represented by Mr Khulekani Msomi and/or such person or persons
duly authorised thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this
Contract Document as “Employer.

Clause 1.1.1.16: Engineer

The Engineer, referred to in the documents, is the firm of Consulting Engineers, Vangisa Consulting Engineers & Project
Managers acting through a Director, an Associate or an official authorised thereto in writing.

The name of the Engineer is: Vangisa Consulting Engineers & Project Managers or their successors duly appointed by
the Employer.

Clause 1.1.1.26: Pricing Strategy
The Pricing Strategy is Re-measurement.

Clause 1.1.1.28: Scope of Work
Replace with the following:

“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and
constraint relating to the manner in which the work is to be carried out.
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Clause 1.1.1.34: Writing
Add the following Clause after Clause 1.1.1.34

1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to
time approved in writing by the Engineer or delivered to the Contractor by the Engineer.

Clause 1.2.1.2: Notices
The name of the Employer is : RAY NKONYENI MUNICIPALITY

The address of the Employeris 10 Connor Street
Port Shepstone
4240

The name of the Engineer is : Vangisa Consulting Engineers & Project Managers

The address of the Engineeris : Ridge Park Offices,
45 Ridge Road
Hillcrest
3610

Clause 1.3.5: Contractor’s Copyright
Add the following to Clause 1.3.5:

No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner
or by any process without the written consent of the Engineer. Copyright is reserved on all designs, specifications,
patents and patentable designs, systems and processes contained in the documents and drawings.

The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5. The
recipients of these documents shall treat the documents as well as the details contained herein as private and
confidential.

Clause 3.1.3: Employer’s Approval Required

The Engineer is required to obtain the specific approval of the Employer before executing any of the following functions
or duties:

Providing consent for subcontracting part of the contract in terms of Clause 4.4.

The issuing of an instruction to accelerate progress in terms of Clause 5.7.3.

Granting permission to work during non-working times in terms of Clause 5.8.1.

Suspend the progress of the works in terms of Clause 5.11.2.

The reduction of a penalty for delay in terms of Clause 5.13.2.

Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4.

The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4.
The agreeing of the adjustment of the sums for general items in terms of Clause 6.11.

Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.2.2.2.

©e NG r~WDNR

Clause 4.3: Legal Provisions
Add the following Clauses after Clause 4.3.2:

4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act
(No. 85 of 1993) and the Construction Regulations promulgated thereunder, as well as any further requirements
stipulated in this contract document.

4.3.4  The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has
paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No.
130 of 1993).

Clause 5.3: Commencement of Works

The Contractor shall commence executing the Works within 14 days from the Commencement Date.
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Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of
Guarantee and required insurances and other specified items have been submitted and approved.

Clause 5.4: Access to the Site
Add the following clause after Clause 5.4.3:

5.4.4  The Contractor shall bear all costs and charges for special and temporary rights of way required by him in
connection with access to the Site. The Contractor shall also provide at his/her own cost any additional facilities
outside the Site required by him/her for the purposes of the Works.

Clause 5.5.1: Time for Practical Completion

The Works shall be completed within the time frame stipulated or tendered (as applicable) on the Summary of the Bill of
Quantities, exclusive of the special non-working days and the year-end break and inclusive of the 14-day period referred
to in Clause 5.3 above.

Clause 5.6.1: Programme of Works

The Contractor shall deliver the programme of work within 14 days of the Commencement Date. The programme shall
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed
rate of progress and a linked cash flow forecast. The programme shall be updated monthly.

Clause 5.8: Non-Working Times
The non-working days are Saturday and Sunday. The special non-working days are the days falling in the year-end
break and all gazetted public holidays falling outside the year end break.

The year-end break commences on 15 December 2023 and ends on 12 January 2024.

Clause 5.9: Instructions
Add the following Clauses after Clause 5.9.7:

5.9.8  Tender Drawings shall be used for tender purposes only and shall not be used for construction.

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the
Works copies of such further drawings and such instructions as shall be necessary for the purpose of the proper and
adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by.

Clause 5.12.2.2: Extension of Time
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity
delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1).

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be
granted in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for
under normal climatic conditions where inclement weather prevents or disrupts work on the critical path.

January 7 days May 2 days September 3 days
February 6 days June 1 days October 6 days
March 6 days July 2 days November 7 days
April 3 days August 3 days December 7 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which
shall be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by
the Engineer such extension of time will be added to the Time for Completion or set against any over-provision that may
have occurred in the abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions
or for any other reason will be entertained.

Clause 5.12.3: Adjustment to General Items
Add the following to Clause 5.12.3

The cost of time related general items will be calculated on the basis of the number of days in Clause 5.5.1.

Clause 5.13.1: Penalty for Delay

82
THE CONSTRUCTION OF CHIEF ROAD IN WARD 4



Tender C1.2
Part C1: Agreements and Contract Data Contract Data

The penalty for failing to complete the Works on time is 0.025% of the total Tender Sum per calendar day.
Clause 6.2: Security

The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.
The Performance Guarantee shall be worded as set out in the document included in C1.3.

The liability of the guarantee shall be for 10% of the Contract Price.

Clause 6.8.2: Contract Price Adjustment
Add the following to Clause 6.8.2:

The Contract Price shall not be subject to contract price adjustment.
Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed.

Clause 6.10.1.5: Interim Payments — Materials on Site
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent).
Clause 6.10.3: Retention Money

The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit of retention is 5% of the
Contract Price, including allowances for contingencies.

Clause 6.10.5: Payment of Retention Money

In the second line, delete the words “ .. one half of the retention money shall become due and paid to the Contractor
when the Engineer shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half when the
Engineer ..” and replace with the words “.. the full limit of retention money shall be held until the Engineer ..”

Clause 6.10.5.1
In the sixth line, delete the words “ .. of the second half ..”

Clause 6.10.6: Set-Off and Delayed Payments
A guarantee in lieu of retention is not permitted.

Clause 8.6.1: Insurances
Clause 8.6.1.1.2

The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil.

Clause 8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil.
Clause 8.6.1.3

The limit of indemnity for liability insurance is R5 000 000.00 for any single claim — the number of claims to be unlimited
during the construction.

Clause 8.6.1.5: Additional Insurance

Additional Insurance is required for the following:

a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and
contents) and all other items (except those intended for incorporation into the Works) brought onto the site for a

sum sufficient to provide for their replacement.

b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of
1993.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger
Liability Indemnity.

d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the
Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest
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in such works during manufacture or fabrication then such interest shall be noted by endorsement to the
Contractor's Policies of Insurance.

e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the
confines of an existing river and stormwater channel.

f) Professional Indemnity Insurance providing cover in an amount of not less than R5 000 000.00 in respect of each
and every claim. This insurance shall remain in force after completion of this contract for a period of not less than 1
(one) year.

Clause 8.6.6: Proof of Payment

Add the following:

The contractor shall within 14 days of the Commencement Date provide the Employer/Engineer the relevant policy or

policies of insurance.

Clause 9.2.1: Termination by the Employer
Add the following Clauses after Clause 9.2.1.3.7:

9.2.1.3.8  The Contractor fails to provide the required Guarantee and insurances within the prescribed time.

9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the
contract.

9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in
the execution of the contract that benefited the Contractor.

Clause 10.5 and 10.6: Dispute Resolution

Dispute resolution shall be by standing adjudication panel or ad-hoc adjudication.

ADDITIONAL CONDITIONS OF CONTRACT

The additional Conditions of Contract are:

Clause 11: Contractor to Provide Everything Necessary

The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary
in and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings
and Scope of Work.

Clause 12: Details to be Confidential

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far

as may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any
trade or technical paper elsewhere without prior written consent of the Engineer.
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Part 2: Data Provided by the Contractor

Clause 1.2.1: Delivery of Notices

The name of the Contractor is

The address of the Contractor is

Physical Address Postal Address
TelePNONE: ..o D PSR
EMAIL oo

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C1.3. Performance Guarantee

GUARANTOR DETAILS AND DEFINITIONS
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“Employer” means: RAY NKONYENI MUNICIPALITY

CONTTACTOI” MEBANS:” ...ttt ettt oo h e h e oo h bt e e h bt e e e bt e eh e oot e e e e b e e ea bt e e e et eab e e e et e e e et e b et e be e et e e ne et
“Engineer” means: VANGISA CONSULTING ENGINEERS & PROJECT MANAGERS

AL 111= =T oL PP PUPPPPPPPPP PRI
BT R 11 1=T T T T T T T OO PP OP P OPPOPRPI

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as
defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and
up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the
Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the
Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has
been issued.

3. The Guarantor hereby acknowledges that:

3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not
be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a
suretyship;

3.2. its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by
the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in
terms of 4.2;
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4.2.

4.3.

5.1.

5.2.

5.3.

10.

11.

12.

13.

14.

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and
the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up
in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5
shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of
the Employer's bank compounded monthly and calculated from the date payment was made by the Guarantor to
the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first
written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee
by the Employer.

The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after
it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in
terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s
Court of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the
claim may exceed the jurisdiction of the Magistrate’s Court.

ST (Y] = 0 N PP PP

GUARANTOR (1) SIGNATURE

DATE CAPACITY
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GUARANTOR (2) SIGNATURE
DATE CAPACITY
WITNESS (1) SIGNATURE
WITNESS (2) SIGNATURE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C1.4. Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN RAY NKONYENI MUNICIPALITY (HEREINAFTER CALLED
THE “EMPLOYER”) AND

(Contractor/Mandatory/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS
AMENDED.

L= o] =TT 1] T T , as an employer in its
own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and
Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an
approved licensed compensation insurer.

COID ACT Registration NUMDBDET: ... ..oiiiiiiiieiiiie ittt sttt e e e st e e e sttt e e e smteeeesnbeeeeasteeesanneeeeanneeeas

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well
as the Council’'s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as
far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety
Agreement separately, and that such subcontractors comply with the conditions set.

I hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at ..o onthe ... day of ..o 20. i,

SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY

NAME SIGNATURE DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE

Signed at ..o onthe ... day of ..o 20......c...
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SIGNED BY/ON BEHALF OF RAY NKONYENI MUNICIPALITY

NAME SIGNATURE DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE

Occupational Health and Safety Conditions

1.

10.

11.

12.

13.

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2),
a copy of such assignment shall immediately be provided to the representative of the Employer as defined in the
Contract.

All work performed on the Employer's premises shall be performed under the supervision of the construction
supervisor who understand the hazards associated with any work that the Contractor performs on the site in terms of
Construction Regulations 2014.

The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect
pertaining to them or to the work that is to be performed.

The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety
Act and that he/she, his/her employees, and any sub-contractors, comply with them.

Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where
necessary.

Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all
employees shall be made conversant with the contents of these practices.

No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the
Contractor to the Department of Labour and the Employer.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or
his/her sub-contractor/s.

No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment
or any other article without prior arrangement and written approval.

No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under the
influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the
site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be
presented to the Employer.
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Part C2: Pricing Data and Bill of Quantities

Page
C2.1  Pricing Instructions 91
C2.2  Bill Of Quantities 92

C2.1. Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of the latest SANS Specifications for
Civil Engineering Construction referred to in the Scope of Work. The Preliminary and General items shall be
measures in accordance with the provisions of SANS 1200-A, General.

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill of
Quantities are as follows:

% = per cent m?2.pass = sguare metre-pass
h = hour m?3 = cubic metre

ha = hectare m3.km = cubic metre-kilometre
kg = kilogram MN = meganewton

ke = kilolitre MN.m = meganewton-metre
km = kilometre MPa = megapascal
km-pass = kilometre-pass No. = number

kPa = kiloposcal Prov sum = Provisional sum
kw = kilowatt P C sum = Prime Cost sum

4 = litre sum = lump sum

m = metre t = ton (1 000 kg)

mm = millimetre W/day = Work day

m? = square metre

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for
waste.

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described
under the items. Such prices and rates shall cover all costs and expenses that may be required in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or
implied in the Contract Data, as well as overhead charges and profit. These prices shall be used as a basis for
assessment of payment for additional work that may have to be carried out.

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws,
International Standards and National Standards that were published 28 days before the closing date for tenders.
(Refer to www.sabs.co.za or www.iso.org for information on standards).

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs
associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered
for such items.

7. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill of
Quantities. A single lump sum will apply should a number of items be grouped together for pricing purposes.

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of
work to be done. The quantities of work accepted and certified for payment will be used for determining payments
due and not the quantities given in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of
Quantities in terms of the Contract and which is not covered in any other pay item.

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying
the items. More details regarding the extent of the work entailed under each item appear in the Scope of Work.

11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised
Specifications.
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
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C2.2. Bill of Quantities

CONTENTS PAGE
BILL 1 92-111-112
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SCHEDULE A: ROADWORKS

SECTION1200

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1200

B12.01

B12.02

B12.03

B12.06

B12.08

GENERAL REQUIREMENTS AND
PROVISIONS

SERVICES

(a) Protection, relocation, realignment, removal
or replacement of services

(b) Handling coasts and profit in respect of sub
item B12.01 (a) above

Construction of new surveys beacons and
protection of existing survey beacons:

(a) Provisional sum for new survey beacons to
be constructed or for existing survey beacons to
be protected during construction

(b) Handling cost and profit in respect of sub
items B12.02 (a) above.

Provision of a Community Liaison Officer:

(a) Wages, salary, allowances, etc.

(b) Handling cost & profit in respect of B12.03 (a)
above

9a) Protection and relocation of existing fencing

(b) Handling cost and profit in respect of
B12.06(a) above

Extra over sub-item for branding of EPWP PPE

Prov
Sum

%

Prov
Sum

%

Prov
Sum

%

Prov.
Sum

%

Sum

20000,00

15000

56000

18000,00

20000,00

15000,00

56000,00

18000,00

20000,00

20 000,00

15 000,00

56 000,00

18 000,00

20 000,00

Total Carried Forward To Summary (Page C114)

129 000,00
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 1300

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1300

13.01

B13.02

B13.03

B13.04

CONTRACTOR'S ESTABLISHMENT ON
SITE AND GENERAL OBLIGATIONS

Contractor's general obligations:
(a) Fixed obligations.

(b) Value-related obligations.

(c) Time-related obligations.

Health and Safety:

(a) Fixed obligation for the preparation of
risk assessments, safe work procedures,
the project H&S file, the H&S plan and any
other H&S matters that the contractor
deems necessary.

(b) Fixed obligations for completing and
checking the Project H&S file and handing
it over to the Client on completion of the
works.

(c) Time-related obligations for updating
and amending the risk assessments, the
safe work procedures, the project H&S file,
the H&S plan and for full compliance with
all H&S matters during construction of the
works under the contract.

Note: The combined total tender for 13.01
and B13.02 shall not exceed 15% of the
tender sum excluding VAT and
Contingencies.

Compensation for Environmental control

(a) Environmental control Officer provided
by the Project Manager

(b) EMP requirements for the contract

Supply transport to site and erection of the
contract signboard.

Sum

Sum

Month

Sum

Sum

Month

Month

Month

No

Total Carried Forward To Summary (Page C114)
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

HOUSING, OFFICES AND
1400 LABORATORIES FOR THE ENGINEER'S
SITE PERSONNEL

14.01 Office and laboratory accommodation:

The provision of accommodation as
specified, including roof, external and
internal walls, windows complete with
glazing, doors with locks and fittings,
burglar proofing, painting, floors, fencing,
the provision of 220/250 volt electrical
installation with wiring, switchboards, etc.
water and sewerage installation, and
stores, complete, in accordance with the
drawings and specifications, except for
items scheduled elsewhere:

(a) Offices (interior floor space only). m2 40

(b) Ablutions Units (interior floor space). m2 10

14.02 Office and laboratory furniture:

(a) Chairs. No 10

(b) Desks, complete with drawers and

locks. No 2

(c) Conference Tables. No 1

Office and laboratory fittings, installations
and equipment:

14.03
(a) Iltems measured by number:

(i) 220/250 volt power points. No 6

(iii) Double 80 watt fluorescent-light fittings

complete with ballast and tubes. No 2

Total Carried Forward
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
Brought Forward

(xv) Heating/ Cooling air-Conditioning
units. No 2
(xix) Drawing rack. No 1
(c) ltems measured by area:
(vi) Roller blinds, opaque type. m?2 6
(viii) Notice boards as specified. m2 4
(ix) White boards. m2 2
(i) Car ports No 4

B14.04 | (a) Provision for office equipment. Prov Sum 1 50000,00 50 000,00
gllgi?;l)lmg costs and profit in respect of % 50000,00
(b) Stationery. Prov Sum 1 10000,00 10 000,00
gLHoi?g)llng costs and profit in respect of % 10000,00

Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 1500

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
1500 ACCOMMODATION OF TRAFFIC
15.01 gﬁggg‘lr(;d;éi\zgtitgif;i}: and maintaining Kkm 2
15.02 Earthworks for temporary deviations:
(a) Shaping of temporary deviations. km 6
(b) Cut and borrow to fill. m3 2000
15.03 Temporary traffic-control facilities:
(a) Flagmen. man-day 352
(b) Portable STOP and GO-RY signs. No 6
(c) Temporary traffic control No 6
(d) Amber flicker lights. No 4
(e) Road signs, R- and TR-series. No 20
(f) Road signs, TW-series. No 20
(g9) Road signs, STW-, DTG-, TGS- AND
TG-series (excluding delineators and m2 5
barricades).
(h) Delineators (DTG50J):
(i) Single sided. No 220
(ii) Mounted back to back. No 120
(i) Moveable barricade No 15
(j) Traffic cones (750mm high). No 20
(m) Two-way communication devices. No 8
15.04 Relocation of traffic-control facilities L/Sum 1
Total Carried Forward
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

AMOUNT
ITEM DESCRIPTION UNIT QTY RATE
R
Brought Forward

Gravelling and repair of temporary
15.05 deviations and existing gravel shoulders

used as temporary deviations:

(a) Temporary Deviations. m3 800
15.06 Watering of temporary deviations. ki 200
15.07 Blading by road grader of:

Accommodation of traffic where the road
151 is constructed in half-widths. km 2

The provision and maintenance of safety
B15.14 | equipment for use by the Resident

Engineer:

(a) Rotating amber flashing lights

. ; No 2

magnetically attached to vehicles.

(b) High visibility reflective safety vests. No 2
Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 2100

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

2100

B21.01

21.03

21.04

21.05

21.06

21.07

DRAINS

Excavation for open drains:

(a) Excavating soft material situated with
the following depth ranges below the
surface level:

{Omuptol5m.

(b) Extra over sub item 21.01(a) for
excavation in hard material, irrespective of
depth.

Excavation for subsoil drainage systems:

(a) Excavating soft material situated within
the following depth ranges below the
surface level:

{Omuptol5m.

(ii) Exceeding 1,5m and up to 3,0m.

(b) Extra over sub - item 21.03(a) for
excavation in hard material irrespective of
depth.

Impermeable backfilling to subsoil
drainage systems.

Banks and dykes.

Natural permeable material in subsoil
drainage systems (crushed stone):

(b) Crushed stone obtained from
commercial sources (19.0mm).

Natural permeable material in subsoil
drainage systems (sand):

(b) Sand from commercial sources (fine).

m?3

m?3

m3

m3

m3

m3

m3

m3

m3

450

35

100

16

32

32

35

160

80

Total Carried Forward
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

AMOUNT
TEM DESCRIPTION UNIT RATE
R
Brought Forward

21.08 Pipes in subsoil drainage systems:

(a) 100mm Internal diameter, PVC pipes and

e . ; m 300

fittings complete with couplings.
2110 C_srade 2 or similar approved synthetic-fibre m2 200

filter fabric.

Concrete outlet structures, manhole boxes,
B21.12 | junction boxes and cleaning eyes for subsoil

drainage systems:

(a) Manhole Boxes. No 20

(c) Junction boxes. No 16

(d) Cleaning eyes. No 16
2115 | Overhaul for material hauled in excess of 1, me-km 80

0 km free-haul (normal overhaul).
21.17 Test flushing of pipe subsoil drains. No 12
Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 2200

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
2200 PREFABRICATED CULVERTS
22.01 Excavation:
(a) Excavating soft material situated within
the following depth ranges below the
surface level:
)Omupto1,5m. m3 150
(i) Exceeding 1,5m and up to 3,0m. m3 55
(b) Extra over sub - item 22.01 (a) for
excavation in hard material, irrespective of m3 55
depth.
22.02 Backfilling:
(a) Using the excavated material. m3 100
(b) Using imported selected material. m3 80
(c) Ex_tra over sub - it_e_m 22._02(a) and (b) m3 60
for soil cement backfilling with 5% cement
22.03 Concrete pipe culverts, with ogee joints:
(c) On class C bedding (trench condition):
(1) Class 100D pipes:
(i) 450mm dia. m 0
(iii) 600mm dia. m 100
Total Carried Forward
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Tender C2.2

Part C2: Pricing Data Bill of Quantities
AMOUNT
ITEM DESCRIPTION UNIT QTY RATE R
Brought Forward
Manholes, catch pits, precast inlet and
22.17 )
outlet structures complete:
(a) Manhole drop inlet No 10
(b) Catch pits as per std detail No 10
(f) Headwalls (as per DWG No SD 0406):
(i) for 600mm dia. pipe. No 10
(iii) for 900mm dia. pipe. No 0
(iv) for 1200mm dia. No 0
(iv) Double 1200mm dia. No 0
Overhaul on excavated material carted to
spoil, backfill material (but excluding
Portland cement in the case of soil
2295 cement), existing str'uctures dempllshed me-km 300
and removed to spoil, and removing and
relaying, and removing and stacking
existing prefabricated culverts, for haul in
excess of the free-haul distance.
22 26 Hand excavation to determine the me 100
positions of existing services.
Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

2300

23,02

B23.07

B23.08

B23.09

B23.10

B23.12

CONCRETE KERBING,
CONCRETE CHANNELLING,
CHUTES AND DOWNPIPES,
AND CONCRETE LININGS FOR
OPEN DRAINS

Concrete kerb-channelling
combination (25/19 for insitu
concrete):

a) Figure 6 barrier kerb and
300mm Channel (SD0701/A)

Trimming of excavations for
concrete-lined open v-drains

a) Soft material
b) Hard material

Concrete lining for open drains

a) i)Cast in situ concrete lining
(20MPa - 1000 V-Drain as
indicated)

b) Class U2 surface finish to cast
insitu concrete (1000 v-drain and
1500 v-drain)

Formwork to cast in situ concrete
lining for open drains (class F2
surfacw finish):

a) To sides with formwork on
internal face only

b) To sides with formwork on both
internal and external faces (each
face measured)

c) to end of slabs

Sealant joints in concrete linings
of open drains (soft board with
polysulphide sealant)

Steel Reinforcement

c) i) Welded steel fabric (mesh ref
.193)

m2

m2

m3

m2

m2

m2

m2

kg

1000

500
1500

150

500

1000

307

1000

1035

Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 3100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
3100 BORROW MATERIALS
31.01 Excess overburden. m3 525,0
B31.03 Finishing-off borrow areas in:
(a) Hard material. ha 1
(c) Soft material. ha 1

Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 3300

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

3300

B33.01

B33.04

33.05

B33.07

33.09

33.10

MASS EARTHWORKS

Cut and borrow to fill, including free-haul up
to 1,0km:

(a) Gravel material in compacted layer
thickness of 150 mm and less:

(1) Compacted to 90% of modified
AASHTO density, material for fill and lower
subgrade.

Cut to spoil, including free-haul up to 1,0
km. Material obtained from:

(a) Soft excavation.

(c) Hard excavation.

(d) Boulder excavation.

Over break in hard and boulder Class A
excavation.

Removal of unsuitable material (including
free-haul of 1.0 km):

(a) In layer thicknesses of 200 mm and
less:

(1) Stable material.

(b) In layer thicknesses exceeding 200mm

(1) Stable material.

Material bladed to windrow.

Roadbed preparation and the compaction
of material:

(a) Compaction to 90% of modified
AASHTO density, 150mm thick.

m3

m?3

m3

m?3

mZ

m3

m?3

m3

m3

9600

120

55

35

45

450

550

200

2400

Total Carried Forward
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

AMOUNT
ITEM DESCRIPTION UNIT QTY RATE
R
Brought Forward
33.11 Three-roller-passes compaction:
(c) Grid roller. m2 14000
Extra over sub - item 33.01(c) for correcting
33.19 rock fills that are deficient in fine material. m? 1100
33/32.0 | Stockpiling of material. m3 1800
33/16.0 | 1600: OVERHAUL
33/16.0 | Overhaul on material on material in excess m3-km 4000
of 1.0km (ordinary overhaul).
Total Carried Forward To Summary (Page C114)
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SCHEDULE A: ROADWORKS SECTION 5200

ITEM DESCRIPTION UNIT QTY | RATE AMOUNT
R

5100 PITCHING, STONEWORK AND
PROTECTION AGAINST EROSION

SMALL CONTRACTOR
DEVELOPMENT:

51.01 | Stone pitching:

(b) Grouted pitching. Prov.Sum 1 42 000.00

Total Carried Forward To Summary (Page 114)
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 5200

ITEM DESCRIPTION RATE AMOUNT
SC © UNIT QTY ou
R

5200 GABIONS

SMALL CONTRACTOR

DEVELOPMENT:
52.01 Gabion Works and Ancillaries: Prov.Sum 1 382 250.

Total Carried Forward To Summary (Page 114)
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SECTION 5400

SCHEDULE A: ROADWORKS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
5400 | GUARDRAILS
SMALL CONTRACTOR
DEVELOPMENT:
B54.01 | Guardrails on timber posts Prov.Sum 1 397500
Total Carried Forward To Summary (Page C114)
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SCHEDULE A: ROADWORKS

ITEM DESCRIPTION UNIT QTY RATE AMOUNT

5600 [ ROAD SIGNS

Road sign boards with painted or
coloured semi-matt background.

Symbols lettering and borders in

semi-matt black or Class 1 retro

reflective material where the sign
board is constructed from:

B56.01

SMALL CONTRACTOR
DEVELOPMENT:

a) Aluminium sheet (2.0mm thick):
Area not exceeding 2m2 Prov Sum 1 152 228

Total Carried Forward To Summary (Page C114)
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Tender C2.2

Part C2: Pricing Data Bill of Quantities
SCHEDULE A: ROADWORKS SECTIONG6400
ITEM | DESCRIPTION UNIT QTY RATE AMOUNT

6400 | Concrete for Structures

64,01 | Cast in situ concrete:

(a) Grade 30/19 Concrete for

Pavement Layer m3 1800,0

Total Carried Forward To Summary (Page C114)
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SCHEDULE A: ROADWORKS SECTIONG6600

ITEM | DESCRIPTION UNIT QTY RATE AMOUNT

No-fines concrete, joints,
bearings, bolt groups for
electrification, parapets and
drainage for structures

6600

Texturing and curing the concrete

B66,21
pavement

Protect and cure concrete for 7

m2 7000,0
days

Expansion joints complete

B66,22 (excluding dowels)

All expansion joints with

polysulphide sealant m 240,0

Steel reinforcement in concrete

B66,23 .
pavement :

c) Welded steel fabric (mesh ref.

103) Tons 28

Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE A: ROADWORKS

SECTION 8100

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
8100 TESTING MATERIALS AND
WORKMANSHIP
81,02 Othgr special tests requested by the P C Sum 1 35000
engineer
(a) Contractor's charges and profit added 0
to the prime cost sum % 35000
B81.03 | (c) Straight edge, 3m long No 1
(d) Rain Gauge No 1
Total Carried Forward To Summary (Page C114)
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SUMMARY OF SCHEDULES-ROADWORKS

SECTION DESCRIPTION AMOUNT
1200 GENERAL REQUIREMENTS AND PROVISIONS
1300
CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
1400 HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE
PERSONNEL
3100
BORROW MATERIALS
3300
MASS EARTHWORKS
5100 PITCHING,STONEWORK &PROTECTION
AGAINST EROSION
5200
GABIONS
5400
GUARDRAILS
5600
ROAD SIGNS
6400
CONCRETE FOR STRUCTURES
6600
NO FINES CONCRETE,JOINTS,BEARING,BOLTGROUPS FOR
ELECTRIFICATION,AND PARAPETS AND DRAINAGE FOR STRUCTURES
8100
TESTING MATERIALS AND WORKMANSHIP
Total

114
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 1700

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
¢

17

B17.01

17,02

CLEARING AND GRUBBING
Clearing and Grubbing

Removal and grubbing of large
trees and tree stumps :

(a) Girth exceeding 1m up to
and
including 2m

(b Girth exceeding 2m up to
and
including 3m

ha

No

No

0,5

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 2100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

2100

21,01

21,15

21,19

DRAINS
Excavation for open drains :

(a) Excavating soft material
situated

within the following depth
ranges

below the surface level :

(1)Omuptol5m

(b) Extra over sub item
21.01(a) for
excavation in hard material,

irrespective of depth

Overhaul for material hauled in
excess

of 1,0 km free-haul (normal
overhaul)

Selected backfill material under
concrete-lined side drains
compacted to 93% of

modified AASHTO density

m3

m3

m3-km

m3

350

180

2650

195

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 2200

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

2200

22.01

22.02

22.05

22.07

PREFABRICATED
CULVERTS

Excavation
(a) Excavating soft material
situated within

the following depth ranges
below the surface level:

(2) Om up to 1.5m

(2) Exceeding 1,5m and up
to 3,0m

(3) exceeding 3,0m and up
to 4,5m

(b) Extra over subitem 22.01(a)
for excavation in hard material
irrespective of depth

Backfilling

(@) Using the excavated
material

(b) Using imported selected
material

(c) Extra over subitems

22.02(a) and (b) for soil cement
backfilling with 5%

Cement

PORTAL CULVERTS

1800x1800

Precast bases

Cast in situ concrete and
formwork

25Mpa  7/m3

Formwork

no.

no.

420

100

15

320

240

120

2000

20

20

80

26

Total Carried Forward
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Tender
Part C2: Pricing Data

Cc2.2

Bill of Quantities

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION AMOUNT
R
UNIT RATE c
LI
QTY
Brought Forward
(a) Mild steel bars t 1
(b) High tensile steel bars t 6
TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 2300

ITEM

DESCRIPTION

UNIT

LI

QTY RATE | AMOUNT

R
c

2300

23,04

CONCRETEKERBING,
CONCRETE

CHANNELLING, CHUTES
AND

DOWNPIPES, AND
CONCRETE

LININGS FOR OPEN DRAINS

Cast insitu concrete chutes
(measured by
components):

(a) Concrete Class 15/19

(b) Formwork F3 finish-rough
surface

m3

m2

22

34

TOTAL CARRIED FORWARD TO SUMMARY
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Tender C2.2

Part C2: Pricing Data Bill of Quantities
SCHEDULE B: CULVERT AT KM 0+360 SECTION 3100
ITEM DESCRIPTION UNIT LI QTY | RATE | AMOUNT
R
c
3100 BORROW MATERIALS
31,01 Excess overburden m3 300
31,03 Finishing-off borrow areas in :
(a) Hard material m3 80
(b) Intermediate material m3 50
(c) Soft material m3 120

TOTAL CARRIED FORWARD TO SUMMARY

120
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 5100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

5100

51,01

51,05

51,06

51,07

PITCHING, STONEWORK
AND
PROTECTION AGAINST

EROSION
Stone pitching :

(c) Grouted stone pitching on a
concrete
bed (100 mm thick)

Concrete edge beams
(a) 20MPa, 150 mm deep and
75 mm

wide — to be placed on 150
mm of G7

material, compacted to 93%

MODAASHTO

Provision of approved
herbicides and ant
poison :

(a) Provision of material

(b) Contractor's charges and
profit added
to the prime cost sum

Foundation trenches

m2

m3

PC Sum

%

m3

64

6000

6000

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 5200

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

52

52,01

52,02

52,03

52,04

B52.05

GABIONS

Foundation trench excavation
and
backfilling:

(b) In all other classes of
materials

Surface preparation for
bedding the
gabions.

Gabions:

(a) Galvanized gabion boxes,
with a

nominal wire diameter of
2.7mm and

80mm x100mm mesh.

(i) 1,0 m wide x 1,0m x 2,0
m long

(© Galvanized gabion
mattresses with a

nominal wire diameter of
2.7mm and

80mm x100mm mesh

@ 1,0 m wide x 0,5m x
3,0m long

Filter fabric - Grade 3 (Kaymat
u24 or
similar)

Concrete class 15/19 in
blinding layer

m3

m2

m3

m3

180

95

80

80

100

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 5400

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT LI QTY RATE | AMOUNT
R
c
54 GUARDRAILS
54,01 Guardrails on timber posts:
(a) Galvanised m 200
54,03 Extra over items 54.01 for
horizontally curved guardrails m
factory bent to a radius less
than 45m 80
54,04 End treatments:
(a) End wings No. 4
(b) Bull noses No. 4
54,06 Reflective plates No. 50
TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 5800

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

58

58,01

58,03

58,04

58,06

LANDSCAPING AND
PLANTING PLANTS

Trimming :
(b) Hand trimming
Preparing area for grassing :

(c) Topsoil within the road
reserve,

where the following
materials are

used :

(i) Topsoil obtained from within
the

road reserve or borrow
areas (free

haul 1,0 km)

(e) Providing and applying
chemical

fertilizers and/or soil-
improvement

material :

() Lime
(i)2:3:2(22)
Grassing :

(b) Sodding by using the
following
types of sods :

(i) Nursery sods

Watering the already planted
grass,

trees and shrubs during
periods of

drought experienced during the
growing season

m2

m3

m2

ki

800

600

0,5

0,5

900

200

TOTAL CARRIED FORWARD TO SUMMARY

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

S

ECTION 6100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R C

6100

61,02

61,03

61,04

FOUNDATIONS FOR
STRUCTURES

Excavation:

(@) Excavating soft material
situated
Within the following successive
depth
ranges:

HO0Omupto2,0m
H2,0mupto4,0m

(b) Extra over sub-item 61.02(a)
for

excavation in  hard material
irrespective

of depth.

(c) Extra over sub item 61.02(a)
for

additional excavation required by
the

engineer after the excavation has
been

completed.

(d) Extra over sub item 61.02(a)
for
excavation by hand.

Access and drainage:

(a) Access

(b) Drainage where no access
has been

provided

Backfill to excavations utilising:
(a) Material from the excavation

(b) Imported material

m3

m3

m3

m3

Lump
Sum

Lump
Sum

m3

LI

250

10

50

10

98

295

Total Carried Forward

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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Tender C2.2

Part C2: Pricing Data Bill of Quantities
ITEM DESCRIPTION UNIT QTY | RaTE |AMOUNT
LI R C

Brought Forward

Fill within restricted area ( extra
over
Item 33.01) m3 20

61,05

61,06 | Overhauling excess of 1.0 km on
excavated material and on
material

imported for backfill, foundation fill
and fill for caissons m3-km 2500

61,08 | Foundation fill consisting of:

(a) Rockfill m3 120

(d) Mass concrete Class 15/38 m3 LI 60

(e) Concrete screed Class m3 20
15/19, 75mm LI

thick

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS

126
THE CONSTRUCTION OF CHIEF ROAD IN WARD 4



Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 6200

ITEM DESCRIPTION UNIT Ll QTY RATE A::\Q/IOUIC\I:T
6200 | FALSEWORK, FORMWORK AND
CONCRETE FINISH
62,02 | Vertical formwork to provide
(a) Class F1 surface finish to:
(i) Headwalls and cut off walls m? LI 74
(ii) Earwalls and wingwalls m2 LI 250
(b) Class F2 surface finish to:
(i) Headwalls m? LI 42
(ii) Earwalls and wingwalls m2 LI 60
(i) Bollards m2 LI 80
Inclined formwork to provide
(a) Class F2 surface finish to:
() Bollards m2 LI 35

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender
Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 6300

ITEM DESCRIPTION UNIT Ll QTY RATE AII:\:IOUEI:T
6300 | STEEL REINFORCEMENT FOR
STRUCTURES
63,01 | Steel reinforcement for
(a) Earwalls and wingwalls
(i) Mild steel bars t LI 2
(if) High yield stress steel bars t LI 10
(b) Headwalls and cut off walls
(i) Mild steel bars t LI 0,2
(ii) High yield stress steel bars t LI 3,5
(c) Apron slab
(i) Mild steel bars t LI 15
(i) High yield stress steel bars t LI 2
(iif) Welded steel fabric kg LI 500
(d) Bollards
(i) Mild steel bars t LI 2
(i) High yield stress steel bars t LI 9
TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 6400

ITEM DESCRIPTION UNIT Ll QTY RATE A:\QAOU(N:T
6400 | STRUCTURES or
64,01 | Cast in situ concrete:
(a) Class 25/19 in:
(i) Headwalls and cut off walls m3 LI 15
(if) Earwalls and wingwalls m3 LI 35
(iif) Apron slabs m3 LI 5
(iv) Bollards m3 LI 10
64/16.02 g))zlceerglsalcj)lf on material hauled in
1.0 km (Ordinary overhaul) m3.km LI 4400

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 6400

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R C

6600

66,06

66,18

66,19

66,21

NO-FINES CONCRETE, JOINTS,
BEARINGS, BOLT GROUPS FOR
ELECTRIFICATION, PARAPETS
AND

DRAINAGE FOR STRUCTURES
Filled joints:

(a) Depth greater than 150mm

(i) In barrel with 15mm thick
polystyrene

and 3mm hardboard

(i) In wingwalls with 15mm thick
polystyrene and 3mm hardboard

Numbers for structures:

(c) Numbers formed in concrete
Drainage pipes and weep holes:
(a) Drainage pipes:

() M65 Netlon Drainage pipe as
detailed

(i) 325 mm wide DN1 Netlon
drainage

Strips covered with Kaymat U34

(b) Weep holes:

(i) UPVC 12mm diameter pipes

Synthetic-fibre filter fabric

(i) 500mm wide strip of grade A4
geofabric over joints

(i) Grade 3 geofabric

No

m2

LI

LI

LI

LI

LI

LI

LI

LI

60

60

120

25

90

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE B: CULVERT AT KM 0+360

SECTION 8100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE | AMOUNT

R
c

8100

B81.02

TESTING MATERIALS AND
WORKMANSHIP

Other special tests requested
by the
engineer

(a) Cost of testing

(b) Handling cost and profit in
respect of

sub item B81.02 (a)
above

PC Sum

%

75 000,00

75000

TOTAL CARRIED FORWARD TO SUMMARY

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SUMMARY OF SCHEDULES- CULVERT AT KM 0+360

SECTION DESCRIPTION AMOUNT

1700 CLEARING AND GRUBBING

2100 DRAINS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING, CONCRETE CHANNELLING,
CHUTES AND DOWNPIPES, AND CONCRETE LININGS
FOR OPEN DRAINS

3100 BORROW MATERIALS

5100 PITCHING, STONEWORK AND PROTECTION AGAINST
EROSION

5200 GABIONS

5400 GUARDRAILS

5800 LANDSCAPING AND PLANTING PLANTS

6100 FOUNDATIONS FOR STRUCTURES

6200 FALSEWORK, FORMWORK AND CONCRETE FINISH

6300 STEEL REINFORCEMENT FOR STRUCTURES

6400 CONCRETE FOR STRUCTURES

6600 NO-FINES CONCRETE, JOINTS, BEARINGS, PARAPETS
AND DRAINAGE FOR STRUCTURES

8100 TESTING MATERIALS AND WORKMANSHIP

SCHEDULE B: CULVERT AT KM 0+360
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 1700

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT LI QTY | RATE | AMOUNT
R
c
17 CLEARING AND GRUBBING
B17.01 Clearing and Grubbing ha 0,2
17,02 Removal and grubbing of large
trees and tree stumps :
(a) Girth exceeding 1m up to
and
including 2m No 5
(b Girth exceeding 2m up to
and
including 3m No 2
TOTAL CARRIED FORWARD TO SUMMARY
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Tender
Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 2100

ITEM DESCRIPTION UNIT

LI

QTY

RATE

AMOUNT

R
c

2100 DRAINS
21,01 Excavation for open drains :

(a) Excavating soft material
situated

within the following depth
ranges

below the surface level :

(1))Omuptol.5m m3

(b) Extra over sub item 21.01(a)
for
excavation in hard material,

irrespective of depth m3

21,15 Overhaul for material hauled in
excess

of 1,0 km free-haul (normal
overhaul)

m3-km

21,19 Selected backfill material under
concrete-lined side drains m3
compacted to 93% of

modified AASHTO density

300

200

2000

100

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 2200

ITEM DESCRIPTION UNIT LI QTY | RATE | AMOUNT
2200 PREFABRICATED CULVERTS
22.01 Excavation
(a) Excavating soft material situated
within
the following depth ranges below
the surface level:
(1) Om up to 1.5m m?3 350
(2) Exceeding 1,5m and up to 3,0m m3 100
(3) exceeding 3,0m and up to 4,5m m3 10
(b) Extra over subitem 22.01(a) for m?
excavation in hard material 300
irrespective of depth
22.02 Backfilling
(a) Using the excavated material m3 200
(b) Using imported selected material m3 100
(c) Extra over subitems 22.02(a) and
(b) for soil cement
backfilling with 5% Cement m3 2000
22.05 PORTAL CULVERTS
1500x1500 no. 20
Precast bases no. 20
22.07 Cast in situ concrete and formwork
25Mpa  7/m3 m?3 50
Formwork m?2 16
22.10 Steel reinforcement
(a) Mild steel bars t 1
(b) High tensile steel bars t 5
TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 2300

ITEM

DESCRIPTION

UNIT

LI

QTY | RATE | AMOUNT

R
c

23

23,04

CONCRETEKERBING,
CONCRETE

CHANNELLING, CHUTES
AND

DOWNPIPES, AND
CONCRETE

LININGS FOR OPEN DRAINS

Cast insitu concrete chutes
(measured by
components):

(a) Concrete Class 15/19

(b) Formwork F3 finish-rough
surface

m3

m2

13

30

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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Tender
Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 3100

ITEM DESCRIPTION UNIT LI QTY | RATE | AMOUNT
R
c
3100 BORROW MATERIALS
31,01 Excess overburden m3 200
31,03 Finishing-off borrow areas in :
(a) Hard material m3 50
(b) Intermediate material m3 50
(c) Soft material m3 100

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 5200

ITEM DESCRIPTION UNIT Ll QTY | RATE AMOUNT
R
c
52 GABIONS
52,01 Foundation trench excavation
and
backfilling:
(b) In all other classes of 3
, m
materials 100
52,02 Surface preparation for bedding
the
gabions. m? 90
52,03 Gabions:
(a) Galvanized gabion boxes,
with a
nominal wire diameter of 2.7mm
and
80mm x100mm mesh.
() 1,0 m wide x 1,0m x 2,0 3
m
m long 60
(© Galvanized gabion
mattresses with a
nominal wire diameter of 2.7mm
and
80mm x100mm mesh
() 1,0 m wide x 0,5m x 3,0m 3
m
long 40
52,04 Filter fabric - Grade 3 (Kaymat
U224 or
similar) m?2 100
B52.05 Concrete class 15/19 in blinding m3
layer 3

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 5400

ITEM DESCRIPTION UNIT LI QTY | RATE | AMOUNT
R
c
54 GUARDRAILS
54,01 Guardrails on timber posts:
(a) Galvanised m 200
54,03 Extra over items 54.01 for
horizontally curved guardrails
) m
factory bent to a radius less
than 45m 80
54,04 End treatments:
(a) End wings No. 4
(b) Bull noses No. 4
54,06 Reflective plates No. 50

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

139



Tender
Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 5800

ITEM DESCRIPTION UNIT LI

QTY

RATE | AMOUNT

R c

58 LANDSCAPING AND
PLANTING PLANTS

58,01 Trimming :
(b) Hand trimming m2
58,03 Preparing area for grassing :

(c) Topsoil within the road
reserve,

where the following
materials are

used :

(i) Topsoil obtained from within
the

road reserve or borrow areas
(free

haul 1,0 km) ms3

(e) Providing and applying
chemical

fertilizers and/or soil-
improvement

material :

(i) Lime t
(i2:3:2(22) t
58,04 Grassing :

(b) Sodding by wusing the
following
types of sods :

(i) Nursery sods m2

58,06 Watering the already planted
grass,

trees and shrubs during periods
of

drought experienced during the
growing season Kl

800

400

0,5

0,5

800

200

15

60

8900

8900

10

30

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 6100

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT L] QTY | RATE A:;AOUET
6100 | FOUNDATIONS FOR STRUCTURES
61,02 | Excavation:
(a) Excavating soft material situated
Within the following successive depth
ranges:
HOmupto2,0m m3 400
H20mupto4,0m m3 80
(b) Extra over sub-item 61.02(a) for
excavation in hard material
irrespective
of depth. m3 99
(c) Extra over sub item 61.02(a) for
additional excavation required by the
engineer after the excavation has
been
completed. m3 50
(d) Extra over sub item 61.02(a) for
excavation by hand. m3 LI 20
61,03 | Access and drainage:
(a) Access Lump 1
Sum
(b) Drainage where no access has
been
. Lump
provided Sum 1
61,04 | Backfill to excavations utilising:
(a) Material from the excavation m3 98
(b) Imported material m3 295
61,05 | Fill within restricted area ( extra over
Item 33.01) m3 20
61,06 | Overhauling excess of 1.0 km on
excavated material and on material
imported for backfill, foundation fill
and fill for caissons m3-km 2500
Total Carried Forward
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Tender
Part C2: Pricing Data

Cc2.2

Bill of Quantities

thick

AMOUNT
ITEM DESCRIPTION UNIT QTY | RATE
LI R C
Brought Forward
61,08 | Foundation fill consisting of:
(a) Rockfill m3 100
(d) Mass concrete Class 15/38 m3 LI 40
(e) Concrete screed Class 15/19, 3
m 20
75mm LI

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 6200

AMOUNT
ITEM DESCRIPTION UNIT QTY | RATE
LI R C

6200 | FALSEWORK, FORMWORK AND

CONCRETE FINISH
62,02 | Vertical formwork to provide

(a) Class F1 surface finish to:

(i) Headwalls and cut off walls m2 Ll 50

(if) Earwalls and wingwalls m2 LI 128

(b) Class F2 surface finish to:

(i) Headwalls m2 Ll 30

(i) Earwalls and wingwalls m2 LI 50

(iii) Bollards m?2 Ll 70

Inclined formwork to provide

(a) Class F2 surface finish to:

(i) Bollards m2 LI 25

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C: CULVERT AT KM1+690

SECTION 6300

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
LI R C

6300 | STEEL REINFORCEMENT FOR

STRUCTURES
63,01 | Steel reinforcement for

(a) Earwalls and wingwalls

(i) Mild steel bars t LI 3

(i) High yield stress steel bars t LI 8

(b) Headwalls and cut off walls

(i) Mild steel bars t LI 1

(i) High yield stress steel bars t LI 3

(c) Apron slab

(i) Mild steel bars t LI 1,5

(i) High yield stress steel bars t LI 1

(iif) Welded steel fabric kg LI 500

(d) Bollards

(i) Mild steel bars t LI 3

(i) High yield stress steel bars t LI 8

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender
Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULEC:CULVERT AT KM1+690

SECTION 6400

ITEM DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R C

6600 | NO-FINES CONCRETE, JOINTS,
BEARINGS, BOLT GROUPS FOR
ELECTRIFICATION, PARAPETS
AND

DRAINAGE FOR STRUCTURES
66,06 | Filled joints:

(a) Depth greater than 150mm

(i) In Dbarrel with 15mm thick
polystyrene

and 3mm hardboard

(i) In wingwalls with 15mm thick
polystyrene and 3mm hardboard

66,18 | Numbers for structures:

(c) Numbers formed in concrete
66,19 | Drainage pipes and weep holes:
(a) Drainage pipes:

() M65 Netlon Drainage pipe as
detailed

(i) 325 mm wide DN1 Netlon drainage
Strips covered with Kaymat U34

(b) Weep holes:
(i) UPVC 12mm diameter pipes
66,21 | Synthetic-fibre filter fabric

(i) 500mm wide strip of grade A4
geofabric over joints

(ii) Grade 3 geofabric

No

m2

m2

LI

LI

LI

LI

LI

LI

LI

LI

60

60

120

25

90

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE C:CULVERT AT KM 1+690

SECTION 8100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE | AMOUNT

R
c

8100

B81.02

TESTING MATERIALS AND
WORKMANSHIP

Other special tests requested by
the
engineer

(a) Cost of testing

(b) Handling cost and profit in
respect of
sub item B81.02 (a) above

PC Sum

%

50000

50000

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SUMMARY OF SCHEDULES-CULVERT AT KM 1+690

SECTION DESCRIPTION AMOUNT

1700 CLEARING AND GRUBBING

2100 ROADWORKS

2200 PREFABRICATED CULVERTS

2300 CONCRETE KERBING, CONCRETE CHANNELLING,
CHUTES AND DOWNPIPES, AND CONCRETE LININGS
FOR OPEN DRAINS

3100 BORROW MATERIALS

5200 GABIONS

5400 GUARDRAILS

5800 LANDSCAPING AND PLANTING PLANTS

6100 FOUNDATIONS FOR STRUCTURES

6200 FALSEWORK, FORMWORK AND CONCRETE FINISH

6300 STEEL REINFORCEMENT FOR STRUCTURES

6400 CONCRETE FOR STRUCTURES

6600 NO-FINES CONCRETE, JOINTS, BEARINGS, PARAPETS
AND DRAINAGE FOR STRUCTURES

8100 TESTING MATERIALS AND WORKMANSHIP
SCHEDULE C: CULVERT AT KM 1+690
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SECTION 1700

ITEM DESCRIPTION UNIT LI QTY RATE [ AMOUNT
R
c
1700 CLEARING AND GRUBBING
B17.01 Clearing and Grubbing ha 0,2
17,02 Removal and grubbing of large

trees and tree stumps :

(a) Girth exceeding 1m up to

and

including 2m No 5
(b Girth exceeding 2m up to
and

including 3m No 2

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 2100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

2100

21,01

21,15

21,19

DRAINS
Excavation for open drains :

(a) Excavating soft material
situated

within the following depth
ranges

below the surface level :

(1))Omuptol.s5m

(b) Extra over sub item
21.01(a) for
excavation in hard material,

irrespective of depth

Overhaul for material hauled in
excess

of 1,0 km free-haul (normal
overhaul)

Selected  backfill  material
under concrete-lined side
drains compacted to 93% of
modified AASHTO density

m3

ms3-km

m3

300

200

2000

100

TOTAL CARRIED FORWARD TO SUMMARY
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149



Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 2200

ITEM DESCRIPTION UNIT LI QTY RATE | AMOUNT
2200 PREFABRICATED CULVERTS
22.01 Excavation
(a) Excavating soft material situated
within
the following depth ranges below
the surface level:
(1) Om up to 1.5m m?3 420
(2) Exceeding 1,5m and up to me
3,0m 100
(3) exceeding 3,0m and up to me
4,5m 10
(b) Extra over subitem 22.01(a) for me
excavation in hard material 250
irrespective of depth
22.02 Backfilling
(a) Using the excavated material m3 380
(b) Using imported selected material m?3 100
(c) Extra over subitems 22.02(a) and
(b) for soil cement
backfilling with 5% Cement m?3 1500
22,03 CONCRETE PIPE CULVERTS
900mm Class 100D no. 52
22.07 Cast in situ concrete and formwork
(a) in class A bedding, screeds and
the encasing for pipes, including m3
formwork (25Mpa) 120
Formwork m? 84
22.10 Steel reinforcement
(a) Mild steel bars t 1
(b) High tensile steel bars t 10
TOTAL CARRIED FORWARD TO SUMMARY
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SCHEDULE D:PIPE CULVERTS SECTION 2300

ITEM DESCRIPTION UNIT LI QTY RATE [ AMOUNT

R
c

2300 CONCRETEKERBING,
CONCRETE

CHANNELLING, CHUTES
AND

DOWNPIPES, AND
CONCRETE

LININGS FOR OPEN DRAINS

23,04 Cast insitu concrete chutes
(measured by
components):

(a) Concrete Class 15/19 m3 20

(b) Formwork F3 finish-rough
surface 32

TOTAL CARRIED FORWARD TO SUMMARY
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

SCHEDULE D:PIPE CULVERTS SECTION 5200

ITEM DESCRIPTION UNIT LI | oTy |RATE | AMOUNT

R
c

5200 GABIONS

52,01 Foundation trench excavation
and
backfilling:

(b) In all other classes of me
materials 100

52,02 Surface preparation for
bedding the
gabions. m2 90

52,03 Gabions:

(a) Galvanized gabion boxes,
with a

nominal wire diameter of
2.7mm and

80mm x100mm mesh.

() 1,0 m wide x 1,0m x 2,0 me
m long 80

(© Galvanized gabion
mattresses with a

nominal wire diameter of
2.7mm and

80mm x100mm mesh

() 1,0 m wide x 0,5m x me
3,0m long 40

52,04 Filter fabric - Grade 3 (Kaymat
U24 or
similar) m2 100

B52.05 Concrete class 15/19 in me
blinding layer 10

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 5400

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4

ITEM DESCRIPTION UNIT LI QTY RATE | AMOUNT
R
c
5400 GUARDRAILS
54,01 Guardrails on timber posts:
(a) Galvanised m 220
54,03 Extra over items 54.01 for
horizontally curved guardrails
: m
factory bent to a radius less
than 45m 5
54,04 End treatments:
(a) End wings No. 4
(b) Bull noses No. 4
54,06 Reflective plates No. 50
TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 5800

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

5800

58,01

58,03

58,04

58,06

LANDSCAPING AND PLANTING
PLANTS

Trimming :
(b) Hand trimming
Preparing area for grassing :

(c) Topsoil within the road reserve,
where the following materials
are
used :

(i) Topsoil obtained from within the
road reserve or borrow areas
(free
haul 1,0 km)

(e) Providing and applying
chemical

fertilizers and/or soil-
improvement

material :

() Lime
(i)2:3:2(22)
Grassing :

(b) Sodding by using the following
types of sods :

(i) Nursery sods

Watering the already planted
grass,

trees and shrubs during periods of
drought experienced during the
growing season

m3

m2

ki

250

600

0,5

0,5

250

350

TOTAL CARRIED FORWARD TO SUMMARY

154

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4




Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 6100

ITEM DESCRIPTION UNIT L] QTY RATE A::\:OUET
6100 FOUNDATIONS FOR
STRUCTURES
61,02 | Excavation:
(a) Excavating soft material
situated
Within the following successive
depth
ranges:
)Omupto2,0m m3 385
H20mupto4,0m m3 10
(b) Extra over sub-item 61.02(a) for
excavation in hard material
irrespective
of depth. m3 99
(c) Extra over sub item 61.02(a) for
additional excavation required by
the
engineer after the excavation has
been
completed. m3 50
(d) Extra over sub item 61.02(a) for
excavation by hand. m3 LI 20
61,03 | Access and drainage:
(a) Access Lump 1
Sum
(b) Drainage where no access
has been
. Lump
provided sum 1
61,04 | Backfill to excavations utilising:
(a) Material from the excavation m3 98
(b) Imported material m3 295
61.05 Fill within restricted area ( extra
over
Item 33.01) m3 20
Total Carried Forward
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Tender

C2.2
Part C2: Pricing Data

Bill of Quantities

ITEM DESCRIPTION UNIT QTY RATE |AMOUNT

LI R C

Brought Forward

61,06 | Overhauling excess of 1.0 km on
excavated material and on material
imported for backfill, foundation fill
and fill for caissons m3-km 2500

61,08 | Foundation fill consisting of:

a) Rockfill m3 120
(a)
(d) Mass concrete Class 15/38 m3 LI 60
(e) Concrete screed Class m3 40
15/19, 75mm LI
thick

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 6200

ITEM

DESCRIPTION

UNIT

LI

AMOUNT
QTY | RATE ¢

6200

62,02

FALSEWORK, FORMWORK AND
CONCRETE FINISH

Vertical formwork to provide
(b) Class F2 surface finish to:
(iii) Bollards

Inclined formwork to provide
(a) Class F2 surface finish to:

() Bollards

m2

m2

LI

LI

70

25

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender C2.2

Part C2: Pricing Data Bill of Quantities
SCHEDULE D:PIPE CULVERTS SECTION 6300
ITEM DESCRIPTION UNIT L] QTY RATE A:;AOUET

6300 | STEEL REINFORCEMENT FOR
STRUCTURES

63,01 | Steel reinforcement for

(d) Bollards
(i) Mild steel bars t LI 3
(ii) High yield stress steel bars t LI 10

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SCHEDULE D:PIPE CULVERTS

SECTION 6400

ITEM DESCRIPTION UNIT L QTY RATE AIF\Q/IOUCN:T
6400 | CONCRETE FOR STRUCTURES
64,01 | Cast in situ concrete:

(a) Class 25/19 in:

(iv) Bollards m3 LI 40

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender

Part C2: Pricing Data

Cc2.2

Bill of Quantities

SECTION 6400

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R C

6600

66,06

66,21

NO-FINES CONCRETE, JOINTS,
BEARINGS, BOLT GROUPS FOR

ELECTRIFICATION, PARAPETS
AND

DRAINAGE FOR STRUCTURES
Filled joints:

(a) Depth greater than 150mm

O In barrel with 15mm thick
polystyrene

and 3mm hardboard

(i) 325 mm wide DN1 Netlon
drainage

Strips covered with Kaymat U34
Synthetic-fibre filter fabric

(i) 500mm wide strip of grade A4
geofabric over joints

(i) Grade 3 geofabric

m2

LI

LI

LI

LI

60

120

90

TOTAL CARRIED FORWARD TO SUMMARY OF SECTIONS
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Tender
Part C2: Pricing Data

C2.2
Bill of Quantities

SECTION 8100

ITEM

DESCRIPTION

UNIT

LI

QTY

RATE

AMOUNT

R
c

8100

B81.02

TESTING MATERIALS AND
WORKMANSHIP

Other special tests requested by
the
engineer

(a) Cost of testing
(b) Handling cost and profit in

respect of
sub item B81.02 (a) above

PC Sum

%

80000,00

80000

TOTAL CARRIED FORWARD TO SUMMARY
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Tender

Part C2: Pricing Data

C2.2
Bill of Quantities

SUMMARY OF SCHEDULES-29X(900mm) PIPE CULVERTS

STRUCTURE
SECTION DESCRIPTION AMOUNT
1700 CLEARING AND GRUBBING
2100 DRAINS
2200 PREFABRICATED CULVERTS
2300 CONCRETE KERBING, CONCRETE CHANNELLING,
CHUTES AND DOWNPIPES, AND CONCRETE LININGS
FOR OPEN DRAINS
5200 GABIONS
5400 GUARDRAILS
5800 LANDSCAPING AND PLANTING PLANTS
6100 FOUNDATIONS FOR STRUCTURES
6200 FALSEWORK, FORMWORK AND CONCRETE FINISH
6300 STEEL REINFORCEMENT FOR STRUCTURES
6400 CONCRETE FOR STRUCTURES
6600 NO-FINES CONCRETE, JOINTS, BEARINGS, PARAPETS
AND DRAINAGE FOR STRUCTURES
8100 TESTING MATERIALS AND WORKMANSHIP

SCHEDULE A: 29X900mm Pipe Culvert Structure
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

TENDER SUMMARY
THE CONSTRUCTION OF CHIEF ROAD IN WARD 4
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

DESCRIPTION AMOUNT

Totals of Schedule of Quantities brought forward:

Schedule A:Roadworks
Schedule B-Structures @Km 0+360
Schedule C:Structures @km 1+690
Schedule D:Structures 29x900mm Pipe Culvert Structure
SUBTOTAL 1

00000

SUBTOTAL 1 | R

Add: Contingencies (5% of SUBTOTAL 1) | R

SUBTOTAL 2 | R

Add: VAT (15% of SUBTOTAL 2) [ R

TOTAL CARRIED FORWARD TO FORM OF OFFER R

SIGNED BY/ON BEHALF OF TENDERER

NAME SIGNATURE DATE

COMPANY STAMP
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Tender Cc2.2
Part C2: Pricing Data Bill of Quantities

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

Declaration

(In respect of completeness of Tender)

RAY NKONYENI MUNICIPALITY
10 Connor Street

Port Shepstone

4240

I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part C2.2 of this
Contract Document comprising 201 pages + the Bill of Quantities comprising 64 pages in consecutive order upon which
my/our tender for the TENDER NO.:8/2/RNM0591 — THE CONSTRUCTION OF CHIEF ROAD IN WARD 4 has been

based.

SIGNED BY/ON BEHALF OF TENDERER

NAME SIGNATURE DATE
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Contract C3
Part C3: Scope Of Work Scope of Work

Part C3: Scope of Work

Page
C31 Description Of The Works 166
C3.2 Engineering 174
C3.2 Construction 175
C3.3 Management 182
C3.6 Particular Specifications 185

Status

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s)
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is:

Drawings
Scope of Work
Specifications
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Contract C3
Part C3: Scope Of Work Scope of Work

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C3.1. Description of the Works

C3.1.1 Employer’s Objectives

The Ray Nkonyeni Municipality intends to construct Chief Road in Ward 4 to an all-weather concrete paved
Road. The objective of the project is to improve life of Oshabeni Ward 4 community. The works are to be partly
executed using labour intensive methods by making use of local resources, where possible.

C3.1.2 Overview of the Works

The project is located in a rural area of ward 4 Oshabeni and most of the surrounding buildings are used for
residential purposes. The general scope of works includes inter alia, the following:

e Site clearance

e Site Clearing and grubbing

e Subsoil Grainage;

¢ Roadbed preparation;

e Construction of drainage facilities;

e  Accommodation of traffic;

e  Sourcing of borrow material including haulage.

e Mass Earth works;

e Construction of pavement layers as specified;

e Laying of perfricated Culvert and stormwater pipes;
e Construction of gabions protection works;

e [nstallation of Guardrails;

e Concrete road surfacing.

e Construction of v-drains,

e Construction of walkways and kerb and channels.
e Construction of speed humps;

e Erection of road signs and road marking.

C3.1.3 Location of the Works

The project is located within Ward 4 of Oshabeni under Ray Nkonyeni Municipality, which is within the Ugu
District Municipality in the KwaZulu-Natal region, located approximately 65kms Southwest of Port Shepstone. The
site coordinates are:

e 30°57'58.51"S, 30°11'30.90"E
e 30°58'25.40"S, 30°11'18.57"E

C3.1.4 Description of Site and Access

Chief Gravel Road start at P310 and ends at P284 which is a Ray Nkonyeni Municipality. At present, the road
network forms 2km of gravel roads and tracks with poor stormwater infrastructure which travels through
Oshabeni within ward 4. The road is on varying topography mainly rolling terrain. There are currently three river
crossing structures which are in a dire state and need to be upgraded. The road is mainly used by residents of
the area and public transport as well as emergency medical service providers.

C3.1.5 Temporary Works

All design and the construction of any temporary works must be approved by the Engineer.
RAY NKONYENI MUNICIPALITY
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Contract C3
Part C3: Scope Of Work Scope of Work

NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C3.1.6: CONTRACT DATA

C3.1.6.1: CONDITIONS OF CONTRACT

TABLE OF CONTENTS PAGE NO.
C3.1.6.1 GENERAL CONDITIONS OF CONTRACT .....coociiiiiiiiiiiiiin i, C168
C3.1.6.2 SPECIAL CONDITIONS OF CONTRACT ......ociiiiiiiiiiiiiiic e, C168
C3.1.6.1.1 GENERAL ...oooiiiiiiiii e C168
C3.1.6.1.2 AMENDMENTS TO THE GCC 2015.......ccccceiiiiiiiiiiiiiicie i, C168
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Contract 0

Part C3: Scope Of Work c3.2 Engineering

C3.1.7 CONDITIONS OF CONTRACT

C3.1.7.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works, Third Edition, 2015", issued
by the South African Institution of Civil Employer’s Agenting (abbreviated title: “GCC 2015”).

It is agreed that the only variations from the GCC 2015 are those set out hereafter under
“C3.2.1.2 SPECIAL CONDITIONS OF CONTRACT".

C3.1.7.2 SPECIAL CONDITIONS OF CONTRACT

C3.1.7.21 GENERAL

These Special Conditions of Contract (GCC) form an integral part of the Contract. The Special Conditions of
Contract shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to
the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered "GCC" followed in each case by the number
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the General Conditions, and an appropriate heading.
C3.1.7.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

The following are variations to the General Conditions of Contract for Construction Works, Second
Edition(2015)

Ref. Clause

GCC1.1 Definitions, Interpretations and General Provisions

GCC1.1.11 Re-word the sub-clause as follows:
“Agreed” means agreed by the Employer, or the Employer's Agent acting on behalf of the
Employer and the Contractor.

GCC1.2 Delivery of Notices

Add the following to the sub-clause:
GCC1.2.3 Sent by facsimile or e-mail or any like communication
GCC1.24 Posted to the addressee and delivered by the Postal Authorities

GCC1.25 Delivered by a courier

Ref. Clause
GCC4.6 Copyright

Delete the second paragraph in its entirety. (4.6.2)
GCC4.7 Fossils, etc

Add the words “or traditional importance (such as burial sites)” between the words “interest”
and “discovered” in the second line
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Contract 0

Part C3: Scope Of Work c3.2 Engineering

GCC7.6.3. Removal of Improper Work and Materials
Add new sub-clause 7.6.3.3

Where the Employer's Agent considers that either or both sub-clauses above apply to an
event of a serious nature, he shall have the right to involve the Employer in the matter, In
which case he will arrange a joint meeting between the Employer, the Employer’s Agent and
the Contractor before giving any instructions to the Contractor”

GCC4.4 Subcontracting

Add new sub-clause 4.4.7
The Contractor shall be required to subcontract at least 30% of the of Works, in rand value of
the Project, to local subcontractors from Ray Nkonyeni Municipality Jurisdiction. Failure to
find suitable subcontractors in this region will lead to recruiting from the required
subcontractors from the Ugu District Jurisdiction. Further be advised that the applicable
labour rate for local labour are as follows

Rate/Hour Rate/ Day
UNSKILLED WORKER 24.50 196.00
SKILLED WORKER 32.81 262.48
CLO 33.80 270.04

Add new sub-clause 4.4.8
The Contractor shall be required to fill in all posts for unskilled labourers, first from the
WARD 32 Madlala Informal Settlement and proceed to recruit from Ray Nkonyeni and Ugu
District Jurisdiction respectively.

Add new sub-clause 4.4.9
The Contractor shall enforce clause 4.4.8 on all his subcontractors and be liable for
compliance.

Add new sub-clause 4.4.10

Notwithstanding Clause 4.4.7, the Contractor shall request a list of subcontractors from the
Ray Nkonyeni Municipality for selection and identifying suitable subcontractors. All
subcontractoctors including the local unregisterd subcontractors should be assessed by the
Contractor for suitability for the Works, as the Contractor shall remain liable for the same.

Add new sub-clause 4.4.11
Facilitation of all the above clauses must be done in liason with the Employer’s Agent and
relevent Social Facilitation Structures put in place.
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Part C3: Scope Of Work c3.2 Engineering

C3.1.7.2.3 AMENDMENTS TO THE GCC 2015
GCC 6.8.2 Application of Contract Price Adjustment Factor
Add the following to the end of subclause 6.8.2:

“‘Referring to the “CONTRACT PRICE ADJUSTMENT SCHEDULE” on page 93 of the GCC 2015, delete the four
consecutive paragraphs describing the symbols “L”, “P”, “M” and “F” respectively, and replace them with the following:

"L" is the “Labour Index” and shall be the Consumer Price Index for the province and applicable area as stated in the
Contract Data as published in Table 14 of the “Additional tables” of the Statistical release P0141 of Statistics South
Africa.

“P” is the “Plant Index” and shall be the Producer Price Index for “Civil Employer's Agenting plant” as published in Table
4 of the Statistical release P0151 of Statistics South Africa.

“M” is the “Materials Index” and shall be the Producer Price Index for the “Building and construction - Civil Employer’s
Agenting” industry as published in Table 3 of the Statistical release P0151 of Statistics South Africa.

“F” is the “Fuel Index” and shall be the Producer Price Index for “Diesel fuel - Coast and Witwatersrand” as published in
Table 4 of the Statistical release P0151 of Statistics South Africa.”
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Part C3: Scope Of Work c3.2 Engineering

C3.1.8: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
1. GENERAL
Clause 1.1.1.13: The Defects Liability Period is 12 months.
Clause 1.1.1.14: The time for Completing the Contract is 8 Months from the Commencement Date, including

non-working days and special non-working days.

Clause 1.1.1.26: Pricing Strategy: The Contract is to be a Re-measurement Contract.
Clause 1.1.1.15: Name of Employer: Ray Nkonyeni Municipality
Clause 1.1.1.16: Name of Employer’s Agent: Vangisa Consulting Engineers & Project Managers
Clause 1.2.1.2: Address of Engineer:
Physical: Postal:
Ridge Park Offices
45 Ridge Road, Hillcrest P.O. Box 3601
Hillcrest Durban
3610 4001
E-Mail: sizwe@vangisap.co.za

Telephone No: (031) 822 3861 Fax No: (086) 522 2152

3. EMPLOYER’S AGENT

Clause 3.1.3: The Employer's Agent is required to obtain the specific approval of the Employer for any
expenditure in excess of the Contract Price.
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Contract 0

Part C3: Scope Of Work c3.2 Engineering
REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
5. TIME AND RELATED MATTERS
Clause 5.3.1: The Contractor shall commence executing the Works within 28 days of the Commencement
Date.

The documents required before commencement with Works execution are:

e Health and Safety Plan (Refer to Clause 4.3)
Initial Programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
Form C1.4 ‘Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act No. 85 of 1993’ to be signed by the Contractor and the Employer (refer to
Clause 4.3 of the GCC 2010 and to paragraph E9. CONTRACTOR'’S
RESPONSIBILITIES in Part E of C3.3 Particular Specifications in the project
specifications)
e Cash Flow in correlation with programme
e  Environmental Management Plan

Proof of current vendor license with Ray Nkonyeni Municipality

Clause 5.3.2: The abovementioned documentation required before commencement with Works
execution is to be submitted within 14 days of the Commencement Date.

Clause 5.8.1 The non-working days are Sundays.

The special non-working days are the construction industry year end break and the
following statutory public holidays as declared by National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women's Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwiill.

The construction industry year end break commences on the first working day after 15
December and ends on the first working day after 5 January of the following year.

Clause 5.13.1: The penalty for failing to complete the Works is 0,05% of the total Tender Sum per day, up to
a maximum limit of twenty-five thousand rand per day (R25000,00 per day).
Clause 5.16.3: The latent defects period is 10 years.
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Part C3: Scope Of Work c3.2 Engineering
REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
6. PAYMENT AND RELATED MATTERS
Clause 6.2.1: The security / Surety to be provided by the Contractor shall be: 10% of the Accepted
Contract Price.
Clause 6.5.1.2.3: The percentage allowance to cover overhead charges is 15%.
Clause 6.8.2: The value of the certificates issued shall be adjusted in accordance with the Contract Price

Adjustment Schedule

Clause 6.8.3: Price adjustments for variations in the costs of special materials are not allowed.
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is 80%.
Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10%. Deducted from

interim claims for work done.

A Retention Money Guarantee is not permitted.

8. RISKS AND RELATED MATTERS
Clause 8.6.1.1.2: The value of materials supplied by the Employer to be included in the insurance sum is nil.
Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be included in the

insurance sum is nil.
Clause 8.6.1.2: Special Risks Insurance issued by SASRIA is required.

Clause 8.6.1.3: The limit of indemnity for liability insurance is R5 000 000,00 (five million rands only) for any
single liability claim. Liability insurance shall include spread of fire risk.

10. CLAIMS AND DISPUTES
Clause 10.4.2, | Failing Amicable Settlement, unresolved Disputes shall be referred to Arbitration.
10.7.1:
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Part C3: Scope Of Work c3.2 Engineering

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C3.2 Engineering
C3.2.6 Design Services and Activity Matrix

The responsibilities for design are as follows:

Permanent works :

Concept, feasibility and overall process Employer
Basic engineering and detail layouts to tender stage Employer
Final design to approved for construction stage Employer
Temporary works Contractor
Preparation of as-built drawings Contractor

e The Employer is responsible for the design of the permanent Works as reflected in the Contract
Documents unless otherwise stated.

e The Contractor is responsible for the design of the temporary Works and their compatibility with the
permanent Works.

e The Contractor shall supply all details necessary to assist the Engineer in the compilation of the record
drawings

C3.2.7 Employer’s Design

The entire Permanent Works have been designed by the Employers representative, i.e., the Engineer.

C3.2.8 Design Brief

The Contractor will supply a typical layout for accommodation of traffic. Any alterations to this layout need to
be approved by the Engineer and Employer.

C3.2.9 Drawings

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and
dimensions shall not be scaled from the Drawings, unless required by the Engineer. The Engineer will, on the
request of the Contractor in accordance with the provisions of the Conditions of Contract, provide such
dimensions as may have been omitted from the Drawings.

The Contractor shall ensure that accurate records are kept of all infrastructure installed or relocated during the
contract. The position of pipe bends, junction boxes, duct ends and all other underground infrastructure shall
be given by either co-ordinates, or stake value and offset. Where necessary, levels shall also be given. A
marked-up set of drawings shall also be kept and updated by the Contractor. This information shall be
supplied to the Engineer's Representative on a regular basis.

All information in possession of the Contractor, required by the Engineer and/or the Engineer’'s Representative
to complete the record drawings, must be submitted to the Engineer's Representative before a Certificate of
Completion will be issued.

The Drawings prepared by the Employer for the permanent Works are listed and bound in a separate volume.
The Employer reserves the right to issue amended and/or additional drawings during the Contract.

C3.2.10 Design Procedures

All statutory requirements shall be taken into consideration.
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Part C3: Scope Of Work Construction

RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C3.2. Construction

C3.21 Works Specifications
C3.2.1.1 Applicable Specification

The following SANS 2001 standards for construction works are applicable to the contract:

. SANS 2001-BE1 Construction works Part BE1 : Earthworks
(general)

. SANS 2001-BS1 Construction works Part BS1 : Site clearance

. SANS 2001-CC2 Construction works Part CC2 : Concrete works
(minor works)

. SANS 2001-DP1 Construction works Part DP1 : Earthworks for
buried pipelines and prefabricated culverts

. SANS 2001-DP5 Construction works Part DP5 : Stormwater
drainage

. SANS 2001-EM1 Construction works Part EM1 : Cement plaster

C3.2.1.1.1 Applicable SANS 1200 Standardised Specifications
The following SANS 1200 Standardised Specifications for Civil Engineering Construction are applicable:
e SANS 1200 A - 1986 General

C3.2.1.1.2 Other Applicable SANS Specifications

e SANS 10252-2 Drainage Installations

C3.2.1.2 Particular Specifications
Refer to C3.6.

C3.2.1.3 Certification by Recognised Bodies

Registration with the CIDB is a compulsory requirement.

C3.2.2 Plant and Materials

C3.2.2.1 Plant and Materials Supplied by the Employer
None.

C3.2.2.2 Materials, Samples and Shop Drawings

All materials are to be tested by a commercial laboratory.

C3.2.3 Construction Equipment
C3.2.3.1 Requirements for Equipment

The Contractor is required to use plant and equipment that is sufficient for the construction of the works.
C3.2.3.2 Equipment Provided by the Employer

None.
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Part C3: Scope Of Work Construction

C3.2.4 Existing Services

C3.2.41 Known Services
All known services are shown on the Construction Drawings. However, all existing service should be proven
prior to construction. The onus still lies with the Main Contractor to ensure that no services are damaged
during the construction period.

C3.2.4.2 Treatment of Existing Services
It is envisaged that some of the existing services may require temporary or permanent relocation. The relevant
local authorities should be contacted before relocating any services.
Existing services indicated on the Contract drawings show the approximate positions of main existing
services. The accuracy of/or completeness of this information is not guaranteed. The Contractor shall make
efforts to verify details, positions and levels of existing connection points to the satisfaction of the Engineer,
well in advance of undertaking related works to prevent any possible delay if such services are not as
indicated or assumed. No claims related to delays resulting from unidentified services shall be entertained.

C3.2.4.3 Use of Detection Equipment for the Location of Underground Services
The contractor, where it is deemed necessary may use detection equipment to locate existing services located
below ground level.

C3.2.4.4 Damage To Services
It is the responsibility of the Contractor to ensure that no services are damaged during the construction
process. In case the known services indicated on the drawings are damaged, the main Contractor shall be
responsible for the repair off the services to the original state before it was damaged, as well as all cost
associated with the damaged service

C3.2.4.5 Reinstatement of Services and Structures Damaged During Construction
In the event of damages to existing services occur, the contractor shall at own cost make repairs. Where it is
not possible to make the necessary repairs, the contractor shall contact the responsible authority and the
Engineer to arrange for repairs of damages.

C3.2.5 Site Establishment

C3.2.5.1 Services and Facilities Provided by the Employer

(&) Water Source

A potable water supply is available in the vicinity of the Site. Should the Contractor wish to utilise such water
supply, he/she shall be responsible for making his own arrangements with the responsible water supply
authority for the supply of all water that he may require from such reticulation network for construction
purposes as well as for domestic consumption.

If so required by the responsible water supply authority, the Contractor shall further be responsible, at his own
cost, for making or otherwise providing metered connections to the available services at the positions
specified by the water authority, as well as for the removal of such connections on completion of the Contract.

No warranty is offered or given by the Employer that the existing available reticulated water supply will
necessarily be adequate for the Contractor’s purposes nor that such supply is in any way guaranteed.

All charges as may be levied by the responsible water supply authority in respect of water consumed by the
Contractor shall be for the Contractor's account and payment to the Contractor in respect thereof shall be
deemed to be included in the sums tendered by the Contractor for the various items listed in the Bill of
Quantities, as well as in the rates tendered by the Contractor for the various other items listed in the Bill of
Quantities which require the consumption of water.

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts
as may have become due and payable by the Contractor to the responsible water authority have been
promptly paid in full.
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(b) Electricity supply

An electrical power supply is available in the vicinity of the Site. Should the Contractor wish to avail himself of
such supply, he shall, in accordance with the provisions of the relevant sub clause, and at his own cost, be
responsible for making his own arrangements with the responsible electricity supply authority for the supply of
all electrical power he may require from such reticulation network for construction purposes as well as for
domestic consumption.

If so required by the responsible electricity supply authority, the Contractor shall, at his own cost, be
responsible for making metered connections to the available services at the positions specified by the
electricity supply authority, as well as for the removal of such connections on completion of the Contract.

No warranty is offered or given by the Employer that the existing available reticulated electrical power supply
will necessarily be adequate for the Contractor’s purposes nor that its supply is in any way guaranteed.

All charges as may be levied by the responsible water supply authority in respect of water consumed by the
Contractor shall be for the Contractor's account and payment to the Contractor in respect thereof shall be
deemed to be included in the sums tendered by the Contractor for the various items listed in the Bill of
Quantities, as well as in the rates tendered by the Contractor for the various other items listed in the Bill of
Quantities which require the consumption of electricity.

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts
as may have become due and payable by the Contractor to the responsible electricity supply authority have
been promptly paid in full.

(c) Areafor Contractor’s site establishment

The Contractor may erect his site offices and storage depot within the boundaries of the area indicated by the
Engineer at the clarification meeting or during the site handover meeting.

The Contractor shall submit a general layout drawing to a scale of not less than 1:200 to the Engineer for
approval before any work on the camp or offices is commenced.

No housing is available and the Contractor shall make his own arrangements to house his employees and
transport them to and from the site. All arrangements for housing workmen shall be made in accordance with
and subject to applicable regulations and requirements.

The Contractor shall use this area only for the purposes of erecting his site offices, workshops, stores and
other facilities required for the execution of the Contract. The Contractor shall not use the area nor allow it to
be used for any purposes not directly associated with the execution of the Contract.

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may
require in the area, as well as elsewhere on the Site.

Should the Contractor deem the area made available by the Employer to be inadequate or unsuitable for the
Contractor’s particular needs, then the Contractor shall be at liberty to make his own arrangements with the
owners of other sites which he considers are better suited to his needs; provided always that the use by the
Contractor of any area other than that made available to him by the Employer shall be subject to the prior
written approval of the Engineer, which approval shall not be unreasonably withheld; and provided further that
the Contractor shall have no claim against the Employer in respect of any costs incurred by him, either directly
or indirectly in consequence of utilising any area other than that made available to him by the Employer, and
which costs exceed those costs allowed for by the Contractor in his Tender.

C3.2.5.2 Facilities Provided by the Contractor
(a) Facilities for the Engineer

The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use of the
Engineer and/or his Representative (as applicable), the various facilities described hereunder. All such
facilities shall be provided promptly on the commencement of the Contract and failure on the part of the
Contractor to provide any facility required in terms of this specification shall constitute grounds for the
Engineer to withhold payment of the Contractor's tendered items until the facility has been provided or
restored as the case may be.
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The following are typical facilities to be provided:

Office accommodation;

Site meeting venue;

Contract nameboards;

Survey equipment and assistants;
Electricity supply for the Engineer;
Site diary.

(b) Water

The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as may be
required for the purposes of executing the Contract, including water for both construction purposes and
domestic use, as well as for making all arrangements in connection therewith. The Contractor shall further, at
his own expense, be responsible for providing all necessaries for procuring, storing, transporting and
supplying water required for the execution of the Contract, including but not limited to all piping and other plant
and equipment, as well as for all work and superintendence associated therewith.

The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval of the
Engineer, which approval shall not be unreasonably withheld.

The Contractor shall comply with all prevailing legislation in respect of drawing water from natural and other
sources and shall, when required by the Engineer, produce proof of such compliance. The distribution of
water shall be carried out by the Contractor strictly in accordance with the applicable laws and regulations.

All water provided by the Contractor for construction purposes shall be clean, free from undesirable
concentrations of deleterious salts and other materials and shall comply with any further relevant
specifications of the Contract. The Contractor shall, whenever reasonably required by the Engineer, produce
test results demonstrating such compliance. Water provided by the Contractor for human consumption shall
be healthy and potable to the satisfaction of the health authorities in the area of the Site.

No separate payment will be made to the Contractor for the obtainment, distribution and consumption of
water, the costs of which will be deemed to be included in the Contractor’s tendered rates.

(c) Electricity

The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as he may
require for the purposes of executing the Contract, including electricity for both construction purposes and
domestic use, as well as for making all arrangements in connection therewith.

The distribution of electricity shall be carried out by the Contractor strictly in accordance with the applicable
laws and regulations.

No separate payment will be made to the Contractor for the obtainment, distribution and consumption of
electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices.

Storage And Laboratory Facilities

No requirements are specified. A commercial laboratory will be utilised.
Vehicles and Equipment

No requirements are specified.

Advertising Rights

It is the Main Contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers
shall be removed at the cost of the Main Contractor.

Notice Boards

The main Contractor is allowed to place a Notice board on site. The maximum allowed size of this board
should be as per the attached notice board drawing.

Site Usage

The Contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s
Agent. The disturbance to the residence should be kept at a minimum.
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C3.2.7 Permits and Way Leaves

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties
and authority officials to establish the existence of existing services on site. The Contractor shall be
responsible for obtaining permission to proceed. No claims shall be lodged by the Contractor for delays in
obtaining these permissions

C3.2.8 Water for Construction Purposes

The onus lies with the Main Contractor to source and pay for construction water. The quality of the
construction water should be as specified in SANS.

C3.2.9 Survey Control and Setting Out of the Works

The survey control points and setting out data is provided by the Employer. It is the Contractor’s responsibility
to ensure that the survey control points are correct and to use these control points for setting out.

C3.2.10 Extension of Time

(&) Regardless of the cause of any delay an extension of time will only be considered if it can be shown
that the activity delayed is on the critical path indicated on the Works Programme.

(b) No extension of time will be granted in respect of any delays attributed to normal climatic conditions.
Normal Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions
and materials, strong winds and extremes of temperature. However, in the event that delays to
critical activities exceed the number of working days listed in clause 5.12.2.2 of the Contract Data,
then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted
in accordance with the provisions of that Clause.

(c) Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should
an extension of time be granted by the Engineer such extension of time will be added to the Time for
Completion or set against any over-provision that may have occurred in the abovementioned
schedule.

(d) It shall be further noted that where the critical path is not affected, no extension of time for abnormal
climatic conditions or for any other reason will be entertained.

(e) Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be
deemed to take into account delays experienced by the Contractor in repairing or reinstating damage
to or physical loss of the Works arising from the occurrence of abnormal climatic conditions.
Extension of time in respect of any such repairs or reinstatement regarding damage shall be the
subject of a separate application for extension of time in accordance with the provisions of the
Conditions of Contract.

C3.2.11 Features Requiring Special Attention
(a) Site Maintenance

During progress of the work and upon completion thereof, the Site of the Works shall be kept and
left in a clean and orderly condition. The Contractor shall store materials and equipment for which
he is responsible in an orderly manner, and shall keep the Site free from debris and obstructions.

(b) Subcontractors

All matters pertaining to subcontractors (including Nominated Subcontractors) and the work
executed by them shall be dealt with directly between the Engineer and the Contractor in the
context of all subcontract work being an integral part of the Works for which the Contractor is
responsible.

The Engineer will not liaise directly with any Subcontractors nor will he issue instructions
concerning the subcontract works directly to any Subcontractor.

All matters arising from the subcontract agreements shall be dealt with directly between the
Contractor and the Subcontractors and the Engineer will not become involved.
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(c) Access to Properties

The Contractor shall organise the work to cause the least possible inconvenience to the public and
to the property owners adjacent to or affected by the work, and except as hereunder provided, shall
at all times provide and allow pedestrian and vehicular access to properties within or adjoining or
affected by the area in which he is working.

If, as a result of restricted road reserve widths and the nature of the work, the construction of
bypasses is not feasible, construction shall be carried out under traffic conditions to provide access
to erven and properties.

Notwithstanding the a foregoing, the Contractor may, with the prior approval of the Engineer (which
approval shall not be unreasonably withheld), make arrangements with and obtain the acceptance
of the occupiers of erven and properties to close off part of a street, road, footpath or entrance
temporarily, provided that the Contractor duly notifies the occupiers of the intended closure and its
probable duration, and reopens the route as punctually as possible. Where possible, such streets,
roads, footpaths and entrances shall be made safe and reopened to traffic overnight. Such closure
shall not absolve the Contractor from his obligations under the Contract to provide access at all
times. Barricades, traffic signs, drums and other safety measures appropriate to the circumstances
shall be provided by the Contractor to suit the specific conditions.

(d) Existing Residential Areas

Electricity and water supply interruptions in existing residential areas shall be kept to a minimum.
The Engineer's approval shall be obtained prior to such interruptions and residents shall be notified
in writing at least 24 hours but not more than 48 hours in advance. Supplies shall be normalised
by 16:00 on the same day.

(e) Employment of Local Labour

The Tenderer shall limit the utilisation of his permanently employed personnel to Key Personnel,
such as Contracts Managers, Site Agents, Foremen, Supervisors, Plant Operators, Materials and
Survey Technicians, Artisans, Trainers, Buyers, Storemen and the like should such expertise not be
available out of the community.

The Tenderer shall make maximum use of the human resources existing in the local community.
The Tenderers shall apply to the employment labour desk, conveyed by the Project Steering
Committee for details of those labourers who are available in the area of work and he shall provide
preference to those labourers identified by the Steering Committee.

The employment of labour from outside the local area will only be considered and permitted by the
Engineer in the event of:

¢ the unavailability of sufficient numbers of local labourers to execute the work;

e the unavailability within the local community of the required skills necessary for the
execution of specific portion of work, and where the completion period does not permit the
creation of the necessary skills through training.

In both cases the Tenderer shall prove to the satisfaction of the Engineer that he has exercised his
best endeavours and taken all reasonable actions to recruit local labour.

The Tenderer shall maintain accurate and comprehensive daily records of all labour engaged on
the tender and shall submit to the Engineer at two weekly intervals detailed labour returns
substantiating the actual numbers of labourers employed, the amounts actually paid in respect
thereof, and details of the various activities undertaken by the labourers.

The employment of casual labour will be done in co-operation with community leaders and
local structures. The Tenderer shall ensure that all remuneration paid to employees is in
line with the relevant sectorial determination in terms of the Basic Conditions of
Employment Act, as determined by the Department of Labour.

(f)Monthly Statements and Payment Certificates

The statement to be submitted by the Contractor in terms of the Conditions of Contract shall be
prepared by the Contractor at his own cost, strictly in accordance with the standard payment
certificate prescribed by the Engineer, in digital electronic computer format. The Contractor shall,
together with a copy of the digital electronic computer file of the statement, submit two (2) A4 size
paper copies of the statement.
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For the purposes of the Engineer's payment certificate, the Contractor shall subsequently be
responsible, at his own cost, for making such adjustments to his statement as may be required by
the Engineer for the purposes of accurately reflecting the actual quantities and amounts which the
Engineer deems to be due and payable to the Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to
the Engineer within three (3) normal workings days from the date on which the Engineer
communicated to the Contractor the adjustments required. The Contractor shall submit to the
Engineer five (5) sets of A4 size paper copies of such adjusted statement, together with a copy of
the electronic digital computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the
requisite copies of the adjusted statement for the purposes of the Engineer’s payment certificate will
be added to the times allowed to the Engineer in terms of the Conditions of Contract to submit the
signed payment certificate to the Employer and the Contractor. Any such delay will also be added
to the period in which the Employer is required to make payment to the Contractor.

(g) Construction in Restricted Areas

Working space is sometimes restricted. The construction method used in these restricted areas
largely depends on the Contractor's Plant. Notwithstanding, measurement and payment will be
strictly according to the specified cross-sections and dimensions irrespective of the method used,
and the rates and prices tendered will be deemed to include full compensation for any difficulties
encountered by the Contractor while working in restricted areas. No extra payment or any claim for
payment due to these difficulties will be considered.

(h) Notices, Signs, Barricades and Advertisements

All notices, signs and barricades, as well as advertisements, may be used only if approved by the
Engineer. The Contractor shall be responsible for their supply, erection, maintenance and ultimate
removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to instruct the Contractor to move any sign, notice or
advertisement to another position, or to remove it from the Site of the Works if in his opinion it is
unsatisfactory, inconvenient or dangerous.

(i) Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own
expense, institute a quality control system and provide suitably qualified and experienced
engineers, foremen, surveyors, materials technicians, other technicians and technical staff, together
with all transport, instruments and equipment to ensure adequate supervision and positive control
of the Works at all times.

The cost of supervision and process control, including testing carried out by the Contractor, will be
deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various Standardized Specifications
regarding the minimum frequency of testing required. The Contractor shall, at his own discretion,
increase this frequency where necessary to ensure adequate control.

On completion and submission of every part of the work to the Engineer for examination and
measurement, the Contractor shall furnish the Engineer with the results of the relevant tests,
measurements and levels to demonstrate the achievement of compliance with the Specifications.

(j) Survey Control and Setting Out of the Works

Before commencement of work, the Contractor shall liaise with the Engineer to establish and verify
the position and level of benchmarks, and the status of all boundary pegs. The Contractor shall
record the exact position of all erf pegs on a marked-up print of the site.

On Completion of the contract, the pegs that have been unavoidably disturbed will be replaced by
the Employer. Pegs which have, in the opinion of the Engineer, been disturbed due to the
negligence of the Contactor, will be replaced at the Contractor’s cost.
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C3.3.

C3.31

C3.3.1.1

C3.3.1.2

C3.3.1.3

C3.3.1.4

C3.3.1.5

C3.3.1.6

C3.3.1.7

C3.3.1.8

C3.3.1.9

Management

Management of the Works

Applicable Specification

As specified under Clause C3.4.1.1.

Particular Specifications

As specified under Clause C3.6.

Planning and Programming

If, during the progress of the Works, the quantities of work performed per week fall below those shown on the
approved Contractor’s programme, or if the sequence of operations is altered, or if the programme is deviated
from in any other way, the Contractor shall, within one week after being notified by the Engineer, submit a
revised programme clearly indicating how he intends to regain lost time to ensure completion of the Works

within the period defined in term of Conditions of Contract or any extended time granted.

Proposal to increase the tempo of work must incorporate positive steps to increase production either by more
labour and plant on the Site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or revised programmes
shall be sufficient reason for the Engineer to take steps as set out in the Conditions of Contract.

The approval of a programme by the Engineer shall have no contractual significance other than that the
Engineer will be satisfied if the work is carried out according to the programme. The said approval shall not
limit the right of the Engineer to instruct the Contractor to vary the programme if necessary.

Sequence Of The Works

As specified elsewhere. (Refer also C3.5.1.3 and the Contract Data)

Software Application For Programming

Not applicable.

Methods And Procedures

The Works shall be executed in terms of the various and applicable SANS specifications, the EMP, the
general Health and Safety Specifications and subsequent Health and Safety Plan, the Conditions of Contract
as well as the various clauses within the Scope of Work.

Quality Plans and Control

Refer to the various and applicable SANS specifications, the EMP, the general Health and Safety
Specifications and subsequent Health and Safety Plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Environment

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soil
movement which may arise due to his operations.

Accommodation of Traffic on Public Roads Occupied by the Contractor
Refer to the various and applicable SANS specifications, the EMP, the general health and safety

specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.
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C3.3.1.10 Other Contractors On Site
Refer to the various and applicable SANS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.3.1.11 Testing, Completion, Commissioning and Correction of Defects
Refer to the various and applicable SANS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.3.1.12 Recording of Weather
A rain gauge in good working condition shall be provided at site by the Contractor for measurement of rainfall.

C3.3.1.13 Format of Communications

All contractual communication shall be in writing.

The Contractor shall, for the full duration of the Contract Period, supply and maintain the following
documentation:

(a) Site Diary and Instruction Book.
(b) Safety File containing all relevant safety data.
(c) Daily register of all labour, plant and equipment.
(d) Quality Control file containing all quality control/assurance forms and records.
(e) One full set of Contract Drawings and documents.
(f) Latest revision of the Construction Programme.
The above-mentioned shall be kept on Site and shall be accessible to the Engineer at all times.
C3.3.1.14 Key Personnel
Key personnel shall be on site at all times to control and supervise construction activities.
C3.3.1.15 Management Meetings

The Contractor shall have regular site management meeting to coordinate and manage the Works.
Monthly Contract Meeting shall be held on site. This meeting shall be chaired by the Engineer.

C3.3.1.16 Forms for Contract Administration

The Employer, the Contractor and the Engineer shall operate and maintain their own individual contract
administration systems.

C3.3.1.17 Daily Records

Refer to the various and applicable SANS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.3.1.18 Payment Certificates

Refer to the various and applicable SANS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.3.1.19 Proof of Compliance with the Law
Refer to the various and applicable SANS specifications, the EMP, the general health and safety

specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

183
THE CONSTRUCTION OF CHIEF ROAD IN WARD 4



Contract
Part C3: Scope Of Work

C3.3.1.20 Insurance Provided by the Employer

Refer to the various and applicable SANS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.
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C3.41 Variations and Additions to Standard Specifications

Notes to tenderer:

1.

In certain clauses the Standard Specifications allow a choice to be specified in the project specifications between
alternative materials or methods of construction and for additional requirements to be specified to suit a particular
contract. Details of such alternatives or additional requirements applicable to this contract are contained in this
part of the project specifications. It also contains some additional specifications required for this particular
contract.

The number of each clause and each payment item in this part of the project specifications consists of the prefix B
followed by a number corresponding to the number of the relevant clause or payment item in the standard
specifications. The number of a new clause or a new payment item which does not form part of a clause or a
payment item in the standard specifications and which is included here, is also prefixed by B followed by a new
number. The new numbers follow on the last clause or item number used in the relevant section of the standard
specifications.

SABS 1200 A: GENERAL

PSA2.8 Schedule of Quantities

PSA2.8.1 Principle:

PSA3

Items which are designated as provisional quantities or provisional in the Bill of Quantities are intended
to provide for works, the need or extent of which cannot be forecast. Work scheduled as such shall
only be undertaken on the written instruction of the Engineer and, where applicable, shall be paid for at
the tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4.1 of the
General Conditions of Contract 2010.

The Bill of Quantities shall not be used for ordering purposes and no liability or responsibility shall be
admitted by the Engineer in respect of materials ordered or procured by the Contractor on the basis of
the Bill of Quantities

MATERIALS

PSA3.1 Material Quality

The Engineer will take samples from stockpiles of proposed construction materials on site and from the
completed works. Approval will not be granted for samples delivered direct to the Engineer’s office.
The Contractor shall be responsible for the cost of all failures on test samples and control testing.

Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared
areas on the Site. Grass or vegetation shall not be allowed to grow long in the storage areas and the
material shall be kept free of dust and mud and be protected from Stormwater.

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time
it leaves the place of manufacture until it is required for use on the Site. Bags of cement which show
any degree of hydration and setting shall be removed from the site of the Works and replaced at the
Contractor’'s own expense.

Materials shall be handled with proper care at all times. Under no circumstances may materials be
dropped from vehicles. Large pipes shall be lifted or lowered only by means of suitable hoisting
equipment.

PSA5.2 Watching, Barricading, Lighting

The Contractor shall employ competent watchmen to guard the Works both by day and night.

From the time any portion of the Works commences, until the Completion of the Works and the issue of
the Certificate of Completion of the Works, the Contractor shall be responsible for protecting the
property of the Employer and all persons having business on the Site from anything dangerous or likely
to cause damage or injury. The Contractor shall take all practical precautions to avoid nuisance or
inconvenience to the owners or occupier of properties near to the Site and to the public generally whilst
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carrying out the Works and shall at all times keep the Site clean and, in a safety, and satisfactory
condition.

PSA8.2.2 Time-Related Items
Add the following:
Where extension of time is approved, payment for time-related items shall only be applicable to
working days as defined in the Contract.

PSA5.7 OCCUPATIONAL HEALTH AND SAFETY
The contractor shall abide by the Occupational Health and Safety rules as described in Section C 3.5.2
of this document

PSA7 TESTING

PSA7.1 Testing Principles
Every completed layer or section of the Works shall be subject to check testing by the Contractor.
Once the Contractor is satisfied with the standard of the Works, the Engineer will be requested to
perform acceptance testing for the particular section. When giving notice, the Contractor shall provide
the Engineer with the results of the check testing indicating that the Work is to specification.
Failure by the Contractor to notify the Engineer or to provide the required information or, where
specified, to perform the required test, will be grounds to exempt the Employer from payment for the
associated work and for all subsequent work which would be affected by the failure of the Work to be
tested.
The Engineer will be under no obligation to the Contractor to perform the tests. If the Engineer elects
not to perform a particular test after notification by the Contractor, the Contractor will be issued with a
written instruction to proceed with the relevant works without the acceptance test being performed.
Nothing contained in this clause will relieve the Contractor of any responsibilities under the
specification or in any way limit the tests, which the Engineer may call for or perform in terms of the
specification.

PSA7.2 Approved Laboratories

Acceptance testing shall be done by a laboratory selected by the Engineer. The Engineer requires
twenty-four hours’ notice from the Contractor in order to perform the relevant acceptance test.

All acceptances testing by the Engineer shall be paid by the Contractor. The costs of such tests which
meet the specification requirements will be reimbursed to the Contractor in the monthly payment
certified. This payment shall consist of a billed amount plus the tendered mark-up.

A Provisional Sum has been provided in Section 1 of the Bill of Quantities to allow for the cost of such
testing.

The Contractor shall make due allowance for testing procedures in the construction programme.
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PSA8.2 PAYMENT
PSA8.2.2 Time-Related Items

Add the following:

Where extension of time is approved, payment for time-related items shall only be applicable to
working days as defined in the Contract.

PSA9* RECORD DRAWING INFORMATION

As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details
and submit them to the Engineer’s Representative for approval on a monthly basis.

The Certificate of Completion shall only be issued once all the as-built information has been received from
the Contractor and verified by the Engineer.

The as-built information shall include data sheets in MS EXCEL format providing full details in itemised
form of all infrastructure components purporting to be NEW INFRASTUCTURE ASSETS for which the
Municipality is required to compile an asset register in terms of National Treasury requirements. Such
schedule shall provide the Built value of any such assets, the life expectancy thereof, the date from which
these assets were put into practical operation as well as any other detail in a format as may be required
and specified by the Hibiscus Coast Municipality Asset Management Division within the Finance
Directorate.

It shall be a further requirement that all as-built information, as explained above and in a format satisfying
the requirements of the Ingwe Municipality GIS Division, shall be prepared by the contractor and handed to
the Engineer for verification and handing over to the Municipality.

PSA11* SITE INSTRUCTIONS

The Engineer shall supply a site instruction book for specific use on the Site. All instructions given by the
Engineer’s Representative must be confirmed and countersigned by the Engineer.

The Contractor shall supply a triplicate book for site correspondence and inspection requests to the
Engineer’s Representative. Reasonable notice time shall be allowed prior to inspections. All inspections
request and approval/disapproval thereof shall be recorded by the Site staff in writing.

PSA12* TACHOMETRIC SURVEY

The Contractor will be required to complete tachometric survey of the works at project completion of the
defined areas with an appropriate grid spacing to capture all terrain detail and give accurate contours at
contours at 0.1 m intervals on flat areas and at 0.5 m intervals on slopes with a grade of more than 1 to 3.
Levels of existing services will be to a tolerance of less than 20 mm. Where possible the survey should
extend beyond the road reserve. The survey will be done to the WGS 84 Co-ordinate System, unless
specified differently and all heights will be to MSL in metres.

The survey must incorporate the identification of any encroachment by existing fences, walls and other
structures. The survey must also identify all above and below ground existing services on the site, within
the road reserve and defined survey area. These include water, sanitation, stormwater, electrical and
telecommunications information such as pipe sizes, inverts, flow direction, kerb inlets, details and cable
duct markers, valve boxes and any other visible service identifiers, etc.

Drawings will be submitted in DXF format as well as the standard format of the drafting program used by
the surveyor.

Full description of all codes and descriptions must accompany the survey data.

A seven-day lead time is required for the engineer to analyse the survey data; compare quantities with the
Contractor and production of amended construction drawings, if necessary.
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SABS 1200 AB: ENGINEER’S OFFICE
PSAB MATERIALS
PSAB3.1 NAME BOARDS
Add the following:
Erection of the Contractor's name board of maximum size 2.4 x 1.25 m will be allowed in the area of
the Works, at a position approved by the Engineer, who may at any time order its removal if any
objections are received.
Two Employer’'s name board shall be erected within one month of the commencement of construction
and shall be placed where ordered by the Engineer. Any damage to this board shall be repaired within
14 days of a written instruction received from the Engineer.
The board shall be manufactured from materials specified in Clause 3.1 of SABS 1200 AB but shall
conform in the painting, decorating and detail with the recommendations for the MIG or Standard Board
of the South African Association of Consulting Engineers.
All name boards shall be removed 14 days prior to the date of the Final Approval Certificate.
PSAB3.2 OFFICE BUILDING(S)
The Contractor shall supply, maintain and service:
a) A furnished office for 20 m? minimum floor area able to seat 10 people or joint use by him and the
Employer. This room shall be equipped with adequate lighting, chairs, tables, heater/air
condition, a 2 m? notice board, a 2 m? whiteboard and two suitable power points.
PSAB4 PLANT
PSABS5.6* SURVEY EQUIPMENT
The Contractor shall upon request provide the following survey equipment on the Site from the
commencement to the completion of the Works.
1 tachometer capable of reading to 20 seconds of arc or total survey station.
1 engineers’ level and levelling staff.
2 tachometer staves graduated metrically.
1 steel tape of 100 m length.
Wooden and steel pegs and hammers as required.
The equipment may by arrangement be shared between the Contractor and the Engineer's
Representative, but the remaining instruments shall be provided for the exclusive use of the Engineer’s
Representative. The Contractor shall keep the equipment continuously insured against any loss,
damage or breakage, and he shall indemnify the Engineer and the Employer against any claims in this
regard. The Contractor shall also maintain the equipment in good working order throughout the
Contract period.
Upon completion of the whole of the Works, ownership of the equipment shall revert to the Contractor.
PSC5.1 AREAS TO BE CLEARED AND GRUBBED

Substitute the first sentence with the following:

Unless otherwise indicated by the Engineer the areas to be cleared shall consist of the full servitude
and if specified by the Engineer the spoil areas. The Contractor may proceed with clearing and
grubbing after the handover of the site. Measurement and payment for clearing and grubbing shall only
occur for areas as required in writing by the Engineer.

Substitute the last paragraph with the following:

The Contractor shall program his work in such a manner that re-clearing will not be necessary. The
cost of re-clearing shall be borne by the Contractor.
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PSD 5.1 PRECAUTIONS

PSD 5.1.2 Existing Services

PSD 5.1.2.2 Detection, location and exposure
Add the following paragraph:
If existing services are not shown on the drawings but the existence thereof can be reasonably
expected, the Contractor shall, in conjunction with all relevant authorities, determine the exact depth
and location of such services before the commencement of construction. After locating the exact
position of services, whether indicated on the drawings or not, such services shall be deemed to be
known services and the Contractor shall be liable for all costs and subsequent costs arising from the
damage thereof as a result of the Contractor's activities. These services must also be indicated on the
"As Built" drawings.

PSD 5.1.2.3 Protection of Cables
Substitute "estimated position” in the second sentence of D 5.1.2.3 with "actual or exposed position”.

PSD5.1.4 Nuisance

PSD5.1.4.1 Dust nuisance
Add the following paragraphs:
The Contractor is responsible for dust control and is liable for all claims that may result from dust
nuisance on all parts of the site and at all times from the date of handing over of the site to the
completion date of the contract. An item has been included in the schedule of quantities for payment of
this work. Also refer to the Environmental Management Plan in this regard.
The Contractor shall take the necessary precautions to prevent sand blowing onto adjacent properties
during the construction period. Where necessary stabilisation deemed will be specified, but during
construction the Contractor will be responsible for keeping the sand damp to prevent wind erosion.
Provision for keeping sand damp must be included in the Contractor’s tender rates for this item.

PSD 5.1.6 Road Traffic Control

Add the following paragraphs:

a) Sufficient road signs must be erected in such a way that motorists will be warned in time of
works, e.g. at the closing of a street sufficient signs to direct traffic must be erected at the
preceding intersection.

b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free flow
of traffic is obstructed and shall be approved by the Engineer before the commencement of
construction. Where main roads are crossed, detours and temporary traffic signs must be

provided.
c) Danger tape must be put up between drums and tied around the drums.
e) Drums may not be filled with stones. The spacing of drums must be in such a way (maximum

5 m) that they are visible from all directions.

f) Sufficient safety measures must be utilised for pedestrians.

190

THE CONSTRUCTION OF CHIEF ROAD IN WARD 4



Contract C3.3
Part C3: Scope Of Work Management
PSD 5.2 METHODS AND PROCEDURES
PSD5.2.1 Site Preparation
PSD 5.2.1.2 Conservation of topsaoil
Add the following paragraph:
Removal of topsoil shall only occur in areas as approved by the Engineer in writing. The topsoil shall be
conserved for use elsewhere. Refer to the Environmental Management Plan in this regard.
PSD 5.2.2 Excavation
PSD 5.2.2.3 Disposal
Substitute the second sentence of this clause with the following paragraph:
All surplus and unsuitable material shall be disposed of at the nearest municipal dump site or any other
site located by the Contractor and approved by the Engineer in writing.
PSD5.2.24 Excavation by hand around existing services
Where hand excavation is required around existing services it shall be done within 3, 0 m above and on
both sides of cables and within 300 mm above and on both sides of pipes, as well as underneath the
services.
PSD 5.2.3 Placing and Compaction
PSD 5.2.3.1 Embankments
Add the following paragraph:
In-situ sandy material with a PI<12 shall be compacted to 98% Mod AASHTO while clayey sands and
sandy clays be compacted to 95% Mod AASHTO to a depth of 300 mm. Sandy fill shall be compacted
in layers to 100% Mod AASHTO.
PSD 5.2.4.3 Grass or other vegetation

Add the following paragraphs:

The vegetation shall consist of an approved grass or hydroseed mixture and the contractor shall carry
out sufficient tests with the applied top soil to ensure that the grass or hydroseeding mixture proposed
for use is suitable and will flourish after application and watering. This is particularly important for the
lining of the channels and the contractor must submit various grass mixtures from a specialist
horticulturist for consideration in the grass lining of the channels. The cost of any such submissions
together with the cost of supplying suitable fertiliser must be included in the applicable rates for this
work.

Hydroseeding shall be carried out at the earliest convenient stage of the construction and shall be
arranged to suit the program of completed work.

The Contractor shall arrange for the topsoil to be tested for fertiliser requirements and he shall submit
the test reports to the Engineer who will, after that, issue instructions on the fertiliser to be used. The
cost of any such tests together with the cost of supplying fertiliser must be included in the applicable
rates for this work.

Undue humps and hollows shall be smoothed out before hydroseeding is commenced.
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PSD 8.3.11 MEASUREMENT AND PAYMENT
PSD 8.3.11 Grassing or other Vegetation Cover
Add the following paragraph:
The rate tendered shall cover the cost of all tests on the topsoil, procuring the seed, delivering to site,
providing all labour, equipment, fertilizer, and water, hydroseeding the mixture  onto the topsoil
watering and maintaining the vegetation cover until the end of the maintenance period.
PSD 5.2.5 Transport for Earthworks
PSD5.25.1 Free haul
Add the following paragraph:
The movement of material to and from any source within a 0.5km radius of the site will be taken as free
haul, with no additional payment for loading, handling, haulage and placement in the final position.
PSD 5.2.6.2 Measurement and Payment
The rate shall include the supply, placing, spreading and harrowing in of the straw and for all transport,
plant, materials, labour and incidentals necessary to complete the Work as specified.
PSD6 TOLERANCES
PSD 6.1 POSITION, DIMENSIONS, LEVELS, ETC
Add the following paragraph:
Degree of Accuracy Il shall apply.
PSD 8.3 SCHEDULED ITEMS
PSD 8.3.11 Grassing or Other Vegetation COVET .........cooiieiiiiiie it Unit: m3

Add the following to D 8.3.11:
Payment for hydroseeding, where it has been ordered, will be made in stages as follows:
First payment

When the area has been prepared and hydroseed, 60 % of the rate tendered per square metre shall be
paid.

Second payment

When the area has been initially accepted by the Engineer, a further 30 % of the rate tendered per
square metre shall be paid in respect of the re-measured area which is accepted.

Third payment

At the end of the maintenance period the outstanding amount will be paid in respect of the actual re-
measured area of grass and other vegetation finally accepted by the Engineer for payment.

The rate tendered and paid for shall include full compensation for trimming of existing slopes, supply
and spreading of compost and/or manure, preparation of the soil, watering, supply of hydroseeding
material and application and other vegetation and maintenance of the covered areas, including all
labour, supervision, specialist advice, materials, transport, plant, equipment and incidentals necessary
to complete the work and bring the covered areas into the condition required for final acceptance, and
shall include for any loss due to vegetation failing to establish a satisfactory cover of living vegetation in
which gaps larger than 150 mm do not occur.
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PSG 2.3

PSG 3

PSG 3.1

PSG 3.2

PSG 4

PSG 4.1

PSG 4.2

PSG 4.3

PSG 4.5

PSG 4.6

Approval of Admixtures Required

The Contractor will be permitted to use admixtures necessitated by his design to the approval of
the Engineer except that air entraining agents will not be permitted under any circumstances.
REINFORCEMENT

Fixing

The sub clause is amended by addition of the following paragraphs:

Reinforcement in structures is not to be welded unless specifically approved in writing by the
Engineer in exceptional circumstances. All welding procedures are to be subject to the prior

approval of the Engineer in writing.

Mechanical butt joining of reinforcement will be permitted subject to test pieces and procedures
having the prior approval of the Engineer.

Cover

Cover shall not be less than 50 mm notwithstanding the requirements of Table 1 for grade 40
concrete in very severe conditions.

Further to the provisions of 5.1.3, no metal supports, spacers or wire ties used for holding
reinforcement in position shall be in contact with formwork nor shall it have less cover to outside
concrete faces than is specified for the steel reinforcement.

CONSTRUCTION

Classification of Finishes

Unless otherwise stated on the drawing or Schedule of Quantities a smooth finish is required with
Degree of Accuracy Il. Special finishes with more stringent tolerances are required for certain of
the structures and are stated on the appropriate drawings.

Quality — General

This sub clause is amended by the addition of the following paragraph:

To ensure quality, the Contractor shall provide a responsible person(s) approved by the Engineer
with an adequate knowledge of concrete technology in mixing, placing and curing of concrete for
the supervision at all times of the production, transporting and placing of concrete.

Durability

Notwithstanding the water/cement ratios stated in Table 5, a maximum water/cement ratio of 0,5
will be applicable to all strength concrete.

Strength Concrete

Concrete shall be of the grades stated on the drawings and in the Schedule of Quantities. A
minimum cement content of 400kg per m® of concrete is required for all concrete in structures
which are in contact with the sewage effluent. A mix design for each specified grade of
strength concrete is to be approved by the Engineer prior to the mix being used in the works.

Preparation of Formwork
Add the following paragraph to this sub clause:

Ties used to secure and align formwork should not pass completely through any part of a
structure which is classed as water retaining unless effective precautions are taken to ensure
watertightness after their removal. The ends of any embedded ties must have a cover equal to
that required for the reinforcement. The gap left from the end of the tie to the face of the concrete
must be effectively sealed. Under no circumstances will tubes for accommodating ties which are
made of a brittle material such as fibre cement be allowed.
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PSG 4.7 Ready-mixed Concrete
Use of ready-mixed concrete will be acceptable provided the Engineer has  given  his  prior
approval of the concrete production facility. Testing of ready-mixed concrete shall be as specified
in PSG 6.
PSG 6 MEASUREMENT AND RATES
PSG 6.1 Formwork
Further to the provisions of 8.1.3(d), holes to be formed in walls or slabs for the building in of
pipes/specials will be measured by number for the area of opening within the following ranges for
the stated thickness of wall:
a) not exceeding 0,25 m?
b) exceeding 0,25 m? but not exceeding 0,50 m?
c) exceeding 0,50 m? but not exceeding 0,75 m?
d) exceeding 0,75m? but not exceeding 1,00m?
PSG 6.2 Reinforcement
This sub clause shall be deleted and replaced by the following:
Steel bar reinforcement shall be measured by the metric ton (or kg for small quantities) calculated
from the cutting lengths shown on the drawings and using the tabulated mass per linear metre for
the nominal diameter of the bar.
Bar diameter (mm) Mass per linear meter (kq)
6 0,222
8 0,395
10 0,616
12 0,888
16 1,579
20 2,466
25 3,854
32 6,313
Welded steel fabric shall be measured in metric tons based on the nominal mass per square
metre or in square metres for each mesh reference.
Payment shall include for the supply of all material, labour and plant for fixing the reinforcement in
position and shall include for cutting, bending, rolling margin, waste, cover blocks, wire ties and in
case of welded mesh for all waste due to laps and for maintaining the reinforcement in the
position shown on the drawings during concreting. If the mass of mild steel reinforcement used
for approved chairs (excluding those listed in the bending schedule) exceeds 1% of the total mass
of reinforcement fixed, the excess will be paid for at the appropriate rates in the schedule of
quantities.
Payment shall distinguish between mild steel and high tensile steel bar reinforcement and shall
further distinguish between bars of diameter 12 mm and less and 16 mm and greater.
SANS 1200 DW: DAYWORKS (ADDITIONAL SECTION)
PSDW1 SCOPE

This section covers the listing of daywork items in accordance with the General Conditions of Contract
Clause 37, for use in determining payment for work which cannot be quantified in specific units in the Bill
of Quantities or work ordered by the Engineer during the construction period which was not foreseen at
tender stage and for which no applicable rate exists in the Bill of Quantities.

PSDW2 ...ttt s ORDERING OF DAYWORK

Item LABOUR during all hours Unit
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PSDW11.1
a) Foreman hour (hr)
b) Skilled Labour hour (hr)
c) Semi Skilled Labour hour (hr)
d) Unskilled Labour hour (hr)
e) Flag Person hour (hr)
Item Unit
PSDW11.2  PLANT AND EQUIPMENT
a) Grader (AT140G or similar) hour (hr)
b) Wheel loaders (50 kW minimum) hour (hr)
c) Concrete mixer (0,6m3 capacity) hour (hr)
d) Angle grinder (1 kW capacity) hour (hr)
e) Crawler excavator (60-80 kW) hour (hr)
f)  Tractor - loader - backhoe (TLB) hour (hr)
g) Bulldozer: 40-60 kW (D4) hour (hr)
h) Compressor including hammers and hoses (5 m3/min minimum)
hour (hr)
i)  Pneumatic self-propelled rollers (15 ton minimum) hour (hr)
i)  Smooth self-propelled vibrating rollers (7 ton minimum) hour (hr)
k) Vibrating plate compactor (4kW capacity) hour (hr)
I)  Tip truck (10 m3 minimum) hour (hr)
m) Tip truck (5 m3 minimum) hour (hr)
n) Water truck (9 kI minimum) hour (hr)
0) 50 mm Centrifugal Pump hour (hr)
p) 100 mm Centrifugal Pump hour (hr)
Item Unit
PSDW11.3 MATERIALS
a) Cement
50 kg
b) Building sand m3
c) 19 mm stone
m3
d) Bricks (Concrete)
e) 100mm think solid block
1000
f)  200mm thick hollow block
1000
Item Unit
PSDW11.4 TRANSPORT
a) 1TonlLDV Kilometer (km)
b) Flatbed Truck (10 tons) Kilometer (km)
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The unit of measurement of item 11.1 and 11.2 shall be the hour for the item of plant or personnel. Non-
working hours for transport breakdown, lack of operator or any other reason shall not be measured.
The time shall be taken from the time that the personnel and/or plant depart until return.

Measurement shall only be for work instructed and directed by the Engineer, where the Engineer
considers no other appropriate rate is available in the Schedule of Quantities. Prior to the
commencement of any work by the labourers described under item 11.1, the Contractor must obtain
written consent from the Engineer regarding the classification of all labourers in terms of “unskilled”,
“semi-skilled” and “skilled” labourers.

The tendered rates for labour for pay item 11.1 shall include full compensation to cover overhead
charges and profit, leave pay, bonuses, subsistence, allowances, employer’s contribution, additional
payment for overtime where applicable, insurances, housing, site supervision, use of small hand tools
and appliances, non-mechanical plant and equipment and consumable stores, for all administrative,
supervisory, operative and contingent costs, relating to the supply of personnel.

The tendered rates for plant for pay item 11.2 shall be an all-inclusive hire charge for the use of the
vehicle and driver or plant/equipment and operator and shall apply only to vehicles, plant and
equipment nominated in writing by the Engineer, for all administrative, supervisory, operative and
contingent costs, and profit, relating to the running of the plant.

The unit of measurement for pay sub item 11.3 shall be the amounts actually paid for the procurement of
materials to be purchased and include the Contractor's handling costs, profit and all other charges in
connection with the procurement and supply of the materials to the point of usage. Only the actual
guantities of materials used, as verified by the Engineer, shall be paid for.

The unit of measurement for pay item 11.4 shall be the kilometre distance that the vehicle travelled for
transporting personnel and/or plant. All travelling shall be approved by the Engineer.

The tendered rate for pay item 11.4 shall include full compensation for the cost of the vehicle including
fuel, maintenance depreciation and running costs.

The above-mentioned tendered rates shall be full compensation for the various items as specified and
no further profit shall be paid. The tendered rates shall be industry related and will be used in the
sensitivity analysis during the adjudication of the tender.
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PS-12 ADVERSE WEATHER CONDITIONS

In terms of Clause 5.12 of the General Conditions of Contract 2015, extension of time will be
considered for abnormal rainfall. The numbers of days per month on which work is expected not to
be possible as a result of normal rainfall, and for which the Contractor shall make provision in his
tendered rates, prices and programme, are listed in Table PS-12.1 hereafter. Only the number of
days lost as a result of adverse weather conditions, exceeding the number of days listed in Table
PS-12.1, will qualify for consideration of extension of time.

During the execution of the Works, the Employer’s Agent's Representative will certify a day lost due
to abnormal rainfall and adverse weather conditions only:

. if no work was possible on the relevant working day on any item which is on the critical path
according to the latest approved construction programme; or

. if less than 30% of the work force and plant on site could work during that specific working
day.

Extension of time as a result of abnormal rainfall and adverse weather conditions shall be calculated
monthly being equal to the number of working days certified by the Employer's Agent's
Representative as lost due to rainfall and adverse weather conditions, less the number of days
allowed for as in Table PS-12.1, which could result in a negative figure for certain months. The total
extension of time as a result of abnormal climatic conditions for which the Contractor may apply,
shall be the cumulative algebraic sum of the monthly extensions. Should the sum thus obtained be
negative, the extension of time shall be taken as nil."

TABLE PS-12.1: Expected Number of Working Days Lost Per Month Due to
Normal Rainfall

Expected number of working days
MONTH I(F))st as result of normal raignfally
January *5
February 5
March 4
April 1
May 1
June 1
July 1
August 2
September 3
October 4
November
December 5
TOTAL 32 days

(The figures in Table PS-12.1 are based on information obtained from the Weather Bureau, Department of
Environment Affairs, Durban. The average monthly rainfall
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 076 OF 2025
TENDER NO: 8/2/RNM0591

C3.4.2 Health and Safety Specifications by the Employer

1. Interpretations
1.1 Application

This specification is a compliance document drawn up in terms of South African legislation and is therefore
binding. It must be read in conjunction with relevant legislation as noted previously.

1.1 Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations
(2014) shall apply.

2. MINIMUM ADMINISTRATIVE REQUIREMENTS

2.1 Asbestos Regulations
The project scope of work will entail the removal of the existing asbestos roof sheeting and the replacement
thereof, with galvanised steel sheeting. The removal and disposal of the asbestos roof sheeting will be
undertaken by a Registered Asbestos Contractor. In light of the foregoing the project will be subject to the
Asbestos Regulations (2002) and Asbestos Abatement Regulations, 2020, which were promulgated in
terms of the Occupational Health and Safety Act 85 of 1993.

In line with the aforementioned regulatory prescripts, the following requirements should be complied with;

. Notification of the Provincial Director of the Department of Labour prior to commencement of the
work. This item shall be undertaken by the AIA.

. The asbestos demolition work and disposal should be carried out by a registered asbestos
contractor.

. All asbestos materials likely to become airborne should be identified.

. A plan of work should be submitted at least thirty (30) days prior to the commencement of that work,
to an approved inspection authority. This item shall be undertaken by the AIA.

o During and after the completion of demolition work, steps should be taken to ensure that;

- All asbestos and materials containing asbestos are handled and disposed of in accordance
with the Asbestos Regulations (2002).

- All persons exposed to or likely to be exposed to asbestos are issued with appropriate
personal protective equipment (PPE) and that such equipment is used properly.

- The premises, structures or area are thoroughly checked to ensure that all asbestos waste
has been removed.

2.2 Health and Safety Plan

The Principal Contractor shall prepare a documented Health and Safety Plan as per Construction
Regulations 7(1) (a) based on the information / requirements contained in this specification and the baseline
risk assessment for the project and demonstrate to us how he is going to implement Health and Safety on
site.

2.3 Health and Safety File

The Principal Contractor must, as required by Construction Regulation 7(2)(b) compile and keep a health
and safety file on site at all times that must include all documentation required in terms of The Act and
Regulations and this specification. It must also include a list of all Sub Contractors on site that are
accountable to the Principal Contractor and the agreements between the parties and details of work being
done. The Principal Contractor health and safety file must after compilation be submitted to the Health and
Safety Agent for approval before any work commencement on site.

The health and safety file must contain the following documentation:

Notification of Construction Work

Proof of registration and good standing with the Compensation Commissioner or a COID Insurer
Safety, Health and Environment Policies

Health and safety plan agreed with the Client’'s Agent
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Legal Appointments

Certificates of medical fitness

Risk assessment(s) and method statements

Material Safety Data Sheets (MSDS)

Traffic Management Plan

Emergency Preparedness Plan

Training Records

Personal Protective Equipment (PPE) records

A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and
the type of work being done by each Contractor
. The following registers:

» Accident and/or incident register (Annexure 1 of the General Administrative Regulations)

» Occupational Health and Safety representative’s inspection register

» Daily inspections of vehicles, plant and other equipment by the operator, driver and/or user

» Inspection of hand tools

» Inspection and maintenance of explosive powered tools

» Inspection of electrical installations (including inspection of portable electrical tools, electrical
equipment and other electrical appliances)

> Inspection for temporal electrical installations

» First-aid box content

» Record of first-aid treatment

» Fire equipment inspections and maintenance

» Record of hazardous chemical substances (HCS) kept and used on site

» Machine safety inspections (including machine guards, lock-outs etc.)

» Inspection registers and logbooks for lifting machines and — tackle (including daily inspections by
drivers/operators)

» Inspection of stacking and storage

The OHS Act and its Regulations (Construction Regulations 2014)
Meeting records

Internal Audits records

Client’s Audits records

Other records relating to health and safety management on site

The Client’'s Agent will conduct an evaluation of the Principal Contractor’s health and safety file from time to
time during a month, but at least once a month.

2.4 Mandataries and Contractors Safety File

It is a requirement that the Principal Contractor, when he appoints Contractors, includes an OHS Act Section
37(2) agreement (i.e., Agreement with Mandatary) in his agreement with such Contractor.

Each Contractor must keep his/her health and safety file updated for the Principal Contractor, on a weekly
basis. The Subcontractor must agree to comply with the terms of the Provisions of Section 37(2) of the
Occupational & Safety Act, Act No. 85 of 1993 together with the Construction Regulations 2014.

The Principal Contractor must conduct an evaluation of the Contractor’'s health and safety file from time to
time during a month, but at least once a month.

2.5 Notification of Intention to Commence Construction Work

The Principal Contractor must notify Department of Labour in writing of construction work as per section 4 of
Construction Regulations and keep the stamped copy in the file.

3. STRUCTURE AND RESPONSIBILITIES

3.1 Overall Supervisions and Responsibility for Health and Safety

It is the Principal Contractor’s responsibility to implement and maintain the health and safety plan approved
by the Client.

The Chief Executive Officer (in terms of Section 16(1) of the OHS Act) of the Principal Contractor is to
ensure that the Employer (as defined in the OHS Act) complies with the OHS Act.

The Principal Contractor's Chief Executive Officer may appoint any person reporting to him/her as
Designated Person in terms of Section 16(2) of the OHS Act. Such Designated Person is responsible to
assist the Chief Executive Officer to ensure that the Employer complies with the requirements of the OHS
Act.
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3.2 Operational Responsibilities for Health and Safety

The Principal Contractor must appoint designated competent employees and/or other competent persons to
assist with the operational responsibilities for health and safety during the works. Appointments shall be
guided/ structured by the legislation requirements and the scope of works to be performed by the contractor.
It is acknowledged that the Principal Contractor may need to allocate more than one appointment to certain
staff members. This practice may only take place if Health and Safety Standards would not be negatively
affected. Should the Health and Safety Agent deem such practice as having a negative effect on Health
and Safety Standards; then alternative arrangements will have to be made.

A part time Health and Safety Officer shall be appointed by the Principal Contractor subject to the following

conditions:

. The person must either have completed a SAMTRAC (Safety Management Training Course), which
is administered by NOSA, a 3 Week Health and Safety Management Course, which is administered by
Lexis Nexus, National Diploma in Safety Management or another course approved by Client’'s Agent as
a minimum requirement.

. The Health and Safety Officer must be registered with the South African Council for Project and
Construction Management Professions (SACPCMP) or have proof of application for registration.

3.3 Appointment of Health and Safety Representative

Where the Principal Contractor employs more than 20 persons [including the employees of other contractors
(sub-contractors)] he shall appoint one Health and Safety representative for every 50 employees or part
thereof. General Administrative Regulation 6 requires that the election, appointment and subsequent
designation of the Occupational Health and Safety representatives be executed in consultation with
employee representatives or employees.

Occupational Health and Safety representatives shall be designated in writing and the designation must
include the area of responsibility of the person and term of the designation.

Should the appointed representatives require any training, assistance or facilities, the Principal Contractor
must provide these.

Health and Safety Representatives shall carry out his/ her duties as per Section 18 of the OHS Act. The
Principal Contractor must ensure that the designated Occupational Health and Safety representatives
conduct a weekly inspection of their respective areas of responsibility, using a checklist, and report thereon
to the Principal Contractor.

Occupational Health and Safety representatives must be included in accident and/or incident investigations.
Occupational Health and Safety representatives must attend all Occupational Health and Safety committee
meetings.

3.4 Health and Safety Committees

The Principal Contractor must establish an Occupational Health and Safety committee consisting of all the
designated Occupational Health and Safety representatives together with a number of management
representatives. The members of the Occupational Health and Safety committee must be appointed in
writing and copies of the appointments included in the Occupational Health and Safety file.

The Health and Safety committee shall be made up of the following:

o Contracts Director

. Construction Manager

o Construction Safety Officer

. Health and Safety Representatives (Own and Contractors)
) Management Members and Client Representatives

. Contractors Managers

The Occupational Health and Safety committee must meet as a minimum on a monthly basis and consider,
at least, the following agenda items:

Opening and welcome

Members present, apologies and absent

Minutes of previous meeting

Matters arising from the previous meeting

Occupational Health and Safety representatives’ reports
Incident and/or accident reports and investigations

. Incident, accident and/or injury statistics
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o Other matters

. Endorsement of registers and other statutory documents by a duly authorised representative of the
Principal Contractor

. Training:

Employee competence

Induction training

Certified skills

Toolbox talks

Emergency procedures

Any specific training needs

. General issues:

Traffic Management

Fire precautions

First aid

Welfare, etc

YVVVVVY

YV VYV

Minutes of the meetings shall detail the actions arising from the meeting, action by, completion dates, be
copied to all attendees and to be displayed on the safety notice board/s for the information of all the
employees. A copy of the Safety Committee Meeting minutes shall be forwarded to the Client if the Client
cannot attend the meetings.

35 Occupational Health and Safety Policy

The Principal Contractor must prepare a health and safety policy which should be signed by the Chief
Executive Officer must form a part of the Safety Plan. The policy must outline objectives and set out how
they will be achieved and implemented. The health and safety policy should also be displayed at the site
office.

3.6 Health and Safety Organogram

An organogram outlining the health and safety management as per appointments under the OHS Act and
the Regulations must be provided by the Principal Contractor and be kept in the health and safety file. The
Contractor must maintain the health and safety management organogram up-to-date.

3.7 Preliminary Hazard Identification and Risk Assessment

The Principal Contractor must allow for and cause a Site-Specific Hazard Identification and Risk
Assessment exercise to be performed by a Competent Person before commencement of construction work
based on the projects Baseline Hazard Identification and Risk Assessment. The risks assessed must form
part of the Construction Phase Health and Safety Plan to be submitted by the contractor for approval by
the Health and Safety Agent. The Risk Assessment must include:

a) A list of hazards identified for the works;

b) Health and safety effects from exposure to hazards;

c) Risk rating and its methodology / matrix;

d) Control / mitigation measures to identified hazards;

e) Safe working procedures for the high-risk tasks intended to eliminate, reduce and/or control the
risks assessed;

The Principal Contractor must ensure that all Sub-Contractors are informed, instructed and trained by a
Competent Person/s regarding hazards, risks and related safe work procedures before any work
commences and thereafter at regular intervals as the risks change and as new risks develop.

The Principal Contractor shall allow for and be responsible for ensuring that all persons who could be
negatively affected by construction operations are informed and trained according to the hazards and risks
and are conversant with the Safe Work Procedures, control measures and other related rules (for example
“tool box talk” strategy to be implemented).

Should the Health and Safety Agent or other Clients Representative identify alternative hazardous
activities performed by the Principal Contractor or its Sub-Contractors on site for which a Risk Assessment
was not performed, then the Principal Contractor will be required to perform such an exercise before
continuing such work.

The risk assessment must be reviewed where changes are effected to the design and or construction that
result in a change to the risk profile and when an incident has occurred.
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3.8 Medical Fitness

The Principal Contractor and all Sub-Contractors must ensure that every employee on site has a valid
medical certificate of fithess specific to the construction work to be performed and issued by an
Occupational Health Practitioner in the form of Annexure 3 of Construction Regulations 2014.

3.9 Health and Safety Training

391 Induction
The Principal Contractor shall allow for and ensure that all site personnel undergo a site-specific health
and safety induction training session before starting work. A record of attendance shall be kept in the
health and safety file. Induction training shall also include training on the risks associated with the works to
be executed, safe work procedures and emergency procedures.
All visitors to the site must also be subjected to site-specific induction training highlighting items such as
site safety and health risks, steps to follow in the event of emergency, restricted areas and on the site

health and safety rules.

3.9.2 Awareness and Promotion

The Principal Contractor is required to have a promotion and awareness programme in place to create a
health and safety culture within employees. The following are some of the methods that may be used:

e Toolbox talks (Weekly)
e Posters
¢ Notices and Sign

The following notices and signs are, where applicable, compulsory on the construction site as well as the
Contractors’ yards:

Area and/or activity where notice or . . . :
- : Notice or sign required in terms of
3.9.3 sign is required

(e:t(;% Display of notices and signs General Safety Regulation 2B and SABS Code 1186
y Entry General Safety Regulation 2C(2)

First.—raid General Safety Regulation 3(6)

Toiléts and change rooms Facilities Regulation 2(5); 4(2)(f)

A

c

) General Safety Regulation 4(8)(a)(i) and (i) (10(e) only
Stor%ge of flammable materials

applicable to Contractor’s yards)

Grin'ping wheels Driven Machinery Regulation 8(1)(7)

MachRinery General Machinery Regulation 9 (Schedule D)
C

Explosive powered tools Construction Regulation 21(2)(f)

Protibition on smoking and eating or
a
drinking at the workplaces where high risk | Facilities Regulation 6(b)

subs(t\ances [FR5 (1)] are stored or handled

Nongpotable water Facilities Regulation 7(b)

Traf{i]c control signs Department of Transport; Traffic Signs Manual, 2010, Chapter 8

ractor shall ensure that his and other Contractors’ employees appointed are competent and that all training
required doing the work safely and without risk to health of their or other persons, has been successfully
completed before work commences.

The Principal Contractor shall ensure that follow-up and refresher training is conducted on a regular basis
as well as the contract work progresses and the work situation changes.

Records of all training must be kept on the health and safety file for auditing purposes.
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3.9.4 Rules of conduct

Principal contractors, their sub-contractors and all employees under the control, including any visitor
brought onto site must adhere to the following Rules of conduct on site.

YOU MAY NOT:

*

Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor whose
action and demeanour show symptoms of possible narcosis or drunkenness shall be removed
from site.

Indulge in practical jokes, horseplay, fighting or gambling.

Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily discharge
fire extinguishers.

Bring onto site or have in your possession a firearm, lethal weapon.

Assault, intimidate or abuse any other person.
Operate construction equipment (vehicles or plant) without the necessary training and
authorisation.

Display insubordination toward any supervisor, foreman or Manager in respect to carrying out of
properly issued instructions or orders for health and Safety reasons.

Enter any area where you have no business unless authorised to do so by the person in charge.
Negligently, carelessly or wilfully cause damage to property of others.

Refuse to give evidence or deliberately make false statements during investigations.

3.10 General Record Keeping

The Principal Contractor and all Sub Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the Construction
Regulations (2014). The Principal Contractor shall ensure that all records of incidents/accidents, training,
inspections; audits, etc. are kept in a health & safety file held in the site office.

Then Principal Contractor must ensure that every Sub Contractor opens its own health & safety file,
maintains the file and makes it available on request.

3.11 Construction Vehicles and Mobile Plant

Construction vehicles and mobile plant must be:

o
o
o
o

K3
o

Of acceptable design and construction

Maintained in good working order

Used in accordance with their design and intention for which they were designed

Operated and/or driven by trained, competent and authorised operators/drivers

Must be driven at the site at a speed limit on site shall be 40 Km/h in normal circumstances and
20Km/h through deviations unless otherwise specified.

No unauthorised persons to be allowed to drive construction vehicles and mobile plant

Provided with safe and suitable means of access

Fitted with amber lights and must be clearly labelled “Construction Vehicle” in a conspicuous
position and reflective colour

Fitted with adequate signalling devices to make movement safe including reversing

Excavations and other openings must be provided with sufficient barriers to prevent construction
vehicles and mobile plant from falling into in

Provided with roll-over protection

Fitted with two head and two tail lights that is in good working condition whilst operating under
poor visibility conditions; and

Used for transporting persons must have seats firmly secured and sufficient for the number of
persons being transported

Operators and drivers of construction vehicles and mobile plant must be in possession of a valid
medical certificate declaring the operator and/or driver physically and psychologically fit to operate
or drive construction vehicles and mobile plant

No loose tools, material etc. is allowed in the driver and/or operators compartment/cabin nor in the
compartment in which any other persons are transported

No person may ride on construction vehicles and mobile plant except for in a safe place designed
and provided for this purpose

The construction site must be organized to facilitate the movement of construction vehicles and
mobile plant in such a manner that pedestrians and other vehicles are not endangered. Traffic
routes to be suitable, sufficient in number and adequately demarcated

Construction vehicles and mobile plant left unattended after hours adjacent to roads and areas
where there is traffic movement must be fitted with lights, reflectors or barricades to prevent
moving traffic from a sudden emergency, or to come into contact with the parked construction
vehicles and mobile plant
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+« In addition, construction vehicles and mobile plant left unattended after hours must be parked with
all buckets, booms etc. full lowered, the emergency brakes engaged and, where necessary, the
wheels chocked, the transmission in neutral and the motor switched off and the ignition key
removed and stored safely

< Employees near construction vehicles / operators to wear reflective safety vests

< All construction vehicles and mobile plant daily inspection records must be kept in the health and

safety file.

*

3.12 Health & Safety Audits, Monitoring and Reporting

The Client's Health and Safety Agent shall at least once a month during the duration of the contract
conduct Health and Safety Audits of the work operations. The audit shall be consisting of a full audit of
physical site activities and well as an audit on the administration of health and safety. Copies of the audit
reports will be forwarded to the Principal Consultant and the Project Manager and other site stake holders
within seven days. It must be kept in the site health and safety file. The Health and Safety Agent may at
any time visit the site for an Audit without prior notification to the contractor.

The Principal Contractor must allow for and conduct similar audits on all Sub-Contractors appointed by the
Principal Contractor and forward copies of all reports to the Health and Safety Agent within seven working
days of completion of the audits and file copies on the site health and safety file.
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C3.4.3 Construction Environmental Management Plan

PES1 General

PES2

PES3

The Contract shall be conducted in accordance with the principles of Integrated Environmental Management
(IEM) "in an environmentally and socially responsible manner" (DEAT 1992). This section details the controls
and procedures necessary to achieve this goal.

The Contractor will be required to comply with the Project Environmental Specifications contained in this
section. Should any conflict arise between the specifications contained in this section, and any other
specification, the Project Environmental Specifications shall prevail.

The specifications detailed in this section relate to those construction activities which could have an adverse
impact on the environment and which therefore require mitigation measures.

Items have been included in the Preliminary and General section of the Bill of Quantities to reflect compliance
with the Project Environmental Specifications. Where no item is provided in the Bill of Quantities, the
Contractors rates will be deemed to be inclusive of any costs incurred for compliance with the Project
Environmental Specification.

Working Area

An area of the site will be defined by the Employer's Agent for use by the contractor. This area will include the
designated areas listed below and the contractor will not be permitted access beyond this defined area, except
for the security personnel will be required to patrol a wider area to prevent informal settlements.

Within the defined working area mentioned above, certain areas will be specifically designated by the
Employer’'s Agent for the following activities:

o site camp
. stockpiling and storage of construction materials

In order to minimise the potential for erosion, vehicle access between the above-mentioned areas will be
restricted to corridors defined by the Employer's Agent, and multiple access tracks across the veld will not be
permitted. Should excessive vehicle tracks be made, the Contractor shall be required to rehabilitate the extra

tracks at his own cost. Rehabilitation shall involve ripping of the compacted earth to a depth of 150mm to loosen
the earth, and grass seeding according to specification.

Site Camps

Where site camps are to be established the topsoil is to be removed to the base of the A-horizon or to a
depth of 150mm, whichever is the greater, and stockpiled according to the SANS specifications.

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented from
entering the watercourse or wetland.

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all times.

Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be discharged to rivers or
streams.

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.

After completion of the Works the contractor shall restore the area used by him to its former condition, including
removal of rubble and foundations, and to the satisfaction of the Employer’'s Agent.
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PES4

PES5

PES6

PES7

PES8

PES9

Sanitation

Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained by the
Contractor in a clean sanitary condition to the satisfaction of the Employer's Agent. Toilets shall not be located
on flood plains where the possibility of flooding exists.

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and not the veld,
bush or streams.

Refuse

The site is to be kept clean, neat and tidy to the Employer’s Agent’s satisfaction. The Contractor shall provide
bins at the Work sites and shall be responsible for disposal of refuse and waste generated by his staff on a daily
basis. Domestic litter or construction waste may not be left lying about on site.

Refuse and construction waste shall be disposed of at an approved dump site.

No burning of refuse is permitted.

Dust

Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically displeasing.
Dust also reduces the value of grazing grasses and retards plant growth.

Dust generated by construction related activities must therefore be minimised.

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles and spoil
sites or borrow pits.

Control of dust shall involve spraying with water. The quantities of water used should not be large enough or
applied with sufficient force to generate run off which could result in soil erosion. A water cart shall be provided
by the Contractor to control dust levels.

NOISE

Noise levels are to be kept within reasonable norms as determined by the Employer's Agent, taking into account
the context of the rural setting.

Silencers shall be fitted to all machinery and vehicles shall be well maintained.
The Contractor shall inform residents of any excessive noise that is anticipated due to construction activities, for
example blasting for excavation. This notice shall be given at least 2 days before the event generating higher noise

levels.

Any complaints received by the Employer's Agent regarding noise will be recorded and communicated to the
Environmental Control Officer.

Social Disruption

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities. Any
complaints received by the Employer’s Agent will be addressed and the relevant persons will face suspension from
the project.

No access to private property will be allowed.
Informal Settlements

The Contractor shall require his security personnel to patrol the entire site (not just the site of current operations as
defined in PES3) and report any sign of informal shack development within three hours of commencement of such
activity.
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PES10 Traffic

Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users and
neighbours. The Contractor will be expected to address any complaints received.

The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators travelling to and
from the site as a result of the construction contract, that vehicles will be expected to comply with all roads
ordinances, particularly with regard to;

. Speed limits

. Preventing Overloading

) Roadworthiness

. Securing of loads

. Covering of any loads that could generate dust

e Avoiding spillage of liquids, sand, soil or other material

General consideration and courtesy to other road users will also be expected of drivers.

PES11 Overhead Power Lines

Where work is being carried out in the vicinity of overhead power lines, the Contractor is responsible for
ensuring that all persons working in such areas are aware of the relatively large distance that high voltage
electricity can 'short' to earth when large masses of steel such as steel pipes or machinery are close to power
lines. The Contractor's attention is drawn to OHSA (1993) which gives safe clearances for various voltages.

PES12 Removal of Protected Plants from Site

Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has been
designated the responsibility for relocating these plants from the “Working Area” prior to the Contractor moving
on site.

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be responsible
to ensure that no unauthorized removal of plants is allowed. In the event of removal of legally protected species,
the persons responsible shall be liable for prosecution under the relevant provincial ordinance. Security Staff will
report any infringements related to this.

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from the Working
Area before the Contractor moves on site.

PES13 Fire Prevention and Control

The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall hold fire
prevention talks with staff to create an awareness of the risks of fire. Regular reminders to staff on this issue are
required.

The Contractor shall at all times ensure that fires do not start or spread within the site or the environs thereof as
a result of the Works or the actions of employees. In the event of such fire the Contractor shall immediately
employ such plant and labour as is at his disposal and shall take all other necessary action to bring any such
fire under control, all at his own cost.

A fire extinguisher must be on hand whenever welding or any other spark generating activity is conducted.

In addition, rubber beaters are to be on hand at all work stations at all times as these represent the quickest
form of response to fire.

No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a fire drum and
be in a designated area approved by the Employer's Agent. All fires are to be extinguished with water once they
have served their purpose.

No fire is to be left unattended at any time.
No burning of grassland to clear is permitted.

No cutting of timber for firewood will be allowed.
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PES14

PES15

PES16

PES17

No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e., fire alert stage yellow.

The Contractor shall be liable for all costs and damages resulting from fire and fire fighting.

Environmental Training

The Contractor shall be responsible for conducting Environmental Training amongst his employees to ensure
that they have the necessary knowledge to comply with the Environmental Specifications. Employees should be
made aware of the Environmental Specifications and the reasons for them.

Work Stoppage

The Employer’s Agent shall have the right to order work to be stopped in the event of significant infringements
of the Environmental Specifications until the situation is rectified in compliance with the specifications. In this
event the Contractor shall not be entitled to claim for delays.

This clause shall apply in the case of infringements of a nature whereby full remediation of circumstances
arising from the infringement will not be possible at a later date. For example, mixing topsoil with subsaoil;
activities that are polluting or may cause pollution of water.

Environmental Monitoring

The Employer’'s Agent will monitor the Contractor's performance in relation to the Environmental Specifications
on a daily basis. He will be assisted in this regard by the Environmental Control Officer.

The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted to the
Employer's Agent and RAY NKONYENI Municipality. The content of these reports will be made known to the
Contractor by the Employer’s Agent. Any infringement of the Environmental Specification will be indicated in the
report. These reports will also aim to anticipate problems which may arise so that the Contractor can be alerted
to potential environmental risks and take appropriate action.

Measurement and Payment

The Tendered rates shall be deemed to cover all costs associated with the compliance with the Environmental
Specification.
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C3.44 Drawings

1. Civil & Structural Drawings

Drawing Number Description

2315-CE-01 DOT Road Geometric & Service Plan
2315-CE-02 Road 1 Geometric & Service Plan
2315-CE-03 Road 2 Geometric & Service Plan
2315-CE-04 Road 3 Geometric & Service Plan
2315-CE-05 DOT Road Geometric & Service Plan
321-CW-06 Road 1 Geometric & Service Plan
2315-CE-07 Road 1 Longitudinal Section
2315-CE-08 Road 1 Longitudinal Section
2315-CE-09 Road 1 Cross Section

2315-CE-10 Road 1 Cross Section

NOTE:

Originals of reduced drawings are available for inspection at the offices of the Engineer, or copies may be purchased by
arrangement with the Engineer. No claims for misunderstanding reduced drawings will be considered.
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C4.1. Geotechnical Investigation

Will be available upon request
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