
ANNEXURE C2.2 
 
PRICING SCHEDULE 
 

Pricing Schedule / Bill of Quantities (BoQ) 
 

 MILESTONES / LINE ITEMS 

Estimated 
delivery 
period 
(where 

applicable) 

UNIT PRICE 
(where 

applicable) 

QUANTITY 
(where 

applicable) 
COSTING 

1.  

Full compliance to legislative requirements as 
well as Rand Water and external standards 
referred to this contract document, ROD and 
EMP. (Refer to all other requirements) 

  Sum  

2.  
Site Facilities, Equipment, Project 
Management, and contractual obligations. 

  Sum  

3.  
 DESIGN AN AS-BUILT DRAWING AND INSTALLATION OF EROSION CONTROL STRUCTURES AREA 
COSTS 

3.1 Area preparation   152m2  

3.2. 
Supply of rocks (Surplus material to complete 
the structures, as and when required).  

  
30m2 

 

3.3. SUPPLY AND INSTALLATION OF RENO MATTRESSES 

3.3.1. 
Supply of Reno Mattresses 
6mx2mx0.3m 

  
13ea 

 

3.3.2. 
Installation of Reno Mattresses 
6mx2mx0.3m 

  
13ea 

 

3.3.3. 

Supply of Gabions 
4mx1mx1m 

  
19ea 
  

4mx1mx0.5m   
19ea 
 

 

3.3.5. 

Installation of Gabions 
4mx1mx1m 

  
19ea 

 

4mx1mx0.5m   19ea  

3.6. Supply and application of Biddum/ Geotextile   580m2  

3.7. 
Develop As-built drawings of the structures 
installed.    

2ea 
 

3.6. 
Cleaning up of site upon completion and 
disposal of waste to a registered land fill 

  
Sum 

 

TOTAL     

VAT     

TOTAL [VAT INCLUDED]     

Failure to price all items will result to disqualification 

 


