



THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

CONTRACT SANRAL N.002-340-2013/1

**THE UPGRADING OF PANBUILT INTERSECTION
(LINKING PROVINCIAL ROADS D803 AND P97/2)
ACROSS NATIONAL ROUTE N2 SECTION 34**

ADDENDUM NO. 1

**CHIEF EXECUTIVE OFFICER
SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED
48 TAMBOTIE AVENUE
VAL DE GRACE
PRETORIA
0184**

**THIS ADDENDUM IS TO BE READ IN CONJUNCTION WITH AND SHALL
BE DEEMED TO BE PART OF THE RELEVANT CONTRACT DOCUMENT**

ADDENDUM NO. 1

02 SEPTEMBER 2022

CONTRACT SANRAL N.002-340-2013/1

**THE UPGRADING OF PANBUILT INTERSECTION (LINKING PROVINCIAL ROADS D803 AND
P97/2) ACROSS NATIONAL ROUTE N2 SECTION 34**

THIS ADDENDUM CONTAINS THE FOLLOWING:

- **SECTION A: QUESTIONS RECEIVED FROM THE TENDERERS**
- **SECTION B: AMENDMENTS TO THE TENDER DOCUMENTATION**

SECTION A: QUESTIONS RECEIVED FROM THE TENDERERS

No.	QUESTION	ANSWER
Q1	Will an extension of the tender closing date be granted?	The submission date remains 16 September 2022 at 11H00
Q2	Have viable borrow pit locations been identified?	All material is to be attained from commercial sources.
Q3	What is the required CIDB grading?	9 CE, as per the tender document.
Q4	Please could you assist with urgently uploading the drawings for this tender onto the Sanral Portal?	Please refer to the latest link of the tender documents on the SANRAL website. Which contains: Volume 3 – Project Document Volume 4 – Roadworks Design Drawings Volume 5 – Structural Drawings. Volume 7 - EMP
Q5	Please provide the Geotech Report	Please refer to the latest link of the tender documents on the SANRAL website. Which contains: Volume 3 – Project Document Volume 4 – Roadworks Design Drawings Volume 5 – Structural Drawings. Volume 7 - EMP

SECTION B: AMENDMENTS TO THE TENDER DOCUMENTATION

The amended tender documents are available from 02 September 2022 at no cost in electronic format downloaded from the SANRAL's website by the following link: https://www.nra.co.za/sanral-tenders/status?region_id=national

The latest link of the tender documents on the SANRAL website contains:

Volume 3 – Project Document
Volume 4 – Roadworks Design Drawings
Volume 5 – Structural Drawings.
Volume 7 - EMP

Approved by:

PP



Hennie Kotze
Chairperson – PG 3 Committee

Date: 02 September 2022

Email this page to ProcurementNR5@sanral.co.za

(NO COVER PAGE PLEASE)

CONTRACT SANRAL N.002-340-2013/1

THE UPGRADING OF PANBUILT INTERSECTION (LINKING PROVINCIAL ROADS D803 AND P97/2) ACROSS NATIONAL ROUTE N2 SECTION 34

SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED

FORM: ACKNOWLEDGMENT OF ADDENDUM NO.1

Date Issued: 02 September 2022

The addendum is to be read as forming part of the Project Document.

Receipt of Addendum No 1 addendum: Consisting of the following (tick to confirm receipt) is hereby acknowledged:

	Tick to confirm receipt
CONTRACT SANRAL N.002-340-2013/1 • Answers to Questions from tenderers • Latest link to tender documentation	

.....
TENDERING COMPANY

.....
AUTHORISED NAME

.....
SIGNATURE

.....
DATE