1D-35031

PRICING DATA

Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54
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1D-35031 PRICING DATA
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54
BILL OF QUANTITIES
SECTION 1 Preliminaries and General
PART AA PRELIMINARIES
Item Clause Description Unit Quantity Rate Amount
1] GCC 2015 GENERAL CONDITIONS OF sum 1
CONTRACT (GCC 2015) READ IN
CONJUNCTION WITH THE
CONTRACT DATA
Fixed Charge obligations
2| GCC 2015 Time Related obligations sum 1
3| SANS 1921-1 | SANS 1921-1 & SABS 1200 A: sum 1
& SABS 1200 | GENERAL ENGINEERING AND
CONSTRUCTION WORKS READ IN
CONJUNCTION WITH THE
ASSOCIATED SPECIFICATION DATA
IN THE SCOPE OF WORKS
Fixed Charge ltems
4| SANS 1921-1 | Time Related Items sum 1
5/ C.1.2.3.1 COMMUNITY LIAISON OFFICER PC Sum 108984.96 1.00 108,984.96
Allow for a CLO to be appointed.
6| C.1.2.3.1 % Mark-up for item 5 above % 108984.96
7/ C1.2.34 LOCAL LABOUR sum 1
Allow for the weekly submission of proof
of employment of local labour
TOTAL CARRIED TO SECTION 1 SUMMARY: Preliminaries and General R
PART AB GENERAL SPECIFICATIONS
Item Clause Description Unit Quantity Rate Amount
1| PS.AB.14 Setting out sum 1
2| PS.AB.14 Addtions to setting out (fixing of control sum 1
points)
3| AB.4 Contractor's Camp Site / Store Yard sum 1
4| AB.5 Notice Board sum 1
5| PS.AB.6 Cost of Samples and Contractor's sum 1
Preliminary and Site Control Testing
6| AB.7 Initial supply of all signs, barricades and sum 1
delineators
7| AB.7 Maintenance of all signs, barricades and sum 1
delineators
8| PS.AB.8 Road Deviations (Temporary by-pass of sum 1
Type C category)
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1D-35031

Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54

PRICING DATA

Part Continued PART AB GENERAL SPECIFICATIONS
Item Clause Description Unit Quantity Rate Amount
9| PS.AB.9 Survey coordination of existing valves, sum 1
manholes, catchpits, and cable duct
markers
10| PS.AB.15 Temporary construction, maintenance sum 1
and removal of stream diversion
11| PS.AB.10 Survey for, and Preparation of, 'As-Built' sum 1
Drawings
121 C1.2.3.7 Excepted Risks: Establishment sum 1
13/ C1.237 Excepted Risks: De-establishment sum 1
14| PS.11 Site Security PC Sum 316696.2 1.00 316,696.20
15| PS.AB.16 Construction of site access for all sum 1
machinery and materials to be used on
site. Rate to include the maintenance of
the constructed site access throughout
the duration of the project.
TOTAL CARRIED TO SECTION 1 SUMMARY: Preliminaries and General R
PART AH OCCUPATIONAL HEALTH and SAFETY
Item Clause Description Unit Quantity Rate Amount
1| PS.AH.10 Contractor's initial obligations in respect sum 1
of the Occupational Health and Safety
Act and Construction Regulations
2| PS.AH.10 Contractor's time related obligations in sum 1
respect of the Occupational Health and
Safety Act and Construction Regulations
3| PS.AH.10 Submission of the Health and Safety File sum 1
TOTAL CARRIED TO SECTION 1 SUMMARY: Preliminaries and General R
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1D-35031
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54

PRICING DATA

SECTION 2 Concrete Channel

PART B SITE CLEARANCE
Item Clause Description Unit Quantity Rate Amount
11B.8.2 General clearance of the site area m2 150
(including removal of all overgrown
vegetation) and remove all debris such
as gabbage from the site and spoil at
approved tip. Rate to include all haulage
2/B.82 General clearance and grubbing along m2 520
the stream (minor stream)
3/B.82 General clearance and grubbing in m2 100
contractor's camp site
4/B.8.2 General clearance and grubbing in m2 100
temporary stockpile area
5/ B.8.10 Removal of unreinforced concrete m3 1
6| B.8.11 Removal of reinforced concrete m3 1
7/B.8.19 Removal of disused pipes, 0 - 300 mm m 15
diameter and spoil at tip. Rate to include
all haulage
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel R
PART C CONCRETE WORK
Item Clause Description Unit Quantity Rate Amount
11 C.8.1 Grade 15/26 concrete blinding of m2 936
thickness 75 mm
2/ C.8.1 Grade 30/26 concrete in channel m3 275
3/ C.8.1 Grade 30/26 concrete in appron slabs of m3 5
culvert
4| C.8.1 Grade 30/26 concrete in wing walls of m3 15
culvert
5/ C.8.2 High tensile steel reinforcement t 28.5
6/C.8.3 Class 3a shuttering to channel m2 145
7/C.83 Class 3a shuttering to appron slabs of m2 84
culvert
8/ C83 Class 3a shuttering to wing walls of m2 6
culvert
9| PS.C2 Sealant in expansion joint m 936
POLYSULPHIDE OR SIMILAR
APPROVED (Applied strictly to
manufacturers instruction)
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel R
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1D-35031

Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54

PRICING DATA

PART DA EARTHWORKS : BULK
Item Clause Description Unit Quantity Rate Amount
1/ DA.8.3 Excavate unsuitable material below m3 280
embankments or formation and spoil at
tip
2| PS.DAS Import suitable fill material from m3 100
contractor's off-site source inclusive of
all haulage and royalties
3| DA.8.5 Compact imported fill material to 93% m3 100
Mod. A.A.S.H.T.O.
4/ DA8.6 Trimming of embankments m2 260
5/ DA.8.9 Formation m2 520
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel
PART DC EARTHWORKS FOR CONCRETE LINED CANALS
Item Clause Description Unit Quantity Rate Amount
11 DC.8.2 Excavate in all unsuitable material for m3 30
gabions to spoil at an approved tip. Rate
to include stockpile handling.
2| DC.8.3 Backfilling and compaction using m3 15
material from contractor's own source to
93% Mod A.A.S.H.T.O. Rate to include
all haulage and royalties
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel
PART DD EARTHWORKS FOR STRUCTURES
Item Clause Description Unit Quantity Rate Amount
1/ DD.8.2 Excavate in all unsuitable material for m3 890
channel to spoil at an approved tip. Rate
to include all haulage
2| PS.DD.5 Prove existing services by hand m 130
excavation (provisional) along the
channel where depth is: - - Over 0,0 m
and not exceeding 1.0 m
3/DD.8.3 Backfill and compact using imported m3 600
material from contractor's own source to
93 % Mod A.S.S.H.T.O. Rate to include
all haulage and royalties
4| PS.DD.2 Design, installation and removal of a sum 1
ground lateral support system to secure
the excavated surfaces
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel
PART EL DUMPROCK SUBGRADE IMPROVEMENT
Item Clause Description Unit Quantity Rate Amount
11 EL.8 Dumprock subgrade improvement, 300 m3 270
mm thick
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1D-35031 PRICING DATA
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54
PART EL DUMPROCK SUBGRADE IMPROVEMENT
Item Clause Description Unit Quantity Rate Amount
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel
PART F PROTECTION WORKS
Item Clause Description Unit Quantity Rate Amount
1| F.8.1 Imported topsoiling: thickness 100 mm m2 130
2| F.83 Grass planting m2 130
3/ F.8.6 Supply and placement of Galvanised m3 15
PVC Coated Gabion boxes: 1000 mm
depth
4| F.8.6 Supply and placement of Galvanised m3 15
PVC Coated Gabion boxes: 500 mm
depth
5/ F.86 Supply and placement of Galvanised m3 8
PVC Coated Gabion mattresses: 300
mm thick
6| PS.F.3 Supply and place general grade m3 35
geofabric
TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel
PART L STRUCTURAL WORK
Item Clause Description Unit Quantity Rate Amount
1 Structural steel: Temporary removal and sum 1

reinstatement of the existing pedestrian
bridge to allow for the construction of the
concrete channel. Rate to include;
removal of the pedestrian bridge and
storage, reinstatement of bridge
structure inclusive of all items necessary
for the full & complete construction of
the bridge structure (inlcusive of
handrail) including transportation and
installation, the removal and disposal of
the existing walkway panels, supply and
installation of new walkway panels to
engineers specification, re-
coating/painting of the existing bridge
elements.

TOTAL CARRIED TO SECTION 2 SUMMARY: Concrete Channel
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1D-35031 PRICING DATA
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54
SECTION 3 Reinstatement
PART S REINSTATEMENT
Item Clause Description Unit Quantity Rate Amount
11 8.8.1 Reinstatement of ground surface m2 130
2| S.8.1 Reinstatement of ground surface on m2 100

temporary stockpile site

3| PS.S1 Reinstatement of the ground surface and sum
items removed/demolished along the
constructed site access. Rate to include
all associated ancillary works.

4/ PS.S.2 Realignment of sewer network as sum
specified on site by the engineer. Rate to
include the removal and disposal of the
existing sewer network along the
channel, supply and installation of 5 new
sewer manholes and 115m of sewer
pipes (160mm nominal diameter). All
surplus material is to be disposed at an
approved tip.

5/ PS.S.3 Reinstatement of any minor services sum
within the site footprint such as damaged
watermains, septic tank connections and
drainage networks. Rate to include all
associated ancillary works.

TOTAL CARRIED TO SECTION 3 SUMMARY: Reinstatement
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1D-35031
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54 PRICING DATA

BILL OF QUANTITIES SECTION SUMMARY

SECTION 1 Preliminaries and General

PART AA PRELIMINARIES
PART AB GENERAL SPECIFICATIONS
PART AH OCCUPATIONAL HEALTH and SAFETY

TOTAL CARRIED TO FINAL SUMMARY
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1D-35031
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54 PRICING DATA

BILL OF QUANTITIES SECTION SUMMARY

SECTION 2 Concrete Channel

PART B SITE CLEARANCE

PART C CONCRETE WORK

PART DA EARTHWORKS : BULK

PART DC EARTHWORKS FOR CONCRETE LINED CANALS
PART DD EARTHWORKS FOR STRUCTURES

PART EL DUMPROCK SUBGRADE IMPROVEMENT

PART F PROTECTION WORKS

PART L STRUCTURAL WORK

TOTAL CARRIED TO FINAL SUMMARY
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1D-35031
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54 PRICING DATA

BILL OF QUANTITIES SECTION SUMMARY

SECTION 3 Reinstatement

‘ PART S REINSTATEMENT ‘

‘ TOTAL CARRIED TO FINAL SUMMARY ‘
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1D-35031 PRICING DATA
Stormwater Upgrade near Ntombi Mbiko Street (Street 120355), Inanda Bhambayi Area, Ward 54

SUMMARY OF BILL OF QUANTITIES

Section

1 Preliminaries and General R

AA  PRELIMINARIES

AB  GENERAL SPECIFICATIONS

AH  OCCUPATIONAL HEALTH and SAFETY R
2 Concrete Channel R
SITE CLEARANCE R
CONCRETE WORK R
DA EARTHWORKS : BULK R
DC EARTHWORKS FOR CONCRETE LINED CANALS R
DD EARTHWORKS FOR STRUCTURES R
EL DUMPROCK SUBGRADE IMPROVEMENT R
F PROTECTION WORKS R
L STRUCTURAL WORK R
3 Reinstatement R
S REINSTATEMENT R
SUB TOTAL R
ADD VAT (15%) - (only if a registered VAT Vendor) R
R

TOTAL CARRIED TO FORM OF TENDER
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