BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A
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BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE

CENTRAL SUPPLIER DATABASE REGISTRATION (CSD)

v" Bidders must be registered on CSD and provide their registration number on the tender/ quotation document;

COMPLETION OF THE DOCUMENT

PLEASE READ AND FOLLOW INSTRUCTIONS BELOW ON HOW TO COMPLETE DIFFERENT FORMS IN

THE DOCUMENT AND FILL THEM AS INSTRUCTED

v The tender documents must be completed in full i.e. Compulsory Questionnaire, MBD 1, Pricing Schedule, MBD 4,
MBD 5, MBD 6.1, MBD 7.2, MBD 8, MBD 9, Section 38 and the Form of Offer, including all witness signatures on
all the above stated forms.

v NB! FAILURE TO ADHERE TO THE BELOW MENTIONED POINTS WILL INVALIDATE THE TENDER AND
RESULT IN DISQUALIFICATION

COMPULSORY QUESTIONAIRE must be fully completed and signed

In a case of Joint Venture separate COMPULSORY QUESTIONAIRE forms must be completed and
submitted.

MBD 1 must be fully completed and signed

PRICING SCHEDULE must be fully completed and signed

MBD 4 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or circle, your
answer will be where the pen ink is reflecting and the form must be fully completed and signed.

In a case of Joint Venture or multi- directors, all the required details of the directors must be provided
on the table on MBD 4 and the form must be fully completed and signed.

MBD 5 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or circle, your
answer will be where the pen ink is reflecting.

4 In a case of Joint Venture separate MBD 5 forms must be completed and submitted. (complete if
applicable)

MBD 6.1 — must be fully completed.

MBD 7.2 must be fully completed.

MBD 8 - only tick the appropriate answer box, whether you scratch out, tick or circle, your answer will
be where the pen ink is reflecting and the form must be fully completed and signed.

MBD 9 - must be fully completed and signed

SECTION 38 - only tick the appropriate answer box, whether you scratch out, tick or circle, your answer will
be where the pen ink is reflecting. Must be fully completed and signed, including signatures of witnesses.
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BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

e Note that should you answer “NO” to any of the declaration questions on section 38 form, then supporting
documents MUST be attached.

e  SIGNATORY AUTHORISATION - complete and sign the form

e The document must not be dismantled; page numbers must be sequential

THE FOLLOWING MANDATORY DOCUMENTS MUST BE SUBMITTED TOGETHER WITH THE BID DOCUMENT

v Deposit slip with tender reference number as stipulated in the tender document.
v CSD report
v Bidders must submit both manual and electronic tender document in the form of CD or USB for Consideration.

e FORALL DOCUMENTS THAT WILL NEED CERTIFICATION (AND AFFIDAVITS WHERE APPLICABLE)
BIDDERS ARE REQUESTED NOT TO SUBMIT COPIES OF CERTIFIED COPIES.

v Avalid and certified (not older than (3) three months on the date of tender closure) BBBEE Certificate for the
company (if it is a JV the BBBEE must be consolidated)

MUNICIPAL RATES AND TAXES STATEMENTS OF THE DIRECTORS

v" Current municipal rates and taxes statement (from previous billable month) for each directors’ address must be
attached; or

v' Valid lease agreement of the director/s with all critical contractual obligations or,

An original letter from tribal authority not older than three (3) months if the director/s are residing in a tribal land, or

v’ Ifthe rates and taxes account is not in the names of the director/s the attached municipal rates and taxes
statement must be submitted together with an original affidavit from the property owner whose names are
appearing on the municipal rates and taxes statement to confirm that the director resides in their property.

\

MUNICIPAL RATES AND TAXES STATEMENTS OF THE COMPANY

v" Current municipal rates and taxes statement (from previous billable month) for the company’s’ address must be
attached; or

v' Valid lease agreement of the company (showing all critical contractual obligations, or

An original letter from a tribal authority not older than three (3) months if the company is operating from a tribal, or

v' Ifthe rates and taxes account is not in the names of the company, the attached municipal rates taxes statement
must be submitted together with an original affidavit from the property owner whose names are reflecting on the
municipal rates and taxes statement to confirm that the company operates from their property.

\
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BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

=
o

v" FOR PROCUREMENT EXPECTED TO BE LESS THAN 10 MILLION, AWARDS WILL NOT BE MADE TO
BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 90 DAYS AT THE TIME OF TENDER
CLOSURE

v" FOR PROCUREMENT EXPECTED TO BE MORE THAN 10 MILLION, AWARDS WILL NOT BE MADE TO
BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 30 DAYS AT THE TIME OF TENDER
CLOSURE

v" Required CIDB Grading Certificate where applicable

Signatory resolution — Please attach a copy of Signatory resolution where instructed

v' If the submission is from a Joint Venture, then a JV agreement must be attached

AN

VERIFICATION OF DOCUMENTS AND INFORMATION.

v Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award, their
status must reflect “tax compliance” before final award is made)
v CIDB Grading will be verified

v BBBEE certificates will be verified with relevant registration bodies.
v" Sworn Affidavits will be accepted only if its originals submitted.

ALLOCATION OF BBBEE POINTS
v No points will be allocated for a BBBEE certificate that is a copy of a certified copy or not that is not certified.
v No points will be allocated if the attached sworn affidavit (BBBEE) is a copy.

INSTRUCTION ON THE SUBMISSION OF TENDER DOCUMENTS
v Atender document must be in a sealed document that has on the outside the bid number and bid description. Both
the bid number and the bid description must be on the envelope for the document to be acceptable.
If the bid number and description are not clearly marked on the envelope, the bid will be received
The tender document must be in the tender box before the specified closing time and date.
Bidders who arrive when the tender box is open are late.
Failure to comply with the above will lead to the bid not being opened.

AN N NI
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BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

RUSTENBURG LOCAL MUNICIPALITY

CONTENTS

Part T1: Tendering procedures

T1.1 Tender Notice and Invitation to Tender

T1.2 Tender Data

Part T2: Returnable documents

T2.1 List of Returnable Documents

T2.2 Returnable Schedules

Part C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance
Cct1.2 Contract Data
C1.3 Form of Guarantee

Part C2: Pricing data

C21 Pricing Instructions

Cc2.2 Bills of Quantities

Part C3: Scope of Work

C3 Scope of Work

Part C4: Site information
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C4.3 Site Administration Forms
THE TENDER

Part T1: Tendering procedures

Employer Witness 1 Witness 2

Contractor

Witness 1

Witness 2




BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
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APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MBD 1

RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

MOSENTHAL/IKAGENG-PHASE A

T1.1 Tender Notice and Invitation to Tenders

NB! THE BID DOCUMENTS SHOULD BE RETURNED PACKAGED IN THE MANNER IN WHICH THEY
APPEAR IN THE TABLE OF CONTENTS FOR EASE OF REFERENCE.

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY

CLOSING CLOSING
BID NUMBER: | RLM/OMM/0089/2021/22 | DATE: 27 JUNE 2022 TIME: 09HO00
APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
DESCRIPTION MOSENTHAL/IKAGENG-PHASE A

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM

(MBD?).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT:

RUSTENBURG LOCAL MUNICIPALITY

MISSIONARY MPHENI HOUSE

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG

CIDB GRADING — 4EP OR HIGHER

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE

| |NUMBER \

CELLPHONE NUMBER

FACSIMILE NUMBER CODE

| |NUMBER \

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN:

OR

CSD
No:

THE TENDER
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE
[TICK APPLICABLE BOX]

] Yes
[1No

B-BBEE
STATUS
LEVEL ] Yes
SWORN
AFFIDAVIT | [ ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ClYes [
ARE YOU A FOREIGN | No

ARE YOU THE ACCREDITED BASED SUPPLIER
REPRESENTATIVE IN SOUTH [IYes [INo FOR THE GOODS [IF YES,
AFRICA FOR THE GOODS /SERVICES /WORKS ANSWER
/SERVICES /WORKS OFFERED? [IF YES ENCLOSE PROOF] OFFERED? PART B:3]
TOTAL NUMBER OF ITEMS
OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER | . DATE
CAPACITY UNDER WHICH THIS BID
IS SIGNED

TECHNICAL INFORMATION MAY BE
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: DIRECTED TO:

DEPARTMENT SCM PROJECT MANAGEMENT UNIT
CONTACT PERSON MR O SEROLE MR LESEDI MOKOKA
TELEPHONE NUMBER 014 590 3566 014 590 3098

E-MAIL ADDRESS

oserole@rustenburg.gov.za

Imokoka@rustenburg.gov.za
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS

WILL NOT BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH A
BLACK PEN

THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL
PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE,
ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

2.4
25
2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN)
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND
TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER
WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH
PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1.

3.2.

33.

34.

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? OJ
YES []NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? ]
YES []NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O
YES []NO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O
YES []NO
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RUSTENBURG LOCAL MUNICIPALITY
BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

35. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ]
YES []NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR
A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE
(SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.
SIGNATURE OF BIDDER: = e
CAPACITY UNDER WHICH THIS BID IS SIGNED: ........cocuiiiiiiiire s

DATE:
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

There is no compulsory briefing session.

1.

10.

11.

BID Documents are available on E-tender and RLM websites respectively. NB! Proof of purchase (Bank
Deposit Slip) must be attached upon submission.

Sealed bid documents marked: RLM/OMM/0089/2021/22 - APPOINTMENT OF CONTRACTOR FOR
INSTALLATION OF HIGHMAST IN MOSENTHAL/IKAGENG-PHASE A

must be placed in the bid box in the foyer of the Municipal offices, Missionary Mpheni House, Beyers
Naude Drive, Rustenburg not later than 27 JUNE 2022 @ 09h00 where after the bids will be opened in
public at the Municipal offices.

RLM/OMM/0089/2021/22 Appointment of a contractor for the construction of high mast lights in
Mosenthal/ lkageng — Phase A

Administrative Evaluation (Document completion and attachment of mandatory documents),
Functionality (minimum qualifying score 70 out of 100), CIDB grading 4EP or higher Consideration of the
market analysis and 80/20 Preference Point Systems (Price = 80 & BBBEE Points = 20)

Please note that no bid documents will be given to couriers unless the courier company is in the
possession of a letter on an official letterhead, confirming on behalf of the company the full details of the
specific bid/bids to be collected, as well as the payment of the full amount payable for bids required.

The Council will not be responsible for bids not received or received late by mail. Bids will remain valid
for 90 days (Ninety).

Bidders will also be required to show compliance with the B-BBEE and Preferential Procurement Policy.

An updated record of payment of rates, taxes and services to the relevant Municipality must be attached.
Failure to do so will invalidate the bid submitted

No bids will be considered from any person(s) in the service of the state (as defined in Regulation 1 of
Local Government: Municipal Supply Chain Management Regulations).

All bids must be submitted on the official forms provided and a successful bidder will be required to fill
and sign a written Contract Form (MBD 7).

Enquiries relating to this tender should be addressed to Mr Lesedi Mokoka@ 014 590 3390

12. The bidder must submit both manual and electronic document in a form of cd or

USB for consideration (CD OR USB MUST BE MARKED CLEARLY)
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

Clause
number Tender Data
F.1.1 The employer
The employer is The Rustenburg Local Municipality.
F.1.3.2 Replace the contents of the clause with the following:
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and
Returnable Schedules which are required for the tender evaluation purposes, shall form part
of the Contract arising from the invitation to tender.
F.2.1 Eligibility
Only those tenderers who are registered with the CIDB, or are capable of being so prior to
the evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a CE
class of construction work, are eligible to submit tenders.
Joint ventures are eligible to submit tenders provided that:
1. Every member of the joint venture is registered with the CIDB;
2. The lead partner has a contractor grading designation in the 4EP or higher; and the
combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 4EP or
higher class of construction work.
Tenderers faced with the above scenario and who fail to meet the combined designation
grading will not be considered for the tender.
F.2.1. Eligibility
Only those tenderers who have in their employ management and supervisory staff satisfying
the requirements of the scope of work for labour intensive competencies for supervisory and
management staff are eligible to submit tenders.
THE TENDER 12 T1.2
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

Clause Tender Data
number
F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurred in
attending interviews in the office of the employer.
F.2.7 Clarification Meeting
There will not be any briefing session. Should there be any addendum it will be published on
either/or of the following websites E-Tender, CIBD and Municipal website.
F.2.10.5 Pricing and tender offer
Add the following to the clause:
A digital copy of the Bill of Quantities can be obtained from Mr Lesedi Mokoka (Email:
Imokoka@rustenburg.gov.za) upon sufficient notice.
F.2.11 Alterations to documents
Add the following to the clause:
To correct errors made, draw a line through the incorrect entry and write the correct entry
above in black ink and place the full signatures of the authorised signatories next to the
correct entry.
THE TENDER 13 T1.2
Part T1: Tendering procedures Tender Data

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2



BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

Clause
number

F.2.12

F.2.13

F.2.13.2

THE TENDER

MOSENTHAL/IKAGENG-PHASE A

Tender Data

Alternative tender offers

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer's standards and
requirements, the details of which may be obtained from the Employer.

Calculations, drawings and all other pertinent technical information and characteristics as
well as modified or proposed Pricing Data must be submitted with the alternative tender
offer to enable the Employer to evaluate the efficacy of the alternative and its principal
elements, to take a view on the degree to which the alternative complies with the
Employer’s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly
reflect all design assumptions. Pricing Data must reflect all assumptions in the development
of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will
be an obligation of the contract for the tenderer, in the event that the alternative is accepted,
to accept full responsibility and liability that the alternative offer complies in all respects with
the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for
the alternative offer to cover the Employer’s costs of confirming the acceptability of the
detailed design before it is constructed.

Failure to properly comply with this clause, thereby preventing the Employer and/or the
Engineer to properly assess the full implications of the alternative tender, is likely to
disqualify the alternative offered from further consideration.

No submission by the Contractor after award for additional payment or time for completion
of Works relating to the alternative offer will be considered, the tendered rates submitted
shall be considered to reflect the full and final cost implications of the alternative offer.

Submitting a tender offer
Add the following to the clause:

No claim will be entertained for faults in the tender price resulting from any discrepancies,
omissions or indistinct figures.

Replace the contents of the clause with the following:

Return all volumes of the tender document to the Employer after completion of the relevant
sections of each volume in their entirety by writing in black ink.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

Clause Tender Data
number
All volumes are to be left intact in its original format and no pages shall be removed or re-
arranged.
F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original.
F.2.13.4 Add the following to the clause:
Only authorised signatories may sign the original tender offer where required in terms of
2.13.3.
F.2.13.5 The employer’s address for delivery of tender offers and identification details to be shown
F2.15.1 on each tender offer package are:
Location of tender box: Foyer of Missionary Mpheni House,
c/o Beyers Naude and Nelson Mandela Drive,
Rustenburg.
Physical address: Missionary Mpheni House,
c/o Beyers Naude and Nelson Mandela Drive,
Rustenburg.
Identification details: BID NO: RLM/OMM/0089/2021/22- APPOINTMENT OF
CONTRACTOR FOR INSTALLATION OF HIGHMAST IN MOSENTHAL/IKAGENG-PHASE
A), and the closing date and time of the tender.
Postal address: P O Box 550, Rustenburg, 0300
The name and address of the tenderer shall be entered on the back of the envelope.
F.2.13.9 Add the following to the clause:
Accept that all conditions, which are printed or written upon any stationary used by the
Tenderer for the purpose of or in connection with the submission of a tender offer for this
Contract, which are in conflict with the conditions laid down in this document shall be
waived, renounced and abandoned.
F.2.14 Information and data to be completed in all respects
Add the following to the clause:
The Tenderer is required to enter information in the following sections of the document:
Section T2.2......... : Returnable Schedules Section
Section C1.1 ........ : Form of Offer and Acceptance Section
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

Clause
number

F.2.15.1

F.2.15.2
F.2.16.1

F.2.16.1

THE TENDER

MOSENTHAL/IKAGENG-PHASE A

Tender Data

Section C1.2 ........ : Contract Data (Part 2) Section
Section C2.2 ........ : Bill of Quantities

The above sections shall be signed by the Tenderer (and witnesses where required).
Individual pages should only be initialled by the successful Tenderer and by the witnesses
after acceptance by the Employer of the Tender Offer.

The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender
Offer.

The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after
acceptance by the Employer of the Tender Offer.

Accept that the Employer shall in the evaluation of tender offers take due account of the
Tenderer’s past performance in the execution of similar engineering works of comparable
magnitude, and the degree to which he possesses the necessary technical, financial and
other resources to enable him to complete the Works successfully within the contract period.
Satisfy the Employer and the Engineer as to his ability to perform and complete the Works
timeously, safely and with satisfactory quality, and furnish details in section T2.2.2 of
contracts of a similar nature and magnitude which they have successfully executed in the
past. Accept that the Employer is restricted in accordance with clause 4.(4) of the
Construction Regulations 2003, to only appoint a contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely. Accept that submitting
inferior and inadequate information relating to health and safety shall be regarded as
justifiable and compelling reasons not to accept the Tender Offer of the Tenderer scoring
the highest number of tender evaluation points.

Closing Time
The closing time for submission of tender offers is as stated in the Tender Notice and
Invitation to Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Tender offer validity
The tender offer validity period is 90 days.

Add the following to the clause:
If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall

remain valid and open for acceptance until the closure of business on the following working
day.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

Clause
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F.2.18

F.2.20.

F.2.22

F.2.23

THE TENDER

MOSENTHAL/IKAGENG-PHASE A

Tender Data

Provide other material
The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

Add the following to the clause:

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is
requested to do so, submit a full report from his banker as to his financial standing. The
Employer may, in its discretion, and subject to the provisions of Section 4(1)(d) of the State
Tender Board Act 86 of 1968, condone any failure to comply with the foregoing condition.

Accept that the Employer, reserves the right to approach the Tenderer's banker or
guarantor(s) as indicated in the tender document, or the bankers of each of the individual
members of any joint venture that is constituted for purposes of ascertaining the financial
strength of the Tenderer or of the individual member of such venture; and affirmation of the
letter of intent referred to below.

The tenderer is required to submit with his tender a letter of intent from an approved
financial institution undertaking to provide the Construction Guarantee in the format included
in Part C1.3 of this procurement document; and such guarantee with be put in place upon
appointment.

Return of other tender documents
Return all retained tender documents prior to the closing time for the submission of Tender
Offers.

Certificates
The tenderer is required to submit with his tender:
1. a Certificate of Contractor Registration issued by the Construction Industry
Development Board
2. acopy of the CSD summary report
3. Copies of legal registration ~ documents of the  company/close
corporation/partnership including certified copies of identity documents of directors.
4. Bank Rating Letter
5. Documents and Schedules listed in Part T2.

Where a tenderer satisfies CIDB contractor grading designation requirements through joint

venture formation, such tenderers must submit the Certificates of Contractor Registration in
respect of each partner.
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Clause Tender Data
number
F.3.4 Opening of tender submissions
Tenders will be opened immediately after the closing time for tender
F.3.5 Two-envelope system
A two-envelope procedure will not be followed.
F.3.11 Evaluation of Tenders

The procedure for the evaluation of responsive tenders is Method 2 (Functionality, 80/20
Preferential Point System).

POINTS AWARDED FOR FUNCTIONALITY

The tenderer will be required to achieve a minimum score of 70 points in the technical evaluation to be
considered further in the valuation process.

FUNCTIONALITY

For a bidder to qualify it is a requirement to score a minimum of 70 out of a maximum of 100 points for functionality.

Value: 0 = unmeasurable; Values: 1 = Poor; 3 = Good; 5 = Excellent
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ITEM

CRITERIA

WEIGHT

VALUE

SCORE

Company Experience — (Attach appointment letters with
corresponding completion certificates on Client’s letter head
for Highmast installation projects. Should the bidder be
appointed through subcontracting, the main contractor’s
appointment, completion certificate and appointment letter
of the sub-contracting and completion certificate should be
attached). Completed in the past five years (2015-2020)

40

R 1 — R2 million (value = 01)

R3 — R4 million projects (value = 03)

R5 million and above (value = 05)

Bank Rating (Attach confirmation letter from the bank)

10

C = (value = 01)

B = (value = 03)

A = (value = 05)

Key Personnel Experience - Construction Manager
(Detailed CV with Relevant experience in Street Lighting
and High Mast installation projects with traceable references
with a minimum qualification of BTech/Degree in Electrical
Engineering.)

15

1 — 3 years (value = 01)

4 — 5 years (value = 03)

6 years and above (value = 05)

Key Personnel Experience - Site Agent (Experience in
Street Lighting and High Mast installation projects with
traceable references with minimum qualification of National
Diploma in Electrical Engineering which is SAQA accredited
and a wireman'’s licence.)

10

1 —3 years (value = 01)

4 — 5 years (value = 03)

6 years and above (value = 05)

Key Personnel Experience - Safety Officer (Experience
as a Safety Officer in Electrical Engineering projects with a
minimum qualification of National Diploma or Certified

10

THE TENDER

19

Part T1: Tendering procedures

T1.2
Tender Data

Employer

Witness 1 Witness 2 Contractor

Witness 1

Witness 2




RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

Safety officer or SAMTRAC all accredited by SAQA)

1 —3 years (value = 01)

4 — 5 years (value = 03)

6 years and above (value = 05)

Locality of Office (Attach rates and taxes/lease agreement 10
of the company. Statement of Account from the Estates
Body Corporate / Metering services MAY NOT BE
ATTACHED)

Outside the North West Province: (value = 01)

Within the North West Province: (value = 03)

Within the RLM Jurisdiction area: (value = 05)

NQF Level 5 Accreditation (Manage Labour — Intensive 5
Construction Projects) Minimum qualification for both
Construction Manager and Site Agent should be NQF Level
5 of above. Attach proof of qualification.

Any NQF level less than 5 or no attachment (value = 0)

All NQF level are 5 or above: (value = 5)

TOTAL

100

THE TENDER

NB! For item 3, 4 and 5 on the functionality, please attach an organogram indicating
the positions and qualifications of personnel.

The tenderer will be required to achieve a minimum score of 70 points in the technical
evaluation to be considered further in the evaluation process.

The Preference Points System assigns a score to each tenderer tender price and on the
tenderer’s B-BBEE status. These scores are combined to determine an overall score for the
tender. The tender with the highest score will be considered for acceptance.

The weighting of tender Price and Preference for the tender will be done by way of a point
system:

In the case of acquisition of services, works or goods up to a Rand value equal to or above
R30 000 and up to R50 million:

. 80 points are assigned to Price; and
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. 20 points are assigned to Preference.

The total points for Price and Preference in each case above must add up to 100 points.
Points scored will be rounded off to the nearest 2 decimal places.

FORMULA FOR SCORING TENDER PRICE

The following formula will be used to calculate the points for price.
P 1 Pt Pmin
s=a[1- Pmin

where:

Ps = points scored for comparative price of tender under consideration
Pt = comparative price of tender under consideration

Pmin = comparative price of lowest acceptable tender

X = points assigned to price

FORMULA FOR SCORING B-BBEE STATUS

The points allocated to a tenderer will be in accordance with the Preferential Procurement
Regulations, 2017 published in Government Gazette No. 40553 dated 20 January 2017.

The following table is applicable:

B-BBEE Status Level of Number of points
Contributor (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0
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F3.13.1 Acceptance of tender offer
Tender offers will only be accepted if:

a) the price is within the range of the market analysis.

b) the tenderer has in his or her possession an original valid Tax Clearance Certificate
issued by the South African Revenue Services or has made arrangements to meet
outstanding tax obligations;

c) the tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

d) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

e) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to
this effect; and

f) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.

F.3.14 Replace the contents of the clause with the following:
Notice of non-acceptance of tender will not be sent to individual unsuccessful tenderers.
Particulars of the accepted tender can be obtained from the Engineer.
F.3.18 The number of paper copies of the signed contract to be provided by the employer is two
(2).
THE TENDER 22 T1.2
Part T1: Tendering procedures Tender Data

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2



BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

Annex: Standard Conditions of Tender

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement (as amended in
Board Notice 86 of 2010 (May 2010))

F.1 General
F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender.
In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict, and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his or
her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and
the capacity to proceed with the contract.

F.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.
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F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially.
ii) an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or
iii) incompatibility or contradictory interests exist between an employee and the organisation
which employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the
value of the financial offer have been taken into consideration in order to enable comparisons to be
made between offers on a comparative basis

C) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated
or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service that bear
on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in
a form that can be readily read, copied and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and
may cancel the tender process and reject all tender offers at any time before the formation of a contract. The
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give
written reasons for such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers reissue a tender covering substantially the same scope of work within a
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period of six months unless only one tender was received, and such tender was returned unopened to the
tenderer.

F.1.6 Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who
in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points,
as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers
shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who
make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect
the competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms
of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter
into competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request that
tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position provided that
such clarification, specification, fine tuning or additional information does not alter any fundamental aspects of
the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory
effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a
fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall
be advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers
have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two-stage system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2
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F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement
documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations
F.2.1  Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer complies with requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary,
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting
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Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender
data.

F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days
before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being
those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial
all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule
that compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer
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F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in no erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English,
and the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing
to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the
employer's address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening
of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as nonresponsive.

F.2.15 Closing time
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.
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F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to be
withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the employer's request, the employer may regard the tender offer as non-
responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, policies, etc.
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If requested, submit for the employer’'s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

F.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the employer to issue
the contract.

F.2.22 Return of other tender documents
If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

F.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity

(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a

consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements.

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or
as another joint venture; or

C) in the opinion of the Employer, acceptance of the material change would compromise the outcome of

the functionality process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time stated
in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender
Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.
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F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated
in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.
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F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

C) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall

govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in: i) line item totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or ii) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line
item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the
tender offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General
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Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data.

F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

C) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest

ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and
justifiable reasons not to do so and the process set out in this sub clause is repeated.

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in accordance with the

provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of
points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:
TEV =NFO + NQ
where: NFO is the number of tender evaluation points awarded for the financial offer made in

accordance with F.3.11.7.
NQ is the number of tender evaluation points awarded for quality offered in accordance with

F.3.11.9.
) Rank tender offers from the highest number of tender evaluation points to the lowest
d) Recommend tenderer with the highest number of tender evaluation points for the award of the contract,

unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to
do so and the process set out in this sub clause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

THE TENDER 33 T1.2
Part T1: Tendering procedures Tender Data

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula,
unless otherwise stated in the Tender Data:

TEV =NFO + NP + NQ
where: NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
NP is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.8.
NQ is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.9.

C) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the tenderer with the highest number of tender evaluation points and recommend the tenderer with the
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to
do so and the process set out in this sub clause is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

where:

NFO =W1xA

NFOQO is the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the financial offer
as stated in the Tender Data.

Ais a number calculated using the formula and option described in Table F.1 as stated in the
Tender Data.

Table F.1: Formulae for calculating the value of A

| Formula | Comparison aimed at achieving | Option 1a | Option 2 a |
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1 Highest price or discount -
gnestp (1+—(PPP’“)) A=P/Pm
m

2 Lowest price or percentage (P - Rp)

commission / fee (=) A=Pm/P
where:
Pm = the comparative offer of the most favourable tender offer.
P = the comparative offer of tender offer under consideration.
F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender
data and reject all claims for preferences where tenderers are not eligible for such preferences. Calculate the
total number of tender evaluation points for preferences claimed in accordance with the provisions of the tender
data.

F.3.11.9 Scoring quality

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:

NQ = W2 x SO/ MS

where: SO is the score for quality allocated to the submission under consideration.
MS is the maximum possible score for quality in respect of a submission; and
W2 is the maximum possible number of tender evaluation points awarded for the quality as
stated in the tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer to
provide.

F.3.13 Acceptance of tender offer
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk
and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,
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C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any
of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
C) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other
tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.
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THE TENDER
PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Documents
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T2.1 List of returnable documents

1. Tenderers are required to submit the following with their tenders or within three days of receipt of the
Employer’s or his Agent’s written request for same:

(a) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,
(b) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002,

(c) Curriculum vitae of the person who prepares the Contractor's Health and Safety Plan,
and

(d) Curriculum vitae of the Health and Safety Officer the successful tenderer intends
appointing in accordance with the Occupational Health and Safety Act (Act 85 of 1993).

(e) Curriculum Vitae of all site management and supervisory staff.

() Insurance

(9) Guarantee

2. The returnable schedules included in Section T2.2 will be used to evaluate tenders received. These

schedules will also form part of the Contract.

THE TENDER 38 T2.1
Part T2: Returnable Documents List of Returnable Documents

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

T2.2 Returnable schedules

1. Returnable Schedules required only for tender evaluation purposes
T2.2.1 Record of Addenda to Tender Documents
T2.2.2 Compulsory Enterprise Questionnaire
T2.2.3 Certificate of authority for joint ventures (where applicable)
T2.2.4 Schedule of Proposed Subcontractors
T2.2.5 Schedule of Plant and Equipment
T2.2.6 Schedule of the Tenderer’s Experience
T2.2.7 Financial References
T2.2.8 Proposed Amendments and Qualifications
T2.2.9 Supervisory and Safety Personnel

T2.2.10 Labour Utilisation

T2.2.11 Compliance with OHSA (Act 85 of 1993)
T2.2.12 Site Inspection Certificate

T2.2.13 Authority of Signatory

T2.2.14 General Conditions of Contract

T2.2.15 MBD Pricing Schedule

T2.2.16 MBD 4 Declaration of Interest

T2.2.17 MBD 5 Declaration of Procurement above R 10 million

T2.2.18 MBD 6.1 Preference Points Claim Form in terms of PPR 2011

T2.2.19 MBD 6.2 Declaration certificate for local production and content for designated
sectors

T2.2.20 MBD 8 Past Supply Chain Management Practices
T2.2.21 MBD 9 Certificate of Independent Bid Determination
T2.2.22 Section 38 — Declaration Form

T2.2.23 Confirmation of Outstanding Municipal Rates and Taxes
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T2.2.1: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.
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Signed Date
Name Position
Tenderer
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T2.2.2: Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section1: Name of enterprise: ........ccii ittt ie e tnasaraeraransasnn sannnns

Section 2: VAT registration number, ifany:......... ... .. i

Section 3: CIDB registration number, ifany:............coiiiiiii it i i it i e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMbEr . . .. ... .
Close corporation NUMbeT . . . . ...

Tax reference NUMDET . . . .. .

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

O a member of any municipal council o an employee of any provincial department, national

o a member of any provincial legislature or provincial public entity or constitutional institution

O a member of the National Assembly or the within - the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

O a member of the board of directors of any O @ member of an accounting authority of any national
municipal entity or provincial public entity

o an official of any municipality or municipal entity O an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, Status of service
partner, director, manager, Name of institution, public office, board (tick appropriate column)
principal shareholder or or organ of state and position held current Within last
stakeholder 12 months
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*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

O
O
O

a member of any municipal council O an employee of any provincial department, national or
a member of any provincial legislature provincial public entity or constitutional institution

a member of the National Assembly or within the meaning of the Public Finance

the National Council of Province Management Act, 1999 (Act 1 of 1999)

a member of the board of directors of any = @ member of an accounting authority of any national
municipal entity or provincial public entity

an official of any municipality or municipal O an employee of Parliament or a provincial legislature

entity

Name of spouse, child or | Name of institution, public office, board Status of service

parent ororgan o state and position held (tick appropriate
column)
cu rent | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i)

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
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person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position

Enterprise
name
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T2.2.3: Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . ... ... .. ..
.......................... , authorised signatory of thecompany .. ........ ... .. ... ... .. ... ... ..
................................. , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Designation

Designation

Designation
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T2.2.4: Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the
names of proposed Subcontractors in accordance with requirements in the contract for such appointments. If there
are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor.

1.

2.

3.

4,

5.
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Signed Date
Name Position
Tenderer
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T2.2.5: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available
for this contract or will acquire or hire for this contract if my/our tender is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired or acquired for this contract if my/our tender is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.
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Signed Date
Name Position
Tenderer
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T2.2.6: Schedule of the Tenderer’s Experience

The following is a statement of similar work successfully executed / in progress by myself/ourselves in the last 5
ears:

Employer, contact person Description of contract Value of work Date
and telephone number. inclusive of VAT completed
(Rand)
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0082/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

Signed Date
Name Position
Tenderer
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0082/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

T2.2.7: Financial References

(a)

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements
together with my/our Directors' and Auditors' report for consideration by the Employer.

DETAILS OF COMPANY'S BANK

I/'We hereby authorise the Employer/Engineer to approach all or any of the following banks for
a reference:

DESCRIPTION OF BANK DETAIL APPLICABLE TO BANK DETAIL APPLICABLE
BANK DETAIL COMPANY HEAD OFFICE TO THE SITE OF THE WORKS

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number ( ) ( )

Fax number ( ) ( )

Account number
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0082/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

Signed Date
Name Position
Tenderer
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0082/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

T2.2.8: Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his
tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the employer’s handling of material deviations and qualifications.

Page Clause or item Proposal
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0082/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

Signed Date
Name Position
Tenderer
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T2.2.9: Supervisory and Safety Personnel

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Name % Time on Position Service Name of Project Value of Positipn
Site (Current) (Years) And year executed Works Occupied
Construction Manager
Contractor’s Site Agent 100%
Contractor's Foremen 100%
Construction Health and Safety Officer 100%

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all supervisory and safety personnel.

Signed Date
Name Position
Tenderer
56
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T2.2.10: Labour Utilisation

Labour Categories - Definitions

NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the
Project Specifications or Standardised Specifications

1.

General Foreman / Foreman

An employee who gives out work to and directly co-ordinates and supervises employees. His duties
encompass any one or more of the following activities:

a) Supervision.
b) Maintaining discipline.
c) Ensuring safety on the workplace.
d) Being responsible to the Contractor for efficiency and production for his portion of the works;
and
e) Performing skilled work, whether in an instructional capacity or otherwise.
2. Charge hand
An employee engaged in any one or more of the following activities:
a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an
artisan.
b) Giving out work to other employees under his control and supervision.
)] Ensuring safety on the workplace.
d) Maintaining discipline; and
e) Being directly responsible to a general foreman or foreman or the Contractor or the
Contractor's representative for efficiency and production for his portion of the works.
3. Artisan
An employee who has successfully completed all prescribed courses at a practical institutional training
center for a particular trade and who has successfully completed the on-site period of training as
prescribed and who has successfully passed the prescribed trade tests.
4, Team Leader
An employee engaged in any one or more of the following activities:
a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled
person.
b) Giving out work to other employees under his control and supervision.
c) Maintaining discipline.
d) Being directly responsible to a Charge hand or a foreman or a general foreman or the
employer's authorised representative for efficiency and production for his portion of the works.
5. Skilled Employee
An employee engaged in an ancillary trade or an assistant artisan.
6. Semi-Skilled Employee
An employee with any specified skills, an apprentice or a trainee-artisan.
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7. Unskilled Employee
An employee engaged on any task or operation not specified above.

8. Imported Employee
Personnel permanently employed by Contractor.

9. Local Employee
Temporary workforce employed through Labour Desk.

MAN DAYS

Categories a) No. of Man Days

b) Imported c) Local

d) HDI (Y/N)

1. Contracts Manager

2. Site Agent

3. Foreman (specify type)

5. Charge hands
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Categories a) No. of Man Days

b) Imported c) Local d) HDI (Y/N)

6. Artisans

7. Operators/Drivers

8. Clerks/ Storeman

9. Team Leader

10. Skilled Labour

11. Semi-skilled Labour

12. Unskilled Labour

Signed Date

Name Position

Tenderer
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T2.2.11: Occupational Health and Safety Act: Statement by Tendering Entity

l, duly authorised

to represent (company name)

in my capacity as hereby
confirm that | accept full and exclusive responsibility for compliance by myself and all persons who perform

work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and
all regulations promulgated from time to time, whilst performing work on

| confirm that all employees who perform work on the site shall be properly trained to do this in a manner
which is safe and without risk to health and safety to themselves and others in the vicinity and undertake to
have our activities adequately supervised in the interest of health and safety.

Signed Date

Name Position

Tenderer
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T2.2.12: Site Inspection Certificate

As required by Clause 2.7 of the Tender Data, l/we certify that I/we have visited the site of the Works and
attended the site visit and clarification meeting on the date certified below.

I/'we further certify that | am / we are satisfied with the description of the Work and the explanations given by
the Engineer at the site visit and clarification meeting.

Signature of Tenderer Date

Site Visit

This will certify that

representing

attended a Site Inspection for this Contract on 20

(signed)

For the Engineer
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T2.2.13: Authority of Signatory

With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by:
(Mark applicable block)

a company, and attach hereto a certified copy of the required resolution of the Board
of Directors

a partnership, and attach hereto a certified copy of the required resolution by all
partners

a close corporation, and attach hereto a certified copy of the required resolution of the
Board of Officials

a one-man business, and attach hereto certified proof that | am the sole owner of the
business submitting this tender

a joint venture, and attach hereto

- an notarially certified copy of the original document under which the joint
venture was constituted; and

- certified authorisation by the participating members of the undersigned to
submit tenders and conclude contracts on behalf of the joint venture

Signed Date
Name Position
Tenderer
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

T2.2.14: General Conditions of Contract

O©CONOOTA,WN =

(NOT TO BE ALTERED)

PROCUREMENT: GENERAL CONDITIONS OF CONTRACT

Dated July 2010 as set out by the National Treasury: Republic of South Africa

TABLE OF CLAUSES

. Definitions
. Application
. General

. Standards

. Use of contract documents and information inspection
. Patent Rights

. Performance security

. Inspections, tests and analyses
. Packing

. Delivery and documents

. Insurance

. Transportation

. Incidental Services

. Spare parts

. Warranty

. Payment

. Prices

. Variation orders

. Assignment

. Subcontracts

. Delays in the supplier’'s performance
. Penalties

. Termination for default

. Anti-dumping and countervailing duties and rights
. Force Majeure

. Termination for insolvency
. Settlement of Disputes

. Limitation of Liability

. Governing language

. Applicable law

. Notices

. Taxes and duties

. Transfer of contracts

34. Amendments of contracts

. Prohibition of restrictive practices
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

General Conditions of Contract
1. Definitions
1. The following terms shall be interpreted as indicated:
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as
recorded in the contract form signed by the parties, including all attachments and appendices thereto
and all documents incorporated by reference therein.

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper
performance of his contractual obligations.

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence
the action of a public official in the procurement process or in contract execution.

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its
government and encouraged to market its products internationally.

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which
the services are supplied. Goods are produced when, through manufacturing, processing or
substantial and major assembly of components, a commercially recognized new product results that
is substantially different in basic characteristics or in purpose or utility from its components.

1.7 “Day” means calendar day.
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand.

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified
store or depot or on the specified site in compliance with the conditions of the contract or order, the
supplier bearing all risks and charges involved until the goods are so delivered and a valid receipt is
obtained.

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the
RSA at lower prices than that of the country of origin and which have the potential to harm the local
industries in the RSA.

1.12 ” Force majeure” means an event beyond the control of the supplier and not involving the
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted to,
acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any bidder, and includes collusive practice
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition.

1.14 “GCC” means the General Conditions of Contract.

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is
required to supply to the purchaser under the contract.

1.16 “Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the supplier
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or
duty at the South African place of entry as well as transportation and handling charges to the factory
in the Republic where the goods covered by the bid will be manufactured.

1.17 “Local content” means that portion of the bidding price, which is not included in the imported
content provided that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of goods or works or the
rendering of a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the supply of the goods, such as

transportation and any other incidental services, such as installation, commissioning, provision of
technical assistance, training, catering, gardening, security, maintenance and other such obligations
of the supplier covered under the contract.

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and
administer the required and specified service(s) to the State.

1.26 “Tort” means in breach of contract.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

1.27 “Turnkey” means a procurement process where one service provider assumes total
responsibility for all aspects of the project and delivers the full end product / service required by the
contract.

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical
writing.

2. Application

2.1.These general conditions are applicable to all bids, contracts and orders including bids for functional
and professional services (excluding professional services related to the building and construction
industry), sales, hiring, letting and the granting or acquiring of rights, but excluding immovable
property, unless otherwise indicated in the bidding documents.

2.2.Where applicable, special conditions of contract are also laid down to cover specific goods, services
or works.

2.3.Where such special conditions of contract are in conflict with these general conditions, the special
conditions shall apply.

3. General

3.1.Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a nonrefundable fee
for documents may be charged.

3.2.Invitations to bid are usually published in locally distributed news media and on the
municipality/municipal entity website.

4, Standards

4.1.The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

5. Use of contract documents and information inspection

5.1. The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or
on behalf of the purchaser in connection therewith, to any person other than a person employed by
the supplier in the performance of the contract. Disclosure to any such employed person shall be
made in confidence and shall extend only as far as may be necessary for purposes of such
performance.

5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or
information mentioned in GCC clause 5.1 except for purposes of performing the contract.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

5.3. Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s
performance under the contract if so required by the purchaser.

5.4.The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by
the purchaser.

6. Patent Rights

6.1.The supplier shall indemnify the purchaser against all third-party claims of infringement of patent,
trademark, or industrial design rights arising from use of the goods or any part thereof by the
purchaser.

6.2.When a supplier developed documentation / projects for the municipality / municipal entity, the
intellectual, copy and patent rights or ownership of such documents or projects will vest in the
municipality / municipal entity.

7. 7. Performance security

7.1. Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

7.2.The proceeds of the performance security shall be payable to the purchaser as compensation for
any loss resulting from the supplier’s failure to complete his obligations under the contract.

7.3.The performance security shall be denominated in the currency of the contract or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

7.4.The performance security will be discharged by the purchaser and returned to the supplier not later
than thirty (30) days following the date of completion of the supplier’s performance obligations under
the contract, including any warranty obligations, unless otherwise specified.

8. Inspections, tests and analyses
8.1.All pre-bidding testing will be for the account of the bidder.
8.2.1f it is a bid condition that goods to be produced or services to be rendered should at any stage be
subject to inspections, tests and analyses, the bidder or contractor’s premises shall be open, at all
reasonable hours, for inspection by a representative of the purchaser or organization acting on
behalf of the purchaser.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

8.3.If there are no inspection requirements indicated in the bidding documents and no mention is made
in the contract, but during the contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including payment arrangements with the
testing authority concerned.

8.4.If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be
defrayed by the purchaser.

8.5.Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract
requirements, irrespective of whether such goods or services are accepted or not, the cost in
connection with these inspections, tests or analyses shall be defrayed by the supplier.

8.6.Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the
contract requirements may be rejected.

8.7.Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if
found not to comply with the requirements of the contract. Such rejected goods shall be held at the
cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost
and forthwith substitute them with goods, which do comply with the requirements of the contract.
Failing such removal the rejected goods shall be returned at the suppliers cost and risk. Should the
supplier fail to provide the substitute goods forthwith, the purchaser may, without giving the supplier
further opportunity to substitute the rejected goods, purchase such goods as may be necessary at
the expense of the supplier.

8.8.The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the
contract on account of a breach of the conditions thereof, or to act in terms of Clause 22 of GCC.

9. Packing

9.1.The supplier shall provide such packing of the goods as is required to prevent their damage or
deterioration during transit to their final destination, as indicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme
temperatures, salt and precipitation during transit, and open storage. Packing, case size weights
shall take into consideration, where appropriate, the remoteness of the goods’ final destination and
the absence of heavy handling facilities at all points in transit.

9.2.The packing, marking, and documentation within and outside the packages shall comply strictly with
such special requirements as shall be expressly provided for in the contract, including additional
requirements, if any, and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1. Delivery of the goods and arrangements for shipping and clearance obligations shall be
made by the supplier in accordance with the terms specified in the contract.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

11. Insurance

11.1. The goods supplied under the contract shall be fully insured in a freely convertible currency
against loss or damage incidental to manufacture or acquisition, transportation, storage and delivery
in the manner specified.

12. Transportation
12.1. Should a price other than an all-inclusive delivered price be required, this shall be specified.
13. Incidental Services

13.1. The supplier may be required to provide any or all of the following services, including
additional services, if any:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods.
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods.
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the
supplied goods.
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of
time agreed by the parties, provided that this service shall not relieve the supplier of any warranty
obligations under this contract; and
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-
up, operation, maintenance, and/or repair of the supplied goods.

13.2. Prices charged by the supplier for incidental services, if not included in the contract price for
the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates
charged to other parties by the supplier for similar services.

14. Spare parts

14.1. As specified, the supplier may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this election
shall not relieve the supplier of any warranty obligations under the contract, and.
(b) in the event of termination of production of the spare parts:
(i) advance notification to the purchaser of the pending termination, in sufficient time to permit the
purchaser to procure needed requirements; and
(i) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and
specifications of the spare parts, if requested.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

15. Warranty

15.1. The supplier warrants that the goods supplied under the contract are new, unused, of the
most recent or current models and that they incorporate all recent improvements in design and
materials unless provided otherwise in the contract. The supplier further warrants that all goods
supplied under this contract shall have no defect, arising from design, materials, or workmanship
(except when the design and/or material is required by the purchaser’s specifications) or from any
act or omission of the supplier, that may develop under normal use of the supplied goods in the
conditions prevailing in the country of final destination.

15.2. This warranty shall remain valid for twelve (12) months after the goods, or any portion
thereof as the case may be, have been delivered to and accepted at the final destination indicated in
the contract, or for eighteen (18) months after the date of shipment from the port or place of loading
in the source country, whichever period concludes earlier, unless specified otherwise.

15.3. The purchaser shall promptly notify the supplier in writing of any claims arising under this
warranty.

15.4. Upon receipt of such notice, the supplier shall, within the period specified and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

15.5. If the supplier, having been notified, fails to remedy the defect(s) within the period specified,
the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk
and expense and without prejudice to any other rights which the purchaser may have against the
supplier under the contract.

16. Payment
16.1. The method and conditions of payment to be made to the supplier under this contract shall
be specified.
16.2. The supplier shall furnish the purchaser with an invoice accompanied by a copy of the

delivery note and upon fulfillment of other obligations stipulated in the contract.

16.3. Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days
after submission of an invoice or claim by the supplier.
16.4. Payment will be made in Rand unless otherwise stipulated.
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17.

18.

19.

20.

21,

RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

Prices

17.1. Prices charged by the supplier for goods delivered and services performed under the
contract shall not vary from the prices quoted by the supplier in his bid, with the exception of any
price adjustments authorized or in the purchaser’s request for bid validity extension, as the case may
be.

Variation orders

18.1. In cases where the estimated value of the envisaged changes in purchase does not vary
more than 15% of the total value of the original contract, the contractor may be instructed to deliver
the goods or render the services as such. In cases of measurable quantities, the contractor may be
approached to reduce the unit price, and such offers may be accepted provided that there is no
escalation in price.

Assignment

19.1. The supplier shall not assign, in whole or in part, its obligations to perform under the
contract, except with the purchaser’s prior written consent.

Subcontracts

20.1. The supplier shall notify the purchaser in writing of all subcontracts awarded under these
contracts if not already specified in the bid. Such notification, in the original bid or later, shall not
relieve the supplier from any liability or obligation under the contract.

Delays in the supplier’s delivery and/or performance

21.1. Delivery of the goods and performance of services shall be made by the supplier in
accordance with the time schedule prescribed by the purchaser in the contract.

21.2. If at any time during performance of the contract, the supplier or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the supplier
shall promptly notify the purchaser in writing of the fact of the delay, it's likely duration and its
cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate
the situation and may at his discretion extend the supplier’s time for performance, with or without the
imposition of penalties, in which case the extension shall be ratified by the parties by amendment of
contract.

21.3. The right is reserved to procure outside of the contract small quantities or to have minor
essential services executed if an emergency arises, the supplier’s point of supply is not situated at or
near the place where the goods are required, or the supplier’s services are not readily available.
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21.4. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC
Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 22.2 without the
application of penalties.

21.5. Upon any delay beyond the delivery period in the case of a goods contract, the purchaser
shall, without cancelling the contract, be entitled to purchase goods of a similar quality and up to the
same quantity in substitution of the goods not supplied in conformity with the contract and to return
any goods delivered later at the supplier's expense and risk, or to cancel the contract and buy such
goods as may be required to complete the contract and without prejudice to his other rights, be
entitled to claim damages from the supplier.

22. Penalties

22.1. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform
the services within the period(s) specified in the contract, the purchaser shall, without prejudice to its
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on
the delivered price of the delayed goods or unperformed services using the current prime interest
rate calculated for each day of the delay until actual delivery or performance. The purchaser may
also consider termination of the contract pursuant to GCC Clause 283.

23. Termination for default

23.1. The purchaser, without prejudice to any other remedy for breach of contract, by written
notice of default sent to the supplier, may terminate this contract in whole or in part:

(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract,
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b) if the supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

23.2. In the event the purchaser terminates the contract in whole or in part, the purchaser may
procure, upon such terms and in such manner, as it deems appropriate, goods, works or services
similar to those undelivered, and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall continue performance of the
contract to the extent not terminated.

23.3. Where the purchaser terminates the contract in whole or in part, the purchaser may decide
to impose a restriction penalty on the supplier by prohibiting such supplier from doing business with
the public sector for a period not exceeding 10 years.

23.4. If a purchaser intends imposing a restriction on a supplier or any person associated with the
supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond
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within the stipulated fourteen (14) days the purchaser may regard the supplier as having no objection
and proceed with the restriction.

23.5. Any restriction imposed on any person by the purchaser will, at the discretion of the
purchaser, also be applicable to any other enterprise or any partner, manager, director or other
person who wholly or partly exercises or exercised or may exercise control over the enterprise of the
first-mentioned person, and with which enterprise or person the first-mentioned person, is or was in
the opinion of the purchaser actively associated.

23.6. If a restriction is imposed, the purchaser must, within five (5) working days of such
imposition, furnish the National Treasury, with the following information:

(

(i) the date of commencement of the restriction
(iii) the period of restriction; and

(iv) the reasons for the restriction.

i) the name and address of the supplier and / or person restricted by the purchaser.
i
i

These details will be loaded in the National Treasury’s central database of suppliers or persons
prohibited from doing business with the public sector.

23.7. If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the
Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that
such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name has
been endorsed on the Register, the person will be prohibited from doing business with the public
sector for a period not less than five years and not more than 10 years. The National Treasury is
empowered to determine the period of restriction and each case will be dealt with on its own merits.
According to section 32 of the Act the Register must be open to the public. The Register can be
perused on the National Treasury website

24. Antidumping and countervailing duties and rights

24.1. When, after the date of bid, provisional payments are required, or anti-dumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping or
countervailing right is increased in respect of any dumped or subsidized import, the State is not liable
for any amount so required or imposed, or for the amount of any such increase. When, after the said
date, such a provisional payment is no longer required or any such anti-dumping or countervailing
right is abolished, or where the amount of such provisional payment or any such right is reduced,
any such favourable difference shall on demand be paid forthwith by the supplier to the purchaser or
the purchaser may deduct such amounts from moneys (if any) which may otherwise be due to the
supplier in regard to goods or services which he delivered or rendered, or is to deliver or render in
terms of the contract or any other contract or any other amount which may be due to him.
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25. Force Majeure

25.1. Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for
forfeiture of its performance security, damages, or termination for default if and to the extent that his
delay in Performance or other failure to perform his obligations under the contract is the result of an
event of force majeure.

25.2. If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing
of such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the
supplier shall continue to perform its obligations under the contract as far as is reasonably practical
and shall seek all reasonable alternative means for performance not prevented by the force majeure
event.

26. Termination for insolvency

26.1. The purchaser may at any time terminate the contract by giving written notice to the supplier
if the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without
compensation to the supplier, provided that such termination will not prejudice or affect any right of
action or remedy, which has accrued or will accrue thereafter to the purchaser.

27. Settlement of Disputes

27.1. If any dispute or difference of any kind whatsoever arises between the purchaser and the
supplier in connection with or arising out of the contract, the parties shall make every effort to resolve
amicably such dispute or difference by mutual consultation.

27.2. If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such
mutual consultation, then either the purchaser or the supplier may give notice to the other party of
his intention to commence with mediation. No mediation in respect of this matter may be
commenced unless such notice is given to the other party.

27.3. Should it not be possible to settle a dispute by means of mediation, it may be settled in a
South African court of law.

27.4. Notwithstanding any reference to mediation and/or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and

(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and / or
services rendered according to the prescripts of the contract.
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Limitation of Liability

28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant to
Clause 6;

29.

30.

31.

32,

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any
indirect or consequential loss or damage does not apply to any obligation of the supplier to pay
penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the
cost of repairing or replacing defective equipment.

Governing language

29.1. The contract shall be written in English. All correspondence and other documents pertaining
to the contract that is exchanged by the parties shall also be written in English.

Applicable law

30.1. The contract shall be interpreted in accordance with South African laws, unless otherwise
specified.

Notices

31.1. Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in
his bid or to the address notified later by him in writing and such posting shall be deemed to be
proper service of such notice.

31.2. The time mentioned in the contract documents for performing any act after such aforesaid
notice has been given, shall be reckoned from the date of posting of such notice.

Taxes and duties

32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and
other such levies imposed outside the purchaser’s country.

32.2. A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred
until delivery of the contracted goods to the purchaser.

32.3. No contract shall be concluded with any bidder whose tax matters are not in order. Prior to
the award of a bid SARS must have certified that the tax matters of the preferred bidder are in order.

32.4. No contract shall be concluded with any bidder whose municipal rates and taxes and
municipal services charges are in arrears.
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33. Transfer of contracts

33.1. The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof
without the written permission of the purchaser

34. Amendment of contracts

34.1. No agreement to amend or vary a contract or order or the conditions, stipulations or
provisions thereof shall be valid and of any force unless such agreement to amend or vary is entered
into in writing and signed by the contracting parties. Any waiver of the requirement that the
agreement to amend or vary shall be in writing, shall also be in writing.

35. Prohibition of restrictive practices

35.1. 35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of restrictive practices
1998, as amended, an agreement between, or concerted practice by, firms, or a decision by an
association of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder(s)
is / are or a contractor(s) was / were involved in collusive bidding.

35.2. If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the
purchaser has / have engaged in the restrictive practice referred to above, the purchaser may refer
the matter to the Competition Commission for investigation and possible imposition of administrative
penalties as contemplated in section 59 of the Competition Act No 89 0f 1998.

35.3. If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of
the restrictive practice referred to above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s)
or contractor(s) concerned.
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SPECIAL CONDITIONS OF CONTRACT

Termination by Employer and Appointment of a completion Service Provider (Contractor)

In an event where the successful Service Provider (Contractor) has failed to execute the contract as per the
conditions of the contract, thus resulting in termination of the contract as per Clauses 9.2.1.1, 9.2.1.2,
9.2.1.3 (1)(2)(3)(4)(5)(6)(7)(8), of the General Conditions of Contract 2015, Third Edition. Then, the
Employer (Rustenburg Local Municipality) reserves the right to appoint the second highest scoring bidder in
the same tender for completion of the contract.

Any incurred losses and damages will be claimed against the terminated Service Provider(Contractor).
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T2.2.16:
MBD 4: DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state( .

Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or
related to persons in service of the state, it is required that the bidder or their authorised
representative declare their position in relation to the evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.1 Full Name of bidder or his or her representative: ...........ccoeiiiiiiiiiinicicien e,

3.2 Identity NUMDEr: ....cuieniiiiii e e s e e e

3.3 Position occupied in the Company (director, trustee, hareholder?): ..........cceoveiiiniiiiiininns

3.4 Company Registration NUMber: ... e

3.5 Tax Reference NUMDEL: .......ociiirimisin s srss s s s e s e s e s s s m e s e e
3.6 VAT Registration NUMDber:........cccoiiiiiiiiiiirr s s e

3.7 The names of all directors / trustees / shareholders members, their individual identity humbers
and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? [ TICK APPLICABLE BOX] L1YES/[INO

3.8.1 If yes, furnish particulars. ...........ccoireiiiiiiii

TMSCM Regulations: “in the service of the state” means to be —

(a) a member of —

(i) any municipal council.

(i) any provincial legislature; or

(iii) the national Assembly or the national Council of provinces.

(b) a member of the board of directors of any municipal entity; (c) an official of any municipality or
municipal entity.
(d) an employee of any national or provincial department, national or provincial public entity or
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constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999).
(e) a member of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state
for the past twelve months? [Tick APPLICABLE BOX] [] YES/[]NO

3.9.1 If yes, furnish particulars...........cooovvuieiiiiimiceir e

3.10 Do you have any relationship (family, friend, other) with persons in the

service of the state and who may be involved with
the evaluation and or adjudication of this bid? [Tick APpPLICABLEBOX] [] YES/[]NO
3.10.1 If yes, furnish particulars............cooiiiiiiiiicc s

3.11  Are you, aware of any relationship (family, friend, other) between any other bidder and any
persons in the service of the state whomay be involved with the

evaluation and or adjudication of this bid? [Tick APPLICABLE BOX] [] YES/[] NO
3.11.1 If yes, furnish particulars............ccoooiiiiii

3.12 Are any of the company’s directors, trustees, managers,principle shareholders
or stakeholders in service of the state? [Tick APPLICABLE BOX] [ ] YES /[ NO

3.12.1 If yes, furnish particulars............ccooviiiiiiiii

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? [Tick APPLICABLE BOX] [] YES /[ ] NO

3.13.1 If yes, furnish particulars.............coviruiiiiei i
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3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of
this company have any interest in any other related companies or business whether
or not they are bidding for this contract. [Tick APpPLICABLE BOX] [ ] YES /[] NO

3.14.1 If yes, furnish particulars..........c.ccooiiiiiiiii

4. Full details of directors / trustees / members / shareholders.
Full Identity Number Personal State
Name Referenc Employe
e Tax e
Number Number
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Signature Date
Capacity Name of Bidder
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T2.2.17:
MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete
the following questionnaire:

1 Are you by law required to prepare annual financial statements for auditing?
[Tick APPLICABLE BOX] []1*YES /[[] NO
1.1 If yes, submit audited annual financial statements for the past three years or since the date of

establishment if established during the past three years.

2 Do you have any outstanding undisputed commitments for municipal services towards any
municipality for more than three months or any other service provider in respect of which payment is
overdue for more than 30 days?

[Tick APPLICABLE BOX] []1*YES /(] NO

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which
payment is overdue for more than 30 days.

2.2 If yes, provide particulars.
3 Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such contract?
[TICK APPLICABLE BOX] L1*YES/[] NO
3.1 If yes, furnish particulars
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4, Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of
payment from the municipality / municipal entity is expected to be transferred out of the Republic?
[Tick APpPLICABLE BOX] []*YES /[ ] NO
4.1 If yes, furnish particulars

I, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position in the Firm/Company
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T2.2.18:

MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2011

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB:

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable;
1.3 Points for this bid shall be awarded for:
(a) Price;and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not exceed ﬁ
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1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the

bid,

will be interpreted to mean that preference points for B-BBEE status level of contribution are not

claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2. DEFINITIONS

(@)

“B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(9) “prices” includes all applicable taxes less all unconditional discounts;

(h)  “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;
(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

()  “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;
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3. POINTS AWARDED FOR PRICE

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt — P mi Pt — P mi
ps=80/1— M or ps=90 11— —mm
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
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5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
6.1 B-BBEE Status Level of Contributor: . = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

| YES ] | NO | |

714 If yes, indicate:

i)  What percentage of the contract will be subcontracted................cooeiiiiiiinn. %
i)  The name of the sUb-CONraCtOr. ... ...ocieiii e,
iii) The B-BBEE status level of the sub-contractor...........ccccovviiiiieiiii e,
iv) Whether the sub-contractor is an EME or QSE

Tick applicable box

YES NO

v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: El\\I/IE Q?E

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
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RUSTENBURG LOCAL MUNICIPALITY
BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COMPANY/MIMM:. .. .
8.2 VAT registration number:..... ...
8.3 Company registration NUMDET:.... ..ot
8.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited
[TICK APPLICABLE BOX]
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
8.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TicK APPLICABLE BOX]
8.7 MUNICIPAL INFORMATION
Municipality where business is situated: ..........ccociiiiiiiiiiiiicc
Registered Account Number: ...........cooiniinieinnnne.
Stand Number:...............o
8.8 Total number of years the company/firm has been in business:...........c.ccccccviiiiiinn.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

8.9

MOSENTHAL/IKAGENG-PHASE A

I/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4
and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | /
we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a

=

disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

CONTRACT FORM - RENDERING OF SERVICES MDB 7.2

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER
AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR
RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

| hereby undertake to render services described in the attached bidding documents to (name of the institution)
................................................................................................................. in accordance with the
requirements and task directives / proposals specifications stipulated in Bid
NUMDET ...t at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing date of
the bid.

The following documents shall be deemed to form and be read and construed as part of this agreement:
Bidding documents,

Invitation to bid;

Tax compliance status (CSD report);

Pricing schedule(s);

Filled in task directive/proposal;

Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the
Preferential Procurement Regulations 2011;

Declaration of interest;

Declaration of bidder's past SCM practices;

Certificate of Independent Bid Determination;

Special Conditions of Contract;

General Conditions of Contract; and

Other (specify)
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

| confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and |
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under
this agreement as the principal liable for the due fulfillment of this contract.

| declare that | have no participation in any collusive practices with any bidder or any other person regarding this or any
other bid.

| confirm that | am duly authorised to sign this contract.

NAME (PRINT) oo
WITNESSES
CAPACITY e, |
SIGNATURE R
NAME OF FIRM oo, DATE:
DATE
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

MBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number .................. dated.......ccooevviiiniinnnnn, for the rendering of services indicated
hereunder and/or further specified in the annexure(s).

An official order indicating service delivery instructions is forthcoming.

| undertake to make payment for the services rendered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL s THRESHOLD
DESCRIPTION OF APPLICABLE | COMPLETION LEVEL OF FOR LOCAL
SERVICE TAXES DATE CONTRIBUTIO PRODUCTION
INCLUDED) N AND
CONTENT (if
applicable)
4, | confirm that | am duly authorized to sign this contract.
WITNESSES
SIGNED AT ..o ON..ooie e, X
NAME (PRINT) oo 5
SIGNATURE e DATE:
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A

MBD 8: DECLARATION OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by institutions in ensuring that when goods and services
are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system.
b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN

MOSENTHAL/IKAGENG-PHASE A
| Question
Is the bidder or any of its directors listed on the National Treasury’s Database of

Restricted Suppliers as companies or persons prohibited from doing business with
the public sector?

Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).The Database of Restricted

Suppliers now resides on the National Treasury’s website (www.treasury.qov.za)

and can be accessed by clicking on its link at the bottom of the home page.

Yes
Yes

O

No
No
[l

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12
of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home page.

Yes

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a court
outside of the Republic of South Africa) for fraud or corruption during the past five
years?

Yes

4.3.1

If so, furnish particulars:

4.4

Was any contract between the bidder and any organ of state terminated during the
past five years on account of failure to perform on or comply with the contract?

Yes

4.41

If so, furnish particulars:
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ...ttt CERTIFY
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. |

ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name/s and surname of Bidder Signature
Position  In the Firm/Company Date
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Municipal Bidding Document (MBD) must form part of all bids! invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that,

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be

completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to

acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between

competitors not to compete
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

| have read and | understand the contents of this Certificate;

| understand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium?3 will not be construed as collusive bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b geographical area where product or service will be rendered (market allocation)
(c methods, factors or formulas used to calculate prices;
d
(

e

the intention or decision to submit or not to submit, a bid;

)
)
)
) the submission of a bid which does not meet the specifications and conditions of

the bid; or
() bidding with the intention not to win the bid.
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Signature Date

Position Name of Bidder
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

T2.2.22:

SECTION 38: DECLARATION FORM

Having examined the BID and the general conditions thereto, I/we hereby certify that the bid price in
the bid schedules and the preference points claimed are correct.

I/We furthermore certify that I/we/the Company comply/complies with the issues around Section 38 of
the Supply Chain Management Policy inter alia:

IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE
BELOW; THE ANSWER SHOULD BE YES. ATTACH SUPPORTING INFORMATION IF ANY OF
THE ANSWERS IS NO.

Note that the Municipality’s Procurement Section will verify the statements.

I/'we certify the following:

No. CONTRACTUAL ISSUES YES | NO
1. In terms of Section 38 (1) (c¢) that the Bidder or any of the Directors is not

listed as a person prohibited from doing business with the Public Sector
2. In terms of Section 38 (1)(d) (i) that the Bidder or any of the Directors

does not owe rates and taxes or Municipal service charges to any
Municipality that is in any arrears for more than three (3) months. Copies
of the latest Municipal service charges statement of the Bidder and the
Directors must be attached to the tender/bid document

3. In terms of Section 38 (1) (d) (ii) that the Bidder or any of the Directors
has not failed to perform satisfactorily on a previous/previous contract/s
with the Municipality or any organ of state

4, In terms of Section 38 (i) (9) that the Bidder or any of the Directors has
not been convicted for fraud or corruption during the past five (5) years
5. In terms of Section 38 (i) (9) (iv) that the Bidder or any of the Directors

has not been listed in the Register Of Tender Defaulters in terms of
Section 29 of the Prevention and Combating of Corrupt Activities Act, (Act
No. 12 of 2004)
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

FULL NAME AND SURNAME OF BIDDER IN BLOCK LETTERS
COMPANY NAME: ... s
PHYSICAL ADDRESS: ..ottt e
TELEPHONE NUMBER: ......oiiiiiiiie et
EMAIL ADDRESS: ...ttt

WITNESS 1: oo WITNESS 2: ..o
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

THE CONTRACT
PART C1 : AGREEMENTS AND CONTRACT DATA

Ci1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Pro Forma Guarantee
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

A CONTRACTOR FOR INSTALLATION OF HIGHMAST IN MOSENTHAL/IKAGENG-PHASE A

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

..................................................................... Rand (in words);

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in
the conditions of contract identified in the contract data.

Signature ... Date...................
Name e
Capacity ...

for the tenderer

(Name and .
address of

OFQaNIZAtiON) e e e

Name and
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

signature
Of WItNESS . . o

Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’'s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3:  Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4
above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of
deviations attached to and forming part of this agreement. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer (whose details are given in the contract data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

Signature ... Date...................
Name ..

Capacity ...
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

for the
Employer Rustenburg Local Municipality
Missionary Mpheni House
c/o Beyers Naude & Nelson Mandela Drive
Rustenburg
Name and ... ... .. . .. Date..................
signature
of witness

Schedule of Deviations

Notes :

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender;

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements
reached during the process of, offer and acceptance, the outcome of such agreement shall be
recorded here;

3.  Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the contract shall also be recorded here;

4, Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the Contract.

1 SUD BT . . .o e e e
DtailS . .. e

P2 T o] 1=
Details ... e
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

B OUD BT . .o e e
DetailS . ..o e e e e

S T o) =T
DBtalS . ..

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

for the tenderer

Signature ... Date...................
Name ...
Capacity ...

(NamMeE and e e e
address of
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

OFgaNIZAtION) e e e

Name and
signature
ofwithess . ... .. ..

for the Employer

Signature ... Date...................
Name
Capacity ...

Rustenburg Local Municipality

Missionary Mpheni House

c/o Beyers Naude & Nelson Mandela Drive
Rustenburg

Nameand ... .. .. . . . . Date
signature
of witness
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RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

C1.2 Contract Data
GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African
Institution of Civil Engineering, is applicable to this Contract.

The General Conditions of Contract are not bound into this document but are available at the Contractor’s
expense. Each party to the contract shall purchase its own copy of the GC 2015, available from

South African Institution of Civil Engineering

Private Bag X200

Halfway House, 1685

South Africa

Tel: 27(0) 11 805 5947 /48 /53

Each item of data below is cross-referenced to the clause in the conditions of contract to which it applies.

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition,
published by the South African Institution of Civil Engineering), the following Contact Data apply to this Contract.

The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while Part 2
contains information to be provided by the Contractor.

Part 1: Data Provided by the Employer

Clause Contract Data

1.1.15 Replace the contents of Clause 1.1.1.5 with the following:

The “Commencement Date” means the date on which the contactor receives a written
instruction from the Employer to commence with the Works. The instruction to commence
with the works will not be issued later than 28 days from the date that the Agreement made
in terms of the Form of Offer and Acceptance comes into effect.

1.1.1.13 The Defects Liability Period for the Works shall be 365 days.

1.1.1.14 Add the following to the end of this definition:

This clause shall apply mutatis mutandis to any portion or phase of the Works that may be
described in the Scope of Works or in the Contract Data, or agreed subsequently between
the Contractor and the Employer, and committed to writing.

The time for achieving practical completion is 6 Months.

1.1.1.15 The Employer is Rustenburg Local Municipality.

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed generally
or specifically by the management of the Employer to fulfil the functions of the Engineer in
terms of the Conditions of Contract.
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Clause

Contract Data

1.1.1.26

The pricing strategy is Re-measurement Contract.

1.2.1

Add the following to the clause:

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being
during office hours or otherwise.

1.2.1.4 Posted to the Contractor’'s address and delivered by the postal authorities.

1.2.1.5 Delivered by a courier service and signed for by the recipient or his
representative.

1.21.2

The address of the Employer is:

Rustenburg Local Municipality
C/o Beyers Naudé & Nelson Mandela Drive

P O Box 550
Rustenburg
0300

Tel: +27 (14) 590 3098
Fax: +27 (14) 590 3879

1.3.6

Add the following new Clause:

The copyright in all documents, drawings and records (prepared by the Engineer) related in
any manner to the Works shall vest in the Employer or the Engineer or both (according to
the dictates of the Contract that has been entered into by the Engineer and the Employer
for the Works), and the Contractor shall not furnish any information in connection with the
Works to any person or organisation without the prior approval of the Employer to this
effect.

The Engineer is, in terms of his appointment by the Employer for the design and
administration of the Works included in the Contract, required to obtain the specific
approval of the Employer for the execution of the following duties:

3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra cost
resulting from which order is to be borne by the Employer in terms of Clause
5.11 or the effect of which is liable to give rise to a claim by the Contractor for
an extension of time under Clause 5.12 of these conditions.

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the
Works in terms of Clause 6.3, the estimated effect of which will be to increase
the Contract Price by an amount exceeding R50 000, the evaluation of all
variation orders in terms of Clause 6.4 and the adjustment of the sum(s)
tendered for General ltems in terms of Clause 6.11.

3.1.33 The approval of any claim submitted by the Contractor in terms of
Clause 10.1.
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Clause Contract Data

41.2 Add the following to the clause:

The Contractor shall provide the following to the Engineer for retention by the Employer or
his assignee in respect of all works designed by the Contractor:

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional
Engineer confirming that all such works have been designed in accordance
with the appropriate codes of practice.

41.2.2 proof of registration and of adequate and current professional indemnity
insurance cover held by the designer(s).

41.2.3 design calculations should the Engineer request a copy thereof.

41.24 engineering drawings and workshop details (both signed by the relevant

professional engineer), in order to allow the Engineer to compare the design
with the specified requirements and to record any comments he may have with
respect thereto.

41.25 “As-Built” drawings in DXF electronic format after completion of the Works.

The Contractor shall be responsible for the design of the Temporary Works.

4.3.3 Add the following new clause:

The Contractor shall comply with the Occupational Health and Safety Specification
prepared by the Employer in terms of the Construction Regulations, 2003 promulgated in
terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’'s obligations in terms of the Contract, the Contractor shall
before commencement of the Works or any part thereof, be in the possession of an
approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the Engineer within 14
days from the date that the Agreement made in terms of the Form of Offer and Acceptance
comes into effect.

434 Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of
1993), and all its regulations, including the Construction Regulations, 2003, for which he is
liable as mandatory. By entering into this Contract, it shall be deemed that the parties have
agreed in writing to the above provisions in terms of Section 37 (2) of the Act.
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Clause Contract Data

4.3.5 Add the following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in terms of
Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
its Regulations following any incident involving the Contractor and/or Sub-Contractor and/or
their employees. The Contractor shall notify the Employer in writing of all investigations,
complaints or criminal charges which may arise pursuant to work performed under this
Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
Regulations.

4.3.6 Add the following new clause:
Contractor’s Designer

The Contractor and his designer shall accept full responsibility and liability to comply with
the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction
Regulations, 2003 for the design of the Temporary Works and those part of the Permanent
Works which the Contractor is responsible to design in terms of the Contract.

4.3.7 Add the following new clause:

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government
Notice No 949 of 22 October 2010, as appended to these Contract Data as Annexure A,
shall apply to works described in the Scope of Work as being labour intensive and which
are undertaken by unskilled or semi-skilled workers.

4.10.3 Add the following new clause:

The Contractor shall use local labour in accordance with the requirements contained within
the Scope of Work.

5.3.1 Add the following:
The documentation required before commencement with Works Execution are:

Health and Safety Plan (Refer to Clause 4.3)

Initial Programme (Refer to Clause 5.6)

A detailed cash flow forecast (Refer to Clause 5.6.2.6)
Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

5.3.2 Add the following:

The time to submit the documentation required (Refer to Clause 5.3.1) before
commencement with Works execution is 14 days.

54.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in
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Clause Contract Data

the Scope or Works and/or Site information.

5.6.1 Add the following to the clause:

In this regard the Contractor shall have regard for the phases and sub-phases (if
applicable) for the Development, which shall also be the order in which the Permanent
Works shall be constructed, unless otherwise agreed between the parties and committed to
writing. If phased construction is applicable, the phases and sub-phases will be described
in the Specifications and/or will be indicated on the Phasing Plan which forms part of the
Drawings.

5.7.1 Delete the last paragraph of the clause and replace with the following:

No such instruction by the Engineer to expedite progress shall be the subject of additional
compensation to the Contractor unless the instruction explicitly states that the Contractor is
entitled to additional compensation, and cites the amount of such compensation or the
basis upon which it is to be determined.

5.8.1 The non-working days are Sundays.

Special non-working days shall be all South African Statutory holidays and the official
building holidays (which commences on 16 December and ends on
10 January).

5.12.3 Delete the contents of the clause and insert the following:

If an extension of time is granted, other than an extension resulting from abnormal rainfall
in terms of Clause 5.12.5, the Contractor shall be paid such additional time-related General
ltems as are appropriate having regard to any other compensation which may already have
been granted in respect of the circumstances concerned.

5.12.5 Add the following new clause:
Extension of time due to Abnormal Rainfall

Extension of time for completion of the Contract shall be allowed in the event of
abnormal rainfall in accordance with the following formula:

Vv = (Nw - Nn) + (Rw - Rn)/20
Where:
Vv = Extension of time in calendar days for the calendar month under
consideration
Nw = Actual number of days during the calendar month under
consideration on which a rainfall of 10mm and more is recorded
Rw = Actual total rainfall in mm recorded during the calendar month
under consideration
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Part C1: Agreement and Contract Data

Clause Contract Data
Nn = Average number of days, derived from rainfall records, on which
a rainfall of 10mm and more was recorded during the relevant
calendar month as per the data tabulated hereinafter
Rn = Average total rainfall in mm for the relevant calendar month,
derived from rainfall records, as tabulated hereinafter
Where the extension of time due to abnormal rainfall has to be calculated for portion of a
calendar month, pro rata values shall be used. Should V be negative for any particular
month, and should its absolute value exceed the corresponding value of Nn, then V shall be
taken as being equal to minus Nn. The total extension of time to be granted shall be the
algebraic sum of all the monthly extensions, provided that if this total is negative then the
time for completion shall not be reduced due to subnormal rainfall.
Rainfall records for the period of construction shall be taken on Site. The Contractor shall
provide and install all the necessary equipment for accurately measuring the rainfall. The
Contractor shall also provide, erect and maintain a security fence plus gate, padlock and
keys at each measuring station, all at his own cost. The Engineer or his Representative
shall take and record the daily rainfall readings. The Contractor shall be permitted to attend
these readings, in the company of the Engineer’s Representative. Access to the measuring
gauge(s) shall at all times be under the Engineer's control.
The rainfall records applicable to this Contract are those recorded at Weather Station
Rustenburg ARG 0511/5234. The following values of Nn and Rn shall apply:
Month Rn (mm) Nn (days)
January 130,1 4
February 94,2 3
March 75,1 2
April 60,3 2
May 9,8 0
June 5,9 0
July 1,6 0
August 7,2 0
September 18,8 0
October 57,5 2
November 89,4 3
December 105,8 3
TOTAL 655,7 19
No adjustment to the total for time-related preliminary and general items will be applicable
for any automatic extension of time for completion granted in terms of this clause.
5.183. Delete the contents of the clause and insert the following:
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Clause Contract Data

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or
any specific portion thereof that is identified in the Scope of Works to the
extent which entitles him in terms of Clause 5.14.2 to receive a Certificate of
Practical Completion for the Works, then the Contractor shall be liable to the
Employer for the sum(s) stated below as (a) penalty(ies) for every day which
shall elapse between the Due Completion Date for the Works or the specific
portion of the Works and the actual Date of Practical Completion of the Works
or of the specific portion.

The penalty for delay shall be: R3000-00 per calendar day.

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the
Works, or for any specific portion thereof that is identified in the Scope of
Works, any further part of the Works has been:

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or

5.13.2.2 occupied or used by the Employer, his agents, employees or other contractors
(not being employed by the Contractor);
then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall
be reduced by the amount which is determined by the Engineer to be
appropriate under the circumstances.

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the
Contractor from his obligation to complete the Works, nor from any of his
obligations and liabilities under the Contract.

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1
shall be accumulative. The Employer may, without prejudice to any other
method of recovery, deduct the amounts of all such penalties from any monies
in his possession that are or may become due to the Contractor.

5.135 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the
right of the Engineer of the Employer to act in terms of Clause 9.2.

5.13.4 Add the following new Clause:

If the Contractor shall, without the prior written permission of the Engineer, in respect of any

portions of the Works which are prescribed in the Scope of Work to be executed using

labour intensive construction methods, or for which the maximum size and capacity of
mechanical plant and equipment is restricted in terms of the Contract:

. fail to execute such portions of the Works, or any parts thereof, utilising labour

intensive construction methods strictly in accordance with the provisions of the
Contract; or

. utilise in the execution of such portions of the Works, or any parts thereof,

mechanical plant or equipment which is in conflict with the terms of the Contract; or

. utilise in the execution of such portions of the Work, workers drawn from sources

other than those allowed in terms of the Contract.

then the Contractor shall be liable to the Employer for the percentage stated below of the

value of the Works so executed in conflict with the provisions of the relevant Scope of
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Clause Contract Data
Work, as a penalty for non-compliance.
The penalty for non-compliance is: 15% of the value of Works specified.
The imposition of penalties in terms of this clause shall not relieve the Contractor from his
obligation to complete the Works, nor from any of his obligations and liabilities under the
Contract.
5.16.3 The Latent defect period is 10 years after the issue of the Final Approval Certificate in
terms of Clause 15.6.1
6.1.1 Add the following to the clause:
Payment for works identified in the Scope of Work as being labour-intensive shall only be
made in accordance with the provisions of the Contract if the works are constructed strictly
in accordance with the provisions of the Scope of Work. Any non-payment for such works
shall not relieve the Contractor in any way from his obligations either in contract or in delict.
6.2.1 Add the following to this Clause:
The amount of the Surety will be 10% of the Contract Price (including Value Added Tax) at
the time that the Agreement comes into effect. The guarantee shall remain valid until the
issue of the Certificate or Certificates of Completion in respect of the whole of the
Permanent Works. The Pro Forma Form of Guarantee bound into the General Conditions
of Contract is replaced by the Form of Guarantee (Deed of Surety ship) which is included in
Part C1.3 of this document.
This approval or otherwise shall be based upon legal opinion to be provided by the
Engineer.
6.8.2 The application of a Contract Price Adjustment factor will not apply to this Contract. “Refer
to Contract Price Adjustment Schedule for details”.
6.8.3 Price Adjustments for variations in the cost of special materials will be allowed. “The
Contractor will be required to provide full details in Part 2 of the Contract Data”.
6.8.4 In line 8 delete the words “between the Employer and the Contractor”.
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.
6.10.3 The percentage retention is 10%. The Limit of Retention Money is 5% of the Contract Price
at the time of the Agreement made in terms of the Form of Offer and Acceptance coming
into effect.
6.10.4 In line 4 delete the word “said” and insert the word “correct”.
6.10.9 Replace the first sentence of the clause with the following:
Within 14 days after the date of final approval as stated in the Final Approval Certificate,
the Contractor shall deliver to the Engineer a final statement claiming final statement of all
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Clause Contract Data

moneys due to him for additional work ordered by the Engineer after the Certificate of
Completion date (save in respect of matters in dispute, in terms of Clause 58, and not yet
resolved) plus the remainder of retention monies (subject to Clause 49.5.1) retained by the

Employer.
6.11.1.3 Delete “15 %” and replace it with “25%”.
8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number of events

being unlimited.

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One).
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CONTRACT PRICE ADJUSTMENT SCHEDULE

Clause

Contract Data

1.1

The application of a Contract Price Adjustment factor will not apply to this Contract. The
price adjustment formula provided in the General Conditions of Contract will apply, together
with the following coefficients and the definition of the relevant indices indicated below;

X=0,10 a=0.15 b=0.20 c=0.55 d=0.1

1.2

Replace the definitions of the relevant indices with the following:

“L” is the “Labour Index” and shall be the “Consumer Price Index” as published in the
Consumer Price Index Statistical Release P0141 (Table A — Consumer Price Index and
percentage change according to Rustenburg of Statistics South Africa.

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the
Production Price Index Statistical Release P0142.1
(Table 12 — Price Index for selected materials) of Statistics South Africa.

“M” is the “Materials Index” and shall be the “Civil Engineering” index as published in the
Production Price Index Statistical Release P0142.1 (Table 11 — Production Price for
materials used in certain industries) of Statistics South Africa.

“F” is the “Fuel Index” and shall be the “Diesel fuel — Coast and Witwatersrand” index as
published in the Production Price Index Statistical Release
P0142.1 (Table 12 - Production Price Index for selected materials) of Statistics South
Africa.

1.3

The base month shall be the month prior to the closing date of this tender.
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Part 2: Data provided by the Contractor

Clause Contract Data

1.1.1.9 | The name of the Contractor is:

1.2.1.2 | The address of the Contractor is:

6.2.1 The security to be provided by the Contractor shall be one of the following:

Contractor’s choice.
Type of Security Indicate “Yes” or
“No’!

Cash deposit of 10% of the Contract Sum (Incl. VAT).

Performance guarantee of10 % of the Contract Sum (Incl. VAT).

Retention of 10% of the value of the Works (Incl. VAT).

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention of
5% of the value of the Works (Incl. VAT).

Performance guarantee of 5% of the Contract Sum (Incl. VAT) plus
retention of 5% of the value of the Works (Incl. VAT).

6.8.3 The variation in cost of special materials is:

Special Material Method Price for Base Month
END OF SECTION
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C1.3. Pro forma Performance guarantee

Contract No RLM/ OMM/0089/2021/22

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.
GUARANTOR DETAILS AND DEFINITIONS

“GUAIANTOI MEBANS. ittt ittt ettt et et e ettt et e et et e
PhySiCal adAreSS: e

“Employer” means:

“Contractor” means:

“Engineer” means:

“Works” means:

“Site” means:

“Contract” means: The agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

“Contract Sum” means:  The accepted amount inclusive of tax of R

Amount in Words
“Guaranteed Sum” means: The maximum aggregate amount of

Amount in Words

“EXPIrY Date” MEANS: oo
CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
Completion of the Works as defined in the Contract.
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PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum

2. The Guarantor’s period of liability shall be from and including the date of issue of this
performance Guarantee and up to and including the Expiry Date or the date of issue by the
Engineer of the Certificate of Completion of the Works or the date of payment in full of the
Guaranteed sum, whichever occurs first. The Engineer and/or the Employer shall advise the
Guarantor in writing of the date on which the Certificate of Completion of the Works has been
issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

41 A copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum Certified by the Engineer in an Interim or Final Payment Certificate has not been made
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 4.2;

4.2  Afirst written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since
the first written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

5. Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to
the Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first
written demand from the Employer to the Guarantor at the Guarantor’s physical address calling
up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 5; or

5.2 aprovisional or final sequestration or liquidation court order has been granted against the
Contractor and that the performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in term 1.

7. Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of
the final Payment Certificate submit an expense account to the Guarantor showing how all
monies received in terms of this Performance Guarantee have been expended and shall refund
to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank
compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Employer.
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9. Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the employer may deem fit and the Guarantor shall not have the right to claim his
release from this Performance Guarantee on account of any conduct alleged to be prejudicial to
the Guarantor.

11.  The Guarantor chooses the physical address as stated above for the services of all notices for
all purposes in connection herewith.

12.  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
2, where after no claims will be considered by the Guarantor after it has expired.

13.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.

14.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate’s court.

GUArantor's SigNALOIY (1) ..o ee e e
L= 1o =T 2 PP
GUAraNTor's SIGNALOIY (2) ... cuu ettt et e
L= o =T 2
WiItNESS SIGNATOIY (1) .. e ettt et aans

WiItNESS SIGNATOIY (2) ... et ittt et ettt aaans
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C2.1 Pricing Instructions
1. All quantities shall be remeasurable and payment will be according to the measured quantities.
Contractor shall make provision for wastage in his rates in the Bill of Quantities.

2. The units of measurement described in the Bills of Quantities are metric units. Abbreviations
used in these Bills of Quantities are as follows:

% = percent
h = hour
ha = hectare
kg = kilogram
kI = kilolitre
km = kilometre
km-pass = kilometre-pass
kPa = kilopascal
kW = kilowatt
I = litre
m = metre
mm = millimetre
m? = square metre
m2-pass = square metre-pass
m3 = cubic metre
m3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal
No. = number
Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only
sum = lump sum
t = ton (1000 kg)
W/day = Work day
Pers. Days = person days
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no

allowance is made for waste.

4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described
under the items. Such prices and rates cover all costs and expenses that may be required in
and for the execution of the work described in accordance with the provisions of the Scope of
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied
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in the Contract Data, as well as overhead charges and profit. These prices will be used as a
basis for assessment of payment for additional work that may have to be carried out.

It will be assumed that prices included in these Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that were
published 28 days before the closing date for tenders.

Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in
the unit rates and sum amount tendered such items

An item against which no price is entered will be considered to be covered by the other prices or
rates in the Bills of Quantities. A single lump sum will apply should a number of items be
grouped together for pricing purposes.

The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified
for payment will be used for determining payments due and not the quantities given in the Bills
of Quantities.

Reasonable compensation will be received where no pay item appears in respect of work
required in the Bills of Quantities in terms of the Contract and which is not covered in any other
pay item.

The short descriptions of the items of payment given in these Bills of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under
each item appear in the Scope of Work.

All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax
(VAT). VAT will be added last on the summary page of the Bill of Quantities.
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PHASE A

Item

Description

Unit

Qty (A)

Supply &
Delivery Rate
(B)

Installation /
Labour Rate
(C)

Total (A(B+C))

Preliminaries and Generals

1.1

Establishment of Site Office (i.e fence & gate) including the
project board

Sum

1.2

Site office furniture (boardroom table with chairs, 1xgeneral
purpose cabinet, drawing table, notice & soft boards per task

each

1.3

Establishment of 1 x Ablution unit that contain male/female
toilets, 2xurinals, 2xbasins and 2xchange rooms per task

Month

14

Establishment of security guard house at the entrance of the
site camp per task

Month

1.5

Water and Electricity Connections for Site Office and Ablution
unit per task.

Month

1.6

Allow for Compliance with Safety Requirements as set out in
the OHS Act. This will include a safety plan, the holding of
safety meetings, appointing of safety representatives, the co-

ordination of all safety requirements for all sub-contractors per
tack

Month

1.7

Allow for Compliance with Covid-19 Occupational Health and
Safety Measures in workplaces per task. This include supply
of relevent equipments and PPE, administrative controls and
risk assessment. Measures must be applied to every pesonnel
involved in the project on site including General Local
labourers and Sub Contractors. (i.e Screening, sanitisers,

disinfectants, masks, risk assessment, reporting, training) per
task

Month

1.8

Community Liason Officer renumeration

Month

1.9

Removal of Site Establishment on completion of project per
task

Sum

6
1

Sub-Total for Preliminaries and Generals

Provisional Sum and handling costs

2.1

Power Supply

Apply and pay all required fees and deposit for power supply
from Eskom. Submit Quotation for reimbursment and profit and
attendance @15%

Sum

R1,200,000.00

R1,200,000.00

Sub-Total for Provisional Sum and

handling costs

R1,200,000.00

High Mast Installation

3.1

30m highmast mounted on a designed foundation, complete
with 8 x KRATOS 1-3 LED FL 215W - 700mA - 41807 LED
Luminaire and all accessories

No

6

3.2

Lowering and raising device (Power tool & winch)

Set

3.3

Geotechnical investigation, Design and installation of
foundation

Sum

34

Highmast pole earthing using 16mm2 bare copper conductor
inside the foundation connected to 10mm dia. X 1 500mm steel
clad earth rod

No

6

Sub-Total for High Mast Installation

LV Copper Cables

4.1

10 mm*x 3 C SWAPVC

m

700

4.2

16 mm?x 4 C SWAPVC

m

1

Rate Only

4.3

25 mm?x 4 C SWAPVC

m

1

Rate Only

[ Sub-Total for LV Copper Cables]|




5 LV Terminations (including Gland, Shroud, Lugs, BoLVs & Nuts Etc
51 10-25mm2X4 C SWA each 14
52 50-70 mm? X4 C SWA each 1 Rate Only
Sub-Total for LV Terminations (including Gland, Shroud, Lugs, BoLVs & Nuts
6 | Trench Excavation (800mm deep)
6.1 400 - 600 mm wide Normal m 500
6.2 400 - 600 mm wide use of jack hammer m 200
6.3 400 - 600 mm Blasting - Drill, Cover, Blast, Remove rubble, m 1 R
. ate Only
Import bedding
6.4  Remove paving m? 1 Rate Only
6.5 Replace paving m? 1 Rate Only
6.6  Remove concrete m? 1 Rate Only
6.7 Supply and install 15MPa Concrete (100mm thick layer) m® 50
6.8 Road Crossing - 1200 m c/w 4 x160 mm Sleeves, backfill, m 1 R
) : ate Only
compaction and repair of road surface
6.9 |Driveway Crossing - 1 200 m c/w 4 x160 mm Sleeves, backfill, m 1 R
. . ate Only
compaction and repair of road surface
6.1 |50mm dia. galvanized steel conduit complete with couplingand| m 800
immeserd in concrete
Sub-Total for Trench Excavation
7  |LV-Overhead Lines (230V)
7.1  End Structure complete with pole No 1 Rate Only
7.2 Intermediate Structure complete with pole No 1 Rate Only
7.3 | T-Off Structure complete with pole No 1 Rate Only
7.4 | Strain Angle (0-30) Structure complete with pole No 1 Rate Only
7.5 | Strain Angle (30-90) Structure complete with pole No 1 Rate Only
7.6 |Pole insulator each 1 Rate Only
7.7  Strain Insulator each 1 Rate Only
7.8 | Conductor - Bundle 16 mm?x 2 C + Earth m 1 Rate Only
7.9 AIRDAC (3 Core) - 10sq.mm m 1 Rate Only
7.10 |1 Off conv anchor each 1 Rate Only
7.11 1 Off flying stay each 1 Rate Only
7.12 1 Off strut pole 7m each 1 Rate Only
Sub-Total for LV - Overhead Lines
8  |Poles (Supply and plant)
8.1 7m Wood 120-140mm tops e.a. 1 Rate Only
Sub-Total for Poles
9  |Vegetation Control (grass, trees, reeds ect)
9.1  |Fell trees up to 200 mm diameter and apply herbicide each 1 Rate Only
9.2 Fell trees lager than 200 mm diameter and apply herbicide each 1 Rate Only
Sub-Total for Vegetation Control
SUMMARY
1 Preliminaries and Generals|
2 Provisional Sum and handling costs|| R1,200,000.00
3 High Mast Installation
4 LV Copper Cables
5 LV Terminations (including Gland, Shroud, Lugs, BoLVs & Nuts Etc)
6 Trench Excavation (800mm deep)
7 LV - Overhead Lines (230v)
8 Poles||
9 Vegetation Control ||
Sub Total||
10% Contingency"
Sub Total||
15% Vat]|

Total (Carried forward to Form of Offer)||
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C3: Scope of Work

1.

1.1

1.2

DESCRIPTION OF THE WORKS
Employer’s objectives

The installation of highmast lighting at Lekgalong will promote security and increase the
economic activity and quality of life by artificially extending the hours in which it is light so that
many economic and social activities can take place. The safety of drivers, riders, and
pedestrians will be improved especially along R556 highway. Highmast Lighting will also assist
in crime fighting by eliminating dark patches throughout the village

Overview of the works

The project will implement the following:

1.3

1.3.1

Installation of 6 high mast complete with 8 x 215W Kratos LED type luminaire per each mast.
Geotechnical investigation, design, and installation of foundation. Foundation design must be
submitted by manufacturer for approval by Engineer.

Installation of electrical reticulation from Eskom supply point to the location of high masts.
Installation of earthing system at highmast location.

Liasing with Eskom to provide 400/230V power supply point close to the high mast location.
Pre-commissioning and commissioning of the complete highmast lighting system.

Extent of the works

Applicable Standards

The following standard specifications of the South-African National Standards and the
International Electrotechnical Commission shall apply to this luminaire specification:

SANS 10142: The wiring of Premises.

SANS 60238 &VC8011: Lamp holders

SANS 783: Baking enamels.

SANS 1222: Enclosures for electrical equipment.

SANS 1247: Coatings applied by the powder-coating process.

VC 9110: Compulsory Specification for Safety Requirements of General Service Lamps.
SANS 62560, Self -ballasted LED -lamps for general lighting services by voltage > 50 V -
Safety specification.

SANS 62838, LEDsi -lamps for general lighting services with supply voltages not exceeding >
50 V a.c.r.m.s or 120 V ripple free d.c.- Safety specification.

SANS 1279: Floodlighting luminaires.

SANS 1464 Safety of luminaires.
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SANS 1507: Electric cables with extruded solid dielectric insulation for fixed installations.
IEC 922 & IEC 923: Ballasts for discharge lamps.

IEC 926 & IEC 927: Starting devices (other than glow starters).

Any standard referred to in the above standards.

1.3.2 System and site particulars

The lighting installations shall be suitable for a 230-volt 50 Hz supply of electricity which will be
supplied by Eskom. The scope of extending the electricity distribution network shall be under
the responsibility of contractor but shall be undertaken by Eskom. The highmasts will be in the
road reserves and normal access will therefore be available for trucks, cranes and temporary
stays.

1.3.3 System requirements

The minimum designed illumination is 1 lux measured on the ground as per the photometrics
design and dark patches will be avoided as much as possible whilst ensuring cost
effectiveness.

1.3.4 Foundations

Contractor will perform geotechnical investigation and submit report on the soil conditions and
the foundations will be designed by Manufacturer based on this data and the wind loads.
Jusben Consulting Engineers’s Professional Civil Engineer will be responsible for reviewing
and approving the geotechnical report and the foundation design. A copy of the geotechnical
report and the foundation design calculations must be submitted to the engineer at least one
week before site work is due to commence. Soil pressure and overturning safety factor shall
be stated.

Ready mixed concrete of the design strength shall be obtained locally for the foundations.
Concrete foundations shall protrude at least 300 mm above ground level and shall be finished
smooth. Each mast shall be supplied with foundation bolts and templates. The bolts shall be
hot dip galvanised over their entire length to SANS Specification No. 763/1977. Two
galvanised nuts, two washers and one spring washer shall be supplied for each bolt. The
number of foundation bolts shall be determined according to the design above.

All reinforcing and foundation bolts shall have a minimum of 100mm concrete cover. The 28
days cube strength of the concrete shall be at least 25 Mpa.

All foundations shall have a circular flat base from which a square plinth shall rise to above the
surrounding ground level. One or two PVC, Class B cable sleeves shall be provided from the
centre of the top of the foundation plinth, through the concrete to a point 500 mm below
ground level on the side of the plinth.
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1.3.5 Masts

Mast drawings from the manufacturer and the associated calculations shall be submitted to
Jusben Consulting Engineers for review and approval before manufacturing can commence.

1.3.6 Mast Construction

The masts shall be constructed from conical sections which, when assembled, will form a
tapered column of circular cross section. There shall be no fillet welds of the overlaps. The
sections shall be joined by friction fit only. The masts shall be of lightweight construction and a
base plate shall be welded to the bottom end of the lowest section suitable drilled for
foundation bolts. All welding to be subject to SANS Spec 044 Part 3 Grade B and shall be
carried out by SANS coded welders only. The steel used in the manufacture of the mast shall
have an ultimate tensile strength of between 450 and 620 Mpa and identical to SANS 1431
grade 300WA steel.

1.3.7 Mast Dimensions

The masts offered shall give an overall flood light mounting height of 30 m. The cross-section
and wall thickness of the mast must be determined based on the working loads.

1.3.8 Working loads

The masts shall be designed in accordance with the SANS 02254 Code of Practice for the
design and construction of lighting masts. The following site factors shall be considered:
Design wind speed = 40m/s Class of structure = B Category of terrain = 2 Altitude of site =
1200 m. The mast shall carry at its top 8 x 215W Kratos LED Flood lights, according to the
specification in annexure A attached, evenly spread around its circumference. Data on wind
induced oscillations and the dynamic behaviour of the mast shall be submitted.

1.3.9 Raising and Lowering Device

Each mast shall be equipped with a three-point hoisting mechanism, consisting of three 6mm
diameter stainless steel wire ropes, running over three pairs of aluminium pulleys on the head
frame of the mast. The pulleys running on shafts manufactured from Stainless steel and
bearings/housings. All split points, bolts, nuts and washers shall be of stainless steel. Pulley
shafts shall be positively prevented from rotating in their housings. The luminaire carriage shall
be drawn against three inverted cones to ensure level positioning of the fittings in the
operating position. The hoisting ropes, which will remain under tension at all times, shall
terminate inside the mast on a clevis plate, to which the rope of the hoisting unit can be
connected or to which, when in the raised position, the locking device can be attached. The
locking device shall be secured to a structurally sound member of the mast base. The other
ends of the hoisting ropes shall be firmly secured to the luminaire carriage. Rope ends shall

THE CONTRACT 118 Cc13
Part C1: Agreement and Contract Data Contact Data

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

not be secured by Crosby clamps and only "Talurit" type ferrules of compatible material shall
be used. In addition, a safety chain shall be provided between the clevis plate and a
structurally sound member of the mast base. All fasteners connected with the raising and
lowering device shall be secured by Nylok type nuts or stainless steel split pins.

1.3.10 Hoisting Unit

Shall be a single drum worm gear winch with a 50:1 ratio and suitable for manual or power
operation. The winch shall run in a fully enclosed oil bath. It shall be possible for the winch to
be removed, if so desired, thus not requiring a winch in each mast.

1.3.11 Access Opening

An access door adequately protected against the weather shall be provided in the mast, with
the bottom lintel 600mm above the base plate. The door shall be adequately protected against
vandalism and secured by three screws requiring a special opening tool. A doorframe shall
reinforce the opening in the mast. The mounting strips welded opposite the door opening shall
be drilled for the mounting of a control board. Earth terminals, as well as a support bar for the
incoming supply cables, shall be provided below the door opening.

1.3.12 Corrosion Protection

All parts of the mast and raising and lowering device, not specified as manufactured from
stainless steel, shall be hot dip galvanized to SANS Specification No. 763/1977 and inspection
certificates provided if required. No welding, drilling, punching, bending or removal of burrs
shall be carried out after the galvanising process has been completed.

1.3.13 Electrical Connection to the Luminaires

A flexible, heavy-duty 5-core trailing cable of the correct size, which runs over a separate set
of Aluminium sheaves at the head frame, shall be provided. Sheaves shall be of Aluminium on
Vesconite shafts. The shafts shall be positively secured from rotating in their housings. The
Aluminium sheaves shall be adequately sized to prevent deformation of the cable. The trailing
cable shall be firmly connected to the luminaire carriage at its one end and to the clevis plate
at the other end. Suitable connectors of the CEE type of connectors meeting IP55 within DIN
40-050 shall be provided. A fully enclosed distribution board shall be provided for each mast,
containing: 1 — 3 pole isolator (main switch) 3 — single pole MB’s (lights) 1 — single phase
switched socket outlet for the use of a power tool 1 — two pole earth leakage unit protecting
the single phase outlet 1 — 5 pin CEE socket 1 — adequately rated Telemecanique (or similar)
contactor 1 — single pole MCB acting as by-pass switch 1 — single pole MCB protecting the
contactor 1 — photo cell 1 —15 Amp 3 phase C/B connected to a 25 Amp female welding
socket outlet. All circuit breakers and isolators shall have a rupturing capacity of 5 kA and shall
bear the mark of the SANS and shall be accessible through cut-outs in the cover without
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having to remove the cover. All equipment shall be clearly marked with engraved labels. No
stick-on embossed tape shall be used. The distribution board shall be fully wired and ready for
connection to the incoming supply cables.

Earthing

Earthing of the mast will be through holding bolts of which will be connected by brazing to the
16mm? bare copper conductor inside the foundation. The bare copper earth conductor will be
connected to 10mm dia. 1 500mm long steel-clad copper earth rod driven into ground with the
top of the rod being at least 500mm below ground. Earth resistance test will be conducted at
the end of the installation and Engineer will decide if more earthing is required.

All steel structures shall be bonded electrically and mechanically.

Power Supply

Power shall be supplied by Eskom and shall be 230V single phase. Contractor shall be
responsible for making all arrangements and making payments required to apply and obtain
power from Eskom. Contractor shall be reimbursed for actual costs as per Eskom quotation
plus 15% attendance and profit.

Cable installation from Eskom meter/breaker/power supply point shall be Contractor’s
responsibility. Contractor shall make use of 10mm sq. 3 core steel wire armoured copper
cable for to supply of power to the highmast and the cable shall be direct buried 800mm below
ground level. The cable shall be protected by means 50mm dia. galvanized conduits wherever
it goes above ground for termination.

Luminaires

Luminaires shall be KRATOS 1-3 LED FL 215W - 700mA — 41807 type and 8 luminaires shall
be mounted per highmast. Contractor shall submit specification for approval before
procurement of the luminaire. Luminaires shall be designed and mounted to give a uniform
circular light distribution on the ground. Luminaires shall be manufactured from materials
which will not degrade from ultra-violet light or corrosion. Reflectors shall be guaranteed not to
lose reflectivity over the life span of the luminaire. All control gear shall be mounted in a
compartment attached to the luminaire. The control gear and the compartment shall be
adequately rated to operate at maximum temperature of 50 degrees centigrade without undue
ageing. Plastic trays, brackets and retaining clips will not be accepted. The luminaire shall
bear the SANS 1279 mark and the SANS 1464 safety mark. The luminaire shall have IP65
rating with a SANS test report.

Location of the works
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The project is in Mosental/lkageng village. Refer to locality and site plan.

2 Drawings

2.1 Employer’s Design

The permanent works included in this contract has been designed by the Employer. The detail of the
works is indicated on the drawings and in the specifications. The Tenderer may submit alternative
offers for designs prepared by him subject to the conditions specified in the Contract Data.

2.2 Drawings

Drawings are bound into this document.

The Contractor shall be entitled to receive free of charge, two full size A2 and one A3 copies of each
such drawings and to receive, at the cost of reproduction, such additional copies as he shall

reasonably require.

One copy of all drawings shall be kept on the Site and be available for perusal by the Engineer or any
person authorised by him.

The Contractor shall, in accordance with the Engineer’s instructions, maintain a register on the Site of
all drawings and revisions thereof in the chronological order in which they are delivered to him.

3. Procurement
3.1 Preferential procurement procedures

The works shall be executed in accordance with the conditions pertaining to preferences granted in
accordance with the preferencing schedule.

3.2 Labour and Personnel
3.2.1 Contractors Personnel

The Contractor shall limit the utilisation of his permanently employed personnel to that of key
personnel only on the Works, as defined below, and shall execute and complete the Works utilising a
temporary workforce employed directly by the Contractor and/or by his sub-contractors, using the
assistance of the Labour Desk(s), from the various communities that are established in proximity to the
Works or which will be consumers from the Scheme.

Without derogating from the Contractor’s obligations to complete the Works within the specified time
for completion, the numbers in each category of the Contractor's key personnel, as stated by the
Contractor in the Returnable Schedules, will be strictly controlled during the contract period and any
increase in numbers will be subject to the prior approval of the Employer.
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Key personnel means all contracts managers, site agents, site clerks, materials and survey
technicians, quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick layers,
welders, shutter hands and the like, and all other personnel in the permanent employ of the Contractor
or his sub-contractors who possess special skills, and/or who play key roles within the Contractor's or
his subcontractor's operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated application from the
Contractor, and where he deems the circumstances so warrant, authorise in writing that the Contractor
may utilise in the execution of the Works, workers not being his key personnel but who are in his
permanent employ. Without limiting the generality of application of this sub-clause, circumstances
which may be considered by the Engineer to warrant authorization of the use of the Contractor's
permanent employees other than key personnel, include:

a) The unavailability from local sources of sufficient numbers of temporary workers
and/or sub-contractors to execute the Works provided always that the Contractor has
satisfied the Engineer that he has exercised his best endeavours and taken all
reasonable actions to recruit sufficient temporary workers and sub-contractors from
local sources.

b) The unavailability within the temporary worker pool and/or from subcontractor sources
available to the Contractor in terms of the Contract, of sufficient skills necessary to
execute the Works or specific portions thereof, in situations where the completion
period allowed in the Contract is insufficient to facilitate the creation of the necessary
skills through the provision of suitable training as contemplated in the Contract;

C) Any other circumstances which the Engineer may deem as constituting a warrant.
3.2.2 Temporary Workforce

The Contractor shall employ labour from the local communities through the Labour Desk(s).
Accordingly, the workforce that is employed on Site shall consist of local residents, except for
approved key staff in the permanent employ of the Contractor, to the maximum extent that is
compatible with the requirements of clause C3.2.1.

The Labour Desk(s) shall assist in identifying available local labour and, where available, semi-skilled
labour as well as local sub-contractors. The Labour Desks shall also assist and advise regarding
conditions of employment, disputes and disciplinary procedures. The function of the Labour Desk(s)
shall however in no way diminish the responsibilities of the Contractor or sub-contractor.

The Contractor and its sub-contractor shall adhere to the statutory minimum wage rates, they are
however at liberty to negotiate additional incentive payments based on performance.

A contract of employment or subcontract should be signed between the Contractor and each of his
employees or sub-contractors, as the case may be. Likewise contracts of employment must be
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entered into between each such sub-contractor, and each of the specific subcontractor's employees.
Employment and subcontract agreements shall make clear reference to at least the following
conditions:

The minimum agreed wage rate per hour in respect of labourers;
The agreed pay rate per unit of production where applicable;
UIF and WCA payments;

Minimum working hours per day;

Start and end times of a daily shift;

Lunch break times;

. Company Policy regarding :
Rain time
Sickness and absenteeism
Disciplinary matters
Grievances
. Method and frequency of payment;
. Work clothes and safety equipment to be issued.

3.2.3 Local Content and Labour-Intensive Construction
The promotion of the use of local content is required in the execution of this project. This will be

achieved by the use of local labour and local sub-contractors in the construction of works equivalent to
twenty-five percent (30%) of the total cost of works are to be constructed. The following limits apply:

. Construction by subcontractors may constitute a maximum of 25% of the total local content
works.
. Construction using labour intensive construction methods and employing locally (within

Lekgalong and its surrounds) labour must make up 75% the total local content works.

Labour Intensive Construction shall mean the economically efficient employment of as great a portion
of labour as is technically feasible to produce a standard of construction as demanded by the
Specifications with completion by the Due Completion Date, thus the effective substitution of labour for
equipment.

Appropriate portions of the Works included in the Contract shall be executed using labour intensive
construction methods. These portions of the Works shall be constructed and supplemented only to the
extent necessary and unavoidable by the Contractors key personnel, unless otherwise instructed by
the Engineer.

The portions of the Works to be executed using labour intensive construction methods are:

. Excavation, compaction and backfilling

. Laying of cables
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. exposing existing services;
. dismantling and re-erection of fences; and
. cleaning and tidying up of the Site.

In respect of those portions of works which are not listed above, the construction methods adopted
and plant utilised shall be at the discretion of the Contractor, provided always that the construction
methods adopted and plant utilised by the Contractor are appropriate in respect of the nature of the
Works to be executed and the standards to be achieved in terms of the Contract.

3.2.4 Subcontracting

3.2.4.1 The Contractor shall sub-let to sub-contractors appropriate portions of the works. A sub-
contract agreement shall be signed between the contractor and each of its sub-contractors.

3.2.4.2 The Contractor shall be responsible for all work carried out by sub-contractors on his behalf.
The Engineer will not liaise directly with any such sub-contractor, nor will he become involved in any
problems and/or disputes related to payments, programming, workmanship, etc, unless provided for in
the Conditions of Contract. Such problems and/or disputes shall remain the sole concern of the
Contractor and his sub-contractors.

3.2.4.3 The Engineer may at his discretion, upon receipt of a written and fully motivated application
from the Contractor, and where he deems the circumstances so warrant, and provided always that the
Contractor has complied fully and in all respects with the provisions of the Contract pertaining to
subletting to local sub-contractors or has utilised his best endeavours to comply therewith, authorise in
writing that the Contractor may employ local residents with the sole intent of executing on-the-job
training of such local residents to suitable levels of skill.

Without limiting the generality of application of this clause, circumstances which may be considered by
the Engineer to warrant such authorization include:

a) non-receipt of valid or acceptable tenders/quotations from local sub-contractors;
b) serious default or failure of appointed local sub-contractors;

The Engineer shall not grant such authority in cases where it may reasonably be concluded on the
available evidence that the invitation of further tenders/quotations in accordance with the terms of the
Contract is likely to result in the successful completion of the portions of the Works concerned by sub-
contractors.

Should the Contractor, after suitable due endeavour, be unable to identify sub-contractors for portions
of the Works as specified, then the Contractor shall be permitted to undertake the Works in question
with his own workforce as provided for above.

THE CONTRACT 124 Cc13
Part C1: Agreement and Contract Data Contact Data

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

The Engineer shall monitor progress achieved with subcontractor training, and successful completion
of this training shall be subject to his approval or instruction. The Contractor shall tender rates for the
training of sub-contractors and labour.

3.2.4.4 The Contractor shall approach the Labour Desk that is established for purposes of the
Contract for assistance and advice regarding conditions of employment, minimum wages, disputes
and disciplinary procedures in respect of local sub-contractors.

3.2.5 Sub-contractor
To qualify as a sub-contractor the following requirements shall be applicable:

. Registration with the CIDB in the min class of PE registration applicable for a particular
amount of work

. Submit an original valid Tax Clearance Certificate (in terms of the Preferential Procurement
Regulations, 2011 published in Government Gazette No. 34350 dated 8 June 2011),

. Submit a valid VAT Registration Certificate (if VAT number is not included in tax clearance

certificate),

Submit a valid Workmen’s Compensation Certificate, Act 4 of 2002,

Submit a valid Unemployment Insurance Certificate, Act 4 of 2002,

Submit a Certificate of Incorporation (if a Company),

Submit a Founding Statement (if a Closed Corporation),

Submit a Partnership Agreement (if a Partnership),

Submit an Identity Document (if a One-man concern),

Submit a Joint Venture Agreement (if a Joint Venture),

Submit monthly proof of SARS PAYE in respect of all labourers

Submit a Curriculum vitae of the person who prepares the Health and Safety Plan,

Curriculum vitae of the Health and Safety Officer to be appointing in accordance with the

Occupational

Health and Safety Act (Act 85 of 1993).

Provide all work clothes, safety equipment and tools required for the execution of the Works

. The minimum amount of liability insurance cover required will be R 1 000 00.00 per event, the
number of events being unlimited.

. Payment of all amounts due to the local sub-contractor by the Contractor shall be subject to a
the same retention conditions as applicable the Contractor.

. The sub-contractor shall deliver to the Contractor a performance guarantee of an insurance
company or a bank to be jointly and severally bound with the sub-contractor for an amount
equal to the same guarantee conditions as applicable to the Contractor

. Submit payments certificates to the Contractor at a frequency of once a month with payment
made by
the Contractor within seven days after the Employer paid the Contractor.

. The Contractor and its sub-contractor shall enter into a SAFCEC (or similar) sub-contract
agreement.
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PORTION 2: VARIATIONS AND ADDITIONAL CLAUSES

PS6 SITE FACILITIES AVAILABLE

PS6.1 Contractor’s Camp
A site will be made available for the Contractor’s camp or depot, to be located adjacent to the
works. The Contractor shall be entirely responsible for ensuring that his establishment meets
the requirements of any Municipal regulations or by-laws, which may be applicable and shall
include therefore in his tendered rates.
The Contractor shall also be responsible for ensuring that unauthorised persons do not have
access to the site or any construction material stockpiles.

PS6.2 Source of Water Supply
The Contractor shall make arrangements to bring water truck as and when required during
works and shall include this requirement in the tender rates.

PS6.3 Source of Power Supply
The Contractor will be entirely responsible for arranging electric power supply at his costs and
has option to use generator or arrange with Eskom for power supply.

PS6.4 Housing
The Contractor shall be permitted to house Key Personnel only within his camp site(s). At the
commencement of the Contract, the Contractor shall inform the Engineer of his intentions
regarding the housing of Key personnel on Site and he shall thereafter ensure that all such
accommodation is kept neat and tidy, hygienic and properly controlled at all times. Should at
any stage of the Contract the Employer and/or the Engineer be of the opinion that the housing
of Key Personnel within the camp site(s) of the Contractor is causing disturbance or
inconvenience to the landowner or to nearby residents, then the authority granted by this
clause for the Contractor to
house Key personnel on Site may be withdrawn, either partially or entirely.
The Contractor shall at all times confirm with all requirements contained in law or bylaws, as
well any other requirements set by the controlling local authority.

PS6.5 Ablution Facilities
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Contractor shall make his own arrangements for the ablution facilities and shall comply to all
Municipality sanitary and waste management requirements.

PS7 SITE FACILITIES REQUIRED

PS7.1 For the Contractor

Whatever may be required for the satisfactory execution of the Contract.

PS7.2 For the Engineer

Not required.

PS7.3 Sanitary Facilities

Water borne sewerage is not available on site. Chemical or flush toilets with on-site disposals
shall be provided and maintained for the use of the Contractor’s personnel, the Engineer and
representatives of the Employer at all camp sites that the Contractor may establish for
construction of the Works. In addition, the Contractor shall at all times during construction of
the works provide adequate sanitary facilities.

PS8 FEATURES REQUIRING SPECIAL ATTENTION

PS8.1 Existing services

The site of the Works is traversed by various existing services including water, sewers, and
electricity cables, the exact position of which are generally unknown. Where positions of
services are known these will be shown on layout plans or information in this regard will be
made available by the engineer prior to construction commencing in an area. The contractor
will be required to so schedule and programme his work that when works are disrupted due to
the influence of unexpected services encountered, construction can continue in other portions
to allow the situation to be remedied by re-routing of new or existing services.

PS8.2 Other Contractors

The Contractor must prepare himself to work with other Contractors in the same project
location and/or on the same site simultaneously. The Contractor must make adequate
provision for himself in the rates tendered to protect and clearly mark “his” works, to
accommodate other Contractors and to liaise constantly and adequately with the other
persons active in the same area.

It might happen that up to five different contractors will be active on site, that routine
maintenance are carried out on the existing work by another party and that the Client or his
agent is active onsite with the day to day running of the works.
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PS8.3 Preservation of trees

Special care shall be taken that only designated trees are removed and that no damage is
caused to other trees during construction.

PS8.4 Safequarding reference beacons

The Contractor shall take special care to safeguard any permanent survey beacons such as
erf corner pegs, reference beacons and level beacons. Should such pegs or beacons be
disturbed, the Contractor shall have them replaced by a registered Land Surveyor at his own cost.
The Surveyor shall submit the necessary documentation regarding the replacement of pegs and
beacons to the Engineer for approval.

The Contractor’s attention is drawn to Article 35(1) of the Land Surveying Act No. 9 of 1927,
(as amended) in this regard.

PS8.5 DISPOSAL OF MATERIAL

All surplus or unsuitable materials arising from any excavations, rocks, trees, debris and other
unsightly material shall be disposed of at an approved municipal landfill site or approved borrow pit.

The Contractor shall be responsible to make his own arrangements for a suitable spoil site.

GENERIC LABOUR-INTENSIVE SPECIFICATION
Scope
This specification establishes general requirements for activities which are to be executed by
hand involving the following:

a) Trenching and backfilling for trenches having a depth of less than 1.5 metres
b) Excavation for the highmast foundations

No lifting shall be carried out by hands or any hand assisted mechanical means. All lifting for
highmast installation shall be by crane design to carry at least twice the load and a certified
rigger must supervise the lifting following an approved lifting plan.

C3.5 MANAGEMENT

C3.5.1 Management of the Works
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C3.5.1.1 Applicable Specifications

Series COLTO Standard specification for Roads and Bridge Works for State Road Authorities,
including the variations and additions thereto included in section C3.4.2 of this document shall be
applicable to this contract.

C3.5.1.3  Construction Programme

The Contractor shall supply within the period stated in the Contract Data a suitable and realistic
construction programme that is based on the construction drawings issued by the Engineer, for
consideration by the Engineer. This programme shall show the proposed scheduling and methods of
execution of the Works, as well as the resources that will be allocated to each item or phase of the
Works. Quantities proposed for execution during each month must be shown. In addition, the
anticipated cash flow for the Contract, based upon these quantities, shall be shown following the
prescribed format.

The Contractor will be expected to progress with the Works in accordance with the approved
programme and shall not deviate from the order of execution shown in the programme without the
prior approval of the Engineer or his Representative. Should such approval be given an adjusted
programme shall be produced within seven (7) days and submitted to the Engineer for evaluation.

Progress in advance of the programme on certain portions or phases of the Works shall not be
considered adequate reason for poor progress on another portion or phase.

C3.5.1.4 Drawings, Operation and Maintenance Manuals

All information in the possession of the Contractor that is required by the Engineer's Representative in
order to complete the As-Built drawings and to prepare a completion report for the Employer must be
submitted to the Engineer's Representative before a Certificate of Practical Completion will be issued
for the Works. Similarly, the Contractor will be required to submit full details of all pipes, valves, meters
and specials in a suitable loose bound format, including any special operational and maintenance
procedures related thereto, for incorporation in the overall operation and maintenance manual for the
Scheme prior to the issue of a Certificate of Completion for the Works.

Only figured dimensions on the Drawings may be used in the interpretation thereof, and the Drawings
shall not be scaled unless the Contractor is so instructed by the Engineer in writing. The Engineer will
upon written request provide any dimensions that may have been omitted from the drawings.

C3.5.1.5 Site Administration

An index to the Engineer’s standard site administration forms as well as examples of some of the
administration forms is appended as in Part C4.6. Acceptance control, record keeping, and payment
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certificates shall be done in accordance with the Engineer’s standard system except if the Engineer
approves that the Contractor’s standard system may be used.

C3.5.1.6 Daily Site Diary

The daily site diary in accordance with the pro forma appended in Annexure A shall be kept up to date
by the Contractor's Representative and will be signed on a daily basis by the Engineer’s
Representative.

C3.5.1.7 Information in Respect of Plant

Information relating to plant on Site shall be recorded in the daily site diary. In addition, the Contractor
shall deliver to the Engineer, on a monthly basis, a detailed summary of construction plant kept on the
Site, full particulars given for each day of the month. Distinction shall be made between plant in
working order and plant out-of-order. Such inventory shall be submitted by the first day of the month
following the month to be reported.

C3.5.1.8 Information in Respect of Employees

Information relating to labour and management on Site shall be recorded in the daily site diary in
addition, the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary of
supervisory staff, labour employed (own and local labour) by category, and sub-contractors (both local
and imported) for each day of the month. Such return shall be submitted by the first day of the month
following the month to be reported.

C3.5.1.9 Rainfall Records

Rainfall records for the period of construction shall be taken on Site and recorded in the daily site
diary. The Contractor shall provide and install all the necessary equipment for accurately measuring
the rainfall. The Contractor shall also provide, erect and maintain a security fence plus gate, padlock
and keys at each measuring station, all at his own cost. The Engineer or his Representative shall take
and record the daily rainfall readings. The Contractor shall be permitted to attend these readings, in
the company of the Engineer’'s Representative. Access to the measuring gauge(s) shall at all times be
under the Engineer's control.

C3.5.1.10 Site Instructions

Site instructions by the Engineer, addressed to the Contractor at his office on the Site, will be num-
bered consecutively and will be deemed to have been received by the Contractor's representative
unless a break in the sequence of numbers is brought to the notice of the Engineer in writing
immediately.

C3.5.1.11 Site Meetings

The Contractor and his authorised representative shall attend all meetings held on the Site with the
Employer and the professional team at dates and times to be determined by the Engineer. Such
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meetings will be held to evaluate the progress of the Contract, and to discuss matters pertaining to the
Contract which any of the parties represented may wish to raise. It is not the intention to discuss day-
to-day technical matters at such meetings.

C3.5.1.12 Payment Certificates

Monthly Progress Payment Certificates shall be submitted to the Engineer’s representative on Site not
later than the 20t of each month (or as agreed between the Contractor and the Engineer).

All quality calculations and certificates submitted by the Contractor for checking shall be in accordance
with the standard forms that are appended as annexure to the Scope of Works.

C3.5.1.13 Environmental Management Plan

The Contractor shall comply with all the conditions of the Record of Decision and the Environmental
Management Plan appended in this document (if any).

C3.5.1.14 Community Liaison and Community Relations

In all dealings with communities through which the Works are to be executed, and in all dealings with
workers employed from within such communities, the Contractor shall take due cognizance of the
character, culture and circumstances of the specific community, and shall at all times use his best
endeavours to avoid the development of disputes and rather to foster a spirit of co-operation and
harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting or
negotiated between the Contractor and the community, and he shall attend all liaison meetings as may
be arranged by the Engineer and/or the Employer. All matters concerning the community shall be
discussed and where possible, resolved at such meetings.

Where any resolution during such negotiations or at such meetings shall be contrary to the terms and
provisions of the Contract, the Contractor shall not give effect thereto without a prior written instruction
from the Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued
in terms of this clause will result in the incurring of additional costs which were not provided for in his
tendered rates and prices and/or that a delay in the progress of the Works will result, he shall be
entitled to submit a claim in terms of Clause 48 of the Contract Data, provided always that the period
of twenty-eight (28) days referred to in Clause 48 shall be reduced to three (3) normal working days in
respect of all claims submitted in terms of this clause.

C3.5.1.15 Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the
Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at his own
expense, institute a quality-control system and provide experienced engineers, foremen, surveyors,
materials technicians, other technicians and technical staff, together with all transport, instruments and
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equipment to ensure adequate supervision and positive control of the quality of the Works at all stages
of the Contract.

The cost of the Contractor’'s supervision and process control, including all testing carried out by the
Contractor, will be deemed to be included in the rates tendered for the various items of work. The
Contractor's attention is drawn to the provisions of the various Standardised Specifications regarding
the minimum frequency of process control testing that is to be executed. The Contractor shall, at his
own discretion, increase this frequency where necessary to ensure adequate control of the quality of
the Works at all times.

Upon completion and submission of each portion of the Works to the Engineer for examination, the
Contractor shall furnish the Engineer with the results of relevant tests, measurements and levels,
thereby indicating compliance with the Specifications. The Engineer will not examine or inspect any
portion of work submitted for approval unless the request for inspection and approval is accompanied
by relevant tests, measurements and levels indicating compliance.

C3.5.1.16 Features Requiring Special Attention

C3.5.1.16.1 Built-up Areas

The Contractor's attention is drawn to the fact that the Works will be constructed inside built-up areas.
The Contractor shall exercise all necessary precautions and take all necessary steps to ensure the
safety and convenience of the public. In addition, the Contractor shall provide access for traffic over
and through the works, and for residents to their places of abode, all as described in the Scope of
Work. Allowance must be made by the Contractor in his programming for delays resulting from the
aforesaid.

The Contractor shall give residents a minimum of 72 hours written notice of his intent to close access
to residential stands. The Contractor shall acquire written confirmation from all owners that they are
aware of any intended closures of access. No traffic access to a residential stand shall be closed for
longer than 48 hours.

C3.5.1.16.3 Care of the Site

At all times during construction of the Works and upon completion thereof, the Site of the Works shall
be kept and left in a clean and orderly condition. The Contractor shall store all materials and
equipment for which he is responsible in an orderly manner, and shall keep the Site free from debris
and obstructions.

C3.5.1.16.4 Control of Water

The Contractor shall at all times and in all respects be responsible for the handling of storm water from
higher-laying areas above the Works, and for the handling of any sub-surface water that may affect
the Works.

C3.5.1.16.5 Survey and Setting Out
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The Engineer has established survey beacons on site from which the Contractor can set out the
Works. The position and co-ordinates of the permanent survey beacons have been shown on the
drawings. The Contractor shall be responsible for the protection of all these survey beacons and
reference points from handing over of the beacons to the Contractor to completion of the Works.
Property beacons and trigonometrically survey beacons that are disturbed or destroyed during the
course of the contract shall be replaced at the Contractor’'s cost by a registered land surveyor who
shall verify such replacement The Contractor's attention is drawn to the requirements of SABS 1200 A
(General), Clause 5.1, in this respect.

The Contractor shall be responsible for the true and proper setting out of the Works and for the
correctness of the position, levels, dimensions and alignment of all parts of the Works from the
beacons established above and for the provision of all necessary instruments, appliances and labour
in connection therewith. Such setting out shall be executed by a registered surveyor. No separate
payment shall be made in respect of setting out, such work being deemed as included in the rates
tendered for construction of the Works.

The checking of any setting-out or of any line or level by the Engineer shall not relieve the Contractor
of his responsibility for the correctness thereof.

If at any time during the progress of the Works, any error shall appear or arise in the position, levels,
dimensions or alignment of any part of the Works, the Contractor, on being required to do so by the
Engineer, shall at his own expense rectify such error to the satisfaction of the Engineer, but if such
error is based on incorrect data supplied in writing by the Engineer shall, in respect of cost of such
rectification, be entitled to make a claim in accordance with Clause 48 of the Contract Data.

C3.5.1.17 Notices, Signs, Barricades and Advertisements

Notices, signs and barricades (required in terms of Clause 34 of the Conditions of Contract) as well as
advertisements may only be erected where approved by the Engineer. The Contractor shall be
responsible for their supply, erection, maintenance and ultimate removal and shall make provision for
this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another location,
or to have it removed from the Site of the Works, should it in any way prove to be unsatisfactory,
inconvenient or dangerous to the general public.

C3.5.1.18 Unauthorized persons

The Contractor shall keep unauthorized persons from the works at all times under no circumstances
may any person except guards be allowed to sleep on the building site.
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C4.1 Location of the Works

The indicated project is located in the Rustenburg Local Municipality and approximately
23km North of Rustenburg city, can be accessed via R510 North bound (11km), take 2™ exit
at the roundabout and continue for 8.8km until reaching R556 then turn right, the township is
along R556.
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C4.2 OHS Specifications

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

Compiled for

RUSTENBURG LOCAL MUNICIPALITY

For

HIGHMAST INSTALLATION PROJECT
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Occupational health and safety specification for Installation of Highmast in Mosenthal/lkageng
1 Scope
This health and safety specification in respect of an engineering and construction works contract:

a) provides the overarching framework within which the Principal Contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act 0of1993(Act No.85 of 1993) and its
regulations, Construction Regulations 2014, Electrical installation regulations as well as
applicable Municipality By laws.

b) establishes the manner in which the Principal Contractor is to manage the risk of health
and safety incidents in the execution of the contract; and

] establishes the manner in which the Principal contractor will interact with the Clients Agent.

Note: 1) This specification establishes specific requirements to enable the Client and the
Principal contractor to satisfy the Occupational Health and Safety Act, 1993 (Act No.
85 of 1993), the Construction Regulations2014 as well as applicable Municipal By
laws.

2)  The Construction Regulations, 2014, require the Client or its appointed Agent to stop
any Contractor from executing construction work which is not in accordance with the
Contractor’s health and safety plan for the site or which poses to be a threat to the
health and safety of persons.

3) This specification establishes health and safety requirements Site specific
requirements for health and safety as stated in the scope of work associated with a

contract.
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2 Definitions
Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Competent person: any person having the knowledge, training and experience specific to the
work or task being performed

Employer’s Health and Safety Agent: the person appointed as agent by the Employer in terms
of Regulation 4(5) of the Construction regulations and named in the contract data as the being
the employer’s agent responsible for health and safety matters

ergonomics: the application of scientific information concerning humans to the design of objects,
systems and the environment for human use in order to optimize human well-being and overall
system performance

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the
health and safety of persons, which are normally associated with the type of construction work
being executed or to be executed

health and safety plan: a documented plan which addresses hazards identified and includes
safe work procedures to mitigate, reduce or control the hazards identified.

healthy: free from illness or injury attributable to occupational causes

incident: an event or occurrence occurring at work or arising out of or in connection with the
activities of persons at work, or in connection with the use of plant or machinery, in which, or in
consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to
work or to continue with the activity for which he was employed or is usually employed;

b) a major incident occurred; or

c) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled;
ii) the uncontrolled release of any substance under pressure took place;
iii) machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
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major incident: an occurrence of catastrophic proportions, resulting from the use of plant or
machinery, or from activities at a workplace

reasonably practicable: practicable having regard to:

the severity and scope of the hazard or risk concerned;

the state of knowledge reasonably available concerning that hazard or risk and of any
means of removing or mitigating that hazard or risk;

the availability and suitability of means to remove or mitigate that hazard or risk; and

the cost of removing or mitigating that hazard or risk in relation to the benefits deriving
there from;

registered person: a person registered in terms of the Electrical Installation Regulations

risk: the probability that injury or damage will occur

safe: free from any hazard

scaffold: any temporary elevated platform and supporting structure used for providing access to
and supporting workmen or materials or both

3

a)

Structure

any building, steel or reinforced concrete structure (not being a building), railway line or
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed
vessels , road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching
plants, pylon, surface and underground tanks, earth retaining structure or any structure
designed to preserve or alter any natural feature, and any other similar structure;

any formwork, false work, scaffold or other structure designed or used to provide support

or means of access during construction work; or

any fixed plant in respect of work which includes the installation, commissioning,
decommissioning or dismantling and where any such work involves a risk of a person
falling two metres or more

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
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workplace: any premises or place where a person performs work in the course of his
employment
4 Interpretation

The Act and its associated regulations shall have precedence in the interpretation of
any ambiguity or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.

5 Requirements
General requirement
The Principal Contractor shall:
a) create and maintain a safe and healthy work environment,
b) execute the works in a manner that complies with all the requirements of the Act and all its
associated regulations, Applicable Municipal By Laws and in so doing, minimize the risk of
incidents occurring; and

c) respond to the notices issued by the Client’s Health and Safety Agent as follows:

1) Improvement Notice: improve health and safety performance over time so that
repeat notices are not issued;

2) Contravention Notice: rectify contravention as soon as possible;
3) Prohibition Notice: terminate affected activities with immediate effect and only
recommence activities when it is safe to do so.
Administration
Notification of intention to commence construction work
The Principal Contractor shall notify the Provincial Director of Labour in writing using a form
Annexure 2 of the Construction Regulations issued in terms of the Act before construction work

commences and retain a copy of such notification in the health and safety file where such work:

a) involves the demolition of a structure exceeding a height of 3m;
b) involves the use of explosives to perform construction work;
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c) involves the dismantling of fixed plant at a height greater than 3m;

d) exceeds 30 days or will involve more than 300 person days of construction work; and
includes:

i) excavation work deeper than 1m

ii) working at a height greater than 3 m above ground or a landing.
The Principal Contractor shall ensure that no work commences on an electrical installation which
requires a new supply or an increase in electricity supply before the person who supplies or

contracts or agrees to supply electricity to that electrical installation has been notified of such work.

The Principal Contractor shall ensure that no asbestos work is carried out before the Provincial
Director of the Department of Labour has been notified in writing.

Copy of the Act

The Principal Contractor shall ensure that a copy of the Act and relevant regulations is available on
site for inspection by any person engaged in any activity on the site.

Good standing with the compensation fund or a licensed compensation insurer
The Principal Contractor shall before commencing with any works on the site provide the Client’s
Health and Safety Agent with proof of good standing with the compensation fund or with a
licensed compensation insurer.
Emergency procedures
The Principal Contractor shall submit for acceptance to the Client’'s Health and Safety Agent an
emergency procedure which include but not limited to fire, spills, accidents to employees, exposure
to hazardous substances, which:
a) identifies the key personnel who are to be notified of any emergency.
b) sets out details including contact particulars of available emergency services; and
)] the actions or steps which are to be taken during an emergency.
The Principal Contractor shall within 24 hours of an emergency taking place notify the Client’s
Health and Safety Agent in writing of the emergency and briefly outline what happened and how it

was dealt with.

Health and safety file
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The Principal Contractor shall maintain on site a health and safety file which contains copies of the
following, as relevant:

a) documents required prior to commencing with physical construction activities

1) the Principal Contractor’'s health and safety policy, signed by the chief executive
officer, which outlines the Contractor’s objectives and how they will be achieved and
implemented by the Contractor;

2) the notification made to the Provincial Director of Labour, and if relevant, the
notification of the person who supplies or contracts or agrees to supply electricity to
that electrical installation;

3) the letters of appointment, as relevant, of the construction Manager for the site in
respect of construction works covered by the Construction Regulations and the
registered person responsible for the electrical installation covered by the Electrical
Installations Regulations;

4) a copy of the certificate of registration of the registered person responsible for the
electrical installation covered by the Electrical Installation Regulations;

5) the approval of the design of the part of an electrical installation which has a voltage
in excess of 1 kV by a person deemed competent in terms of the Electrical
Installations Regulations;

6) proof of registration of the electrical contractor who undertakes the electrical
installation in terms of the Electrical Installation Regulations;

7) the preliminary hazard identification undertaken by a competent person;

8) the organ gram which outlines the roles and responsibilities of the construction site
agent’s assistants and safety officers; and

9) the Principal contractor’s health and safety plan;
10) the emergency procedures;

11) the procedure for the replacement of lost, stolen, worn or damage personal
protective clothing and

12) proof that the Principal contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer;

b) documents required after construction activities have commenced
1) the letters of appointments, if relevant, of:
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i) persons who are required to assist the Construction Manager;
ii) safety officers;

iii) health and safety representatives;

iv) replacement construction site agent, and

V) assistants of construction supervisor.

2) any revisions to the organ gram which outlines the roles and responsibilities of the
construction Manager’s assistants and safety officers;

3) each and every subcontract agreement;

4) proof that every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer;

5) proof of all subcontractor’s induction training whenever it is conducted;

6) copies of the minutes of the Principal Contractor’s subcontractors health and safety
meetings;

7) copies of each of the Principal Contractor’s subcontractors’ health and safety policy,
signed by the chief executive officer, which outlines the subcontractor’s objectives
and how they will be achieved and implemented by the subcontractor;

8) the health and safety plans of all the Principal Contractor’s subcontractors who are
required to provide such plans;

9) a comprehensive and updated list of all the subcontractors employed on site by the
Principal contractor, indicating the type of work being performed by such sub-
contractors;

10) the outcomes of the monthly audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site;

11)  any report made to an inspector by the health and safety committee;

12) the minutes of all health and safety meetings and any recommendations made to
the Principal Contractor by the health and safety committee;

13) the findings of all audit reports made regarding the implementation of the Principal
Contractor’s or a subcontractor’s health and safety plan;

14) the inputs of the safety officer, if any, into the health and safety plan;

15)  details of induction training conducted whenever it is conducted including the list of
attendees;
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16) proof of the following where suspended platforms are used:
i) a certificate of system design issued by a professional engineer,

professional certificated engineer or a professional engineering
technologist;

ii) proof of competency of erectors;

iii) proof of compliance of operational design calculations with requirements of
the system design certificate;

iv) proof of performance test results;

V) sketches indicating the completed system with the operational loading
capacity of the platform;

vi) procedures for and records of inspections having been carried out;

vii) procedures for and records of maintenance work having been carried out;

viii) proof that the prescribed documentation has been forwarded to the

provincial director;

17)  letters of appointments for competent persons to supervise the activities which law
requires to be so supervised;

18) a copy of risk assessments made by competent persons

19) records of the register of inspections made by a competent person immediately
before and during the placement of concrete or any other load on formwork;

20) the names of the first aiders on site and copies of the first aid certificates of
competency;

21) the names of the persons who are in possession of valid certificate of competency in
first aid and copies of such certificates;

22) details of all incidents together with the Contractor’s report on such incident; and

23) the record of inspections carried out by the designers of structures to ensure
compliance with designs.

The health and safety file shall be made available for inspection by any inspector, subcontractor, the
Project Manager, the Client’'s Health and Safety Agent or employee of the Contractor upon the
request of such persons.

The Principal Contractor shall hand over the health and safety file to the Client's Health and Safety
Agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a
test report for the electrical installation in accordance with the provisions of the Electrical Installation
Regulations.
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Health and safety committee

The Principal Contractor shall convene health and safety meetings whenever more than two health
and safety representatives have been appointed for the site. These meetings shall be attended by
all health and safety representatives and persons nominated by the Principal Contractor. Such
meetings shall be convened at least once every month to:

a) make recommendations to the Principal Contractor regarding any matter affecting the
health or safety of persons on the site; and

b) discuss any incident on the site in which or in consequence of which any person was
injured, became ill or died.

The Principal Contractor shall consult with the health and safety committee on the development,
monitoring and review of the risk assessment.

The Principal Contractor shall ensure that minutes of the health and safety committee meetings are
kept.

Inspections, formal enquires and incidents
The Principal Contractor shall inform the relevant safety representative:

a) beforehand of inspections, investigations or formal inquiries of which he has been notified
by an inspector; and

b) as soon as reasonably practicable of the occurrence of an incident on the site.
The Principal Contractor shall record all incidents and notify the Client’s Health and Safety Agent of
any incident, except in the case of a traffic accident on a public road, as soon as possible after it
has occurred and report such incidence to an inspector.

The Principal Contractor shall investigate all incidents and issue the Client’'s Health and Safety
Agent with copies of such investigations.

Personal protective equipment and clothing
The Principal Contractor shall ensure that:
a) all workers are issued with the necessary personal protective clothing;

b) all workers are identifiable at all times by having the company for which they work for
printed on the back or front of their overalls; and
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c) clear procedures are in place for the replacement of lost, stolen, worn or damage personal
protective clothing.

Appointments
Health and safety representatives

The Principal Contractor shall appoint in writing one health and safety representative for every 50
employees working on the site, whenever there are more than 20 employees on the site, to:

a) review the effectiveness of health and safety measures;
b) identify potential hazards and potential major incidents;
c) in collaboration with his employer, examine the causes of incidents;

d) investigate complaints by any employee of the Principal Contractor relating to that
employee's health or safety on the site;

e) make representations to the Principal Contractor on matters arising from a), b), c) or d) or
on general matters affecting the health or safety of the employees at the workplace;

Q) inspect the site with a view to, the health and safety of employees, at regular intervals;

h) participate in consultations with inspectors at the workplace and accompany inspectors
on inspections of the workplace; and

i) participate in any internal health or safety audit.
The Principal Contractor shall provide the health and safety representatives with the

necessary assistance, facilities and training to carry out the functions established
in4.3.1

c) as soon as reasonably practicable of the occurrence of an incident on the site.

The Principal Contractor shall record all incidents and notify the Client’'s Health and
Safety Agent of any incident, except in the case of a traffic accident on a public road, as
soon as possible after it has occurred and report such incidence to an inspector.

The Principal Contractor shall investigate all incidents and issue the Client's Health and
Safety Agent with copies.
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Personal protective equipment and clothing
The Principal Contractor shall ensure that:
d) all workers are issued with the necessary personal protective clothing;

e) all workers are identifiable at all times by having the company for which they work for
printed on the back or front of their overalls; and

f) clear procedures are in place for the replacement of lost, stolen, worn or damage personal
protective clothing.

Appointments
Health and safety representatives

The Principal Contractor shall appoint in writing one health and safety representative for every 50
employees working on the site, whenever there are more than 20 employees on the site, to:

f) review the effectiveness of health and safety measures;
9) identify potential hazards and potential major incidents;
h) in collaboration with his employer, examine the causes of incidents;

i) investigate complaints by any employee of the Principal Contractor relating to that
employee's health or safety on the site;

i) make representations to the Principal Contractor on matters arising from a), b), c) or d) or
on general matters affecting the health or safety of the employees at the workplace;

i) inspect the site with a view to, the health and safety of employees, at regular intervals;

k) participate in consultations with inspectors at the workplace and accompany inspectors
on inspections of the workplace; and

) participate in any internal health or safety audit.

The Principal Contractor shall provide the health and safety representatives with the
necessary assistance, facilities and training to carry out the functions established in4.3
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Appointment of construction Manager and site agent as well as safety officer
The Principal Contractor shall, prior to commencing the work, appoint a full-time competent
employee in writing as the construction Manager for the site, with the duty of supervising the
performance of the work falling within the scope of the contract and may appoint one or more
competent employees to assist the appointed construction Manager.
The Principal Contractor may, having considered the size of the project, the degree of dangers likely
to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time
construction safety officer registered with a professional body in accordance with construction
Regulations 2014 in writing, who has in the Principal Contractor’s opinion the necessary
competencies and resources, to assist the Principal Contractor in the control of all safety related
aspects on the site.

The Principal Contractor shall compile and maintain an organ gram which outlines the roles and
responsibilities of the construction Manager’s assistants and safety officers.

Competent persons
The Principal Contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:
a) . formwork and support work operations;
b) excavation work;
c) demolition work;
d) scaffolding work operations;
e) suspended platform work operations;
f) material hoists;
9) operation of batch plants;
h) explosive power tools;
i) vehicles and mobile equipment;
)] fire equipment; and

g) the stacking and storage of articles on the site.
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The Contractor shall appoint in writing competent persons to:
a) induct employees in health and safety; and

b) prepare a fall protection plan.

Client’s health and safety agent

The Client’s Health and Safety Agent shall:

a) audit the Principal Contractor’s compliance with the requirements of this specification prior
to the commencement of any physical construction activities on the site;

b) accept or reject all safety plans, giving reasons for rejecting such plans;
c) monitor the effective implementation of all safety plans;

d) conduct periodic and random audits on the health and safety file to establish compliance
with the requirements of this specification;

e) visit the site at regular intervals to conduct site inspections, and based upon such visits
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition
Notices, to the Contractor or any of the Contractor’'s subcontractors with a copy to the
Project Manager and, where relevant, to the Contractor.

The Principal Contractor shall invite the Client’s Health and Safety Agent to audit compliance with
the requirements of this specification before commencing with any physical construction activity on
the site.

Creating and maintaining a safe and healthy work environment

General

The Principal Contractor shall with respect to the site and the construction works that are
contemplated:

a) cause a preliminary hazard identification to be performed by a competent person
before commencing any physical construction activity;

b) evaluate the risks associated with such work constituting a hazard to the health and
safety of such employees and the steps that need to be taken to comply with the Act; and

c) as far as is reasonably practicable, prevent the exposure of such employees to the
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hazards concerned or, where prevention is not reasonably practicable, minimize such
exposure.

The Principal Contractor shall ensure that:

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new
or existing structure or any part thereof, which may become unstable or is in a temporary
state of weakness or instability due to the carrying out of construction work;

b) no structure or part of a structure is loaded in a manner which would render it unsafe; and

c) account of information, if any, provided by the designer of the structure is taken into
account in the risk assessment;

Note: The information provided by the designer should outline known or anticipated dangers or
hazards relating to the works and make available all information required for the safe
execution of the work. It should provide as relevant, geotechnical information (or make
reference to reports provided in the site information), the loading the structure is designed
to withstand, the methods and sequence of construction.

The Principal Contractor shall carry out regular inspections and audits to ensure that the works are
being performed in accordance with the requirements of this specification.

Risk assessment

The Principal Contractor shall before the commencement of any work on site and during
construction work, cause a risk assessment to be performed by a competent person appointed in
writing. Such an assessment shall as a minimum:

a) identify the risks and hazards to which persons may be exposed to;
b) analyse and evaluate the identified risks and hazards;

] document a plan of safe work procedures, including the use of any personal protective
equipment or clothing and the undertaking of periodic “toolbox talks” or inductions before
undertaking hazardous work, to mitigate, reduce or control the risks and hazards that have
been identified,;

d) provide a monitoring plan; and

e) provide a review plan.

Note: A risk assessment is an important step in protecting workers as well as complying with the
law. It helps to focus on the risks that really matter in a particular workplace — the ones with
the potential to cause real harm. Workers and others have a right to be protected from
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harm caused by a failure to take reasonable control measures. The following four steps are
recommended:

1) Identify the hazards by looking at what could reasonably be expected to cause
harm, ask employees or their representatives what they think, obtain advice from
trade associations or publications on health and safety, check manufacturer’'s
instructions or data sheets for chemicals and equipment as they can be very helpful
in spelling out the hazards and putting them in their true perspective, review accident
and ill-health records, think about long-term hazards to health (e.g. high levels of
noise or exposure to harmful substances) as well as safety hazards etc.

2) Identify who may be harmed and how by identifying how groups of people might be

harmed
i.e. what type of injury or ill health might occur.

3) Evaluate the risks and decide on precautions by doing everything ‘reasonably
practicable’ to protect people from harm i.e. by looking at how things are done, what
controls are in place and how the work is organised and comparing this against good
practice to see if more can be done to bring practices up to standard. Consider if the
hazard can be got rid of all together, and if not how can the risks be controlled so
that harm is unlikely, e.g. try a less risky option (e.g. switch to using a less
hazardous chemical); prevent access to the hazard (e.g.by guarding); organise work
to reduce exposure to the hazard (e.g. put barriers between pedestrians and traffic);
issue personal protective equipment (e.g. clothing, footwear, goggles etc); and
provide welfare facilities (eg first aid and washing facilities for removal of
contamination).

4) Record the findings by writing down the findings of the risk assessment.

The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related
hazards are analysed, evaluated and addressed in the risk assessment.

Notwithstanding the provisions of the fall protection plan, the Principal Contractor shall ensure that:

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person
from falling through such openings;

b) no person works in an elevated position, unless such work is performed safely as if
working from a scaffold or ladder;

c) notices are conspicuously placed at all openings where the possibility exists that a person
might fall through such openings;

d) fall prevention and fall arrest equipments:

THE CONTRACT 153 C4.2
Part C4: Site Information OHS Specifications

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

i) suitable and of sufficient strength for the purpose or purposes for which it is being
used having regard to the work being carried out and the load, including any person,
it is intended to bear; and

ii) securely attached to a structure or plant and the structure or plant and the means of
attachment thereto is suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any person who is liable to fall;

e) fall arrest equipment is only used where it is not reasonably practicable to use fall
prevention equipment; and

f) suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in
the event of a fall by any person, the fall arrest equipment or the surrounding environment
does not cause injury to the person.

Where roof work is being performed on a construction site, the Contractor shall ensure that it is
indicated in the fall protection plan that:

a) the roof work has been properly planned;
b) the roof erectors are competent to carry out the work;

c) no employees are permitted to work on roofs during inclement weather conditions or if
weather conditions are a hazard to the health and safety of the employees; prominent
warning notices are to be placed where all covers to openings are not of

d) sufficient strength to withstand any imposed loads and where fragile material exists;

e) the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from
entering;

f) suitable and sufficient platforms, coverings or other similar means of support have been
provided to be used in such a way that the weight of any person passing across or working
on or from fragile material is supported; and

Q) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means
of protection to prevent, so far as is reasonably practicable, the fall of any person, material
or equipment.

Health and safety plans

The Principal Contractor shall prior to commencing the works to which this specification applies,
submit to the Client’s Health and Safety Agent for approval a suitable and sufficiently documented
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health and safety plan, based on this specification and the risk assessment that is conducted.

The health and safety plan shall as a minimum provide:

a) the information contained in Table 1 in respect of each of the hazards associated with work
falling within the scope of the contract (see Figure 1);and

Table 1: Example of the format of a health and safety plan

What are the Who might What are the What further Action | Action
hazards be safe work action is by by when
relating to work | harmed and procedures for | necessary whom
tasks? how? the site? (monitoring and

review)?

b) an outline of the manner in which the Principal contractor intends complying with the
requirements of this specification.
The Principal contractor shall discuss the submitted health and safety plan with the Clients’ Health
and Safety Agent, modify such plan in the light of the discussions and resubmit the modified plan for
approval.

The Principal contractor shall apply the approved health and safety plan from the date of its
commencement and for the duration of the works to which this specification applies.

The Principal contractor shall conduct periodic audits for compliance with the approved health and
safety plan at intervals agreed upon with the Employer’s Health and Safety Agent, but at least once
every month.

The Principal contractor shall update the health and safety plan whenever changes to the works are
brought about

Fall protection plan

The Principal contractor shall require a competent person to prepare a fall protection plan in
compliance with the requirements of the Construction Regulations.

The Principal contractor shall ensure that the construction site agent is in possession of the most
recently updated version of the fall protection plan.

Responsibilities towards employees and visitors
The Principal Contractor shall as far as is reasonably practicable, cause every employee to be

made conversant with the hazards to his health and safety attached to any work which he has to
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perform, any article or substance which he has to produce, process, use, handle, store or transport
and any plant or machinery which he is required or permitted to use, as well as with the
precautionary measures which should be taken and observed with respect to those hazards or safe
work procedures.

The Principal contractor shall ensure that all employees under his or her control are:

a) informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent person and
carry proof of such induction when working onsite.

The Principal contractor shall cause a record of training to be kept which indicates the names,
identity numbers and job description of all those who attended such training.

The Principal contractor shall not allow or permit any employee to enter the site, unless such person
has undergone health and safety induction training pertaining to the hazards prevalent on the site at
the time of entry.

The Principal contractor shall ensure that each visitor to a construction site, save where such visitor
only visits the site office and is not in direct contact with the construction work activities:

a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and

b) is provided with the necessary personal protective equipment.
d)

The Principal contractor shall provide suitable on-site signage to alert workers and visitors to health
and safety requirements. Such signage shall include but not be limited to:

a) unauthorized entrance prohibited;
b) signage to indicate what personal protective equipment is to be worn; and
] activity related signs.
The Principal contractor shall not permit any person who is or who appears to be under the

influence of intoxicating liquor or drugs, to enter or remain at workplace.
Subcontractors

The Principal contractor may only subcontract work in terms of a written subcontract and shall only
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has the
necessary competencies and resources to safely perform the work falling within the scope of the
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contract. Such a subcontract shall require that the subcontractor to:

a) co-operate with the Principal contractor as far as is necessary to enable both the Principal
contractor and sub-contractor to comply with the provisions of the Act; and

b) as far as is reasonably practicable, promptly provide the Principal contractor with any
information which might affect the health and safety of any person at work carrying out
work or any person who might be affected by the work of such a person at work or which
might justify a review of the health and safety plan.

The Principal contractor shall provide any sub-contractor who is submitting a tender or appointed to
perform a sub-contract falling within the scope of the contract, with the relevant sections of this
specification and any work specific information which might be pertinent to the sub-contract.

The Principal contractor shall take reasonable steps as are necessary to ensure:

a) co-operation between all sub-contractors to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations; and that each sub-
contractor’s health and safety plan is implemented

The Principal contractor shall conduct periodic audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals
agreed upon with such subcontractors, but at least once per month.

The Principal contractor shall stop any subcontractor from executing construction work
which is not in accordance with the Contractor’s or subcontractor’s health and safety plan
for the site or which poses a threat to the health and safety of persons.

The Principal contractor shall ensure that where changes to the works occur, sufficient
health and safety information and appropriate resources are made available to
subcontractor to execute the work safely.

The Principal contractor shall ensure that:

a) every subcontractor is registered and in good standing with the compensation fund or with
a licensed compensation insurer prior to work commencing onsite;

b) potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

c) every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.

The Principal contractor shall receive, discuss and approve health and safety plans

THE CONTRACT 157 C4.2
Part C4: Site Information OHS Specifications

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

BID NO: RLM/OMM/0089/2021/22

APPOINTMENT OF CONTRACTOR FOR INSTALLATION OF HIGHMAST IN
MOSENTHAL/IKAGENG-PHASE A

submitted by subcontractors.

The Principal contractor shall ensure that all subcontractors are informed regarding any
hazard as stipulated in the risk assessment before any work commences, and thereafter at
such times as may be determined in the risk assessment.

The Principal contractor shall reasonably satisfy himself that all employees of
subcontractors are informed, instructed and trained by a competent person regarding any
hazard and the related work procedures before any work commences, and thereafter at
such times as may be determined in the risk assessment.

The Principal contractor shall satisfy himself that ensure that all subcontractor employees
deployed in the site are:

a) informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent person and
carry proof such induction when working onsite.

First aid, emergency equipment and procedures
The Principal contractor shall where more than five employees are employed at a workplace,
provide a first aid box or boxes at or near the workplace which shall be available and accessible for
the treatment of injured persons at that workplace. Such first aid boxes shall contain suitable first
aid equipment.
The Principal contractor shall ensure that where there are more than 10 employees employed on
the site that for every group of up to 50 employees at that workplace, at least one person readily
available during normal working hours, who is in possession of a valid certificate of competency in
first aid.
Facilities for workers

The Principal Contractor shall provide and keep clean and fit for use at or within
reasonable access of the site:

a) at least one shower facility for every 15 workers;
b) at least one sanitary facility for every 30 workers;
c) changing facilities for each sex;and

d) Sheltered eating areas.
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The Principal contractor shall provide reasonable and suitable living accommodation for
the workers at construction sites which are remote from their homes and where adequate
transportation between the site and their homes, or other suitable living accommodation, is
not available.

Signed this .........cooeieiiininnn, day of ....... 20 .l at
...................................................... (Place)

(FUlNAmME).......oeii e, (Signature) .......c..cooeeeeiiiiiinans.
Onbehalf of .....cooiniii (Principal contractor/Agent)

Contractor Responsible Manager (responsible for signing Client’s ‘contract on behalf of the Principal
contractor)
Witnesses

(FUull name)..........coooeiiii i, (SIgnature).......cc.oooviiieiiiiiiiiiiiiiien.
On Behalf of Client/Agent.
(Contracts and/or Project Manager)

Witnesses
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor’s compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel no of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:
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5. Name and telephone number of principal contractor’s construction site agent on site
appointed in terms of regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of
regulation 6.(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date:

10. Expected completion date:

11.  Estimated maximum number of persons on the construction site.

12. Planned number of contractors on the construction site accountable to principal
contractor:

13. Name(s) of contractors already chosen.
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Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE
DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO
PRIOR TO THE COMMENCEMENT OF WORK.
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GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
No.R. .

Occupational Health and Safety Act, 1993
Incorporation of Safety Standards in the Construction Regulations, 2003

Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), |,
Thembelani Waltermade Nxesi, Minister of Labour, after consultation with the Advisory
Council for Occupational Health and Safety, hereby incorporate in the Construction
Regulations, 2003 the health and safety standards specified in the Schedule.

M M S Mdladlana Minister of Labour.

SCHEDULE

1. Regulation 14(1)
The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled

“The Design, Erection, Use and Inspection of Access Scaffolding”.

2. Regulation 15(2)(a)
The South African Bureau of Standards’ Standard Specification SABS EN 1808, as
amended, entitled* Safety Requirements on Suspended Access Equipment — Design

calculations, stability criteria, construction-tests”.
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The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as

amended, entitled “Safety Requirements on Suspended Access Equipment — Design
calculations, stability criteria, construction-tests”.
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Department of Labour

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS, 2003
Chief Directorate
of

Occupational Health and Safety

1. INTRODUCTION
2. As the name of the regulation indicates, the General Administrative Regulations
determines the administrative procedure of the Occupational Health and Safety Act.
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This procedure was not placed in the Act itself owing to the fact that changes can be
made to a Regulation with greater ease than that of a Section in the Act. A change to
a Section of the Act needs to be passed by parliament whereas the Minister of the
relevant Department can approve a change in a Regulation.

3. The General Administrative Regulations, as is the case with all other regulations, is
an extension of the Act and should therefore be seen as a complete unit.

3.1 Terms, which were previously defined in the Act, are not redefined in the Regulations.
If a specific definition does not appear in the Regulations, then it should be available
in Section 1 of the Act.

4. DEFINITIONS

5. All new phrases as well as words (expressions and words which differ from the
standard dictionary definitions) that are used in this regulation, which have not been
defined in the Act, will be defined in this regulation. Where the Act or regulation refers
to “mean” the definition in the Act or regulation must be considered and where there’s
reference made to “It Includes” definition from the Act and regulation including the
oxford dictionary must be considered

6. ACCESS TO PREMISES

7. It is prohibited for an employer to refuse an inspector entry to perform his or her
function because an inspector is entitled by the law to enter employer’s workplace.

8. Employers should always ensure that inspectors are accompanied by a person who
has knowledge and experience of the activities and safety requirements of the
workplace.

9. EXEMPTIONS

10. Any exemption, which has been granted to any person, shall be signed by the Chief
Inspector of the Department of Labour. An person who wishes to apply for an
exemption should forward his/her application to the office of the Chief Inspector in
Pretoria. The application for exemption should indicate proof that the health and
safety of persons who are likely to be affected by the exemption will not bee
prejudiced in consequences of it. Health and safety representatives and committees
must be consulted during the whole process and given time to comment.

11. COPY OF THE ACT
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11.1  Employees together with employers have certain duties and rights, which have
been assigned to them in terms of the Act. In order to comply with the provisions
of the Act and regulations, each employee must have access to a copy of the Act.
This regulation requires that—

11.1.1 Each employer with 5 or more employees shall have a copy of at least one Act,
which will be made readily available for perusal by the employee. Owing in the
fact that a workplace can be made up of a very large area, and that the legislator
did not intend to be unreasonable, various concessions are made. For example, a
meter-reader in the town of Brits’ workplace is the Municipal area of Brits. In such
a case it is expected that a copy of the Act be made available at the point where
the employee reports for duty in the morning, or any other suitable position as
agreed upon with the employer.

11.1.2 Each employer with less than 5 employees, shall, if requested provide a copy of
the Act for perusal by the employees. This includes farm workers and domestic
servants.

11.1.3 The copy of the Act may be an electronic reproduction or from a library. The Act
and Regulations are amended from time to time, and it is therefore important to
remember that one must obtain a copy of the latest amendments to keep up to
date with the current legislation.

12. HEALTH AND SAFETY COMMITTEES

12.1 Health and Safety committees are made up of all the Health and Safety
Representatives together with an equal amount of employer appointee
representatives to represent the employer (there can be more than one committee
to avoid a large congregation of representatives). If more than two committees are
established, each health and safety representative must be member of at least
one of the committees. These committees are the point around which self-
regulation revolves.

12.2 Employer should provide necessary equipment, facilities and stationery required
by the committee in order them to perform their functions.

12.3 It is important to keep the records of the meeting as they can be used as evidence
for action taken to eliminate hazards and vice versa
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13. NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH
AND SAFETY REPRESENTATIVES

13.1 The regulation prescribes the items which must be agreed upon during
negotiations between the employer and employees representatives. If a dispute
arises between the employees and employers or his authorised representative,
the matter should be referred for arbitration. Both parties shall submit a statement
within a prescribed period to both the arbitrator and the other party concerned.

13.2 The statement is to contain the following information:

13.2.1 The proposal for the arrangements and procedures for the nomination of the
Health and Safety Representatives.

13.2.2 The decision which is sought.

13.3  The arbitrator should then:

13.3.1 Determine when and where the arbitration procedure shall be held. The arbitration
may be held in the absence of the party who failed to submit a statement to the
arbitrator and other party;

13.3.1.1 Determine whether a pre-hearing conference shall be held;

13.3.1.2 Determine which arbitration procedures shall be followed;

13.3.1.3 Determine the procedures for the admission of evidence;

13.3.1.4 Determine the admissibility of hearsay evidence; and

13.3.1.5 Determine other relevant procedural matters.

13.3.2 In terms of Section 17(2) of the Act both parties are to come to a decision within
14 days as to who the arbitrator shall be. If no decision can be made, the
president of the Labour Court is to be notified in writing. The president of the
Labour Court in consultation with the Chief Inspector shall appoint an arbitrator,
whose decision shall be final. This arbitrator will be entitled to receive

remuneration as is payable to an additional member of the Labour Court.

14. DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES
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14.1  The employer must designate Health and Safety Representatives as follows:

14.1.1 Shops and offices— one for up to 100 employees; and
14.1.2 Workplaces other than shops and offices— one for up to 50 employees.

14.2 The employer shall ensure that employees designated as health and safety
representatives meet the following requirements:

14.2.1 Employed in a full-time capacity in the specific workplace or section thereof;
14.2.2 Acquainted with conditions and activities at that workplace or section thereof, and

14.2.3 Taking into account the nature of hazards associated with the activities of the
workplace or section thereof, the employer shall provide as far as is reasonable
practicable health and safety training to the health and safety representatives on
how to identify health and safety risks and how to conduct inspections of the
workplace or section thereof.

15. REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES

15.1  Section 24 of the Act refers to certain incidents occurring at the workplace, or in
connection with the use of machinery whereby a person dies or is injured to be
extent where he is likely to die or could have resulted in a major incident. Such
incidents should be reported to the Provincial Director on a WCL 1 or WCL 2 form
within seven days.

15.2 Certain other types of incidents must be reported to the Provincial Director
telephonically, facsimile or similar means of communication and these types of
incidents are as follows—

15.2.1 Where a person, as a result of the incident;

15.2.2 Dies;

15.2.3 Becomes unconscious;

15.2.4 Suffers the loss of a limb or part thereof;

15.2.5 Is injured to the extent that he is likely to die;

15.2.6 Is injured to the extent that he is likely to be permanently disabled;

15.2.7 lIs injured to the extent that he is likely to be off for a period of 14 days or more;
15.2.8 Cannot perform his normal duties (those duties for which he was employed).
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15.3 Anincident of major consequence arising out of the use of industrial equipment or
machinery or industrial practices at a workplace.

15.4 The health and safety of any person is endangered and where —

15.4.1 A dangerous substance was spilled.

15.4.2 The uncontrolled release of any substance under pressure (pressure greater than
1 atmosphere) took place.

15.4.3 Machinery or any part thereof fractured or failed, resulting in flying, falling or
uncontrolled moving objects; or

15.4.4 Machines, which ran out of control

15.5 These incidents should also be recorded and investigated in accordance to
Regulation 8 of the General Administrative Regulations.

15.6 If an injured person is to die as a result of an incident, which has already been
reported in terms of the above, the employer or user should report such death to
the Provincial Director.

15.7  Any registered medical practitioner should, in terms of Section 25 of the Act,
report all (to the employer and Chief Inspector) cases of occupational diseases or
any other disease, which he believes arose out of a person’s employment, which
he/she has treated. This must be done within 14 days in the form of a WCL 22
form.

15.8  Any other person may in writing, give notice of any disease suspected to be an
occupational disease, to the employer and chief inspector.

16. RECORDING AND INVESTIGATION OF INCIDENTS

16.1 The employer or user of machinery should keep record and investigate all
incidents referred to in terms of Section 24 of the Act together with any other
incident, which resulted in the person concerned having had to receive medical
treatment other than first aid.

16.2 These incidents must be recorded in the form of Annexure 1 of these regulations
and be kept for a period of at least 3 years. This record shall be kept on the
premises and available for perusal by an inspector.
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The employer, a designated person, a health and safety representative or a
member of the health and safety committee must investigate the above-
mentioned incidents. This investigation should take place within 7 days from the
date of incident and completed as soon as is reasonably practicable or within the
contracted period of contract workers.

The employer should record the result of the investigation in the Annexure 1. The
purpose of the investigation is to establish the cause of the incident together with
the safety measures that can be implemented to prevent the re-occurrence of
such incidents in the future.

The health and safety committee shall examine this record at their next meeting.

17. WITNESS AT AN INQUIRY

17.1

The chief inspector can, in terms of Section 32, direct an inspector to hold a
formal inquiry as a result of an incident reported in terms of Section 24 (refer to
Regulation 6). In such an instance, the inspector shall inform the employer or
user of machinery of his intentions, and request the following from him/her:

17.1.1 That all persons witness to the incident; and

17.1.2 That any other person as required by the inspector be notified in connection with

the time, date and venue of the formal inquiry.

17.2 The employer or user of machinery is to establish which persons are likely not to
attend the inquiry and shall advise the inspector of the names and addresses of
such persons to allow the inspector to subpoena such persons.

18. RETURNS

18.1 An employer or user shall furnish the inspector with such information as
requested for the purpose of the Administration of the Act.
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C4.3 Site Administration Forms

All site administration documents will be handed over at the site handover meeting.
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1. See tender docoments (scope or work) for full Highmast specification.
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2. Contractor shall supply power to the highmast through 11/0.415kV transformer connected to the Eskom 11kV network.
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   above and below ground. The conduit will be buried 600mm below ground and protected with concrete as an anti-theft 
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3. Highmast pole earthing shall be accomplished by using 16mm2 bare copper conductor inside the foundation connected 
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   are less than 1 lux and those which are greater than 1 lux. Any dark spots should also be identified
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6. Contractor shall conduct geotech investigation and design foundation based on manufacturer input. The foundation 
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design shall be approved by Pr. Eng. (Civil / Structural) and submitted to consultant for concurrence
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7. During rigging ensure the house in the vicinity are not occupied and notice must be sent 2 weeks ahead of lifting 
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