CITY OF CAPE TOWN FINANCE
ISIXEKO SASEKAPA SUPPLY CHAIN MANAGEMENT

STAD KAAPSTAD

Garth Williams
Supply Chain Management

T: 021 400 3155
E: Garth.Wiliams@capetown.qov.za
SCM.Enauiries@capetown.cov.za

NOTICE 1 TO TENDERERS 16 November 2021

TENDER NUMBER: 120Q/2021/22

DESCRIPTION: ~ TERM TENDER FOR THE SUPPLY, DELIVERY, INSTALLATION AND MAINTENANCE OF HARD
SURFACING FOR THE CITY OF CAPE TOWN

Issue date: 2021-10-29
Closing Date: 2021-12-06
Box number: 141

Dear Sir/Madam.

Tenderers are referred to the attached minutes and presentation of the non-compulsory clarification
meeting that was held on the 09/11/2021

Included in this notice, are addendum:s relating to the amended schedule of rates as well as local
content.Tenderers must take all information provided with this notice into account when completing
their tender submission.

Tenderers are to return a signed copy of this notice/addendum with the tender submission.Failure to
return a signed copy of the Addendum may result in your submission being declared non-responsive.

Yours faithfully,
HIH Digitally signed by Garth Williams
Garth Williams g fiamey s

For: Basil Chinasamy

Director: Supply Chain Management

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 1 - 120Q/2021/22

SIGNAIUIE .o eseseessesesssssesessnsesses DA oo,

Legal and full name of tendering entity:

CIVIC CENTRE IZIKO LOLUNTU BURGERSENTRUM

12 HERTZOG BOULEVARD CAPE TOWN 8001 P O BOX 655 CAPE TOWN 8000
www.capelown.gov.za

Making progress possible. Together.
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C.2147

C.2.148

C2149

C.2.1.4.10

c214.11

Tender

Good standing with Bargaining Council

Only those tenders submitted by tenderers who are in good standing with the Bargaining Council for the
Civil Engineering Industry (BCCEI) or Building Industry Bargaining Council (BIBC) at the time of the
tender evaluation will be declared responsive. Tenderers must attach such proof to the schedule titled
Declaration in Respect of Compliance with Labour Legislation or obtain such upon being
requested to do so in writing and within the period contained in such a request, failing which their
tenders will be declared non-responsive.

NRS 040-3:2002 Responsible Persons (Min of five (5) required per region)

The NRS 040-3:2002 is to establish, promote and covers uniform operating regulations relating to all
operaling, maintenance and construction of medium-voltage, high-voltage, extra-high-voltage and
ultra-high-voltage power systems for the transmission and distribution of electricity. This can be
outsourced by the tenderer.

The recommended regulations are designed for the protection of employees and others in the
course of their duties and to ensure the safe and efficient operation of all equipment.

Responsible Persons: Means a person who has been authorized, in writing, to be responsible for
ensuring that the work can be carried out with safety, whether this work is carried out by employees
of the supply authority or by contractors or by persons employed by the contractors. The person shall
be certified as a responsible only when he has received the necessary theoretical and practical
training. An authorised person will issue a responsible person with a work permit form to carry out
the necessary work. The responsible person is then responsible for the safety of all workers working
under these permits and for ensuring that the work is carried out accordingly. The regulations
emphasize the fact that there must always by a responsible person on site, in the absence of a
responsible all work shall cease during the temporary absence of the responsible person.

When the contractor has to perform emergency work at Switching Stations, Main Stations and
Substations, these persons must be immediately available. For planned maintenance, these persons
must be available when attending the scope and site handover meetings.

* Tenderers must submit with their tender offer a minimum of five (5) valid NRS
certificates required per region to be deemed responsive.

* Tenderers’ failure to comply and provide will be deemed non-responsive.
Returnable Schedule 11 of Returnable Documents.

Experience of Tenderer / Joint Venture
Tenderer / Joint Venture must have a minimum of two (2) years experience in road layer / paving
and stone chipping works with the tender as specified.

Registration as Pest Control Operator in accordance with Act 36 of 1947 as amended at the
time of closure.

Tenderers must submit with their tender offer at the time of closing proof of Registration as a Pest
Control Operator in accordance with Act No. 36 of 1947 as amended. This can be outsourced by the
tenderer.

Tenderers' failure to comply and provide will be deemed non-responsive.

Local Office / Workshop

This Tender makes provision for the establishment of a fully compliant Workshop Facility
inclusive of services and products as specified within the Geographical Boundaries of the
City of Cape Town, within Thirty days (30 days) from contract commencement.

a) The tenderer must within thirty (30) days from commencement of the contract, establish a
Workshop Facility within the Geographical Boundaries of the City of Cape Town which meets
the requirements as set out in Clause 3.4.8 of Part C3: Scope of Work, C3.4 Construction in
full, and otherwise meets the requirements necessary for the tenderer to render the services
contemplated in this contract and to meet its obligations.

b) The City of Cape Town shall perform only one (1) technical assessment of the Workshop
Facility mentioned in clause C.2.1.4.11 (a) above, to confirm that it complies with the

10A T1.2

Part T1: Tendering procedures Tender Data
Reference No. 120Q/2021/22



Schedule of Rates: Region North

Total Price: Supply and Install

(Excl. VAT)
em | pescription Unit R
Year 1 Year 2 Year 3
Application of Weedkiller (Herbicide Application) & Clearing
N1 Application of weed killer and clearing of all dead m?
vegetation.
N2 | Apply appropriate poison over entire stoned area. m?
Hard Surfacing
Excavation and removal of soil from substation, main
N3 | station, switching station and electricity facility grounds if m?
S0 requested.
N4 | Supply and laying of 250 micron black PVC underlay. m?
N5 | Apply 19mm Brown stone. m?
N6 | Apply 19mm Grey stone. m?
Concrete Edging and Channelling
N7 Supply and install E1 (1000mm X 150mm X 75mm)
: m
Concrete Edging
N8 Supply and install E3 (1000mm X 250mm X 100mm) =
Concrete Edging
N9 | BK2 kerb m
N10 | C1 channel section (1000 mm length) m
N11 | W1 rainwater channel (1000 mm length) m
Stormwater and Pipe Work
N12 | Excavate by hand to expose existing services etc. m?
Supply, handle, lay and bed 160mm dia Class 12 uPVC
N13 medium pressure water pipe, including pipe trench -
excavation in all materials, trench backfill and compaction
for pipes up to a depth of 1,5 m.
N14 | Supply and install 160mm dia Class 12 uPVC gully ea
N15 | Supply and install 160mm dia Class 12 uPVC bends ea
N16 | Supply and install 160mm dia Class 12 uPVC rodding eye ea
N17 | Supply and install 160mm dia Class 12 uPVC stop ends ea
Supply, handle, lay and bed 110mm dia Class 12 uPVC
N18 medium pressure water pipe, including pipe trench -
excavation in all materials, trench backfill and compaction
for pipes up to a depth of 1,5 m.
N19 | Supply and install 110mm dia Class 12 uPVC gully ea
N20 | Supply and install 110mm dia Class 12 uPVC bends ea
N21 | Supply and install 110mm dia Class 12 uPVC rodding eye ea
N22 | Supply and install 110mm dia Class 12 uPVC stop ends ea
Canstruct 450 mm x 450 mm stormwater gulley inlet
N23 | complete with light duty ductile iron square dish grid and ea
frame
Contract 44A c4

Part C4: Site Information
Reference No. 120Q/2021/22

Site Information




Total Price: Supply and Install
(Excl. VAT)
I:f:' Description Unit R
Year 1 Year 2 Year 3
Construct 760 mm x 450 mm stormwater grid inlet
N24 | catchpit complete with heavy duty ductile iron grid and ea
frame, insitu concrete castings etc.
N25 Construct stormwater inspection chamber complete with -
heavy duty ductile iron manhale cover and frame
Retaining Walls
Supply and install as per manufacturers specification
N26 | Sandstone colour retaining wall blocks. Including all m?
excavations, foundations, backfilling and compaction
N27 | Allow for precast steps to retaining walls m
Clearing of Site (Rubble Removal)
Rubble on site: Not relating to work done by contractor
N28 (Prior to contractor starting). The quantity / volume must m?
be determined at the scope of work meeting (must be
mentioned in the scope of works).
NRS 040-3:2002 Responsible Persons
Provision of an authorised NRS 040-3:2002 responsible
person on site for Works located in vicinity of medium or
Ned high voltage apparatus as per clause C.2.1.4.8 of day 30.00 30.00 30.00
Tenderer's Obligations.
Contract of Temporary Employment as Community Liaison Officer
P i Amount Amount
The Community Liaison Ofﬂcer_wnl be employ_ed by the applicable at |applicable at
N30 Contractor on a temporary basis for the duration of the i 360.00 | the time of | the time of
work from the date of signing the agreement to the date of y ’ ) iine-9
practical completion as defined in the Contract. appointing a | appointing a
CLO CLO
Contract 45A C4

Part C4: Site Information
Reference No. 120Q/2021/22

Site Information



Schedule of Rates: Region South

Total Price: Supply and Install

(Excl. VAT)
I:::‘ Description Unit R
Year 1 Year 2 Year 3
Application of Weedkiller (Herbicide Application) & Clearing
S1 Application of weed killer and clearing of all dead i
vegetation.
S§2 | Apply appropriate poison over entire stoned area. m?
Hard Surfacing
Excavation and removal of soil from substation, main
S3 | station, switching station and electricity facility grounds if m?
S0 requested.
S4 | Supply and laying of 250 micron black PVC underlay. m?
S5 | Apply 19mm Brown stone. m?
S6 | Apply 19mm Grey stone. m?
Concrete Edging and Channelling
g7 | Supply and install E1 (1000mm X 150mm X 75mm)
: m
Concrete Edging
S8 Supply and install E3 (1000mm X 250mm X 100mm) i
Concrete Edging
S9 | BK2 kerb m
$§10 | C1 channel section (1000 mm length) m
$11 | W1 rainwater channel (1000 mm length) m
Stormwater and Pipe Work
$12 | Excavate by hand to expose existing services etc. m?*
Supply, handle, lay and bed 160mm dia Class 12 uPVC
s13 medium pressure water pipe, including pipe trench m
excavation in all materials, trench backfill and compaction
for pipes up to a depth of 1,5 m.
$14 | Supply and install 160mm dia Class 12 uPVC gully ea
$15 | Supply and install 160mm dia Class 12 uPVC bends ea
S16 | Supply and install 160mm dia Class 12 uPVC rodding eye ea
S17 | Supply and install 160mm dia Class 12 uPVC stop ends ea
Supply, handle, lay and bed 110mm dia Class 12 uPVC
s18 medium pressure water pipe, including pipe trench -
excavation in all materials, trench backfill and compaction
for pipes up to a depth of 1,5 m.
§19 | Supply and install 110mm dia Class 12 uPVC gully ea
S20 | Supply and install 110mm dia Class 12 uPVC bends ea
$21 | Supply and install 110mm dia Class 12 uPVC rodding eye ea
$22 | Supply and install 110mm dia Class 12 uPVC stop ends ea
Construct 450 mm x 450 mm stormwater gulley inlet
823 | complete with light duty ductile iron square dish grid and ea
frame
Contract 46A c4

Part C4: Site Information
Reference No. 120Q/2021/22

Site Information




Total Price: Supply and Install

Excl. VAT)
Item A (
No. Description Unit R
Year 1 Year 2 Year 3
Construct 760 mm x 450 mm stormwater grid inlet
$24 | catchpit complete with heavy duty ductile iron grid and ea
frame, insitu concrete castings elc.
s25 Construct stormwater inspection chamber complete with o
heavy duty ductile iron manhole cover and frame
Retaining Walls
Supply and install as per manufacturers specification
S26 | Sandstone colour retaining wall blocks. Including all | m?
excavations, foundations, backfilling and compaction
S27 | Allow for precast steps to retaining walls m
Clearing of Site (Rubble Removal)
Rubble on site: Not relating to work done by contractor
s28 (Prior to contractor starting). The quantity / volume must 8
be determined at the scope of work meeting (must be
mentioned in the scope of works).
NRS 040-3:2002 Responsible Persons
Provision of an authorised NRS 040-3:2002 responsible
person on site for Works located in vicinity of medium or
Sed high voltage apparatus as per clause C.2.1.4.8 of day Hu410 90.00 30.00
Tenderer's Obligations.
Contract of Temporary Employment as Community Liaison Officer
Amount Amount
The Community Liaison Officer will be employed by the : .
Contractor on a temporary basis for the duration of the applicable at |applicable at
$30 work from the date of signing the agreement to the date of day 360.00 | the t.'m‘e of | the t_lm‘e of
practical completion as defined in the Contract. appointing a | appointing a
CLO CLO
Contract 474 c4

Part C4: Site Information
Reference No. 120Q/2021/22

Site Information




Schedule of Rates: Region East

Total Price: Supply and Install

(Excl. VAT)
I:qe? Description Unit R
Year 1 Year 2 Year 3
Application of Weedkiller (Herbicide Application) & Clearing
E1 Application of weed killer and clearing of all dead i3
vegetation.
E2 | Apply appropriate poison aver entire stoned area. m?
Hard Surfacing
Excavation and removal of soil from substation, main
E3 | station, switching station and electricity facility grounds if m?
S0 requested.
E4 | Supply and laying of 250 micron black PVC underlay. m?
ES | Apply 19mm Brown stone. m?
E6 | Apply 19mm Grey stone. m?
Concrete Edging and Channelling
E7 Supply and install E1 (1000mm X 150mm X 75mm) i
Concrete Edging
E8 Supply and install E3 (1000mm X 250mm X 100mm) =
Concrete Edging
E9 | BK2 kerb m
E10 | C1 channel section (1000 mm length) m
E11 | W1 rainwater channel (1000 mm length) m
Stormwater and Pipe Work
E12 | Excavate by hand to expose existing services etc. m?
Supply, handle, lay and bed 160mm dia Class 12 uPVC
E13 medium pressure water pipe, including pipe trench m
excavation in all materials, trench backfill and compaction
for pipes up to a depth of 1,5 m.
E14 | Supply and install 160mm dia Class 12 uPVC gully ea
E15 | Supply and install 160mm dia Class 12 uPVC bends ea
E16 | Supply and install 160mm dia Class 12 uPVC rodding eye ea
E17 | Supply and install 160mm dia Class 12 uPVC stop ends ea
Supply, handle, lay and bed 110mm dia Class 12 uPVC
E18 medium pressure water pipe, including pipe trench m
excavation in all materials, trench backfill and compaction
for pipes up to a depth of 1,5 m.
E19 | Supply and install 110mm dia Class 12 uPVC gully ea
E20 | Supply and install 110mm dia Class 12 uPVC bends ea
E21 | Supply and install 110mm dia Class 12 uPVC rodding eye ea
E22 | Supply and install 110mm dia Class 12 uPVC stop ends ea
Construct 450 mm x 450 mm stormwater gulley inlet
E23 | complete with light duty ductile iron square dish grid and ea
frame
Contract 484 c4

Part C4: Site Information
Reference No. 120Q/2021/22

Site Information




Total Price: Supply and Install
(Excl. VAT)
l:f? Description Unit R
Year 1 Year 2 Year 3
Construct 760 mm x 450 mm stormwater grid inlet
E24 | catchpit complete with heavy duty ductile iron grid and ea
frame, insitu concrete castings etc.
E25 Construct stormwater inspection chamber complete with G
heavy duty ductile iron manhole cover and frame
Retaining Walls
Supply and install as per manufacturers specification
E26 | Sandstone colour retaining wall blocks. Including all [ m2?
excavations, foundations, backfilling and compaction
E27 | Allow for precast steps to retaining walls m
Clearing of Site (Rubble Removal)
Rubble on site: Not relating to work done by contractor
E28 (Prior to contractor starting). The quantity / volume must m?
be determined at the scope of work meeting (must be
mentioned in the scope of works).
NRS 040-3:2002 Responsible Persons
Provision of an authorised NRS 040-3:2002 responsible
person on site for Works located in vicinity of medium or
E29 high voltage apparatus as per clause C.2.1.4.8 of day 30.00 30.00 30.00
Tenderer's Obligations.
Contract of Temporary Employment as Community Liaison Officer
Amount Amount
The Community Liaison Officer will be employed by the appli ;
y ] pplicable at |applicable at
E30 Contractor on a temporary basis for the duration of the day 360.00 | the time of the time of
work from the date of signing the agreement to the date of & N A
practical completion as defined in the Contract. appointing a | appointing a
CLO CLO
Contract 49A C4

Part C4: Site Information
Reference No. 120Q/2021/22

Site Information



2Z/1Z0Z/O0ZL "ON @0uaiajay

uoneuwuoju a)g uonew.oju| a)s y9 Ued

2 JoBNUOD
spusq DAdN g1 sse|D SIN
BIp wwpg| ((eisu; pue Alddng
] RinG OAdn 21 Sseiy |
BIp wwipg| (jeisul pue Ajddng
"W G'L Jo yidap
e 0} dn sadid Joj uonoedwoo pue
[I10Bg Youay ‘sjeuslew jje u
uoneaeodxa youas) adid Buipnjoul LN
‘adid J91em 8inssaid wnipaw
IAdN gl SSe|D elp wwpg|
paq pue Ae| ‘ajpuey ‘Ajddng
‘Kepapun QAd oeiq N
uoJolw G¢ jo Buike| pue Aiddng
(6L0) (8L0) | (249) | (910) (6L0) (#10) (€L0) (%)) (110) (0L0) (62) (89)
JuajU03 w uajuod
(w) Ao (way W9 (LVA 17X3)
uajuod payuoduwy anjea Japuaj) payxoduwy anjea s,0u
1ad) o anjea anjea en
panuodwyj p 19pua)} | |enuuy pa1dwaxa payoduwy Swajl Jo 1517 wayl
juajuod |eson payoduwy Jad asud
|eyon 91dwaxa |eloL pa2jed il Joj8u paydwaxgy P Japual
|elol -pnuy =20 anjea 1apua] pual
Atewwns Japua) ju31u03 |BI0] JO UO|IEINIjE)
% JUBIU0D [ed0| payads | (/D)
_H_ dg9 n3 e|nd :23ey a8ueydx3 sapuay | (9o)
:aweu Ayjuz Suuapuaj (63)
‘Muoyiny sapuay | (#D)
(s)1onpoud pajeusisag (€3)
suoinejnajes :uondudsap Japuay (22)
lle WOy papn|axa aq 01 YA 210N "ON Japua] (12)

9|npayas Alewwing - uonese|drag Juauo) |LIO]

103236 sadid a1ise|d — J Xxauuy

TTOZ 98ZT S1VS



UCHELLIOJU| 2US
149]

ZZ/1Z0Z/O0ZL "ON 9Juai9jay
uoneurioju] aIs D Ued
JOEINUOD

AInB DAdn Z1 sseid
BIp wwgl | [eisul pue Aiddng

61S

‘W G'L jo uidap

e 0} dn sadid Joj uonoedwo? pue
llyyoeq Yyoual 's[eusjeuwl jje ul
uoneaeaxa youal) adid Buipnjpu
‘adid Jajem sunssaud wnipaw
IONdN €L sse|D elp wwolL L

paq pue Aeg| ‘sjpuey ‘Ajddng

8LS

spua dojs DAdN ZL SSe|D
B|p wwQl | ||eisul pue Alddng

LlS

afa Buippol DALN Z| SSBD
BIp WwQg| |[eisul pue Ajddng

918

SPUSq OAdN Z} SSEID
BIp wwog} (fe1sul pue Ajddng

SIN

AinB DAdN 21 sseD
eIp wwpg} [|eisul pue Addng

1433

‘W G'} Jo yidap

e o0} dn sadid 1o} uonoedwod pue
1931080 Youay ‘s|eusiew |je uf
uoleaeaxa yaual) adid Buipnjoul
‘adid Ja21em aunssald wnipaw
OAdn g1 SSe|D elp wwpgl

paq pue £e| ‘ajpuey ‘Aiddng

£1S

"Aepapun DAd Xoe|q
uoioiw gg jo Buife) pue A|ddng

S

spus dojs DAJN ZL SSe|D
BIp wwQ} | |eisul pue Aiddng

¢CN

aAa buippol DAAN 21 SSe|D
BIp wwp| | [[eisu) pue Aiddng

LZN

spusq OAdN ¢l SSe|D
EIp wwp| | ([eysul pue Alddng

02N

AiInB DAdN Z1 Sse
BIp W | |ieisul pue Addng

6LN

‘w g'} jo yydep

e 0} dn sadid 10§ uonoedwod pue
11149eq Yyoual) ‘sieusiew |je u|
uoneaeaxa youas) adid Guipnjoul
‘adid Jajem aunssaid wnipaw
OAdN 2| SSe|Q Blp wwpl |

paq pue Ae| ‘ajpuey ‘Ajlddng

BIN

spua dojs DAJN Z| SSe|D
BIp wwp} | [EISul pue Aiddng

LIN

aka Buippol DAN ¢} SSEID
elp wwQgl |[eisul pue Ajddng

9IN




ZZ/1202/002Z1L "ON @duaisjey

uonewuoju] ajg uopeuwLIoju] IS yD Hed
12 joBNUOD
| Juajuod papodwi jdwaxa
4 40 13U an|eA J3pua] Ipjoi (zzD)
Juajuod
§ X3uuy Wolyj I919pua} JO ainjeusis
L pauodw 3dwax3 [e10] (127) 4 :
anjea ‘ ‘ .
H isej uolday — 3 ‘yinog uoiday — s ‘yoN uoiSay — N 210N asea|d

19puay |eyol (02d)

spua dois QAN g1 SSe)

BIp wwQl | iesul pue Alddng ¢e3
8Aa Buippol QAN Z| SSE|D

BIp WwQl | |[eisul pue Addng ted
Spusq OAdnN 21 ssej

BIp WwQl | |[e1sul pue Alddng 023

KiinB DAdn z1 sseid 613

Blp wwgl | jesut pue Aiddng

‘w g’} jo yydap

e 0} dn sadid Joj uonoedwo pue
[lY2.q Youan 's|eusiew e ul
uoneaeosxa youa adid Buipnjou g8L3
‘adid Ja1em ainssaid wnipaw
OAdN 21 sse|D elp wwj |

paq pue Ae| ‘ajpuey ‘Ajddng

spua dois QAN gL SSeD

BIp wwp} | iesu) pue Addng | 443
aho Buippol AN Z | SsEID

elp wuwipg}, [IeIsul pue Aiddng | 93
SpUBQ DAJN 21 SSelD

BIp wwg} |eisul pue Aiddng ElE

AIMG SAGN z) Sseio [~ —

BIp wwpg} |[eisul pue Aiddng

‘W G’} Jo yydep

e 0} dn sadid Joj uonoedwos pue
1l4%2eq youas ‘sjeusiew ||e uj
uoneaeoxa youss adid Buipnjous €13
‘adid Jayem ainssaid wnipaw
OAdN g1 SSe|] elp wwQg|

paq pue Ae| ‘sjpuey ‘Ajddng

"ABpapun OAd Hoe[q

uosoiw g jo BuiAe| pue A|ddng ¥3
spua dojs DAdN Z| SseD 728
BIp wwg} | ([eisul pue Aiddng
aAa buippoi gadn Z| ssen
elp wwgy | iewsu pue Aiddng | +ZS
Spusq DAdN g SseD 0z

] BIp g} | |(eisul pue Alddng




¢2/120Z/00Z1 "ON @ouaiajay

uoneWIOU| BNG uoljeuLIou] aNs 9 Led

¥ Y08 1oeUOD
[ allBlj pue
JBA0D 3|oyuew uoil 3|anp Alnp
Aneay yim sys|dwoo saquieyn SCN
uonoadsul J2)EMLLIO]S 1onsuo0d
*21a sbuiseo ej@10u0d
misuj ‘aweyy pue pub uol
a|nonp AInp Areay yim a19)dwoo ¥ZN
1dyoeo 19jul pub Jajemuwiols
Ww 0S¢ X ww 09/ 1onnsuon
awe.y pue pub ysip
asenbs uou sonp Ainp b1 yum
a19)dwo9 j8ul A9)nb JojEMWIO)S ECN
W OS¢ X W G Jonisuo)
(6L0) (8L0) | (249) | (910) (5L0) (¢L0) (€L0) (¢L0) (1LLO) (0L2) (62) (89)
Juajuod w uajuod
! bu) ko (way - (LVA 12x3)
juajuod panodw anjea 19pua] pauoduw) anjea s,ou
Jad) 9 anjea anjea non
payuoduwy p J9pual | |enuuy pajdwaxa payxodw Swall Jo Is17 way
Juajuod |esoq panoduwj Jad aosud
|[elo} 21dwaxa |ejon pajed £90 jo18u paidwaxgy yaisiis lapuaj
elol -PRUY €301 anjeA Japuay pusL
Alewwns iapua) 0 D UQ
% JUDIU0D |e30| payads | (/D)
_ dg9 ; n3 end :91ey @dueydx3 Japual | (9))
:aweu Aynyuz Supapua) (¢2)
:Ayoyany Japuag (t2)
(s)3onpoud pajeusisag (€2)
suolenajes :uonduasap 1apuaj (z2)
[|& WoJuj p3apnjaxa aq 03 1 YA BION "ON 43pudL [ (1D)

3|npayds Alewwng - uoijeseraQg Jusjuo0) [£IO]

10308§ U011IN13SUO) 40§ sjudUOdWOo) pue S}PNPOo.d [991S — I Xauuy

TT0Z 9821 S1VS




ZZ/1202/00Z1 "ON @3uaiajey
uoljewsoju| ayg uoReuLIoJU| 3US :p7 Mey
o Vg Joenuo)

J3puay jo 9

Juaju0d [edo| d8esany (52)) 8leQ

U330 |e30] [eY0L (Z))
JuaU0d
payodw| [e3o) (£23)

Juajuod papuodw Jdwaxa

Y 0 13U anjen sapua ojoy (zzo)

jusjuod

Xouuy woJaj 121apuay Jo aameudic
pauodwy ydwaxy jeroy (1z27) 3] v } puaj § jeudis

ﬂ anjea 1se3 uo13ay — 3 ‘YInos uoiSay — § ‘YHoN uoiSay - N :9J0N ases|d
13pus} |ejo] (pz3)

awely pue

48A00 ajoyuew uoui sinanp Anp
Aneay yim aye)dwos Jaquweys
uonoadsuj Jajemunols Jonnsuo)

523

‘012 sbunses e1a10u00

misul ‘awey) pue pub uoy
amonp Ainp Axeay yum a)9jdwoo ¥Z3
1dyaieo 18|ul pub Jsjemuwio)s
Ww 06 X Ww 09/ 1onisuoy

aweyy pue pub ysip
alenbs uou aponp Anp 161 yum

8)9(dwoo 1e|ul A9In6 Ja1EMULIO)S €c3
WW 0S¢ X WW QG Jon)suos
aluely pue
J1aA02 sjoyuew uoa sonp Ain
oy 1 9|ndonp Alnp 5zs

Aneay yim a191dwoo Jaqueyo
uonoadsul Jsjemuno)s jonsucy

'01@ sbulseo a1210u02

nyisul ‘awey) pue pub uos
aonp Ainp Axesy ypm s1e|dwon A
1dyoien js|ul pub Jejemuwio)s
WW OS¢ X WW 09/ JonIjSuon

aweyy pue pub ysip
a.enbs uoy) ajonp Ainp jyby yum
819|dwoo J8|ul A9)Inb JajEMULIOIS €es
7! WLL 0G{ X WL OG 1onAsuo) L




1ayiabo] *s|qissod ssaibosd Bunjep

L 20T ISQUISACN 60 :Buliss UoloIIDID B4IS

AINO SINIWIIINOIY

JIVIOLOIUIA AD¥INT 40 NOILNDIAXT FHL YO
ONIOVHINS QYVH 40 IONVNILNIVW ANV NOILVITVLISNI
'A¥3AIT3A ‘A1ddNS FHL YO ¥IANIL WL :22/1202/0021

Av.iSdVvV avis /4
VdVNISYS ONIXISI -
NMOL 3dVD 40 ALID



dvLiSdVVv avis
VdVAISVYS ONIXISI
NMOL 3dVvD 40 AlLID

DZ"ACE UMO}S DD JAIPOOIT SIpUD

IPW-8 /104 ¥¥¥ 120 "ON |81 HAIp00oIg V IWN O}
POSSSIPPL ©g ADW SJUSUINDOP 858y} Ul SaNSS| AUD O} BUlD|SI SBLBND)

layblly 1o 306 :Buipnio gain IOJODIJUOD
00:0l P 120z 1oqwiedaq 90 :opp BUISOD
00°000°000'C § ©4 AN 00| o ©AOQY :5}08[0Id SHIOM
HUSWSOUSWWOD JO 810P WO} SYJUOW 9€ :pOUSd JODIUOD
AUO
sjuswialinbay a}pIo}oalIq AB1au] UOINQLISIJ > UolIBUSSD) AJIDUIOD|T

Uojipbuwlioju] 1spusa] |pIlauUa95



avisdvvi avis
VdV3ISVS ON3IXISI
NMOL 3dVD 40 ALID

"(uonsanb ul peos ay3 Jo 3ses sy 4o yiou
941 01 Jayile aq sAemi|e ||eys Alepunoq ay3 usyj ‘peod e uo
Ajpoauip Buisq se umoys s Azepunoq ay) J1 9’1 ‘Adepunoq =8
943 JO uolled0] 10exa a3yl 0} se sisixa Ajulelisoun aiaym)
Uoldal yoea Jo salepunoq ay3 Joj sSuimelp ayy o3 SETEN

Yinos
"UoI3aJ B UIYHM a19ymAUE 3 |[IM SBIY MO YHION
sealy YJoM uoi3ay

MOJ8q 8|gD]
SU} Ul PSUIING 8l puD PaljiiuUSPl Usag 8ADY Daly [odIDIUNKW UMO|
odpD JO AlD 8y} uIyym suolbel aaiyy ‘Jepus) SIy} JO sesodind oy} 10

pjoq Ispua]



avisdvvi avis
VYdVAISVS ONIXISI
NMOL 3dVD 40 AlLID

‘Slelepusy Ag paloolpul SO
uolbal Jed adusisaid syj JO sy Ul ‘a|qIssod SI8YM ‘AIpuooas pup
Bupjuoi uolPNPAS JSpUS] B8y} JO SUWIS) Ul AJjSil} spow 8q [[IM SPIOMY e

‘uolba. [puolippp syl

Ul AIOM [OUOHIDP sy} axpplepun o) Aopdod 8yl soy ay aA0Id UDD

1219puUs} 8y} peplAcid ‘sUCIBal OM) UDY} 810U JSISPUS) [NJSSODDNS

ApLBIIo UL I8JJO Of |YBL By} SoAISSOl lsAojdwig sy} “1elepusy

O JNOYIM 18] sl suoibal sy} JO AUD DY} JUSAS By} Ul ‘JoAemOoy
:SUOIBaI OM| JO LUINWIXDW D PBPIOMD 89 AJUO ADW lalspus) yong .

'SUolBal 10 uoiBal b 1oy ‘|ID 1o [sund AQPUDJS 10/puUpn JauuIM D Juloddo
O} JOu 10 ‘jsupd Agpupis sy} 0} sioIapus) Joama) juioddp o} 1ybu ayj
SOAISSSI {NQ "SAOQD €[ "D Ul SUCHIUSP 8y} JO Swa} Ul SISng |, [[0-So3D)
~IBUUIM,, O UO JIOM JO UOI}DDO|I0 8y} J0) UoiBal Yyoonsa Ioj (sieispus)
OM] JO [supd AgpuDis O UOIIPPD Ul PUD (,JouUuIm auy,,) lalspus]
Pa3uUDI Jsaybiy eyy) sisispusy iyl Juioddp o) spusjul JoAoldwig ay|

(‘juoD) pipQ 19puUs]



avisdvvi avis
VdV3ISVYS ONIXISI
NMOL 3dV¥D 4O AlID

(DUB}ID 8AIsUOdsal) uoibal Jjed palnbal ¢ JO WNWIUIN o

OZ'ACD"UMOISADIUOIUSD YIDW :$SQIPPD [I0WS
6850 L 1¢ ¢£0 J18qWINN (19D 6076 ¥ 1Z0 JoquunN suoydsia]
‘Uojusg JIOW WoJj pauIniqo g upd Buluinl JO S|IDLSP PUD
1502 8Y] "IO}ODIIUOD By} JO asuadxe |0 aq [IM BuluIpl] 10) JSOD)
SDBIY PalIqIYoId 0Of SS8DDVY €'y e
UolIsSIAIBdNS [#7°7°C
suonp|NBay [PPOW € HDd Z00Z:E
070 SIN Yim Aldwod o] palinbal a1p sisiepus] |njssadoNs Y|

sUOsIad o[qisuodsey Z00Z:£-070 SN »

pPalIoads
SO ISpUS| 8yl YHM sYIoMm Buiapd / 1eAp| pool Ul eousuadxs
SIDSA (Z) omy JO WNWIUILL D 8ADY 1SN SINJUBA JUIO[ / J8IBpus]

SINJUSA [UIOf / J8ISpUd] JO 8oUsLedXg

suolpBi|qo s Ja1epua]



avisdvvi avlis
VdvA3ISVS ON3IXISI
NMOL 3dV¥D 40 ALID

"9 AISUOdSa PaID|DBP 8] |IM PIOMD ISpusl 8yl JO awll 8y}
1o (2419) 11Puno Buupbing Alsnpuj Buipjing 1o (132209) Alsnpul
Buuaauibug IAID 3y} 10} |1I2uno) Buluipbipg syl Ylim Bulipunis
POOB Ul 810 OYM Sialspual AQ palliuugns sispual asoyl AlUQ e
‘PIoBBI BAOQD By} Ul S80S
alplipdas puaddp |IPYS SINJUB A LUIO/WNILIOSUOD B O] Alupd yong .
‘'SUOI}IPUOD Ispus] 8yl Ul pauIniuod sp
IoUNOD PuluInBlDg JUDAS|S 8Yl YlIM palalsiDal 8q ISNW SISISpUD|
IDUNOD BuluInbIog YlIM BUIpunls poos) .

"OAISUOdsal
-Uou pauwssp aqg ||IMm apliaoid pub A|IduoD Of ain|ip] Sialspus]
‘Jalepus) ay}
AQ PS2INOSINO 8 UDD SIY| ‘POPUSWID SO /¥4 10 9€ "ON 1OV YlIM
SDUDPIODDD Ul JoipIad() |0IUOD 1s8d P SO uolplysiBay Jo Joolud
BUISO|D JO BWIl} 8y} 0 18}JO JI8puUs) JIay} YLIM IuUgNS [SNW SIBI8pUS|
2INSO|D JO BWll} Y} b papuswb SO /16|
1O 9€ 12V UM 82UDPIODDD Ul IolnIadQ |0JUOD) 1S8d S uolpblisibay .

("Juod) suolpbijqo s J219pus]



AvLiSdVYVv avis
VdVXISVYS ONIXISI
NMOL 3dVD 40 ALID

‘Yimalayl @2upjjduwod Ul $1S0D ||0 J0) POMO)ID
SADY Of PUD suolBINBaY PUD oY 9A0QD By JO Sjuswalinbal
SU} POOisIspUN AN} PUD POSI SADY O] PSSP 9J ||IPYs Jaispus|
SUYL IOV SY} JO g UoO8S JO suuIs} Ul Panssl [ OF ‘suoyp|nbay
UOHONISUOD Sy} pUD €641 4O G8 "JOV AlBJ0S PUD YjoaH
[ouolPAN220 sy} Jo sjuswalnbal Sy} 8]0OU O} ID SIBIspuUs]|

€661 40 G8 }OV AleJos pup YjpeH [puolodnoo0 yim soupidwos .

POMO]|0} 89 |OU |IM 8INPa20Id 8dOISAUS-OML V
WialsAs eadojoaus sup .

'SAISUOdSBI-UOU PaID|OBP 8] [IM
sIspuUs} JIsyl yoiym Buljioy ‘jsenbal o yons u PauInjuUoD pousad syl
UIYHM pup Buium ul os op o} pajsenbal Buieg uodn YoNns uInjgo
10 uoypisibaT InoqpT ym asupidwor Jo Jjoadsay ul uoypip|oaq
PO SINPSYDs 8y} Of Jooud YoNns YooHD (SN SISIOPUS|
(JuoD) 1oUNoD BuluLBIOg Yiim Buipubls poos) .

(‘juoD) suoyobiiqo s sa19pua]



avisdvvi avis
VdVA3I5VS OX3IXISI - |
NMOL 3dV¥YD 40 ALID

‘JUSUWNDOP JSpuUs) a8yl WOl paAOwWal

©Q JOU PINOYSs pup Jaispud} a8yl Ag Ul pa||i} 9 1snw ‘(luswnNd0p
Iepus} 8y} ul) sel1oy JO se|npayds panssi syl Jo sebod ay] .

"9jpI |IU b BUlADY sb papipbal aq [|IM WdY yons ‘I0]

P3ISpusj (s)suoibar Sy} 10§ SSINPSYDS 9SOUJ Ul S9J0Y JO SO|NPaYDS
3y} ur way Aup Joj papiAaoid jou si djpI b §| 101 (iU, — 8DUd ON s

wiall Joy} 10} 8bIoyd Ou Sl 818y} oyl PaIspISUOD

9SG [IM §l ‘Well up Jsuipbo palsjus sl (,00°0, 10 iU, ©'1) 81oJ

U “(1'9°1"D O} Jo)o1) 10§ PBISPUS] SUOIDSI SUJ IO} AJUO SSI0Y
1O $8INPBYDS 72D Hod Ul palj1oads swall 8y} 10] $8J01 SPIAOI]
goJts)

‘AJ9JI0S °g YlPaH INOgp| ‘podsupni) ‘|ousiow apNnoul §SNW DUIDld o
SWisjl sull 8y} JO UodLIDseP 8y} O} BUIPIODDD 92Ud SN JISISPUS|
SOI0Y JO 9INPBYDS

pjoq Buidouyg



avisdvvi avis
VdVN3SVYS ONIXISI
NMOL 3d¥D 40 ALID

€ PUD 7 ‘| D8\ 10} Buioud paxid
1OSBIDUI BDId e

'€ PUD g ‘| SI0BA 10) Buioud Jlwgns
IsnW Jsl1spusy 8y} suolbal [0 1o Aup 4oy Buioud BUILLIWLGNS USUYM

("juoD) pipq Buioug



0l

avisdvvi avis
VdVA3SVYS ONIXISI
NMOL 3dVYD 40 ALID

UOHNQUIUOD 3399-9 10} SJUIOd OZ PUD ©D1id I0) SIUIOd 08
"WiBlsAs Julod aousisjaid
0Z/08 8yi st sspusy siy} of a|golddo walsAs [ulod eoualsjeid ay] .
SI19}JO ISPUS] JO UOIDNIDAT

AUl XO0IQg 8|gpsDIS-UOU Ul Jopus) 8y} ajo|dwoy) .
SOINPBYDS S|qPUINIBY 771 o
S{USWINDOP S|gpUINISY JO IS ['ZL

¢l HDd sjuswindoq o|gpuiniay

(Yiom
'8 ©2UbUlY) "‘palnNbal usym pup SO ‘JUBIUOD SSUDIIWDS NIOM JO 8d0DS

[SJENEYS



avisdvvi avis
VdV¥23SVS ONIXISI
NMOL 3dVD 40 ALID

"1918PUS) YOS I0J $108[01d SHIOM |PDIdAL
Sy} JO wiNs 8y} JO TV1OL 8y} A pain}iisuod aq |pys uoibal Jad
18}JO |DIDuUDUY 8Y] *s}O8[0ld SHIOM [DDIdA} By} IO} Jalepus] Y20 o)
1840 |DIDUDUl O 8PIACID O} P3||DJO} 8q [|IM YL SJUNOWID UIDIJO
O} € PUD T ‘| SIDSA IOJ sieispus} sy} AQ papiwgns sajo. palopus)
sy} Ag paldifinuw 9 |Ioys saiituonb paubisso ay] "sjosloid SHIOM
IODIdAL 8yl JO UOINDSXS 8y} 10} AIDSS8D8U $810Y JO SO|NPBYDS

Sy} Ul swsyl 8y} O} salluonb paubisso sADY [oys JoAojdwg ay]

‘uolbal
YO8 Ul palinbbal SYIOM JO aINiduU 8yl JO SAILDDIPUI ‘s}0al0ld SHIOM
[021dA} ‘sesodind UOIPN|DAS JISPUS) IO} ‘910812 |IDYS JsAO|dWT By

("juod) |pisuas



4

avisdvvi avis
VdVAISVYS ONIXISI
NMOL 3dV¥D 40 ALID

‘1o8louy

SHOM J8d {lwil| OU YlIM “IOJODIUOD 8Y) O} 8NP SIUNOWD PIOS

SUHO %S O funowd up Jo JeAojduwig ey} Ag uolusal D o) 1o8lgns

O9 [[PYS JOJO0L[UOD 8yl of sjuswAond wieyul ‘[Z'9 9snpjD) JO NUUIEEY!
Ul ®8junionb eoubwiousd D Jo uoIsIAcId By DUIPUDISYLIMION o

UoluSey

“ONJOA ISPIO 8s0YdINd 8y} JO %40 | Paoadxa ||oys saljpuad yons

ON "Pasodul 8q [Im JapIQ 8soydInd oyl JO 8N|OA 8y} JO App Jad

%C 4O Ajjpusd o ‘pousd AleAlep sy} Spe8dxa Ispus) SIyl JO swis]
Ul PSISPIO SPOOK 1o} pouad AlsAlep jonjoD sy IOy} JUSAS Byl U|

Solj|oUSd e

("luod) pisuag



el

avisdvvi avlis
VdVX3SVS OXNIXISI
NMOL 3dV¥D 40 ALID

'@3UDIDNS SIUDWIONSY
O WO4 Sy} O PBYDDYD S| ISpusy JO 810P 8y D JusLND
SUOGHNLISUL [BIDUDUl paAcIddD JO §si| 8y] "panss! S| 9aiuniond
SUt Usym Siop 8yl 1o “JsAoidwz syy Ag paroiddo uolnyysul
[PIoURUL B AQ PaNssi 8q IDYS I PUD ‘@9upIpNS) 9oUbWIO3d
JO Wo4 DO JOPIUOD By} JO €71 D HDd Ul papnioul Juswnoop
Sy} 4O Buipiom ssioaid sy} UIPIUOD IPYs 8ajupionb aoubwiiosd
9yl "uoibaliad 000 00LY JO S9UDIOND aoubwiliosd
+9AUDIG © 89 |IPYs J0fo0IU0D 8y} AQ paplrcid 8q 0} A}INDSS Y|
S©8JUDIDNS SOUDWIONSY JO WIO]

("juod) |pisuas



vl

avisdvvi avis
VdVYNISVS ON3aXISI - |
NMOL 3dV¥D 40 ALID

‘(peuIne sipi Allop WNWIUIW) sjuswalinbal

SIY} |OBW SISHIOM OU 8IBym SODUDISUI Ul PaLIwgNs 8g (SN

OSN|OA OISZ O sjO8ljal {PY} Jlodal Inogp| Ajyiuow Vv "swwnlboly

SHOM 2lIand pspupndx3y eyl Ag paij10ads SO SIoNIoM AQ PaUIDS

9}0J AJIOP WINWIUILL 8y} JO SWIS} Ul sfuswaiinbal ay) NEEETY

1Py} INOQDJ |0 I0) papiwlgns 89 Jsnw (| xsuuy) Jodal Jnoqo)
Alyjuow o (oY} ‘JORIUOD Jopus} WiIs] Iy} JO juswalinbal b SLL| e

's}oeloud Joposs ainonyysolul syl o (o Ul ‘eypudoiddo so ‘JINOQD|
JO Ajisuaiul eyy espeioul o} Bupjess s JeAojdwg sy} ‘o|qissod
SIeym se214opId pub s8IBO|OPOYIBW SAISUSIUI INOGD| BuIsN
sellunpioddo juswAoldws Aloiodwiay Jo UolbaID ay) ybnoiyy
AjleAod BUIIDIAS|ID }O PBWID SI YDIYM SWnIBO.IY SHIOM 2llgnd
PapUDAX] SHIOM DldNd JO Juswpndaq |OUOION 8y4 Jo poddns u|
(Hoday Inogp1 joalouyg
Alyuow) [pob uoypdisiupd jopiuod inogo| pajebipy wnwiulyw .

(‘juod) |pisuas



Gl

avisdvvi gavlis
VdVA3SVYS ONIXISI - |
NMOL 3dVD 40 ALID

%08 0
S100S WNWIUIW D 8ASIYOD SN PSJIPND US3J 8ADY |DY) SBJIS IV

10J00JUOD
HPNY Alojos D AQ palipnD &9 ||Im sayis 3IoMm palinbal Usym pup sy

SHPNy Ajojog .

("Juo)) [pisuas



21

avisdvvi avis
VdVAISVYS ONIXISI -
NMOL 3dVYD 40 ALID

suonsand



Minutes of the Non-compulsory Briefing session held

Time : 10am Date: 09/11/2021

Good all. Lets give a few minutes for the PM to join
SCM requested all tenderers present to provide their Contact details and confirm their presence.

Andre Broodryk

City of Cape Town

021 444 7017
andre.broodryk@capetown.gov.za

Tenderers info attending:

Exeo 10:03:
Shaun O&apos; Neill Exeo Khokela tenders@exeo.co.za

Neschlin JPB Construction & Civils 10:03:
Neschlin chetty

Baseline - Coenraad Maas 10:03:
Coenraad Maas, Baseline Civil Contractors (Pty) Ltd, info@baseline.co.za

Ernst Baard 10:03:
Ernst Baard - Amandla Construction, Attendance - ernst@amandlaconstruction.co.za, tender info -
mel@aandlaconstruction.co.za, 0219817070, 0645178195

Asavela Masangane 10:04:
Asavela Masangane

Neschlin JPB Construction & Civils 10:04:
Neschlin Chetty, jpb construction and Civils, neschlin@ijpbcivils.co.za

Marnus Labuschagne Diges Group 10:04;
Marnus Labuschagne, Diges Group, Bezuidenhoutleanne@vyahoo.com 0798806555,
0606265535

Asavela Masangane 10:05:
Asavela Masangane, COCT, 021 400 5339, asavela.masangane@capetown.gov.za

Louis vermaak / Hydro Group 10:05:
Louis Vermaak, Hydro Cape Turf services, 021-9811512, 0832867320, info@hydrogroupservices.co.za

ROK Civils 10:07:
ROK Civils and Plant Hire
0219315969 frizette@rokcivils.co.za or randall@rokcivils.co.za

Wynand 10:09:
BONGANI TELECOM
Wynand Carsten 073 605 8646 BONGANI TELECOM : building@bonganitelecom.co.za




Zandrélonker 10:10:
Zandré Jonker- Umzali Civils zjonker@umezalicivils.co.za- 021 881 3 152

Renata Bossi 10:13:
Renata Bossi Umzali Civils - renata@umzalicivils.co.za (076 113 2766)

Meeting started at 10:20am

This is a Non-compulsory briefing session for tender 120Q/2021/22: TERM TENDER FOR THE
SUPPLY, DELIVERY, and INSTALLATION AND MAINTENANCE OF HARD SURFACING FOR
THE EXECUTION OF ENERGY DIRECTORATE REQUIREMENTS ONLY

Framework Contract Period: 36 Months from date of Commencement

Garth G Williams 10:13:
Please make sure you are at the right meeting for above tender

Question
Renata Bossi 10:15:

In tender document page 10, C.2.1.4.10 - it requires you to be registered a pest control
operator. Must the main contractor or tenderer be registered, or can you outsource and
provide proof of registration of the sub-contractor?

Garth G Williams 10:15:
Thank you for the question. We will address all questions after the presentation.

Please note that this is not a compulsory briefing session. Minutes of the meeting will be circulated via
a notice

PM Andre Broodryk opened the meeting at 10:22am date 09/11/2021

As indicated this is not a compulsory meeting and the minutes will be send to all via a notice so please
keep an eye out for that

Please use the following numbers to call in if you can t hear or communicate with. Maybe that can
work:

Join by phone

+27214447999 (Civic) English (United States)

+27214003499 (Civic)

For those that have not type their company name and contact details please do so in this space

PM is going through the presentation and questions will be responded to at the end of the
presentation

Questions can also be typed in this space if you are able to

Louis vermaak / Hydro Group:

I see the CIDB grading required is 5CE. We are a 4CE PE company, will it be accepted?

Exeo:

Where are we to allow for the cost of guarantees, insurance, retention etc as there are no P&G items
billed?

Exeo:

For items 13 and 14 in all regions, we need these items to be broken down into their individual
fittings. It is impossible to allow for all the required fittings in a /m rate without have a specific layout
drawing.



Response to questions
Pest Control can be outsourced

Louis vermaak / Hydro Group:
When will we receive the minutes and answer on the grading

Exeo:
How are we to know how many bends and fittings to allow for per meter for items 13 and 147

At this stage the City does not have the capacity to assist with PE and therefore we will not be able to
accept Grading Lower than 5CE

Exeo:
It is impossible to price this item.

Response
Insurances; guarantees etc. are not in the Pricing as it is not a turnkey project.
Execo

For items 13 and 14 in all regions, we need these items to be broken down into their individual
fittings. It is impossible to allow for all the required fittings in a /m rate without have a specific
layout  drawing.

As indicated it is not a turnkey project and COCT will not be able to provide the detail upfront on
these type tenders.

Exeo:

Volume 4 has not been included with the tender document. Could you please supply the details
referred to in items 15 and 16 and also specify a depth as well as detail for item 17,

Exeo:
Please also specify a maximum height for item 18
Response on depth. From previous experience the max depth was up to 1 meter

Exeo:
We need detailed drawings of the structures to be able to price items 15, 16 and 17
We need detailed drawings of the structures to be able to price items 15, 16 and 17 :

Response:
Please note this is not a turnkey tender so we will not be able to provide drawing upfront

The tenderer indicated that it's difficult to price and need some more breakdown where possible,

At this point in time it is not possible to provide the detailed information as requested, but will be
considered for future tenders where it is possible to provide more detail.

Neschlin JPB Construction & Civils;



Please can we have an excel BOQ for pricing purposes

An electronic version of BOQ can be provided but your tender submission but you must also have the
BOQ in original format ( PDF) that is signed. The signed PDF one will take presidents and must be
provided with the original tender at tender closure.

Please provide the correct contact details if you require the electronic BOQ .

Louis vermaak / Hydro Group:
Yes, please send electronic BOQ to info@hydrogroupservices.co.za

Renata Bossi:
renata@umazalicivils.co.za for BOQ

Neschlin JPB Construction & Civils:
Neschlin Chetty, jpb construction and Civils, neschlin@jpbcivils.co.za

Ernst Baard:
mel@amandlaconstruction.co.za for BOQ

Wynand:
building@bonganitelecom.co.za for BOQ please

SCM also went over the commercial issues and reiterated compliance i.e. applicable Local content
sectors; CIDB grading compliance; Construction BBBEE certificate that is applicable on this tender
.Ensure tender instruction are followed to avoid tender submission being non-compliant.

Closing date and time and tenderers not to request clarification on short notice example 1-2 days
before tender closure.

Also confirmed how the tender will be award (80/20 PPP system ) and Winner and a standby and how
the tender will be awarded in contract pertaining to works projects.

Also emphasised that a Local office/Worskhop is a contract requirement and not being used du ring
evaluation, but it need to be in place 30 days after contract commencement. Tenderers to have a look
at those clauses and comply when required to do so.

BSC was asked if they have any further inputs:
Pedro Brandt:
Nothing from my side

Abdul-Bakr Abrahams:
all good

Asavela Masangane:
Nothing from me



A hard copy of the tender document must be purchased from the 2nd floor at Civic as this is a
Construction tender. You will not be able to down load the tender documents

Clarification meeting adjourned at 11:08am Minutes and notices to be send out by latest Friday
12/11/2021

SCM SPO



