



VICTOR KHANYE LOCAL MUNICIPALITY

TENDER NO. T/B&T/01/09/2025/2026

**TENDER FOR APPOINTMENT OF A SERVICE PROVIDER FOR THE PROVISION OF
INSURANCE BROKERAGE SERVICE FOR A PERIOD OF 36 MONTHS.**

NAME OF TENDERER

TENDER AMOUNT

TEL NUMBER

CSD NUMBER

ISSUED BY:

MUNICIPAL MANAGER

VICTOR KHANYE LOCAL MUNICIPALITY

P O BOX 6

DELMAS 2210

CLOSING DATE: 22 OCTOBER 2025, 10:00 am

BIDDER'S QUESTIONNAIRE

Ref no	Question	VKLM's Requirement	Bidder's Response	Page Number & Please Indicate
1	Have you initialed all the pages of the tender document?	YES	* YES / NO	
2	Have you completed and signed the Returnable Schedules?	YES	* YES / NO	
2.1	Municipal account statement attached (with all applicable rates and taxes) should not be in arrears more than 90 working days as follows: • All directors' municipal accounts as per CIPC must be attached. • Registered office municipal account of the company as per CIPC must be attached if there is a lease. • A valid lease agreement signed by both parties must be attached with related municipal account where the registered office is located.	YES	YES / NO	
3	Have you completed / signed and submitted all relevant information as requested by the Evaluation Schedules (as and when required)?	YES	* YES / NO	
4	Have you submitted an original, valid Tax Clearance certificate?	YES	* YES / NO	
5	Have you completed and signed the MBD 4 form - Declaration of Interest?	YES	* YES / NO	
6	Have you completed the Questionnaire (MBD 5) regarding the declaration for procurement above R10 million and submitted your Company's latest three years audited financial statements (as and when required)?	YES	* YES / NO	
7	Have you take note of the contents of par 5 of MBD 6.1 to substantiate your target goals rating claims. Have you submitted an original, valid or certified copy of your Company's targeted goals to qualify for preference points?	YES	* YES / NO	
8	Have you completed and signed the following form: - MBD 7.1 Form – Contract form for purchase of goods / works? - MBD 7.2 Form - Contract Form for rendering of Services? (as and when required)	YES	* YES / NO	
9	Have you completed and signed the MBD 8 – Declaration of bidder's past Supply Chain Management Practices and MBD 9 – Certificate of Independent Bid Determination?	YES	* YES / NO	
10	Do you understand the Special Conditions of Contract / Specifications / Terms of Reference and /or Scope of Works?	YES	* YES / NO	
11	Have you completed the Form of Offer (C1.1) in WORDS as well as in FIGURES ?	YES	* YES / NO	
12	Have you completed and signed Part 2 of C 1.2 (Contract Data)?	YES	* YES / NO	
13	Have you completed the MBD 3.3 form and carried over your tendered price (Vat inclusive) to Form of offer (C 1.1)?	YES	* YES / NO	

.....

Signature

.....

Date

.....
Position

.....
Name of Bidder

INDEX

SCHEDULE OF DOCUMENTS -----

THE TENDER-----

T1: TENDERING PROCEDURES -----

T1.1: Tender Notice and Invitation to Tender

T1.2: Tender Data

T1.3: Standard Conditions of Tender

T2: RETURNABLE DOCUMENTS -----

T2.1 List of Returnable Documents

T2.2 Returnable Schedules

T2.2.1 Returnable schedules required for tender evaluation purposes

Schedule 1:-----

Schedule 2:-----

Schedule 3:-----

Schedule 4:-----

Schedule 5:-----

Schedule 6:-----

Schedule 7:-----

Schedule 8:-----

T2.2.2 Compulsory Municipal Bid Documentation

MBD 2: Tax Clearance Certificate-----

MBD 4: Declaration of Interest

MBD 5: Declaration for procurement above R 10 million -----

MBD 6.1: Preference Certificate -----

MBD 7.1: Contract form- purchase of goods / works

MBD 8: Declaration of Bidder's past Supply Chain Management Practices -----

MBD 9: Certificate of Independent Bid Determination-----

THE CONTRACT -----

C1: AGREEMENTS AND CONTRACT DATA -----

C1.1 FORM OF OFFER AND ACCEPTANCE

Form of Offer

Form of Acceptance

Schedule of Deviations

C1.2 CONTRACT DATA

Part 1: Data Provided by the Employer

Part 2: Data Provided by the Service Provider

Part 3: Specifications

C2: PRICING SCHEDULE -----

C2.1: MBD 3.1; Pricing Schedule

GENERAL CONDITIONS OF CONTRACT -----

SCHEDULE OF DOCUMENTS

The Tender Documents for this Contract comprises of the following:

THE TENDER

T1: Tendering procedures

- T1.1. Tender Notice and Invitation to Tender
- T1.2. Tender Data
- T1.3. Standard Conditions of Tender

T2: Returnable documents

- T2.1. List of Returnable Documents

T2.2. Returnable Schedules

T2.2.1 Returnable Schedules Required for Tender Evaluation Purposes

- 1.1. Schedule 1: Resolution of Board of Directors
- 1.2. Schedule 2: Resolution of Board of Directors to enter into consortia or JV's
- 1.3. Schedule 3: Special Resolution of Consortia or JV's
- 1.4. Schedule 4: Schedule of proposed sub-contractors
- 1.5. Schedule 5: Commitments of Tenderer
- 1.6. Schedule 6: Record of Addenda to tender documents
- 1.7. Schedule 7: Clarification Meeting Attendance Certificate
- 1.8. Schedule 8: Compulsory enterprise questionnaire

T2.2.2 Compulsory Municipal Bid Documentation

- 2.1. MBD 2: Tax clearance certificate
- 2.2. MBD 4: Declaration of Interest
- 2.3. MBD5 : Declaration for procurement above R 10 million
- 2.4. MBD 6.1: Preference Certificate
- 2.5. MBD 6.2 Local Content
- 2.6. MBD 7.1: Contract form-purchase of goods / works
- 2.7. MBD 8: Declaration of bidder's past supply chain management practises
- 2.8. MBD 9: Certificate of Independent Bid Determination

THE CONTRACT

C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

Form of Offer
Form of Acceptance
Schedule of Deviations

C1.2 Contract Data

Part 1: Data provided by the Employer
Part 2: Data provided by the Service Provider

C2: Pricing Schedule

- C2.1. MBD 3.1: Pricing Schedule

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

T1: TENDERING PROCEDURES

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

T1.2:**TENDER DATA**

CLAUSE NUMBER	
	The Standard Conditions of Tender for procurement makes several references to the tender data for details that apply specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard conditions of tender for procurement other than disposals. Each item of data given below is cross-referenced to the relevant clause in the above mentioned Standard Conditions of Tender
1.1	The employer is the Victor Khanye Local Municipality
1.2	The single volume approach is adopted for this contract. The list of Returnable Documents identifies which of the documents a tenderer must complete when submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable Documents including the fully priced Pricing Schedule, signing the "Offer" section in the "Form of Offer and Acceptance" and delivering the single volume procurement document back to the Victor Khanye Local Municipality bound up as it was when it was received. The tender documents issued by the Employer comprise of the following: TENDER Part T1: Tendering procedures T1.1 - Tender notice and invitation to tender T1.2 - Tender data T1.3 – Standard Conditions of Tender Part T2: Returnable documents T2.1- List of returnable documents T2.2 - Returnable schedules CONTRACT Part C1: Agreements and contract data C1.1 Form of offer and acceptance C1.2 Contract data Part C2: Pricing Schedule C2.1 Pricing Instructions C2.2 Priced fees and disbursements Part C3: Scope of work C3 Scope of work
1.4	The employer's agent is: Name: Mr TM Mashabela Capacity: Municipal manager Address: Victor Khanye Local Municipality P.O. Box 6, Delmas, 2210 Tel: 013-665-6000
1.5	Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 1. Tenderer is qualified and professionally registered for the consultancy service to be provided 2. Tenderer has the managerial capacity, reliability and experience regarding the nature of the project
1.6	However bidders must prepare presentations

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

CLAUSE NUMBER	
1.7	The closing time for submission of tender offers is as indicated in the tender notice
1.8	No alternative offers will be accepted
1.9	Additional copies of the tender offer will not be required
1.10 1.11	The employer's address for delivery of tender offers and identification details to be shown on such tender offer package are: Location of tender box: Victor Khanye Local Municipality Physical address: Corner Samuel and Van Der Walt Street, Delmas, 2210 <u>Identification details:</u> As indicated in the tender notice
1.12	A two-envelope procedure will not be followed.
1.13	Not a requirement.
1.14	The tenderer is required to submit with his tender an <u>original</u> valid Tax Clearance Certificate issued by the South African Revenue Services
1.15	The location for opening of the tender offers, immediately after the closing time thereof shall be at: Time: Bramfisher Hall hours on 22 October 2025 at 10:00am Location: Municipal Building where tenders will be opened
1.16	The procedure for the evaluation of responsive tenders is Functionality, Price and Targeted goals The total number of tender evaluation points for Targeted goals to may be claimed as indicated in MBD 6.1
1.17	Tender offers will only be accepted if: a) the tenderer has in his or her possession an original valid Tax Clearance Certificate issued by the South African Revenue Services (CSD compliant status) b) Municipal account statement attached (with all applicable rates and taxes) should not be in arears more than 90 days as follows: • All directors municipal accounts as per CIPC must be attached. • Registered office municipal account of the company as per CIPC must be attached if there is a lease. • A valid lease agreement signed by both parties must be attached with related municipal account where the registered office is located. c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector; and d) the tenderer has not: i) abused the Employer's Supply Chain Management System; or ii) failed to perform on any previous contract and has been given written notice to this effect. e) it is considered that the performance of the services will not be compromised through any conflict of interest.
1.18	The number of paper copies of the signed Contract to be provided by the Employer is one.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

T1.3: STANDARD CONDITIONS OF TENDER

1 GENERAL

1.1 Actions

1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their dealings with each other, they shall discharge their duties and obligations as set out in **Clause 2** and **Clause 3**, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations and not engage in anticompetitive practices.

1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the procurement process or as soon as they become aware of such conflict, and abstain from any decisions where such conflict exists or recuse themselves from the procurement process, as appropriate.

Note:

- 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in the ability of that person to act properly in his or her position even if no improper acts result.
- 2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.

1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the capacity to proceed with the contract.

1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

1.3 Interpretation

1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the returnable documents are deemed to be part of these conditions of tender.

1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation purposes, shall not form part of any contract arising from the invitation to tender.

1.3.3 For the purposes of these conditions of tender, the following definitions apply:

- a) **conflict of interest** means any situation in which:
 - i) someone in a position of trust has competing professional or personal interests which make it difficult to fulfil his or her duties impartially;
 - ii) an individual or organisation is in a position to exploit a professional or official capacity in some way for their personal or corporate benefit; or
 - iii) incompatibility or contradictory interests exist between an employee and the organisation which employs that employee.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

- b) **comparative offer** means the tenderer's financial offer after all tendered parameters that will affect the value of the financial offer have been taken into consideration in order to enable comparisons to be made between offers on a comparative basis.
- c) **corrupt practice** means the offering, giving, receiving or soliciting of anything of value to influence the action of the employer or his staff or agents in the tender process; and
- d) **fraudulent practice** means the misrepresentation of the facts in order to influence the tender process or the award of a contract arising from a tender offer to the detriment of the employer, including collusive practices intended to establish prices at artificial levels.
- e) **organization** means a company, firm, enterprise, association or other legal entity, whether incorporated or not, or a public body.
- f) **quality (functionality)** means the totality of features and characteristics of a product or service that bear on its ability to satisfy stated or implied needs.

1.4 **Communication and employer's agent**

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form that can be read, copied and recorded. Writing shall be in the English language. The employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the employer's agent are stated in the tender data.

1.5 **The employer's right to accept or reject any tender offer**

1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the tender process and reject all tender offers at any time before the formation of a contract. The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give written reasons for such action upon written request to do so.

1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six months unless only one tender was received and such tender was returned unopened to the tenderer.

1.6 **Procurement procedures**

1.6.1 **General**

Unless otherwise stated in the tender data, a contract will, subject to **Clause 3.13**, be concluded with the tenderer who in terms of **Clause 3.11** is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based on the tender submissions that are received at the closing time for tenders.

1.6.2 **Competitive negotiation procedure**

1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the requirements of **Clause 3.4**, the employer shall announce only the names of the tenderers who make a submission. The requirements of **Clause 3.8** relating to the material deviations or qualifications which affect the competitive position of tenderers shall not apply.

1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions and associated information. Notwithstanding the provisions of **Clause 2.17**, the employer may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer's competitive position provided that such clarification, specification, fine-tuning or additional information does not alter any fundamental aspects of the

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

offers or impose substantial new requirements which restrict or distort competition or have a discriminatory effect.

1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised when they are to submit their best and final offer.

1.6.2.4 The contract shall be awarded in accordance with the provisions of **Clause 3.11** and **Clause 3.13** after tenderers have been requested to submit their best and final offer.

1.6.3 Proposal procedure using the two stage-system

1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number of evaluation points and award the contract in terms of these conditions of tender.

1.6.3.2 Option 2

1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

2 TENDERER'S OBLIGATIONS

2.1 Eligibility

2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any of his principals, is not under any restriction to do business with employer.

2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so prior to the closing time for tenders.

2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract and other publications, which are not attached but which are

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

incorporated into the tender documents by reference.

2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before the closing time stated in the tender data.

2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice regarding insurance.

2.10 Pricing the tender offer

2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 days before the closing time stated in the tender data.

2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided for in the conditions of contract identified in the contract data.

2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract identified in the contract data may provide for part payment in other currencies.

2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

2.12 Alternative tender offers

2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that compares the requirements of the tender documents with the alternative requirements that are proposed.

2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria otherwise acceptable to the employer.

2.13 Submitting a tender offer

2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide the whole of the works, services or supply identified in the contract data and described in the scope of works, unless stated otherwise in the tender data.

2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

- 2.13.3** Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, with an English translation of any documentation in a language other than English, and the parts communicated electronically in the same format as they were issued by the employer.
- 2.13.4** Sign the original and all copies of the tender offer where required In terms of the tender data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of the tender offer.
- 2.13.5** Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification details stated in the tender data, as well as the tenderer's name and contact address.
- 2.13.6** Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed in the tender data in an envelope marked "financial proposal" and place the remaining returnable documents in an envelope marked "technical proposal". Each envelope shall state on the outside the employer's address and identification details stated in the tender data, as well as the tenderer's name and contact address.
- 2.13.7** Seal the original tender offer and copy packages together in an outer package that states on the outside only the employer's address and identification details as stated in the tender data.
- 2.13.8** Accept that the employer will not assume any responsibility for the misplacement or premature opening of the tender offer if the outer package is not sealed and marked as stated.
- 2.13.9** Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise in the tender data.

2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may be regarded by the employer as non-responsive.

2.15 Closing time

- 2.15.1** Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.
- 2.15.2** Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of these conditions of tender apply equally to the extended deadline.

2.16 Tender offer validity

- 2.16.1** Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period (not less than 90 working days) stated in the tender data after the closing time stated in the tender data.
- 2.16.2** If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional period with or without any conditions attached to such extension.
- 2.16.3** Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn or substituted.
- 2.16.4** Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements of **Clause 2.13** with the packages clearly marked as "SUBSTITUTE".

2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

the evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: **Clause 2.17** does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a competitive selection process, should the Employer elect to do so.

2.18 Provide other material

2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer's request, the employer may regard the tender offer as non-responsive.

2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the contract.

2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period stated in the tender data.

2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

3 THE EMPLOYER'S UNDERTAKINGS

3.1 Respond to requests from the tenderer

3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five working days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement documents.

3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

- a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet any of the collective or individual qualifying requirements;
- b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as another joint venture; or
- c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the prequalification process.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from the date that tender documents are available until three days before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents

3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

3.4 Opening of tender submissions

3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers' agents who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his prices, preferences claimed and time for completion for the main tender offer only.

3.4.3 Make available the record outlined in **Clause 3.4.2** to all interested persons upon request.

3.5 Two-envelope system

3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal of valid tenders in the presence of tenderers' agents who choose to attend at the time and place stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers who remain in contention for the award of the contract of the time and place when the financial proposals will be opened. Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum number of points for quality stated in the tender data, and announce the score obtained for the technical proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers whose technical proposals failed to achieve the minimum number of points for quality.

3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award of the contract to the successful tenderer.

3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

3.8 Test for responsiveness

3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

- a) complies with the requirements of these Conditions of Tender,
- b) has been properly and fully completed and signed, and
- c) is responsive to the other requirements of the tender documents.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents without material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

- a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope of Work,
- b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or
- c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of the non-conforming deviation or reservation.

3.9 Arithmetical errors, omissions and discrepancies

3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the evaluation of tender offers in accordance with **Clause 3.11** for:

- a) the gross misplacement of the decimal point in any unit rate;
- b) omissions made in completing the pricing schedule or bills of quantities; or
- c) arithmetic errors in:
 - i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of prices; or
 - ii) the summation of the prices.

3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.

3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

- a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.
- b) Where there is an error in the total of the prices either as a result of other corrections required by this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total of the prices.

3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender offer.

3.11 Evaluation of Tender Offers

3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria and weightings that are specified in the tender data.

3.11.2 Method 1: Financial offer

In the case of a financial offer:

- a) Rank tender offers from the most favourable to the least favourable comparative offer.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

- b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and justifiable reasons not to do so.
- c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable reasons not to do so and the process set out in this Sub-clause is repeated.

3.11.6 Decimal places

Score financial offers, as relevant, to two decimal places.

3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of insurance which the conditions of contract identified in the contract data, require the employer to provide.

3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and only if the tenderer:

- a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer's procurement,
- b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the professional and technical qualifications, professional and technical competence, financial resources, equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the personnel, to perform the contract,
- c) has the legal capacity to enter into the contract,
- d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing,
- e) complies with the legal requirements, if any, stated in the tender data, and
- f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

3.14 Prepare contract documents

3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the tender documents to take account of:

- a) addenda issued during the tender period,
- b) inclusion of some of the returnable documents, and
- c) other revisions agreed between the employer and the successful tenderer.

3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

3.16 Notice to unsuccessful tenderers

3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional period.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as soon as possible after completion and signing of the form of offer and acceptance.

3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender, but withhold information, which is not in the public interest to be divulged, which is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.

3.19 Use of panel of service providers

Allocation of work will be done as per the approved VKLM SCM policy



Contractor



Witness 1



Witness 2



Employer



Witness 1



Witness 2

T2: RETURNABLE DOCUMENTS

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

T2.1 LIST OF RETURNABLE DOCUMENTS

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

- 1.1 Schedule 1: Resolution of Board of Directors
- 1.2 Schedule 2: Resolution of Board of Directors to enter into consortia or JV's
- 1.3 Schedule 3: Special Resolution of Consortia or JV's
- 1.4 Schedule 4: Schedule of proposed sub-contractors
- 1.5 Schedule 5: Commitments of Tenderer
- 1.6 Schedule 6: Record of Addenda to tender documents
- 1.7 Schedule 7: Clarification Meeting Attendance Certificate
- 1.8 Schedule 8: Compulsory enterprise questionnaire

2. COMPULSORY MUNICIPAL BID DOCUMENTATION

- 2.1 MBD 2: Tax clearance certificate
- 2.2 MBD 4: Declaration of Interest
- 2.3 MBD 5 : Declaration for procurement above R 10 million
- 2.4 MBD 6.1: Preference Certificate
- 2.5 MBD 7.1 : Contract form- purchase of goods / works
- 2.6 MBD 8: Declaration of bidder's past supply chain management practices
- 2.7 MBD 9: Certificate of Independent Bid Determination

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

T2.2 RETURNABLE SCHEDULES

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

**T2.2.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION
PURPOSES**

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 1

RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

Held at _____ (place)

On _____ (date)

RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Victor Khanye Local Municipality in respect of the following project:

{insert title}.....

Bid / Tender Number: **{insert number}**.....

2. *Mr/Mrs/Ms: _____

in *his/her Capacity as: _____ (Position in the Enterprise)

and who will sign as follows: _____

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned above.

	Name	Capacity	Signature
1			
2			
3			
5			
6			

Note:

1. * Delete which is not applicable
2. **NB.** This resolution must be signed by all the Directors / Members / Partners of the Bidding Enterprise
3. Should the number of Directors / Members/Partners exceed the space available above, additional names and signatures must be supplied on a separate page

COMPANY STAMP

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 2

RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at _____ (place)

On _____ (date)

RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

2. to the to the Victor Khanye Local Municipality in respect of the following project:

{Insert title}.....

Bid / Tender Number: **{insert number}**.....

3. *Mr/Mrs/Ms:

in *his/her Capacity as: _____ (Position in the Enterprise)

and who will sign as follows: _____

be, and is hereby, authorized to sign a consortium/joint venture agreement with the parties listed under item 1 above, and any and all other documents and/or correspondence in connection with and relating to the consortium/joint venture, in respect of the project described under item 1 above.

4. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the Department in respect of the project described under item 1 above.
5. The Enterprise chooses as its *domicilium citandi et executandi* for all purposes arising from this joint venture agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address: _____

_____ (code)

Postal Address: _____

_____ (code)

Telephone number: _____ (code)

Fax number: _____ (code)

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

	Name	Capacity	Signature
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			

Note:

1. * Delete which is not applicable
2. **NB.** This resolution must be signed by all the Directors / Members / Partners of the Bidding Enterprise
3. Should the number of Directors / Members/Partners exceed the space available above, additional names and signatures must be supplied on a separate page

COMPANY STAMP

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 3:

SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a consortium/joint venture to jointly bid for the project mentioned below: *(legally correct full names and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)*

1. _____

2. _____

3. _____

4. _____

5. _____

6. _____

7. _____

8. _____

Held at _____ *(place)*

On _____ *(date)*

RESOLVED that:

The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Victor Khanye Local Municipality in respect of the following project:

{Insert title}.....

Bid / Tender Number: **{insert number}**.....

A. Mr/Mrs/Ms: _____

in *his/her Capacity as: _____ *(Position in the Enterprise)*

and who will sign as follows: _____

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation, resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

- B. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all business under the name and style of:

- C. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered into with the municipality in respect of the project described under item A above.
- D. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture agreement, for whatever reason, shall give the Department 30 days written notice of such intention. Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the municipality for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item C above.
- E. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other Enterprises to the Consortium/Joint Venture and of the municipality, cede any of its rights or assign any of its obligations under the consortium/joint venture agreement in relation to the Contract with the municipality referred to herein.
- F. The Enterprises choose as the *domicilium citandi et executandi* of the Consortium/Joint Venture for all purposes arising from the consortium/joint venture agreement and the Contract with the municipality in respect of the project under item A above:

Physical address: _____

_____ (code)

Postal Address: _____

_____ (code)

Telephone number: _____ (code)

Fax number: _____ (code)

	NAME	CAPACITY	SIGNATURE
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Note:

1. * Delete which is not applicable
2. **NB.** This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the Consortium/Joint Venture submitting this Bid
3. Should the number of Duly Authorised Representatives of the Legal Entities joining forces in this Bid exceed the space available above, additional names and signatures must be supplied on a separate page
4. Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture must be attached to the Special Resolution.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 4

SCHEDULE OF PROPOSED SUB-CONTRACTORS

We notify you that it is our intention to employ the following sub-contractors for work in this contract. If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of proposed sub-consultants in accordance with requirements in the contract for such appointments. If there are no such requirements in the contract, then your written acceptance of this list shall be binding between us. We agree we will not subcontract more than 25% of the value of the contract to a person who is not an HDI or does not qualify for such preference.

	Name and address of proposed sub-contractor	Nature and extent of work	Previous experience with sub-contractor
1			
2			
3			
4			
5			

Name of representative	Signature	Capacity	Date

Name of organisation:	
------------------------------	--

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 5

COMMITMENTS OF TENDERER

PARTICULARS OF COMMITMENTS WHICH THE TENDERER IS PRESENTLY ENGAGED WITH:

Current projects:

Project		Employer	Reference / Contact person	Contact Tel. No.	Contract amount	Contract period	Date of commencement	Scheduled date of completion
1								
2								
3								
4								
5								

Name of Tenderer	Signature	Date

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 6

RECORD OF ADDENDA TO TENDER DOCUMENTS

I / We confirm that the following communications received from the Victor Khanye Local Municipality before the submission of this tender offer, amending the tender documents, have been taken into account in this tender offer: *(Attach additional pages if more space is required)*

	Date	Title or Details
1.		
2.		
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		
11.		
12.		
13.		

Name of Tenderer	Signature	Date

6. I / We confirm that no communications were received from the Victor Khanye Local Municipality before the submission of this tender offer, amending the tender documents.

Name of Tenderer	Signature	Date

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

SCHEDULE 7

CLARIFICATION MEETING ATTENDANCE CERTIFICATE

This is to certify that I, _____ representing
_____ in the company of
_____ attended the clarification meeting
on {insert date}.....

I have made myself familiar with all conditions likely to influence the work and the cost thereof. I further certify that I am satisfied with the description of the work and explanations given at the clarification meeting and that I understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer	Signature	Date

Name of Municipal Representative	Signature	Date

SCHEDULE 8
COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: Particulars of sole proprietors and partners in partnerships

Section 3: Particulars of sole proprietors and partners in partnerships		
Name*	Identity number*	Personal Income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 4: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 5: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any of the following:

	A member of any municipal council		A employee of any provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999)
	A member of any provincial legislature		A member of an accounting authority of any national or provincial public entity
	A member of the National Assembly or the National Council of Provinces		A employee of Parliament or a provincial legislature
	A member of the board of directors of any municipal entity		An official of any municipality or municipal entity

If any of the above boxes are marked, disclose the following:

[illegible]

Section 6: Records of spouses, children and parents in the service of the state

Indicate by making the relevant boxes with a cross, if any spouses, child or parent of a sole proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months been in the service of any of the following:

☐	A member of any municipal council	☐	An employee of any provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management act, 1999 (act 1 of 1999)
☐	A member of any provincial legislature	☐	A member of an accounting authority of any national or provincial public entity
☐	A member of the National Assembly or the National Council of Province.	☐	An employee of Parliament or a provincial legislature
☐	A member of the board of directors of any municipal entity	☐	A official of any municipality or municipal entity

Name of spouse, child or parent	Name of institution, public office, board or organ of state and position held	Status of service (tick appropriate column)	
		Current	Within last 12 months

* insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

- i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters are in order;
- ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004.
- iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise appears, has within the last five years been convicted of frauds or corruption;
- iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict of interest; and
- v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

Signed: _____

Date: _____

Name: _____

Position: _____

Enterprise: _____

Name: _____

T2.2.2 COMPULSORY MUNICIPAL BID DOCUMENTATION

MBD 2: TAX CLEARANCE CERTIFICATE

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with South African Revenue Service (SARS) to meet the bidder's tax obligations.

1. In order to meet this requirement bidders are required to complete in full form TCC001 "Application for a Tax Clearance Certificate" and submit it to any SARS branch office nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit bids. Form TCC 001 is available from any SARS branch office nationally or on the website www.sars.gov.za.
2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from the date of approval.
3. The **original** Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax Clearance Certificate will not be acceptable.
4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax Clearance Certificate.
5. Applications for the Tax Clearance Certificates may also be made via e-Filing. In order to use this provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.
6. Exemption to the provision of a Tax Clearance Certificate will be granted provided that:
 - a) The bidder is registered on the vendor database of the municipality and a valid tax clearance certificate was submitted together with the application for registration;
 - b) If the closing date of the price quotation or bid falls within the expiry date of the tax clearance certificate that is in the municipality's possession.

MBD 4

DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state¹.
1. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their authorised representative declare their position in relation to the evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

3.1 Full Name of bidder or his or her representative:.....

3.2 Identity Number:

3.3 Position occupied in the Company (director, trustee, hareholder²):.....

3.4 Company Registration Number:

3.5 Tax Reference Number:.....

3.6 VAT Registration Number:

3.7 The names of all directors / trustees / shareholders members, their individual identity numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? **YES / NO**

3.8.1 If yes, furnish particulars.

.....

¹MSCM Regulations: "in the service of the state" means to be –

- (a) a member of –
 - (i) any municipal council;
 - (ii) any provincial legislature; or
 - (iii) the national Assembly or the national Council of provinces;
- (b) a member of the board of directors of any municipal entity;
- (c) an official of any municipality or municipal entity;
- (d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
- (e) a member of the accounting authority of any national or provincial public entity; or
- (f) an employee of Parliament or a provincial legislature.

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months?**YES / NO**

3.9.1 If yes, furnish particulars.....

.....

3.10 Do you have any relationship (family, friend, other) with persons in the service of the state and who may be involved with the evaluation and or adjudication of this bid? **YES / NO**

3.10.1 If yes, furnish particulars.

.....

.....

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service of the state who may be involved with the evaluation and or adjudication of this bid? **YES / NO**

3.11.1 If yes, furnish particulars

.....

.....

3.12 *Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service of the state?* **YES / NO**

3.12.1 If yes, furnish particulars.

.....

.....

3.13 Are any spouse, child or parent of the company’s directors trustees, managers, principle shareholders or stakeholders in service of the state? **YES / NO**

3.13.1 If yes, furnish particulars.

.....

.....

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company have any interest in any other related companies or business whether or not they are bidding for this contract. YES / NO

3.14.1 If yes, furnish particulars:
.....
.....

4. Full details of directors / trustees / members / shareholders.

Full Name	Identity Number	State Employee Number

.....

Date

.....

Signature

.....

Capacity

.....

Name of Bidder

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following questionnaire:

1.	Are you by law required to prepare annual financial statements for auditing?	*YES / NO
1.1	If yes, submit audited annual financial statements for the past three years or since the date of establishment if established during the past three years.	
2.	Do you have any outstanding undisputed commitments for municipal services towards any municipality for more than three months or any other service provider in respect of which payment is overdue for more than 30 days?	*YES / NO
2.1	If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards any municipality for more than three months or other service provider in respect of which payment is overdue for more than 30 days.	
2.2	If yes, provide particulars:	
3.	Has any contract been awarded to you by an organ of state during the past five years, including particulars of any material non-compliance or dispute concerning the execution of such contract?	*YES / NO
3.1	If yes, provide particulars:	
4.	Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether any portion of payment from the municipality / municipal entity is expected to be transferred out of the Republic?	*YES / NO
4.1	If yes, provide particulars:	

CERTIFICATION

I, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

.....
Signature

.....
Date

.....
Position

.....
Name of Bidder

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

- a) The applicable preference point system for this tender is the 90/10 preference point system.
- b) The applicable preference point system for this tender is the 80/20 preference point system.
- c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

- (a) Price; and
- (b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

	POINTS
PRICE	
SPECIFIC GOALS	
Total points for Price and SPECIFIC GOALS	100

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

- (a) **“tender”** means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations, competitive tendering process or any other method envisaged in legislation;
- (b) **“price”** means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
- (c) **“rand value”** means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;
- (d) **“tender for income-generating contracts”** means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and
- (e) **“the Act”** means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

$$\begin{array}{ccc} 80/20 & \text{or} & 90/10 \\ P_s = 80 \left(1 - \frac{P_t - P_{min}}{P_{min}} \right) & \text{or} & P_s = 90 \left(1 - \frac{P_t - P_{min}}{P_{min}} \right) \end{array}$$

Where

- P_s = Points scored for price of tender under consideration
- P_t = Price of tender under consideration
- P_{min} = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

$$\begin{array}{ccc} 80/20 & \text{or} & 90/10 \\ P_s = 80 \left(1 + \frac{P_t - P_{max}}{P_{max}} \right) & \text{or} & P_s = 90 \left(1 + \frac{P_t - P_{max}}{P_{max}} \right) \end{array}$$

Where

- P_s = Points scored for price of tender under consideration
- P_t = Price of tender under consideration
- P_{max} = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

- 4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:
- 4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—
- (a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
 - (b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,
- then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this tender	Number of points allocated (80/20 system) (To be completed by the organ of state)	Number of points claimed (80/20 system) (To be completed by the tenderer)
RACE	6	
GENDER	6	
DISABILITY	6	
YOUTH	2	

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.....

4.4. Company registration number:

4.5. TYPE OF COMPANY/ FIRM

- ☐ Partnership/Joint Venture / Consortium
- ☐ One-person business/sole propriety
- ☐ Close corporation
- ☐ Public Company
- ☐ Personal Liability Company
- ☐ (Pty) Limited
- ☐ Non-Profit Company
- ☐ State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:

- i) The information furnished is true and correct;
- ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
- iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;
- iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –
 - (a) disqualify the person from the tendering process;
 - (b) recover costs, losses or damages it has incurred or suffered as a result of that person's conduct;
 - (c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation;
 - (d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the *audi alteram partem* (hear the other side) rule has been applied; and
 - (e) forward the matter for criminal prosecution, if deemed necessary.

.....
SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:


DATE:


ADDRESS:


.....

.....

.....







CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents to (name of institution) in accordance with the requirements and specifications stipulated in bid number at the price/s quoted. My offer/s remain binding upon me and open for acceptance by the purchaser during the validity period indicated and calculated from the closing time of bid.
2. The following documents shall be deemed to form and be read and construed as part of this agreement:
 - (i) Bidding documents, viz
 - Invitation to bid;
 - Tax clearance certificate;
 - Pricing schedule(s);
 - Technical Specification(s);
 - Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the Preferential Procurement Regulations 2011;
 - Declaration of interest;
 - Declaration of bidder's past SCM practices;
 - Certificate of Independent Bid Determination;
 - Special Conditions of Contract;
 - (ii) General Conditions of Contract; and
 - (iii) Other (specify)
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this agreement as the principal liable for the due fulfillment of this contract.
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any other bid.
6. I confirm that I am duly authorised to sign this contract.

NAME (PRINT)

CAPACITY

SIGNATURE

NAME OF FIRM

DATE

WITNESSES	
1	
2	
DATE:	

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

CONTRACT FORM - PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. I, in my capacity as
accept your bid under reference number dated for the supply of goods/works indicated hereunder and/or further specified in the annexure(s).
2. An official order indicating delivery instructions is forthcoming.
3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note.

ITEM NO.	PRICE (ALL APPLICABLE TAXES INCLUDED)	BRAND	DELIVERY PERIOD	B-BBEE STATUS LEVEL OF CONTRIBUTION	MINIMUM THRESHOLD FOR LOCAL PRODUCTION AND CONTENT (if applicable)

4. I confirm that I am duly authorised to sign this contract.

SIGNED AT ON

NAME (PRINT)

SIGNATURE

OFFICIAL STAMP

--

WITNESSES

1

2

DATE:

--

Contractor

--

Witness 1

--

Witness 2

--

Employer

--

Witness 1

--

Witness 2

DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1. This Municipal Bidding Document must form part of all bids invited.
2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain management system.
3. The bid of any bidder may be rejected if that bidder, or any of its directors have:
 - a) abused the municipality's / municipal entity's supply chain management system or committed any improper conduct in relation to such system;
 - b) been convicted for fraud or corruption during the past five years;
 - c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract during the past five years; or
 - d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).
4. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

Item	Question	Yes	No
4.1	Is the bidder or any of its directors listed on the National Treasury's Database of Restricted Suppliers as companies or persons prohibited from doing business with the public sector? (Companies or persons who are listed on this Database were informed in writing of this restriction by the Accounting Officer/Authority of the institution that imposed the restriction after the <i>audi alteram partem</i> rule was applied). The Database of Restricted Suppliers now resides on the National Treasury's website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.	Yes ☐	No ☐
4.1.1	If so, furnish particulars:		
4.2	Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? The Register for Tender Defaulters can be accessed on the National Treasury's website (www.treasury.gov.za) by clicking on its link at the bottom of the home page.	Yes ☐	No ☐
4.2.1	If so, furnish particulars:		
4.3	Was the bidder or any of its directors convicted by a court of law (including a court of law outside the Republic of South Africa) for fraud or corruption during the past five years?	Yes ☐	No ☐
4.3.1	If so, furnish particulars:		

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Item	Question	Yes	No
4.4	Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for more than three months?	Yes ☐	No ☐
4.4.1	If so, furnish particulars:		
4.5	Was any contract between the bidder and the municipality / municipal entity or any other organ of state terminated during the past five years on account of failure to perform on or comply with the contract?	Yes ☐	No ☐
4.7.1	If so, furnish particulars:		

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

.....
Signature

.....
Date

.....
Position

.....
Name of Bidder

Js367bW

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

CERTIFICATE OF INDEPENDENT BID DETERMINATION

- 1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited.
- 2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a *pe se* prohibition meaning that it cannot be justified under any grounds.
- 3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the combating of abuse of the supply chain management system, and must enable the accounting officer, among others, to:
 - a. take all reasonable steps to prevent such abuse;
 - b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system of the municipality or municipal entity or has committed any improper conduct in relation to such system; and
 - c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding process or the execution of the contract.
- 4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, reasonable steps are taken to prevent any form of bid rigging.
- 5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and submitted with the bid:

¹ Includes price quotations, advertised competitive bids, limited bids and proposals.

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of: _____ that:

(Name of Bidder)

1. I have read and I understand the contents of this Certificate.
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every respect.
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder.
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder.
5. For the purposes of this Certificate and the accompanying bid, I understand that the word "competitor" shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
 - (a) has been requested to submit a bid in response to this bid invitation;
 - (b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; and
 - (c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.
6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium³ will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, agreement or arrangement with any competitor regarding:
 - (a) prices;
 - (b) geographical area where product or service will be rendered (market allocation);
 - (c) methods, factors or formulas used to calculate prices;
 - (d) the intention or decision to submit or not to submit a bid;
 - (e) the submission of a bid which does not meet the specifications and conditions of the bid; or
 - (f) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation relates.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

.....
Signature

.....
Date

.....
Position

.....
Name of Bidder

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

THE CONTRACT

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

C1: AGREEMENTS AND CONTRACT DATA

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

C1.1 FORM OF OFFER AND ACCEPTANCE

FORM OF OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the following project:

.....

Bid / Tender Number: **TENDER NO: T/B&T/01/09/2025/2026**

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service provider / consultant under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS THE FOLLOWING:

MBD 3.1: Rand (in

words); R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this Form of Offer and Acceptance and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer becomes the party named as the provider / consultant in the conditions of contract identified in the contract data.

Signature Block: Tenderer	
Signature.....	Date.....
Name.....	
Capacity.....	
Name of organization.....	
Address of organization.....	
.....	
Signature of witness.....	Date.....
Name of witness.....	

*

Bidders have to complete the offer total of price in words as well as in figures

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

FORM OF ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's offer. In consideration thereof, the employer shall pay the service provider / consultant the amounts due in accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer's offers shall form an agreement between the employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

- Part C1 Agreements and contract data, (which includes this agreement)
- Part C2 Pricing data
- Part C3 Scope of work

and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the employer's agent (whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

Signature Block: Employer	
Signature.....	Date.....
Name.....	
Capacity.....	
for the Employer	Victor Khanye Local Municipality P.O. Box 6 Delmas, 2210
Signature of witness.....	Date.....
Name of witness.....	

--

Contractor

--

Witness 1

--

Witness 2

--

Employer

--

Witness 1

--

Witness 2

SCHEDULE OF DEVIATIONS

1. Subject: _____
Details: _____
2. Subject: _____
Details: _____
3. Subject: _____
Details: _____
4. Subject: _____
Details: _____

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

- a) The Employer is the **Victor Khanye Local Municipality**
- b) The authorized and designated representative of the Employer: Municipal manager
- c) The address for receipt of communications is:
- Tel: 013-665-6000
Fax: 013-665-2913
E-mail: secmm@vklm.gov.za
Address: Corner Samuel and Van Der Walt Street
Delmas 2210
- d) The Project is: **TENDER No: T/B&T/01/09/2025/2026**
- e) The Period of Performance commences on the date of signature of the Form of Acceptance.
- f) The location for the performance of the Project is **the Municipal area of Delmas.**
- g) The Service Provider is required to provide the Service with all reasonable care, diligence and skill in accordance with generally accepted professional techniques and standards.
- h) The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the following actions:
- i) Appointing Subcontractors for the performance of any part of the Services,
ii) Appointing Key Persons or Personnel not listed by name in the Contract Data.
- j) Copyright of documents prepared for the Project shall be vested with the Employer
- k) Interim settlement of disputes is to be by mediation
- l) Final settlement is by litigation
- m) In the event that the parties fail to agree on a mediator, the mediator is nominated by the National Treasury(NT)
- n) Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any occurrence unless a claim is formally made within two (2) months from the date of termination or completion of the Contract.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

PART 2: DATA PROVIDED BY THE SERVICE PROVIDER

The Service Provider is: _____

Address: _____

Telephone: _____

Facsimile: _____

The authorised and designated representative of the Service Provider is:

Name: _____

The address for receipt of communications is:

Telephone: _____

Facsimile: _____

Email: _____

Address: _____



Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

- d) The Employer is the **Victor Khanye Local Municipality**
- e) The authorised and designated representative of the Employer: Municipal manager
- f) The address for receipt of communications is:
- Tel: 013-665-6000
Fax: 013-665-2913
E-mail: secmm@victorkhanyelm.gov.za
Address: Corner Samuel and Van Der Walt Street
Delmas 2210
- i) The Project is: **TENDER No: T/B&T/01/09/2025/2026**
- j) The Period of Performance commences on the date of signature of the Form of Acceptance.
- k) The location for the performance of the Project is **the Municipal area of Delmas.**
- l) The Service Provider is required to provide the Service with all reasonable care, diligence and skill in accordance with generally accepted professional techniques and standards.
- m) The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the following actions:
- iii) Appointing Subcontractors for the performance of any part of the Services,
iv) Appointing Key Persons or Personnel not listed by name in the Contract Data.
- o) Copyright of documents prepared for the Project shall be vested with the Employer
- p) Interim settlement of disputes is to be by mediation
- q) Final settlement is by litigation
- r) In the event that the parties fail to agree on a mediator, the mediator is nominated by the National Treasury(NT)
- s) Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any occurrence unless a claim is formally made within two (2) months from the date of termination or completion of the Contract.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

PART 2: DATA PROVIDED BY THE SERVICE PROVIDER

The Service Provider is: _____

Address: _____

Telephone: _____

Facsimile: _____

The authorised and designated representative of the Service Provider is:

Name: _____

The address for receipt of communications is:

Telephone: _____

Facsimile: _____

Email: _____

Address: _____



Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

- g) The Employer is the **Victor Khanye Local Municipality**
- h) The authorised and designated representative of the Employer: Municipal manager
- i) The address for receipt of communications is:
- Tel: 013-665-6000
Fax: 013-665-2913
E-mail: secmm@victorkhanyelm.gov.za
Address: Corner Samuel and Van Der Walt Street
Delmas 2210
- n) The Project is: **TENDER No: T/B&T/01/09/2025/2026**
- o) The Period of Performance commences on the date of signature of the Form of Acceptance.
- p) The location for the performance of the Project is **the Municipal area of Delmas.**
- q) The Service Provider is required to provide the Service with all reasonable care, diligence and skill in accordance with generally accepted professional techniques and standards.
- r) The Service Provider is required to obtain the Employer's prior approval in writing before taking any of the following actions:
- v) Appointing Subcontractors for the performance of any part of the Services,
vi) Appointing Key Persons or Personnel not listed by name in the Contract Data.
- t) Copyright of documents prepared for the Project shall be vested with the Employer
- u) Interim settlement of disputes is to be by mediation
- v) Final settlement is by litigation
- w) In the event that the parties fail to agree on a mediator, the mediator is nominated by the National Treasury(NT)
- x) Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any occurrence unless a claim is formally made within two (2) months from the date of termination or completion of the Contract.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

PART 2: DATA PROVIDED BY THE SERVICE PROVIDER

The Service Provider is: _____

Address: _____

Telephone: _____

Facsimile: _____

The authorised and designated representative of the Service Provider is:

Name: _____

The address for receipt of communications is:

Telephone: _____

Facsimile: _____

Email: _____

Address: _____

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Victor Khanye Local Municipal Council

SUPPLY CHAIN MANAGEMENT DOCUMENTS

SPECIFICATION

. SCOPE

The scope of work will be as follows:

3.1 Placement of the Municipality's Insurance Portfolio – Effective from the appointment date up to three years or thirty-six (36) months after the appointment.

The appointed Service Provider will be required to perform the following:

- 3.1.1. Assess the Municipality's insurance requirements as reflected in the Tender Specification;
- 3.1.2. Submit the Municipality's information with regard to the latest insurance statistics to the proposed Insurance Underwriters;
- 3.1.3. Negotiate with the Insurance Underwriters on suitable insurance terms and premiums based on the quotations obtained by the Service Provider in satisfaction of this tender;
- 3.1.4. Attend insurance pre-placement meeting(s) with the Municipality to discuss the underwriting terms and premiums;
- 3.1.5. Advise the Municipality and provide quotations on additional insurance cover that might be necessary to take out to ensure that the Municipality's risk is minimized;
- 3.1.6. Place the Municipality's insurance portfolio with the Insurance Underwriters and provide the Municipality with written confirmation thereof together with details of the insurance cover placed.
- 3.1.7 Provide an annual risk assessment on all municipal premises and assets and advice the Municipality on any measures to be taken in mitigating the risks identified.

3.2 Underwriting Administration

The appointed Service Provider will be required to perform the following:

- 3.2.1. Provide quotations on any additional insurance cover required by the Municipality and place the insurance cover with the Insurance Underwriters on the Municipality's instruction and provide the Municipality with written confirmation thereof together with details of the insurance cover placed;
- 3.2.2. Meet with the Municipality's Officials whenever required by either party to discuss or advice on insurance cover. The Service Provider's staff members required at these meetings will depend on the technicality of the issues to be discussed.

3.3 Claims Administration

The appointed Service Provider will be responsible to handle all aspects of claims as the Municipality will not communicate directly to any legal representatives of the service provider, third parties or the Underwriter where the insurance is placed. The appointed Service Provider will be required to perform at least the following:

- 3.3.1 Administer all the Municipality's insurance claims which fall under the various categories of the insurance policies;
- 3.3.2 Administer all claims received by the Municipality from third party's claiming for personal injury or damage to their property. This includes liaising with the third parties on the Municipality's behalf;
- 3.3.3 Provide a motivation, based on substantive legal grounds, for all claims that are rejected by the Insurance Company. The Municipality reserves the right to reconsider any opinion received, to refer it back to the Broker for another opinion or recommendation. The Municipality will under no circumstances communicate directly with the Underwriter regarding any aspects of a claim;
- 3.3.4 Submit monthly updated reports in respect of all of the Municipality's claims submitted, indicating the status of each claim;
- 3.3.5 Meet with the Municipality's relevant officials, individually or in groups, whenever required by either party to discuss or advice on insurance claims.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

3.4 Renewal / Placement of the Municipality's Insurance Portfolio – Effective from appointment date to three years after the appointment date.

The appointed Service Provider will be required to perform the following before the renewal in respect of each year:

- 3.4.1. Assess the Municipality's insurance requirements as reflected in the insurance policy;
- 3.4.2. Compile updated information for the Municipality with regard to the latest insurance statistics and submit this information to the Insurance Underwriters;
- 3.4.3. Negotiate with the Insurance Underwriters on suitable insurance terms and premiums based on the Municipality's existing insurance cover and updated asset register;
- 3.4.4. Attend insurance pre-renewal meeting(s) with the Municipality to discuss the underwriting terms and premiums;
- 3.4.5. Advise the Municipality and provide quotations on additional insurance cover that could become necessary to be taken out to ensure that the Municipality's risk is minimized;
- 3.4.6. Renew, annually, the Municipality's insurance portfolio with the Insurance Underwriters and provide the Municipality with written confirmation thereof, together with details of the insurance.

3.5 Handling of Outstanding Claims

- 3.5.1. The current Service Provider will remain responsible for the administration and finalisation of all existing outstanding / open claims as at the end of the appointment, including claims with date of loss up to the date of appointment but only discovered and submitted on or after that date, 30 September 2021;
- 3.5.2. Public Liability claims are dealt with on a claims-made basis, therefore any Public Liability claims received up to 30 September 2021 will be dealt with by the current Service Provider. Public Liability claims received on or after the commencement date of the contract with the newly appointed Service Provider will be dealt with by the newly appointed Service Provider, even where the actual date of loss is before said date.

3.6 Training of staff and active skills transfer / capacity building

- 3.6.1. Provide daily assistance and guidance with administration of claims;
- 3.6.2. Provide daily assistance and guidance with general enquiries regarding insurance policy conditions and wordings;
- 3.6.3. Provide an annual briefing workshop to relevant municipal officials regarding the insurance policy conditions and wording, within 30 (thirty) working days after the Municipality's insurance portfolio has been placed in the insurance market;
- 3.6.4. Provide training sessions as and when required on insurance related matters.

3.7. Detail of Cover Required

3.7.1 Schedule with the details of the cover required:

VICTOR KHANYE LOCAL MUNICIPALITY				
INSURANCE SERVICE FOR THE THREE YEARS				
		NO.	TYPE	INSURED AMOUNT
SUMMARY OF COVER		1	Combined - Infrastructure and Buildings	830 804 401.34
		2	Accounts receivables	30 000 000.00
		3	Business interruption	610 000 000.00
		4	Office / Building Contents (including stock)	20 745 540.33
		5	Business All-risk	3 563 878.35
		6	Motor Fleet	39 719 229.57
		7	Theft	30 180 000.00
		8	Money	3 650 000.00
		9	Fidelity guarantee	3 500 000.00
		10	Goods in Transit	500 000.00
		11	Machinery breakdown	54 000 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

		12	Public liability	150 000 000.00
		13	Employer liability	100 000 000.00

No.	Type			Amount
1	Combined - Infrastructure and Buildings		Combined - Infrastructure and Buildings	830 804 401.34
			Extensions:	
			Claims preparations costs	100 000.00
			Fire brigade charges	160 000.00
			Reasonable precautions	30 000.00
			Clearance costs	-
			Prevention of access	1 000 000.00
			Motor vehicles whilst parked	15 000 000.00
			Professional fees	1 000 000.00
			Municipal plan scrutiny fees	100 000.00
			Thatch structures	200 000.00
2	Accounts receivables	1	Maximum any one claim – Loss of Debtors records (All places under the Municipality)	30 000 000.00
			Claims preparation cost	100 000.00
3	Business interruption	1	Income per annum	610 000 000.00
		2	Gross rentals	2 294 000.00
		3	Increase in cost of working (12 months)	2 000 000.00
		4	Additional increase in cost of working (12 months)	-
			Extensions to other premises:	
		-	Specified suppliers and customers	-
		-	Public utilities	1 000 000.00
		-	Additional premises	-
		-	Public telecommunications	-
		-	Claims preparation cost	100 000.00
		-	Fines and penalties	1 500 000.00
4	Office contents	1	Office / Building Contents (including stock)	20 745 540.33
		-	Furniture and office equipment	7 203 533.61
		-	Fire equipment	1 587 802.97
		-	Computer equipment	3 276 990.69
		-	Other machinery and equipment	4 876 469.06
		-	Stock and materials in storage	3 800 744
		2	Loss of rent	25 % of sum insured
		3	Loss of documents	150 000.00
		4	Legal liability (documents)	1 000 000.00
		5	Increase in cost of working	-
			Extensions:	
		-	Locks and keys	10 000.00
			Claims preparation costs	100 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

No.	Type			Amount
			Leakage of oils, chemicals and other fluids	YES
			Capital additions	TO BE COMMUNICATED
			Rental	0.25
			Reconstruction of data	500 000.00
			Increase in cost of working capital	100 000.00
			Prevention of access	No
			Escalation	0.15
			Incompatibility	No
			Communication access line	Yes
			Utilities (failure of supply)	No
			Express delivery	Not exceeding 50% of repair costs
			Professional fees	
5	Business all risks		Items	3 563 878.35
			Laptops, tablets and external harddrives	2 604 616.30
			Verification Scanners	87 411.50
			Speed Cameras and other safety equipment	465 400.00
			Hand held cameras	6 900.00
			Breathalysers or Alcohol tester	17 169.35
			Meter reading devices	382 381.20
			Extensions:	
			Locks and keys	10 000.00
			Claim preparation cost	100 000.00
			Motor Fleet	39 719 229.57
		1	Sedan and LDV's x28	6 859 875.90
		2	Commercial vehicles x0	0
		3	Trailers and accessories x78	2 281 297.87
		4	Trucks (Non-specialised) x5	1 263 300.00
		5	Tractors and implements x14	2 693 030.44
		6	Motor cycles x0	0
		7	Minibuses seating more than 15 persons x3	1 142 556.60
		8	Special type vehicles i.e. roadmaking & construction vehicles/machinery refuse removal, fire and rescue and electricity maintenance etc. x22	25 479 168.76
		9	High value vehicles – included in the categories above (in excess of R500 000)	
			Extensions:	
		-	Licensing and testing	15 000.00
			Parking facilities	20 000.00
	Third party only			
		1	LDV's	Market value
		2	Trucks	Market value
		3	Tractors	Market value
		4	Trailers	Market value

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

No.	Type			Amount
		5	Special type vehicles i.e. roadmaking & construction vehicles/machinery refuse removal, etc.	Market value
			Extensions:	
			Medical expenses	500 000.00
			Loss of keys	2 500.00
			Theft or attempted theft of radio's/sound equipment	10 000.00
			Theft or attempted theft of telephones (excl. cell phones)	10 000.00
			Fire extinguishing expenses	10 000.00
			Wreckage removal	10 000.00
			New for old (first 12 months)	-
			Claims preparations cost	100 000.00
			Car hire costs	N/A
			Passenger liability	
			> Fare paying passengers	10 000 000.00
			> Other	10 000 000.00
			Claims preparation costs	100 000.00
			Retroactive date	None
	High valued vehicles		(PART OF MOTOR FLEET ABOVE)	
	(in excess of R500 000)	1	Water tankers x2	2 493 800.00
		2	Refuse compactors	2 140 000.00
		3	Fire Brigade specialised vehicles x3	6 987 721.65
		4	Cherry Picker – Electricity x1	630 570.11
		5	Grader x1	3 350 000.00
		6	Mayoral Cars x2	747 157.00
		7	Sewer Honey Sucker x2	6 275 377.00
	Car Hire (For Political Office)	1	Group G – Premium SUV (BMW X3 or Similar) for 60 days	60 days
7	Theft - full theft		Theft	30 180 000.00
		1	Property in the open	15 000 000.00
		2	Locks and keys	10 000.00
		3	Reasonable precautions	20 000.00
		4	Malicious damage	15 000 000.00
		5	Claim preparation cost	150 000.00
8	Money			3 650 000.00
		1	Money not contained in a locked safe or strong room	50 000.00
			- in the custody of any authorised employee, Councillor or Principal of the Insured while away from the Insured's premises on a business trip anywhere in the world	50 000.00
			- while premises outside the hours during which the business operations of the Insured are conducted	150 000.00
		2	Loss of or damage to crossed cheques or crossed money or postal orders	100 000.00
		3	Any other loss of or damage to money	

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

No.	Type		Amount
		- 1st - 6th days every month (salaries/wages payday and cut-off date for municipal accounts)	1 500 000.00
		- at any other time	1 500 000.00
		4 Loss of or damage to receptacles, electronic vending machines and clothing (as defined) including firearms as a result of theft of money or any attempt threat	250 000.00
		5 Claims preparation cost	100 000.00
		Extensions:	
		- Receptacles and clothing	10 000.00
		- Locks and keys	10 000.00
		- Reasonable precautions	30 000.00
		Personal accident:	
		- Capital amount	25 000.00
		- Weekly amount	500
		- Medical Expenses	10 000.00
		- Number of persons	All money handlers
9	Fidelity guarantee		3 500 000.00
		Employees (400) and Councillors (17)	
		- Management (25)	2 000 000.00
		- Other (375)	1 500 000.00
		1 Limit any one period	
		Extensions:	
		- One reinstatement	NO
		- Cost of recovery	10 000.00
		- Limit	2 500 000.00
		- Computer losses	EXCLUDED
		- Claims preparation cost	100 000.00
		Retroactive cover	YES
		- Superseded policy	YES
10	Goods in Transit		500 000.00
		1 All goods consigned by or to the insured pertaining to the business whether by road, rail or air	500 000.00
		Extensions:	
		- Fire extinguishing charge	50 000.00
		- Claims preparations cost	100 000.00
		- Removal of debris	50 000.00
		- Fire, explosion, collision and overturning	50 000.00
11	Machinery breakdown		54 000 000.00
		1 All plant and machinery (Infrastructure)	50 000 000.00
		2 Other Machinery and Equipment (non- infrastructure)	4 000 000.00
		Extensions:	
		- Express delivery	INCLUDED

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

No.	Type		Amount
		-	Damage to surrounding property
		-	Alternative replacement
		-	Automatic additions
		-	Explosions of boilers or pressure vessels
		-	Claims preparation costs
			10 000 000.00
			0.25
			100 000.00
			150 000 000.00
12	Public liability	1	General liability
			(unlimited any one period)
		2	Additional contingencies
			(any one period)
			- Wrongful arrest and defamation
			- Errors and omissions
			- Products liability and defective workmanship
			- Pedal cycles (comprehensive)
			- Vibration, removal or weakening of support
			- Legal defence cost
			- Professional liability i.r.o. medical practitioners and/or other medical officials
			- Spread of fire
		3	Third party liability (Private homes and industrial premises)
			- Appliance amd machinery damages
			> Domestic
			> Industrial
			- Claims preparation costs
			- Retroactive date
13	Employers liability		Employers liability
		1	Limit of indemnity
		2	Claims preparation costs
		3	Retroactive date
			100 000 000.00
			100 000 000.00
			100 000.00
			None
			100 000 000.00
			100 000 000.00
			25 000 000.00
			2 000 000.00
			2 000 000.00
			2 000 000.00
			Market value
			-
			2 000 000.00
			2 000 000.00
			15 000 000.00
			5 000 000.00
			10 000 000.00
			100 000.00
			None

3.7.2. The detailed schedules are included as part of the pricing schedule (Annexure A).

3.7.3. The detailed schedules must be signed and dated and included with the bid submission.

3.8. Claims History

Following please find a schedule with the claims history of the Victor Khanye Local Municipality for the past three financial years up to March 2025:

		2022-2023		2023 - 2024		2024-2025	
		No. of claims	Claim Amount	No. of claims	Amount	No. of claims	Claim Amount
1	Combined - Infrastructure and Buildings	2	R1 707 150.02	1	R628 700.00	3	R3 480 417.31
2	Accounts receivables	-	R0.00	-	R0.00	-	R0.00
3	Business interruption	-	R0.00	-	R0.00	-	R0.00
4	Office / Building Contents (including stock)	4	R720 000.00	1	R678 261.05	-	R0.00
5	Business All-risk	-	R0.00	1	R10 000.00	4	R68 742.64
6	Motor Fleet	2	R847 116.13	2	R100 000.00	2	R194 507.35
7	Theft	-	R0.00	-	R0.00	-	R0.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

8	Money	-	R0.00	-	R0.00	-	R0.00
9	Fidelity guarantee	-	R0.00	-	R0.00	-	R0.00
10	Goods in Transit	-	R0.00	-	R0.00	-	R0.00
11	Machinery breakdown	-	R0.00	-	R0.00	-	R0.00
12	Public liability	2	R35 000.00	-	R0.00	-	R0.00
13	Employer liability	-	R0.00	-	R0.00	-	R0.00
		10	R3 309 266.15	5	1 416 961.05	9	R3 743 667.30

3.9. Deductions (Excess)

Deductions (Excess) are to be shown clearly, otherwise the Municipality will accept that no deductible will apply and this may not be rectified afterwards.

3.10. Estimated Quantities Required

3.10.1. The values and amounts indicated in the tender document represent the cost price of assets and / or cover required by the Municipality, but will inevitably be amended upon conclusion of the final contract as the Asset Register is continuously updated and new budgets considered.

3.10.2. These are the values to be applied for the purpose of this tender assessment, based on the assumption that the portfolio will remain unchanged.

4. GENERAL

4.1. Period of the contract

The services of the successful tenderer will be for a contract period from the inception of the contract for the duration of the contract. The Short Term Insurance Cover of the Municipality is due for placing effective from the date of inception up to three years or thirty-six (36) months thereafter.

4.2. Validity period of tender/quotation

Tenders must remain valid for a period of 90 days.

5. TECHNICAL REQUIREMENTS

5.1. In order to ensure that the Municipality's assets are adequately insured and any risk exposure is minimized, including keeping abreast with the latest insurance developments, it is imperative that the relevant industry related administrative assistance is provided in order to support the existing capacity that the Municipality has.

5.2.1. Proof of Insurers Solvency Margin;

5.2.2. Letter of Authority;

5.2.3. Company Registration Certificate;

5.2.4. Ownership Certificate & Change of Name Certificate;

5.2.5. Audited financial statements of the last 3 years for both the Broker **and** the proposed Underwriter.

5.3. Tenderers must submit fully completed schedules of items for insurance cover together with each tender submitted, containing the detailed premium calculations for each class of

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

insurance. Tenderers must ensure that the tender submission and all the relevant schedules are duly signed off.

5.4. The tenderer must disclose the insurer or consortium of insurers on each policy type.

5.5. The tenderer must submit the draft proposed Policy Documents on each policy type.

5.6. The tenderer must submit a tender for **Full Insurance Cover** as per detailed schedules that are provided as part of the tender documents.

5.7. The tenderer may submit additional alternative tenders for **Partial Self Insurance** as per detailed schedules that are provided as part of the tender documents. The tenderer's proposal in this regard should be accompanied by a detailed summary of the relevant features of before-mentioned insurance structure.

5.8. The Municipality reserves the right to accept alternative tenders. The Municipality is not bound to accept the lowest or any tender and reserves the right to accept any tender either wholly or a part thereof.

5.9. Unless otherwise specified, it is accepted that, in the case of every type of policy tendered for, the tenderer will be willing to underwrite any individual policy type at the premium tendered, without any other individual policies being awarded to him.

5.10. A detail description of the assets, amounts insured, et cetera, is furnished herewith according to information currently available. However, the Municipality reserves the right to adjust details in respect of final number, description and value of individual items for insurance cover, if necessary, at the final placement of the insurance.

5.11. The submission of a tender signifies complete acceptance of the conditions contained in these instructions, the Form of Tender and the annexures.

5.12. Any deviations, limitations or unfamiliar conditions in respect of each policy type must be clearly stipulated and highlighted in the tender submission to enable the municipality to consider the impact thereof on the cover and the cost.

5.13. The Municipality reserves the right to notify the tenderer of any adjustments, additions and or disposals during the period of the contract, for which the appropriate adjustments in premium payable / refundable must be effected.

The following special conditions will apply:

6.1. If:

6.2.1.1. the tenderer should fail to arrange the short-term insurance with the insurer/consortium stated in the contract;

Or

6.2.1.2. the Municipality should suffer damage as a result of the tenderer's failure to perform,

6.2.1.3. it is agreed that the tenderer will pay to the Municipality the following amounts, in each case to be determined by the Municipal Manager, as liquidated damages and not as a penalty:

6.2.1.3.1. in the event of 6.2.1.1, an amount equal to any additional costs over and above the tender price incurred by the Municipality to arrange the short-term insurance in terms of the contract in a manner deemed fit by the Municipality, together with all costs and expenses involved.

Or

6.2.1.3.2. In the event of 6.2.1.2, an amount not exceeding the actual damage sustained by the Municipality.

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

6.2.2. The Municipal Manager will also determine the manner in which and the time when such payment of additional costs or damages are to be paid to the Municipality and the decision of the Municipal Manager will be binding in each case.

6.2.3. The Municipality will have the right, without prejudice to the rights of the Municipality, to summarily sue the tenderer for any damage suffered by the Municipality as a result of breach of contract by the tenderer or failure as stated and to terminate the contract without any compensation to the tenderer in the following instances:

6.2.3.1. In the event of any breach of or failure by the tenderer to comply with any of the provisions of this contract;

6.2.3.2. In the event of an order, provisional or final, for the sequestration of the estate of the tenderer or, if an application is made for such order or, if the tenderer should make an application for the surrender of his estate or, if he should enter into, make or execute, a deed of settlement for, or compound or otherwise agree to such surrender of his estate for the benefit of his creditors or proposes to do so or, where the tenderer is a company, make a decision or, where the court issues an order for the liquidation of such company; and

6.2.3.3. In the event of the tenderer or any person employed by the tenderer paying or offering to pay any amount of money by way of a commission or fee to any councillor or person in the employ of the Municipality or giving or attempting to give to any such councillor or person any gift or compensation.

Number : **T/TECH/01/09/2025/2026**

: T/B&T/01/09/2025/2026: APPOINTMENT OF A SERVICE PROVIDER FOR THE PROVISION OF INSURANCE BROKERAGE SERVICES FOR THE PERIOD OF 36 MONTHS.

PRICING INSTRUCTIONS

- a) These pricing instructions provide the Tenderer with guidelines and requirements with regard to the completion of the Pricing Schedule. These pricing instructions also describe the criteria and assumptions, which will be assumed in the Contract to have been taken into account by the Tenderer when developing his prices.
- b) The Pricing Schedule shall be read with all the documents, which form part of this Contract.
- c) The following words have the meaning hereby assigned to them:

Unit	The Unit of measurement for each item of work in terms of the Scope of Work.
Rate	The payment per unit of work at which the tenderer tenders to do the work.

- d) The rates to be inserted in the Pricing Schedule are to be full inclusive for the work described under the several items. Such rates shall cover all costs and expenses that may be required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth or

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

implied in the documents on which the tender is based, as well as overhead charges and profit.

- e) A rate is to be entered against each item in the Schedule of Fees and Disbursements. An item against which no rate is entered will be accepted as a rate of nil having been entered against such items and covered by the other prices or rates in the schedule.
- f) All rates and sums of money quoted in the Pricing Schedule shall be in Rands

Annexure A: Proposed premium pricing schedule

NO.	TYPE	INSURED AMOUNT	Premium			Excess
			2025 - 2026	2026 - 2027	2027 - 2028	
1	Combined - Infrastructure and Buildings	898 505 682.57				
2	Accounts receivables	30 000 000.00				
3	Business interruption	610 000 000.00				
4	Office / Building Contents (including stock)	20 745 540.33				
5	Business All-risk	3 563 878.35				
6	Motor Fleet	39 719 229.57				
-	Third party	Market value				
-	Car Hire					
7	Theft	30 180 000.00				
8	Money	3 650 000.00				
9	Fidelity guarantee	3 500 000.00				
10	Goods in Transit	500 000.00				
11	Machinery breakdown	504 000 000.00				
12	Public liability	150 000 000.00				
13	Employer liability	100 000 000.00				
	SUB TOTAL					
	VAT (15%)					
	TOTAL					

ANNEXURE B – Asset Register attachments

1. Combined - Infrastructure and Buildings

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2970	Paving		8	2008/07/01	1 007 943.40
2971	Building	Standard Bank toilets	13	2008/07/01	5 029.28
2977	Paving	Delmas Library	59	2008/07/01	1 845 422.90
2978	Building		65	2008/07/01	4 119.43
2979	Building	Delmas Library Building	66	2008/07/01	3 433 139.93
2980	Carport	2 car parking	68	2008/07/01	24 894.74

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
3029	Electricity Conductor	Domestic 3	FAR_893	2008/07/01	9 120.74
3046	Electricity Conductor	Aerial bundle - domestic 2	FAR_731	2008/07/01	17 876.89
3064	Building	Inlet Works Building, Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_57	2012/12/21	3 188.31
3065	LV Conductor	Wood Pole	FAR_570	2008/07/01	5 788.47
3071	LV Conductor	Wood Pole	FAR_406	2008/07/01	1 929.49
3082	Street Lights	Steel Pole with Light	FAR_2392	2008/07/01	26 276.96
3083	Street Lights	Concrete Pole with Light	2021_Streetlights_118	2008/07/01	26 276.96
3084	Street Lights	Wood Pole with Light	FAR_2394	2008/07/01	26 276.96
3085	Street Lights	Steel Pole with Light	FAR_2395	2008/07/01	26 276.96
3086	Street Lights	Steel Pole with Light	FAR_2396	2008/07/01	26 276.96
3087	Street Lights	Steel Pole with Light	FAR_2397	2008/07/01	26 276.96
3088	Street Lights	Steel Pole with Light	FAR_2398	2008/07/01	26 276.96
3089	Street Lights	Steel Pole with Light	FAR_2399	2008/07/01	26 276.96
3091	High Mast Light	High Mast - 9 Luminaries	FAR_240	2014/06/30	158 278.28
3095	Street Lights	Steel Pole with Light	FAR_2403	2008/07/01	26 276.96
3138	Magistrates court statue		NOAssetNumer-(295)	2008/07/01	945 362.01
3139	Sarel Cilliers Monument	Sarel Cilliers Monument at the Delmas Library	HER_1	2008/07/01	156 750.00
3140	Electricity Conductor	Domestic 3	FAR_894	2008/07/01	9 320.98
3151	Electricity Conductor	Domestic 3	FAR_895	2008/07/01	9 457.50
3173	Kerbing	Semi Flat	FAR_4074	2008/07/01	16 357.68
3185	Electricity Conductor	Aerial bundle - domestic 2	FAR_732	2008/07/01	17 882.13
3196	Street Lights	Steel Pole with Light	FAR_2404	2008/07/01	26 276.96
3199	Street Lights	Steel Pole with Light	2021_Streetlights_120	2008/07/01	26 276.96
3200	Street Lights	Steel Pole with Light	2021_Streetlights_177	2008/07/01	26 276.96
3202	High Mast Light	High Mast - 9Luminaries	FAR_241	2008/07/01	296 227.39
3205	Street Lights	Steel Pole with Light	FAR_2412	2008/07/01	26 276.96
3206	Street Lights	Steel Pole with Light	2021_Streetlights_178	2008/07/01	26 276.96
3213	Corobrick paving	brick paving	208	2008/07/01	2 264 162.65
3214	Vibre-crete wall		209	2008/07/01	158 165.25
3215	Building	Concrete walls with concrete roof	214	2008/07/01	7 083 476.52
3221	Concrete palisade		311	2008/07/01	52 631.12
3222	Building	ATM Building	316	2008/07/01	20 459.06
3223	Building	Ablution	317	2008/07/01	26 784.08
3294	Street Lights	Steel Pole with Light	2021_Streetlights_152	2008/07/01	26 276.96
3297	High Mast Light	High Mast - 9 Luminaries	FAR_242	2014/06/30	158 278.28
3300	Street Lights	Steel Pole with Light	FAR_2422	2008/07/01	26 276.96
3303	Street Lights	Steel Pole with Light	FAR_2425	2008/07/01	26 276.96
3305	Street Lights	Steel Pole with Light	FAR_2427	2008/07/01	26 276.96
3306	Street Lights	Steel Pole with Light	FAR_2428	2008/07/01	52 553.92
3308	Electricity Conductor	Aerial bundle - domestic 2	FAR_733	2008/07/01	19 589.99
3319	Electricity Conductor	Aerial bundle - domestic 2	FAR_734	2008/07/01	21 550.87

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
3330	Electricity Conductor	Domestic 3	FAR_896	2008/07/01	9 920.32
3336	Building	IEC Office	318	2008/07/01	701 063.86
3337	Building	IEC Office	319	2008/07/01	380 985.20
3343	Wire fencing		358	2008/07/01	157 579.60
3344	Building		363	2008/07/01	1 531 514.52
3383	Building	Face Brick, Zinc Roof	FAR_41	2008/07/01	175 972.87
3384	LV Conductor	Wood Pole	FAR_410	2008/07/01	1 929.49
3392	High Mast Light	High Mast - 6 Luminaries	FAR_243	2014/06/30	158 278.28
3393	Street Lights	Steel Pole with Light	2021_Streetlights_175	2008/07/01	52 553.92
3394	Street Lights	Steel Pole with Light	FAR_2431	2008/07/01	78 830.88
3395	Street Lights	Steel Pole with Light	2021_Streetlights_179	2008/07/01	26 276.96
3397	Street Lights	Wood Pole with Light	2021_Streetlights_22	2008/07/01	26 276.96
3399	Street Lights	Steel Pole with Light	FAR_2436	2008/07/01	26 276.96
3400	Street Lights	Concrete Pole with Light	FAR_2437	2008/07/01	52 553.92
3403	High Mast Light	30m High Mast Light with 9 Luminaries	FAR_244	2008/07/01	296 227.39
3453	Electricity Conductor	Domestic 3	FAR_897	2008/07/01	9 981.69
3462	Tennis court		407	2008/11/26	96 491.23
3463	Tennis court		408	2008/11/26	96 491.23
3471	Corobrick paving		565	2008/07/01	589 203.65
3472	Building	Store With Carports	570	2008/07/01	35 217.44
3473	Building		571	2008/07/01	15 511 387.98
3474	Building		572	2008/07/01	9 082 414.41
3475	Building	security building	573	2008/07/01	69 997.94
3510	Street Lights		FAR_2449	2008/07/01	26 276.96
3511	High Mast Light	High Mast - 6 Luminaries	FAR_245	2008/07/01	296 227.39
3512	Street Lights	Steel Pole with Light	2021_Streetlights_115	2008/07/01	26 276.96
3513	Street Lights	Steel Pole with Light	FAR_2452	2008/07/01	26 276.96
3514	Street Lights	Steel Pole with Light	FAR_2453	2008/07/01	26 276.96
3516	Street Lights	Steel Pole with Double Light	2021_Streetlights_117	2008/07/01	26 276.96
3517	Street Lights	Wood Pole with Light	FAR_2456	2008/07/01	26 276.96
3546	Carport		574	2013/10/04	185 501.91
3547	Carport		575	2013/10/04	1 242 438.44
3548	Carport		576	2013/10/04	359 244.90
3549	Paving		577	2008/07/01	2 515 406.50
3555	Devilsfork		607	2008/07/01	396 524.80
3556	Wire fencing		658	2008/07/01	118 926.70
3557	Building		663	2008/07/01	549 652.40
3564	Electricity Conductor	Aerial bundle - domestic 2	FAR_736	2008/07/01	22 696.61
3590	Electricity Conductor	Domestic 3	FAR_898	2008/07/01	10 087.82
3601	Electricity Conductor	Domestic 3	FAR_899	2008/07/01	10 455.28
3607	Street Lights	Steel Pole with Light	FAR_2457	2008/07/01	26 276.96
3608	Street Lights	Steel Pole with Light	FAR_2458	2008/07/01	52 553.92
3609	Street Lights	Steel Pole with Light	FAR_2459	2008/07/01	52 553.92
3610	High Mast Light	High Mast - 6 Luminaries	FAR_246	2008/07/01	296 227.39

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
3619	Street Lights	Steel Pole with Light	2021_Streetlights_154	2008/07/01	26 276.96
3621	LV Conductor	Wood Pole	FAR_412	2008/07/01	1 929.49
3638	Vibre-crete wall		709	2008/07/01	40 215.34
3639	Building		714	2008/07/01	821 433.76
3646	Vibre-crete wall		759	2008/07/01	21 591.67
3647	Wire Fencing	Diamond Mesh Fencing	760	2008/07/01	37 755.61
3648	Building		765	2008/07/01	821 433.76
3678	Electricity Conductor	Aerial bundle - domestic 2	FAR_737	2008/07/01	23 362.55
3689	Electricity Conductor	Aerial bundle - domestic 2	FAR_738	2008/07/01	26 213.11
3702	Building	Substation A3 Brick, Cement Tile Roof	FAR_90	2008/07/01	711 047.96
3703	Electricity Conductor	Domestic 3	FAR_900	2008/07/01	10 610.96
3718	High Mast Light	High Mast 9 Luminair	FAR_247	2008/07/01	296 227.39
3719	Street Lights	Steel Pole with Light	2021_Streetlights_162	2008/07/01	52 553.92
3720	Street Lights	Steel Pole with double Light	FAR_2471	2008/07/01	26 276.96
3721	Street Lights	Steel Pole with Double Light	FAR_2472	2008/07/01	52 553.92
3723	Street Lights	Steel Pole with Light	2021_Streetlights_163	2008/07/01	26 276.96
3725	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_13	2008/07/01	26 276.96
3728	Street Lights	Steel Pole With Pole Lamp	FAR_2479	2008/07/01	52 553.92
3729	High Mast Light	High Mast 6 Luminair	FAR_248	2008/07/01	296 227.39
3731	Street Lights	Steel Pole with Double Light	FAR_2481	2008/07/01	28 102.59
3748	LV Conductor	Wood Pole	FAR_414	2008/07/01	3 858.98
3760	Fencing	Diamond Mesh Fencing	809	2008/07/01	139 541.58
3761	Building		814	2008/07/01	821 433.76
3762	Building	garage	815	2008/07/01	194 202.60
3791	Electricity Conductor	Aerial bundle - domestic 2	FAR_739	2008/07/01	27 097.66
3819	Electricity Conductor	Domestic 3	FAR_901	2008/07/01	10 647.22
3828	BOTLENG-894		FAR_63-(61)	2015/06/30	137 760.00
3838	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_45	2008/07/01	84 307.78
3840	Street Lights	Steel Pole with Double Light	FAR_2484	2008/07/01	140 512.97
3841	Switchgear A9	Switchgear - Big 800kva	FAR_2485	2013/09/13	210 136.00
3842	Feeder	Feeder 1	FAR_2486	2008/07/01	303 829.21
3843	Feeder	Feeder 2	FAR_2487	2008/07/01	607 658.41

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
3844	Substation	Switchgear - toevoer sub a11	FAR_2488	2008/07/01	303 829.21
3845	Substation	Switchgear - toevoer vanaf hoofsub b1	FAR_2489	2008/07/01	303 829.21
3847	Substation T3 Switchgear	Switchgear - A2	FAR_2490	2008/07/01	303 829.21
3848	Switchgear C31A	Switchgear - Big	FAR_2491	2008/07/01	303 829.21
3849	Switch Gear	Switchgear - Big	FAR_2492	2008/07/01	303 829.21
3850	Control Panel	Switchgear - Big	FAR_2493	2008/07/01	303 829.21
3852	Wire fencing		860	2008/07/01	95 734.96
3853	Vibre-crete wall		861	2008/07/01	23 454.04
3854	Building		868	2008/07/01	150 551.80
3855	Building		869	2008/07/01	398 281.76
3856	Building		870	2008/07/01	681 853.47
3857	Carport		873	2008/07/01	24 894.74
3858	Carport	Carport With Zinc Roof	874	2008/07/01	34 030.88
3864	Pavilion		908	2008/07/01	621 414.40
3865	Vibre-crete wall		909	2008/07/01	145 749.47
3871	LV Conductor	Wood Pole	FAR_415	2008/07/01	1 929.49
3914	Electricity Conductor	Aerial bundle - domestic 2	FAR_740	2008/07/01	28 358.02
3942	Electricity Conductor	Domestic 3	FAR_902	2008/07/01	11 475.90
3964	Substation	Interswitch	FAR_2495	2008/07/01	51 802.83
3965	Busbar	Busbar	FAR_2496	2008/07/01	3 651.27
3968	Battery Control Panel	Batteries	FAR_2499	2008/07/01	669.4
3969	Parking Bays	Paving Brick	FAR_25	2008/07/01	386 644.96
3970	High Mast Light	High Mast - 6 Luminaries	FAR_250	2008/07/01	296 227.39
3971	Substation	Batteries	FAR_2500	2008/07/01	669.4
3972	Substation	Battery charger - chloride systems	FAR_2501	2008/07/01	669.4
3973	Battery Control Panel C31A	Batteries	FAR_2502	2008/07/01	669.4
3974	Battery Control Panel	Battery Charger - BlueGinger	FAR_2503	2008/07/01	669.4
3975	Substation	Batteries	FAR_2504	2008/07/01	669.4
3978	Building		914	2008/07/01	2 060 707.84
3984	Devilsfork		958	2008/07/01	60 947.35
3985	Building		963	2008/07/01	926 194.56
3991	Netball court		1010	2008/07/01	131 811.00
3994	LV Conductor	Wood Pole	FAR_416	2008/07/01	1 929.49
4005	LV Conductor	Wood Pole	FAR_417	2008/07/01	1 929.49
4015	Face brick Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_58	2008/07/01	114 554.89
4037	Electricity Conductor	Aerial bundle - domestic 2	FAR_741	2008/07/01	31 531.90
4051	Electricity Conductor	Domestic 3	FAR_903	2008/07/01	11 508.12
4090	Switch Gear MV	Switch Station	FAR_2507	2013/10/01	442 591.78
4091	MV Switch Station	Switch Station	FAR_2508	2008/07/01	182 563.41
4092	MV Switch Station	Switch Station MINI SUB C30	FAR_2509	2008/07/01	182 563.41
4093	High Mast Light	High Mast - 9 Luminaries	FAR_251	2014/06/30	158 278.28
4094	MV Switch Station	Switch Station Switchgear C31	FAR_2510	2008/07/01	182 563.41

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
4095	Switchgear	Switchgear A10	FAR_2511	2008/07/01	182 563.41
4096	MV Switch Station	Switch Gear	FAR_2512	2008/07/01	182 563.41
4097	MV Switch Station	MINI SUBSTATION A3 Switch Station	FAR_2513	2008/07/01	182 563.41
4098	MV Switch Station	MINI SUBSTATION A3 Switch Station	FAR_2514	2008/07/01	182 563.41
4099	Control Panel	Substation A4 Switch Station	FAR_2515	2008/07/01	182 563.41
4101	MV Switch Station	Switch Station Switchgear C24	FAR_2517	2008/07/01	182 563.41
4102	MV Switch Station	Switch Station Switchgear C26	FAR_2518	2008/07/01	182 563.41
4103	Switchgear C6	MV Switchgear - C1	FAR_2519	2008/07/01	182 563.41
4104	Basketball court		1011	2008/07/01	131 811.00
4105	Tennis court		1012	2008/07/01	131 811.00
4106	Tennis court		1013	2008/07/01	131 811.00
4107	Building		1018	2008/07/01	70 714.30
4108	Building		1019	2008/07/01	526 115.74
4109	Building	Ablution Building	1020	2008/07/01	1 311 683.22
4115	Concrete palisade		1057	2008/07/01	282 323.05
4128	LV Conductor	Wood Pole	FAR_418	2008/07/01	1 929.49
4146	Electricity Conductor	Aerial bundle - domestic 2	FAR_742	2008/07/01	34 027.08
4157	Electricity Conductor	Aerial bundle - domestic 2	FAR_743	2008/07/01	34 512.35
4174	Electricity Conductor	Domestic 3	FAR_904	2008/07/01	11 523.04
4184	Electricity Conductor	Domestic 3	FAR_905	2008/07/01	11 865.37
4224	Brick wall	concrete Palisade	1157	2008/07/01	115 412.80
4225	Building	Store	1158	2008/07/01	1 227 491.87
4226	Vibre-crete wall		1209	2008/07/01	127 125.80
4227	Building		1214	2008/07/01	205 368.64
4228	Building		1215	2008/07/01	1 419 772.49
4230	High Mast Light	High Mast 9 Luminair	FAR_252	2014/06/30	158 278.28
4231	MV Switch Station	Switch Station Switchgear C24A	FAR_2520	2008/07/01	182 563.41
4232	MV Switch Station	T3	FAR_2521	2008/07/01	182 563.41
4233	MV Switch Station	Switch Station	FAR_2522	2008/07/01	182 563.41
4234	MV Switch Station	Control Panel	FAR_2523	2008/07/01	182 563.41
4235	Switchgear	Toevoer vanaf hoofsub b1	B44	2008/07/01	182 563.41
4236	MV Switch Station	SUBSTATION A23 Switch Station	FAR_2525	2008/07/01	182 563.41
4237	MV Switch Station	Switch Station	FAR_2526	2008/07/01	182 563.41
4238	MV Switch Station	Control Panel	FAR_2527	2008/07/01	182 563.41
4239	MV Switch Station	Switchgear	FAR_2528	2008/07/01	182 563.41
4240	Switchgear B2	SUBSTATION B2 Station	FAR_2529	2008/07/01	182 563.41
4241	High Mast Light	High Mast 9 Luminair	FAR_253	2008/07/01	296 227.39
4242	Switchgear B3	Switch Station Mini Substation B3	FAR_2530	2008/07/01	182 563.41
4243	Switchgear	Switchgear B3	FAR_2531	2008/07/01	182 563.41
4262	LV Conductor	Wood Pole	FAR_582	2008/07/01	11 576.93
4280	Electricity Conductor	Aerial bundle - domestic 2	FAR_744	2008/07/01	36 724.71
4307	Electricity Conductor	Domestic 3	FAR_906	2008/07/01	12 053.28
4346	Concrete palisade		1258	2008/07/01	139 541.58

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
4347	Building		1264	2008/07/01	2 394 294.08
4348	Carport		1266	2008/07/01	90 674.94
4354	Building		1364	2008/07/01	130 079.57
4355	Building		1365	2012/06/18	658 004.20
4356	MV Switch Station	Switch Station	FAR_2532	2008/07/01	182 563.41
4357	Switchgear C4	Switch Station	FAR_2533	2008/07/01	182 563.41
4358	MV Switch Station	SUBSTATION C5 Switch Station	FAR_2534	2008/07/01	182 563.41
4359	Switchgear D1	Na D16 voest alpins	FAR_2535	2008/07/01	182 563.41
4360	MV Switch Station	Main Breaker	FAR_2536	2008/07/01	182 563.41
4361	MV Switch Station building	Substation A Switch Station, Concrete Building And Roof	FAR_2537	2008/07/01	182 563.41
4362	MV Switch Station	Switch Station	FAR_2538	2008/07/01	182 563.41
4363	MV Switch Station	Switch Station	FAR_2539	2008/07/01	182 563.41
4364	High Mast Light	9 Luminaries	FAR_254	2008/07/01	296 227.39
4365	Control Panel	Switchgear - Small	FAR_2540	2013/09/13	126 265.49
4366	Substation	Switchgear - Small	FAR_2541	2008/07/01	182 563.41
4367	Substation	Switchgear - from B1 feeder 2	FAR_2542	2008/07/01	182 563.41
4369	Substation	Switchgear - Small	FAR_2544	2008/07/01	182 563.41
4375	LV Conductor	Wood Pole	FAR_420	2008/07/01	11 576.93
4385	LV Conductor	Wood Pole	FAR_583	2008/07/01	11 576.93
4396	LV Conductor	Wood Pole	FAR_584	2008/07/01	11 576.93
4403	Electricity Conductor	Aerial bundle - domestic 2	FAR_745	2008/07/01	37 868.91
4416	Electricity Conductor	Domestic 3	FAR_907	2008/07/01	12 152.73
4468	Building		1366	2008/07/01	172 607.92
4475	Building		976-1	2008/07/01	399 335.92
4481	Fence	Clearvu	B2	2008/07/01	51 670.65
4487	High Mast Light	High Mast - 9 Luminaries	FAR_255	2008/07/01	296 227.39
4526	Electricity Conductor	Aerial bundle - domestic 2	FAR_746	2008/07/01	41 503.12
4537	Electricity Conductor	Aerial bundle - domestic 2	FAR_747	2008/07/01	46 930.09
4539	Electricity Conductor	Domestic 3	FAR_908	2008/07/01	12 189.07
4550	Electricity Conductor	Domestic 3	FAR_909	2008/07/01	12 377.68
4594	Building	Building	1465	2008/07/01	1 484.00
4595	Building	Building	1466	2008/07/01	951 956.32
4604	Building		1515	2008/07/01	1 761 947.90
4605	Brick wall		1518	2008/07/01	40 215.34
4610	High Mast Light	High Mast Light with 9 Luminaires	FAR_256	2008/07/01	296 227.39
4621	Electricity Conductor	Cu & Al	FAR_257	2008/07/01	7 781.95
4630	LV Conductor	Wood Pole	FAR_423	2008/07/01	1 929.49
4660	Electricity Conductor	Aerial bundle - domestic 2	FAR_748	2008/07/01	49 151.91
4673	Building	Face Brick, Cement Tile Roof	FAR_91	2008/07/01	1 175 963.94
4674	Electricity Conductor	Domestic 3	FAR_910	2008/07/01	12 425.25
4723	Building		1562	2008/07/01	6 216 810.00
4729	Concrete palisade		1612	2008/07/01	406 480.85
4730	Pavilion		1659	2014/06/16	564 208.41
4731	Pavilion		1660	2014/06/16	288 979.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
4732	Corobrick paving		1662	2014/06/16	1 929 960.47
4733	Building		1667	2014/06/16	933 622.80
4743	Electricity Conductor	Cu & Al	FAR_258	2008/07/01	24 347.73
4783	Electricity Conductor	Aerial bundle - domestic 2	FAR_749	2008/07/01	49 192.15
4797	Electricity Conductor	Domestic 3	FAR_911	2008/07/01	13 170.83
4804	Building		1668	2014/06/16	13 684 947.82
4805	Pallisade		1671	2014/06/16	822 138.56
4811	Perimeter Protection	Steel wire	Farm-2	2008/07/01	114 710.02
4812	Building		1713	2008/07/01	240 955.60
4852	Electricity Conductor	Cu & Al	FAR_259	2008/07/01	34 257.92
4886	LV Conductor	Wood Pole	FAR_426	2008/07/01	1 929.49
4907	Electricity Conductor	Aerial bundle - domestic 2	FAR_750	2008/07/01	49 769.45
4920	Electricity Conductor	Domestic 3	FAR_912	2008/07/01	13 290.24
4930	Devilsfork		1810	2008/07/01	118 926.70
4931	Corobrick paving		1811	2008/07/01	66 101.07
4932	Concrete palisade		1813	2008/07/01	77 462.68
4933	Building	Guard House	1818	2008/07/01	77 931.20
4934	Building	Library	1819	2008/07/01	9 068 830.00
4935	Building	Hall	1820	2008/07/01	1 525 658.00
4936	Carport		1823	2008/07/01	35 858.10
4942	Building		1863	2008/07/01	1 263 711.33
4943	Concrete palisade		1864	2008/07/01	127 125.80
4947	Parking Bays	Brick	FAR_26	2008/07/01	2 174 208.49
4948	Electricity Conductor	Cu & Al	FAR_260	2008/07/01	40 804.10
5022	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_59	2008/07/01	31 820.80
5029	Electricity Conductor	Aerial bundle - domestic 2	FAR_751	2008/07/01	50 376.97
5040	Electricity Conductor	Aerial bundle - domestic 2	FAR_752	2008/07/01	56 331.48
5047	Vibre-crete wall		1911	2008/07/01	114 710.02
5048	Building	Garage	1916	2008/07/01	818 192.80
5049	Building		1917	2008/07/01	272 835.52
5050	Building		1918	2008/07/01	520 214.08
5051	Building		1919	2008/07/01	2 000 737.28
5057	Electricity Conductor	Domestic 3	FAR_913	2008/07/01	13 577.15
5068	Electricity Conductor	Domestic 3	FAR_914	2008/07/01	13 912.82
5071	Electricity Conductor	Cu & Al	FAR_261	2008/07/01	48 681.16
5082	Electricity Conductor	Cu & Al	FAR_262	2008/07/01	50 629.91
5104	LV Conductor	Wood Pole	FAR_428	2008/07/01	1 929.49
5163	Electricity Conductor	Aerial bundle - domestic 2	FAR_753	2008/07/01	59 253.92
5169	Building	Store	1969	2008/07/01	3 178 574.03
5170	Building	Residence	1974	2008/07/01	142 168.94
5171	Building	Residence	1975	2008/07/01	142 168.94
5172	Building	Residence	1976	2008/07/01	142 168.94
5173	Building	Residence	1977	2008/07/01	142 168.94
5174	Building	Store With Carport	1978	2008/07/01	142 168.94
5175	Building	Residence	1979	2008/07/01	142 168.94
5176	Building		1980	2008/07/01	142 168.94

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
5177	Building		1981	2008/07/01	464 561.58
5178	Building		1982	2008/07/01	439 911.84
5179	Building		1983	2008/07/01	439 911.84
5180	Building		1984	2008/07/01	439 911.84
5181	Building		1985	2008/07/01	658 840.45
5190	Electricity Conductor	Domestic 3	FAR_915	2008/07/01	13 912.86
5205	Electricity Conductor	Cu & Al	FAR_263	2008/07/01	62 426.65
5286	Electricity Conductor	Aerial bundle - domestic 2	FAR_754	2008/07/01	61 682.42
5299	Concrete palisade		2007	2008/07/01	263 699.38
5300	Building		2063	2014/04/10	1 299 933.99
5301	Carport		2064	2014/04/10	15 855.48
5307	Devilsfork		2163	2008/07/01	188 501.92
5314	Electricity Conductor	Cu & Al	FAR_264	2008/07/01	71 570.87
5327	Electricity Conductor	Domestic 3	FAR_916	2008/07/01	14 063.67
5337	LV Conductor	Wood Pole	FAR_430	2008/07/01	1 929.49
5409	Electricity Conductor	Aerial bundle - domestic 2	FAR_755	2008/07/01	64 188.91
5420	Building	Store	2165	2008/07/01	1 502 095.72
5421	Building	Store with Carports	2170	2008/07/01	4 184.31
5422	Building	Store with Carport	2171	2008/07/01	4 184.31
5423	Building	store with carport and garage	2172	2008/07/01	4 184.31
5424	Building	main store with carport	2173	2008/07/01	4 184.31
5425	Building	Ablution	2174	2008/07/01	3 648.92
5426	Building	Ablution with carport	2175	2008/07/01	3 648.92
5427	Carport2		2177	2008/07/01	469 520.22
5433	Fencing	parking	A1	2014/04/06	222 760.00
5437	Electricity Conductor	Cu & Al	FAR_265	2008/07/01	78 942.40
5450	Electricity Conductor	Domestic 3	FAR_917	2008/07/01	14 093.37
5461	Electricity Conductor	Domestic 3	FAR_918	2008/07/01	14 093.46
5471	LV Conductor	Wood Pole	FAR_432	2008/07/01	1 929.49
5512	LV Conductor	Wood Pole	FAR_595	2008/07/01	36 660.28
5533	building		976-2	2012/07/31	80 205.84
5534	Container Office		Mun-2	2013/03/07	215 740.00
5545	Electricity Conductor	Aerial bundle - domestic 2	FAR_756	2008/07/01	64 594.16
5556	Electricity Conductor	Aerial bundle - domestic 2	FAR_757	2008/07/01	66 471.39
5559	Electricity Conductor	Cu & Al	FAR_266	2008/07/01	82 059.53
5570	Electricity Conductor	Cu & Al	FAR_267	2008/07/01	84 545.40
5583	Electricity Conductor	Domestic 3	FAR_919	2008/07/01	14 240.68
5593	LV Conductor	Wood Pole	FAR_433	2008/07/01	1 929.49
5618	LV Conductor	Wood Pole	FAR_596	2008/07/01	44 378.23
5665	Electricity Conductor	Aerial bundle - domestic 2	FAR_758	2008/07/01	66 653.93
5679	Electricity Conductor	Cu & Al	FAR_268	2008/07/01	85 527.02
5692	Building	SUBSTATION B2 Brick, Cement Tile Roof	FAR_92	2008/07/01	131 270.39
5693	Electricity Conductor	Domestic 3	FAR_920	2008/07/01	14 276.64
5729	LV Conductor	Wood Pole	FAR_597	2008/07/01	1 929.49
5740	LV Conductor	Wood Pole	FAR_598	2008/07/01	1 929.49
5757	Building	Face Brick, Cement Tile	FAR_100	2008/07/01	30 082.80

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		Roof			
5758	Electricity Conductor	Domestic 3	FAR_1000	2008/07/01	31 039.86
5759	Electricity Conductor	Domestic 3	FAR_1001	2008/07/01	31 055.83
5760	Electricity Conductor	Domestic 3	FAR_1002	2008/07/01	31 412.78
5761	Electricity Conductor	Domestic 3	FAR_1003	2008/07/01	31 896.85
5762	Electricity Conductor	Domestic 3	FAR_1004	2008/07/01	32 285.57
5763	Electricity Conductor	Domestic 3	FAR_1005	2008/07/01	32 379.19
5764	Electricity Conductor	Domestic 3	FAR_1006	2008/07/01	32 634.61
5765	Electricity Conductor	Domestic 3	FAR_1007	2008/07/01	32 686.42
5766	Electricity Conductor	Domestic 3	FAR_1008	2008/07/01	34 484.64
5767	Electricity Conductor	Domestic 3	FAR_1009	2008/07/01	34 564.21
5788	Electricity Conductor	Aerial bundle - domestic 2	FAR_759	2008/07/01	82 067.16
5802	Electricity Conductor	Cu & Al	FAR_269	2008/07/01	102 547.22
5811	LV Conductor	Wood Pole	FAR_435	2008/07/01	1 929.49
5830	Electricity Conductor	Domestic 3	FAR_921	2008/07/01	14 279.22
5867	Electricity Conductor	Domestic 3	FAR_1010	2008/07/01	34 781.29
5868	Electricity Conductor	Domestic 3	FAR_1011	2008/07/01	34 824.06
5869	Electricity Conductor	Domestic 3	FAR_1012	2008/07/01	35 782.91
5870	Electricity Conductor	Domestic 3	FAR_1013	2008/07/01	36 696.66
5871	Electricity Conductor	Domestic 3	FAR_1014	2008/07/01	39 024.31
5872	Electricity Conductor	Domestic 3	FAR_1015	2008/07/01	39 086.58
5873	Electricity Conductor	Domestic 3	FAR_1016	2008/07/01	39 419.88
5874	Electricity Conductor	Domestic 3	FAR_1017	2008/07/01	39 450.05
5875	Electricity Conductor	Domestic 3	FAR_1018	2008/07/01	40 415.07
5876	Electricity Conductor	Domestic 3	FAR_1019	2008/07/01	40 448.14
5878	Electricity Conductor	Domestic 3	FAR_1020	2008/07/01	40 562.80
5879	Electricity Conductor	Domestic 3	FAR_1021	2008/07/01	41 620.96
5880	Electricity Conductor	Domestic 3	FAR_1022	2008/07/01	41 829.43
5911	Parking Bays	Brick	FAR_27	2008/07/01	26 508.21
5912	Electricity Conductor	Cu & Al	FAR_270	2008/07/01	130 188.37
5926	Electricity Conductor	Aerial bundle - domestic 2	FAR_760	2008/07/01	82 429.68
5945	LV Conductor	Wood Pole	FAR_437	2008/07/01	1 929.49
5953	Electricity Conductor	Domestic 3	FAR_922	2008/07/01	14 279.82
5964	Electricity Conductor	Domestic 3	FAR_923	2008/07/01	14 979.17
5973	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_60	2008/07/01	623 687.72
5974	LV Conductor	Wood Pole	FAR_600	2008/07/01	1 929.49
5993	Electricity Conductor	Domestic 3	FAR_1023	2008/07/01	43 129.35
5994	Electricity Conductor	Domestic 3	FAR_1024	2008/07/01	44 572.94
5995	Electricity Conductor	Domestic 3	FAR_1025	2008/07/01	46 392.91
5996	Electricity Conductor	Domestic 3	FAR_1026	2008/07/01	46 598.73
5997	Electricity Conductor	Domestic 3	FAR_1027	2008/07/01	46 851.56
5998	Electricity Conductor	Domestic 3	FAR_1028	2008/07/01	47 097.46
5999	Electricity Conductor	Domestic 3	FAR_1029	2008/07/01	47 303.03
6000	Building	Face Brick, Harvey Tile Roof	FAR_103	2008/07/01	698 830.82
6001	Electricity Conductor	Domestic 3	FAR_1030	2008/07/01	47 303.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
6002	Electricity Conductor	Domestic 3	FAR_1031	2008/07/01	47 698.13
6003	Electricity Conductor	Domestic 3	FAR_1032	2008/07/01	48 052.71
6004	Electricity Conductor	Domestic 3	FAR_1033	2008/07/01	49 734.77
6005	Electricity Conductor	Domestic 3	FAR_1034	2008/07/01	51 659.98
6006	Electricity Conductor	Domestic 3	FAR_1035	2008/07/01	51 837.72
6021	Electricity Conductor	Cu & Al	FAR_271	2008/07/01	147 145.56
6032	Electricity Conductor	Cu & Al	FAR_272	2008/07/01	151 893.75
6049	Electricity Conductor	Aerial bundle - domestic 2	FAR_761	2008/07/01	84 087.20
6060	Electricity Conductor	Aerial bundle - domestic 2	FAR_762	2008/07/01	84 455.41
6068	LV Conductor	Wood Pole	FAR_438	2008/07/01	5 788.47
6087	Electricity Conductor	Domestic 3	FAR_924	2008/07/01	15 226.45
6097	LV Conductor	Wood Pole	FAR_601	2008/07/01	1 929.49
6105	Electricity Conductor	Domestic 3	FAR_1036	2008/07/01	53 735.67
6106	Electricity Conductor	Domestic 3	FAR_1037	2008/07/01	54 444.50
6107	Electricity Conductor	Domestic 3	FAR_1038	2008/07/01	55 605.35
6108	Electricity Conductor	Domestic 3	FAR_1039	2008/07/01	56 668.18
6110	Electricity Conductor	Domestic 3	FAR_1040	2008/07/01	56 896.17
6111	Electricity Conductor	Domestic 3	FAR_1041	2008/07/01	59 682.85
6112	Electricity Conductor	Domestic 3	FAR_1042	2008/07/01	60 051.90
6113	Electricity Conductor	Domestic 3	FAR_1043	2008/07/01	62 310.63
6114	Electricity Conductor	Domestic 3	FAR_1044	2008/07/01	65 757.02
6115	Electricity Conductor	Domestic 3	FAR_1045	2008/07/01	69 717.51
6116	Electricity Conductor	Domestic 3	FAR_1046	2008/07/01	69 752.20
6117	Electricity Conductor	Domestic 3	FAR_1047	2008/07/01	69 992.18
6118	Electricity Conductor	Domestic 3	FAR_1048	2008/07/01	70 943.70
6141	Electricity Conductor	Cu & Al	FAR_273	2008/07/01	168 933.72
6169	Electricity Conductor	Aerial bundle - domestic 2	FAR_763	2008/07/01	86 770.58
6210	Electricity Conductor	Domestic 3	FAR_925	2008/07/01	15 318.33
6217	Electricity Conductor	Domestic 3	FAR_1049	2008/07/01	71 579.21
6218	Building	Face Brick, Harvey Tile Roof	FAR_105	2008/07/01	310 591.48
6219	Electricity Conductor	Domestic 3	FAR_1050	2008/07/01	72 813.65
6220	Electricity Conductor	Domestic 3	FAR_1051	2008/07/01	73 370.21
6221	Electricity Conductor	Domestic 3	FAR_1052	2008/07/01	74 883.33
6222	Electricity Conductor	Domestic 3	FAR_1053	2008/07/01	76 268.38
6223	Electricity Conductor	Domestic 3	FAR_1054	2008/07/01	77 647.20
6224	Electricity Conductor	Domestic 3	FAR_1055	2008/07/01	80 185.25
6225	Electricity Conductor	Domestic 3	FAR_1056	2008/07/01	81 974.28
6226	Electricity Conductor	Domestic 3	FAR_1057	2008/07/01	87 496.28
6227	Electricity Conductor	Domestic 3	FAR_1058	2008/07/01	89 167.84
6228	Electricity Conductor	Domestic 3	FAR_1059	2008/07/01	90 948.45
6229	Building	Inlet Works Building, Steel Structure with IBR Sheet (Farm Packing Store)	FAR_106	2008/07/01	566 180.25
6230	Electricity Conductor	Domestic 3	FAR_1060	2008/07/01	91 421.79
6234	LV Conductor	Wood Pole	FAR_602	2008/07/01	5 788.47
6264	Electricity Conductor	Cu & Al	FAR_274	2008/07/01	173 298.50
6292	Electricity Conductor	Aerial bundle - domestic 2	FAR_764	2008/07/01	90 375.99

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
6315	LV Conductor	Wood Pole	FAR_440	2008/07/01	5 788.47
6326	LV Conductor	Wood Pole	FAR_441	2008/07/01	1 929.49
6333	Electricity Conductor	Domestic 3	FAR_926	2008/07/01	15 318.94
6343	Electricity Conductor	Domestic 3	FAR_1061	2008/07/01	92 761.55
6344	Electricity Conductor	Domestic 3	FAR_1062	2008/07/01	97 792.53
6345	Electricity Conductor	Domestic 3	FAR_1063	2008/07/01	99 935.06
6346	Electricity Conductor	Domestic 3	FAR_1064	2008/07/01	102 324.19
6347	Electricity Conductor	Domestic 3	FAR_1065	2008/07/01	109 562.91
6348	Electricity Conductor	Domestic 3	FAR_1066	2008/07/01	111 093.63
6349	Electricity Conductor	Domestic 3	FAR_1067	2008/07/01	111 345.30
6350	Electricity Conductor	Domestic 3	FAR_1068	2008/07/01	113 164.30
6351	Electricity Conductor	Domestic 3	FAR_1069	2008/07/01	115 775.00
6352	Building	Building fack brick, concrete roofing	FAR_107	2008/07/01	1 582 401.20
6353	Electricity Conductor	Domestic 3	FAR_1070	2008/07/01	119 216.69
6354	Electricity Conductor	Domestic 3	FAR_1071	2008/07/01	119 780.61
6355	Electricity Conductor	Domestic 3	FAR_1072	2008/07/01	133 217.44
6356	Electricity Conductor	Domestic 3	FAR_1073	2008/07/01	134 724.21
6386	Electricity Conductor	Cu & Al	FAR_275	2008/07/01	173 866.23
6397	Electricity Conductor	Cu & Al	FAR_276	2008/07/01	177 272.20
6401	Electricity Conductor	Aerial bundle - domestic 2	FAR_765	2008/07/01	91 623.08
6412	Electricity Conductor	Aerial bundle - domestic 2	FAR_766	2008/07/01	92 262.52
6434	LV Conductor	Wood Pole	FAR_442	2008/07/01	1 929.49
6455	Electricity Conductor	Domestic 3	FAR_927	2008/07/01	15 318.95
6466	Electricity Conductor	Domestic 3	FAR_928	2008/07/01	15 582.68
6468	Electricity Conductor	Domestic 3	FAR_1074	2008/07/01	138 211.96
6469	Electricity Conductor	Domestic 3	FAR_1075	2008/07/01	141 606.18
6470	Electricity Conductor	Domestic 3	FAR_1076	2008/07/01	150 094.81
6471	Electricity Conductor	Domestic 3	FAR_1077	2008/07/01	152 994.84
6472	Electricity Conductor	Domestic 3	FAR_1078	2008/07/01	153 623.66
6473	Electricity Conductor	Domestic 3	FAR_1079	2008/07/01	160 251.31
6475	Electricity Conductor	Domestic 3	FAR_1080	2008/07/01	178 964.56
6476	Electricity Conductor	Domestic 3	FAR_1081	2008/07/01	179 865.99
6477	Electricity Conductor	Domestic 3	FAR_1082	2008/07/01	181 589.19
6478	Electricity Conductor	Domestic 3	FAR_1083	2008/07/01	184 480.42
6479	Electricity Conductor	Domestic 3	FAR_1084	2008/07/01	185 078.60
6480	Electricity Conductor	Domestic 3	FAR_1085	2008/07/01	196 059.09
6481	Electricity Conductor	Domestic 3	FAR_1086	2008/07/01	196 416.52
6505	Electricity Conductor	Cu & Al	FAR_277	2008/07/01	184 853.49
6534	Electricity Conductor	Aerial bundle - domestic 2	FAR_767	2008/07/01	93 936.67
6580	Electricity Conductor	Domestic 3	FAR_1087	2008/07/01	196 553.51
6581	Electricity Conductor	Domestic 3	FAR_1088	2008/07/01	211 224.48
6582	Electricity Conductor	Domestic 3	FAR_1089	2008/07/01	215 240.10
6584	Electricity Conductor	Domestic 3	FAR_1090	2008/07/01	224 803.69
6585	Electricity Conductor	Domestic 3	FAR_1091	2008/07/01	227 725.83
6586	Electricity Conductor	Domestic 3	FAR_1092	2008/07/01	245 876.96
6587	Electricity Conductor	Domestic 3	FAR_1093	2008/07/01	255 901.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
6588	Electricity Conductor	Domestic 3	FAR_1094	2008/07/01	278 477.62
6589	Electricity Conductor	Domestic 3	FAR_1095	2008/07/01	285 447.52
6590	Electricity Conductor	Domestic 3	FAR_1096	2008/07/01	300 854.91
6591	Electricity Conductor	Domestic 3	FAR_1097	2008/07/01	357 870.97
6592	Electricity Conductor	Domestic 3	FAR_1098	2008/07/01	369 966.26
6593	Electricity Conductor	Domestic 3	FAR_1099	2008/07/01	520 570.24
6603	Electricity Conductor	Domestic 3	FAR_929	2008/07/01	15 768.13
6628	Electricity Conductor	Cu & Al	FAR_278	2008/07/01	188 273.82
6657	Electricity Conductor	Aerial bundle - domestic 2	FAR_768	2008/07/01	95 035.11
6666	LV Conductor	Wood Pole	FAR_444	2008/07/01	1 929.49
6677	LV Conductor	Wood Pole	FAR_445	2008/07/01	1 929.49
6708	Electricity Conductor	Domestic 3	FAR_1100	2008/07/01	563 604.95
6709	Electricity Conductor	ABC	FAR_1101	2008/07/01	589.57
6710	Electricity Conductor	ABC	FAR_1102	2008/07/01	589.62
6711	Electricity Conductor	ABC	FAR_1103	2008/07/01	639.92
6712	Electricity Conductor	ABC	FAR_1104	2008/07/01	919.62
6713	Electricity Conductor	ABC	FAR_1105	2008/07/01	1 088.74
6714	Electricity Conductor	ABC	FAR_1106	2008/07/01	1 088.84
6715	Electricity Conductor	ABC	FAR_1107	2008/07/01	1 119.05
6716	Electricity Conductor	ABC	FAR_1108	2008/07/01	1 119.16
6717	Electricity Conductor	ABC	FAR_1109	2008/07/01	1 322.80
6719	Electricity Conductor	ABC	FAR_1110	2008/07/01	1 669.50
6726	Building	Face Brick, Cement Tile Roof	FAR_93	2008/07/01	175 027.19
6727	Electricity Conductor	Domestic 3	FAR_930	2008/07/01	15 912.63
6736	LV Conductor	Wood Pole	FAR_607	2008/07/01	3 858.98
6747	LV Conductor	Wood Pole	FAR_608	2008/07/01	5 788.47
6748	Channels	Concrete	FAR_2787	2008/07/01	25 473.68
6751	Electricity Conductor	Cu & Al	FAR_279	2008/07/01	204 783.55
6780	Electricity Conductor	Aerial bundle - domestic 2	FAR_769	2008/07/01	96 809.34
6800	LV Conductor	Wood Pole	FAR_446	2008/07/01	1 929.49
6818	Electricity Conductor	ABC	FAR_1111	2008/07/01	1 939.00
6819	Electricity Conductor	ABC	FAR_1112	2008/07/01	2 191.26
6820	Electricity Conductor	ABC	FAR_1113	2008/07/01	2 200.78
6821	Electricity Conductor	ABC	FAR_1114	2008/07/01	2 473.54
6822	Electricity Conductor	ABC	FAR_1115	2008/07/01	3 069.57
6823	Electricity Conductor	ABC	FAR_1116	2008/07/01	3 481.24
6824	Electricity Conductor	ABC	FAR_1117	2008/07/01	3 611.83
6825	Electricity Conductor	ABC	FAR_1118	2008/07/01	3 672.21
6826	Electricity Conductor	ABC	FAR_1119	2008/07/01	4 060.84
6828	Electricity Conductor	ABC	FAR_1120	2008/07/01	4 106.14
6829	Electricity Conductor	ABC	FAR_1121	2008/07/01	4 106.52
6830	Electricity Conductor	ABC	FAR_1122	2008/07/01	4 201.27
6831	Electricity Conductor	ABC	FAR_1123	2008/07/01	4 294.15
6850	Electricity Conductor	Domestic 3	FAR_931	2008/07/01	16 203.27
6870	Electricity Conductor	ABC	FAR_609	2014/05/16	23 051.63
6874	Pneumatic valve	Pneumatic Valve	FAR_28	2008/07/01	29 453.56

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
6875	Electricity Conductor	Cu & Al	FAR_280	2008/07/01	206 237.22
6886	Electricity Conductor	Cu & Al	FAR_281	2008/07/01	222 455.46
6904	Electricity Conductor	Aerial bundle - domestic 2	FAR_770	2008/07/01	98 635.66
6915	Electricity Conductor	Aerial bundle - domestic 2	FAR_771	2008/07/01	107 034.34
6923	LV Conductor	Wood Pole	FAR_447	2008/07/01	1 929.49
6944	Electricity Conductor	ABC	FAR_1124	2008/07/01	4 424.92
6945	Electricity Conductor	ABC	FAR_1125	2008/07/01	4 665.70
6946	Electricity Conductor	ABC	FAR_1126	2008/07/01	4 706.12
6947	Electricity Conductor	ABC	FAR_1127	2008/07/01	4 760.74
6948	Electricity Conductor	ABC	FAR_1128	2008/07/01	4 761.20
6949	Electricity Conductor	ABC	FAR_1129	2008/07/01	4 762.95
6950	Perimeter Protection	Concrete Pallasade	FAR_113	2008/07/01	55 846.15
6951	Electricity Conductor	ABC	FAR_1130	2008/07/01	4 762.95
6952	Electricity Conductor	ABC	FAR_1131	2008/07/01	4 803.23
6953	Electricity Conductor	ABC	FAR_1132	2008/07/01	4 821.72
6954	Electricity Conductor	ABC	FAR_1133	2008/07/01	4 890.85
6955	Electricity Conductor	ABC	FAR_1134	2008/07/01	4 948.98
6956	Electricity Conductor	ABC	FAR_1135	2008/07/01	5 018.86
6957	Electricity Conductor	ABC	FAR_1136	2008/07/01	5 031.14
6973	Electricity Conductor	Domestic 3	FAR_932	2008/07/01	16 534.06
6984	Electricity Conductor	Domestic 3	FAR_933	2008/07/01	16 812.55
6993	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_61	2008/07/01	114 554.89
6994	Electricity Conductor	ABC	FAR_610	2014/05/16	27 124.22
7009	Electricity Conductor	Cu & Al	FAR_282	2008/07/01	240 264.17
7038	Electricity Conductor	Aerial bundle - domestic 2	FAR_772	2008/07/01	111 312.43
7046	LV Conductor	Wood Pole	FAR_448	2008/07/01	1 929.49
7056	Electricity Conductor	ABC	FAR_1137	2008/07/01	5 143.80
7057	Electricity Conductor	ABC	FAR_1138	2008/07/01	5 205.66
7058	Electricity Conductor	ABC	FAR_1139	2008/07/01	5 251.38
7059	Perimeter Protection	Concrete Pallasade	FAR_114	2008/07/01	113 161.93
7060	Electricity Conductor	ABC	FAR_1140	2008/07/01	5 263.20
7061	Electricity Conductor	ABC	FAR_1141	2008/07/01	5 394.33
7062	Electricity Conductor	ABC	FAR_1142	2008/07/01	5 515.50
7063	Electricity Conductor	ABC	FAR_1143	2008/07/01	5 596.53
7064	Electricity Conductor	ABC	FAR_1144	2008/07/01	5 733.55
7065	Electricity Conductor	ABC	FAR_1145	2008/07/01	5 801.02
7066	Electricity Conductor	ABC	FAR_1146	2008/07/01	5 890.97
7067	Electricity Conductor	ABC	FAR_1147	2008/07/01	5 893.60
7068	Electricity Conductor	ABC	FAR_1148	2008/07/01	5 923.25
7069	Electricity Conductor	ABC	FAR_1149	2008/07/01	5 936.77
7093	Electricity Conductor	Domestic 3	FAR_934	2008/07/01	17 100.31
7103	Electricity Conductor	ABC	FAR_611	2014/05/16	28 823.36
7132	Electricity Conductor	Cu & Al	FAR_283	2008/07/01	277 322.68
7167	LV Conductor	Wood Pole	FAR_450	2008/07/01	5 788.47
7169	Pavements	Brick	FAR_7724	2008/07/01	11 994.42
7171	Concrete Slab	Concrete Slab, Substation	FAR_7726	2008/07/01	92 357.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		Big			
7172	Concrete Slab	Concrete Slab	FAR_7727	2008/07/01	46 005.98
7173	Concrete Slab	Concrete Slab	FAR_7728	2008/07/01	234 959.11
7174	Concrete Slab	Concrete Slab	FAR_7729	2008/07/01	115 014.95
7175	Electricity Conductor	Aerial bundle - domestic 2	FAR_773	2008/07/01	111 373.04
7176	Concrete Slab	Concrete Slab	FAR_7730	2008/07/01	86 754.13
7177	Concrete Slab	Concrete Slab	FAR_7731	2008/07/01	59 150.54
7178	Concrete Slab	Concrete Slab	FAR_7732	2008/07/01	27 110.67
7182	Perimeter Protection	Concrete Pallasade	FAR_115	2008/07/01	116 101.20
7183	Electricity Conductor	ABC	FAR_1150	2008/07/01	6 126.80
7184	Electricity Conductor	ABC	FAR_1151	2008/07/01	6 144.29
7185	Electricity Conductor	ABC	FAR_1152	2008/07/01	6 332.52
7186	Electricity Conductor	ABC	FAR_1153	2008/07/01	6 376.88
7187	Electricity Conductor	ABC	FAR_1154	2008/07/01	6 464.14
7188	Electricity Conductor	ABC	FAR_1155	2008/07/01	6 464.75
7189	Electricity Conductor	ABC	FAR_1156	2008/07/01	6 482.91
7190	Electricity Conductor	ABC	FAR_1157	2008/07/01	6 578.06
7191	Electricity Conductor	ABC	FAR_1158	2008/07/01	6 633.52
7192	Electricity Conductor	ABC	FAR_1159	2008/07/01	6 654.28
7193	Perimeter Protection	Concrete Pallasade	FAR_116	2008/07/01	151 372.45
7194	Electricity Conductor	ABC	FAR_1160	2008/07/01	6 807.16
7195	Electricity Conductor	ABC	FAR_1161	2008/07/01	6 812.93
7212	Electricity Conductor	ABC	FAR_612	2014/05/16	33 978.30
7223	Electricity Conductor	ABC	FAR_613	2008/07/01	3 349.63
7227	Electricity Conductor	Cu & Al	FAR_284	2008/07/01	282 798.90
7244	Electricity Conductor	Domestic 3	FAR_935	2008/07/01	17 251.86
7298	Electricity Conductor	Aerial bundle - domestic 2	FAR_774	2008/07/01	111 546.95
7308	Electricity Conductor	ABC	FAR_1162	2008/07/01	6 813.57
7309	Electricity Conductor	ABC	FAR_1163	2008/07/01	6 862.35
7310	Electricity Conductor	ABC	FAR_1164	2008/07/01	6 922.42
7311	Electricity Conductor	ABC	FAR_1165	2008/07/01	6 992.32
7312	Electricity Conductor	ABC	FAR_1166	2008/07/01	6 992.98
7313	Electricity Conductor	ABC	FAR_1167	2008/07/01	7 040.03
7314	Electricity Conductor	ABC	FAR_1168	2008/07/01	7 189.62
7315	Electricity Conductor	ABC	FAR_1169	2008/07/01	7 219.33
7316	Perimeter Protection	Concrete Pallasade	FAR_117	2008/07/01	22 044.53
7317	Electricity Conductor	ABC	FAR_1170	2008/07/01	7 255.05
7318	Electricity Conductor	ABC	FAR_1171	2008/07/01	7 295.84
7319	Electricity Conductor	ABC	FAR_1172	2008/07/01	7 444.41
7320	Electricity Conductor	ABC	FAR_1173	2008/07/01	7 647.03
7321	Electricity Conductor	ABC	FAR_1174	2008/07/01	7 647.75
7336	Electricity Conductor	Cu & Al	FAR_285	2008/07/01	289 685.61
7347	Electricity Conductor	Cu & Al	FAR_286	2008/07/01	380 481.60
7360	Electricity Conductor	ABC	FAR_614	2008/07/01	3 477.87
7367	Electricity Conductor	Domestic 3	FAR_936	2008/07/01	17 561.57
7398	LV Conductor	Wood Pole	FAR_452	2008/07/01	1 929.49
7406	Electricity Conductor	ABC	FAR_1175	2008/07/01	7 666.26

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
7407	Electricity Conductor	ABC	FAR_1176	2008/07/01	7 666.26
7408	Electricity Conductor	ABC	FAR_1177	2008/07/01	7 666.26
7409	Electricity Conductor	ABC	FAR_1178	2008/07/01	7 666.26
7410	Electricity Conductor	ABC	FAR_1179	2008/07/01	7 666.26
7412	Electricity Conductor	ABC	FAR_1180	2008/07/01	7 682.12
7413	Electricity Conductor	ABC	FAR_1181	2008/07/01	7 783.53
7414	Electricity Conductor	ABC	FAR_1182	2008/07/01	7 798.15
7415	Electricity Conductor	ABC	FAR_1183	2008/07/01	8 033.67
7416	Electricity Conductor	ABC	FAR_1184	2008/07/01	8 033.67
7417	Electricity Conductor	ABC	FAR_1185	2008/07/01	8 193.35
7418	Electricity Conductor	ABC	FAR_1186	2008/07/01	8 408.33
7419	Electricity Conductor	ABC	FAR_1187	2008/07/01	8 486.04
7435	Electricity Conductor	Aerial bundle - domestic 2	FAR_775	2008/07/01	128 537.14
7446	Electricity Conductor	Aerial bundle - domestic 2	FAR_776	2008/07/01	128 767.23
7469	Electricity Conductor	Cu & Al	FAR_287	2008/07/01	429 873.79
7483	Electricity Conductor	ABC	FAR_615	2008/07/01	3 630.72
7490	Electricity Conductor	Domestic 3	FAR_937	2008/07/01	17 981.93
7495	Chamber	Chamber (Other)	FAR_9374	2008/07/01	53 136.91
7496	Chamber	Chamber (Other)	FAR_9375	2008/07/01	4 858.23
7497	Chamber	Chamber (Other)	FAR_9376	2008/07/01	4 858.23
7498	Chamber	Chamber (Other)	FAR_9377	2008/07/01	38 429.37
7501	Electricity Conductor	Domestic 3	FAR_938	2008/07/01	18 007.11
7502	Pipe Works	Chamber (Other)	FAR_9380	2008/07/01	12 145.58
7503	Pipe Works	Chamber (Other)	FAR_9381	2008/07/01	7 590.99
7521	LV Conductor	Wood Pole	FAR_453	2008/07/01	1 929.49
7532	Electricity Conductor	ABC	FAR_1188	2008/07/01	8 486.85
7533	Electricity Conductor	ABC	FAR_1189	2008/07/01	8 528.74
7534	Perimeter Protection	Concrete Pallasade	FAR_119	2008/07/01	1 346 186.06
7535	Electricity Conductor	ABC	FAR_1190	2008/07/01	8 529.55
7536	Electricity Conductor	ABC	FAR_1191	2008/07/01	8 781.18
7537	Electricity Conductor	ABC	FAR_1192	2008/07/01	8 920.14
7538	Electricity Conductor	ABC	FAR_1193	2008/07/01	8 987.95
7539	Electricity Conductor	ABC	FAR_1194	2008/07/01	9 225.15
7540	Electricity Conductor	ABC	FAR_1195	2008/07/01	9 448.56
7541	Electricity Conductor	ABC	FAR_1196	2008/07/01	9 532.68
7542	Electricity Conductor	ABC	FAR_1197	2008/07/01	9 668.31
7543	Electricity Conductor	ABC	FAR_1198	2008/07/01	9 738.46
7544	Electricity Conductor	ABC	FAR_1199	2008/07/01	9 739.39
7555	Electricity Conductor	Aerial bundle - domestic 2	FAR_777	2008/07/01	128 798.29
7578	Electricity Conductor	Cu & Al	FAR_288	2008/07/01	439 118.15
7592	Electricity Conductor	ABC	FAR_616	2008/07/01	3 808.04
7616	Pipe Works	Chamber (Other)	FAR_9382	2008/07/01	10 247.83
7617	Pipe Works	Chamber (Other)	FAR_9383	2008/07/01	11 386.48
7618	Pipe Works	Chamber (Other)	FAR_9384	2008/07/01	15 181.97
7619	Pipe Works	Chamber (Other)	FAR_9385	2008/07/01	26 568.45
7620	Pipe Works	Chamber (Other)	FAR_9386	2008/07/01	187 876.92
7622	Pipe Works	Chamber (Other)	FAR_9388	2008/07/01	6 072.79

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
7623	Pipe Works	Chamber, Inlet Works	FAR_9389	2008/07/01	10 247.83
7624	Electricity Conductor	Domestic 3	FAR_939	2008/07/01	18 054.08
7625	Pipe Works	Chamber, Inlet Works	FAR_9390	2008/07/01	28 466.20
7626	Pipe Works	Chamber, Inlet Works	FAR_9391	2008/07/01	1 961 321.14
7627	Pipe Works	Valve Chamber	FAR_9392	2008/07/01	70 216.63
7628	Pipe Works	Chamber, Inlet Works	FAR_9393	2008/07/01	22 772.96
7629	Chamber	Chamber, Inlet Works	FAR_9394	2008/07/01	5 920.97
7659	Electricity Conductor	ABC	FAR_1200	2008/07/01	9 805.03
7660	Electricity Conductor	ABC	FAR_1201	2008/07/01	9 989.62
7661	Electricity Conductor	ABC	FAR_1202	2008/07/01	10 031.36
7662	Electricity Conductor	ABC	FAR_1203	2008/07/01	10 210.52
7663	Electricity Conductor	ABC	FAR_1204	2008/07/01	10 300.05
7664	Electricity Conductor	ABC	FAR_1205	2008/07/01	10 613.32
7665	Electricity Conductor	ABC	FAR_1206	2008/07/01	11 112.08
7666	Electricity Conductor	ABC	FAR_1207	2008/07/01	11 576.23
7667	Electricity Conductor	ABC	FAR_1208	2008/07/01	11 649.35
7668	Electricity Conductor	ABC	FAR_1209	2008/07/01	11 731.12
7670	Electricity Conductor	ABC	FAR_1210	2008/07/01	12 081.08
7671	Electricity Conductor	ABC	FAR_1211	2008/07/01	12 104.25
7678	Electricity Conductor	Aerial bundle - domestic 2	FAR_778	2008/07/01	128 915.59
7701	Electricity Conductor	Cu & Al	FAR_289	2008/07/01	478 965.61
7712	Pipe Works	Other, Biofilter 1483m3	FAR_29	2008/07/01	1 703.93
7713	Electricity Conductor	Cu & Al	FAR_290	2008/07/01	498 727.97
7715	Electricity Conductor	ABC	FAR_617	2008/07/01	4 439.54
7726	Electricity Conductor	ABC	FAR_618	2008/07/01	4 461.72
7742	Pipe Works	Chamber (Other)	FAR_9395	2008/07/01	4 269.93
7743	Pipe Works	Chamber (Other)	FAR_9396	2008/07/01	5 693.24
7744	Pipe Works	Chamber (Other)	FAR_9397	2008/07/01	7 116.55
7745	Pipe Works	Valve Chamber, Irrigation Pumpstation	FAR_9398	2008/07/01	9 963.17
7746	Pipe Works	Chamber (Other)	FAR_9399	2008/07/01	8 710.66
7747	Building	Face Brick, Cement Tile Roof	FAR_94	2008/07/01	721 987.16
7748	Electricity Conductor	Domestic 3	FAR_940	2008/07/01	18 157.39
7749	Pipe Works	Chamber, Bio Filter Pump	FAR_9400	2008/07/01	13 284.23
7750	Pipe Works	Chamber (Other)	FAR_9401	2008/07/01	6 642.11
7751	Pipe Works	Chamber (Other)	FAR_9402	2008/07/01	73 063.25
7752	Pipe Works	Chamber (Other)	FAR_9403	2008/07/01	12 809.79
7753	Pipe Works	Chamber (Other)	FAR_9404	2008/07/01	59 779.02
7754	Pipe Works	Chamber (Other)	FAR_9405	2008/07/01	13 094.45
7755	Pipe Works	Chamber (Other)	FAR_9406	2008/07/01	33 001.81
7756	Electricity Conductor	ABC	FAR_1212	2008/07/01	12 152.89
7757	Electricity Conductor	ABC	FAR_1213	2008/07/01	12 190.56
7758	Electricity Conductor	ABC	FAR_1214	2008/07/01	12 212.65
7759	Electricity Conductor	ABC	FAR_1215	2008/07/01	12 241.48
7760	Electricity Conductor	ABC	FAR_1216	2008/07/01	12 263.29
7761	Electricity Conductor	ABC	FAR_1217	2008/07/01	12 319.27
7762	Electricity Conductor	ABC	FAR_1218	2008/07/01	12 341.32

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
7763	Electricity Conductor	ABC	FAR_1219	2008/07/01	12 352.71
7764	Perimeter Protection	Concrete Pallasade	FAR_122	2008/07/01	44 089.06
7765	Electricity Conductor	ABC	FAR_1220	2008/07/01	12 371.81
7766	Electricity Conductor	ABC	FAR_1221	2008/07/01	12 498.82
7767	Electricity Conductor	ABC	FAR_1222	2008/07/01	12 500.01
7768	Electricity Conductor	ABC	FAR_1223	2008/07/01	12 507.59
7769	Electricity Conductor	ABC	FAR_1224	2008/07/01	12 542.63
7792	LV Conductor	Wood Pole	FAR_456	2008/07/01	1 929.49
7801	Electricity Conductor	Aerial bundle - domestic 2	FAR_779	2008/07/01	129 002.81
7836	Electricity Conductor	Cu & Al	FAR_291	2008/07/01	610 634.00
7849	Electricity Conductor	ABC	FAR_619	2008/07/01	4 843.73
7871	Electricity Conductor	Domestic 3	FAR_941	2008/07/01	18 271.04
7877	Pipe Works	Valve Chamber - Concrete/Brick and Steel Cover	FAR_9415	2008/07/01	7 401.21
7882	Electricity Conductor	ABC	FAR_1225	2008/07/01	12 568.72
7883	Electricity Conductor	ABC	FAR_1226	2008/07/01	12 666.49
7884	Electricity Conductor	ABC	FAR_1227	2008/07/01	12 739.77
7885	Electricity Conductor	ABC	FAR_1228	2008/07/01	12 740.98
7886	Electricity Conductor	ABC	FAR_1229	2008/07/01	12 812.58
7888	Electricity Conductor	ABC	FAR_1230	2008/07/01	12 846.71
7889	Electricity Conductor	ABC	FAR_1231	2008/07/01	12 850.23
7890	Electricity Conductor	ABC	FAR_1232	2008/07/01	12 872.88
7891	Electricity Conductor	ABC	FAR_1233	2008/07/01	12 961.25
7892	Electricity Conductor	ABC	FAR_1234	2008/07/01	12 966.51
7893	Electricity Conductor	ABC	FAR_1235	2008/07/01	12 967.74
7894	Electricity Conductor	ABC	FAR_1236	2008/07/01	12 994.24
7895	Electricity Conductor	ABC	FAR_1237	2008/07/01	12 995.47
7901	LV Conductor	Wood Pole	FAR_457	2008/07/01	1 929.49
7925	Electricity Conductor	Aerial bundle - domestic 2	FAR_780	2008/07/01	134 233.19
7936	Electricity Conductor	Aerial bundle - domestic 2	FAR_781	2008/07/01	143 446.86
7958	Electricity Conductor	Cu & Al	FAR_292	2008/07/01	724 886.08
7972	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_62	2008/07/01	127 283.21
7973	Electricity Conductor	ABC	FAR_620	2008/07/01	6 466.19
7994	Electricity Conductor	Domestic 3	FAR_942	2008/07/01	18 316.84
7998	Pipe Works	Chamber (Other)	FAR_9423	2008/07/01	3 719.58
8004	Pipe Works	Chamber (Other)	FAR_9429	2008/07/01	6 148.70
8005	Electricity Conductor	Domestic 3	FAR_943	2008/07/01	18 436.88
8008	Electricity Conductor	ABC	FAR_1238	2008/07/01	13 009.16
8009	Electricity Conductor	ABC	FAR_1239	2008/07/01	13 041.30
8011	Electricity Conductor	ABC	FAR_1240	2008/07/01	13 042.54
8012	Electricity Conductor	ABC	FAR_1241	2008/07/01	13 181.80
8013	Electricity Conductor	ABC	FAR_1242	2008/07/01	13 181.80
8014	Electricity Conductor	ABC	FAR_1243	2008/07/01	13 182.06
8015	Electricity Conductor	ABC	FAR_1244	2008/07/01	13 183.43
8016	Electricity Conductor	ABC	FAR_1245	2008/07/01	13 228.56

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
8017	Electricity Conductor	ABC	FAR_1246	2008/07/01	13 235.80
8018	Electricity Conductor	ABC	FAR_1247	2008/07/01	13 240.75
8019	Electricity Conductor	ABC	FAR_1248	2008/07/01	13 254.84
8020	Electricity Conductor	ABC	FAR_1249	2008/07/01	13 283.84
8024	LV Conductor	Wood Pole	FAR_458	2008/07/01	1 929.49
8035	LV Conductor	Wood Pole	FAR_459	2008/07/01	1 929.49
8055	Electricity Conductor	Aerial bundle - domestic 2	FAR_782	2008/07/01	148 183.20
8081	Electricity Conductor	Cu & Al	FAR_293	2008/07/01	725 568.71
8096	Electricity Conductor	ABC	FAR_621	2008/07/01	6 548.89
8109	Pipe Works	Chamber (Other)	FAR_9435	2008/07/01	34 159.44
8110	Pipe Works	Valve, Submersible Pump Chamber	FAR_9436	2008/07/01	75 909.87
8111	Pipe Works	Chamber (Other)	FAR_9437	2008/07/01	52 188.03
8114	Electricity Conductor	Domestic 3	FAR_944	2008/07/01	18 493.06
8116	Pipe Works	Valve Chamber - Concrete/Brick and Steel Cover	FAR_9441	2008/07/01	1 897.75
8120	Electricity Conductor	ABC	FAR_1250	2008/07/01	13 300.57
8121	Electricity Conductor	ABC	FAR_1251	2008/07/01	13 314.37
8122	Electricity Conductor	ABC	FAR_1252	2008/07/01	13 325.32
8123	Electricity Conductor	ABC	FAR_1253	2008/07/01	13 422.35
8124	Electricity Conductor	ABC	FAR_1254	2008/07/01	13 493.67
8125	Electricity Conductor	ABC	FAR_1255	2008/07/01	13 522.83
8126	Electricity Conductor	ABC	FAR_1256	2008/07/01	13 541.31
8127	Electricity Conductor	ABC	FAR_1257	2008/07/01	13 548.16
8128	Electricity Conductor	ABC	FAR_1258	2008/07/01	13 626.13
8129	Electricity Conductor	ABC	FAR_1259	2008/07/01	13 741.65
8130	Perimeter Protection	Concrete Pallasade	FAR_126	2008/07/01	54 376.51
8131	Electricity Conductor	ABC	FAR_1260	2008/07/01	13 778.04
8132	Electricity Conductor	ABC	FAR_1261	2008/07/01	13 854.14
8133	Electricity Conductor	ABC	FAR_1262	2008/07/01	13 889.37
8158	Building	Face Brick, Zinc Roof	FAR_46	2008/07/01	645 233.85
8164	Electricity Conductor	Aerial bundle - domestic 2	FAR_783	2008/07/01	148 539.69
8174	Electricity Conductor	Aerial bundle - domestic 2	FAR_784	2008/07/01	190 715.48
8190	Electricity Conductor	Cu & Al	FAR_294	2008/07/01	933 087.49
8201	Electricity Conductor	Cu & Al	FAR_295	2008/07/01	1 620 476.62
8219	Electricity Conductor	ABC	FAR_622	2008/07/01	6 652.31
8230	Electricity Conductor	ABC	FAR_623	2008/07/01	6 677.87
8232	Electricity Conductor	ABC	FAR_1263	2008/07/01	13 899.10
8233	Electricity Conductor	ABC	FAR_1264	2008/07/01	13 932.28
8234	Electricity Conductor	ABC	FAR_1265	2008/07/01	13 939.40
8235	Electricity Conductor	ABC	FAR_1266	2008/07/01	13 961.53
8236	Electricity Conductor	ABC	FAR_1267	2008/07/01	13 962.86
8237	Electricity Conductor	ABC	FAR_1268	2008/07/01	14 087.17
8238	Electricity Conductor	ABC	FAR_1269	2008/07/01	14 089.53
8239	Perimeter Protection	Concrete Pallasade	FAR_127	2008/07/01	352 712.51
8240	Electricity Conductor	ABC	FAR_1270	2008/07/01	14 090.47
8241	Electricity Conductor	ABC	FAR_1271	2008/07/01	14 099.26

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
8242	Electricity Conductor	ABC	FAR_1272	2008/07/01	14 134.89
8243	Electricity Conductor	ABC	FAR_1273	2008/07/01	14 156.68
8244	Electricity Conductor	ABC	FAR_1274	2008/07/01	14 201.52
8245	Electricity Conductor	ABC	FAR_1275	2008/07/01	14 215.21
8248	Pipe Works	Chamber (Other)	FAR_9447	2008/07/01	17 079.72
8250	Pipe Works	Chamber (Other)	FAR_9449	2008/07/01	1 897.75
8251	Electricity Conductor	Domestic 3	FAR_945	2008/07/01	18 559.30
8252	Pipe Works	Chamber (Other)	FAR_9450	2008/07/01	5 693.24
8253	Pipe Works	Chamber (Other)	FAR_9451	2008/07/01	7 590.99
8254	Pipe Works	Chamber (Other)	FAR_9452	2008/07/01	11 386.48
8255	Pipe Works	Chamber round concrete cover	FAR_9453	2008/07/01	4 269.93
8256	Pipe Works	Chamber round concrete cover	FAR_9454	2008/07/01	10 323.74
8257	Pipe Works	Chamber (Other)	FAR_9455	2008/07/01	3 795.49
8258	Pipe Works	Chamber (Other)	FAR_9456	2008/07/01	35 525.82
8259	Pipe Works	Chamber (Other)	FAR_9457	2008/07/01	2 846.62
8282	LV Conductor	Wood Pole	FAR_461	2008/07/01	1 929.49
8297	Electricity Conductor	Aerial bundle - domestic 2	FAR_785	2008/07/01	220 667.85
8310	Electricity Conductor	Cu & Al	FAR_296	2008/07/01	1 724 028.31
8353	Electricity Conductor	ABC	FAR_624	2008/07/01	6 744.62
8358	Electricity Conductor	ABC	FAR_1276	2008/07/01	14 228.16
8359	Electricity Conductor	ABC	FAR_1277	2008/07/01	14 305.62
8360	Electricity Conductor	ABC	FAR_1278	2008/07/01	14 334.67
8361	Electricity Conductor	ABC	FAR_1279	2008/07/01	14 393.21
8362	Perimeter Protection	Concrete Pallasade	FAR_128	2008/07/01	158 720.63
8363	Electricity Conductor	ABC	FAR_1280	2008/07/01	14 394.58
8364	Electricity Conductor	ABC	FAR_1281	2008/07/01	14 499.53
8365	Electricity Conductor	ABC	FAR_1282	2008/07/01	14 691.82
8366	Electricity Conductor	ABC	FAR_1283	2008/07/01	14 709.87
8367	Electricity Conductor	ABC	FAR_1284	2008/07/01	14 723.60
8368	Electricity Conductor	ABC	FAR_1285	2008/07/01	14 768.68
8369	Electricity Conductor	ABC	FAR_1286	2008/07/01	14 841.29
8370	Electricity Conductor	ABC	FAR_1287	2008/07/01	14 846.67
8371	Electricity Conductor	ABC	FAR_1288	2008/07/01	14 854.95
8372	Pipe Works	Chamber (Other)	FAR_9458	2008/07/01	7 590.99
8373	Pipe Works	Chamber (Other)	FAR_9459	2008/07/01	14 233.10
8374	Electricity Conductor	Domestic 3	FAR_946	2008/07/01	18 673.97
8375	Pipe Works	Valve Chamber concrete slap with steel cover	FAR_9460	2008/07/01	14 574.69
8376	Pipe Works	Chamber (Other)	FAR_9461	2008/07/01	11 386.48
8377	Pipe Works	Chamber (Other), Steel Cover	FAR_9462	2008/07/01	9 963.17
8378	Pipe Works	Manholes	FAR_9463	2008/07/01	15 181.97
8379	Pipe Works	Manholes	FAR_9464	2008/07/01	18 977.47
8380	Pipe Works	Manholes	FAR_9465	2008/07/01	15 941.07
8381	Pipe Works	Manholes	FAR_9466	2008/07/01	4 744.37
8384	Pipe Works	Manholes	FAR_9469	2008/07/01	32 451.47
8385	Electricity Conductor	Domestic 3	FAR_947	2008/07/01	18 855.68

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
8420	Electricity Conductor	Aerial bundle - domestic 2	FAR_786	2008/07/01	236 537.97
8433	Electricity Conductor	Cu & Al	FAR_297	2008/07/01	1 727 597.67
8476	Electricity Conductor	ABC	FAR_625	2008/07/01	7 161.03
8484	Electricity Conductor	ABC	FAR_1289	2008/07/01	14 873.24
8485	Perimeter Protection	Steel Pallasade	FAR_129	2012/07/01	18 574.57
8486	Electricity Conductor	ABC	FAR_1290	2008/07/01	14 914.62
8487	Electricity Conductor	ABC	FAR_1291	2008/07/01	14 975.16
8488	Electricity Conductor	ABC	FAR_1292	2008/07/01	15 025.03
8489	Electricity Conductor	ABC	FAR_1293	2008/07/01	15 051.42
8490	Electricity Conductor	ABC	FAR_1294	2008/07/01	15 207.48
8491	Electricity Conductor	ABC	FAR_1295	2008/07/01	15 269.89
8492	Electricity Conductor	ABC	FAR_1296	2008/07/01	15 318.08
8493	Electricity Conductor	ABC	FAR_1297	2008/07/01	15 324.12
8494	Electricity Conductor	ABC	FAR_1298	2008/07/01	15 324.12
8495	Electricity Conductor	ABC	FAR_1299	2008/07/01	15 327.36
8497	Perimeter Protection	Steel Pallasade	FAR_130	2013/10/01	215 816.60
8512	Pipe Works	Valve Chamber - Concrete/Brick and Steel Cover	FAR_9470	2008/07/01	17 459.27
8513	Pipe Works	Valve Chamber - Concrete/Brick and Steel Cover	FAR_9471	2008/07/01	9 109.18
8514	Pipe Works	Chamber (Other)	FAR_9472	2008/07/01	4 858.23
8515	Pipe Works	Chamber (Other)	FAR_9473	2008/07/01	7 116.55
8516	Chamber concrete	Valve Chamber - Concrete/Brick and Steel Cover	FAR_9474	2008/07/01	17 079.72
8517	Pipe Works	Chamber (Other), Steel Grid	FAR_9475	2008/07/01	3 415.94
8518	Pipe Works	Chamber (Other)	FAR_9476	2008/07/01	16 130.85
8519	Pipe Works	Chamber (Other)	FAR_9477	2008/07/01	6 148.70
8520	Pipe Works	Chamber (Other)	FAR_9478	2008/07/01	7 590.99
8521	Pipe Works	Chamber (Other)	FAR_9479	2008/07/01	7 590.99
8522	Electricity Conductor	Domestic 3	FAR_948	2008/07/01	18 956.05
8523	Pipe Works	Chamber (Other)	FAR_9480	2008/07/01	7 590.99
8524	Pipe Works	Chamber (Other)	FAR_9481	2008/07/01	26 568.45
8525	Pipe Works	Chamber (Other)	FAR_9482	2008/07/01	10 931.02
8542	Electricity Conductor	Cu & Al	FAR_298	2008/07/01	3 192 661.36
8553	Electricity Conductor	Cu & Al	FAR_299	2008/07/01	3 193 827.02
8557	Electricity Conductor	Aerial bundle - domestic 2	FAR_787	2008/07/01	236 570.61
8599	Electricity Conductor	ABC	FAR_626	2008/07/01	7 180.06
8610	Electricity Conductor	ABC	FAR_1300	2008/07/01	15 335.58
8611	Electricity Conductor	ABC	FAR_1301	2008/07/01	15 335.58
8612	Electricity Conductor	ABC	FAR_1302	2008/07/01	15 335.58
8613	Electricity Conductor	ABC	FAR_1303	2008/07/01	15 335.58
8614	Electricity Conductor	ABC	FAR_1304	2008/07/01	15 335.58
8615	Electricity Conductor	ABC	FAR_1305	2008/07/01	15 335.58
8616	Electricity Conductor	ABC	FAR_1306	2008/07/01	15 379.67
8617	Electricity Conductor	ABC	FAR_1307	2008/07/01	15 391.21

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
8618	Electricity Conductor	ABC	FAR_1308	2008/07/01	15 468.48
8619	Electricity Conductor	ABC	FAR_1309	2008/07/01	15 522.03
8620	Perimeter Protection	Steel Pallasade	FAR_131	2013/11/25	345 847.34
8621	Electricity Conductor	ABC	FAR_1310	2008/07/01	15 632.97
8622	Electricity Conductor	ABC	FAR_1311	2008/07/01	15 754.64
8623	Electricity Conductor	ABC	FAR_1312	2008/07/01	15 883.33
8634	LV Conductor	Wood Pole	FAR_465	2008/07/01	1 929.49
8638	Pipe Works	Chamber (Other), Steel Lid	FAR_9483	2008/07/01	7 116.55
8639	Pipe Works	Chamber (Other), Steel Grid	FAR_9484	2008/07/01	14 233.10
8640	Pipe Works	Chamber (Other)	FAR_9485	2008/07/01	52 833.27
8641	Pipe Works	Chamber (Other)	FAR_9486	2008/07/01	29 604.85
8642	Pipe Works	Valve Chamber - Concrete/Brick and Steel Cover	FAR_9487	2008/07/01	14 422.87
8645	Electricity Conductor	Domestic 3	FAR_949	2008/07/01	19 054.13
8677	Pipe Works	Other, Gypsum steel container, 1x1x1m	FAR_30	2008/07/01	4 702.83
8678	LV Conductor	Concrete Pole	FAR_300	2008/07/01	2 666.18
8680	Electricity Conductor	Aerial bundle - domestic 2	FAR_788	2008/07/01	236 916.07
8691	Electricity Conductor	Aerial bundle - domestic 2	FAR_789	2008/07/01	267 961.67
8708	Electricity Conductor	ABC	FAR_627	2008/07/01	7 631.90
8719	Electricity Conductor	ABC	FAR_628	2008/07/01	7 853.66
8722	Electricity Conductor	ABC	FAR_1313	2008/07/01	16 001.95
8723	Electricity Conductor	ABC	FAR_1314	2008/07/01	16 003.47
8724	Electricity Conductor	ABC	FAR_1315	2008/07/01	16 212.01
8725	Electricity Conductor	ABC	FAR_1316	2008/07/01	16 302.18
8726	Electricity Conductor	ABC	FAR_1317	2008/07/01	16 318.01
8727	Electricity Conductor	ABC	FAR_1318	2008/07/01	16 395.58
8728	Electricity Conductor	ABC	FAR_1319	2008/07/01	16 397.14
8730	Electricity Conductor	ABC	FAR_1320	2008/07/01	16 508.52
8731	Electricity Conductor	ABC	FAR_1321	2008/07/01	16 609.03
8732	Electricity Conductor	ABC	FAR_1322	2008/07/01	16 669.37
8733	Electricity Conductor	ABC	FAR_1323	2008/07/01	16 724.67
8734	Electricity Conductor	ABC	FAR_1324	2008/07/01	16 737.82
8735	Electricity Conductor	ABC	FAR_1325	2008/07/01	16 859.97
8768	Building	Face Brick, Cement Tile Roof	FAR_95	2008/07/01	393 811.18
8769	Electricity Conductor	Domestic 3	FAR_950	2008/07/01	19 150.20
8815	Electricity Conductor	Aerial bundle - domestic 2	FAR_790	2008/07/01	270 507.16
8820	Electricity Conductor	ABC	FAR_1326	2008/07/01	16 861.57
8821	Electricity Conductor	ABC	FAR_1327	2008/07/01	16 889.65
8822	Electricity Conductor	ABC	FAR_1328	2008/07/01	16 891.25
8823	Electricity Conductor	ABC	FAR_1329	2008/07/01	17 003.59
8824	Perimeter Protection	Raizer fance	FAR_133	2008/07/01	72 536.09
8825	Electricity Conductor	ABC	FAR_1330	2008/07/01	17 005.21
8826	Electricity Conductor	ABC	FAR_1331	2008/07/01	17 022.43
8827	Electricity Conductor	ABC	FAR_1332	2008/07/01	17 024.04
8828	Electricity Conductor	ABC	FAR_1333	2008/07/01	17 035.38

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
8829	Electricity Conductor	ABC	FAR_1334	2008/07/01	17 171.99
8830	Electricity Conductor	ABC	FAR_1335	2008/07/01	17 173.62
8831	Electricity Conductor	ABC	FAR_1336	2008/07/01	17 227.32
8832	Electricity Conductor	ABC	FAR_1337	2008/07/01	17 268.77
8833	Electricity Conductor	ABC	FAR_1338	2008/07/01	17 321.99
8842	Electricity Conductor	ABC	FAR_629	2008/07/01	8 258.58
8890	Electricity Conductor	Domestic 3	FAR_951	2008/07/01	20 031.04
8901	Electricity Conductor	Domestic 3	FAR_952	2008/07/01	20 509.28
8908	LV Conductor	Steel Pole	FAR_302	2008/07/01	24 295.54
8935	Electricity Conductor	Aerial bundle - domestic 2	FAR_791	2008/07/01	3 744 746.50
8944	Electricity Conductor	ABC	FAR_1339	2008/07/01	17 382.12
8946	Electricity Conductor	ABC	FAR_1340	2008/07/01	17 383.77
8947	Electricity Conductor	ABC	FAR_1341	2008/07/01	17 471.54
8948	Electricity Conductor	ABC	FAR_1342	2008/07/01	17 473.20
8949	Electricity Conductor	ABC	FAR_1343	2008/07/01	17 496.75
8950	Electricity Conductor	ABC	FAR_1344	2008/07/01	17 814.25
8951	Electricity Conductor	ABC	FAR_1345	2008/07/01	17 912.23
8952	Electricity Conductor	ABC	FAR_1346	2008/07/01	18 313.56
8953	Electricity Conductor	ABC	FAR_1347	2008/07/01	18 313.56
8954	Electricity Conductor	ABC	FAR_1348	2008/07/01	18 652.31
8955	Electricity Conductor	ABC	FAR_1349	2008/07/01	18 722.99
8956	Perimeter Protection	Steel Pallasade	FAR_135	2008/07/01	10 990.32
8957	Electricity Conductor	ABC	FAR_1350	2008/07/01	18 726.51
8961	Irrigation Pivot	Spilpunt	FAR_6298	2008/07/01	143 144.32
8963	Building	Building, Concrete Roof And Structure	FAR_63	2008/07/01	127 283.21
8964	Electricity Conductor	ABC	FAR_630	2008/07/01	8 758.09
8967	Irrigation Pivot	Pivot 5 towers, 298m, Spilpunte	FAR_6302	2008/07/01	175 543.24
9012	LV Conductor	Wood Pole	FAR_469	2008/07/01	13 506.42
9024	Electricity Conductor	Domestic 3	FAR_953	2008/07/01	20 551.24
9031	LV Conductor	Steel Pole	FAR_303	2008/07/01	72 886.62
9058	Electricity Conductor	Commercial	FAR_792	2008/07/01	15 312.94
9069	Electricity Conductor	Commercial	FAR_793	2008/07/01	17 988.08
9070	Electricity Conductor	ABC	FAR_1351	2008/07/01	18 971.49
9071	Electricity Conductor	ABC	FAR_1352	2008/07/01	19 010.23
9072	Electricity Conductor	ABC	FAR_1353	2008/07/01	19 456.18
9073	Electricity Conductor	ABC	FAR_1354	2008/07/01	19 456.18
9074	Electricity Conductor	ABC	FAR_1355	2008/07/01	19 456.18
9075	Electricity Conductor	ABC	FAR_1356	2008/07/01	19 795.96
9076	Electricity Conductor	ABC	FAR_1357	2008/07/01	19 808.30
9077	Electricity Conductor	ABC	FAR_1358	2008/07/01	19 832.43
9078	Electricity Conductor	ABC	FAR_1359	2008/07/01	19 834.32
9079	Perimeter Protection	Steel Pallasade	FAR_136	2008/07/01	3 297.10
9080	Electricity Conductor	ABC	FAR_1360	2008/07/01	19 981.43
9081	Electricity Conductor	ABC	FAR_1361	2008/07/01	19 981.43
9082	Electricity Conductor	ABC	FAR_1362	2008/07/01	20 005.01
9083	Electricity Conductor	ABC	FAR_1363	2008/07/01	20 010.94

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
9087	Electricity Conductor	ABC	FAR_631	2008/07/01	9 609.89
9135	Building	Face Brick, Zinc Roof	FAR_47	2008/07/01	439 932.17
9147	Electricity Conductor	Domestic 3	FAR_954	2008/07/01	20 792.63
9154	LV Conductor	Steel Pole	FAR_304	2008/07/01	24 295.54
9165	LV Conductor	Steel Pole	FAR_305	2008/07/01	24 295.54
9177	Electricity Conductor	Commercial	FAR_794	2008/07/01	23 569.67
9196	Electricity Conductor	ABC	FAR_1364	2008/07/01	20 032.03
9197	Electricity Conductor	ABC	FAR_1365	2008/07/01	20 062.49
9198	Electricity Conductor	ABC	FAR_1366	2008/07/01	20 079.23
9199	Electricity Conductor	ABC	FAR_1367	2008/07/01	20 143.52
9200	Electricity Conductor	ABC	FAR_1368	2008/07/01	20 353.85
9201	Electricity Conductor	ABC	FAR_1369	2008/07/01	20 385.33
9202	Perimeter Protection	Steel Pallasade C32 SUBSTATION	FAR_137	2008/07/01	17 584.51
9203	Electricity Conductor	ABC	FAR_1370	2008/07/01	20 484.93
9204	Electricity Conductor	ABC	FAR_1371	2008/07/01	20 825.07
9205	Electricity Conductor	ABC	FAR_1372	2008/07/01	20 889.99
9206	Electricity Conductor	ABC	FAR_1373	2008/07/01	21 057.47
9207	Electricity Conductor	ABC	FAR_1374	2008/07/01	21 437.51
9208	Electricity Conductor	ABC	FAR_1375	2008/07/01	21 668.74
9209	Electricity Conductor	ABC	FAR_1376	2008/07/01	21 709.20
9210	Electricity Conductor	ABC	FAR_632	2008/07/01	10 660.81
9221	Electricity Conductor	ABC	FAR_633	2008/07/01	11 188.08
9274	LV Conductor	Steel Pole	FAR_306	2008/07/01	24 295.54
9284	Electricity Conductor	Domestic 3	FAR_955	2008/07/01	21 140.95
9300	Electricity Conductor	Commercial	FAR_795	2008/07/01	24 451.92
9308	Electricity Conductor	ABC	FAR_1377	2008/07/01	21 711.26
9309	Electricity Conductor	ABC	FAR_1378	2008/07/01	21 749.27
9310	Electricity Conductor	ABC	FAR_1379	2008/07/01	21 786.37
9311	Perimeter Protection	Steel Pallasade	FAR_138	2008/07/01	2 967.39
9312	Electricity Conductor	ABC	FAR_1380	2008/07/01	21 799.86
9313	Electricity Conductor	ABC	FAR_1381	2008/07/01	21 926.11
9314	Electricity Conductor	ABC	FAR_1382	2008/07/01	21 928.19
9315	Electricity Conductor	ABC	FAR_1383	2008/07/01	22 092.44
9316	Electricity Conductor	ABC	FAR_1384	2008/07/01	22 233.69
9317	Electricity Conductor	ABC	FAR_1385	2008/07/01	22 320.70
9318	Electricity Conductor	ABC	FAR_1386	2008/07/01	22 422.11
9319	Electricity Conductor	ABC	FAR_1387	2008/07/01	22 429.64
9320	Electricity Conductor	ABC	FAR_1388	2008/07/01	22 435.41
9321	Electricity Conductor	ABC	FAR_1389	2008/07/01	22 435.42
9344	Electricity Conductor	ABC	FAR_634	2008/07/01	11 304.22
9354	LV Conductor	Wood Pole	FAR_472	2008/07/01	1 929.49
9397	LV Conductor	Steel Pole	FAR_307	2008/07/01	24 295.54
9407	Electricity Conductor	Domestic 3	FAR_956	2008/07/01	21 211.09
9418	Electricity Conductor	Domestic 3	FAR_957	2008/07/01	21 216.70
9420	Perimeter Protection		BH-1	2008/07/01	13 188.38
9421	Electricity Conductor	ABC	FAR_1390	2008/07/01	22 569.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
9422	Electricity Conductor	ABC	FAR_1391	2008/07/01	22 832.52
9423	Electricity Conductor	ABC	FAR_1392	2008/07/01	22 834.69
9424	Electricity Conductor	ABC	FAR_1393	2008/07/01	22 866.06
9425	Electricity Conductor	ABC	FAR_1394	2008/07/01	23 162.73
9426	Electricity Conductor	ABC	FAR_1395	2008/07/01	23 163.32
9427	Electricity Conductor	ABC	FAR_1396	2008/07/01	23 257.37
9428	Electricity Conductor	ABC	FAR_1397	2008/07/01	23 271.12
9429	Electricity Conductor	ABC	FAR_1398	2008/07/01	23 390.82
9430	Electricity Conductor	ABC	FAR_1399	2008/07/01	23 452.19
9433	Electricity Conductor	ABC	FAR_1400	2008/07/01	23 539.10
9437	Electricity Conductor	Commercial	FAR_796	2008/07/01	29 459.47
9467	Electricity Conductor	ABC	FAR_635	2008/07/01	11 385.09
9477	LV Conductor	Wood Pole	FAR_473	2008/07/01	1 929.49
9488	LV Conductor	Wood Pole	FAR_474	2008/07/01	3 858.98
9506	LV Conductor	Steel Pole	FAR_308	2008/07/01	24 295.54
9539	Electricity Conductor	Domestic 3	FAR_958	2008/07/01	21 257.32
9544	Electricity Conductor	ABC	FAR_1401	2008/07/01	23 882.11
9545	Electricity Conductor	ABC	FAR_1402	2008/07/01	23 884.38
9546	Electricity Conductor	ABC	FAR_1403	2008/07/01	23 903.77
9547	Electricity Conductor	ABC	FAR_1404	2008/07/01	23 967.53
9548	Electricity Conductor	ABC	FAR_1405	2008/07/01	24 074.03
9549	Electricity Conductor	ABC	FAR_1406	2008/07/01	24 322.65
9550	Electricity Conductor	ABC	FAR_1407	2008/07/01	25 921.54
9551	Electricity Conductor	ABC	FAR_1408	2008/07/01	26 216.29
9552	Electricity Conductor	ABC	FAR_1409	2008/07/01	26 246.66
9553	Perimeter Protection	Steel Pallasade	FAR_141	2008/07/01	2 747.58
9554	Electricity Conductor	ABC	FAR_1410	2008/07/01	26 282.25
9555	Electricity Conductor	ABC	FAR_1411	2008/07/01	26 512.68
9556	Electricity Conductor	ABC	FAR_1412	2008/07/01	26 558.78
9557	Electricity Conductor	ABC	FAR_1413	2008/07/01	26 566.81
9558	Electricity Conductor	Commercial	FAR_797	2008/07/01	30 324.67
9569	Electricity Conductor	Commercial	FAR_798	2008/07/01	30 768.65
9588	Electricity Conductor	ABC	FAR_636	2008/07/01	11 557.55
9599	Electricity Conductor	ABC	FAR_637	2008/07/01	14 355.61
9609	LV Conductor	Wood Pole	FAR_475	2008/07/01	15 435.91
9638	Valve	Pneumatic Valve	FAR_31	2013/07/01	2 388.81
9656	Electricity Conductor	Domestic 3	FAR_959	2008/07/01	21 390.27
9664	Electricity Conductor	ABC	FAR_1414	2008/07/01	26 806.60
9665	Electricity Conductor	ABC	FAR_1415	2008/07/01	27 102.11
9666	Electricity Conductor	ABC	FAR_1416	2008/07/01	27 310.14
9667	Electricity Conductor	ABC	FAR_1417	2008/07/01	27 509.12
9668	Electricity Conductor	ABC	FAR_1418	2008/07/01	27 785.49
9669	Electricity Conductor	ABC	FAR_1419	2008/07/01	28 425.30
9670	Perimeter Protection	clearvu	FAR_142	2008/07/01	3 297.10
9671	Electricity Conductor	ABC	FAR_1420	2008/07/01	29 320.84
9672	Electricity Conductor	ABC	FAR_1421	2008/07/01	29 458.36
9673	Electricity Conductor	ABC	FAR_1422	2008/07/01	29 896.94

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
9674	Electricity Conductor	ABC	FAR_1423	2008/07/01	30 022.05
9675	Electricity Conductor	ABC	FAR_1424	2008/07/01	30 035.90
9676	Electricity Conductor	ABC	FAR_1425	2008/07/01	30 046.33
9677	Electricity Conductor	ABC	FAR_1426	2008/07/01	30 086.13
9686	Electricity Conductor	Commercial	FAR_799	2008/07/01	37 233.38
9702	Electricity Conductor	ABC	FAR_638	2008/07/01	14 918.55
9726	LV Conductor	Wood Pole	FAR_476	2008/07/01	9 647.44
9737	Guard Rails	Steel	FAR_3106	2008/07/01	37 681.09
9738	Guard Rails	Steel	FAR_3107	2008/07/01	152 476.96
9740	Guard Rails	Steel	FAR_3109	2008/07/01	6 134.13
9741	Guard Rails	Steel	FAR_3110	2008/07/01	13 144.57
9762	Electricity Conductor	ABC	FAR_1427	2008/07/01	30 107.60
9763	Electricity Conductor	ABC	FAR_1428	2008/07/01	30 533.79
9764	Electricity Conductor	ABC	FAR_1429	2008/07/01	30 536.69
9765	Perimeter Protection	SUBSTATION C5 Steel Pallasade	FAR_143	2008/07/01	15 386.44
9766	Electricity Conductor	ABC	FAR_1430	2008/07/01	30 816.71
9767	Electricity Conductor	ABC	FAR_1431	2008/07/01	31 117.44
9768	Electricity Conductor	ABC	FAR_1432	2008/07/01	31 349.60
9769	Electricity Conductor	ABC	FAR_1433	2008/07/01	31 675.19
9770	Electricity Conductor	ABC	FAR_1434	2008/07/01	32 300.58
9771	Electricity Conductor	ABC	FAR_1435	2008/07/01	32 449.56
9772	Electricity Conductor	ABC	FAR_1436	2008/07/01	32 588.68
9773	Electricity Conductor	ABC	FAR_1437	2008/07/01	32 993.05
9774	Electricity Conductor	ABC	FAR_1438	2008/07/01	32 996.18
9775	Electricity Conductor	ABC	FAR_1439	2008/07/01	33 093.01
9787	Building	Face Brick, Cement Tile Roof, no roof	FAR_96	2008/07/01	87 513.60
9788	Electricity Conductor	Domestic 3	FAR_960	2008/07/01	21 418.32
9804	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_80	2008/07/01	79 552.01
9805	Electricity Conductor	Commercial	FAR_800	2008/07/01	38 899.52
9819	Electricity Conductor	ABC	FAR_639	2008/07/01	15 787.24
9843	LV Conductor	Wood Pole	FAR_477	2008/07/01	1 929.49
9882	Perimeter Protection	Steel Pallasade	FAR_144	2008/07/01	10 990.32
9883	Electricity Conductor	ABC	FAR_1440	2008/07/01	33 443.17
9884	Electricity Conductor	ABC	FAR_1441	2008/07/01	33 813.26
9885	Electricity Conductor	ABC	FAR_1442	2008/07/01	33 827.43
9886	Electricity Conductor	ABC	FAR_1443	2008/07/01	33 995.03
9887	Electricity Conductor	ABC	FAR_1444	2008/07/01	34 506.46
9888	Electricity Conductor	ABC	FAR_1445	2008/07/01	34 746.96
9889	Electricity Conductor	ABC	FAR_1446	2008/07/01	35 389.88
9890	Electricity Conductor	ABC	FAR_1447	2008/07/01	35 627.20
9891	Electricity Conductor	ABC	FAR_1448	2008/07/01	35 630.58
9892	Electricity Conductor	ABC	FAR_1449	2008/07/01	35 644.34
9894	Electricity Conductor	ABC	FAR_1450	2008/07/01	35 937.02
9895	Electricity Conductor	ABC	FAR_1451	2008/07/01	36 730.70
9897	Electricity Conductor	Domestic 3	FAR_961	2008/07/01	21 418.39

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
9908	Electricity Conductor	Domestic 3	FAR_962	2008/07/01	21 905.09
9921	Electricity Conductor	Commercial	FAR_801	2008/07/01	44 898.49
9935	Building	Big Substation Building, Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_64	2008/07/01	127 283.21
9936	Electricity Conductor	ABC	FAR_640	2008/07/01	16 174.22
9945	LV Conductor	Wood Pole	FAR_478	2008/07/01	1 929.49
9984	LV Conductor	Wood Pole	FAR_314	2008/07/01	1 929.49
10001	Electricity Conductor	ABC	FAR_1452	2008/07/01	36 961.87
10002	Electricity Conductor	ABC	FAR_1453	2008/07/01	37 243.77
10003	Electricity Conductor	ABC	FAR_1454	2008/07/01	37 449.87
10004	Electricity Conductor	ABC	FAR_1455	2008/07/01	38 949.19
10005	Electricity Conductor	ABC	FAR_1456	2008/07/01	39 032.19
10006	Electricity Conductor	ABC	FAR_1457	2008/07/01	39 046.86
10007	Electricity Conductor	ABC	FAR_1458	2008/07/01	39 197.39
10008	Electricity Conductor	ABC	FAR_1459	2008/07/01	39 426.17
10009	Perimeter Protection	Steel Pallasade	FAR_146	2008/07/01	472 583.64
10010	Electricity Conductor	ABC	FAR_1460	2008/07/01	40 123.41
10011	Electricity Conductor	ABC	FAR_1461	2008/07/01	40 417.99
10012	Electricity Conductor	ABC	FAR_1462	2008/07/01	40 752.99
10013	Electricity Conductor	ABC	FAR_1463	2008/07/01	40 797.36
10014	Electricity Conductor	ABC	FAR_1464	2008/07/01	40 913.10
10024	Electricity Conductor	Domestic 3	FAR_963	2008/07/01	21 937.52
10037	Electricity Conductor	Commercial	FAR_802	2008/07/01	44 909.59
10048	Electricity Conductor	Commercial	FAR_803	2008/07/01	46 583.70
10052	Electricity Conductor	ABC	FAR_641	2008/07/01	16 401.96
10063	Electricity Conductor	ABC	FAR_642	2008/07/01	16 725.46
10100	LV Conductor	Wood Pole	FAR_315	2008/07/01	1 929.49
10106	Electricity Conductor	ABC	FAR_1465	2008/07/01	40 991.39
10107	Electricity Conductor	ABC	FAR_1466	2008/07/01	41 220.72
10108	Electricity Conductor	ABC	FAR_1467	2008/07/01	41 225.72
10109	Electricity Conductor	ABC	FAR_1468	2008/07/01	41 417.49
10110	Electricity Conductor	ABC	FAR_1469	2008/07/01	41 540.63
10111	Perimeter Protection	Brick Wall - facebrick	FAR_147	2008/07/01	9 001.84
10112	Electricity Conductor	ABC	FAR_1470	2008/07/01	41 916.64
10113	Electricity Conductor	ABC	FAR_1471	2008/07/01	42 107.57
10114	Electricity Conductor	ABC	FAR_1472	2008/07/01	42 399.51
10115	Electricity Conductor	ABC	FAR_1473	2008/07/01	42 655.18
10116	Electricity Conductor	ABC	FAR_1474	2008/07/01	42 659.23
10117	Electricity Conductor	ABC	FAR_1475	2008/07/01	43 809.05
10118	Electricity Conductor	ABC	FAR_1476	2008/07/01	43 822.80
10119	Electricity Conductor	ABC	FAR_1477	2008/07/01	44 475.98
10140	Electricity Conductor	Domestic 3	FAR_964	2008/07/01	22 094.65
10166	Electricity Conductor	Commercial	FAR_804	2008/07/01	60 925.80
10174	Water Pumps	Civils and Pipes	FAR_6423	2008/07/01	496 572.47
10175	Water Pumps	Civils and Pipes	FAR_6424	2008/07/01	505 782.47
10176	Water Pumps	Civils and Pipes	FAR_6425	2008/07/01	496 572.47

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
10181	Electricity Conductor	ABC	FAR_643	2008/07/01	17 234.84
10182	Water Pumps	Civils and Pipes	FAR_6430	2008/07/01	757 029.60
10183	Water Pumps	Civils and Pipes	FAR_6431	2008/07/01	757 029.60
10184	Water Pumps	Civils and Pipes	FAR_6432	2008/07/01	757 029.60
10191	LV Conductor	Wood Pole	FAR_481	2008/07/01	5 788.47
10204	LV Conductor	Wood Pole	FAR_316	2008/07/01	1 929.49
10227	Electricity Conductor	ABC	FAR_1478	2008/07/01	44 599.64
10228	Electricity Conductor	ABC	FAR_1479	2008/07/01	44 743.04
10229	Perimeter Protection	Brick Wall	FAR_148	2008/07/01	15 753.21
10230	Electricity Conductor	ABC	FAR_1480	2008/07/01	45 012.95
10231	Electricity Conductor	ABC	FAR_1481	2008/07/01	45 020.53
10232	Electricity Conductor	ABC	FAR_1482	2008/07/01	45 326.37
10233	Electricity Conductor	ABC	FAR_1483	2008/07/01	45 603.30
10234	Electricity Conductor	ABC	FAR_1484	2008/07/01	45 664.97
10235	Electricity Conductor	ABC	FAR_1485	2008/07/01	45 899.16
10236	Electricity Conductor	ABC	FAR_1486	2008/07/01	47 892.82
10237	Electricity Conductor	ABC	FAR_1487	2008/07/01	47 911.84
10238	Electricity Conductor	ABC	FAR_1488	2008/07/01	48 129.53
10239	Electricity Conductor	ABC	FAR_1489	2008/07/01	48 129.53
10240	Perimeter Protection	Brick Wall	FAR_149	2008/07/01	6 751.38
10257	Electricity Conductor	Domestic 3	FAR_965	2008/07/01	22 208.21
10268	Electricity Conductor	Domestic 3	FAR_966	2008/07/01	22 343.88
10275	Electricity Conductor	Commercial	FAR_805	2008/07/01	71 456.18
10298	Water Pumps	Pipes	FAR_6438	2008/07/01	948 112.63
10300	Electricity Conductor	ABC	FAR_644	2008/07/01	17 241.37
10301	Water Pumps	Civils and Pipes	FAR_6440	2008/07/01	1 044 262.70
10302	Water Pumps	Civils and Pipes	FAR_6441	2013/07/01	95 661.49
10303	Water Pumps	Civils and Pipes	FAR_6442	2008/07/01	1 320 541.99
10304	Water Pumps	Green Pipes	FAR_6443	2008/07/01	523 348.44
10306	Water Pumps	Civils and Pipes	FAR_6445	2008/07/01	545 256.05
10310	LV Conductor	Wood Pole	FAR_482	2008/07/01	5 788.47
10323	LV Conductor	Wood Pole	FAR_317	2008/07/01	1 929.49
10335	Electricity Conductor	ABC	FAR_1490	2008/07/01	49 093.63
10336	Electricity Conductor	ABC	FAR_1491	2008/07/01	49 181.92
10337	Electricity Conductor	ABC	FAR_1492	2008/07/01	49 475.42
10338	Electricity Conductor	ABC	FAR_1493	2008/07/01	49 544.76
10339	Electricity Conductor	ABC	FAR_1494	2008/07/01	49 544.76
10340	Electricity Conductor	ABC	FAR_1495	2008/07/01	50 314.68
10341	Electricity Conductor	ABC	FAR_1496	2008/07/01	50 604.50
10342	Electricity Conductor	ABC	FAR_1497	2008/07/01	51 020.32
10343	Electricity Conductor	ABC	FAR_1498	2008/07/01	51 126.77
10344	Electricity Conductor	ABC	FAR_1499	2008/07/01	51 428.48
10346	Perimeter Protection	Brick Wall	FAR_150	2008/07/01	27 005.51
10347	Electricity Conductor	ABC	FAR_1500	2008/07/01	51 919.44
10348	Electricity Conductor	ABC	FAR_1501	2008/07/01	52 140.10
10387	Electricity Conductor	Domestic 3	FAR_967	2008/07/01	22 518.61
10394	Electricity Conductor	Commercial	FAR_806	2008/07/01	77 415.56

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
10405	Water Pumps	Civils and Pipes	FAR_6446	2008/07/01	545 256.05
10406	Water Pumps	Civils and Pipes	FAR_6447	2008/07/01	545 256.05
10407	Water Pumps	Civils and Pipes	FAR_6448	2008/07/01	569 597.83
10408	Water Pumps	Civils and Pipes	FAR_6449	2008/07/01	613 413.05
10409	Electricity Conductor	ABC	FAR_645	2008/07/01	17 648.68
10411	Water Pumps	Civils and Pipes	FAR_6451	2008/07/01	613 413.05
10428	LV Conductor	Wood Pole	FAR_483	2008/07/01	5 788.47
10456	Electricity Conductor	ABC	FAR_1502	2008/07/01	52 244.80
10457	Electricity Conductor	ABC	FAR_1503	2008/07/01	52 573.97
10458	Electricity Conductor	ABC	FAR_1504	2008/07/01	53 272.15
10459	Electricity Conductor	ABC	FAR_1505	2008/07/01	53 399.80
10460	Electricity Conductor	ABC	FAR_1506	2008/07/01	53 631.05
10461	Electricity Conductor	ABC	FAR_1507	2008/07/01	53 673.01
10462	Electricity Conductor	ABC	FAR_1508	2008/07/01	53 911.98
10463	Electricity Conductor	ABC	FAR_1509	2008/07/01	54 335.73
10464	Perimeter Protection	Clearview Fence	FAR_151	2008/07/01	29 079.61
10465	Electricity Conductor	ABC	FAR_1510	2008/07/01	54 998.15
10466	Electricity Conductor	ABC	FAR_1511	2008/07/01	55 215.51
10467	Electricity Conductor	ABC	FAR_1512	2008/07/01	55 920.19
10468	Electricity Conductor	ABC	FAR_1513	2008/07/01	56 263.83
10469	Electricity Conductor	ABC	FAR_1514	2008/07/01	57 621.13
10505	Electricity Conductor	Domestic 3	FAR_968	2008/07/01	22 701.38
10512	Electricity Conductor	Commercial	FAR_807	2008/07/01	79 627.11
10523	Electricity Conductor	Commercial	FAR_808	2008/07/01	80 299.26
10527	Electricity Conductor	ABC	FAR_646	2008/07/01	17 650.99
10538	Electricity Conductor	ABC	FAR_647	2008/07/01	17 757.30
10539	Pump and Motor 1.5kw,415255(14157)	Pump and Motor 1.5kw,415255(14157)	FAR_6470	2008/07/01	80 327.90
10562	LV Conductor	Wood Pole	FAR_320	2008/07/01	1 929.49
10576	Electricity Conductor	ABC	FAR_1515	2008/07/01	58 211.83
10577	Electricity Conductor	ABC	FAR_1516	2008/07/01	58 300.39
10578	Electricity Conductor	ABC	FAR_1517	2008/07/01	58 880.45
10579	Electricity Conductor	ABC	FAR_1518	2008/07/01	59 502.57
10580	Electricity Conductor	ABC	FAR_1519	2008/07/01	60 693.67
10581	Perimeter Protection	Diamond Mesh and Steel Poles	FAR_152	2008/07/01	25 935.87
10582	Electricity Conductor	ABC	FAR_1520	2008/07/01	60 715.69
10583	Electricity Conductor	ABC	FAR_1521	2008/07/01	61 222.25
10584	Electricity Conductor	ABC	FAR_1522	2008/07/01	61 228.06
10585	Electricity Conductor	ABC	FAR_1523	2008/07/01	61 492.94
10586	Electricity Conductor	ABC	FAR_1524	2008/07/01	61 641.06
10587	Electricity Conductor	ABC	FAR_1525	2008/07/01	62 486.75
10588	Electricity Conductor	ABC	FAR_1526	2008/07/01	63 167.77
10589	Electricity Conductor	ABC	FAR_1527	2008/07/01	63 930.05
10622	Electricity Conductor	Domestic 3	FAR_969	2008/07/01	22 879.32
10631	Elevated Storage	Steel Tank, Reservoir	FAR_9698	2008/07/01	3 562 160.84
10640	Electricity Conductor	Commercial	FAR_809	2008/07/01	89 207.63

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
10655	Electricity Conductor	ABC	FAR_648	2008/07/01	18 851.07
10665	LV Conductor	Wood Pole	FAR_486	2008/07/01	5 788.47
10679	LV Conductor	Wood Pole	FAR_321	2008/07/01	1 929.49
10699	Electricity Conductor	ABC	FAR_1528	2008/07/01	63 965.72
10700	Electricity Conductor	ABC	FAR_1529	2008/07/01	65 599.62
10702	Electricity Conductor	ABC	FAR_1530	2008/07/01	66 294.86
10703	Electricity Conductor	ABC	FAR_1531	2008/07/01	66 295.53
10704	Electricity Conductor	ABC	FAR_1532	2008/07/01	66 888.95
10705	Electricity Conductor	ABC	FAR_1533	2008/07/01	67 878.79
10706	Electricity Conductor	ABC	FAR_1534	2008/07/01	68 078.95
10707	Electricity Conductor	ABC	FAR_1535	2008/07/01	68 200.40
10708	Electricity Conductor	ABC	FAR_1536	2008/07/01	70 486.42
10709	Electricity Conductor	ABC	FAR_1537	2008/07/01	72 025.60
10710	Electricity Conductor	ABC	FAR_1538	2008/07/01	73 076.87
10711	Electricity Conductor	ABC	FAR_1539	2008/07/01	77 278.80
10712	Perimeter Protection	Diamond Mesh and Steel Poles	FAR_154	2008/07/01	96 612.56
10741	Elevated Storage	Steel Tank	FAR_9699	2008/07/01	602 763.52
10742	Electricity Conductor	Domestic 3	FAR_970	2008/07/01	23 651.68
10743	Elevated Storage	JoJo Tank	FAR_9700	2008/07/01	60 276.35
10744	Elevated Storage	Steel Tank	FAR_9701	2008/07/01	90 414.53
10747	Elevated Storage	Steel Tank	FAR_9704	2008/07/01	904 942.89
10749	Building	Zinc structure and steel	FAR_9706	2012/07/01	3 311.75
10750	Building	Zinc over Steel Frame, container	FAR_9707	2008/07/01	4 702.83
10753	Electricity Conductor	Domestic 3	FAR_971	2008/07/01	23 651.83
10760	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_81	2008/07/01	775 438.17
10761	Electricity Conductor	Commercial	FAR_810	2008/07/01	116 626.98
10775	Electricity Conductor	ABC	FAR_649	2008/07/01	18 951.41
10799	LV Conductor	Wood Pole	FAR_322	2008/07/01	3 858.98
10810	LV Conductor	Wood Pole	FAR_323	2008/07/01	3 858.98
10811	Electricity Conductor	ABC	FAR_1540	2008/07/01	79 897.52
10812	Electricity Conductor	ABC	FAR_1541	2008/07/01	80 591.73
10813	Electricity Conductor	ABC	FAR_1542	2008/07/01	81 606.60
10814	Electricity Conductor	ABC	FAR_1543	2008/07/01	84 051.24
10815	Electricity Conductor	ABC	FAR_1544	2008/07/01	84 212.81
10816	Electricity Conductor	ABC	FAR_1545	2008/07/01	90 287.00
10817	Electricity Conductor	ABC	FAR_1546	2008/07/01	90 743.96
10818	Electricity Conductor	ABC	FAR_1547	2008/07/01	91 016.15
10819	Electricity Conductor	ABC	FAR_1548	2008/07/01	92 362.44
10820	Electricity Conductor	ABC	FAR_1549	2008/07/01	102 767.85
10822	Electricity Conductor	ABC	FAR_1550	2008/07/01	119 305.55
10823	Electricity Conductor	ABC	FAR_1551	2008/07/01	120 303.72
10824	Electricity Conductor	ABC	FAR_1552	2008/07/01	140 109.24
10862	Building	Zinc over Steel Frame	FAR_9711	2008/07/01	4 702.83
10863	Building	Zinc over Steel Frame	FAR_9712	2008/07/01	4 702.83
10865	Traffic Lights	Traffic Lights/Cantilever	FAR_9714	2008/07/01	87 285.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
10866	Traffic Lights	Traffic Lights	FAR_9715	2008/07/01	87 285.96
10868	Valve chamber for normal valve	Chamber	FAR_9717	2008/07/01	68 157.01
10869	Valve chamber for normal valve	Chamber	FAR_9718	2008/07/01	68 157.01
10870	Valve chamber	Chamber	FAR_9719	2008/07/01	68 157.01
10871	Electricity Conductor	Domestic 3	FAR_972	2008/07/01	23 695.25
10875	Pipe Works	Sludge dewatering unit	FAR_9723	2008/07/01	243 417.88
10878	Electricity Conductor	Commercial	FAR_811	2008/07/01	248 497.04
10888	Electricity Conductor	Commercial	FAR_812	2008/07/01	299 259.59
10893	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_65	2008/07/01	127 283.21
10894	Electricity Conductor	ABC	FAR_650	2008/07/01	18 951.54
10896	Pump	Pump	FAR_6501	2008/07/01	1 179 359.62
10914	LV Conductor	Wood Pole	FAR_489	2008/07/01	7 717.95
10928	LV Conductor	Wood Pole	FAR_324	2008/07/01	1 929.49
10932	Electricity Conductor	ABC	FAR_1553	2008/07/01	145 357.65
10933	Electricity Conductor	ABC	FAR_1554	2008/07/01	155 007.28
10934	Electricity Conductor	ABC	FAR_1555	2008/07/01	163 081.53
10935	Electricity Conductor	ABC	FAR_1556	2008/07/01	196 925.91
10936	Electricity Conductor	ABC	FAR_1557	2008/07/01	206 356.04
10937	Electricity Conductor	ABC	FAR_1558	2008/07/01	255 158.86
10938	Electricity Conductor	ABC	FAR_1559	2008/07/01	281 994.68
10940	Electricity Conductor	ABC	FAR_1560	2008/07/01	408 318.01
10941	Electricity Conductor	ABC	FAR_1561	2008/07/01	459 898.86
10942	MV Mini-Sub Station	Transformer	FAR_1562	2008/07/01	105 420.69
10943	MV Mini-Sub Station	MINI SUBSTATION A20 Mini-Sub Station	FAR_1563	2008/07/01	105 420.69
10944	MV Mini-Sub Station C10	Transformer MINI SUBSTATION C10	FAR_1564	2008/07/01	105 420.69
10945	Mini Substation C11	MINI SUBSTATION C11 Transformer	FAR_1565	2008/07/01	105 420.69
10987	Electricity Conductor	Domestic 3	FAR_973	2008/07/01	23 714.12
11003	Building	Face Brick, Zinc Roof	FAR_49	2008/07/01	23 463.05
11010	Water Pumps	Mechanical and Electrical	FAR_6509	2008/07/01	148 484.91
11011	Electricity Conductor	ABC	FAR_651	2008/07/01	19 010.22
11019	Elevated Storage	Jo-Jo Tank	FAR_6518	2012/07/01	6 808.62
11021	Electricity Conductor	ABC	FAR_652	2008/07/01	19 346.80
11022	Elevated Storage	Jo-Jo Tank	FAR_6520	2012/07/01	6 808.62
11023	Jo-Jo Tank	Jo-Jo Tank	FAR_6521	2008/07/01	9 668.56
11031	LV Conductor	Wood Pole	FAR_325	2008/07/01	7 717.95
11047	Electricity Conductor	Commercial	FAR_813	2008/07/01	305 278.53
11052	MV Mini-Sub Station C12	Transformer MINI SUBSTATION C12	FAR_1566	2008/07/01	105 420.69
11053	Mini Substation C13	Transformer MINI SUBSTATION C13	FAR_1567	2008/07/01	105 420.69
11054	Mini Substation C14	Transformer MINI SUBSTATION C14	FAR_1568	2008/07/01	105 420.69
11055	Mini Substation C15	Transformer MINI SUBSTATION C15	FAR_1569	2008/07/01	105 420.69

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
11056	Perimeter Protection	Diamond Mesh, Barb Wire and Steel Poles	FAR_157	2008/07/01	115 014.95
11057	Mini Substation C17	Transformer	FAR_1570	2008/07/01	105 420.69
11058	Mini Substation C18	Transformer	FAR_1571	2008/07/01	105 420.69
11059	Mini Substation C3	Transformer MINI SUBSTATION C3	FAR_1572	2008/07/01	105 420.69
11060	Mini Substation C4A	Transformer MINI SUBSTATION C4A	FAR_1573	2008/07/01	105 420.69
11061	Mini Substation C8	Transformer MINI SUBSTATION C8	FAR_1574	2008/07/01	105 420.69
11062	MV Mini-Sub Station C9	Transformer MINI SUBSTATION C9	FAR_1575	2008/07/01	105 420.69
11063	MV Mini-Sub Station	Transformer MINISUBSTATION A18E	FAR_1576	2008/07/01	105 420.69
11064	MV Mini-Sub Station	SUBSTATION A25 TRANSFORMER	FAR_1577	2008/07/01	105 420.69
11065	MV Mini-Sub Station	BOTLENG PROPER MINI SUBSTATION 2 Transformer	FAR_1578	2008/07/01	253 412.74
11118	LV Conductor	Wood Pole	FAR_326	2008/07/01	1 929.49
11129	Elevated Storage	Jo-Jo Tank	FAR_6523	2008/07/01	9 668.56
11130	Elevated Storage	Jo-Jo Tank	FAR_6524	2008/07/01	9 668.56
11131	Jo-Jo Tank	Jo-Jo Tank	FAR_6525	2008/07/01	9 668.56
11133	Elevated Storage	Jo-Jo Tank	FAR_6527	2012/07/01	1 409.03
11134	Elevated Storage	Jo-Jo Tank	FAR_6528	2012/07/01	1 409.03
11136	Electricity Conductor	ABC	FAR_653	2008/07/01	20 179.00
11140	Elevated Storage	Jo-Jo Tank	FAR_6533	2012/07/01	2 639.11
11144	Electricity Conductor	Domestic 3	FAR_974	2008/07/01	24 056.23
11155	Electricity Conductor	Domestic 3	FAR_975	2008/07/01	24 113.33
11162	Electricity Conductor	Commercial	FAR_814	2008/07/01	317 983.16
11170	Mini Substation	Mini Sub	B75	2008/07/01	253 412.74
11172	MV Mini-Sub Station	Transformer	FAR_1580	2008/07/01	253 412.74
11173	MV Mini-Sub Station	Transformer	FAR_1581	2008/07/01	253 412.74
11174	MV Mini-Sub Station	Transformer	FAR_1582	2008/07/01	253 412.74
11175	MV Mini-Sub Station MS 1	Transformer C30B MINI SUB M-S-2	FAR_1583	2008/07/01	253 412.74
11176	Transformer	Transformer	FAR_1584	2008/07/01	253 412.74
11177	MV Mini-Sub Station	MINI SUB A7 Transformer	FAR_1585	2008/07/01	253 412.74
11178	Mini Substation B5	Mini Substation B5 Transformer	FAR_1586	2008/07/01	253 412.74
11179	MV Transformer A10B	Transformer A10B	FAR_1587	2008/07/01	253 412.74
11180	MV Mini-Sub Station	MINI SUBSTATION A18A Transformer	FAR_1588	2008/07/01	253 412.74
11181	MV Mini-Sub Station	Transformer MINI SUBSTATION A10	FAR_1589	2008/07/01	253 412.74
11183	MV Mini-Sub Station	MINI SUBSTATION A21 Transformer	FAR_1590	2008/07/01	253 412.74
11209	LV Conductor	Wood Pole	FAR_328	2008/07/01	1 929.49
11240	MV Mini-Sub Station	MINI SUBSTATION A3A Mini-Sub Station	FAR_1591	2008/07/01	253 412.74
11241	Mini Substation C19	MINI SUBSTATION C20	FAR_1592	2008/07/01	253 412.74
11242	Mini Substation C20	Transformer MINI SUBSTATION C20	FAR_1593	2008/07/01	253 412.74

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
11243	Mini Substation C21	MINI SUBSTATION C21 TRANSFORMER	FAR_1594	2008/07/01	253 412.74
11244	Mini Substation C22	MINI SUBSTATION C22 TRANSFORMER	FAR_1595	2008/07/01	253 412.74
11245	Mini Substation C23	MINI SUBSTATION C23 TRANSFORMER	FAR_1596	2008/07/01	253 412.74
11246	Mini Substation C7	Transformer MINI SUBSTATION C7	FAR_1597	2008/07/01	253 412.74
11247	MV Mini-Sub Station	Transformer MINI SUBSTATION D2	FAR_1598	2008/07/01	253 412.74
11248	Mini Substation B6	Transformer	FAR_1599	2008/07/01	253 412.74
11251	MV Mini-Sub Station	Transformer	FAR_1600	2008/07/01	253 412.74
11252	MV Mini-Sub Station	Transformer	FAR_1601	2008/07/01	253 412.74
11253	MV Switch Station	Mini sub switchgear	FAR_1602	2008/07/01	253 412.74
11256	Elevated Storage	Jo-Jo Tank	FAR_6537	2012/07/01	2 639.11
11258	Elevated Storage	Jo-Jo Tank	FAR_6539	2008/07/01	3 747.66
11259	Electricity Conductor	ABC	FAR_654	2008/07/01	20 871.05
11264	Elevated Storage	Jo-Jo Tank	FAR_6544	2008/07/01	3 747.66
11265	Elevated Storage	Jo-Jo Tank	FAR_6545	2008/07/01	7 495.32
11266	Elevated Storage	Jo-Jo Tank	FAR_6546	2008/07/01	3 747.66
11267	Elevated Storage	Jo-Jo Tank	FAR_6547	2008/07/01	3 747.66
11271	Electricity Conductor	Commercial	FAR_815	2008/07/01	390 585.53
11282	Borehole only, no pump, no motor	Borehole only, no pump, no motor	FAR_9750	2008/07/01	2 962.27
11285	Water Pumps	Borehole only, no pump, no motor	FAR_9753	2008/07/01	2 962.27
11286	Electricity Conductor	Domestic 3	FAR_976	2008/07/01	25 157.54
11287	Electricity Conductor	Domestic 3	FAR_977	2008/07/01	25 217.58
11288	Electricity Conductor	Domestic 3	FAR_978	2008/07/01	25 627.87
11289	Electricity Conductor	Domestic 3	FAR_979	2008/07/01	25 836.87
11291	Electricity Conductor	Domestic 3	FAR_980	2008/07/01	26 140.23
11292	Electricity Conductor	Domestic 3	FAR_981	2008/07/01	26 431.23
11293	Electricity Conductor	Domestic 3	FAR_982	2008/07/01	26 436.96
11294	Electricity Conductor	Domestic 3	FAR_983	2008/07/01	27 061.57
11295	Electricity Conductor	Domestic 3	FAR_984	2008/07/01	27 080.84
11338	MV Mini-Sub Station	MINI SUBSTATION 1Transformer	FAR_1603	2008/07/01	252 958.79
11339	MV Mini-Sub Station	Transformer	FAR_1604	2008/07/01	252 958.79
11340	MV Mini-Sub Station	Transformer	FAR_1605	2008/07/01	252 958.79
11341	Mini sub	Mini sub	B78	2008/07/01	252 958.79
11342	MV Mini-Sub Station MS1	Transformer MINI SUBSTATION C30A	FAR_1607	2008/07/01	252 958.79
11343	Mini_sub_transformer	Hawker siddeley	B2	2008/07/01	252 958.79
11344	MV Mini-Sub Station	Transformer MINISUBSTATION A18D	FAR_1609	2008/07/01	252 958.79
11345	Perimeter Protection	Diamond Mesh, Barb Wire and Steel Poles	FAR_161	2008/07/01	31 054.04
11346	MV Mini-Sub Station	Transformer SUBSTATION A13	FAR_1610	2008/07/01	252 958.79
11347	MV Mini-Sub Station	SUBSTATION A2B TRANSFORMER	FAR_1611	2008/07/01	252 958.79

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
11348	MV Mini-Sub Station	Mini-Sub Station SUBSTATION A26	FAR_1612	2008/07/01	252 958.79
11349	MV Mini-Sub Station	Mini-Sub Station	FAR_1613	2008/07/01	388 978.17
11350	MV Mini-Sub Station	Mini-Sub Station MINI SUBSTATION D2B	FAR_1614	2008/07/01	388 978.17
11351	MV Mini-Sub Station	SUBSTATION A24 Transformer	FAR_1615	2008/07/01	388 978.17
11352	Elevated Storage	Jo-Jo Tank	FAR_6548	2008/07/01	3 747.66
11353	Elevated Storage	Jo-Jo Tank	FAR_6549	2008/07/01	3 747.66
11354	Electricity Conductor	ABC	FAR_655	2008/07/01	21 388.87
11360	Reservoir	Plastic Tank	FAR_6555	2008/07/01	3 747.66
11361	Telemetry	Telemetry	FAR_6556	2012/12/21	8 016.06
11364	Telemetry	Telemetry	FAR_6559	2008/07/01	84 449.09
11365	Electricity Conductor	ABC	FAR_656	2008/07/01	21 555.20
11380	Electricity Conductor	Commercial	FAR_816	2008/07/01	502 203.31
11391	Electricity Conductor	Domestic 3	FAR_817	2008/07/01	4 407.35
11394	Electricity Conductor	Domestic 3	FAR_985	2008/07/01	27 531.41
11395	Electricity Conductor	Domestic 3	FAR_986	2008/07/01	28 186.88
11396	Electricity Conductor	Domestic 3	FAR_987	2008/07/01	28 232.97
11397	Electricity Conductor	Domestic 3	FAR_988	2008/07/01	28 278.91
11398	Electricity Conductor	Domestic 3	FAR_989	2008/07/01	28 759.17
11400	Electricity Conductor	Domestic 3	FAR_990	2008/07/01	28 821.72
11401	Electricity Conductor	Domestic 3	FAR_991	2008/07/01	28 905.13
11402	Electricity Conductor	Domestic 3	FAR_992	2008/07/01	29 332.19
11403	Electricity Conductor	Domestic 3	FAR_993	2008/07/01	29 456.52
11404	Electricity Conductor	Domestic 3	FAR_994	2008/07/01	29 456.92
11405	Electricity Conductor	Domestic 3	FAR_995	2008/07/01	29 972.36
11406	Electricity Conductor	Domestic 3	FAR_996	2008/07/01	29 997.44
11407	Electricity Conductor	Domestic 3	FAR_997	2008/07/01	30 041.16
11413	Building	Face Brick, Zinc Roof	FAR_33	2012/07/01	74 352.28
11423	Distribution/Pillar Boxes	Meter Box	FAR_1617	2008/07/01	1 545.70
11424	Distribution/Pillar Boxes	Meter Box	2021_Electricity_3	2008/07/01	1 545.70
11425	Distribution/Pillar Boxes	BOTLENG PROPER POLE TRANSFORMER 10	FAR_1619	2008/07/01	1 545.70
11427	Distribution/Pillar Boxes	Meter Box	FAR_1620	2008/07/01	1 545.70
11428	Distribution/Pillar Boxes	Meter Box	FAR_1621	2008/07/01	1 545.70
11429	Distribution/Pillar Boxes	Meter Box	2021_Electricity_5	2008/07/01	1 545.70
11430	Distribution/Pillar Boxes	Meter Box	2021_Electricity_10	2008/07/01	1 545.70
11431	Distribution/Pillar Boxes	Meter Box	FAR_1624	2008/07/01	1 545.70
11432	Distribution/Pillar Boxes	Meter Box	2021_Electricity_14	2008/07/01	1 545.70
11433	Distribution/Pillar Boxes	Meter Box	2021_Electricity_16	2008/07/01	1 545.70
11435	Distribution/Pillar Boxes	Meter Box	FAR_1628	2008/07/01	1 545.70

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
11473	Electricity Conductor	ABC	FAR_657	2008/07/01	21 746.42
11485	Electricity Conductor	Domestic 3	FAR_818	2008/07/01	4 621.97
11506	Electricity Conductor	Domestic 3	FAR_998	2008/07/01	30 119.58
11507	Electricity Conductor	Domestic 3	FAR_999	2008/07/01	30 144.21
11534	Distribution/Pillar Boxes	Meter Box	FAR_1629	2008/07/01	1 545.70
11536	Distribution/Pillar Boxes	Meter Box	FAR_1630	2008/07/01	1 545.70
11537	Distribution/Pillar Boxes	Meter Box	FAR_1631	2008/07/01	1 545.70
11538	Distribution/Pillar Boxes	Meter Box	FAR_1632	2008/07/01	1 545.70
11539	Distribution/Pillar Boxes	Meter Box	FAR_1633	2008/07/01	1 545.70
11540	Distribution/Pillar Boxes	Meter Box	FAR_1634	2008/07/01	1 545.70
11541	Distribution/Pillar Boxes	Meter Box	2021_Electricity_26	2008/07/01	1 545.70
11543	Distribution/Pillar Boxes	Pillar Box	FAR_1637	2008/07/01	1 545.70
11544	Distribution/Pillar Boxes	Meter Box SUBSTATION B3	2021_Electricity_39	2008/07/01	1 545.70
11562	Telemetry	Telemetry	FAR_6574	2008/07/01	84 449.09
11563	Telemetry	Telemetry	FAR_6575	2008/07/01	84 449.09
11565	Telemetry	Telemetry	FAR_6577	2008/07/01	84 449.09
11567	Telemetry	Telemetry	FAR_6579	2008/07/01	84 449.09
11568	Electricity Conductor	ABC	FAR_658	2008/07/01	21 833.08
11569	Telemetry	Telemetry	FAR_6580	2008/07/01	84 449.09
11570	Telemetry	Telemetry	N128	2008/07/01	84 449.09
11571	Telemetry	Telemetry	FAR_6582	2008/07/01	84 449.09
11572	Telemetry	Telemetry	FAR_6583	2008/07/01	84 449.09
11573	Telemetry	Telemetry	FAR_6584	2008/07/01	84 449.09
11574	Telemetry	Telemetry	FAR_6585	2008/07/01	84 449.09
11575	Telemetry	Telemetry	FAR_6586	2008/07/01	84 449.09
11594	Electricity Conductor	Domestic 3	FAR_819	2008/07/01	4 714.63
11634	Distribution/Pillar Boxes	Distribution/Pillar Boxes	FAR_1643	2012/07/01	1 157.05
11637	Distribution/Pillar Boxes	Ground	2021_Electricity_40	2008/07/01	1 643.07
11638	Distribution/Pillar Boxes	Ground	FAR_1647	2008/07/01	1 643.07
11639	Distribution/Pillar Boxes	Ground	FAR_1648	2008/07/01	1 643.07
11640	Distribution/Pillar Boxes	Ground	FAR_1649	2008/07/01	1 643.07
11642	Distribution/Pillar Boxes	Ground	FAR_1650	2008/07/01	1 643.07
11643	Distribution/Pillar Boxes	Ground	2021_Electricity_6	2008/07/01	1 643.07
11644	Distribution/Pillar Boxes	Ground	FAR_1652	2008/07/01	1 643.07
11645	Distribution/Pillar Boxes	Ground	FAR_1653	2008/07/01	1 643.07
11646	LV Conductor	Wood Pole	FAR_332	2008/07/01	5 788.47
11657	LV Conductor	Wood Pole	FAR_333	2008/07/01	3 858.98

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
11674	Telemetry	Telemetry	FAR_6587	2008/07/01	84 449.09
11677	Electricity Conductor	ABC	FAR_659	2008/07/01	22 687.13
11679	Pipe Works	Valve	N120	2008/07/01	5 720.32
11682	Pipe Works	Valve	FAR_6594	2008/07/01	5 720.32
11685	Pipe Works	Valve 100mm	FAR_6597	2008/07/01	6 572.28
11703	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_82	2008/07/01	483 676.19
11704	Electricity Conductor	Domestic 3	FAR_820	2008/07/01	4 718.16
11715	Electricity Conductor	Domestic 3	FAR_821	2008/07/01	4 720.05
11747	Distribution/Pillar Boxes	Ground	FAR_1657	2008/07/01	1 643.07
11750	Perimeter Protection	Diamond Mesh, Barb Wire and Steel Poles	FAR_166	2008/07/01	196 675.56
11752	Distribution/Pillar Boxes	Ground	FAR_1661	2008/07/01	1 643.07
11753	Distribution/Pillar Boxes	Pole	FAR_1662	2008/07/01	1 643.07
11755	Distribution/Pillar Boxes	Ground	FAR_1664	2008/07/01	1 643.07
11756	Distribution/Pillar Boxes	Ground	FAR_1665	2008/07/01	1 643.07
11757	Distribution/Pillar Boxes	Ground	FAR_1666	2008/07/01	1 643.07
11766	LV Conductor	Wood Pole	FAR_334	2008/07/01	1 929.49
11786	Building	Inlet Works Building, Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_66	2008/07/01	528 225.31
11787	Electricity Conductor	ABC	FAR_660	2008/07/01	22 876.81
11798	Electricity Conductor	ABC	FAR_661	2008/07/01	24 002.13
11799	Valve	Valve 150mm	FAR_6610	2008/07/01	6 328.86
11810	Electricity Conductor	Domestic 3	FAR_822	2008/07/01	4 729.82
11856	Distribution/Pillar Boxes	Kiosk ground	FAR_1667	2008/07/01	1 643.07
11857	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_8	2008/07/01	1 643.07
11859	Perimeter Protection	Diamond Mesh, Barb Wire and Steel Poles	FAR_167	2008/07/01	165 621.52
11861	Distribution/Pillar Boxes	Ground	FAR_1671	2008/07/01	1 643.07
11865	Distribution/Pillar Boxes	Ground	FAR_1675	2008/07/01	1 643.07
11866	Distribution/Pillar Boxes		FAR_1676	2008/07/01	1 643.07
11867	Distribution/Pillar Boxes	Ground	FAR_1677	2008/07/01	1 643.07
11868	Distribution/Pillar Boxes	Ground	FAR_1678	2008/07/01	1 643.07
11898	Valve	Valve 150mm	FAR_6611	2008/07/01	6 328.86
11902	Valve	Large Valve Inside Chamber	FAR_6615	2008/07/01	6 328.86
11907	Electricity Conductor	ABC	FAR_662	2008/07/01	26 459.89
11919	Electricity Conductor	Domestic 3	FAR_823	2008/07/01	5 047.95
11971	Distribution/Pillar Boxes	Ground	FAR_1682	2008/07/01	1 643.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
11972	Distribution/Pillar Boxes	Ground	FAR_1683	2008/07/01	1 643.07
11973	Distribution/Pillar Boxes	Ground	FAR_1684	2008/07/01	1 643.07
11976	Distribution/Pillar Boxes	Ground	FAR_1687	2008/07/01	1 643.07
11978	Distribution/Pillar Boxes	Ground	FAR_1689	2008/07/01	1 643.07
11980	Distribution/Pillar Boxes	Ground	FAR_1690	2008/07/01	1 643.07
11981	Distribution/Pillar Boxes	Kiosk Ground	FAR_1691	2008/07/01	1 643.07
11985	Kerbing	Flat	FAR_3360	2008/07/01	37 924.51
12012	Valve	Control valve in the chamber	FAR_6626	2008/07/01	6 328.86
12016	Electricity Conductor	ABC	FAR_663	2008/07/01	27 019.53
12018	Water valve	Water valve	FAR_6631	2008/07/01	6 328.86
12022	Pipe Works	Valve	FAR_6635	2008/07/01	7 302.54
12028	Electricity Conductor	Domestic 3	FAR_824	2008/07/01	5 168.28
12080	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_9	2008/07/01	1 643.07
12090	Distribution/Pillar Boxes	Ground	FAR_1700	2008/07/01	1 643.07
12092	Distribution/Pillar Boxes	Ground	2021_Electricity_68	2008/07/01	1 643.07
12120	LV Conductor	Wood Pole	FAR_503	2008/07/01	9 647.44
12125	Electricity Conductor	ABC	FAR_664	2008/07/01	28 175.12
12127	Pipe Works	Valve	FAR_6641	2008/07/01	7 302.54
12128	Water valve	Water valve bermaid 150mm	N125	2008/07/01	7 302.54
12130	Water valve	Water valve bermad	N123	2008/07/01	7 302.54
12132	Pipe Works	Valve	FAR_6646	2008/07/01	9 006.46
12133	Pipe Works	Gate Valve (Green)	FAR_6647	2008/07/01	9 006.46
12137	Electricity Conductor	Domestic 3	FAR_825	2008/07/01	5 430.32
12147	Electricity Conductor	Domestic 3	FAR_826	2008/07/01	5 442.53
12192	Distribution/Pillar Boxes	Ground	FAR_1704	2008/07/01	1 643.07
12194	Distribution/Pillar Boxes	Ground	FAR_1706	2008/07/01	1 643.07
12197	Distribution/Pillar Boxes	Distribution Pillar Box	FAR_1709	2008/07/01	1 643.07
12198	Perimeter Protection	Diamond Mesh and Steel Poles	FAR_171	2008/07/01	55 207.17
12199	Distribution/Pillar Boxes	Ground	FAR_1710	2008/07/01	1 643.07
12201	Distribution/Pillar Boxes	Ground	FAR_1712	2008/07/01	1 643.07
12202	Distribution/Pillar Boxes	Ground	FAR_1713	2008/07/01	1 643.07
12203	Distribution/Pillar Boxes	Ground	FAR_1714	2008/07/01	1 643.07
12204	Distribution/Pillar Boxes	Ground	FAR_1715	2008/07/01	1 643.07
12205	Distribution/Pillar Boxes	Ground	2021_Electricity_1	2008/07/01	1 643.07
12234	Electricity Conductor	ABC	FAR_665	2008/07/01	31 282.11

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
12237	Pipe Works	Valve	FAR_6652	2008/07/01	16 187.29
12243	Pipe Works	Bulk Meters	FAR_6658	2008/07/01	7 789.37
12244	Bulk Meter	Bulk Meter	FAR_6659	2008/07/01	10 953.80
12245	Electricity Conductor	ABC	FAR_666	2008/07/01	31 593.65
12256	Electricity Conductor	Domestic 3	FAR_827	2008/07/01	5 500.32
12305	Distribution/Pillar Boxes	Ground	2021_Electricity_4	2008/07/01	1 643.07
12306	Perimeter Protection	Diamond Mesh, Barb Wire and Steel Poles	FAR_172	2008/07/01	64 408.37
12307	Distribution/Pillar Boxes	Ground	FAR_1720	2008/07/01	1 643.07
12310	Distribution/Pillar Boxes	Ground	FAR_1723	2008/07/01	1 643.07
12313	CONTROL PANEL	Control panel	FAR_1726	2008/07/01	1 643.07
12322	Building	Face Brick, Zinc Roof	FAR_34	2012/07/01	33 045.46
12354	Electricity Conductor	ABC	FAR_667	2008/07/01	32 166.30
12356	Pipe Works	Bulk Meters 100mm	FAR_6671	2008/07/01	11 684.06
12357	Pipe Works	Bulk Meters 100mm	FAR_6672	2008/07/01	11 684.06
12365	Electricity Conductor	Domestic 3	FAR_828	2008/07/01	5 562.51
12416	Main Control Panel	Main Control Panel, Busbar Cubicle	FAR_1731	2008/07/01	1 643.07
12417	Control Panel		FAR_1732	2008/07/01	1 643.07
12418	Distribution/Pillar Boxes	Main Control Panel	FAR_1733	2008/07/01	1 643.07
12421	Control panel	Ground	FAR_1736	2008/07/01	1 643.07
12422	Control panel	Ground	FAR_1737	2008/07/01	1 643.07
12425	High Mast Light	High Mast Light - 9 Luminaries	FAR_174	2014/06/30	158 278.28
12427	Distribution/Pillar Boxes	Kill Switch reactor aerator no 1	FAR_1741	2008/07/01	1 643.07
12428	Distribution/Pillar Boxes	Kill Switch reactor aerator no 2	FAR_1742	2008/07/01	1 643.07
12462	Electricity Conductor	ABC	FAR_668	2008/07/01	35 025.33
12463	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6680	2008/07/01	11 961.55
12467	Generator	GENERATOR 250kva	FAR_6684	2008/07/01	1 063 736.13
12468	Generator	DGDF6002 U12439X, 127427, 800kva	FAR_6686	2013/09/13	1 825 378.11
12470	Building	Face Brick, Harvey Tile Roof	FAR_6688	2008/07/01	221 851.05
12473	Electricity Conductor	Domestic 3	FAR_829	2008/07/01	5 790.88
12484	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_83	2008/07/01	152 739.85
12499	Distribution/Pillar Boxes	Kill switch reactor aerator no 3	FAR_1743	2008/07/01	1 643.07
12500	Distribution/Pillar Boxes	Aerator 1	FAR_1744	2008/07/01	1 643.07
12501	Distribution/Pillar Boxes	Control Panel Aerator 3	FAR_1745	2008/07/01	1 643.07
12503	Distribution/Pillar Boxes	Main Control Panel	FAR_1747	2008/07/01	1 643.07
12506	High Mast Light	High Mast - Luminaries	FAR_175	2013/06/30	141 282.99
12551	LV Conductor	Wood Pole	FAR_343	2008/07/01	1 929.49
12566	LV Conductor	Wood Pole	FAR_508	2008/07/01	11 576.93

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
12569	Reservoir	Brick dam	FAR_6689	2008/07/01	87 630.44
12570	Electricity Conductor		FAR_669	2014/05/16	16 070.07
12571	Brick dam	Brick dam	FAR_6690	2008/07/01	65 722.83
12572	Reservoir	Concrete	FAR_6691	2008/07/01	438 152.18
12573	Reservoir	Concrete	FAR_6692	2008/07/01	876 304.36
12574	Storage	Storage 110m * 35m * 4m	FAR_6693	2008/07/01	617 794.57
12575	Reservoir	Concrete Tank	FAR_6694	2008/07/01	9 712 373.33
12576	Reservoir	Concrete Tank	FAR_6695	2008/07/01	14 239 945.86
12577	10 Ml, Air rator dam and walkways with safety railings	10 Ml, Air rator dam and walkways with safety railings	FAR_6696	2008/07/01	14 289 945.86
12578	Reservoir	Concrete	FAR_6697	2008/07/01	1 661 132.28
12579	Reservoir	Concrete	FAR_6698	2008/07/01	2 732 755.15
12580	Storage	Concrete and brick entrance	FAR_6699	2008/07/01	1 950 653.51
12581	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_67	2008/07/01	133 647.37
12582	Electricity Conductor	ABC	FAR_670	2014/05/16	21 671.53
12583	Electricity Conductor	Domestic 3	FAR_830	2008/07/01	6 036.48
12594	Electricity Conductor	Domestic 3	FAR_831	2008/07/01	6 115.77
12599	Distribution/Pillar Boxes	Distribution / Pillar Boxes	FAR_1758	2008/07/01	1 643.07
12601	High Mast Light	HIGH MUST LIGHT	FAR_176	2013/06/30	141 282.99
12604	Main Control Panel	Ground	FAR_1762	2008/07/01	1 643.07
12605	Distribution/Pillar Boxes	Distribution / Pillar Boxes	FAR_1763	2008/07/01	1 643.07
12608	Distribution/Pillar Boxes	Distribution / Pillar Boxes	FAR_1766	2008/07/01	1 643.07
12610	Distribution/Pillar Boxes	Distribution / Pillar Boxes	FAR_1768	2008/07/01	1 643.07
12674	LV Conductor	Wood Pole	FAR_509	2008/07/01	11 576.93
12680	Storage	sewer dam concrete, 700m3	FAR_6701	2008/07/01	2 146 945.68
12681	Storage	1 Ml Concrete Dam (Biofilter)	FAR_6702	2008/07/01	2 835 818.28
12683	Storage	1 Ml, Mixing dam	FAR_6705	2008/07/01	2 835 818.28
12684	1 Ml, Screen Dam	Primary Settling Tank	FAR_6706	2008/07/01	2 835 818.28
12685	1 Ml, Screen Dam	Clarifier 2	FAR_6707	2008/07/01	2 835 818.28
12686	Clearify dam	1 Ml, Screen dam 21m dia	FAR_6708	2008/07/01	2 835 818.28
12687	Storage	Concrete air rator dam 2183m3	FAR_6709	2008/07/01	4 915 276.36
12688	Electricity Conductor	ABC	FAR_671	2014/05/16	38 703.11
12689	Reservoir	Concrete	FAR_6710	2008/07/01	5 915 054.44
12690	Reservoir	Concrete Tank	FAR_6711	2008/07/01	6 900 896.84
12691	Reservoir	Concrete	FAR_6712	2008/07/01	6 770 765.64
12692	Elevated Storage	Concrete Tower	FAR_6713	2008/07/01	7 326 878.13
12693	Elevated Storage	Concrete Tower	FAR_6714	2008/07/01	3 919 027.84
12702	Electricity Conductor	Domestic 3	FAR_832	2008/07/01	6 129.98
12709	High Mast Light	High Mast - 6 Luminaries	FAR_177	2013/06/30	141 282.99
12711	Distribution/Pillar Boxes	Control Panel	FAR_1771	2008/07/01	1 643.07
12712	Control panel 150A	Wall	FAR_1772	2008/07/01	1 643.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
12714	Control panel	Distribution / Pillar Boxes	FAR_1774	2008/07/01	1 643.07
12715	Control panel	Distribution / Pillar Boxes	FAR_1775	2008/07/01	1 643.07
12717	Distribution/Pillar Boxes	Control Panel - (Blower)	FAR_1777	2008/07/01	1 643.07
12719	Control panel	Distribution / Pillar Boxes	FAR_1779	2008/07/01	1 643.07
12720	High Mast Light	High Mast - 4 Luminaries	FAR_178	2013/06/30	141 282.99
12721	Distribution/Pillar Boxes	Control Panel	FAR_1780	2008/07/01	1 643.07
12783	Building	Face Brick, Zinc Roof	FAR_51	2008/07/01	791 877.91
12784	LV Conductor	Wood Pole	FAR_510	2008/07/01	11 576.93
12792	Elevated Storage	Concrete Tower	FAR_6715	2008/07/01	5 089 867.83
12793	Oxidation Pond	Oxidation Pond, ground	FAR_6716	2008/07/01	58 785.42
12794	Oxidation Pond	Oxidation Pond, ground	FAR_6717	2008/07/01	1 811 325.68
12795	Oxidation Pond	Oxidation Pond, ground	FAR_6718	2008/07/01	620 920.97
12796	Oxidation Pond	Oxidation Pond, ground	FAR_6719	2008/07/01	324 054.61
12797	Electricity Conductor	ABC	FAR_672	2014/05/16	62 930.83
12798	Oxidation Pond	Oxidation Pond, ground	FAR_6720	2008/07/01	324 054.61
12799	Oxidation Pond	Oxidation Pond, ground	FAR_6721	2008/07/01	581 975.63
12800	Oxidation Pond	Oxidation Pond, ground	FAR_6722	2008/07/01	290 987.82
12801	Oxidation Pond	Oxidation Pond, ground	FAR_6723	2008/07/01	661 335.95
12802	Oxidation Pond	Oxidation Pond, ground	FAR_6724	2008/07/01	1 322 671.89
12803	Oxidation Pond	Oxidation Pond, Plastic	FAR_6725	2008/07/01	1 077 536.70
12804	Drying Bed	Drying Bed - 20m * 22m	FAR_6726	2008/07/01	2 369 819.09
12811	Electricity Conductor	Domestic 3	FAR_833	2008/07/01	6 183.98
12820	Distribution/ Pillar Boxes	Main Control Panel	FAR_1781	2008/07/01	1 643.07
12821	Distribution/Pillar Boxes	Distribution / Pillar Boxes	FAR_1782	2008/07/01	1 643.07
12823	Control Panel	Distribution/Pillar Boxes	FAR_1784	2008/07/01	1 643.07
12824	Substation	Distribution/Pillar Boxes	FAR_1785	2008/07/01	1 643.07
12826	Control Panel D1	Distribution/Pillar Boxes	FAR_1787	2008/07/01	1 643.07
12827	Distribution/Pillar Boxes	Main Control Control Panel	FAR_1788	2008/07/01	1 643.07
12829	High Mast Light	High Mast 9 Luminair	FAR_179	2013/06/30	141 282.99
12830	Main control panel	Control Panel Box with Circuit Breakers, soft start PLC system, relays, contactors	FAR_1790	2008/07/01	1 643.07
12831	Distribution / Pillar Boxes	Distribution Boards	FAR_1791	2008/07/01	1 643.07
12832	Distribution/Pillar Boxes	Pole	2021_Electricity_31	2012/07/01	488.53
12833	Distribution/Pillar Boxes	Ground	2021_Electricity_33	2008/07/01	693.74
12834	LV Conductor	Wood Pole	FAR_346	2008/07/01	1 929.49
12879	LV Conductor	Wood Pole	FAR_511	2008/07/01	13 506.42
12904	Oxidation Pond	Oxidation Pond, Concrete	FAR_6728	2008/07/01	1 759 590.68
12905	Oxidation Pond	Oxidation Pond, Concrete	FAR_6729	2008/07/01	2 346 120.90
12906	Electricity Conductor	ABC	FAR_673	2014/05/16	79 026.43
12907	Oxidation Pond	Oxidation Pond, Concrete	FAR_6730	2008/07/01	7 112 419.55
12917	Electricity Conductor	ABC	FAR_674	2014/05/16	359 788.63

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
12918	Distribution/Pillar Boxes	Pole	FAR_1794	2008/07/01	693.74
12920	Distribution/Pillar Boxes	Distribution Pillar Box	2021_Electricity_73	2008/07/01	693.74
12921	Distribution/Pillar Boxes	Pole	2021_Electricity_34	2008/07/01	693.74
12922	Distribution/Pillar Boxes	Pole	FAR_1798	2008/07/01	693.74
12923	Distribution/Pillar Boxes	Pole	2021_Electricity_35	2008/07/01	693.74
12925	High Mast Light	High Mast	FAR_180	2013/06/30	141 282.99
12926	Distribution/Pillar Boxes	Pole	FAR_1800	2008/07/01	693.74
12927	Distribution/Pillar Boxes	Pole	2021_Electricity_36	2008/07/01	693.74
12928	Distribution/Pillar Boxes	Pole	FAR_1802	2008/07/01	693.74
12929	Distribution/Pillar Boxes	Pole	FAR_1803	2008/07/01	693.74
12930	Distribution/Pillar Boxes	Pole	FAR_1804	2008/07/01	693.74
12931	Distribution/Pillar Boxes	Pole	FAR_1805	2008/07/01	693.74
12934	Electricity Conductor	Domestic 3	FAR_834	2008/07/01	6 585.94
12944	Electricity Conductor	Domestic 3	FAR_835	2008/07/01	6 953.95
12954	LV Conductor	Wood Pole	FAR_348	2008/07/01	1 929.49
13026	Electricity Conductor		FAR_675	2014/05/16	209 699.11
13030	Distribution/Pillar Boxes	Pole		2008/07/01	693.74
13031	Distribution/Pillar Boxes	Pole	FAR_1807	2008/07/01	693.74
13032	Distribution/Pillar Boxes	Pole	FAR_1808	2008/07/01	693.74
13033	Distribution/Pillar Boxes	Pole	2021_Electricity_19	2008/07/01	693.74
13034	High Mast Light	9 Luminair	FAR_181	2013/06/30	141 282.99
13035	Distribution/Pillar Boxes	Pole	FAR_1810	2008/07/01	693.74
13036	Distribution/Pillar Boxes	Pole	2021_Electricity_22	2008/07/01	693.74
13037	Distribution/Pillar Boxes	Pole	2021_Electricity_27	2008/07/01	693.74
13038	Distribution/Pillar Boxes	Wall	N126	2008/07/01	693.74
13039	Distribution/Pillar Boxes	Distribution box	FAR_1814	2008/07/01	693.74
13040	Distribution/Pillar Boxes	Transformer	FAR_1815	2008/07/01	693.74
13041	Distribution/Pillar Boxes	Pole	FAR_1816	2008/07/01	693.74
13042	Distribution/Pillar Boxes	Pole	2021_Electricity_30	2008/07/01	693.74
13043	Distribution/Pillar Boxes	Pole	2021_Electricity_41	2008/07/01	693.74
13053	Electricity Conductor	Domestic 3	FAR_836	2008/07/01	6 954.02
13063	LV Conductor	Wood Pole	FAR_349	2008/07/01	1 929.49
13135	Electricity Conductor		FAR_676	2014/05/16	134 220.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
13142	Distribution/Pillar Boxes	Pole	2021_Electricity_42	2008/07/01	693.74
13143	High Mast Light	High Mast 9 Luminair	FAR_182	2013/06/30	141 282.99
13144	Distribution/Pillar Boxes	Pole transformer	2021_Electricity_47	2008/07/01	693.74
13145	Distribution/Pillar Boxes	Pole	2021_Electricity_48	2008/07/01	693.74
13147	Distribution/Pillar Boxes	Pole	FAR_1823	2008/07/01	693.74
13148	Distribution/Pillar Boxes	SUBSTATION A2 POLE	FAR_1824	2008/07/01	693.74
13153	Main control panel	Substation A	FAR_1829	2008/07/01	693.74
13154	High Mast Light	High Mast light	FAR_183	2013/06/30	141 282.99
13162	Electricity Conductor	Domestic 3	FAR_837	2008/07/01	6 954.12
13172	Building	Face Brick, Zinc Roof	FAR_35	2008/07/01	82 120.67
13244	Electricity Conductor		FAR_677	2008/07/01	31 091.42
13263	High Mast Light	9 Luminair	FAR_184	2013/06/30	141 282.99
13265	Distribution/Pillar Boxes	Pole	FAR_1841	2008/07/01	693.74
13266	Control Panel	Ground	FAR_1842	2008/07/01	693.74
13267	Distribution/Pillar Boxes	Pole	FAR_1843	2008/07/01	693.74
13271	Electricity Conductor	Domestic 3	FAR_838	2008/07/01	6 955.52
13281	Electricity Conductor	Domestic 3	FAR_839	2008/07/01	6 955.67
13338	Electricity Conductor		FAR_678	2008/07/01	42 567.07
13349	Electricity Conductor		FAR_679	2008/07/01	56 607.29
13367	CIRCUIT BRAKER	Pole	FAR_1846	2008/07/01	693.74
13369	Distribution/Pillar Boxes	Wall	FAR_1848	2008/07/01	693.74
13370	Distribution/Pillar Boxes	Wall	FAR_1849	2008/07/01	693.74
13371	High Mast Light	6 Luminair	FAR_185	2014/06/30	158 278.28
13372	Distribution/Pillar Boxes	Pole	FAR_1850	2008/07/01	693.74
13373	Main control panel	Panel	FAR_1851	2008/07/01	693.74
13376	Distribution/Pillar Boxes		FAR_1854	2008/07/01	693.74
13403	Building	Face Brick, Bobcrete Roof	FAR_84	2008/07/01	146 375.69
13404	Electricity Conductor	Domestic 3	FAR_840	2008/07/01	6 956.23
13459	Electricity Conductor		FAR_680	2008/07/01	63 408.14
13466	High Mast Light	High Mast light	FAR_186	2013/06/30	141 282.99
13468	MV Pole Transformers	Pole Transformers	FAR_1861	2014/01/31	6 120.11
13469	MV Pole Transformers	Pole Transformers	FAR_1862	2008/07/01	18 777.68
13470	MV Pole Transformers	Pole Transformers	FAR_1863	2008/07/01	18 777.68
13471	MV Pole Transformers	Pole Transformers	FAR_1864	2008/07/01	27 948.45
13473	MV Pole Transformers	Pole Transformers	FAR_1866	2008/07/01	27 948.45
13474	MV Pole Transformers	Pole Transformers	FAR_1867	2008/07/01	27 948.45
13476	MV Pole Transformers	Pole Transformers	FAR_1869	2008/07/01	27 948.45

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
13495	LV Conductor	Wood Pole	FAR_354	2008/07/01	1 929.49
13513	Electricity Conductor	Domestic 3	FAR_841	2008/07/01	6 956.33
13561	High Mast Light	High Mast - 6 Luminaries	FAR_187	2014/06/30	158 278.28
13562	MV Pole Transformers	Pole Transformers	FAR_1870	2008/07/01	27 948.45
13564	Substation	MINI SUBSTATION A3 TRANSFORMER	FAR_1872	2008/07/01	50 229.11
13565	Transformer	Transformers	FAR_1873	2008/07/01	113 789.64
13566	MV Pole Transformers	Pole Transformers	FAR_1874	2014/01/31	11 588.36
13567	MV Pole Transformers	Pole Transformers	FAR_1875	2014/01/31	11 588.36
13569	MV Pole Transformers	Pole Transformers	FAR_1877	2008/07/01	174 057.98
13570	MV Pole Transformers	Pole Transformers	FAR_1878	2008/07/01	35 555.36
13571	MV Pole Transformers	Pole Transformers	FAR_1879	2008/07/01	35 555.36
13572	High Mast Light	High Mast 6 Luminair	FAR_188	2013/06/30	141 282.99
13573	MV Pole Transformers	Pole Transformers	FAR_1880	2008/07/01	35 555.36
13574	MV Pole Transformers	Pole Transformers	FAR_1881	2008/07/01	35 555.36
13582	Electricity Conductor		FAR_681	2008/07/01	72 012.88
13604	LV Conductor	Wood Pole	FAR_355	2008/07/01	1 929.49
13615	LV Conductor	Wood Pole	FAR_356	2008/07/01	11 576.93
13622	Electricity Conductor	Domestic 3	FAR_842	2008/07/01	6 956.33
13635	Reservoir Building	Face Brick, Zinc Roof	FAR_52	2008/07/01	64 523.39
13660	MV Pole Transformers	200kva	FAR_1883	2008/07/01	215 655.60
13661	MV Pole Transformers	Pole Transformers	FAR_1884	2008/07/01	35 555.36
13662	MV Pole Transformers	Pole Transformers	FAR_1885	2008/07/01	35 555.36
13663	MV Pole Transformers	Pole Transformers	FAR_1886	2008/07/01	35 555.36
13664	MV Pole Transformers	Pole Transformers	FAR_1887	2008/07/01	35 555.36
13665	MV Pole Transformers	Pole Transformers	FAR_1888	2008/07/01	35 555.36
13666	MV Pole Transformers	Pole Transformers	FAR_1889	2008/07/01	35 555.36
13667	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_189	2014/06/30	158 278.28
13668	MV Pole Transformers	Pole Transformers	FAR_1890	2008/07/01	35 555.36
13669	MV Pole Transformers	Pole Transformers	FAR_1891	2008/07/01	35 555.36
13670	MV Pole Transformers	Pole Transformers	FAR_1892	2008/07/01	35 555.36
13671	MV Pole Transformers	Pole Transformers	FAR_1893	2008/07/01	35 555.36
13672	MV Pole Transformers	Pole Transformers	FAR_1894	2008/07/01	35 555.36
13677	Electricity Conductor		FAR_682	2008/07/01	91 648.59
13684	Electricity Conductor		FAR_683	2008/07/01	93 577.12
13731	Electricity Conductor	Domestic 3	FAR_843	2008/07/01	6 956.33

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
13742	Electricity Conductor	Domestic 3	FAR_844	2008/07/01	6 956.37
13771	MV Pole Transformers	Pole Transformers	FAR_1895	2008/07/01	35 555.36
13772	MV Pole Transformers	Pole Transformers	FAR_1896	2008/07/01	35 555.36
13773	MV Pole Transformers	Pole Transformers	FAR_1897	2008/07/01	35 555.36
13774	MV Pole Transformers	Pole Transformers	FAR_1898	2008/07/01	35 555.36
13777	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_190	2013/06/30	141 282.99
13779	MV Pole Transformers	Pole Transformers	FAR_1901	2008/07/01	35 555.36
13781	Transformer	Pole Transformer	B1	2008/07/01	35 555.36
13782	MV Pole Transformers	Pole Transformers	FAR_1904	2008/07/01	35 555.36
13783	MV Pole Transformers	Pole Transformers	FAR_1905	2008/07/01	35 555.36
13784	MV Pole Transformers	315 KVA	FAR_1906	2008/07/01	35 555.36
13793	Electricity Conductor		FAR_684	2008/07/01	97 998.13
13851	Electricity Conductor	Domestic 3	FAR_845	2008/07/01	6 956.38
13883	MV Pole Transformers	Pole Transformers	FAR_1907	2008/07/01	35 555.36
13884	MV Pole Transformers	Pole Transformers	FAR_1908	2008/07/01	35 555.36
13886	High Mast Light	HIGH MAST LIGHT - 6 Luminaries	FAR_191	2013/06/30	141 282.99
13887	MV Pole Transformers	Pole Transformers	FAR_1910	2008/07/01	35 555.36
13888	MV Pole Transformers	Pole Transformers	FAR_1911	2008/07/01	35 555.36
13889	MV Pole Transformers	Pole Transformers	FAR_1912	2008/07/01	35 555.36
13890	MV Pole Transformers	200kva	FAR_1913	2008/07/01	215 655.60
13891	MV Pole Transformers	Pole Transformers	FAR_1914	2008/07/01	215 655.60
13893	MV Pole Transformers	Pole Transformers	FAR_1916	2008/07/01	248 355.27
13894	MV Pole Transformers	Pole Transformers	FAR_1917	2008/07/01	163 159.15
13895	MV Pole Transformers	Pole Transformers	FAR_1918	2008/07/01	209 363.13
13896	pole Transformer		B5	2008/07/01	35 555.36
13901	Electricity Conductor		FAR_685	2008/07/01	120 521.38
13928	LV Conductor	Wood Pole	FAR_359	2008/07/01	1 929.49
13960	Electricity Conductor	Domestic 3	FAR_846	2008/07/01	6 956.38
13981	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_192	2013/06/30	141 282.99
13983	MV Pole Transformers	Pole Transformers	FAR_1921	2008/07/01	35 555.36
13988	Transformer	Transformers - 100 kVA	FAR_1926	2008/07/01	35 555.36
13990	MV Pole Transformers	Pole Transformers	FAR_1929	2014/01/31	19 612.79
13991	High Mast Light	HIGH MAST LIGHT 9 Luminair	FAR_193	2013/06/30	141 282.99

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
13992	MV Pole Transformers	Pole Transformers	FAR_1930	2014/01/31	209 363.13
13993	MV Pole Transformers	Pole Transformers - 200kva	FAR_1931	2014/01/31	19 612.79
13994	MV Pole Transformers	Pole Transformers	FAR_1932	2008/07/01	60 175.87
14010	Electricity Conductor		FAR_686	2008/07/01	198 800.61
14021	Electricity Conductor		FAR_687	2008/07/01	22 212.80
14023	Building	Face Brick, Concrete slab Roof	FAR_36	2008/07/01	328 482.69
14069	Electricity Conductor	Domestic 3	FAR_847	2008/07/01	6 956.38
14083	LV Conductor	Wood Pole	FAR_525	2008/07/01	46 307.72
14093	MV Pole Transformers	Pole Transformers	FAR_1933	2008/07/01	60 175.87
14095	MV Pole Transformers	Pole Transformers	FAR_1935	2008/07/01	60 175.87
14096	MV Pole Transformers	Pole Transformers	FAR_1936	2008/07/01	60 175.87
14097	MV Pole Transformers	Pole Transformers	FAR_1937	2008/07/01	60 175.87
14098	pole Transformer		B1	2008/07/01	60 175.87
14099	MV Pole Transformers	Pole Transformers	FAR_1939	2008/07/01	60 175.87
14100	High Mast Light	HIGH MAST LIGHT - 5 Luminaries	FAR_194	2013/06/30	141 282.99
14101	MV Pole Transformers	Pole Transformers	FAR_1940	2008/07/01	60 175.87
14102	Transformer	Pole Transformers - 315 kva	FAR_1941	2008/07/01	167 486.12
14103	pole Transformer		B2	2008/07/01	60 175.87
14104	Pole Transformer		Farm 1	2008/07/01	60 175.87
14105	pole Transformer		B3	2008/07/01	60 175.87
14106	MV Pole Transformers	Pole Transformers	FAR_1945	2008/07/01	60 175.87
14130	Electricity Conductor		FAR_688	2008/07/01	24 372.90
14164	Electricity Conductor	Domestic 3	FAR_848	2008/07/01	6 956.39
14175	Electricity Conductor	Domestic 3	FAR_849	2008/07/01	6 956.43
14192	LV Conductor	Wood Pole	FAR_526	2008/07/01	1 929.49
14205	MV Pole Transformers	Pole Transformers - 200kva	FAR_1946	2008/07/01	60 175.87
14206	MV Pole Transformers	Pole Transformers - 200kva	FAR_1947	2008/07/01	215 655.60
14207	MV Pole Transformers	Pole Transformers - 200kva	FAR_1948	2008/07/01	215 655.60
14208	MV Pole Transformers	Pole Transformers - 200kva	FAR_1949	2008/07/01	174 057.98
14209	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_195	2013/06/30	141 282.99
14211	MV Pole Transformers	Pole Transformers	FAR_1951	2008/07/01	60 175.87
14213	Transformer	Transformers	FAR_1953	2014/01/31	19 612.79
14214	Switchgear	MINI SUBSTATION A7	FAR_1954	2008/07/01	60 175.87
14215	MV Pole Transformers	Pole Transformers	FAR_1955	2008/07/01	70 412.76
14216	Substation	Transformers	FAR_1956	2008/07/01	70 412.76

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
14217	Substation Transformer	Transformers	FAR_1957	2008/07/01	70 412.76
14218	Substation	Transformers	FAR_1958	2008/07/01	70 412.76
14232	CBL		FARCBL	2013/09/05	68 250.00
14239	Electricity Conductor		FAR_689	2008/07/01	31 177.37
14283	Building	Concrete, Loading Beam, Bobcret Roofing Slab	FAR_85	2008/07/01	127 283.21
14284	Electricity Conductor	Domestic 3	FAR_850	2008/07/01	6 956.48
14297	Manholes	Concrete Cover	FAR_5279	2008/07/01	16 281.70
14300	Manholes	Concrete Cover	FAR_5281	2008/07/01	18 256.34
14301	Manholes	Metal Cover	FAR_5282	2008/07/01	18 256.34
14317	Mini Substation A12	Switchgear	FAR_1959	2008/07/01	70 412.76
14318	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_196	2013/06/30	141 282.99
14319	Transformers	SUBSTATION A2 TRANSFORMER	FAR_1960	2008/07/01	70 412.76
14320	Substation	Transformers 315 KVA	FAR_1961	2008/07/01	70 412.76
14321	Substation A3	Substation A3 TRANSFORMER	FAR_1962	2008/07/01	70 412.76
14322	Mini Substation A6	Transformer Mini Substation A6	FAR_1963	2008/07/01	70 412.76
14323	Mini Substation B3	Transformer Mini Substation B1	FAR_1964	2008/07/01	70 412.76
14324	Substation Transformer	Transformers SUBSTATION B4	FAR_1965	2008/07/01	70 412.76
14325	Transformer C5	SUBSTATION C5 Transformers	FAR_1966	2008/07/01	70 412.76
14326	Substation Transformer 500kva	Transformers	FAR_1967	2008/07/01	115 272.97
14327	Transformer	SUBSTATION TRANSFORMER	FAR_1968	2008/07/01	115 272.97
14328	Transformer C4	Transformers	FAR_1969	2008/07/01	115 272.97
14329	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_197	2013/06/30	141 282.99
14330	Transformer	Transformers	FAR_1970	2008/07/01	115 272.97
14331	Transformer 200kva x 3 phase	200 KVA 3 Phase Pole Transformer	NOAssetNumer-(9997)	2015/05/29	182 532.26
14332	Transformer 200kva x 3 phase	200 KVA 3 Phase Pole Transformer	NOAssetNumer-(9998)	2015/05/29	182 532.26
14333	Transformer 200kva x 3 phase	200 KVA 3 Phase Pole Transformer	NOAssetNumer-(9999)	2015/05/29	182 532.26
14334	Transformer 200kva x 3 phase	200 KVA 3 Phase Pole Transformer	NOAssetNumer-(10000)	2015/05/29	182 532.24
14335	Transformer 200kva x 3 phase	200 KVA 3 Phase Pole Transformer	NOAssetNumer-(10001)	2015/05/29	182 532.24
14336	Cables and poles of electrification of houses		NOAssetNumer-(10002)	2015/05/29	2 682 671.94
14348	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_69	2008/07/01	50 913.28
14349	Electricity Conductor		FAR_690	2008/07/01	38 434.75
14393	Electricity Conductor	Domestic 3	FAR_851	2008/07/01	6 956.48
14404	Manholes	Concrete Cover	FAR_5287	2008/07/01	18 256.34
14405	Manholes	Concrete Cover	FAR_5288	2008/07/01	18 256.34
14406	Manholes	Concrete Cover	FAR_5289	2008/07/01	18 256.34

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
14408	Manholes	Concrete with steel cover	FAR_5290	2008/07/01	18 256.34
14411	Manholes	Metal Cover	FAR_5293	2008/07/01	18 256.34
14429	Transformer	Transformers	FAR_1971	2008/07/01	115 272.97
14430	Transformer	Transformers MVS	FAR_1972	2008/07/01	115 272.97
14431	Substation	Transformers	FAR_1973	2008/07/01	115 272.97
14436	Street Lights	Steel Pole with Light	FAR_1978	2008/07/01	5 972.95
14437	Street Lights	Steel Pole with Light	FAR_1979	2008/07/01	5 972.95
14438	High Mast Light	HIGH MAST LIGHT 6 Luminair	FAR_198	2013/06/30	141 282.99
14439	Street Lights	Steel Pole with Light	FAR_1980	2008/07/01	5 972.95
14458	Electricity Conductor		FAR_691	2008/07/01	40 866.16
14468	Electricity Conductor		FAR_692	2008/07/01	51 683.03
14471	LV Conductor	Wood Pole	FAR_365	2008/07/01	1 929.49
14499	Civils And Pipes	Civils and Pipes	FAR_5297	2008/07/01	200 819.75
14500	Pipe works	Civils and Pipes	FAR_5299	2008/07/01	204 308.52
14501	Building	Building, Biofilter Pump Room, Face Brick, Zink Roof	FAR_53	2008/07/01	3 871 403.13
14503	Sewer Pumps	Irrigation Pipe Works	FAR_5300	2008/07/01	200 819.75
14504	Sewer Pumps	Civils and Pipes	FAR_5301	2008/07/01	200 819.75
14506	Sewer Pumps	Civils and Pipes	FAR_5303	2008/07/01	200 819.75
14508	Sewer Pumps	Civils and Pipes	FAR_5305	2008/07/01	200 819.75
14510	Pipe Work	Civils and Pipes	FAR_5307	2008/07/01	359 041.37
14511	Sewer Pumps	Civils and Pipes	FAR_5309	2008/07/01	359 041.37
14516	Electricity Conductor	Domestic 3	FAR_852	2008/07/01	6 956.49
14528	Street Lights	Steel Pole with Light	FAR_1985	2008/07/01	5 972.95
14533	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_199	2013/06/30	141 282.99
14534	Street Lights	Wood Pole with Light	FAR_1990	2008/07/01	5 972.95
14535	Street Lights	Steel Pole with Light	FAR_1991	2008/07/01	5 972.95
14536	Street Lights	Steel Pole with Light	FAR_1992	2008/07/01	5 972.95
14538	Street Lights	Wood Pole with Light	2021_Streetlights_47	2008/07/01	23 891.81
14539	Street Lights	Wood Pole with Light	FAR_1995	2008/07/01	5 972.95
14540	Street Lights	Wood Pole with Light	2021_Streetlights_48	2008/07/01	5 972.95
14560	Erf connection		NOAssetNumer-(10030)	2015/05/11	2 044 615.36
14561	PVC 63, 75,90,110,160 mm		NOAssetNumer-(10031)	2015/04/25	3 062 456.31
14562	63, 75,90,110,160 mm		NOAssetNumer-(10032)	2015/04/25	626 565.84
14563	Erf connection		NOAssetNumer-(10033)	2015/04/25	981 363.23
14566	Manhole		NOAssetNumer-(10036)	2015/06/05	1 805 803.79
14577	LV Conductor	Wood Pole	FAR_367	2008/07/01	1 929.49
14591	Electricity Conductor		FAR_693	2008/07/01	61 186.69
14611	Sewer Pumps	Civils and Pipes	FAR_5310	2008/07/01	534 302.24
14612	CIVIL AND PIPES	Civils and Pipes	FAR_5311	2008/07/01	534 302.24
14613	Pipe Work	Civils and Pipes	FAR_5312	2008/07/01	534 302.24
14614	Sewer Pumps	Civils and Pipes	FAR_5313	2008/07/01	534 302.24

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
14615	Sewer Pumps	Civils and Pipes	FAR_5314	2008/07/01	534 302.24
14616	Sewer Pumps	Civils and Pipes	FAR_5315	2008/07/01	534 302.24
14617	Sewer Pumps	Civils and Pipes	FAR_5316	2008/07/01	534 302.24
14621	LV Conductor	Wood Pole	FAR_532	2008/07/01	7 717.95
14625	Electricity Conductor	Domestic 3	FAR_853	2008/07/01	6 957.39
14636	Electricity Conductor	Domestic 3	FAR_854	2008/07/01	6 965.10
14639	Street Lights	Wood Pole with Light	FAR_1997	2008/07/01	5 972.95
14641	Street Lights	Wood Pole with Light	FAR_1999	2008/07/01	5 972.95
14644	High Mast Light	HIGH MAST LIGHT	FAR_200	2013/06/30	141 282.99
14686	Electricity Conductor		FAR_694	2008/07/01	132 679.95
14698	Cable		NOAssetNumer-(10042)	2014/06/24	183 643.81
14699	7 m pole		NOAssetNumer-(10043)	2014/06/24	592 095.03
14700	100kva x 3 core		NOAssetNumer-(10044)	2014/06/24	128 129.13
14701	100kva x 3 core		NOAssetNumer-(10045)	2014/06/24	128 129.13
14702	200kva		NOAssetNumer-(10046)	2014/06/24	34 629.49
14703	200kva		NOAssetNumer-(10047)	2014/06/24	34 629.49
14704	Electrification houses	POLE TRANSFORMER	NOAssetNumer-(10048)	2013/10/14	169 000.00
14705	200 KVA		NOAssetNumer-(10049)	2012/06/27	65 403.00
14706	TRANSFORMER	POLE TRANSFORMER	T4783	2012/06/27	167 486.12
14707	4 x Toilets & painting		NOAssetNumer-(10051)	2012/04/05	10 673.68
14708	75 KW Aerator		NOAssetNumer-(10052)	2012/05/29	196 137.01
14737	Street Lights	Wood Pole with Light	2021_Streetlights_39	2008/07/01	5 972.95
14739	High Mast Light	HIGH MAST LIGHT	FAR_201	2013/06/30	141 282.99
14740	Street Lights	Wood Pole with Light	FAR_2010	2008/07/01	5 972.95
14741	Street Lights	Wood Pole with Light	FAR_2011	2008/07/01	5 972.95
14744	Street Lights	Wood Pole with Light	FAR_2014	2008/07/01	5 972.95
14750	High Mast Light	9 Luminair	FAR_202	2013/06/30	141 282.99
14759	Electricity Conductor	Domestic 3	FAR_855	2008/07/01	7 045.84
14791	Building	SUBSTATION A23 Face Brick, Zinc Roof	FAR_37	2008/07/01	99 717.96
14794	Electricity Conductor		FAR_695	2008/07/01	169 835.02
14805	Electricity Conductor		FAR_696	2008/07/01	213 221.79
14811	Cable ducts , uPVC pipes		NOAssetNumer-(10057)	2012/05/29	1 562.55
14817	Aerator 30 KW		NOAssetNumer-(10063)	2009/11/17	13 138.00
14818	45 KW-4 Pole Elec Motor		NOAssetNumer-(10064)	2010/06/21	52 477.19
14820	Pump		NOAssetNumer-(10066)	2009/11/27	16 456.02
14823	Street Lights	Wood Pole with Light	FAR_2022	2008/07/01	5 972.95
14824	Street Lights	Wood Pole with Light	FAR_2023	2008/07/01	11 945.90

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
14825	Street Lights	Wood Pole with Light	2021_Streetlights_165	2008/07/01	5 972.95
14827	Street Lights	Wood Pole with Light	FAR_2026	2008/07/01	5 972.95
14828	Street Lights	Wood Pole with Light	FAR_2027	2008/07/01	5 972.95
14831	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_203	2013/06/30	141 282.99
14833	Street Lights	Wood Pole with Light	FAR_2031	2008/07/01	5 972.95
14843	Sewer Pumps	Submerseble pump supernatant pump	FAR_5344	2008/07/01	166 741.25
14868	Electricity Conductor	Domestic 3	FAR_856	2008/07/01	7 046.61
14901	LV Conductor	Wood Pole	FAR_371	2008/07/01	1 929.49
14914	Electricity Conductor		FAR_697	2008/07/01	245 586.77
14920	Waste water pump		NOAssetNumer-(10068)	2009/07/30	4 600.00
14927	Mobile reverse osmosis machine		NOAssetNumer-(10075)	2008/12/17	177 789.00
14928	100 KVA Transformer	POLE TRANSFORMER	NOAssetNumer-(10076)	2008/11/05	19 500.00
14929	Transformer	16KVA Transformer	16KVA1	2008/11/05	9 600.00
14930	1,5 kw-4 pole Motor		NOAssetNumer-(10078)	2008/09/11	2 350.00
14933	Street Lights	Wood Electricity Pole with Light	FAR_2034	2008/07/01	5 972.95
14938	High Mast Light	6 Luminair	FAR_204	2013/06/30	141 282.99
14940	Street Lights	Wood Pole with Light	FAR_2041	2008/07/01	5 972.95
14943	Street Lights	Wood Pole with Light	FAR_2044	2008/07/01	5 972.95
14944	Street Lights	Wood Pole with Light	FAR_2045	2008/07/01	5 972.95
14977	Electricity Conductor	Domestic 3	FAR_857	2008/07/01	7 046.66
14988	Electricity Conductor	Domestic 3	FAR_858	2008/07/01	7 046.66
14996	LV Conductor	Wood Pole	FAR_372	2008/07/01	1 929.49
15023	Electricity Conductor		FAR_698	2008/07/01	256 006.83
15033	300 mm		NOAssetNumer-(10083)	2009/10/05	3 312 008.22
15034	400 mm		NOAssetNumer-(10084)	2009/10/05	3 393 529.22
15035	Valve		NOAssetNumer-(10085)	2009/10/05	1 034 638.15
15036	200 mm Steel		NOAssetNumer-(10086)	2009/10/05	245 133.10
15037	300 mm Steel		NOAssetNumer-(10087)	2009/10/05	184 906.49
15038	400 mm Steel		NOAssetNumer-(10088)	2009/10/05	81 672.58
15039	200 mm puddle 4,5 mm		NOAssetNumer-(10089)	2009/10/05	68 820.51
15040	300 mm puddle 4,5 mm		NOAssetNumer-(10090)	2009/10/05	21 223.63
15041	400 mm ductile iron pipe 4,5 mm		NOAssetNumer-(10091)	2009/10/05	422 878.34
15042	350 mm ductile iron pipe 4,5 mm		NOAssetNumer-(10092)	2009/10/05	236 610.50
15043	300 mm ductile iron pipe 4,5 mm		NOAssetNumer-(10093)	2009/10/05	92 504.64
15044	250 mm ductile iron pipe 4,5 mm		NOAssetNumer-(10094)	2009/10/05	19 381.92

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
15047	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_205	2013/06/30	141 282.99
15050	Street Lights	Wood Pole with Light	FAR_2052	2008/07/01	5 972.95
15056	Street Lights	Wood Pole with Light	2021_Streetlights_34	2008/07/01	5 972.95
15057	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_206	2013/06/30	141 282.99
15071	Chlorine Tanks	Chlorine Tanks	FAR_5373	2008/07/01	21 064.17
15072	Chlorine Tanks	Chlorine Tanks	FAR_5374	2008/07/01	21 064.17
15082	Access Road	Brick	FAR_8589	2008/07/01	91 452.10
15083	Electricity Conductor	Domestic 3	FAR_859	2008/07/01	7 046.71
15084	Access Road	Brick	FAR_8590	2008/07/01	858 352.29
15085	Access Road	Brick	FAR_8591	2008/07/01	395 554.05
15105	LV Conductor	Wood Pole	FAR_373	2008/07/01	1 929.49
15132	Electricity Conductor	Aerial bundle - domestic 2	FAR_699	2008/07/01	4 245.57
15143	Electrification of 60 houses in Brakfontein		NOAssetNumer-(10095)	2007/11/21	373 967.90
15144	Lifting of manholes		NOAssetNumer-(10096)	2010/03/03	38 425.00
15154	uPVC 16 mm	uPVC 160mm Sewer Pipe	NOAssetNumer-(10106)	2009/10/02	439 225.78
15155	HDPE 20 mm		NOAssetNumer-(10107)	2009/10/02	68 578.00
15156	HDPE 40 mm		NOAssetNumer-(10108)	2009/10/02	156 749.72
15158	Street Lights	Wood Pole with Light	FAR_2062	2008/07/01	5 972.95
15159	Street Lights	Wood Pole with Light	FAR_2063	2008/07/01	5 972.95
15162	Street Lights	Wood Pole with Light	FAR_2066	2008/07/01	5 972.95
15165	Street Lights	Wood Pole with Light	FAR_2069	2008/07/01	5 972.95
15168	Street Lights	Wood Pole with Light		2008/07/01	5 972.95
15169	Street Lights	Wood Pole with Light	FAR_2072	2008/07/01	5 972.95
15173	Chlorine Tanks	Chlorine Tanks	FAR_5377	2008/07/01	21 064.17
15174	Chlorine Tanks	Chlorine Tanks	FAR_5378	2008/07/01	21 064.17
15179	Control valve (water)	Control valve (water)	FAR_5382	2008/07/01	63 653.78
15185	Access Road	Brick	FAR_8593	2008/07/01	876 152.22
15192	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_86	2008/07/01	738 242.61
15193	Electricity Conductor	Domestic 3	FAR_860	2008/07/01	7 067.57
15225	LV Conductor	Wood Pole	FAR_375	2008/07/01	1 929.49
15228	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_70	2008/07/01	22 910.98
15229	Electricity Conductor	Aerial bundle - domestic 2	FAR_700	2008/07/01	5 531.56
15240	Electricity Conductor	Aerial bundle - domestic 2	FAR_701	2008/07/01	6 369.42
15255	Erfconnections & fittings		NOAssetNumer-(10109)	2009/10/02	263 584.45
15257	Valve		NOAssetNumer-(10111)	2009/10/02	19 103.83
15258	Hydrants		NOAssetNumer-(10112)	2009/10/02	42 289.77
15261	High Mast Light		NOAssetNumer-(10115)	2012/04/12	312 410.42

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
15262	High Mast Light	6 Luminair	NOAssetNumer-(10116)	2012/04/12	312 410.42
15263	High Mast Light	6 Luminair	NOAssetNumer-(10117)	2012/04/12	312 410.42
15264	High Mast Light	6 Luminair	NOAssetNumer-(10118)	2012/04/12	312 410.42
15265	High Mast Light	6 Luminair	NOAssetNumer-(10119)	2012/04/12	312 410.42
15267	High Mast Light	6 Luminair	NOAssetNumer-(10121)	2012/04/12	312 410.42
15268	High Mast Light	High mast light	NOAssetNumer-(10122)	2012/04/12	312 410.42
15271	Street Lights	Wood Pole with Light	FAR_2076	2008/07/01	5 972.95
15275	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_208	2008/07/01	296 227.39
15276	Street Lights	Wood Pole with Light	FAR_2080	2008/07/01	5 972.95
15282	Street Lights	Wood Pole with Light	FAR_2086	2008/07/01	5 972.95
15296	Building	Face Brick, Zinc Roof	FAR_54	2008/07/01	7 625 491.01
15302	Electricity Conductor	Domestic 3	FAR_861	2008/07/01	7 138.53
15334	LV Conductor	Wood Pole	FAR_376	2008/07/01	1 929.49
15349	Electricity Conductor	Aerial bundle - domestic 2	FAR_702	2008/07/01	6 370.02
15367	High Mast Light		NOAssetNumer-(10123)	2012/04/12	312 410.42
15368	High Mast Light	8 Luminair	NOAssetNumer-(10124)	2012/04/12	312 410.42
15369	High Mast Light	6 Luminair	NOAssetNumer-(10125)	2012/04/12	312 410.42
15370	High Mast Light	9 Luminair	NOAssetNumer-(10126)	2012/04/12	312 410.42
15371	High Mast Light	6 Luminair	NOAssetNumer-(10127)	2012/04/12	312 410.42
15372	High Mast Light	9 Luminair	NOAssetNumer-(10128)	2012/04/12	312 410.42
15373	High Mast Light	High mast light - 9 Luminaries	NOAssetNumer-(10129)	2012/04/12	312 410.42
15374	High Mast Light	9 Luminair	NOAssetNumer-(10130)	2012/04/12	312 410.42
15375	High Mast Light	6 Luminair	NOAssetNumer-(10131)	2012/04/12	312 410.42
15376	High Mast Light	6 Luminair	NOAssetNumer-(10132)	2012/04/12	312 410.42
15377	Fencing		NOAssetNumer-(10133)	2013/11/25	1 572 265.40
15382	Street Lights	Wood Pole with Light	FAR_2088	2008/07/01	5 972.95
15383	Street Lights	Wood Pole with Light	FAR_2089	2008/07/01	5 972.95
15384	High Mast Light	HIGH MAST LIGHT - 4 Luminaries (LED)	FAR_209	2008/07/01	296 227.39
15385	Street Lights	Wood Pole with Light	2021_Streetlights_15	2008/07/01	5 972.95
15389	Street Lights	Wood Pole with Light	FAR_2094	2008/07/01	5 972.95
15393	Street Lights	Wood Pole with Light	2021_Streetlights_17	2008/07/01	11 945.90
15411	Electricity Conductor	Domestic 3	FAR_862	2008/07/01	7 139.18
15422	Electricity Conductor	Domestic 3	FAR_863	2008/07/01	7 139.26
15443	LV Conductor	Wood Pole	FAR_377	2008/07/01	7 717.95
15458	Electricity Conductor	Aerial bundle - domestic 2	FAR_703	2008/07/01	7 357.28

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
15465	High Mast Light	High Mast light	FAR_210	2008/07/01	296 227.39
15468	Street Lights	Wood Pole with Light	FAR_2102	2008/07/01	5 972.95
15471	Street Lights	Wood Pole with Light	FAR_2105	2008/07/01	5 972.95
15473	Street Lights	Wood Pole with Light	FAR_2107	2008/07/01	5 972.95
15476	High Mast Light	HIGH MAST LIGHT - 9 Luminaries (LED)	FAR_211	2008/07/01	296 227.39
15477	Street Lights	Wood Pole with Light	2021_Streetlights_50	2008/07/01	5 972.95
15478	Street Lights	Wood Pole with Light	FAR_2111	2008/07/01	5 972.95
15527	Electricity Conductor	Domestic 3	FAR_864	2008/07/01	7 139.33
15534	LV Conductor	Wood Pole	FAR_378	2008/07/01	1 929.49
15563	Electricity Conductor	Aerial bundle - domestic 2	FAR_704	2008/07/01	7 625.06
15573	Street Lights	Wood Pole with Light	FAR_2112	2008/07/01	5 972.95
15574	Street Lights	Wood Pole with Light	2021_Streetlights_51	2008/07/01	5 972.95
15575	Street Lights	Wood Pole with Light	2021_Streetlights_59	2008/07/01	17 918.85
15576	Street Lights	Wood Pole with Light	2021_Streetlights_60	2008/07/01	5 972.95
15577	Street Lights	Wood Pole with Light	2021_Streetlights_61	2008/07/01	5 972.95
15579	Street Lights	Wood Pole with Light	2021_Streetlights_6	2008/07/01	5 972.95
15580	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_212	2008/07/01	296 227.39
15582	Street Lights	Wood Pole with Light	2021_Streetlights_10	2008/07/01	5 972.95
15583	Street Lights	Wood Pole with Light	FAR_2122	2008/07/01	5 972.95
15584	Street Lights	Wood Pole with Light	FAR_2123	2008/07/01	5 972.95
15601	Paving	Corobrick paving	109-(1)	2008/07/01	675 858.25
15603	Building	Building	114-(3)	2008/07/01	12 249 269.16
15604	Carport	Carport	115-(4)	2008/07/01	142 239.15
15610	Paving	Corobrick paving	262	2008/07/01	203 963.08
15611	Fence	Devilsfork	264	2008/07/01	95 734.96
15620	LV Conductor	Wood Pole	FAR_543	2008/07/01	1 929.49
15636	Electricity Conductor	Domestic 3	FAR_865	2008/07/01	7 139.95
15654	Building	Face Brick, Zinc Roof	FAR_38	2008/07/01	117 315.25
15672	Electricity Conductor	Aerial bundle - domestic 2	FAR_705	2008/07/01	8 399.75
15683	Electricity Conductor	Aerial bundle - domestic 2	FAR_706	2008/07/01	8 685.60
15688	Street Lights	Steel Pole with Light	FAR_2129	2008/07/01	5 972.95
15689	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_213	2008/07/01	296 227.39
15690	Street Lights	Steel Pole with Light	FAR_2130	2008/07/01	5 972.95
15692	Street Lights	Wood Pole with Light	2021_Streetlights_12	2008/07/01	11 945.90
15693	Street Lights	Wood Pole with Light	FAR_2133	2008/07/01	5 972.95
15694	Street Lights	Wood Pole with Light	FAR_2134	2008/07/01	5 972.95
15700	Building	Building	269	2008/07/01	916 582.00
15701	Building	Building	270	2008/07/01	1 282 027.60
15702	Building	Building	271	2008/07/01	1 282 027.60
15703	Building	Building	272	2008/07/01	916 582.00
15704	Building	Building	273	2008/07/01	2 058 599.50

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
15705	Carport	Carport	275	2008/07/01	159 406.82
15729	LV Conductor	Wood Pole	FAR_544	2008/07/01	1 929.49
15740	LV Conductor	Wood Pole	FAR_545	2008/07/01	1 929.49
15750	LV Conductor	Wood Pole	FAR_381	2008/07/01	1 929.49
15759	Electricity Conductor	Domestic 3	FAR_866	2008/07/01	7 256.76
15792	Electricity Conductor	Aerial bundle - domestic 2	FAR_707	2008/07/01	8 918.74
15798	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_214	2008/07/01	296 227.39
15799	Street Lights	Wood Pole with Light	FAR_2140	2008/07/01	5 972.95
15806	Street Lights	Wood Pole with Light	FAR_2147	2008/07/01	5 972.95
15807	Street Lights	Wood Pole with Light	FAR_2148	2008/07/01	5 972.95
15808	Street Lights	Pillar Box	FAR_2149	2008/07/01	5 972.95
15821	LV Conductor	Wood Pole	FAR_546	2008/07/01	1 929.49
15828	Building	Building	2185	2008/07/01	818 192.80
15829	Building	Building	2186	2008/07/01	487 886.20
15830	Building	Building	2187	2008/07/01	818 192.80
15831	Building	Building	2188	2008/07/01	1 714 940.08
15832	Building	Building	2189	2008/07/01	1 021 999.00
15833	Building	Building	2190	2008/07/01	818 192.80
15834	Building	Building	2191	2008/07/01	1 225 805.20
15835	Building	Building	2192	2008/07/01	818 192.80
15836	Building	Building	2193	2008/07/01	818 192.80
15837	Building	Building	2194	2008/07/01	1 144 282.72
15838	Building	Building	2195	2008/07/01	1 021 999.00
15868	Electricity Conductor	Domestic 3	FAR_867	2008/07/01	7 301.73
15879	Electricity Conductor	Domestic 3	FAR_868	2008/07/01	7 420.28
15896	Street Lights	Wood Pole with Light	FAR_2152	2008/07/01	5 972.95
15897	Street Lights	Wood Pole with Light	FAR_2153	2008/07/01	5 972.95
15899	Street Lights	Steel Pole with Light	FAR_2155	2008/07/01	5 972.95
15901	Street Lights	Wood Pole with Light	2021_Streetlights_20	2008/07/01	5 972.95
15902	Street Lights	Wood Pole with Light	FAR_2158	2008/07/01	5 972.95
15903	Street Lights	Wood Pole with Light	FAR_2159	2008/07/01	5 972.95
15904	High Mast Light	HIGH MAST LIGHT - 6 Luminaries	FAR_216	2008/07/01	132 959.80
15915	Electricity Conductor	Aerial bundle - domestic 2	FAR_708	2008/07/01	8 919.86
15930	LV Conductor	Wood Pole	FAR_547	2008/07/01	1 929.49
15937	Building	Building	2196	2008/07/01	818 192.80
15938	Building	Building	2197	2008/07/01	1 429 611.40
15939	Building	Building	2198	2008/07/01	1 021 999.00
15940	Building	Building	2199	2008/07/01	25 456.96
15941	Building	Building	2200	2008/07/01	1 036 054.60
15942	Fence	Vibre-crete wall	2201	2008/07/01	189 204.70
15943	Paving	Asphalt paving	2202	2008/07/01	589 203.65
15944	Fence	Concrete palisade	2203	2008/07/01	158 165.25
15945	Carport	Carport	2204	2008/07/01	240 507.64
15946	Carport	Carport	2205	2008/07/01	94 329.40
15988	Electricity Conductor	Domestic 3	FAR_869	2008/07/01	7 833.30

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
15999	High Mast Light	HIGH MUST LIGHT - 9 Luminaries	FAR_217	2008/07/01	132 959.80
16024	Electricity Conductor	Aerial bundle - domestic 2	FAR_709	2008/07/01	8 989.18
16039	LV Conductor	Wood Pole	FAR_548	2008/07/01	1 929.49
16053	Building	Botleng Community Clinic	20_BLD_001	2008/07/01	8 459 602.35
16062	Building	Building	1765	2008/07/01	3 728 639.04
16077	LV Conductor	Wood Pole	FAR_384	2008/07/01	1 929.49
16097	Building	Face brick with concrete roof	B50	2013/10/01	1 379 045.18
16098	Electricity Conductor	Domestic 3	FAR_870	2008/07/01	7 883.58
16111	Street Lights	Steel Pole with Light	FAR_2183	2008/07/01	5 972.95
16114	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Staggered	victor2024_streetlights_5	2008/07/01	5 972.95
16118	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_219	2008/07/01	140 386.62
16119	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_71	2008/07/01	127 283.21
16120	Electricity Conductor	Aerial bundle - domestic 2	FAR_710	2008/07/01	9 085.01
16131	Electricity Conductor	Aerial bundle - domestic 2	FAR_711	2008/07/01	9 241.67
16148	LV Conductor	Wood Pole	FAR_549	2008/07/01	1 929.49
16159	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_55	2013/07/01	14 513.98
16160	LV Conductor	Wood Pole	FAR_550	2008/07/01	1 929.49
16161	Building	ablution	1766	2008/07/01	3 924 480.40
16162	Building	Building	1767	2008/07/01	326 246.80
16163	Fence	Concrete palisade	1768	2008/07/01	139 541.58
16207	Electricity Conductor	Domestic 3	FAR_871	2008/07/01	7 883.58
16219	Street Lights	Wood Pole with Light	FAR_2192	2008/07/01	5 972.95
16228	High Mast Light	HIGH MAST LIGHT - 7 Luminaries	FAR_220	2008/07/01	132 959.80
16229	Street Lights	Steel Pole with Light	2021_Streetlights_25	2008/07/01	5 972.95
16230	Street Lights	Wood Pole with Light	FAR_2201	2008/07/01	5 972.95
16238	Electricity Conductor	Aerial bundle - domestic 2	FAR_712	2008/07/01	9 390.84
16269	LV Conductor	Wood Pole	FAR_551	2008/07/01	1 929.49
16291	LV Conductor	Wood Pole	FAR_387	2008/07/01	1 929.49
16316	Electricity Conductor	Domestic 3	FAR_872	2008/07/01	7 883.63
16327	Electricity Conductor	Domestic 3	FAR_873	2008/07/01	7 883.64
16329	Street Lights	Wood Pole with Light	2021_Streetlights_29	2008/07/01	5 972.95
16330	Street Lights	Wood Pole with Light	FAR_2203	2008/07/01	5 972.95
16331	Street Lights	Wood Pole with Light	FAR_2204	2008/07/01	5 972.95
16332	Street Lights	Steel Pole with Double Light	FAR_2205	2008/07/01	5 972.95
16333	Street Lights	Wood Pole with Light	FAR_2206	2008/07/01	5 972.95
16334	Street Lights	Wood Pole with Light	FAR_2207	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
16335	Street Lights	Wood Pole with Light	FAR_2208	2008/07/01	5 972.95
16336	Street Lights	Wood Pole with Light	FAR_2209	2008/07/01	5 972.95
16337	High Mast Light	HIGH MAST LIGHT - 9 Luminaries	FAR_221	2008/07/01	138 802.84
16338	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_2	2008/07/01	5 972.95
16347	Electricity Conductor	Aerial bundle - domestic 2	FAR_713	2008/07/01	9 440.26
16378	LV Conductor	Wood Pole	FAR_552	2008/07/01	1 929.49
16385	LV Conductor	Wood Pole	FAR_388	2008/07/01	3 858.98
16431	Street Lights	Wood Pole with Light	FAR_2219	2008/07/01	11 945.90
16436	Street Lights	Wood Pole with Light	FAR_2223	2008/07/01	11 945.90
16450	Electricity Conductor	Domestic 3	FAR_874	2008/07/01	7 883.69
16456	Electricity Conductor	Aerial bundle - domestic 2	FAR_714	2008/07/01	9 798.90
16467	Electricity Conductor	Aerial bundle - domestic 2	FAR_715	2008/07/01	9 799.83
16487	LV Conductor	Wood Pole	FAR_553	2008/07/01	1 929.49
16504	Building	Face Brick, Zinc Roof SUBSTATION A3	FAR_39	2008/07/01	205 301.68
16527	High Mast Light	HIGH MAST LIGHT - 6Luminaries	FAR_223	2008/07/01	140 927.13
16533	Street Lights	Steel Pole with Light	2021_Streetlights_86	2008/07/01	5 972.95
16535	Street Lights	Wood Pole with Light	2021_Streetlights_87	2008/07/01	5 972.95
16537	Street Lights	Steel Pole with Light	2021_Streetlights_91	2008/07/01	5 972.95
16538	High Mast Light	High Mast 9 Luminair	FAR_224	2014/06/30	158 278.28
16556	Electricity Conductor	Domestic 3	FAR_875	2008/07/01	7 884.50
16576	Electricity Conductor	Aerial bundle - domestic 2	FAR_716	2008/07/01	9 915.81
16582	LV Conductor	Wood Pole	FAR_554	2008/07/01	1 929.49
16593	LV Conductor	Wood Pole	FAR_555	2008/07/01	1 929.49
16614	LV Conductor	Wood Pole	FAR_391	2008/07/01	1 929.49
16637	Street Lights	Steel Pole with Light	2021_Streetlights_62	2008/07/01	5 972.95
16639	Street Lights	Wood Pole with Light	2021_Streetlights_69	2008/07/01	5 972.95
16641	Street Lights	Steel Pole with Light	2021_Streetlights_73	2008/07/01	5 972.95
16643	Street Lights	Steel Pole with Light	2021_Streetlights_78	2008/07/01	5 972.95
16645	Street Lights	Steel Pole with Light	2021_Streetlights_81	2008/07/01	5 972.95
16648	Street Lights	Steel Pole with Light	2021_Streetlights_88	2008/07/01	5 972.95
16651	Electricity Conductor	Domestic 3	FAR_876	2008/07/01	7 884.57
16657	Electricity Conductor	Domestic 3	FAR_877	2008/07/01	7 884.57
16658	Electricity Conductor	Domestic 3	FAR_878	2008/07/01	7 988.64
16659	Electricity Conductor	Domestic 3	FAR_879	2008/07/01	8 067.05
16685	Electricity Conductor	Aerial bundle - domestic 2	FAR_717	2008/07/01	10 188.12

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
16702	LV Conductor	Wood Pole	FAR_556	2008/07/01	3 858.98
16723	LV Conductor	Wood Pole	FAR_392	2008/07/01	1 929.49
16752	Street Lights	Wood Pole with Light	FAR_2256	2008/07/01	5 972.95
16753	Street Lights	Wood Pole with Light	FAR_2257	2008/07/01	5 972.95
16756	High Mast Light	High Mast	FAR_226	2008/07/01	132 959.80
16762	Street Lights	Wood Pole with Light	FAR_2265	2008/07/01	5 972.95
16764	Building	Face Brick, Cement Tile Roof	FAR_88	2008/07/01	224 253.59
16765	Electricity Conductor	Domestic 3	FAR_880	2008/07/01	8 081.53
16776	Electricity Conductor	Domestic 3	FAR_881	2008/07/01	8 172.93
16794	Electricity Conductor	Aerial bundle - domestic 2	FAR_718	2008/07/01	11 370.90
16804	Electricity Conductor	Aerial bundle - domestic 2	FAR_719	2008/07/01	11 602.71
16811	LV Conductor	Wood Pole	FAR_557	2008/07/01	3 858.98
16847	Street Lights	Wood Pole with Light	FAR_2266	2008/07/01	5 972.95
16851	High Mast Light	High Mast 9 Luminair	FAR_227	2008/07/01	296 227.39
16852	Street Lights	Wood Pole with Light	FAR_2270	2008/07/01	4 647.60
16853	Street Lights	Wood Pole with Light	FAR_2271	2008/07/01	4 647.60
16854	Street Lights	Concrete Pole with Light	FAR_2272	2008/07/01	4 647.60
16856	Street Lights	Concrete Pole with Light	FAR_2274	2008/07/01	4 647.60
16857	Street Lights	Concrete Pole with Light	FAR_2275	2008/07/01	4 647.60
16858	Street Lights	Concrete Pole with Light	FAR_2276	2008/07/01	4 647.60
16885	Electricity Conductor	Domestic 3	FAR_882	2008/07/01	8 231.10
16913	Building	Face Brick, Bobcret Roofing Slab	FAR_72	2008/07/01	203 653.13
16914	Electricity Conductor	Aerial bundle - domestic 2	FAR_720	2008/07/01	12 577.71
16961	Street Lights	Steel Pole with Light	FAR_2280	2008/07/01	9 295.20
16962	Street Lights	Concrete Pole with Light	FAR_2281	2008/07/01	4 647.60
16967	Street Lights	Concrete Pole with Light	FAR_2286	2008/07/01	4 647.60
16969	Street Lights	Concrete Pole with Light	FAR_2288	2008/07/01	37 180.82
16970	Street Lights	Concrete Pole with Light	FAR_2289	2008/07/01	4 647.60
16971	High Mast Light	High Mast	FAR_229	2014/06/30	158 278.28
16994	Electricity Conductor	Domestic 3	FAR_883	2008/07/01	8 297.38
17009	Electricity Conductor	Aerial bundle - domestic 2	FAR_721	2008/07/01	12 614.94
17029	LV Conductor	Wood Pole	FAR_559	2008/07/01	3 858.98
17040	Building	Face Brick, Loading Beam, Bobcret Roofing Slab	FAR_56	2012/12/21	27 184.38
17041	LV Conductor	Wood Pole	FAR_560	2008/07/01	3 858.98
17074	Street Lights	Concrete Pole with Light	FAR_2294	2008/07/01	4 647.60
17075	Street Lights	Concrete Pole with Light	FAR_2295	2008/07/01	4 647.60
17076	Street Lights	Concrete Pole with Light	FAR_2296	2008/07/01	4 647.60
17078	Street Lights	Steel Pole with Light	FAR_2298	2008/07/01	4 647.60
17079	Street Lights	Steel Pole with Light	FAR_2299	2008/07/01	4 647.60
17103	Electricity Conductor	Domestic 3	FAR_884	2008/07/01	8 347.61
17118	Electricity Conductor	Aerial bundle - domestic 2	FAR_722	2008/07/01	12 961.80
17150	LV Conductor	Wood Pole	FAR_561	2008/07/01	3 858.98
17166	LV Conductor	Wood Pole	FAR_398	2008/07/01	1 929.49
17169	Street Lights	Concrete Pole with Light	FAR_2303	2008/07/01	4 647.60
17170	Street Lights	Steel Pole with Light	FAR_2304	2008/07/01	4 647.60

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
17171	Street Lights	Steel Pole with Light	FAR_2305	2008/07/01	9 295.20
17175	Street Lights	Concrete Pole with Light	FAR_2309	2008/07/01	4 647.60
17176	High Mast Light	High Mast 6 Luminair	FAR_231	2008/07/01	140 670.20
17179	Street Lights	Concrete Pole with Light	FAR_2312	2008/07/01	32 533.21
17180	Street Lights	Steel Pole with Light	FAR_2313	2008/07/01	9 295.20
17212	Electricity Conductor	Domestic 3	FAR_885	2008/07/01	8 415.33
17223	Electricity Conductor	Domestic 3	FAR_886	2008/07/01	8 418.27
17227	Electricity Conductor	Aerial bundle - domestic 2	FAR_723	2008/07/01	13 202.04
17238	Electricity Conductor	Aerial bundle - domestic 2	FAR_724	2008/07/01	13 247.38
17281	Street Lights	Wood Pole with Light	2021_Streetlights_77	2008/07/01	4 647.60
17283	Street Lights	Concrete Pole with Light	2021_Streetlights_80	2008/07/01	4 647.60
17284	Street Lights	Steel Pole with Light	FAR_2319	2008/07/01	4 647.60
17285	High Mast Light	High Mast 6 Luminair	FAR_232	2008/07/01	296 227.39
17286	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_3	2008/07/01	4 647.60
17289	Street Lights	Concrete Pole with Light	2021_Streetlights_164	2008/07/01	4 647.60
17290	Street Lights	Concrete Pole with Light	2021_Streetlights_85	2008/07/01	18 590.41
17291	Street Lights	Concrete Pole with Light	2021_Streetlights_96	2008/07/01	4 647.60
17292	Street Lights	Wood Electricity Pole with Light	2021_Streetlights_128	2008/07/01	4 647.60
17332	Electricity Conductor	Domestic 3	FAR_887	2008/07/01	8 495.69
17347	Electricity Conductor	Aerial bundle - domestic 2	FAR_725	2008/07/01	13 248.64
17371	Building	SUBSTATION C4 Face Brick, Zinc Roof	FAR_40	2008/07/01	263 959.30
17394	High Mast Light	High Mast 9 Luminair	FAR_233	2008/07/01	296 227.39
17395	Street Lights	Concrete Pole with Light	2021_Streetlights_132	2008/07/01	13 942.81
17400	Street Lights	Steel Pole with Light	FAR_2335	2008/07/01	26 276.96
17401	Street Lights	Steel Pole with Light	FAR_2336	2008/07/01	26 276.96
17402	Street Lights	Steel Pole with Light	FAR_2337	2008/07/01	26 276.96
17403	Street Lights	Steel Pole with Light	FAR_2338	2008/07/01	26 276.96
17404	Street Lights	Steel Pole with Light	FAR_2339	2008/07/01	26 276.96
17405	High mast light	6 lights	B79	2008/07/01	296 227.39
17441	Electricity Conductor	Domestic 3	FAR_888	2008/07/01	8 532.97
17455	Electricity Conductor	Aerial bundle - domestic 2	FAR_726	2008/07/01	14 166.63
17463	LV Conductor	Wood Pole	FAR_564	2008/07/01	3 858.98
17474	LV Conductor	Wood Pole	FAR_565	2008/07/01	5 788.47
17481	LV Conductor	Wood Pole	FAR_401	2008/07/01	1 929.49
17493	Street Lights	Steel Pole with Light	FAR_2343	2008/07/01	26 276.96
17494	Street Lights	Steel Pole with Light	FAR_2344	2008/07/01	26 276.96
17495	Street Lights	Steel Pole with Light	2021_Streetlights_160	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
17500	High mast light	9 lights	B82	2008/07/01	296 227.39
17503	Street Lights	Wood Pole with Light	FAR_2352	2008/07/01	26 276.96
17504	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_22	2008/07/01	26 276.96
17550	Electricity Conductor	Domestic 3	FAR_889	2008/07/01	8 625.47
17559	Building	Face Brick and abestos roof	FAR_89	2008/07/01	629 003.97
17560	Electricity Conductor	Domestic 3	FAR_890	2008/07/01	8 625.52
17564	Electricity Conductor	Aerial bundle - domestic 2	FAR_727	2008/07/01	14 259.59
17590	LV Conductor	Wood Pole	FAR_402	2008/07/01	1 929.49
17601	LV Conductor	Wood Pole	FAR_403	2008/07/01	1 929.49
17604	Street Lights	Steel Pole with Light	FAR_2355	2008/07/01	26 276.96
17606	Street Lights	Steel Pole with Light	FAR_2357	2008/07/01	26 276.96
17607	Street Lights	Wood Pole with Light	FAR_2358	2008/07/01	26 276.96
17609	High Mast Light	High Mast 6 Luminair	FAR_236	2008/07/01	296 227.39
17613	Street Lights	Steel Pole with Light	FAR_2363	2008/07/01	26 276.96
17616	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_46	2008/07/01	26 276.96
17668	Electricity Conductor	Domestic 3	FAR_891	2008/07/01	8 654.87
17673	Electricity Conductor	Aerial bundle - domestic 2	FAR_728	2008/07/01	14 260.16
17684	Electricity Conductor	Aerial bundle - domestic 2	FAR_729	2008/07/01	14 329.56
17692	LV Conductor	Wood Pole	FAR_567	2008/07/01	5 788.47
17710	LV Conductor	Wood Pole	FAR_404	2008/07/01	7 717.95
17715	Street Lights	Steel Pole with Light	FAR_2367	2008/07/01	26 276.96
17716	Street Lights	Steel Pole with Light	FAR_2368	2008/07/01	26 276.96
17717	Street Lights	Steel Pole with Light	FAR_2369	2008/07/01	26 276.96
17718	High Mast Light	High Mast 6 Luminair	FAR_237	2008/07/01	296 227.39
17723	Street Lights	Steel Pole with Light	FAR_2374	2008/07/01	26 276.96
17724	Street Lights	Steel Pole with Light	FAR_2375	2008/07/01	26 276.96
17725	Street Lights	Steel Pole with Light	FAR_2376	2008/07/01	26 276.96
17728	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Staggered	victor2024_streetlights_24	2008/07/01	26 276.96
17777	Electricity Conductor	Domestic 3	FAR_892	2008/07/01	8 741.72
17794	Electricity Conductor	Aerial bundle - domestic 2	FAR_730	2008/07/01	14 720.52
17801	LV Conductor	Wood Pole	FAR_568	2008/07/01	5 788.47

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
17812	LV Conductor	Wood Pole	FAR_569	2008/07/01	5 788.47
17819	LV Conductor	Wood Pole	FAR_405	2008/07/01	1 929.49
17827	High Mast Light	High Mast - 6 Luminaries	FAR_238	2008/07/01	296 227.39
17830	Street Lights	Steel Pole with Light	FAR_2382	2008/07/01	26 276.96
17832	Street Lights	Steel Pole with Light	FAR_2384	2008/07/01	26 276.96
17833	Street Lights	Steel Pole with Light	FAR_2385	2008/07/01	26 276.96
17834	Street Lights	Steel Pole with Light	FAR_2386	2008/07/01	26 276.96
17838	High Mast Light	High Mast - 6 Luminaries	FAR_239	2008/07/01	296 227.39
17854	LV Conductor	Wood Pole	Epole-5218	2008/07/01	1 929.49
17866	LV Conductor	Wood Pole	Epole-840	2008/07/01	1 929.49
17867	LV Conductor	Wood Pole	Epole-841	2008/07/01	1 929.49
17868	LV Conductor	Wood Pole	Epole-842	2008/07/01	1 929.49
17869	LV Conductor	Wood Pole	Epole-843	2008/07/01	1 929.49
17878	LV Conductor	Wood Pole	Epole-5205	2008/07/01	1 929.49
17879	LV Conductor	Wood Pole	Epole-5206	2008/07/01	1 929.49
17880	LV Conductor	Wood Pole	Epole-5207	2008/07/01	1 929.49
17881	LV Conductor	Wood Pole	Epole-5208	2008/07/01	1 929.49
17882	LV Conductor	Wood Pole	Epole-5226	2008/07/01	1 929.49
17883	LV Conductor	Wood Pole	Epole-5231	2008/07/01	1 929.49
17884	LV Conductor	Wood Pole	Epole-5740	2008/07/01	1 929.49
17889	LV Conductor	Wood Pole	Epole-5603	2008/07/01	1 929.49
17890	LV Conductor	Wood Pole	Epole-5606	2008/07/01	1 929.49
17891	LV Conductor	Wood Pole	Epole-101	2008/07/01	1 929.49
17892	LV Conductor	Wood Pole	Epole-102	2008/07/01	1 929.49
17893	LV Conductor	Wood Pole	Epole-103	2008/07/01	1 929.49
17894	LV Conductor	Wood Pole	Epole-104	2008/07/01	1 929.49
17895	LV Conductor	Wood Pole	Epole-105	2008/07/01	1 929.49
17896	LV Conductor	Wood Pole	Epole-106	2008/07/01	1 929.49
17897	LV Conductor	Wood Pole	Epole-107	2008/07/01	1 929.49
17898	LV Conductor	Wood Pole	Epole-108	2008/07/01	1 929.49
17899	LV Conductor	Wood Pole	Epole-109	2008/07/01	1 929.49
17900	LV Conductor	Wood Pole	Epole-160	2008/07/01	1 929.49
17901	LV Conductor	Wood Pole	Epole-161	2008/07/01	1 929.49
17902	LV Conductor	Wood Pole	Epole-162	2008/07/01	1 929.49
17903	LV Conductor	Wood Pole	Epole-165	2008/07/01	1 929.49
17904	LV Conductor	Wood Pole	Epole-167	2008/07/01	1 929.49
17905	LV Conductor	Wood Pole	Epole-168	2008/07/01	1 929.49
17906	LV Conductor	Wood Pole	Epole-169	2008/07/01	1 929.49
17907	LV Conductor	Wood Pole	Epole-170	2008/07/01	1 929.49
17908	LV Conductor	Wood Pole	Epole-171	2008/07/01	1 929.49
17909	LV Conductor	Wood Pole	Epole-172	2008/07/01	1 929.49
17910	LV Conductor	Wood Pole	Epole-173	2008/07/01	1 929.49
17911	LV Conductor	Wood Pole	Epole-174	2008/07/01	1 929.49
17912	LV Conductor	Wood Pole	Epole-70	2008/07/01	1 929.49
17913	LV Conductor	Wood Pole	Epole-97	2008/07/01	1 929.49
17914	LV Conductor	Wood Pole	Epole-98	2008/07/01	1 929.49
17915	LV Conductor	Wood Pole	Epole-99	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
17916	LV Conductor	Wood Pole	Epole-1091	2008/07/01	1 929.49
17917	LV Conductor	Wood Pole	Epole-130	2008/07/01	1 929.49
17918	LV Conductor	Wood Pole	Epole-131	2008/07/01	1 929.49
17919	LV Conductor	Wood Pole	Epole-132	2008/07/01	1 929.49
17920	LV Conductor	Wood Pole	Epole-133	2008/07/01	1 929.49
17921	LV Conductor	Wood Pole	Epole-134	2008/07/01	1 929.49
17922	LV Conductor	Wood Pole	Epole-135	2008/07/01	1 929.49
17923	LV Conductor	Wood Pole	Epole-137	2008/07/01	1 929.49
17924	LV Conductor	Wood Pole	Epole-138	2008/07/01	1 929.49
17925	LV Conductor	Wood Pole	Epole-139	2008/07/01	1 929.49
17952	LV Conductor	Wood Pole	Epole-573	2008/07/01	1 929.49
17953	LV Conductor	Wood Pole	Epole-574	2008/07/01	1 929.49
17978	LV Conductor	Wood Pole	Epole-5466	2008/07/01	1 929.49
17979	LV Conductor	Wood Pole	Epole-5469	2008/07/01	1 929.49
17980	LV Conductor	Wood Pole	Epole-5473	2008/07/01	1 929.49
17981	LV Conductor	Wood Pole	Epole-5479	2008/07/01	1 929.49
17982	LV Conductor	Wood Pole	Epole-5481	2008/07/01	1 929.49
17983	LV Conductor	Wood Pole	Epole-5485	2008/07/01	1 929.49
17984	LV Conductor	Wood Pole	Epole-5490	2008/07/01	1 929.49
17985	LV Conductor	Wood Pole	Epole-5499	2008/07/01	1 929.49
17986	LV Conductor	Wood Pole	Epole-5152	2008/07/01	1 929.49
17987	LV Conductor	Wood Pole	Epole-5153	2008/07/01	1 929.49
17988	LV Conductor	Wood Pole	Epole-5166	2008/07/01	1 929.49
18042	LV Conductor	Wood Pole	Epole-5492	2008/07/01	1 929.49
18043	LV Conductor	Wood Pole	Epole-5494	2008/07/01	1 929.49
18044	LV Conductor	Wood Pole	Epole-5495	2008/07/01	1 929.49
18045	LV Conductor	Wood Pole	Epole-5496	2008/07/01	1 929.49
18055	LV Conductor	Wood Pole	Epole-5330	2008/07/01	1 929.49
18056	LV Conductor	Wood Pole	Epole-5395	2008/07/01	1 929.49
18057	LV Conductor	Wood Pole	Epole-5396	2008/07/01	1 929.49
18058	LV Conductor	Wood Pole	Epole-5397	2008/07/01	1 929.49
18059	LV Conductor	Wood Pole	Epole-5398	2008/07/01	1 929.49
18060	LV Conductor	Wood Pole	Epole-5399	2008/07/01	1 929.49
18068	LV Conductor	Wood Pole	Epole-5314	2008/07/01	1 929.49
18069	LV Conductor	Wood Pole	Epole-5315	2008/07/01	1 929.49
18070	LV Conductor	Wood Pole	Epole-5316	2008/07/01	1 929.49
18071	LV Conductor	Wood Pole	Epole-5321	2008/07/01	1 929.49
18072	LV Conductor	Wood Pole	Epole-5322	2008/07/01	1 929.49
18073	LV Conductor	Wood Pole	Epole-5325	2008/07/01	1 929.49
18082	LV Conductor	Wood Pole	Epole-4877	2008/07/01	1 929.49
18083	LV Conductor	Wood Pole	Epole-4896	2008/07/01	1 929.49
18096	LV Conductor	Wood Pole	Epole-2768	2008/07/01	1 929.49
18114	LV Conductor	Wood Pole	Epole-5596	2008/07/01	1 929.49
18118	LV Conductor	Wood Pole	Epole-4103	2008/07/01	1 929.49
18119	LV Conductor	Wood Pole	Epole-4106	2008/07/01	1 929.49
18120	LV Conductor	Wood Pole	Epole-4110	2008/07/01	1 929.49
18121	LV Conductor	Wood Pole	Epole-4112	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18122	LV Conductor	Wood Pole	Epole-4113	2008/07/01	1 929.49
18124	LV Conductor	Wood Pole	Epole-5270	2008/07/01	1 929.49
18125	LV Conductor	Wood Pole	Epole-5271	2008/07/01	1 929.49
18126	LV Conductor	Wood Pole	Epole-5275	2008/07/01	1 929.49
18127	LV Conductor	Wood Pole	Epole-5281	2008/07/01	1 929.49
18128	LV Conductor	Wood Pole	Epole-5289	2008/07/01	1 929.49
18129	LV Conductor	Wood Pole	Epole-4022	2008/07/01	1 929.49
18130	LV Conductor	Wood Pole	Epole-4024	2008/07/01	1 929.49
18131	LV Conductor	Wood Pole	Epole-563	2008/07/01	1 929.49
18132	LV Conductor	Wood Pole	Epole-564	2008/07/01	1 929.49
18133	LV Conductor	Wood Pole	Epole-751	2008/07/01	1 929.49
18134	LV Conductor	Wood Pole	Epole-752	2008/07/01	1 929.49
18135	LV Conductor	Wood Pole	Epole-4926	2008/07/01	1 929.49
18136	LV Conductor	Wood Pole	Epole-4927	2008/07/01	1 929.49
18137	LV Conductor	Wood Pole	Epole-2670	2008/07/01	1 929.49
18138	LV Conductor	Wood Pole	Epole-3054	2008/07/01	1 929.49
18143	LV Conductor	Wood Pole	Epole-3216	2008/07/01	1 929.49
18144	LV Conductor	Wood Pole	Epole-3225	2008/07/01	1 929.49
18154	LV Conductor	Wood Pole	Epole-2647	2008/07/01	1 929.49
18155	LV Conductor	Wood Pole	Epole-2649	2008/07/01	1 929.49
18166	LV Conductor	Wood Pole	Epole-3014	2008/07/01	1 929.49
18167	LV Conductor	Wood Pole	Epole-3235	2008/07/01	1 929.49
18168	LV Conductor	Wood Pole	Epole-3240	2008/07/01	1 929.49
18181	LV Conductor	Wood Pole	Epole-3011	2008/07/01	1 929.49
18182	LV Conductor	Wood Pole	Epole-3018	2008/07/01	1 929.49
18183	LV Conductor	Wood Pole	Epole-3021	2008/07/01	1 929.49
18184	LV Conductor	Wood Pole	Epole-3026	2008/07/01	1 929.49
18185	LV Conductor	Wood Pole	Epole-3033	2008/07/01	1 929.49
18186	LV Conductor	Wood Pole	Epole-3034	2008/07/01	1 929.49
18194	LV Conductor	Wood Pole	Epole-2654	2008/07/01	1 929.49
18195	LV Conductor	Wood Pole	Epole-2658	2008/07/01	1 929.49
18196	LV Conductor	Wood Pole	Epole-2663	2008/07/01	1 929.49
18209	LV Conductor	Wood Pole	Epole-4640	2008/07/01	1 929.49
18210	LV Conductor	Wood Pole	Epole-4644	2008/07/01	1 929.49
18211	LV Conductor	Wood Pole	Epole-4646	2008/07/01	1 929.49
18212	LV Conductor	Wood Pole	Epole-5700	2008/07/01	1 929.49
18234	LV Conductor	Steel Pole	Epole-3185	2008/07/01	1 929.49
18235	LV Conductor	Wood Pole	Epole-3191	2008/07/01	1 929.49
18236	LV Conductor	Wood Pole	Epole-3193	2008/07/01	1 929.49
18237	LV Conductor	Wood Pole	Epole-3194	2008/07/01	1 929.49
18238	LV Conductor	Wood Pole	Epole-3201	2008/07/01	1 929.49
18239	LV Conductor	Wood Pole	Epole-3208	2008/07/01	1 929.49
18240	LV Conductor	Wood Pole	Epole-3209	2008/07/01	1 929.49
18241	LV Conductor	Wood Pole	Epole-3210	2008/07/01	1 929.49
18242	LV Conductor	Wood Pole	Epole-3217	2008/07/01	1 929.49
18250	LV Conductor	Wood Pole	Epole-214	2008/07/01	1 929.49
18251	LV Conductor	Wood Pole	Epole-216	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18252	LV Conductor	Wood Pole	Epole-3224	2008/07/01	1 929.49
18253	LV Conductor	Wood Pole	Epole-3227	2008/07/01	1 929.49
18254	LV Conductor	Wood Pole	Epole-3228	2008/07/01	1 929.49
18255	LV Conductor	Wood Pole	Epole-3232	2008/07/01	1 929.49
18256	LV Conductor	Wood Pole	Epole-3234	2008/07/01	1 929.49
18257	LV Conductor	Wood Pole	Epole-3237	2008/07/01	1 929.49
18258	LV Conductor	Wood Pole	Epole-3239	2008/07/01	1 929.49
18259	LV Conductor	Wood Pole	Epole-3242	2008/07/01	1 929.49
18260	LV Conductor	Wood Pole	Epole-3245	2008/07/01	1 929.49
18268	LV Conductor	Wood Pole	Epole-5350	2008/07/01	1 929.49
18269	LV Conductor	Wood Pole	Epole-5351	2008/07/01	1 929.49
18290	LV Conductor	Wood Pole	Epole-2963	2008/07/01	1 929.49
18291	LV Conductor	Wood Pole	Epole-2967	2008/07/01	1 929.49
18297	LV Conductor	Wood Pole	Epole-3257	2008/07/01	1 929.49
18298	LV Conductor	Wood Pole	Epole-3259	2008/07/01	1 929.49
18299	LV Conductor	Wood Pole	Epole-3547	2008/07/01	1 929.49
18300	LV Conductor	Wood Pole	Epole-2797	2008/07/01	1 929.49
18301	LV Conductor	Wood Pole	Epole-2950	2008/07/01	1 929.49
18302	LV Conductor	Wood Pole	Epole-2954	2008/07/01	1 929.49
18313	LV Conductor	Wood Pole	Epole-1106	2008/07/01	1 929.49
18314	LV Conductor	Wood Pole	Epole-1108	2008/07/01	1 929.49
18315	LV Conductor	Wood Pole	Epole-1114	2008/07/01	1 929.49
18325	LV Conductor	Wood Pole	Epole-2673	2008/07/01	1 929.49
18326	LV Conductor	Wood Pole	Epole-2679	2008/07/01	1 929.49
18327	LV Conductor	Wood Pole	Epole-2682	2008/07/01	1 929.49
18328	LV Conductor	Wood Pole	Epole-2686	2008/07/01	1 929.49
18329	LV Conductor	Wood Pole	Epole-246	2008/07/01	1 929.49
18330	LV Conductor	Wood Pole	Epole-247	2008/07/01	1 929.49
18331	LV Conductor	Wood Pole	Epole-248	2008/07/01	1 929.49
18332	LV Conductor	Wood Pole	Epole-919	2008/07/01	1 929.49
18333	LV Conductor	Wood Pole	Epole-2680	2008/07/01	1 929.49
18334	LV Conductor	Wood Pole	Epole-2683	2008/07/01	1 929.49
18335	LV Conductor	Wood Pole	Epole-2692	2008/07/01	1 929.49
18336	LV Conductor	Wood Pole	Epole-2705	2008/07/01	1 929.49
18337	LV Conductor	Wood Pole	Epole-2709	2008/07/01	1 929.49
18338	LV Conductor	Wood Pole	Epole-2712	2008/07/01	1 929.49
18339	LV Conductor	Wood Pole	Epole-2880	2008/07/01	1 929.49
18340	LV Conductor	Wood Pole	Epole-2937	2008/07/01	1 929.49
18341	LV Conductor	Wood Pole	Epole-3803	2008/07/01	1 929.49
18342	LV Conductor	Wood Pole	Epole-3646	2008/07/01	1 929.49
18343	LV Conductor	Wood Pole	Epole-3649	2008/07/01	1 929.49
18344	LV Conductor	Wood Pole	Epole-3653	2008/07/01	1 929.49
18345	LV Conductor	Wood Pole	Epole-3012	2008/07/01	1 929.49
18346	LV Conductor	Wood Pole	Epole-3013	2008/07/01	1 929.49
18347	LV Conductor	Wood Pole	Epole-3022	2008/07/01	1 929.49
18348	LV Conductor	Wood Pole	Epole-203	2008/07/01	1 929.49
18349	LV Conductor	Wood Pole	Epole-205	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18350	LV Conductor	Wood Pole	Epole-207	2008/07/01	1 929.49
18351	LV Conductor	Wood Pole	Epole-208	2008/07/01	1 929.49
18352	LV Conductor	Wood Pole	Epole-5179	2008/07/01	1 929.49
18353	LV Conductor	Wood Pole	Epole-5180	2008/07/01	1 929.49
18354	LV Conductor	Wood Pole	Epole-5183	2008/07/01	1 929.49
18355	LV Conductor	Wood Pole	Epole-3551	2008/07/01	1 929.49
18356	LV Conductor	Wood Pole	Epole-3560	2008/07/01	1 929.49
18357	LV Conductor	Wood Pole	Epole-3563	2008/07/01	1 929.49
18358	LV Conductor	Wood Pole	Epole-3567	2008/07/01	1 929.49
18359	LV Conductor	Wood Pole	Epole-5190	2008/07/01	1 929.49
18361	LV Conductor	Wood Pole	Epole-5741	2008/07/01	1 929.49
18362	LV Conductor	Wood Pole	Epole-177	2008/07/01	1 929.49
18363	LV Conductor	Wood Pole	Epole-180	2008/07/01	1 929.49
18364	LV Conductor	Wood Pole	Epole-181	2008/07/01	1 929.49
18365	LV Conductor	Wood Pole	Epole-182	2008/07/01	1 929.49
18366	LV Conductor	Wood Pole	Epole-185	2008/07/01	1 929.49
18367	LV Conductor	Wood Pole	Epole-186	2008/07/01	1 929.49
18368	LV Conductor	Wood Pole	Epole-189	2008/07/01	1 929.49
18369	LV Conductor	Wood Pole	Epole-5200	2008/07/01	1 929.49
18370	LV Conductor	Wood Pole	Epole-5201	2008/07/01	1 929.49
18371	LV Conductor	Wood Pole	Epole-5283	2008/07/01	1 929.49
18372	LV Conductor	Wood Pole	Epole-5284	2008/07/01	1 929.49
18373	LV Conductor	Wood Pole	Epole-5285	2008/07/01	1 929.49
18374	LV Conductor	Wood Pole	Epole-5286	2008/07/01	1 929.49
18375	LV Conductor	Wood Pole	Epole-5288	2008/07/01	1 929.49
18376	LV Conductor	Wood Pole	Epole-190	2008/07/01	1 929.49
18377	LV Conductor	Wood Pole	Epole-192	2008/07/01	1 929.49
18378	LV Conductor	Wood Pole	Epole-193	2008/07/01	1 929.49
18379	LV Conductor	Wood Pole	Epole-196	2008/07/01	1 929.49
18380	LV Conductor	Wood Pole	Epole-3263	2008/07/01	1 929.49
18381	LV Conductor	Wood Pole	Epole-3268	2008/07/01	1 929.49
18382	LV Conductor	Steel Pole	Epole-3623	2008/07/01	1 929.49
18383	LV Conductor	Wood Pole	Epole-3628	2008/07/01	1 929.49
18384	LV Conductor	Wood Pole	Epole-2650	2008/07/01	1 929.49
18385	LV Conductor	Wood Pole	Epole-2652	2008/07/01	1 929.49
18386	LV Conductor	Wood Pole	Epole-2653	2008/07/01	1 929.49
18387	LV Conductor	Wood Pole	Epole-2655	2008/07/01	1 929.49
18388	LV Conductor	Wood Pole	Epole-2657	2008/07/01	1 929.49
18389	Distribution/Pillar Boxes	Ground	Elec-1816	2008/07/01	1 643.07
18390	Distribution/Pillar Boxes	Ground	Elec-1803	2008/07/01	1 643.07
18391	Distribution/Pillar Boxes	Ground	Elec-1805	2008/07/01	1 643.07
18392	Distribution/Pillar Boxes	Ground	Elec-1806	2008/07/01	1 643.07
18393	Distribution/Pillar Boxes	Ground	Elec-1807	2008/07/01	1 643.07
18394	Distribution/Pillar Boxes	Ground	Elec-1808	2008/07/01	1 643.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18395	Distribution/Pillar Boxes	Ground	2021_Electricity_49	2008/07/01	1 643.07
18397	Distribution/Pillar Boxes	Ground	2021_Electricity_56	2008/07/01	1 643.07
18398	Distribution/Pillar Boxes	Ground	Elec-1813	2008/07/01	1 643.07
18399	Distribution/Pillar Boxes	Ground		2008/07/01	1 643.07
18400	Distribution/Pillar Boxes	Ground	Elec-1815	2008/07/01	1 643.07
18401	Distribution/Pillar Boxes	Ground	Elec-1792	2008/07/01	1 643.07
18402	Distribution/Pillar Boxes	Ground	2021_Electricity_57	2008/07/01	1 643.07
18403	Distribution/Pillar Boxes	Ground	Elec-1881	2008/07/01	1 643.07
18404	Distribution/Pillar Boxes	Ground	Elec-1882	2008/07/01	1 643.07
18405	Distribution/Pillar Boxes	Ground	Elec-1824	2008/07/01	1 643.07
18406	Distribution/Pillar Boxes	Ground	Elec-1826	2008/07/01	1 643.07
18407	Distribution/Pillar Boxes	Ground	Elec-1827	2008/07/01	1 643.07
18408	Distribution/Pillar Boxes	Ground	Elec-1860	2008/07/01	1 643.07
18409	Distribution/Pillar Boxes	Ground	Elec-1861	2008/07/01	1 643.07
18410	Distribution/Pillar Boxes	Ground	Elec-1862	2008/07/01	1 643.07
18411	Distribution/Pillar Boxes	Ground	Elec-1865	2008/07/01	1 643.07
18412	Distribution/Pillar Boxes	Ground	Elec-1866	2008/07/01	1 643.07
18413	Distribution/Pillar Boxes	Ground	Elec-1867	2008/07/01	1 643.07
18414	Distribution/Pillar Boxes	Ground	Elec-1869	2008/07/01	1 643.07
18415	Distribution/Pillar Boxes	Ground	Elec-1870	2008/07/01	1 643.07
18416	Distribution/Pillar Boxes	Ground	Elec-1871	2008/07/01	1 643.07
18417	Distribution/Pillar Boxes	Ground	Elec-916	2008/07/01	1 643.07
18418	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_35	2008/07/01	1 643.07
18419	LV Conductor	Wood Pole	Epole-3612	2008/07/01	1 929.49
18420	LV Conductor	Wood Pole	Epole-3614	2008/07/01	1 929.49
18421	LV Conductor	Wood Pole	Epole-3617	2008/07/01	1 929.49
18423	Distribution/Pillar Boxes	Ground	Elec-1789	2008/07/01	1 643.07
18424	Distribution/Pillar Boxes	Ground	Elec-1790	2008/07/01	1 643.07
18425	Distribution/Pillar Boxes	Ground	Elec-1791	2008/07/01	1 643.07
18426	Distribution/Pillar Boxes	Ground	Elec-1229	2008/07/01	1 643.07
18427	Distribution/Pillar Boxes	Ground	Elec-1231	2008/07/01	1 643.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18428	Distribution/Pillar Boxes	Ground	Elec-1232	2008/07/01	1 643.07
18429	Distribution/Pillar Boxes	Ground	Elec-1233	2008/07/01	1 643.07
18430	Distribution/Pillar Boxes	Ground	Elec-1239	2008/07/01	1 643.07
18431	Distribution/Pillar Boxes	Ground	Elec-1240	2008/07/01	1 643.07
18432	Distribution/Pillar Boxes	Ground	Elec-1242	2008/07/01	1 643.07
18433	Distribution/Pillar Boxes	Ground	Elec-1243	2008/07/01	1 643.07
18434	Distribution/Pillar Boxes	Ground	Elec-1244	2008/07/01	1 643.07
18435	Distribution/Pillar Boxes	Ground	Elec-1246	2008/07/01	1 643.07
18436	Distribution/Pillar Boxes	Ground	2021_Electricity_64	2008/07/01	1 643.07
18437	Distribution/Pillar Boxes	Ground	Elec-1296	2008/07/01	1 643.07
18438	Distribution/Pillar Boxes	Ground	2021_Electricity_78	2008/07/01	1 643.07
18439	Distribution/Pillar Boxes	Ground	Elec-1309	2008/07/01	1 643.07
18440	Distribution/Pillar Boxes	Ground	Elec-1830	2008/07/01	1 643.07
18441	Distribution/Pillar Boxes	Ground	Elec-1831	2008/07/01	1 643.07
18442	Distribution/Pillar Boxes	Ground	2021_Electricity_103	2008/07/01	1 643.07
18443	Distribution/Pillar Boxes	Ground	Elec-1833	2008/07/01	1 643.07
18444	Distribution/Pillar Boxes	Ground	Elec-1834	2008/07/01	1 643.07
18445	Distribution/Pillar Boxes	Ground	Elec-1835	2008/07/01	1 643.07
18446	Distribution/Pillar Boxes	Ground	Elec-1822	2008/07/01	1 643.07
18447	Distribution/Pillar Boxes	Ground	Elec-1823	2008/07/01	1 643.07
18448	LV Conductor	Wood Pole	Epole-3960	2008/07/01	1 929.49
18449	LV Conductor	Wood Pole	Epole-4183	2008/07/01	1 929.49
18450	LV Conductor	Wood Pole	Epole-4186	2008/07/01	1 929.49
18451	LV Conductor	Wood Pole	Epole-3526	2008/07/01	1 929.49
18452	LV Conductor	Wood Pole	Epole-3528	2008/07/01	1 929.49
18453	LV Conductor	Wood Pole	Epole-3529	2008/07/01	1 929.49
18454	LV Conductor	Wood Pole	Epole-3531	2008/07/01	1 929.49
18455	LV Conductor	Wood Pole	Epole-3534	2008/07/01	1 929.49
18456	Distribution/Pillar Boxes	Ground	Elec-1852	2008/07/01	1 643.07
18457	Distribution/Pillar Boxes	Pole distribution	Elec-1853	2008/07/01	1 643.07
18458	Distribution/Pillar Boxes	Ground	Elec-1854	2008/07/01	1 643.07
18459	Distribution/Pillar Boxes	Ground	Elec-1855	2008/07/01	1 643.07
18460	Distribution/Pillar Boxes	Ground	Elec-1818	2008/07/01	1 643.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18461	Distribution/Pillar Boxes	Ground	Elec-1819	2008/07/01	1 643.07
18462	Distribution/Pillar Boxes	Ground	Elec-1820	2008/07/01	1 643.07
18463	Distribution/Pillar Boxes	Ground	Elec-1821	2008/07/01	1 643.07
18464	Distribution/Pillar Boxes	Kiosk ground	Elec-1751	2008/07/01	1 643.07
18465	Distribution/Pillar Boxes	Kiosk ground	Elec-1752	2008/07/01	1 643.07
18466	Distribution/Pillar Boxes	Ground	Elec-1845	2008/07/01	1 643.07
18467	Distribution/Pillar Boxes	Ground	Elec-1847	2008/07/01	1 643.07
18468	Distribution/Pillar Boxes	Ground	Elec-1848	2008/07/01	1 643.07
18469	Distribution/Pillar Boxes	Ground	Elec-1849	2008/07/01	1 643.07
18470	Distribution/Pillar Boxes	Ground	Elec-1850	2008/07/01	1 643.07
18471	Distribution/Pillar Boxes	Ground	Elec-1851	2008/07/01	1 643.07
18472	Distribution/Pillar Boxes	Ground	Elec-1841	2008/07/01	1 643.07
18473	Distribution/Pillar Boxes	Ground	Elec-1842	2008/07/01	1 643.07
18474	Distribution/Pillar Boxes	Ground	Elec-1843	2008/07/01	1 643.07
18475	LV Conductor	Wood Pole	Epole-4203	2008/07/01	1 929.49
18476	LV Conductor	Wood Pole	Epole-4210	2008/07/01	1 929.49
18477	LV Conductor	Wood Pole	Epole-4136	2008/07/01	1 929.49
18478	LV Conductor	Wood Pole	Epole-4167	2008/07/01	1 929.49
18479	LV Conductor	Wood Pole	Epole-4178	2008/07/01	1 929.49
18480	LV Conductor	Wood Pole	Epole-235	2008/07/01	1 929.49
18481	LV Conductor	Wood Pole	Epole-236	2008/07/01	1 929.49
18482	LV Conductor	Wood Pole	Epole-924	2008/07/01	1 929.49
18483	Distribution/Pillar Boxes	Electricity kiosk	Elec-1758	2008/07/01	1 643.07
18484	Distribution/Pillar Boxes	Kiosk Ground	Elec-1759	2008/07/01	1 643.07
18485	Distribution/Pillar Boxes	Electricity Kiosk	Elec-1755	2008/07/01	1 643.07
18486	Distribution/Pillar Boxes	kiosk Ground	Elec-1756	2008/07/01	1 643.07
18490	Distribution/Pillar Boxes	Ground	Elec-1857	2008/07/01	1 643.07
18491	Distribution/Pillar Boxes	Ground	Elec-1858	2008/07/01	1 643.07
18492	Distribution/Pillar Boxes	Ground	Elec-1720	2008/07/01	1 643.07
18493	Distribution/Pillar Boxes	Ground	Elec-1721	2008/07/01	1 643.07
18494	Distribution/Pillar Boxes	Ground	Elec-1733	2008/07/01	1 643.07
18495	LV Conductor	Wood Pole	Epole-1867	2008/07/01	1 929.49
18496	LV Conductor	Wood Pole	Epole-325	2008/07/01	1 929.49
18497	LV Conductor	Wood Pole	Epole-543	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18498	LV Conductor	Wood Pole	Epole-546	2008/07/01	1 929.49
18499	LV Conductor	Wood Pole	Epole-547	2008/07/01	1 929.49
18500	LV Conductor	Wood Pole	Epole-295	2008/07/01	1 929.49
18501	Distribution/Pillar Boxes	Ground	Elec-1208	2008/07/01	1 643.07
18502	Distribution/Pillar Boxes	Ground	Elec-1210	2008/07/01	1 643.07
18503	Distribution/Pillar Boxes	Ground	Elec-1212	2008/07/01	1 643.07
18504	Distribution/Pillar Boxes	Ground	Elec-1735	2008/07/01	1 643.07
18505	Distribution/Pillar Boxes	Ground	Elec-1736	2008/07/01	1 643.07
18506	Distribution/Pillar Boxes	Ground	Elec-1737	2008/07/01	1 643.07
18507	Distribution/Pillar Boxes	Ground	Elec-1225	2008/07/01	1 643.07
18508	Distribution/Pillar Boxes	Ground	Elec-1227	2008/07/01	1 643.07
18509	LV Conductor	Wood Pole	Epole-554	2008/07/01	1 929.49
18510	LV Conductor	Wood Pole	Epole-555	2008/07/01	1 929.49
18511	LV Conductor	Wood Pole	Epole-1878	2008/07/01	1 929.49
18512	LV Conductor	Wood Pole	Epole-198	2008/07/01	1 929.49
18513	LV Conductor	Wood Pole	Epole-199	2008/07/01	1 929.49
18514	LV Conductor	Wood Pole	Epole-200	2008/07/01	1 929.49
18515	LV Conductor	Wood Pole	Epole-201	2008/07/01	1 929.49
18516	LV Conductor	Wood Pole	Epole-549	2008/07/01	1 929.49
18517	LV Conductor	Wood Pole	Epole-551	2008/07/01	1 929.49
18518	LV Conductor	Wood Pole	Epole-5728	2008/07/01	1 929.49
18519	LV Conductor	Wood Pole	Epole-5729	2008/07/01	1 929.49
18520	LV Conductor	Wood Pole	Epole-5731	2008/07/01	1 929.49
18521	LV Conductor	Wood Pole	Epole-5732	2008/07/01	1 929.49
18522	LV Conductor	Wood Pole	Epole-5733	2008/07/01	1 929.49
18523	LV Conductor	Wood Pole	Epole-3965	2008/07/01	1 929.49
18524	LV Conductor	Wood Pole	Epole-3970	2008/07/01	1 929.49
18525	LV Conductor	Wood Pole	Epole-3977	2008/07/01	1 929.49
18526	LV Conductor	Wood Pole	Epole-538	2008/07/01	1 929.49
18527	LV Conductor	Wood Pole	Epole-553	2008/07/01	1 929.49
18528	LV Conductor	Wood Pole	Epole-4034	2008/07/01	1 929.49
18529	LV Conductor	Wood Pole	Epole-4045	2008/07/01	1 929.49
18530	LV Conductor	Wood Pole	Epole-4047	2008/07/01	1 929.49
18531	LV Conductor	Wood Pole	Epole-4056	2008/07/01	1 929.49
18532	LV Conductor	Wood Pole	Epole-4059	2008/07/01	1 929.49
18533	LV Conductor	Wood Pole	Epole-4060	2008/07/01	1 929.49
18534	LV Conductor	Wood Pole	Epole-4065	2008/07/01	1 929.49
18535	LV Conductor	Wood Pole	Epole-4066	2008/07/01	1 929.49
18536	LV Conductor	Wood Pole	Epole-4067	2008/07/01	1 929.49
18537	LV Conductor	Wood Pole	Epole-4068	2008/07/01	1 929.49
18538	LV Conductor	Wood Pole	Epole-4069	2008/07/01	1 929.49
18539	LV Conductor	Wood Pole	Epole-4070	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18540	LV Conductor	Wood Pole	Epole-4071	2008/07/01	1 929.49
18541	LV Conductor	Wood Pole	Epole-4073	2008/07/01	1 929.49
18542	LV Conductor	Wood Pole	Epole-4074	2008/07/01	1 929.49
18543	LV Conductor	Wood Pole	Epole-4075	2008/07/01	1 929.49
18544	LV Conductor	Wood Pole	Epole-5701	2008/07/01	1 929.49
18545	LV Conductor	Wood Pole	Epole-5702	2008/07/01	1 929.49
18546	LV Conductor	Wood Pole	Epole-5703	2008/07/01	1 929.49
18547	LV Conductor	Wood Pole	Epole-5704	2008/07/01	1 929.49
18548	LV Conductor	Wood Pole	Epole-5705	2008/07/01	1 929.49
18549	LV Conductor	Wood Pole	Epole-1872	2008/07/01	1 929.49
18550	LV Conductor	Wood Pole	Epole-1873	2008/07/01	1 929.49
18551	LV Conductor	Wood Pole	Epole-720	2008/07/01	1 929.49
18552	LV Conductor	Wood Pole	Epole-721	2008/07/01	1 929.49
18553	LV Conductor	Wood Pole	Epole-733	2008/07/01	1 929.49
18554	LV Conductor	Wood Pole	Epole-735	2008/07/01	1 929.49
18555	LV Conductor	Wood Pole	Epole-738	2008/07/01	1 929.49
18556	LV Conductor	Wood Pole	Epole-739	2008/07/01	1 929.49
18557	LV Conductor	Wood Pole	Epole-5252	2008/07/01	1 929.49
18558	LV Conductor	Wood Pole	Epole-5253	2008/07/01	1 929.49
18559	LV Conductor	Wood Pole	Epole-5255	2008/07/01	1 929.49
18560	LV Conductor	Wood Pole	Epole-5249	2008/07/01	1 929.49
18561	LV Conductor	Wood Pole	Epole-5256	2008/07/01	1 929.49
18562	LV Conductor	Wood Pole	Epole-5257	2008/07/01	1 929.49
18563	LV Conductor	Wood Pole	Epole-5258	2008/07/01	1 929.49
18564	LV Conductor	Wood Pole	Epole-5259	2008/07/01	1 929.49
18565	LV Conductor	Wood Pole	Epole-5260	2008/07/01	1 929.49
18566	LV Conductor	Wood Pole	Epole-5261	2008/07/01	1 929.49
18567	LV Conductor	Wood Pole	Epole-5262	2008/07/01	1 929.49
18568	LV Conductor	Wood Pole	Epole-4996	2008/07/01	1 929.49
18569	LV Conductor	Wood Pole	Epole-4997	2008/07/01	1 929.49
18570	LV Conductor	Wood Pole	Epole-5000	2008/07/01	1 929.49
18571	LV Conductor	Wood Pole	Epole-5002	2008/07/01	1 929.49
18572	LV Conductor	Wood Pole	Epole-5003	2008/07/01	1 929.49
18573	LV Conductor	Wood Pole	Epole-3165	2008/07/01	1 929.49
18574	LV Conductor	Wood Pole	Epole-3173	2008/07/01	1 929.49
18575	LV Conductor	Wood Pole	Epole-3189	2008/07/01	1 929.49
18576	LV Conductor	Wood Pole	Epole-3211	2008/07/01	1 929.49
18577	LV Conductor	Wood Pole	Epole-5709	2008/07/01	1 929.49
18578	LV Conductor	Wood Pole	Epole-140	2008/07/01	1 929.49
18579	LV Conductor	Wood Pole	Epole-141	2008/07/01	1 929.49
18580	LV Conductor	Wood Pole	Epole-142	2008/07/01	1 929.49
18581	LV Conductor	Wood Pole	Epole-144	2008/07/01	1 929.49
18582	LV Conductor	Wood Pole	Epole-82	2008/07/01	1 929.49
18583	LV Conductor	Wood Pole	Epole-85	2008/07/01	1 929.49
18584	LV Conductor	Wood Pole	Epole-86	2008/07/01	1 929.49
18585	LV Conductor	Wood Pole	Epole-87	2008/07/01	1 929.49
18586	LV Conductor	Wood Pole	Epole-91	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18587	LV Conductor	Wood Pole	Epole-92	2008/07/01	1 929.49
18588	LV Conductor	Wood Pole	Epole-94	2008/07/01	1 929.49
18589	LV Conductor	Wood Pole	Epole-95	2008/07/01	1 929.49
18590	LV Conductor	Wood Pole	Epole-5586	2008/07/01	1 929.49
18591	LV Conductor	Wood Pole	Epole-5588	2008/07/01	1 929.49
18592	LV Conductor	Wood Pole	Epole-3581	2008/07/01	1 929.49
18593	LV Conductor	Wood Pole	Epole-3583	2008/07/01	1 929.49
18594	LV Conductor	Wood Pole	Epole-3586	2008/07/01	1 929.49
18595	LV Conductor	Wood Pole	Epole-3593	2008/07/01	1 929.49
18596	LV Conductor	Wood Pole	Epole-3596	2008/07/01	1 929.49
18597	LV Conductor	Wood Pole	Epole-3654	2008/07/01	1 929.49
18598	LV Conductor	Wood Pole	Epole-5382	2008/07/01	1 929.49
18599	LV Conductor	Wood Pole	Epole-5384	2008/07/01	1 929.49
18600	LV Conductor	Wood Pole	Epole-5332	2008/07/01	1 929.49
18601	LV Conductor	Wood Pole	Epole-5333	2008/07/01	1 929.49
18602	LV Conductor	Wood Pole	Epole-5334	2008/07/01	1 929.49
18603	LV Conductor	Wood Pole	Epole-5335	2008/07/01	1 929.49
18604	LV Conductor	Wood Pole	Epole-5336	2008/07/01	1 929.49
18605	LV Conductor	Wood Pole	Epole-5337	2008/07/01	1 929.49
18606	LV Conductor	Wood Pole	Epole-5338	2008/07/01	1 929.49
18607	LV Conductor	Wood Pole	Epole-5339	2008/07/01	1 929.49
18608	LV Conductor	Wood Pole	Epole-5340	2008/07/01	1 929.49
18609	LV Conductor	Wood Pole	Epole-5341	2008/07/01	1 929.49
18610	LV Conductor	Wood Pole	Epole-225	2008/07/01	1 929.49
18611	LV Conductor	Wood Pole	Epole-226	2008/07/01	1 929.49
18612	LV Conductor	Wood Pole	Epole-227	2008/07/01	1 929.49
18613	LV Conductor	Wood Pole	Epole-229	2008/07/01	1 929.49
18614	LV Conductor	Wood Pole	Epole-230	2008/07/01	1 929.49
18615	LV Conductor	Wood Pole	Epole-232	2008/07/01	1 929.49
18616	LV Conductor	Wood Pole	Epole-233	2008/07/01	1 929.49
18617	LV Conductor	Wood Pole	Epole-1935	2008/07/01	1 929.49
18618	LV Conductor	Wood Pole	Epole-1936	2008/07/01	1 929.49
18619	LV Conductor	Wood Pole	Epole-1940	2008/07/01	1 929.49
18620	LV Conductor	Wood Pole	Epole-1942	2008/07/01	1 929.49
18621	LV Conductor	Wood Pole	Epole-1943	2008/07/01	1 929.49
18622	LV Conductor	Wood Pole	Epole-1944	2008/07/01	1 929.49
18623	LV Conductor	Wood Pole	Epole-339	2008/07/01	1 929.49
18624	LV Conductor	Wood Pole	Epole-341	2008/07/01	1 929.49
18625	LV Conductor	Wood Pole	Epole-3575	2008/07/01	1 929.49
18626	LV Conductor	Wood Pole	Epole-5614	2008/07/01	1 929.49
18627	LV Conductor	Wood Pole	Epole-5616	2008/07/01	1 929.49
18628	LV Conductor	Wood Pole	Epole-5618	2008/07/01	1 929.49
18629	LV Conductor	Wood Pole	Epole-722	2008/07/01	1 929.49
18630	LV Conductor	Wood Pole	Epole-725	2008/07/01	1 929.49
18631	LV Conductor	Wood Pole	Epole-726	2008/07/01	1 929.49
18632	LV Conductor	Wood Pole	Epole-728	2008/07/01	1 929.49
18633	LV Conductor	Wood Pole	Epole-729	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18634	LV Conductor	Wood Pole	Epole-731	2008/07/01	1 929.49
18635	LV Conductor	Wood Pole	Epole-732	2008/07/01	1 929.49
18636	LV Conductor	Wood Pole	Epole-115	2008/07/01	1 929.49
18637	LV Conductor	Wood Pole	Epole-117	2008/07/01	1 929.49
18638	LV Conductor	Wood Pole	Epole-118	2008/07/01	1 929.49
18639	LV Conductor	Wood Pole	Epole-119	2008/07/01	1 929.49
18640	LV Conductor	Wood Pole	Epole-122	2008/07/01	1 929.49
18641	LV Conductor	Wood Pole	Epole-123	2008/07/01	1 929.49
18642	LV Conductor	Wood Pole	Epole-124	2008/07/01	1 929.49
18643	LV Conductor	Wood Pole	Epole-2816	2008/07/01	1 929.49
18644	LV Conductor	Wood Pole	Epole-2897	2008/07/01	1 929.49
18645	LV Conductor	Wood Pole	Epole-2899	2008/07/01	1 929.49
18646	LV Conductor	Wood Pole	Epole-2904	2008/07/01	1 929.49
18647	LV Conductor	Wood Pole	Epole-2906	2008/07/01	1 929.49
18648	LV Conductor	Wood Pole	Epole-2908	2008/07/01	1 929.49
18649	LV Conductor	Wood Pole	Epole-2912	2008/07/01	1 929.49
18650	LV Conductor	Wood Pole	Epole-2913	2008/07/01	1 929.49
18651	LV Conductor	Wood Pole	Epole-2919	2008/07/01	1 929.49
18652	LV Conductor	Wood Pole	Epole-2928	2008/07/01	1 929.49
18653	LV Conductor	Wood Pole	Epole-5632	2008/07/01	1 929.49
18654	LV Conductor	Wood Pole	Epole-5634	2008/07/01	1 929.49
18655	LV Conductor	Wood Pole	Epole-3686	2008/07/01	1 929.49
18656	LV Conductor	Wood Pole	Epole-3694	2008/07/01	1 929.49
18657	LV Conductor	Wood Pole	Epole-3697	2008/07/01	1 929.49
18658	LV Conductor	Wood Pole	Epole-3713	2008/07/01	1 929.49
18659	LV Conductor	Wood Pole	Epole-3754	2008/07/01	1 929.49
18660	LV Conductor	Wood Pole	Epole-2714	2008/07/01	1 929.49
18661	LV Conductor	Wood Pole	Epole-2720	2008/07/01	1 929.49
18662	LV Conductor	Wood Pole	Epole-2724	2008/07/01	1 929.49
18663	LV Conductor	Wood Pole	Epole-2726	2008/07/01	1 929.49
18664	LV Conductor	Wood Pole	Epole-2727	2008/07/01	1 929.49
18665	LV Conductor	Wood Pole	Epole-2728	2008/07/01	1 929.49
18666	LV Conductor	Wood Pole	Epole-2801	2008/07/01	1 929.49
18667	LV Conductor	Wood Pole	Epole-2802	2008/07/01	1 929.49
18668	LV Conductor	Wood Pole	Epole-2803	2008/07/01	1 929.49
18669	LV Conductor	Wood Pole	Epole-2805	2008/07/01	1 929.49
18670	LV Conductor	Wood Pole	Epole-2806	2008/07/01	1 929.49
18671	LV Conductor	Wood Pole	Epole-2914	2008/07/01	1 929.49
18672	LV Conductor	Wood Pole	Epole-2915	2008/07/01	1 929.49
18673	LV Conductor	Wood Pole	Epole-2916	2008/07/01	1 929.49
18674	LV Conductor	Wood Pole	Epole-5630	2008/07/01	1 929.49
18675	LV Conductor	Wood Pole	Epole-2643	2008/07/01	1 929.49
18676	LV Conductor	Wood Pole	Epole-2689	2008/07/01	1 929.49
18677	LV Conductor	Wood Pole	Epole-2693	2008/07/01	1 929.49
18678	LV Conductor	Wood Pole	Epole-2696	2008/07/01	1 929.49
18679	LV Conductor	Wood Pole	Epole-2698	2008/07/01	1 929.49
18680	LV Conductor	Wood Pole	Epole-2701	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18681	LV Conductor	Wood Pole	Epole-2704	2008/07/01	1 929.49
18682	LV Conductor	Wood Pole	Epole-2708	2008/07/01	1 929.49
18683	LV Conductor	Wood Pole	Epole-2711	2008/07/01	1 929.49
18684	LV Conductor	Wood Pole	Epole-2665	2008/07/01	1 929.49
18685	LV Conductor	Wood Pole	Epole-2668	2008/07/01	1 929.49
18686	LV Conductor	Wood Pole	Epole-2671	2008/07/01	1 929.49
18687	LV Conductor	Wood Pole	Epole-2674	2008/07/01	1 929.49
18688	LV Conductor	Wood Pole	Epole-2729	2008/07/01	1 929.49
18689	LV Conductor	Wood Pole	Epole-2730	2008/07/01	1 929.49
18690	LV Conductor	Wood Pole	Epole-2731	2008/07/01	1 929.49
18691	LV Conductor	Wood Pole	Epole-2733	2008/07/01	1 929.49
18692	LV Conductor	Wood Pole	Epole-2735	2008/07/01	1 929.49
18693	LV Conductor	Wood Pole	Epole-2736	2008/07/01	1 929.49
18694	LV Conductor	Wood Pole	Epole-2738	2008/07/01	1 929.49
18695	LV Conductor	Wood Pole	Epole-2742	2008/07/01	1 929.49
18696	LV Conductor	Wood Pole	Epole-2760	2008/07/01	1 929.49
18697	LV Conductor	Wood Pole	Epole-2765	2008/07/01	1 929.49
18698	LV Conductor	Wood Pole	Epole-2810	2008/07/01	1 929.49
18699	LV Conductor	Wood Pole	Epole-2923	2008/07/01	1 929.49
18700	LV Conductor	Wood Pole	Epole-2926	2008/07/01	1 929.49
18701	LV Conductor	Wood Pole	Epole-2883	2008/07/01	1 929.49
18702	LV Conductor	Wood Pole	Epole-2885	2008/07/01	1 929.49
18703	LV Conductor	Wood Pole	Epole-2886	2008/07/01	1 929.49
18704	LV Conductor	Wood Pole	Epole-2889	2008/07/01	1 929.49
18705	LV Conductor	Wood Pole	Epole-2890	2008/07/01	1 929.49
18706	LV Conductor	Wood Pole	Epole-3319	2008/07/01	1 929.49
18707	LV Conductor	Wood Pole	Epole-3321	2008/07/01	1 929.49
18708	LV Conductor	Wood Pole	Epole-2870	2008/07/01	1 929.49
18709	LV Conductor	Wood Pole	Epole-2872	2008/07/01	1 929.49
18710	LV Conductor	Wood Pole	Epole-3358	2008/07/01	1 929.49
18711	LV Conductor	Wood Pole	Epole-3363	2008/07/01	1 929.49
18712	LV Conductor	Wood Pole	Epole-3365	2008/07/01	1 929.49
18713	LV Conductor	Wood Pole	Epole-3491	2008/07/01	1 929.49
18714	LV Conductor	Wood Pole	Epole-2762	2008/07/01	1 929.49
18715	LV Conductor	Wood Pole	Epole-2766	2008/07/01	1 929.49
18716	LV Conductor	Wood Pole	Epole-3330	2008/07/01	1 929.49
18717	LV Conductor	Wood Pole	Epole-3334	2008/07/01	1 929.49
18718	LV Conductor	Wood Pole	Epole-3337	2008/07/01	1 929.49
18719	LV Conductor	Wood Pole	Epole-3338	2008/07/01	1 929.49
18720	LV Conductor	Wood Pole	Epole-5723	2008/07/01	1 929.49
18721	LV Conductor	Wood Pole	Epole-5724	2008/07/01	1 929.49
18722	LV Conductor	Wood Pole	Epole-5725	2008/07/01	1 929.49
18723	LV Conductor	Wood Pole	Epole-5746	2008/07/01	1 929.49
18724	LV Conductor	Wood Pole	Epole-5747	2008/07/01	1 929.49
18725	LV Conductor	Wood Pole	Epole-5748	2008/07/01	1 929.49
18726	LV Conductor	Wood Pole	Epole-5749	2008/07/01	1 929.49
18727	LV Conductor	Wood Pole	Epole-5750	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18733	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_6	2008/07/01	5 972.95
18734	Street Lights	Steel Pole with Light	BSLight-649	2008/07/01	5 972.95
18735	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_7	2008/07/01	5 972.95
18736	LV Conductor	Wood Pole	Epole-5388	2008/07/01	1 929.49
18737	LV Conductor	Wood Pole	Epole-5390	2008/07/01	1 929.49
18738	LV Conductor	Wood Pole	Epole-3570	2008/07/01	1 929.49
18739	LV Conductor	Wood Pole	Epole-3630	2008/07/01	1 929.49
18740	LV Conductor	Wood Pole	Epole-3637	2008/07/01	1 929.49
18741	LV Conductor	Wood Pole	Epole-3648	2008/07/01	1 929.49
18742	LV Conductor	Wood Pole	Epole-3656	2008/07/01	1 929.49
18743	LV Conductor	Wood Pole	Epole-3666	2008/07/01	1 929.49
18744	LV Conductor	Wood Pole	Epole-3696	2008/07/01	1 929.49
18745	LV Conductor	Wood Pole	Epole-3701	2008/07/01	1 929.49
18746	LV Conductor	Wood Pole	Epole-3704	2008/07/01	1 929.49
18747	LV Conductor	Wood Pole	Epole-3705	2008/07/01	1 929.49
18748	LV Conductor	Wood Pole	Epole-3707	2008/07/01	1 929.49
18749	LV Conductor	Wood Pole	Epole-3709	2008/07/01	1 929.49
18750	LV Conductor	Wood Pole	Epole-3718	2008/07/01	1 929.49
18751	LV Conductor	Wood Pole	Epole-3738	2008/07/01	1 929.49
18752	LV Conductor	Wood Pole	Epole-3899	2008/07/01	1 929.49
18753	LV Conductor	Wood Pole	Epole-2845	2008/07/01	1 929.49
18754	Street Lights	Concrete Pole with Light	BSLight-304	2008/07/01	5 972.95
18755	Street Lights	Concrete Pole with Light	BSLight-305	2008/07/01	5 972.95
18756	Street Lights	Wood Pole with Light	BSLight-313	2008/07/01	5 972.95
18760	Street Lights	Concrete Pole with Light	BSLight-309	2008/07/01	5 972.95
18761	Street Lights	Concrete Pole with Light	BSLight-311	2008/07/01	5 972.95
18762	Street Lights	Wooden Pole with Light	BSLight-312	2008/07/01	5 972.95
18763	Street Lights	Wooden Pole with Light	BSLight-310	2008/07/01	5 972.95
18764	Street Lights	Wood Pole with Light	BSLight-315	2008/07/01	5 972.95
18765	Street Lights	Steel Pole with Light	BSLight-316	2008/07/01	5 972.95
18766	Street Lights	Wood Pole with Light	2021_Streetlights_1	2008/07/01	5 972.95
18767	Street Lights	Wood Pole with Light	BSLight-534	2008/07/01	5 972.95
18768	Street Lights	Concrete Pole with Light	BSLight-774	2008/07/01	5 972.95
18769	Street Lights	Concrete Pole with Light	BSLight-775	2008/07/01	5 972.95
18770	Street Lights	Concrete Pole with Light	BSLight-776	2008/07/01	5 972.95
18771	Street Lights	Wood Pole with Light	BSLight-777	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18773	Street Lights	Wood Pole with Light	2021_Streetlights_3	2008/07/01	5 972.95
18779	LV Conductor	Wood Pole	Epole-5589	2008/07/01	1 929.49
18780	LV Conductor	Wood Pole	Epole-5595	2008/07/01	1 929.49
18781	LV Conductor	Wood Pole	Epole-5597	2008/07/01	1 929.49
18782	LV Conductor	Wood Pole	Epole-5599	2008/07/01	1 929.49
18783	LV Conductor	Wood Pole	Epole-5706	2008/07/01	1 929.49
18784	LV Conductor	Wood Pole	Epole-5707	2008/07/01	1 929.49
18785	LV Conductor	Wood Pole	Epole-5708	2008/07/01	1 929.49
18786	LV Conductor	Wood Pole	Epole-5722	2008/07/01	1 929.49
18787	Street Lights	Wood Pole with Light	2021_Streetlights_4	2008/07/01	5 972.95
18788	Street Lights	Wood Pole with Light	BSLight-1213	2008/07/01	5 972.95
18789	Street Lights	Wood Pole with Light	BSLight-664	2008/07/01	5 972.95
18790	Street Lights	Wood Pole with Light	BSLight-666	2008/07/01	5 972.95
18791	Street Lights	Wood Pole with Light	BSLight-667	2008/07/01	5 972.95
18792	Street Lights	Wood Pole with Light	BSLight-668	2008/07/01	5 972.95
18793	Street Lights	Wood Pole with Light	BSLight-669	2008/07/01	5 972.95
18794	Street Lights	Wood Pole with Light	BSLight-659	2008/07/01	5 972.95
18795	Street Lights	Wood Pole with Light	BSLight-660	2008/07/01	5 972.95
18796	Street Lights	Wood Pole with Light	BSLight-661	2008/07/01	5 972.95
18797	Street Lights	Wood Pole with Light	BSLight-662	2008/07/01	5 972.95
18798	Street Lights	Wood Pole with Light	BSLight-663	2008/07/01	5 972.95
18799	Street Lights	Wood Pole with Light	BSLight-672	2008/07/01	5 972.95
18800	Street Lights	Wood Pole with Light	BSLight-673	2008/07/01	5 972.95
18801	Street Lights	Wood Pole with Light	BSLight-675	2008/07/01	5 972.95
18802	Street Lights	Wood Pole with Light	2021_Streetlights_5	2008/07/01	5 972.95
18803	Street Lights	Wood Pole with Light	BSLight-678	2008/07/01	5 972.95
18804	Street Lights	Wood Pole with Light	BSLight-679	2008/07/01	5 972.95
18805	Street Lights	Wood Pole with Light	BSLight-680	2008/07/01	5 972.95
18806	Street Lights	Wood Pole with Light	2021_Streetlights_8	2008/07/01	5 972.95
18807	Street Lights	Wood Pole with Light	BSLight-683	2008/07/01	5 972.95
18808	Street Lights	Wood Pole with Light	2021_Streetlights_9	2008/07/01	5 972.95
18809	Street Lights	Wood Pole with Light	BSLight-1172	2008/07/01	5 972.95
18810	Street Lights	Wood Pole with Light	BSLight-1175	2008/07/01	5 972.95
18811	Street Lights	Wood Pole with Light	BSLight-1177	2008/07/01	5 972.95
18812	Street Lights	Wood Pole with Light	BSLight-1180	2008/07/01	5 972.95
18814	Street Lights	Wood Pole with Light	2021_Streetlights_11	2008/07/01	5 972.95
18815	Street Lights	Wood Pole with Light	BSLight-1188	2008/07/01	5 972.95
18816	Street Lights	Wood Pole with Light	BSLight-1191	2008/07/01	5 972.95
18817	Street Lights	Wood Pole with Light	BSLight-1193	2008/07/01	5 972.95
18818	LV Conductor	Wood Pole	Epole-5503	2008/07/01	1 929.49
18819	LV Conductor	Wood Pole	Epole-5506	2008/07/01	1 929.49
18820	LV Conductor	Wood Pole	Epole-5461	2008/07/01	1 929.49
18821	LV Conductor	Wood Pole	Epole-5462	2008/07/01	1 929.49
18822	Street Lights	Wood Pole with Light	BSLight-70	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18823	Street Lights	Wood Pole with Light	BSLight-740	2008/07/01	5 972.95
18824	Street Lights	Wood Pole with Light	2021_Streetlights_13	2008/07/01	5 972.95
18825	Street Lights	Wood Pole with Light	BSLight-742	2008/07/01	5 972.95
18826	Street Lights	Wood Pole with Light	BSLight-744	2008/07/01	5 972.95
18827	Street Lights	Wood Pole with Light	2021_Streetlights_14	2008/07/01	5 972.95
18828	Street Lights	Wood Pole with Light	BSLight-746	2008/07/01	5 972.95
18829	Street Lights	Wood Pole with Light	BSLight-747	2008/07/01	5 972.95
18830	Street Lights	Wood Pole with Light	BSLight-749	2008/07/01	5 972.95
18831	Street Lights	Wood Pole with Light	2021_Streetlights_18	2008/07/01	5 972.95
18832	Street Lights	Wood Pole with Light	BSLight-751	2008/07/01	5 972.95
18833	Street Lights	Wood Pole with Light	BSLight-752	2008/07/01	5 972.95
18834	Street Lights	Wood Pole with Light	BSLight-753	2008/07/01	5 972.95
18835	Street Lights	Wood Pole with Light	BSLight-1206	2008/07/01	5 972.95
18836	Street Lights	Wood Pole with Light	BSLight-1208	2008/07/01	5 972.95
18837	Street Lights	Wood Pole with Light	BSLight-1219	2008/07/01	5 972.95
18838	Street Lights	Wood Pole with Light	BSLight-1222	2008/07/01	5 972.95
18839	Street Lights	Wood Pole with Light	BSLight-1249	2008/07/01	5 972.95
18840	Street Lights	Wood Pole with Light	BSLight-1251	2008/07/01	5 972.95
18841	LV Conductor	Wood Pole	Epole-2809	2008/07/01	1 929.49
18842	LV Conductor	Wood Pole	Epole-2812	2008/07/01	1 929.49
18843	Street Lights	Wood Pole with Light	BSLight-883	2008/07/01	5 972.95
18844	Street Lights	Wood Pole with Light	2021_Streetlights_21	2008/07/01	5 972.95
18845	Street Lights	Wood Pole with Light	2021_Streetlights_24	2008/07/01	5 972.95
18846	Street Lights	Wood Pole with Light	BSLight-873	2008/07/01	5 972.95
18847	Street Lights	Wood Pole with Light	BSLight-874	2008/07/01	5 972.95
18848	Street Lights	Wood Pole with Light	BSLight-877	2008/07/01	5 972.95
18849	Street Lights	Wood Pole with Light	BSLight-620	2008/07/01	5 972.95
18850	Street Lights	Wood Pole with Light	BSLight-621	2008/07/01	5 972.95
18851	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_8	2008/07/01	5 972.95
18852	Street Lights	Wood Pole with Double Light	BSLight-439	2008/07/01	5 972.95
18853	Street Lights	Wood Pole with Light	BSLight-1254	2008/07/01	5 972.95
18854	Street Lights	Wood Pole with Light	BSLight-1255	2008/07/01	5 972.95
18855	Street Lights	Wood Pole with Light	BSLight-1257	2008/07/01	5 972.95
18856	Street Lights	Wood Pole with Light	BSLight-1258	2008/07/01	5 972.95
18857	Street Lights	Wood Pole with Light	BSLight-1260	2008/07/01	5 972.95
18858	Street Lights	Wood Pole with Light	BSLight-1263	2008/07/01	5 972.95
18859	Street Lights	Wood Pole with Light	BSLight-1201	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18860	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_23	2008/07/01	5 972.95
18861	Street Lights	Wood Pole with Light	BSLight-1205	2008/07/01	5 972.95
18862	Street Lights	Wood Pole with Light	BSLight-1207	2008/07/01	5 972.95
18863	Street Lights	Wood Pole with Light	BSLight-1209	2008/07/01	5 972.95
18864	Street Lights	Wood Pole with Light	BSLight-1212	2008/07/01	5 972.95
18865	Street Lights	Wood Pole with Light	BSLight-1028	2008/07/01	5 972.95
18866	Street Lights	Wood Pole with Light	BSLight-1033	2008/07/01	5 972.95
18867	Street Lights	Wood Pole with Light	BSLight-1035	2008/07/01	5 972.95
18868	Street Lights	Wood Pole with Light	BSLight-1037	2008/07/01	5 972.95
18869	Street Lights	Wood Pole with Light	BSLight-1038	2008/07/01	5 972.95
18870	LV Conductor	Wood Pole	Epole-2782	2008/07/01	1 929.49
18871	LV Conductor	Wood Pole	Epole-2785	2008/07/01	1 929.49
18872	LV Conductor	Wood Pole	Epole-209	2008/07/01	1 929.49
18873	LV Conductor	Wood Pole	Epole-211	2008/07/01	1 929.49
18874	LV Conductor	Wood Pole	Epole-213	2008/07/01	1 929.49
18877	Street Lights	Wood Pole with Light	BSLight-573	2008/07/01	5 972.95
18878	Street Lights	Wood Pole with Light	BSLight-574	2008/07/01	5 972.95
18879	Street Lights	Wood Pole with Light	BSLight-575	2008/07/01	5 972.95
18880	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:250 LampType:HPS Configuration:Single sid	victor2024_streetlights_9	2008/07/01	5 972.95
18881	Street Lights	Wood Pole with Light	BSLight-577	2008/07/01	5 972.95
18882	Street Lights	Wood Pole with Light	BSLight-578	2008/07/01	5 972.95
18883	Street Lights	Wood Pole with Light	2021_Streetlights_145	2008/07/01	5 972.95
18884	Street Lights	Wood Pole with Light	BSLight-567	2008/07/01	5 972.95
18885	Street Lights	Wood Pole with Light	BSLight-568	2008/07/01	5 972.95
18886	Street Lights	Wood Pole with Light	BSLight-569	2008/07/01	5 972.95
18887	Street Lights	Wood Pole with Light	BSLight-570	2008/07/01	5 972.95
18888	Street Lights	Wood Pole with Light	BSLight-571	2008/07/01	5 972.95
18889	Street Lights	Wood Pole with Light	BSLight-572	2008/07/01	5 972.95
18890	Street Lights	Wood Pole with Light	BSLight-1290	2008/07/01	5 972.95
18891	Street Lights	Wood Pole with Light	BSLight-1292	2008/07/01	5 972.95
18892	Street Lights	Wood Pole with Light	BSLight-1176	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18893	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_10	2008/07/01	5 972.95
18895	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_15	2008/07/01	5 972.95
18896	Street Lights	Wood Pole with Light	BSLight-28	2008/07/01	5 972.95
18897	Street Lights	Wood Pole with Light	BSLight-1010	2008/07/01	5 972.95
18898	Street Lights	Wood Pole with Light	BSLight-1012	2008/07/01	5 972.95
18899	Street Lights	Wood Pole with Light	BSLight-1013	2008/07/01	5 972.95
18900	Street Lights	Wood Pole with Light	BSLight-1056	2008/07/01	5 972.95
18901	Street Lights	Wood Pole with Light	BSLight-1324	2008/07/01	5 972.95
18902	Street Lights	Wood Pole with Light	BSLight-1325	2008/07/01	5 972.95
18903	Street Lights	Wood Pole with Light	BSLight-1326	2008/07/01	5 972.95
18904	Street Lights	Wood Pole with Light	BSLight-1327	2008/07/01	5 972.95
18905	Street Lights	Wood Pole with Light	BSLight-1261	2008/07/01	5 972.95
18906	Street Lights	Wood Pole with Light	BSLight-1262	2008/07/01	5 972.95
18907	Street Lights	Wood Pole with Light	BSLight-1264	2008/07/01	5 972.95
18908	Street Lights	Wood Pole with Light	BSLight-1265	2008/07/01	5 972.95
18909	Street Lights	Wood Pole with Light	BSLight-1379	2008/07/01	5 972.95
18910	LV Conductor	Wood Pole	Epole-2771	2008/07/01	1 929.49
18911	LV Conductor	Wood Pole	Epole-2775	2008/07/01	1 929.49
18912	LV Conductor	Wood Pole	Epole-2778	2008/07/01	1 929.49
18913	Street Lights	Wood Pole with Light	BSLight-1152	2008/07/01	5 972.95
18914	Street Lights	Wood Pole with Light	BSLight-1154	2008/07/01	5 972.95
18915	Street Lights	Wood Pole with Light	BSLight-1155	2008/07/01	5 972.95
18916	Street Lights	Wood Pole with Light	BSLight-1157	2008/07/01	5 972.95
18917	Street Lights	Wood Pole with Light	BSLight-1295	2008/07/01	5 972.95
18918	Street Lights	Wood Pole with Light	BSLight-1297	2008/07/01	5 972.95
18921	Street Lights	Wood Pole with Light	BSLight-731	2008/07/01	5 972.95
18922	Street Lights	Wood Pole with Light	BSLight-732	2008/07/01	5 972.95
18923	Street Lights	Wood Pole with Light	BSLight-733	2008/07/01	5 972.95
18924	Street Lights	Wood Pole with Light	BSLight-734	2008/07/01	5 972.95
18925	Street Lights	Wood Pole with Light	BSLight-735	2008/07/01	5 972.95
18926	Street Lights	Wood Pole with Light	BSLight-1395	2008/07/01	5 972.95
18927	Street Lights	Wood Pole with Light	2021_Streetlights_181	2008/07/01	5 972.95
18928	Street Lights	Wood Pole with Light	BSLight-737	2008/07/01	5 972.95
18929	Street Lights	Wood Pole with Light	BSLight-738	2008/07/01	5 972.95
18930	Street Lights	Wood Pole with Light	2021_Streetlights_182	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18931	Street Lights	Wood Pole with Light	BSLight-1146	2008/07/01	5 972.95
18932	Street Lights	Wood Pole with Light	BSLight-1147	2008/07/01	5 972.95
18933	Street Lights	Wood Pole with Light	BSLight-1184	2008/07/01	5 972.95
18934	Street Lights	Wood Pole with Light	BSLight-1185	2008/07/01	5 972.95
18935	LV Conductor	Wood Pole	Epole-3219	2008/07/01	1 929.49
18936	LV Conductor	Wood Pole	Epole-3247	2008/07/01	1 929.49
18937	LV Conductor	Wood Pole	Epole-3250	2008/07/01	1 929.49
18938	LV Conductor	Wood Pole	Epole-3252	2008/07/01	1 929.49
18939	LV Conductor	Wood Pole	Epole-3254	2008/07/01	1 929.49
18940	LV Conductor	Wood Pole	Epole-3262	2008/07/01	1 929.49
18941	LV Conductor	Wood Pole	Epole-3264	2008/07/01	1 929.49
18942	LV Conductor	Wood Pole	Epole-3265	2008/07/01	1 929.49
18943	LV Conductor	Wood Pole	Epole-3267	2008/07/01	1 929.49
18944	LV Conductor	Wood Pole	Epole-5611	2008/07/01	1 929.49
18945	LV Conductor	Wood Pole	Epole-5622	2008/07/01	1 929.49
18946	LV Conductor	Wood Pole	Epole-5624	2008/07/01	1 929.49
18947	LV Conductor	Wood Pole	Epole-5625	2008/07/01	1 929.49
18948	LV Conductor	Wood Pole	Epole-5626	2008/07/01	1 929.49
18949	Street Lights	Wood Pole with Light	BSLight-1328	2008/07/01	5 972.95
18950	Street Lights	Wood Pole with Light	BSLight-1329	2008/07/01	5 972.95
18951	Street Lights	Wood Pole with Light	BSLight-1171	2008/07/01	5 972.95
18952	Street Lights	Wood Pole with Light	BSLight-1173	2008/07/01	5 972.95
18953	Street Lights	Wood Pole with Light	BSLight-1363	2008/07/01	5 972.95
18954	Street Lights	Wood Pole with Light	BSLight-1366	2008/07/01	5 972.95
18955	Street Lights	Wood Pole with Light	BSLight-1368	2008/07/01	5 972.95
18956	Street Lights	Wood Pole with Light	BSLight-68	2008/07/01	5 972.95
18957	Street Lights	Wood Pole with Light	BSLight-69	2008/07/01	5 972.95
18958	Street Lights	Wood Pole with Light	BSLight-970	2008/07/01	5 972.95
18959	Street Lights	Wood Pole with Light	BSLight-972	2008/07/01	5 972.95
18960	Street Lights	Wood Pole with Light	BSLight-965	2008/07/01	5 972.95
18961	Street Lights	Wood Pole with Light	2021_Streetlights_31	2008/07/01	5 972.95
18962	Street Lights	Wood Pole with Light	BSLight-968	2008/07/01	5 972.95
18963	Street Lights	Wood Pole with Light	BSLight-969	2008/07/01	5 972.95
18964	Street Lights	Wood Pole with Light	BSLight-1229	2008/07/01	5 972.95
18965	Street Lights	Wood Pole with Light	BSLight-1230	2008/07/01	5 972.95
18966	Street Lights	Wood Pole with Light	BSLight-1266	2008/07/01	5 972.95
18967	Street Lights	Wood Pole with Light	BSLight-1267	2008/07/01	5 972.95
18968	Street Lights	Wood Pole with Light	BSLight-1269	2008/07/01	5 972.95
18969	Street Lights	Wood Pole with Light	BSLight-1271	2008/07/01	5 972.95
18970	Street Lights	Wood Pole with Light	BSLight-1158	2008/07/01	5 972.95
18971	Street Lights	Wood Pole with Light	BSLight-1159	2008/07/01	5 972.95
18972	Street Lights	Wood Pole with Light	BSLight-1162	2008/07/01	5 972.95
18973	Street Lights	Wood Pole with Light	BSLight-1163	2008/07/01	5 972.95
18974	LV Conductor	Wood Pole	Epole-3523	2008/07/01	1 929.49
18975	LV Conductor	Wood Pole	Epole-3524	2008/07/01	1 929.49
18976	LV Conductor	Wood Pole	Epole-3538	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
18977	Street Lights	Wood Pole with Light	2021_Streetlights_32	2008/07/01	5 972.95
18978	Street Lights	Wood Pole with Light	2021_Streetlights_38	2008/07/01	5 972.95
18979	Street Lights	Wood Pole with Light	Epole-5566	2008/07/01	5 972.95
18980	Street Lights	Wood Pole with Light	Epole-5567	2008/07/01	5 972.95
18981	Street Lights	Wood Pole with Light	Epole-5568	2008/07/01	5 972.95
18982	Street Lights	Wood Pole with Light	BSLight-1233	2008/07/01	5 972.95
18983	Street Lights	Wood Pole with Light	2021_Streetlights_41	2008/07/01	5 972.95
18984	Street Lights	Wood Pole with Light	BSLight-1236	2008/07/01	5 972.95
18987	Street Lights	Wood Pole with Light	BSLight-1278	2008/07/01	5 972.95
18988	Street Lights	Wood Pole with Light	BSLight-1279	2008/07/01	5 972.95
18989	Street Lights	Wood Pole with Light	BSLight-1280	2008/07/01	5 972.95
18990	Street Lights	Wood Pole with Light	BSLight-1282	2008/07/01	5 972.95
18991	Street Lights	Wood Pole with Light	BSLight-1283	2008/07/01	5 972.95
18992	Street Lights	Wood Pole with Light	BSLight-1285	2008/07/01	5 972.95
18993	Street Lights	Wood Pole with Light	BSLight-1286	2008/07/01	5 972.95
18994	Street Lights	Wood Pole with Light	BSLight-1288	2008/07/01	5 972.95
18995	Street Lights	Wood Pole with Light	BSLight-1239	2008/07/01	5 972.95
18996	Street Lights	Wood Pole with Light	BSLight-1241	2008/07/01	5 972.95
18997	LV Conductor	Wood Pole	Epole-3048	2008/07/01	1 929.49
18998	LV Conductor	Wood Pole	Epole-5710	2008/07/01	1 929.49
18999	LV Conductor	Wood Pole	Epole-2833	2008/07/01	1 929.49
19000	LV Conductor	Wood Pole	Epole-2836	2008/07/01	1 929.49
19001	LV Conductor	Wood Pole	Epole-2840	2008/07/01	1 929.49
19002	LV Conductor	Wood Pole	Epole-2853	2008/07/01	1 929.49
19003	LV Conductor	Wood Pole	Epole-2860	2008/07/01	1 929.49
19004	LV Conductor	Wood Pole	Epole-2864	2008/07/01	1 929.49
19005	LV Conductor	Wood Pole	Epole-5752	2008/07/01	1 929.49
19006	Street Lights	Wood Pole with Light	BSLight-1362	2008/07/01	5 972.95
19007	Street Lights	Wood Pole with Light	BSLight-1364	2008/07/01	5 972.95
19008	Street Lights	Wood Pole with Light	BSLight-1365	2008/07/01	5 972.95
19009	Street Lights	Wood Pole with Light	BSLight-1367	2008/07/01	5 972.95
19010	Street Lights	Wood Pole with Light	BSLight-1371	2008/07/01	5 972.95
19011	Street Lights	Wood Pole with Light	BSLight-1253	2008/07/01	5 972.95
19012	Street Lights	Wood Pole with Light	BSLight-1281	2008/07/01	5 972.95
19013	Street Lights	Wood Pole with Light	BSLight-1284	2008/07/01	5 972.95
19014	Street Lights	Wood Pole with Light	BSLight-1309	2008/07/01	5 972.95
19015	Street Lights	Wood Pole with Light	BSLight-1312	2008/07/01	5 972.95
19016	Street Lights	Wood Pole with Light	BSLight-1314	2008/07/01	5 972.95
19017	Street Lights	Wood Pole with Light	BSLight-1316	2008/07/01	5 972.95
19018	LV Conductor	Wood Pole	Epole-2787	2008/07/01	1 929.49
19019	LV Conductor	Wood Pole	Epole-2790	2008/07/01	1 929.49
19020	LV Conductor	Wood Pole	Epole-2794	2008/07/01	1 929.49
19021	LV Conductor	Wood Pole	Epole-2796	2008/07/01	1 929.49
19022	LV Conductor	Wood Pole	Epole-2808	2008/07/01	1 929.49
19023	Street Lights	Wood Pole with Light	BSLight-1293	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19024	Street Lights	Wood Pole with Light	BSLight-1294	2008/07/01	5 972.95
19025	Street Lights	Wood Pole with Light	2021_Streetlights_42	2008/07/01	5 972.95
19026	Street Lights	Wood Pole with Light	BSLight-1252	2008/07/01	5 972.95
19027	Street Lights	Steel Pole with Light	BSLight-1336	2008/07/01	5 972.95
19028	Street Lights	Wood Pole with Light	BSLight-1338	2008/07/01	5 972.95
19029	Street Lights	Wood Pole with Light	BSLight-1372	2008/07/01	5 972.95
19030	Street Lights	Wood Pole with Light	BSLight-1373	2008/07/01	5 972.95
19031	Street Lights	Wood Pole with Light	BSLight-1374	2008/07/01	5 972.95
19032	LV Conductor	Wood Pole	Epole-5346	2008/07/01	1 929.49
19033	LV Conductor	Wood Pole	Epole-534	2008/07/01	1 929.49
19034	LV Conductor	Wood Pole	Epole-535	2008/07/01	1 929.49
19046	Street Lights	Wood Pole with Light	BSLight-297	2008/07/01	5 972.95
19047	Street Lights	Wood Pole with Light	BSLight-333	2008/07/01	5 972.95
19048	Street Lights	Wood Pole with Light	BSLight-334	2008/07/01	5 972.95
19049	Street Lights	Wood Pole with Light	BSLight-1166	2008/07/01	5 972.95
19050	Street Lights	Wood Pole with Light	BSLight-1167	2008/07/01	5 972.95
19051	Street Lights	Wood Pole with Light	BSLight-1169	2008/07/01	5 972.95
19052	Street Lights	Wood Pole with Light	BSLight-1247	2008/07/01	5 972.95
19053	Street Lights	Wood Pole with Light	BSLight-1248	2008/07/01	5 972.95
19054	Street Lights	Wood Pole with Light	BSLight-717	2008/07/01	5 972.95
19055	Street Lights	Wood Pole with Light	BSLight-719	2008/07/01	5 972.95
19056	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:10-60 LampType:LED Configuration:Single sid	victor2024_streetlights_28	2008/07/01	5 972.95
19057	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_25	2008/07/01	5 972.95
19058	Street Lights	Wood Pole with Light	BSLight-723	2008/07/01	5 972.95
19059	Street Lights	Wood Pole with Light	BSLight-724	2008/07/01	5 972.95
19060	Street Lights	Wood Pole with Light	BSLight-725	2008/07/01	5 972.95
19061	Street Lights	Wood Pole with Light	BSLight-726	2008/07/01	5 972.95
19062	Street Lights	Wood Pole with Light	BSLight-728	2008/07/01	5 972.95
19063	Street Lights	Wood Pole with Light	BSLight-729	2008/07/01	5 972.95
19064	Street Lights	Wood Pole with Light	BSLight-730	2008/07/01	5 972.95
19065	Street Lights	Wood Pole with Light	BSLight-1025	2008/07/01	5 972.95
19066	Street Lights	Wood Pole with Light	2021_Streetlights_101	2008/07/01	5 972.95
19067	Street Lights	Wood Pole with Light	BSLight-1300	2008/07/01	5 972.95
19068	Street Lights	Wood Pole with Light	BSLight-1302	2008/07/01	5 972.95
19069	Street Lights	Wood Pole with Light	BSLight-1304	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19070	Street Lights	Wood Pole with Light	BSLight-1351	2008/07/01	5 972.95
19071	Street Lights	Wood Pole with Light	BSLight-1353	2008/07/01	5 972.95
19072	Street Lights	Wood Pole with Light	BSLight-1355	2008/07/01	5 972.95
19073	Street Lights	Wood Pole with Light	BSLight-1356	2008/07/01	5 972.95
19074	Street Lights	Wood Pole with Light	BSLight-1357	2008/07/01	5 972.95
19075	Street Lights	Wood Pole with Light	BSLight-1318	2008/07/01	5 972.95
19076	Street Lights	Wood Pole with Light	2021_Streetlights_106	2008/07/01	5 972.95
19077	Street Lights	Wood Pole with Light	BSLight-1315	2008/07/01	5 972.95
19078	Street Lights	Wood Pole with Light	BSLight-1317	2008/07/01	5 972.95
19079	Street Lights	Wood Pole with Light	BSLight-1306	2008/07/01	5 972.95
19080	Street Lights	Wood Pole with Light	BSLight-1307	2008/07/01	5 972.95
19081	Street Lights	Wood Pole with Light	BSLight-1308	2008/07/01	5 972.95
19082	Street Lights	Wood Pole with Light	BSLight-1310	2008/07/01	5 972.95
19083	Street Lights	Wood Pole with Light	BSLight-1311	2008/07/01	5 972.95
19084	LV Conductor	Wood Pole	Epole-5311	2008/07/01	1 929.49
19085	LV Conductor	Wood Pole	Epole-5317	2008/07/01	1 929.49
19087	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_16	2008/07/01	5 972.95
19089	Street Lights	Wood Pole with Light	BSLight-1132	2008/07/01	5 972.95
19093	Street Lights	Wood Pole with Light		2008/07/01	5 972.95
19097	Street Lights	Wood Pole with Light	BSLight-1273	2008/07/01	5 972.95
19098	Street Lights	Wood Pole with Light	BSLight-1276	2008/07/01	5 972.95
19099	Street Lights	Wood Pole with Light	BSLight-1402	2008/07/01	5 972.95
19100	Street Lights	Wood Pole with Light	BSLight-190	2008/07/01	5 972.95
19101	Street Lights	Wood Pole with Light	BSLight-191	2008/07/01	5 972.95
19102	Street Lights	Wood Pole with Light		2008/07/01	5 972.95
19109	LV Conductor	Wood Pole	Epole-4904	2008/07/01	1 929.49
19110	LV Conductor	Wood Pole	Epole-4906	2008/07/01	1 929.49
19111	LV Conductor	Wood Pole	Epole-4909	2008/07/01	1 929.49
19112	LV Conductor	Wood Pole	Epole-4913	2008/07/01	1 929.49
19113	LV Conductor	Wood Pole	Epole-4914	2008/07/01	1 929.49
19114	LV Conductor	Wood Pole	Epole-5308	2008/07/01	1 929.49
19115	Street Lights	Wood Pole with Light	BSLight-692	2008/07/01	5 972.95
19116	Street Lights	Wood Pole with Light	BSLight-693	2008/07/01	5 972.95
19117	Street Lights	Wood Pole with Light		2008/07/01	5 972.95
19118	Street Lights	Wood Electricity Pole with Light	2021_Streetlights_126	2008/07/01	5 972.95
19130	LV Conductor	Wood Pole	Epole-5467	2008/07/01	1 929.49
19135	Street Lights	Wood Pole with Light	BSLight-1244	2008/07/01	5 972.95
19136	Street Lights	Wood Pole with Light	BSLight-704	2008/07/01	5 972.95
19137	Street Lights	Wood Pole with Light	BSLight-705	2008/07/01	5 972.95
19138	Street Lights	Wood Pole with Light	BSLight-706	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19139	Street Lights	Wood Pole with Light	BSLight-707	2008/07/01	5 972.95
19140	Street Lights	Wood Pole with Light	BSLight-711	2008/07/01	5 972.95
19142	Street Lights	Wood Pole with Light	BSLight-713	2008/07/01	5 972.95
19143	Street Lights	Wood Pole with Light	2021_Streetlights_127	2008/07/01	5 972.95
19144	Street Lights	Wood Pole with Light	BSLight-992	2008/07/01	5 972.95
19146	Street Lights	Wood Pole with Light	BSLight-48	2008/07/01	5 972.95
19147	Street Lights	Wood Pole with Light	BSLight-611	2008/07/01	5 972.95
19148	Street Lights	Steel Pole with Light	BSLight-614	2008/07/01	5 972.95
19149	Street Lights	Wood Pole with Light	BSLight-618	2008/07/01	5 972.95
19150	Street Lights	Wood Pole with Light	BSLight-1407	2008/07/01	5 972.95
19152	Street Lights	Wood Pole with Light	BSLight-1409	2008/07/01	5 972.95
19153	Street Lights	Wood Pole with Light	BSLight-1410	2008/07/01	5 972.95
19154	Street Lights	Wood Pole with Light	BSLight-1411	2008/07/01	5 972.95
19155	Street Lights	Wood Pole with Double Light	BSLight-218	2008/07/01	5 972.95
19156	Street Lights	Wood Pole with Double Light	BSLight-219	2008/07/01	5 972.95
19157	Street Lights	Wood Pole with Double Light	BSLight-220	2008/07/01	5 972.95
19158	Street Lights	Wood Pole with Double Light	BSLight-223	2008/07/01	5 972.95
19159	Street Lights	Wood Pole with Double Light	BSLight-226	2008/07/01	5 972.95
19160	Street Lights	Wood Pole with Double Light	BSLight-228	2008/07/01	5 972.95
19161	Street Lights	Wood Pole with Double Light	BSLight-231	2008/07/01	5 972.95
19162	Street Lights	Wood Pole with Double Light	BSLight-232	2008/07/01	5 972.95
19163	LV Conductor	Wood Pole	Epole-541	2008/07/01	1 929.49
19164	LV Conductor	Wood Pole	Epole-550	2008/07/01	1 929.49
19165	LV Conductor	Wood Pole	Epole-848	2008/07/01	1 929.49
19166	LV Conductor	Wood Pole	Epole-849	2008/07/01	1 929.49
19167	LV Conductor	Wood Pole	Epole-850	2008/07/01	1 929.49
19168	LV Conductor	Wood Pole	Epole-852	2008/07/01	1 929.49
19169	LV Conductor	Wood Pole	Epole-853	2008/07/01	1 929.49
19177	Street Lights	Wood Pole with Light	2021_Streetlights_135	2008/07/01	5 972.95
19178	Street Lights	Wood Pole with Light	2021_Streetlights_137	2008/07/01	5 972.95
19179	Street Lights	Wood Pole with Light	BSLight-591	2008/07/01	5 972.95
19180	Street Lights	Wood Pole with Light	2021_Streetlights_138	2008/07/01	5 972.95
19181	Street Lights	Wood Pole with Light	BSLight-646	2008/07/01	5 972.95
19182	Street Lights	Wood Pole with Light	BSLight-647	2008/07/01	5 972.95
19183	Street Lights	Wood Pole with Light	2021_Streetlights_146	2008/07/01	5 972.95
19184	Street Lights	Wood Pole with Light	BSLight-610	2008/07/01	5 972.95
19185	LV Conductor	Wood Pole	Epole-5575	2008/07/01	1 929.49
19186	LV Conductor	Wood Pole	Epole-5576	2008/07/01	1 929.49
19187	LV Conductor	Wood Pole	Epole-5577	2008/07/01	1 929.49
19188	LV Conductor	Wood Pole	Epole-5578	2008/07/01	1 929.49
19189	LV Conductor	Wood Pole	Epole-5579	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19190	LV Conductor	Wood Pole	Epole-5584	2008/07/01	1 929.49
19191	Street Lights	Steel Pole with Light	BSLight-826	2008/07/01	5 972.95
19193	Street Lights	Wood Pole with Light	BSLight-643	2008/07/01	5 972.95
19194	Street Lights	Wood Pole with Light	BSLight-644	2008/07/01	5 972.95
19195	Street Lights	Wood Pole with Light	BSLight-607	2008/07/01	5 972.95
19196	Street Lights	Wood Pole with Light	BSLight-608	2008/07/01	5 972.95
19197	Street Lights	Wood Pole with Light	2021_Streetlights_150	2008/07/01	5 972.95
19198	Street Lights	Wood Pole with Light	BSLight-624	2008/07/01	5 972.95
19199	Street Lights	Wood Pole with Light	BSLight-1225	2008/07/01	5 972.95
19200	Street Lights	Wood Pole with Light	BSLight-1226	2008/07/01	5 972.95
19201	Street Lights	Steel Pole with Light	BSLight-982	2008/07/01	5 972.95
19202	Street Lights	Wood Pole with Light	2021_Streetlights_92	2008/07/01	5 972.95
19203	Street Lights	Wood Pole with Light	2021_Streetlights_93	2008/07/01	5 972.95
19204	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:10-60 LampType:LED Configuration:Single sid	victor2024_streetlights_26	2008/07/01	5 972.95
19205	Street Lights	Wood Pole with Light	BSLight-626	2008/07/01	5 972.95
19206	Street Lights	Wood Pole with Light	2021_Streetlights_144	2008/07/01	5 972.95
19207	Street Lights	Wood Pole with Light	2021_Streetlights_44	2008/07/01	5 972.95
19208	Street Lights	Wood Pole with Light	BSLight-604	2008/07/01	5 972.95
19209	Street Lights	Wood Pole with Light	BSLight-1117	2008/07/01	5 972.95
19210	Street Lights	Wood Pole with Light	BSLight-1118	2008/07/01	5 972.95
19211	Street Lights	Wood Pole with Light	BSLight-1119	2008/07/01	5 972.95
19212	Street Lights	Wood Pole with Light	BSLight-1237	2008/07/01	5 972.95
19213	Street Lights	Wood Pole with Light	BSLight-1240	2008/07/01	5 972.95
19214	Street Lights	Wood Pole with Light	BSLight-1242	2008/07/01	5 972.95
19215	LV Conductor	Wood Pole	Epole-5408	2008/07/01	1 929.49
19216	LV Conductor	Wood Pole	Epole-5409	2008/07/01	1 929.49
19217	LV Conductor	Wood Pole	Epole-5411	2008/07/01	1 929.49
19219	Street Lights	Wood Pole with Light	2021_Streetlights_45	2008/07/01	5 972.95
19220	Street Lights	Wood Pole with Light	BSLight-582	2008/07/01	5 972.95
19221	Street Lights		BSLight-583	2008/07/01	5 972.95
19222	Street Lights		BSLight-584	2008/07/01	5 972.95
19223	Street Lights	Wood Pole with Light	BSLight-585	2008/07/01	5 972.95
19224	Street Lights	Wood Pole with Light	BSLight-637	2008/07/01	5 972.95
19225	Street Lights	Steel Pole with Light	BSLight-638	2008/07/01	5 972.95
19226	Street Lights	Wood Pole with Light	BSLight-639	2008/07/01	5 972.95
19227	Street Lights	Wood Pole with Light	BSLight-640	2008/07/01	5 972.95
19229	Street Lights	Wood Pole with Light	BSLight-16	2008/07/01	5 972.95
19231	Street Lights	Wood Pole with Light	BSLight-18	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19232	Street Lights	Wood Pole with Light	BSLight-22	2008/07/01	5 972.95
19233	Street Lights	Wood Pole with Light	BSLight-23	2008/07/01	5 972.95
19234	Street Lights	Wood Pole with Light	BSLight-24	2008/07/01	5 972.95
19235	Street Lights	Wood Pole with Light	BSLight-25	2008/07/01	5 972.95
19236	Street Lights	Wood Pole with Light	BSLight-655	2008/07/01	5 972.95
19237	Street Lights	Wood Pole with Light	BSLight-656	2008/07/01	5 972.95
19238	Street Lights	Wood Pole with Light	BSLight-1412	2008/07/01	5 972.95
19240	Street Lights	Wood pole with light	BSLight-1414	2008/07/01	5 972.95
19242	Street Lights	Wood pole with light	BSLight-1416	2008/07/01	5 972.95
19244	Street Lights	Steel Pole with Light	2021_Streetlights_134	2008/07/01	5 972.95
19245	Street Lights	Steel Pole with Light	BSLight-1150	2008/07/01	5 972.95
19246	Street Lights	Steel Pole with Light	2021_Streetlights_139	2008/07/01	5 972.95
19248	Street Lights	Steel Pole with Light	2021_Streetlights_140	2008/07/01	5 972.95
19249	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_18	2008/07/01	5 972.95
19251	Street Lights	Wood Pole with Light	2021_Streetlights_99	2008/07/01	5 972.95
19252	Street Lights	Wood Pole with Light	BSLight-698	2008/07/01	5 972.95
19253	Street Lights	Wood Pole with Light	BSLight-699	2008/07/01	5 972.95
19254	Street Lights	Wood Pole with Light	BSLight-700	2008/07/01	5 972.95
19255	Street Lights	Wood Pole with Light	BSLight-701	2008/07/01	5 972.95
19256	Street Lights	Wood Pole with Light	BSLight-702	2008/07/01	5 972.95
19257	LV Conductor	Wood Pole	Epole-5447	2008/07/01	1 929.49
19258	LV Conductor	Wood Pole	Epole-5448	2008/07/01	1 929.49
19259	Street Lights	Wood Pole with Light	BSLight-341	2008/07/01	5 972.95
19260	Street Lights	Wood Pole with Light	BSLight-342	2008/07/01	5 972.95
19261	Street Lights	Wood Pole with Light	BSLight-344	2008/07/01	5 972.95
19262	Street Lights	Wood Pole with Light	BSLight-345	2008/07/01	5 972.95
19263	Street Lights	Wood Pole with Light	BSLight-346	2008/07/01	5 972.95
19264	Street Lights	Wood Pole with Light	BSLight-347	2008/07/01	5 972.95
19265	Street Lights	Steel Pole with Double Light	BSLight-947	2008/07/01	5 972.95
19267	Street Lights	Wood Pole with Light	BSLight-949	2008/07/01	5 972.95
19268	Street Lights	Wood Pole with Light	BSLight-1051	2008/07/01	5 972.95
19269	Street Lights	Wood Pole with Light	BSLight-1066	2008/07/01	5 972.95
19270	Street Lights	Wood Pole with Light	BSLight-1068	2008/07/01	5 972.95
19271	Street Lights	Wood Pole with Light	BSLight-1070	2008/07/01	5 972.95
19272	Street Lights	Wood Pole with Light	BSLight-1059	2008/07/01	5 972.95
19273	Street Lights	Wood Pole with Light	BSLight-1062	2008/07/01	5 972.95
19274	Street Lights	Wood Pole with Light	BSLight-1065	2008/07/01	5 972.95
19275	Street Lights	Wood Pole with Light	BSLight-1094	2008/07/01	5 972.95
19276	Street Lights	Wood Pole with Light	BSLight-1099	2008/07/01	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19277	Street Lights	Wood Pole with Light	BSLight-1102	2008/07/01	5 972.95
19278	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Staggered	victor2024_streetlights_19	2008/07/01	5 972.95
19279	Street Lights	Wood Pole with Light	BSLight-1109	2008/07/01	5 972.95
19280	Street Lights	Wood Pole with Light	BSLight-1196	2008/07/01	5 972.95
19281	Street Lights	Wood Pole with Light	BSLight-1198	2008/07/01	5 972.95
19282	Street Lights	Wood Pole with Light	BSLight-1199	2008/07/01	5 972.95
19283	Street Lights	Wood Pole with Light	BSLight-1202	2008/07/01	5 972.95
19284	Street Lights	Wood Pole with Light	2021_Streetlights_100	2008/07/01	5 972.95
19285	Street Lights	Wood Pole with Light	BSLight-1079	2008/07/01	5 972.95
19286	Street Lights	Wood Pole with Light	BSLight-1083	2008/07/01	5 972.95
19287	Street Lights	Wood Pole with Light	BSLight-1086	2008/07/01	5 972.95
19288	Street Lights	Wood Pole with Light	BSLight-1088	2008/07/01	5 972.95
19289	Street Lights	Wood Pole with Light	BSLight-1091	2008/07/01	5 972.95
19290	Street Lights	Wood Pole with Light	BSLight-1421	2008/07/01	5 972.95
19291	Street Lights	Wood Pole with Light	BSLight-1375	2008/07/01	5 972.95
19292	Street Lights	Wood Pole with Light	BSLight-1376	2008/07/01	5 972.95
19293	Street Lights	Wood Pole with Light	BSLight-1377	2008/07/01	5 972.95
19294	Street Lights	Wood Pole with Light	BSLight-1378	2008/07/01	5 972.95
19295	Street Lights	Wood Pole with Light	BSLight-951	2008/07/01	5 972.95
19296	Street Lights	Wood Pole with Light	BSLight-952	2008/07/01	5 972.95
19297	Street Lights	Wood Pole with Light	BSLight-956	2008/07/01	5 972.95
19298	Street Lights	Wood Pole with Light	BSLight-957	2008/07/01	5 972.95
19299	LV Conductor	Wood Pole	Epole-5406	2008/07/01	1 929.49
19300	LV Conductor	Wood Pole	Epole-5407	2008/07/01	1 929.49
19301	Street Lights	Wood Pole with Light	BSLight-1343	2008/07/01	5 972.95
19302	Street Lights	Wood Pole with Light	BSLight-1345	2008/07/01	5 972.95
19303	Street Lights	Concrete Pole with Light	BSLight-851	2008/07/01	4 647.60
19304	Street Lights	Concrete Pole with Light	BSLight-852	2008/07/01	4 647.60
19305	Street Lights	Concrete Pole with Light	BSLight-412	2008/07/01	4 647.60
19306	Street Lights	Concrete Pole with Light	BSLight-413	2008/07/01	4 647.60
19307	Street Lights	Concrete Pole with Light	BSLight-414	2008/07/01	4 647.60
19308	Street Lights	Concrete Pole with Light	BSLight-415	2008/07/01	4 647.60
19309	Street Lights	Concrete Pole with Light	BSLight-422	2008/07/01	4 647.60
19310	Street Lights	Concrete Pole with Light	BSLight-423	2008/07/01	4 647.60
19311	Street Lights	Concrete Pole with Light	BSLight-424	2008/07/01	4 647.60
19312	Street Lights	Concrete Pole with Light	2021_Streetlights_170	2008/07/01	4 647.60
19313	Street Lights	Concrete Pole with Light	BSLight-426	2008/07/01	4 647.60
19314	Street Lights	Concrete Pole with Light	BSLight-427	2008/07/01	4 647.60
19315	LV Conductor	Wood Pole	Epole-3945	2008/07/01	1 929.49
19316	LV Conductor	Wood Pole	Epole-3948	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19317	LV Conductor	Wood Pole	Epole-5420	2008/07/01	1 929.49
19318	LV Conductor	Wood Pole	Epole-5421	2008/07/01	1 929.49
19319	LV Conductor	Wood Pole	Epole-5422	2008/07/01	1 929.49
19320	LV Conductor	Wood Pole	Epole-5423	2008/07/01	1 929.49
19321	LV Conductor	Wood Pole	Epole-5425	2008/07/01	1 929.49
19322	Street Lights	Concrete Pole with Light	BSLight-405	2008/07/01	4 647.60
19323	Street Lights	Concrete Pole with Light	BSLight-406	2008/07/01	4 647.60
19324	Street Lights	Concrete Pole with Light	BSLight-407	2008/07/01	4 647.60
19325	Street Lights	Concrete Pole with Light	BSLight-408	2008/07/01	4 647.60
19326	Street Lights	Concrete Pole with Light	BSLight-409	2008/07/01	4 647.60
19327	Street Lights	Concrete Pole with Light	BSLight-410	2008/07/01	4 647.60
19328	Street Lights	Concrete Pole with Light	BSLight-863	2008/07/01	4 647.60
19329	Street Lights	Concrete Pole with Light	BSLight-864	2008/07/01	4 647.60
19330	Street Lights	Concrete Pole with Light	BSLight-865	2008/07/01	4 647.60
19331	Street Lights	Concrete Pole with Light	BSLight-867	2008/07/01	4 647.60
19332	Street Lights	Concrete Pole with Light	BSLight-768	2008/07/01	4 647.60
19333	Street Lights	Concrete Pole with Light	BSLight-769	2008/07/01	4 647.60
19334	Street Lights	Concrete Pole with Light	BSLight-770	2008/07/01	4 647.60
19335	Street Lights	Steel Pole with Light	BSLight-771	2008/07/01	4 647.60
19336	Street Lights	Concrete Pole with Light	BSLight-772	2008/07/01	4 647.60
19337	Street Lights	Concrete Pole with Light	BSLight-504	2008/07/01	4 647.60
19338	Street Lights	Concrete Pole with Light	BSLight-505	2008/07/01	4 647.60
19339	Street Lights	Concrete Pole with Light	BSLight-506	2008/07/01	4 647.60
19341	Street Lights	Concrete Pole with Light	BSLight-496	2008/07/01	4 647.60
19342	Street Lights	Concrete Pole with Light	BSLight-497	2008/07/01	4 647.60
19343	Street Lights	Concrete Pole with Light	BSLight-498	2008/07/01	4 647.60
19344	Street Lights	Concrete Pole with Light	BSLight-499	2008/07/01	4 647.60
19345	Street Lights	Concrete Pole with Light	BSLight-500	2008/07/01	4 647.60
19346	Street Lights	Concrete Pole with Light	BSLight-501	2008/07/01	4 647.60
19347	Street Lights	Concrete Pole with Light	BSLight-502	2008/07/01	4 647.60
19349	Street Lights	Concrete Pole with Light	BSLight-492	2008/07/01	4 647.60
19350	Street Lights	Concrete Pole with Light	BSLight-493	2008/07/01	4 647.60
19351	Street Lights	Concrete Pole with Light	BSLight-494	2008/07/01	4 647.60
19353	Street Lights	Concrete Pole with Light	BSLight-374	2008/07/01	4 647.60
19354	Street Lights	Concrete Pole with Light	BSLight-375	2008/07/01	4 647.60
19355	Street Lights	Concrete Pole with Light	BSLight-376	2008/07/01	4 647.60
19356	LV Conductor	Wood Pole	Epole-5375	2008/07/01	1 929.49
19357	LV Conductor	Wood Pole	Epole-5376	2008/07/01	1 929.49
19358	LV Conductor	Wood Pole	Epole-5378	2008/07/01	1 929.49
19359	Street Lights	Concrete Pole with Light	BSLight-378	2008/07/01	4 647.60
19361	Street Lights	Concrete Pole with Light	BSLight-381	2008/07/01	4 647.60
19362	Street Lights	Concrete Pole with Light	BSLight-382	2008/07/01	4 647.60
19363	Street Lights	Concrete Pole with Light	BSLight-383	2008/07/01	4 647.60
19364	Street Lights	Concrete Pole with Light	BSLight-395	2008/07/01	4 647.60
19365	Street Lights	Concrete Pole with Light	BSLight-396	2008/07/01	4 647.60
19366	Street Lights	Concrete Pole with Light	BSLight-398	2008/07/01	4 647.60
19367	Street Lights	Concrete Pole with Light	BSLight-399	2008/07/01	4 647.60

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19368	Street Lights	Concrete Pole with Light	BSLight-400	2008/07/01	4 647.60
19369	Street Lights	Concrete Pole with Light	BSLight-401	2008/07/01	4 647.60
19370	Street Lights	Concrete Pole with Light	BSLight-402	2008/07/01	4 647.60
19371	Street Lights	Concrete Pole with Light	BSLight-403	2008/07/01	4 647.60
19372	Street Lights	Concrete Pole with Light	BSLight-386	2008/07/01	4 647.60
19373	Street Lights	Concrete Pole with Light	BSLight-387	2008/07/01	4 647.60
19374	Street Lights	Concrete Pole with Light	BSLight-388	2008/07/01	4 647.60
19375	Street Lights	Concrete Pole with Light	BSLight-389	2008/07/01	4 647.60
19376	Street Lights	Concrete Pole with Light	BSLight-390	2008/07/01	4 647.60
19377	Street Lights	Concrete Pole with Light	BSLight-391	2008/07/01	4 647.60
19378	Street Lights	Concrete Pole with Light	BSLight-392	2008/07/01	4 647.60
19379	Street Lights	Concrete Pole with Light	BSLight-822	2008/07/01	4 647.60
19380	Street Lights	Concrete Pole with Light	BSLight-824	2008/07/01	4 647.60
19381	Street Lights	Concrete Pole with Light	BSLight-827	2008/07/01	4 647.60
19382	Street Lights	Concrete Pole with Light	BSLight-829	2008/07/01	4 647.60
19383	Street Lights	Concrete Pole with Light	BSLight-830	2008/07/01	4 647.60
19384	Street Lights	Concrete Pole with Light	BSLight-832	2008/07/01	4 647.60
19385	Street Lights	Concrete Pole with Light	BSLight-833	2008/07/01	4 647.60
19386	Street Lights	Concrete Pole with Light	BSLight-836	2008/07/01	4 647.60
19387	Street Lights	Concrete Pole with Light	BSLight-837	2008/07/01	4 647.60
19388	Street Lights	Concrete Pole with Light	BSLight-838	2008/07/01	4 647.60
19389	Street Lights	Steel Pole with Light	BSLight-449	2008/07/01	4 647.60
19390	Street Lights	Wooden Pole with Light	2021_Streetlights_26	2008/07/01	4 647.60
19391	Street Lights	Steel Pole with Light	BSLight-451	2008/07/01	4 647.60
19392	Street Lights	Steel Pole with Light	BSLight-452	2008/07/01	4 647.60
19393	Street Lights	Steel Pole with Light	BSLight-453	2008/07/01	4 647.60
19394	Street Lights	Steel Pole with Light	BSLight-454	2008/07/01	4 647.60
19395	Street Lights	Steel Pole with Light	BSLight-429	2008/07/01	4 647.60
19396	Street Lights	Steel Pole with Light	BSLight-430	2008/07/01	4 647.60
19397	Street Lights	Concrete Pole with Light	BSLight-431	2008/07/01	4 647.60
19398	Street Lights		BSLight-432	2008/07/01	4 647.60
19399	Street Lights	Steel Pole with Light	BSLight-433	2008/07/01	4 647.60
19400	Street Lights	Steel Pole with Light	BSLight-434	2008/07/01	4 647.60
19401	Street Lights	Steel Pole with Light	BSLight-435	2008/07/01	4 647.60
19402	Street Lights	Steel Pole with Light	BSLight-436	2008/07/01	4 647.60
19403	Street Lights	Concrete Pole with Light	BSLight-443	2008/07/01	4 647.60
19404	Street Lights	Wooden Pole with Light	2021_Streetlights_27	2008/07/01	4 647.60
19405	LV Conductor	Wood Pole	Epole-5365	2008/07/01	1 929.49
19406	LV Conductor	Wood Pole	Epole-5367	2008/07/01	1 929.49
19407	LV Conductor	Wood Pole	Epole-5368	2008/07/01	1 929.49
19408	LV Conductor	Wood Pole	Epole-5369	2008/07/01	1 929.49
19409	LV Conductor	Wood Pole	Epole-5370	2008/07/01	1 929.49
19410	LV Conductor	Wood Pole	Epole-5371	2008/07/01	1 929.49
19411	LV Conductor	Wood Pole	Epole-5372	2008/07/01	1 929.49
19412	Street Lights	Steel Pole with Light	BSLight-460	2008/07/01	4 647.60

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19413	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:250 LampType:HPS Configuration:Single sid	victor2024_streetlights_29	2008/07/01	4 647.60
19414	Street Lights	Steel Pole with Light	BSLight-462	2008/07/01	4 647.60
19415	Street Lights	Steel Pole with Light	BSLight-463	2008/07/01	4 647.60
19416	Street Lights	Concrete Pole with Light	BSLight-464	2008/07/01	4 647.60
19417	Street Lights	Steel Pole with Light	BSLight-465	2008/07/01	4 647.60
19418	Street Lights	Steel Pole with Light	BSLight-466	2008/07/01	4 647.60
19420	Street Lights	Steel Pole with Light	BSLight-846	2008/07/01	4 647.60
19421	Street Lights	Steel Pole with Light	BSLight-847	2008/07/01	4 647.60
19422	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Staggered	victor2024_streetlights_31	2008/07/01	4 647.60
19423	Street Lights	Steel Pole with Light	BSLight-843	2008/07/01	4 647.60
19425	Street Lights	Steel Pole with Light	BSLight-515	2008/07/01	4 647.60
19426	Street Lights	Concrete Pole with Light	BSLight-849	2008/07/01	4 647.60
19427	Street Lights	Concrete Pole with Light	BSLight-850	2008/07/01	4 647.60
19429	Street Lights	Concrete Pole with Light	BSLight-755	2008/07/01	4 647.60
19430	Street Lights	Concrete Pole with Light	BSLight-756	2008/07/01	4 647.60
19431	Street Lights	Wooden Pole with Light	BSLight-760	2008/07/01	4 647.60
19432	Street Lights	Concrete Pole with Light	BSLight-761	2008/07/01	4 647.60
19433	Street Lights	Concrete Pole with Light	BSLight-762	2008/07/01	4 647.60
19434	Street Lights	Concrete Pole with Light	BSLight-763	2008/07/01	4 647.60
19435	Street Lights	Concrete Pole with Light	BSLight-764	2008/07/01	4 647.60
19436	Street Lights	Concrete Pole with Light	BSLight-765	2008/07/01	4 647.60
19437	Street Lights	Concrete Pole with Light	BSLight-766	2008/07/01	4 647.60
19438	LV Conductor	Wood Pole	Epole-5171	2008/07/01	1 929.49
19439	LV Conductor	Wood Pole	Epole-5174	2008/07/01	1 929.49
19440	LV Conductor	Wood Pole	Epole-3928	2008/07/01	1 929.49
19441	LV Conductor	Wood Pole	Epole-3931	2008/07/01	1 929.49
19442	LV Conductor	Wood Pole	Epole-3934	2008/07/01	1 929.49
19443	LV Conductor	Wood Pole	Epole-3937	2008/07/01	1 929.49
19444	LV Conductor	Wood Pole	Epole-3939	2008/07/01	1 929.49
19445	LV Conductor	Wood Pole	Epole-5736	2008/07/01	1 929.49
19446	Street Lights		BSLight-875	2008/07/01	4 647.60
19447	Street Lights	Concrete Pole with Light	BSLight-876	2008/07/01	4 647.60
19448	Street Lights	Steel Pole with Light	BSLight-879	2008/07/01	4 647.60
19449	Street Lights	Concrete Pole with Light	BSLight-880	2008/07/01	4 647.60
19450	Street Lights	Concrete Pole with Light	BSLight-882	2008/07/01	4 647.60
19451	Street Lights	Steel Pole with Light	BSLight-855	2008/07/01	4 647.60

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19453	Street Lights	Concrete Pole with Light	BSLight-544	2008/07/01	4 647.60
19454	Street Lights	Steel Pole with Light	BSLight-134	2008/07/01	4 647.60
19456	Street Lights	Concrete Pole with Light	BSLight-561	2008/07/01	4 647.60
19457	Street Lights	Steel Pole with Light	BSLight-562	2008/07/01	4 647.60
19458	LV Conductor	Wood Pole	Epole-5177	2008/07/01	1 929.49
19459	LV Conductor	Wood Pole	Epole-5178	2008/07/01	1 929.49
19460	LV Conductor	Wood Pole	Epole-3894	2008/07/01	1 929.49
19461	LV Conductor	Wood Pole	Epole-3896	2008/07/01	1 929.49
19462	LV Conductor	Wood Pole	Epole-3898	2008/07/01	1 929.49
19463	LV Conductor	Wood Pole	Epole-3902	2008/07/01	1 929.49
19464	LV Conductor	Wood Pole	Epole-3905	2008/07/01	1 929.49
19465	LV Conductor	Wood Pole	Epole-3908	2008/07/01	1 929.49
19466	LV Conductor	Wood Pole	Epole-3910	2008/07/01	1 929.49
19467	LV Conductor	Wood Pole	Epole-3913	2008/07/01	1 929.49
19468	Street Lights	Concrete Pole with Light	BSLight-542	2008/07/01	4 647.60
19469	Street Lights	Concrete Pole with Light	BSLight-543	2008/07/01	4 647.60
19470	Street Lights	Concrete Pole with Light	BSLight-546	2008/07/01	4 647.60
19471	Street Lights	Concrete Pole with Light	BSLight-547	2008/07/01	4 647.60
19472	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Staggered	victor2024_streetlights_20	2008/07/01	4 647.60
19473	Street Lights	Concrete Pole with Light	BSLight-550	2008/07/01	4 647.60
19474	Street Lights	Concrete Pole with Light	BSLight-551	2008/07/01	4 647.60
19475	Street Lights	Concrete Pole with Light	BSLight-552	2008/07/01	4 647.60
19477	Street Lights	Steel Pole with Light	BSLight-538	2008/07/01	4 647.60
19478	Street Lights	Concrete Pole with Light	BSLight-539	2008/07/01	4 647.60
19479	Street Lights	Steel Pole with Light	BSLight-540	2008/07/01	4 647.60
19480	Street Lights	Concrete Pole with Light	BSLight-541	2008/07/01	4 647.60
19481	Street Lights	Steel Pole with Light	BSLight-263	2008/07/01	26 276.96
19482	Street Lights	Steel Pole with Light	BSLight-264	2008/07/01	26 276.96
19483	Street Lights	Steel Pole with Light	BSLight-265	2008/07/01	26 276.96
19484	Street Lights	Steel Pole with Light	BSLight-258	2008/07/01	26 276.96
19485	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:250 LampType:HPS Configuration:Single sid	victor2024_streetlights_30	2008/07/01	26 276.96
19487	Street Lights	Steel Pole with Light	BSLight-272	2008/07/01	26 276.96
19488	Street Lights	Wooden Pole with Light	2021_Streetlights_28	2008/07/01	26 276.96
19489	Street Lights	Wooden Pole with Light	BSLight-229	2008/07/01	26 276.96
19491	Street Lights	Steel Pole with Light	BSLight-221	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19492	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_32	2008/07/01	26 276.96
19493	Street Lights	Wooden Pole with Light	BSLight-224	2008/07/01	26 276.96
19494	Street Lights	Wooden Pole with Light	BSLight-233	2008/07/01	26 276.96
19495	Street Lights	Steel Pole with Light	BSLight-234	2008/07/01	26 276.96
19496	Street Lights	Steel Pole with Light	BSLight-235	2008/07/01	26 276.96
19497	Street Lights	Steel Pole with Light	BSLight-237	2008/07/01	26 276.96
19498	Street Lights	Steel Pole with Light	BSLight-238	2008/07/01	26 276.96
19499	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_33	2008/07/01	26 276.96
19500	LV Conductor	Wood Pole	Epole-5181	2008/07/01	1 929.49
19501	LV Conductor	Wood Pole	Epole-5184	2008/07/01	1 929.49
19502	LV Conductor	Wood Pole	Epole-5186	2008/07/01	1 929.49
19503	Street Lights	Steel Pole with Light	BSLight-289	2008/07/01	26 276.96
19504	Street Lights	Steel Pole with Light	BSLight-290	2008/07/01	26 276.96
19505	Street Lights	Steel Pole with Light	BSLight-287	2008/07/01	26 276.96
19506	Street Lights	Steel Pole with Light	BSLight-288	2008/07/01	26 276.96
19507	Street Lights	Steel Pole with Light	BSLight-198	2008/07/01	26 276.96
19508	Street Lights	Steel Pole with Light	BSLight-199	2008/07/01	26 276.96
19509	Street Lights	Steel Pole with Light	BSLight-215	2008/07/01	26 276.96
19510	Streetlight	PoleNumber: Type:Streetligh PowerSource:Undergroun Pole:Yes PoleConfiguration:Single NumberOfLights:0 Wattage:10-60 LampType:LED Configuration:Single sid	victor2024_streetlights_21	2008/07/01	26 276.96
19511	Street Lights	Steel Pole with Light	BSLight-217	2008/07/01	26 276.96
19512	Street Lights	Steel Pole with Light	BSLight-203	2008/07/01	26 276.96
19513	Street Lights	Steel Pole with Light	BSLight-205	2008/07/01	26 276.96
19514	Street Lights	Steel Pole with Light	BSLight-206	2008/07/01	26 276.96
19515	Street Lights	Steel Pole with Light	BSLight-209	2008/07/01	26 276.96
19516	Street Lights	Steel Pole with Light	BSLight-213	2008/07/01	26 276.96
19517	Street Lights	Steel Pole with Light	BSLight-214	2008/07/01	26 276.96
19519	Street Lights	Steel Pole with Light	BSLight-1049	2008/07/01	26 276.96
19520	Street Lights	Steel Pole with Light	BSLight-1050	2008/07/01	26 276.96
19525	Street Lights	Steel Pole with Light	BSLight-1057	2008/07/01	26 276.96
19526	Street Lights	Steel Pole with Light	BSLight-1058	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19527	Street Lights	Steel Pole with Light	2021_Streetlights_2	2008/07/01	26 276.96
19528	Street Lights	Concrete Pole with Light	2021_Streetlights_112	2008/07/01	26 276.96
19529	Street Lights	Steel Pole with Light	BSLight-1063	2008/07/01	26 276.96
19530	Street Lights	Steel Pole with Light	2021_Streetlights_125	2008/07/01	26 276.96
19531	Street Lights	Steel Pole with Light	BSLight-1110	2008/07/01	26 276.96
19532	Street Lights	Steel Pole with Light	BSLight-1111	2008/07/01	26 276.96
19533	Street Lights	Steel Pole with Light	2021_Streetlights_151	2008/07/01	26 276.96
19534	Street Lights	Steel Pole with Light	BSLight-1089	2008/07/01	26 276.96
19535	Street Lights	Steel Pole with Light	BSLight-1098	2008/07/01	26 276.96
19536	Street Lights	Steel Pole with Light	BSLight-1100	2008/07/01	26 276.96
19537	Street Lights	Steel Pole with Light	BSLight-1101	2008/07/01	26 276.96
19538	Street Lights	Steel Pole with Light	BSLight-1103	2008/07/01	26 276.96
19539	Street Lights	Steel Pole with Light	2021_Streetlights_153	2008/07/01	26 276.96
19540	Street Lights	Steel Pole with Light	BSLight-1092	2008/07/01	26 276.96
19541	Street Lights	Steel Pole with Light	BSLight-1093	2008/07/01	26 276.96
19542	Street Lights	Steel Pole with Light	2021_Streetlights_173	2008/07/01	26 276.96
19543	Street Lights	Steel Pole with Light	BSLight-554	2008/07/01	26 276.96
19544	Street Lights	Steel Pole with Light	BSLight-556	2008/07/01	26 276.96
19545	Street Lights	Steel Pole with Light	BSLight-796	2008/07/01	26 276.96
19546	Street Lights	Steel Pole with Light	BSLight-797	2008/07/01	26 276.96
19547	Street Lights	Steel Pole with Light	BSLight-798	2008/07/01	26 276.96
19548	Street Lights	Steel Pole with Light	BSLight-799	2008/07/01	26 276.96
19549	Street Lights	Steel Pole with Light	BSLight-800	2008/07/01	26 276.96
19550	Street Lights	Steel Pole with Light	BSLight-801	2008/07/01	26 276.96
19551	Street Lights	Steel Pole with Light	BSLight-802	2008/07/01	26 276.96
19554	Street Lights	Steel Pole with Light	BSLight-823	2008/07/01	26 276.96
19555	Street Lights	Steel Pole with Light	BSLight-825	2008/07/01	26 276.96
19556	Street Lights	Steel Pole with Light	BSLight-828	2008/07/01	26 276.96
19557	Street Lights	Steel Pole with Light	BSLight-831	2008/07/01	26 276.96
19558	Street Lights	Steel Pole with Light	BSLight-834	2008/07/01	26 276.96
19559	Street Lights	Steel Pole with Light	BSLight-816	2008/07/01	26 276.96
19560	Street Lights	Steel Pole with Light	BSLight-818	2008/07/01	26 276.96
19561	Street Lights	Steel Pole with Light	BSLight-819	2008/07/01	26 276.96
19562	Street Lights	Steel Pole with Light	BSLight-820	2008/07/01	26 276.96
19563	Street Lights	Steel Pole with Light	BSLight-821	2008/07/01	26 276.96
19564	Street Lights	Steel Pole with Light	BSLight-271	2008/07/01	26 276.96
19565	Street Lights	Steel Pole with Light	BSLight-848	2008/07/01	26 276.96
19566	Street Lights	Steel Pole with Light	BSLight-853	2008/07/01	26 276.96
19567	Street Lights	Steel Pole with Light	BSLight-857	2008/07/01	26 276.96
19568	Street Lights	Steel Pole with Light	BSLight-859	2008/07/01	26 276.96
19570	Street Lights	Steel Pole with Light	BSLight-861	2008/07/01	26 276.96
19572	Street Lights	Steel Pole with Light	BSLight-868	2008/07/01	26 276.96
19573	Street Lights	Steel Pole with Light	BSLight-869	2008/07/01	26 276.96
19574	Street Lights	Steel Pole with Light	BSLight-870	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19575	Street Lights	Steel Pole with Light	BSLight-1080	2008/07/01	26 276.96
19576	Street Lights	Steel Pole with Light	BSLight-1081	2008/07/01	26 276.96
19577	Street Lights	Steel Pole with Light	2021_Streetlights_180	2008/07/01	26 276.96
19578	Street Lights	Steel Pole with Light	BSLight-1121	2008/07/01	26 276.96
19579	Street Lights	Steel Pole with Light	BSLight-1123	2008/07/01	26 276.96
19580	Street Lights	Steel Pole with Light	BSLight-1124	2008/07/01	26 276.96
19581	Street Lights	Steel Pole with Light	BSLight-1113	2008/07/01	26 276.96
19582	Street Lights	Steel Pole with Light	BSLight-1115	2008/07/01	26 276.96
19583	Street Lights	Steel Pole with Light	BSLight-1116	2008/07/01	26 276.96
19584	Street Lights	Steel Pole with Light	BSLight-1120	2008/07/01	26 276.96
19585	Street Lights	Steel Pole with Light	BSLight-1128	2008/07/01	26 276.96
19586	Street Lights	Steel Pole with Light	BSLight-1129	2008/07/01	26 276.96
19587	Street Lights	Steel Pole with Light	BSLight-1131	2008/07/01	26 276.96
19588	Street Lights	Steel Pole with Light	BSLight-1133	2008/07/01	26 276.96
19589	LV Conductor	Wood Pole	Epole-5131	2008/07/01	1 929.49
19590	LV Conductor	Wood Pole	Epole-5132	2008/07/01	1 929.49
19591	LV Conductor	Wood Pole	Epole-5135	2008/07/01	1 929.49
19592	LV Conductor	Wood Pole	Epole-4028	2008/07/01	1 929.49
19593	LV Conductor	Wood Pole	Epole-4030	2008/07/01	1 929.49
19594	LV Conductor	Wood Pole	Epole-4888	2008/07/01	1 929.49
19595	LV Conductor	Wood Pole	Epole-4892	2008/07/01	1 929.49
19596	Street Lights	Concret Pole with Light	BSLight-160	2008/07/01	26 276.96
19598	Street Lights	Steel Pole with Light	BSLight-162	2008/07/01	26 276.96
19599	Street Lights	Steel Pole with Light	BSLight-163	2008/07/01	26 276.96
19600	Street Lights	Steel Pole with Light	BSLight-164	2008/07/01	26 276.96
19601	Street Lights	Steel Pole with Light	BSLight-193	2008/07/01	26 276.96
19602	Street Lights	Concrete Pole with Light	BSLight-194	2008/07/01	26 276.96
19603	Street Lights	Steel Pole with Light	BSLight-195	2008/07/01	26 276.96
19604	Street Lights	Concrete Pole with Light	BSLight-196	2008/07/01	26 276.96
19605	Street Lights	Steel Pole with Light	2021_Streetlights_49	2008/07/01	26 276.96
19606	Street Lights	Concrete Pole with Light	2021_Streetlights_113	2008/07/01	26 276.96
19607	Street Lights	Steel Pole with Light	2021_Streetlights_119	2008/07/01	26 276.96
19608	Street Lights	Steel Pole with Light	2021_Streetlights_123	2008/07/01	26 276.96
19609	Street Lights	Steel Pole with Light	BSLight-1134	2008/07/01	26 276.96
19610	Street Lights	Steel Pole with Light	BSLight-1136	2008/07/01	26 276.96
19611	Street Lights	Steel Pole with Light	BSLight-1137	2008/07/01	26 276.96
19612	Street Lights	Steel Pole with Light	BSLight-1139	2008/07/01	26 276.96
19613	Street Lights	Steel Pole with Light	BSLight-1140	2008/07/01	26 276.96
19614	Street Lights	Steel Pole with Light	BSLight-1142	2008/07/01	26 276.96
19615	Street Lights	Steel Pole with Light	BSLight-1084	2008/07/01	26 276.96
19616	Street Lights	Steel Pole with Light	BSLight-1085	2008/07/01	26 276.96
19617	Street Lights	Steel Pole with Light	BSLight-1069	2008/07/01	26 276.96
19618	Street Lights	Steel Pole with Light	BSLight-1071	2008/07/01	26 276.96
19619	Street Lights	Steel Pole with Light	BSLight-1072	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19620	Street Lights	Steel Pole with Light	BSLight-1074	2008/07/01	26 276.96
19621	LV Conductor	Wood Pole	Epole-4881	2008/07/01	1 929.49
19622	LV Conductor	Wood Pole	Epole-4884	2008/07/01	1 929.49
19623	LV Conductor	Wood Pole	Epole-5292	2008/07/01	1 929.49
19624	LV Conductor	Wood Pole	Epole-5293	2008/07/01	1 929.49
19625	LV Conductor	Wood Pole	Epole-5294	2008/07/01	1 929.49
19626	Street Lights	Steel Pole with Light	BSLight-1034	2008/07/01	26 276.96
19627	Street Lights	Steel Pole with Light	BSLight-1036	2008/07/01	26 276.96
19628	Street Lights	Steel Pole with Light	BSLight-1039	2008/07/01	26 276.96
19629	Street Lights	Steel Pole with Light	BSLight-1040	2008/07/01	26 276.96
19630	Street Lights	Steel Pole with Light	BSLight-1041	2008/07/01	26 276.96
19631	Street Lights	Steel Pole with Light	BSLight-1106	2008/07/01	26 276.96
19632	Street Lights	Steel Pole with Light	BSLight-1107	2008/07/01	26 276.96
19633	Street Lights	Steel Pole with Light	2021_Streetlights_156	2008/07/01	26 276.96
19634	Street Lights	Steel Pole with Light	BSLight-807	2008/07/01	26 276.96
19635	Street Lights	Steel Pole with Light	BSLight-1341	2008/07/01	26 276.96
19636	Street Lights	Steel Pole with Light	BSLight-1331	2008/07/01	26 276.96
19637	Street Lights	Steel Pole with Light	BSLight-1334	2008/07/01	26 276.96
19638	Street Lights	Steel Pole with Light	2021_Streetlights_157	2008/07/01	26 276.96
19639	Street Lights	Steel Pole with Light	BSLight-1405	2008/07/01	26 276.96
19640	Street Lights	Steel Pole with Light	BSLight-781	2008/07/01	26 276.96
19641	Street Lights	Steel Pole with Light	BSLight-784	2008/07/01	26 276.96
19642	Street Lights	Steel Pole with Light	BSLight-786	2008/07/01	26 276.96
19643	Street Lights	Steel Pole with Light	BSLight-787	2008/07/01	26 276.96
19644	Street Lights	Steel Pole with Light	BSLight-1337	2008/07/01	26 276.96
19645	Street Lights	Steel Pole with Light	BSLight-1339	2008/07/01	26 276.96
19646	Street Lights	Steel Pole with Light	BSLight-788	2008/07/01	26 276.96
19647	Street Lights	Steel Pole with Light	BSLight-789	2008/07/01	26 276.96
19648	Street Lights	Steel Pole with Light	BSLight-790	2008/07/01	26 276.96
19649	Street Lights	Steel Pole with Light	2021_Streetlights_158	2008/07/01	26 276.96
19650	Street Lights	Steel Pole with Light	BSLight-181	2008/07/01	26 276.96
19651	Street Lights	Steel Pole with Light	BSLight-182	2008/07/01	26 276.96
19652	Street Lights	Steel Pole with Light	BSLight-1403	2008/07/01	26 276.96
19653	Street Lights	Steel Pole with Light	2021_Streetlights_161	2008/07/01	26 276.96
19654	Street Lights	Steel Pole with Light	2021_Streetlights_155	2008/07/01	26 276.96
19655	Street Lights	Steel Pole with Light	BSLight-187	2008/07/01	26 276.96
19656	Street Lights	Steel Pole with Light	2021_Streetlights_159	2008/07/01	26 276.96
19657	Street Lights	Steel Pole with Light	BSLight-1003	2008/07/01	26 276.96
19658	Street Lights	Steel Pole with Light	BSLight-1006	2008/07/01	26 276.96
19659	Street Lights	Steel Pole with Light	BSLight-1008	2008/07/01	26 276.96
19661	Street Lights	Steel Pole with Light	BSLight-1011	2008/07/01	26 276.96
19662	Street Lights	Steel Pole with Light	BSLight-1017	2008/07/01	26 276.96
19663	Street Lights	Steel Pole with Light	2021_Streetlights_174	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19664	Street Lights	Steel Pole with Light	BSLight-1021	2008/07/01	26 276.96
19665	Street Lights	Steel Pole with Light	BSLight-1024	2008/07/01	26 276.96
19666	Street Lights	Steel Pole with Light	2021_Streetlights_176	2008/07/01	26 276.96
19667	LV Conductor	Wood Pole	Epole-2776	2008/07/01	1 929.49
19668	LV Conductor	Wood Pole	Epole-2780	2008/07/01	1 929.49
19669	LV Conductor	Wood Pole	Epole-2786	2008/07/01	1 929.49
19670	LV Conductor	Wood Pole	Epole-2792	2008/07/01	1 929.49
19671	LV Conductor	Wood Pole	Epole-2795	2008/07/01	1 929.49
19672	LV Conductor	Wood Pole	Epole-2442	2008/07/01	1 929.49
19673	LV Conductor	Wood Pole	Epole-2443	2008/07/01	1 929.49
19674	LV Conductor	Wood Pole	Epole-2446	2008/07/01	1 929.49
19675	LV Conductor	Wood Pole	Epole-2447	2008/07/01	1 929.49
19676	LV Conductor	Wood Pole	Epole-5432	2008/07/01	1 929.49
19677	LV Conductor	Wood Pole	Epole-5438	2008/07/01	1 929.49
19678	Street Lights	Steel Pole with Light	BSLight-586	2008/07/01	26 276.96
19679	Street Lights	Steel Pole with Light	2021_Streetlights_35	2008/07/01	26 276.96
19680	Street Lights	Concrete Pole with Light	2021_Streetlights_36	2008/07/01	26 276.96
19681	Street Lights	Steel Pole with Light	BSLight-323	2008/07/01	26 276.96
19682	Street Lights	Steel Pole with Light	BSLight-324	2008/07/01	26 276.96
19683	Street Lights	Steel Pole with Light	2021_Streetlights_33	2008/07/01	26 276.96
19685	Street Lights	Steel Pole with Light	BSLight-327	2008/07/01	26 276.96
19686	Street Lights	Steel Pole with Light	BSLight-328	2008/07/01	26 276.96
19687	Street Lights	Concrete Pole with Light	BSLight-329	2008/07/01	26 276.96
19690	Street Lights	Steel Pole with Light	BSLight-167	2008/07/01	26 276.96
19691	Street Lights	Steel Pole with Light	2021_Streetlights_16	2008/07/01	26 276.96
19692	Street Lights	Wood Pole with Light	2021_Streetlights_43	2008/07/01	26 276.96
19693	Street Lights	Steel Pole with Light	BSLight-154	2008/07/01	26 276.96
19694	LV Conductor	Wood Pole	Epole-5185	2008/07/01	1 929.49
19695	LV Conductor	Wood Pole	Epole-5187	2008/07/01	1 929.49
19696	LV Conductor	Wood Pole	Epole-5188	2008/07/01	1 929.49
19697	LV Conductor	Wood Pole	Epole-5189	2008/07/01	1 929.49
19698	Street Lights	Steel Pole with Light	2021_Streetlights_114	2008/07/01	26 276.96
19699	Street Lights	Steel Pole with Light	2021_Streetlights_121	2008/07/01	26 276.96
19700	Street Lights	Steel Pole with Light	2021_Streetlights_19	2008/07/01	26 276.96
19701	Street Lights	Steel Pole with Light	BSLight-284	2008/07/01	26 276.96
19702	Street Lights	Steel Pole with Light	BSLight-285	2008/07/01	26 276.96
19703	Street Lights	Steel Pole with Light	BSLight-286	2008/07/01	26 276.96
19704	Street Lights		BSLight-276	2008/07/01	26 276.96
19705	Street Lights	Concrete Pole with Light	BSLight-279	2008/07/01	26 276.96
19706	Street Lights	Steel Pole with Light	BSLight-280	2008/07/01	26 276.96
19707	Street Lights	Steel Pole with Light	BSLight-281	2008/07/01	26 276.96
19708	Street Lights	Steel Pole with Light	BSLight-282	2008/07/01	26 276.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19709	Street Lights	Steel Pole with Light	BSLight-172	2008/07/01	26 276.96
19710	Street Lights	Steel Pole with Light	2021_Streetlights_116	2008/07/01	26 276.96
19711	Street Lights	Steel Pole with Light	BSLight-174	2008/07/01	26 276.96
19712	Street Lights	Steel Pole with Light	BSLight-175	2008/07/01	26 276.96
19713	Street Lights	Steel Pole with Light	2021_Streetlights_171	2008/07/01	26 276.96
19714	Street Lights	Steel Pole with Light	BSLight-177	2008/07/01	26 276.96
19715	Street Lights	Concrete Pole with Light	2021_Streetlights_172	2008/07/01	26 276.96
19716	Street Lights	Steel Pole with Light	2021_Streetlights_89	2008/07/01	26 276.96
19717	Street Lights	Wood Pole with Light	BSLight-138	2008/07/01	26 276.96
19718	Street Lights	Steel Pole with Light	2021_Streetlights_124	2008/07/01	26 276.96
19719	Street Lights	Steel Pole with Light	2021_Streetlights_133	2008/07/01	26 276.96
19720	Street Lights	Steel Pole with Light	BSLight-141	2008/07/01	26 276.96
19722	Street Lights	Steel Pole with Light	BSLight-143	2008/07/01	26 276.96
19723	Street Lights	Steel Pole With Pole Light	BSLight-273	2008/07/01	26 276.96
19725	Street Lights	Steel Pole With Pole Light	BSLight-275	2008/07/01	26 276.96
19726	Street Lights	Steel Pole With Pole Light	BSLight-971	2008/07/01	26 276.96
19728	Street Lights	Wood Pole With Light	BSLight-975	2008/07/01	26 276.96
19740	LV Conductor	Wood Pole	Epole-5459	2008/07/01	1 929.49
19741	LV Conductor	Wood Pole	Epole-5463	2008/07/01	1 929.49
19748	LV Conductor	Wood Pole	Epole-5545	2008/07/01	1 929.49
19749	LV Conductor	Wood Pole	Epole-5549	2008/07/01	1 929.49
19750	LV Conductor	Wood Pole	Epole-5550	2008/07/01	1 929.49
19751	LV Conductor	Wood Pole	Epole-5552	2008/07/01	1 929.49
19752	Street Lights	Concrete Pole with Light	2021_Streetlights_166	2008/07/01	26 276.96
19753	Street Lights	Concrete Pole with Light	2021_Streetlights_169	2008/07/01	26 276.96
19754	Street Lights	Steel Pole with Light	BSLight-148	2008/07/01	26 276.96
19756	Street Lights	Steel Pole with Light	BSLight-292	2008/07/01	28 102.59
19757	Street Lights	Steel Pole with Light	BSLight-293	2008/07/01	28 102.59
19767	LV Conductor	Wood Pole	Epole-5527	2008/07/01	1 929.49
19768	LV Conductor	Wood Pole	Epole-5535	2008/07/01	1 929.49
19769	LV Conductor	Wood Pole	Epole-5537	2008/07/01	1 929.49
19770	LV Conductor	Wood Pole	Epole-5538	2008/07/01	1 929.49
19784	LV Conductor	Wood Pole	Epole-5175	2008/07/01	1 929.49
19785	LV Conductor	Wood Pole	Epole-5176	2008/07/01	1 929.49
19786	LV Conductor	Wood Pole	Epole-2378	2008/07/01	1 929.49
19787	LV Conductor	Wood Pole	Epole-2379	2008/07/01	1 929.49
19788	LV Conductor	Wood Pole	Epole-2380	2008/07/01	1 929.49
19789	LV Conductor	Wood Pole	Epole-2382	2008/07/01	1 929.49
19790	LV Conductor	Wood Pole	Epole-2383	2008/07/01	1 929.49
19801	LV Conductor	Wood Pole	Epole-5154	2008/07/01	1 929.49
19802	LV Conductor	Wood Pole	Epole-5167	2008/07/01	1 929.49
19803	LV Conductor	Wood Pole	Epole-5168	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19804	LV Conductor	Wood Pole	Epole-5169	2008/07/01	1 929.49
19805	LV Conductor	Wood Pole	Epole-5170	2008/07/01	1 929.49
19816	LV Conductor	Wood Pole	Epole-5298	2008/07/01	1 929.49
19817	LV Conductor	Wood Pole	Epole-5299	2008/07/01	1 929.49
19818	LV Conductor	Wood Pole	Epole-5300	2008/07/01	1 929.49
19819	LV Conductor	Wood Pole	Epole-5301	2008/07/01	1 929.49
19820	LV Conductor	Wood Pole	Epole-5302	2008/07/01	1 929.49
19821	LV Conductor	Wood Pole	Epole-5303	2008/07/01	1 929.49
19822	LV Conductor	Wood Pole	Epole-4109	2008/07/01	1 929.49
19823	LV Conductor	Wood Pole	Epole-4838	2008/07/01	1 929.49
19824	LV Conductor	Wood Pole	Epole-4839	2008/07/01	1 929.49
19825	LV Conductor	Wood Pole	Epole-4841	2008/07/01	1 929.49
19826	LV Conductor	Wood Pole	Epole-4843	2008/07/01	1 929.49
19845	LV Conductor	Wood Pole	Epole-4082	2008/07/01	1 929.49
19846	LV Conductor	Wood Pole	Epole-4086	2008/07/01	1 929.49
19847	LV Conductor	Wood Pole	Epole-4090	2008/07/01	1 929.49
19848	LV Conductor	Wood Pole	Epole-4091	2008/07/01	1 929.49
19849	LV Conductor	Wood Pole	Epole-4094	2008/07/01	1 929.49
19850	LV Conductor	Wood Pole	Epole-4095	2008/07/01	1 929.49
19851	LV Conductor	Wood Pole	Epole-4096	2008/07/01	1 929.49
19852	LV Conductor	Wood Pole	Epole-4104	2008/07/01	1 929.49
19855	LV Conductor	Wood Pole	Epole-3920	2008/07/01	1 929.49
19856	LV Conductor	Wood Pole	Epole-4250	2008/07/01	1 929.49
19857	LV Conductor	Wood Pole	Epole-4255	2008/07/01	1 929.49
19858	LV Conductor	Wood Pole	Epole-4258	2008/07/01	1 929.49
19859	LV Conductor	Wood Pole	Epole-4263	2008/07/01	1 929.49
19860	LV Conductor	Wood Pole	Epole-4274	2008/07/01	1 929.49
19861	LV Conductor	Wood Pole	Epole-4285	2008/07/01	1 929.49
19862	LV Conductor	Wood Pole	Epole-4292	2008/07/01	1 929.49
19863	LV Conductor	Wood Pole	Epole-4297	2008/07/01	1 929.49
19864	LV Conductor	Wood Pole	Epole-4304	2008/07/01	1 929.49
19865	LV Conductor	Wood Pole	Epole-4308	2008/07/01	1 929.49
19866	LV Conductor	Wood Pole	Epole-4309	2008/07/01	1 929.49
19867	LV Conductor	Wood Pole	Epole-4310	2008/07/01	1 929.49
19868	LV Conductor	Wood Pole	Epole-4314	2008/07/01	1 929.49
19869	LV Conductor	Wood Pole	Epole-4319	2008/07/01	1 929.49
19870	LV Conductor	Wood Pole	Epole-4327	2008/07/01	1 929.49
19873	LV Conductor	Wood Pole	Epole-4648	2008/07/01	1 929.49
19874	LV Conductor	Wood Pole	Epole-4683	2008/07/01	1 929.49
19875	LV Conductor	Wood Pole	Epole-4685	2008/07/01	1 929.49
19876	LV Conductor	Wood Pole	Epole-4688	2008/07/01	1 929.49
19877	LV Conductor	Wood Pole	Epole-4689	2008/07/01	1 929.49
19893	LV Conductor	Wood Pole	Epole-5245	2008/07/01	1 929.49
19894	LV Conductor	Wood Pole	Epole-5264	2008/07/01	1 929.49
19895	LV Conductor	Wood Pole	Epole-5266	2008/07/01	1 929.49
19896	LV Conductor	Wood Pole	Epole-5268	2008/07/01	1 929.49
19897	LV Conductor	Wood Pole	Epole-5739	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19901	LV Conductor	Wood Pole	Epole-4579	2008/07/01	1 929.49
19902	LV Conductor	Wood Pole	Epole-4584	2008/07/01	1 929.49
19903	LV Conductor	Wood Pole	Epole-4586	2008/07/01	1 929.49
19904	LV Conductor	Wood Pole	Epole-4591	2008/07/01	1 929.49
19905	LV Conductor	Wood Pole	Epole-4593	2008/07/01	1 929.49
19906	LV Conductor	Wood Pole	Epole-4602	2008/07/01	1 929.49
19907	LV Conductor	Wood Pole	Epole-4604	2008/07/01	1 929.49
19908	LV Conductor	Wood Pole	Epole-4606	2008/07/01	1 929.49
19909	LV Conductor	Wood Pole	Epole-4607	2008/07/01	1 929.49
19932	LV Conductor	Wood Pole	Epole-4994	2008/07/01	1 929.49
19933	LV Conductor	Wood Pole	Epole-5304	2008/07/01	1 929.49
19934	LV Conductor	Wood Pole	Epole-5305	2008/07/01	1 929.49
19935	LV Conductor	Wood Pole	Epole-5306	2008/07/01	1 929.49
19936	LV Conductor	Wood Pole	Epole-5307	2008/07/01	1 929.49
19937	LV Conductor	Wood Pole	Epole-5697	2008/07/01	1 929.49
19940	LV Conductor	Wood Pole	Epole-3890	2008/07/01	1 929.49
19941	LV Conductor	Wood Pole	Epole-4324	2008/07/01	1 929.49
19942	LV Conductor	Wood Pole	Epole-4328	2008/07/01	1 929.49
19943	LV Conductor	Wood Pole	Epole-4452	2008/07/01	1 929.49
19944	LV Conductor	Wood Pole	Epole-4454	2008/07/01	1 929.49
19945	LV Conductor	Wood Pole	Epole-4457	2008/07/01	1 929.49
19946	LV Conductor	Wood Pole	Epole-4530	2008/07/01	1 929.49
19947	LV Conductor	Wood Pole	Epole-4532	2008/07/01	1 929.49
19948	LV Conductor	Wood Pole	Epole-4533	2008/07/01	1 929.49
19949	LV Conductor	Wood Pole	Epole-4535	2008/07/01	1 929.49
19950	LV Conductor	Wood Pole	Epole-4536	2008/07/01	1 929.49
19951	LV Conductor	Wood Pole	Epole-4540	2008/07/01	1 929.49
19952	LV Conductor	Wood Pole	Epole-4542	2008/07/01	1 929.49
19953	LV Conductor	Wood Pole	Epole-4544	2008/07/01	1 929.49
19954	LV Conductor	Wood Pole	Epole-4545	2008/07/01	1 929.49
19955	LV Conductor	Wood Pole	Epole-4548	2008/07/01	1 929.49
19956	LV Conductor	Wood Pole	Epole-4556	2008/07/01	1 929.49
19957	LV Conductor	Wood Pole	Epole-4558	2008/07/01	1 929.49
19958	LV Conductor	Wood Pole	Epole-4559	2008/07/01	1 929.49
19959	LV Conductor	Wood Pole	Epole-4561	2008/07/01	1 929.49
19960	LV Conductor	Wood Pole	Epole-4564	2008/07/01	1 929.49
19961	LV Conductor	Wood Pole	Epole-4566	2008/07/01	1 929.49
19962	LV Conductor	Wood Pole	Epole-4567	2008/07/01	1 929.49
19963	LV Conductor	Wood Pole	Epole-4570	2008/07/01	1 929.49
19964	LV Conductor	Wood Pole	Epole-4833	2008/07/01	1 929.49
19965	LV Conductor	Wood Pole	Epole-4834	2008/07/01	1 929.49
19966	LV Conductor	Wood Pole	Epole-4836	2008/07/01	1 929.49
19967	LV Conductor	Wood Pole	Epole-4837	2008/07/01	1 929.49
19976	LV Conductor	Wood Pole	Epole-41	2008/07/01	1 929.49
19977	LV Conductor	Wood Pole	Epole-42	2008/07/01	1 929.49
19978	LV Conductor	Wood Pole	Epole-5219	2008/07/01	1 929.49
19979	LV Conductor	Wood Pole	Epole-5220	2008/07/01	1 929.49

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
19980	LV Conductor	Wood Pole	Epole-5225	2008/07/01	1 929.49
19981	LV Conductor	Wood Pole	Epole-5227	2008/07/01	1 929.49
19982	LV Conductor	Wood Pole	Epole-5228	2008/07/01	1 929.49
19983	LV Conductor	Wood Pole	Epole-5229	2008/07/01	1 929.49
19984	LV Conductor	Wood Pole	Epole-5230	2008/07/01	1 929.49
19985	LV Conductor	Wood Pole	Epole-5272	2008/07/01	1 929.49
19986	LV Conductor	Wood Pole	Epole-5738	2008/07/01	1 929.49
20001	LV Conductor	Wood Pole	Epole-3863	2008/07/01	1 929.49
20002	LV Conductor	Wood Pole	Epole-3865	2008/07/01	1 929.49
20003	LV Conductor	Wood Pole	Epole-3868	2008/07/01	1 929.49
20004	LV Conductor	Wood Pole	Epole-3871	2008/07/01	1 929.49
20005	LV Conductor	Wood Pole	Epole-3872	2008/07/01	1 929.49
20006	LV Conductor	Wood Pole	Epole-3875	2008/07/01	1 929.49
20007	LV Conductor	Wood Pole	Epole-3876	2008/07/01	1 929.49
20012	LV Conductor	Wood Pole	Epole-4691	2008/07/01	1 929.49
20013	LV Conductor	Wood Pole	Epole-4692	2008/07/01	1 929.49
20014	LV Conductor	Wood Pole	Epole-4693	2008/07/01	1 929.49
20015	LV Conductor	Wood Pole	Epole-4695	2008/07/01	1 929.49
20016	LV Conductor	Wood Pole	Epole-4701	2008/07/01	1 929.49
20017	LV Conductor	Wood Pole	Epole-4702	2008/07/01	1 929.49
20018	LV Conductor	Wood Pole	Epole-4705	2008/07/01	1 929.49
20019	LV Conductor	Wood Pole	Epole-4708	2008/07/01	1 929.49
20020	LV Conductor	Wood Pole	Epole-5640	2008/07/01	1 929.49
20050	LV Conductor	Wood Pole	Epole-5209	2008/07/01	1 929.49
20051	LV Conductor	Wood Pole	Epole-5211	2008/07/01	1 929.49
20052	LV Conductor	Wood Pole	Epole-5212	2008/07/01	1 929.49
20053	LV Conductor	Wood Pole	Epole-5213	2008/07/01	1 929.49
20054	LV Conductor	Wood Pole	Epole-5214	2008/07/01	1 929.49
20055	LV Conductor	Wood Pole	Epole-5215	2008/07/01	1 929.49
20056	LV Conductor	Wood Pole	Epole-5216	2008/07/01	1 929.49
20057	LV Conductor	Wood Pole	Epole-5217	2008/07/01	1 929.49
20058	Distribution/Pillar Boxes	Meter Box	2021_Electricity_2	2015/06/30	1 545.75
20059	Distribution/Pillar Boxes	Meter Box	FAR_1627_2	2015/06/30	1 545.75
20062	Pipe Works	Control Valve	FAR_6607_2	2015/06/30	6 572.28
20063	Pipe Works	Control Valve	FAR_6607_3	2015/06/30	6 572.28
20066	Distribution/Pillar Boxes	Meter Box	FAR_1636_1	2015/06/30	1 545.71
20067	Distribution/Pillar Boxes	Meter Box	FAR_1636_2	2015/06/30	1 545.71
20070	Pipe Works	Butterfly Valve	FAR_6608_1	2015/06/30	6 328.86
20071	Pipe Works	Butterfly Valve	FAR_6608_2	2015/06/30	6 328.86
20072	Sewer Pumps	WEG Motor Mixer No 3	FAR_5343_9	2015/06/30	166 741.25
20073	Sewer Pumps	WEG Motor Mixer No 1	FAR_5343_10	2015/06/30	166 741.25
20074	Distribution/Pillar Boxes	Remote Control Panel	FAR_1641_1	2015/06/30	1 643.07
20077	External Lighting	Galvanized Lamp Post and Flood Lights	FAR_112_2	2015/06/30	11 079.77

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20078	Pipe Works	Butterfly Valve	FAR_6608_3	2015/06/30	6 328.86
20079	Pipe Works	Butterfly Valve	FAR_6608_4	2015/06/30	6 328.86
20082	Distribution/Pillar Boxes	Ground	2021_Electricity_77	2015/06/30	1 643.07
20083	Distribution/Pillar Boxes	Ground	FAR_1654_2	2015/06/30	1 643.07
20084	Pipe Works	Butterfly Valve	FAR_6608_5	2015/06/30	6 328.86
20085	Pipe Works	Butterfly Valve	FAR_6608_6	2015/06/30	6 328.86
20086	Sewer Pumps	Pump and Motor 5.5kw, submerged	FAR_5346_1	2015/06/30	166 741.25
20087	Sewer Pumps	Pump and Motor 5.5kw, submerged	FAR_5346_2	2015/06/30	166 741.25
20088	Distribution/Pillar Boxes	Ground	FAR_1663_1	2015/06/30	1 643.07
20089	Distribution/Pillar Boxes		FAR_1663_2	2015/06/30	1 643.07
20090	Pipe Works	Valve, 50mm, Non Return Valve	FAR_6609_1	2015/06/30	6 328.86
20091	VALVE	Valve, 50mm, non Return Calve	FAR_6609_2	2015/06/30	6 328.86
20094	Distribution/Pillar Boxes	Pole Distribution	FAR_1679_1	2015/06/30	1 643.07
20095	Distribution/Pillar Boxes	Ground	FAR_1679_2	2015/06/30	1 643.07
20096	Pipe Works	Valve, 200mm	FAR_6612_1	2015/06/30	6 328.86
20097	Pipe Works	Valve 200mm	FAR_6612_2	2015/06/30	6 328.86
20100	Distribution/Pillar Boxes	Kiosk ground	FAR_1685_1	2015/06/30	1 643.07
20101	Distribution/Pillar Boxes	Ground	2021_Electricity_11	2015/06/30	1 643.07
20102	Pipe Works	Valve, 100mm	FAR_6612_3	2015/06/30	6 328.86
20103	Pipe Works	Valve 200mm	N151	2015/06/30	6 328.86
20106	Distribution/Pillar Boxes	Kiosk Ground	FAR_1693_1	2015/06/30	1 643.07
20107	Distribution/Pillar Boxes	Kiosk Ground	FAR_1693_2	2015/06/30	1 643.07
20108	Pipe Works	Valve	FAR_6616_1	2015/06/30	6 328.86
20109	Pipe Works	Gate Valve	FAR_6616_2	2015/06/30	6 328.86
20111	Sewer Pumps	Motor	FAR_5349_2	2015/06/30	186 214.68
20112	Distribution/Pillar Boxes	Kiosk Ground	FAR_1694_1	2015/06/30	1 643.07
20113	Distribution/Pillar Boxes	Ground	2021_Electricity_12	2015/06/30	1 643.07
20114	Pipe Works	Gate Valve	FAR_6616_3	2015/06/30	6 328.86
20115	Pipe Works	Valve	FAR_6622_1	2015/06/30	6 328.86
20116	Sewer Pumps	Pump	FAR_5349_3	2015/06/30	186 214.68
20117	Sewer Pumps	Motor	FAR_5349_4	2015/06/30	186 214.68
20118	Distribution/Pillar Boxes	Ground	2021_Electricity_81	2015/06/30	1 643.07
20119	Distribution/Pillar Boxes	Ground	FAR_1708_2	2015/06/30	1 643.07
20120	Pipe Works	Valve	FAR_6622_2	2015/06/30	6 328.86
20121	Pipe Works	Valve	FAR_6622_3	2015/06/30	6 328.86
20122	Sewer Pumps	Submersible Pump	FAR_5350_1	2015/06/30	223 944.45
20123	Sewer Pumps	Submersible Pump	FAR_5350_2	2015/06/30	223 944.45

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20124	Distribution/Pillar Boxes	SUBSTATION C5 Ground	FAR_1711_1	2015/06/30	1 643.07
20125	Distribution/Pillar Boxes	SUBSTATION C5 Ground	FAR_1711_2	2015/06/30	1 643.07
20126	Pipe Works	Valve	FAR_6622_4	2015/06/30	6 328.86
20127	Pipe Works	Valve	FAR_6622_5	2015/06/30	6 328.86
20128	Sewer Pumps	Pump	FAR_5351_1	2015/06/30	223 944.45
20131	Distribution/Pillar Boxes	Ground	2021_Electricity_17	2015/06/30	1 643.07
20132	Distribution/Pillar Boxes	Ground	2021_Electricity_87	2015/06/30	1 643.07
20133	Distribution/Pillar Boxes	Ground	FAR_1721_2	2015/06/30	1 643.07
20134	Sewer Pumps	Submerged Pump	FAR_5352_1	2015/06/30	261 674.22
20136	Pipe Works	Valve	FAR_6622_6	2015/06/30	6 328.86
20137	Pipe Works	Valve	FAR_6622_7	2015/06/30	6 328.86
20138	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_60	2015/06/30	1 643.07
20140	Sewer Pumps	Pump and Motor 23.5kw, submerged	FAR_5353_1	2015/06/30	261 674.22
20141	Sewer Pumps	Pump and Motor 23.5kw, submerged	FAR_5353_2	2015/06/30	261 674.22
20142	Pipe Works	Valve	FAR_6622_8	2015/06/30	6 328.86
20143	Pipe Works	Valve	FAR_6622_9	2015/06/30	6 328.86
20144	Distribution/Pillar Boxes	Smart Unit Control Panel	FAR_1728_1	2015/06/30	1 643.07
20145	Distribution/Pillar Boxes	Smart Unit Control Panel	FAR_1728_2	2015/06/30	1 643.07
20155	Pipe Works	Valve	FAR_6624_1	2015/06/30	6 328.86
20158	Sewer Pumps	Gorman Rupp, T Series Pump	FAR_5357_1	2015/06/30	299 403.99
20159	Motor	CMG Motor	FAR_5357_2	2015/06/30	299 403.99
20160	Pipe Works	Valve	FAR_6624_2	2015/06/30	6 328.86
20161	Pipe Works	Valve in the tower	FAR_6625_1	2015/06/30	6 328.86
20164	Sewer Pumps	Gorman Rupp, T Series Pump	FAR_5357_3	2015/06/30	299 403.99
20166	Pipe Works	Valve in the tower	FAR_6625_2	2015/06/30	6 328.86
20167	Pipe Works	Valve in the first brake	FAR_6627_1	2015/06/30	6 328.86
20170	Chlorine Tanks	Chlorine Tank	FAR_5364_1	2015/06/30	1 999.45
20171	Chlorine Tanks	Chlorine Tank	FAR_5364_2	2015/06/30	1 999.45
20172	Pipe Works	Valve in the first brake	FAR_6627_2	2015/06/30	6 328.86
20173	Pipe Works	Valve	FAR_6628_1	2015/06/30	6 328.86
20178	Pipe Works	Valve	FAR_6628_2	2015/06/30	6 328.86
20179	Pipe Works	Control Valve	FAR_6628_3	2015/06/30	6 328.86
20183	Chlorine Tanks	Chlorine Tank	FAR_5375_1	2015/06/30	21 064.17
20184	Pipe Works	Control Valve	FAR_6628_4	2015/06/30	6 328.86
20185	Water valve	Water valve	FAR_6629_1	2015/06/30	6 328.86
20186	Control panel		FAR_1739_1	2015/06/30	1 643.07
20189	Chlorine Tanks	Chlorine Tank	FAR_5379_1	2015/06/30	21 064.17
20190	Water valve	Water valve	FAR_6629_2	2015/06/30	6 328.86
20191	Water valve	Water valve	FAR_6629_3	2015/06/30	6 328.86
20192	Distribution/Pillar Boxes	Kill Switch	FAR_1740_1	2015/06/30	1 643.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20193	Distribution/Pillar Boxes	Kill Switch	FAR_1740_2	2015/06/30	1 643.07
20196	Water valve	Water valve	FAR_6629_4	2015/06/30	6 328.86
20197	Water valve	Water valve	FAR_6629_5	2015/06/30	6 328.86
20198	Distribution/Pillar Boxes	DB1 SUPL MAIN	FAR_1769_1	2015/06/30	1 643.07
20199	Distribution/Pillar Boxes	Ground	FAR_1769_2	2015/06/30	1 643.07
20202	Water valve	Water valve	FAR_6630_1	2015/06/30	6 328.86
20203	Water valve	Water valve	FAR_6630_2	2015/06/30	6 328.86
20208	Water valve	Water valve	FAR_6630_3	2015/06/30	6 328.86
20209	Water valve	Water valve	FAR_6630_4	2015/06/30	6 328.86
20211	Distribution/Pillar Boxes	Booster Pump	FAR_1773_1	2015/06/30	1 643.07
20212	Control valve (water)	Control valve (water)	FAR_5383_1	2015/06/30	63 653.78
20213	Control valve (water)	Control valve (water)	FAR_5383_2	2015/06/30	63 653.78
20214	Water valve	Water valve	FAR_6630_5	2015/06/30	6 328.86
20215	Water valve	Water valve	None 58	2015/06/30	6 328.86
20216	Distribution/Pillar Boxes	Clear water pump no1	FAR_1773_2	2015/06/30	1 643.07
20217	Distribution/Pillar Boxes	Clear water pump no2	FAR_1773_3	2015/06/30	1 643.07
20218	Water Pumps	Civils and Pipes	FAR_6450_1	2015/06/30	613 413.05
20220	Water valve	Water valve	N122	2015/06/30	6 328.86
20221	Pipe Works	Electronic valve	FAR_6632_1	2015/06/30	7 302.54
20222	Control panel	Distribution / Pillar Boxes	FAR_1776_1	2015/06/30	1 643.07
20223	Distribution/Pillar Boxes	Control Panel	FAR_1776_2	2015/06/30	1 643.07
20225	Water Pumps	Pump	FAR_6452_2	2015/06/30	6 542.65
20226	Pipe Works	Pneumatic Valve	FAR_6632_2	2015/06/30	7 302.54
20227	Pipe Works	Pneumatic Valve	FAR_6632_3	2015/06/30	7 302.54
20228	Distribution/Pillar Boxes	Upflow Control 3	FAR_1776_3	2015/06/30	1 643.07
20229	Control panel	Distribution / Pillar Boxes	FAR_1776_4	2015/06/30	1 643.07
20232	Pipe Works	Electronic valve	FAR_6632_4	2015/06/30	7 302.54
20233	Pipe Works	Pneumatic Valve	FAR_6632_5	2015/06/30	7 302.54
20234	Control panel	Distribution / Pillar Boxes	FAR_1776_5	2015/06/30	1 643.07
20235	Distribution/Pillar Boxes	Upflow Control 6	FAR_1776_6	2015/06/30	1 643.07
20237	Water Pumps	Motor	FAR_6454_2	2015/06/30	6 542.65
20238	Pipe Works	Electronic valve	FAR_6632_6	2015/06/30	7 302.54
20239	Pipe Works	Valve	FAR_6633_1	2015/06/30	7 302.54
20240	Distribution/Pillar Boxes	Main Ozone Control Panel	FAR_1778_1	2015/06/30	1 643.07
20241	Main control panel	Distribution / Pillar Boxe	FAR_1778_2	2015/06/30	1 643.07
20242	Gearbox	Bonfigioli Motor	FAR_6455_1	2015/06/30	6 542.65
20244	Pipe Works	Valve	FAR_6633_2	2015/06/30	7 302.54
20245	Pipe Works	Valve	FAR_6633_3	2015/06/30	7 302.54
20246	Ozone main control panel	Distribution / Pillar Boxe	FAR_1778_3	2015/06/30	1 643.07
20247	Distribution/Pillar Boxes	Pole	FAR_1830_1	2015/06/30	693.74

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20249	Water Pumps	Motor	FAR_6456_2	2015/06/30	26 180.83
20250	Pipe Works	Valve	FAR_6633_4	2015/06/30	7 302.54
20251	Pipe Works	Butterfly Valve	FAR_6634_1	2015/06/30	7 302.54
20252	Distribution/Pillar Boxes	Pole	FAR_1830_2	2015/06/30	693.74
20253	Distribution/Pillar Boxes	Compressor 2 Kill Switch	FAR_1855_1	2015/06/30	693.74
20254	Water Pumps	Borehole	FAR_6457_1	2015/06/30	56 567.08
20255	Water Pumps	Pump	FAR_6457_2	2015/06/30	56 567.08
20256	Pipe Works	Butterfly Valve	FAR_6634_2	2015/06/30	7 302.54
20257	Pipe Works	Butterfly Valve	FAR_6634_3	2015/06/30	7 302.54
20258	Distribution/Pillar Boxes	Compressor 1 Kill Switch	FAR_1855_2	2015/06/30	693.74
20259	Distribution/Pillar Boxes	Kill Switch	FAR_1856_1	2015/06/30	693.74
20262	Pipe Works	Butterfly Valve	FAR_6634_4	2015/06/30	7 302.54
20263	Pipe Works	Butterfly Valve	FAR_6634_5	2015/06/30	7 302.54
20264	Distribution/Pillar Boxes	Kill Switch	FAR_1856_2	2015/06/30	693.74
20265	Distribution/Pillar Boxes	Pole	FAR_1857_1	2015/06/30	693.74
20266	Water Pumps	Borehole	FAR_6459_1	2015/06/30	56 567.08
20267	Water Pumps	Pump	FAR_6459_2	2015/06/30	56 567.08
20268	Pipe Works	Butterfly Valve	FAR_6634_6	2015/06/30	7 302.54
20269	Pipe Works	Valve	FAR_6636_1	2015/06/30	7 302.54
20271	Distribution/Pillar Boxes	Pole	FAR_1857_3	2015/06/30	693.74
20272	Water Pumps	Borehole	FAR_6460_1	2015/06/30	56 567.08
20274	Pipe Works	Valve 150mm	FAR_6636_2	2015/06/30	7 302.54
20275	Pipe Works	Valve, 150mm	FAR_6636_3	2015/06/30	7 302.54
20276	Distribution/Pillar Boxes	Pole	FAR_1857_4	2015/06/30	693.74
20278	Water Pumps	Borehole	FAR_6461_1	2015/06/30	80 327.90
20279	Water Pumps	Pump	FAR_6461_2	2015/06/30	80 327.90
20280	Pipe Works	Screw Valve Gate	FAR_6636_4	2015/06/30	7 302.54
20281	Pipe Works	Valve	FAR_6637_1	2015/06/30	7 302.54
20282	Distribution/Pillar Boxes	Kill Switch	FAR_1858_1	2015/06/30	693.74
20283	Distribution/Pillar Boxes	Kill Switch	FAR_1858_2	2015/06/30	693.74
20286	Pipe Works	Valve	FAR_6637_2	2015/06/30	7 302.54
20287	Pipe Works	Valve	FAR_6637_3	2015/06/30	7 302.54
20288	Distribution/Pillar Boxes	Kill Switch	FAR_1858_3	2015/06/30	693.74
20289	Distribution/Pillar Boxes	Kill Switch	FAR_1858_4	2015/06/30	693.74
20292	Pipe Works	Valve	FAR_6637_4	2015/06/30	7 302.54
20293	Pipe Works	Valve	FAR_6637_5	2015/06/30	7 302.54
20294	Distribution/Pillar Boxes	Pole	FAR_1858_5	2015/06/30	693.74
20295	Distribution/Pillar Boxes	Kill Switch	FAR_1858_6	2015/06/30	693.74
20298	Pipe Works	Valve, 100mm	FAR_6637_6	2015/06/30	7 302.54

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20299	Pipe Works	Valve	FAR_6638_1	2015/06/30	7 302.54
20300	Distribution/Pillar Boxes	PLC CONTROL BOX	FAR_1859_1	2015/06/30	693.74
20301	Distribution/Pillar Boxes	PLC CONTROL BOX	FAR_1859_2	2015/06/30	693.74
20302	Water Pumps	Pump	FAR_6464_1	2015/06/30	80 327.90
20304	Pipe Works	Valve	FAR_6638_2	2015/06/30	7 302.54
20305	Water valve	Water valve	FAR_6643_1	2015/06/30	7 302.54
20306	Distribution/Pillar Boxes	PLC CONTROL BOX	FAR_1859_3	2015/06/30	693.74
20307	Distribution/Pillar Boxes	PLC CONTROL BOX	FAR_1859_4	2015/06/30	693.74
20310	Water valve	Water valve	FAR_6643_2	2015/06/30	7 302.54
20311	Water valve	Water valve	FAR_6643_3	2015/06/30	7 302.54
20312	Distribution/Pillar Boxes	PLC CONTROL BOX	FAR_1859_5	2015/06/30	693.74
20313	Distribution/Pillar Boxes	PLC CONTROL BOX	FAR_1859_6	2015/06/30	693.74
20314	Water Pumps	Pump	FAR_6466_1	2015/06/30	80 327.90
20315	Water Pumps	Motor	FAR_6466_2	2015/06/30	80 327.90
20316	Water valve	Water valve	FAR_6643_4	2015/06/30	7 302.54
20317	Water valve	Water valve	FAR_6643_5	2015/06/30	7 302.54
20318	Distribution/Pillar Boxes	Pole	FAR_1860_1	2015/06/30	693.74
20319	Distribution/Pillar Boxes	Pole	FAR_1860_2	2015/06/30	693.74
20320	Water Pumps	Pump	FAR_6467_1	2015/06/30	40 163.95
20321	Water Pumps	Motor	FAR_6467_2	2015/06/30	40 163.95
20322	Distribution/Pillar Boxes	Kill Switch	FAR_1860_3	2015/06/30	693.74
20323	Distribution/Pillar Boxes	Kill Switch	FAR_1860_4	2015/06/30	693.74
20324	Pipe Works	Actuator no 1	FAR_6645_1	2015/06/30	9 006.46
20325	Pipe Works	Actuator 2	FAR_6645_2	2015/06/30	9 006.46
20327	Water Pumps	Motor	FAR_6468_2	2015/06/30	80 327.90
20328	Distribution/Pillar Boxes	Kill Switch	FAR_1860_5	2015/06/30	693.74
20329	Distribution/Pillar Boxes	Pole	FAR_1860_6	2015/06/30	693.74
20330	Pipe Works	Actuator3	FAR_6645_3	2015/06/30	9 006.46
20331	Pipe Works	Gate Valve	FAR_6648_1	2015/06/30	9 006.46
20334	Distribution/Pillar Boxes	Kill Switch	FAR_1860_7	2015/06/30	693.74
20335	Distribution/Pillar Boxes	Kill Switch	FAR_1860_8	2015/06/30	693.74
20336	Pipe Works	Valve	FAR_6648_2	2015/06/30	9 006.46
20337	Pipe Works	Valve	FAR_6649_1	2015/06/30	16 187.29
20338	Gearbox	Pump	FAR_6471_1	2015/06/30	80 327.90
20339	Gearbox	Pump	FAR_6471_2	2015/06/30	80 327.90
20340	Manholes	Concrete Cover	FAR_5279_1	2015/06/30	16 281.70
20341	Manholes	Concrete Cover	FAR_5279_2	2015/06/30	16 281.70
20342	Pipe Works	Valve	FAR_6649_10	2015/06/30	16 187.29

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20343	Pipe Works	Valve	FAR_6649_11	2015/06/30	16 187.29
20344	Water Pumps	Motor	FAR_6471_3	2015/06/30	80 327.90
20345	Water Pumps	Motor	FAR_6471_4	2015/06/30	80 327.90
20346	Manhole	Concrete Cover	FAR_5279_3	2015/06/30	16 281.70
20347	Manholes	Concrete Cover	FAR_5279_4	2015/06/30	16 281.70
20348	Pipe Works	Valve	FAR_6649_12	2015/06/30	16 187.29
20349	Pipe Works	Valve	FAR_6649_13	2015/06/30	16 187.29
20350	Water Pumps	Pump	FAR_6472_1	2015/06/30	35 687.19
20352	Manhole	Concrete Cover	FAR_5279_5	2015/06/30	16 281.70
20353	Manholes	Concrete Cover	FAR_5280_1	2015/06/30	18 256.34
20354	Pipe Works	Valve	FAR_6649_14	2015/06/30	16 187.29
20355	Pipe Works	Valve	FAR_6649_15	2015/06/30	16 187.29
20358	Manholes	Concrete Cover	FAR_5280_2	2015/06/30	18 256.34
20359	Manholes	Concrete Cover	FAR_5280_3	2015/06/30	18 256.34
20360	Pipe Works	None Return Valve	N78	2015/06/30	6 328.86
20361	Pipe Works	Valve	FAR_6649_17	2015/06/30	16 187.29
20362	Water Pumps	Borehole	FAR_6475_1	2015/06/30	438 152.18
20364	Manholes	Concrete Cover	FAR_5283_1	2015/06/30	18 256.34
20365	Manholes	Concrete Cover	FAR_5283_2	2015/06/30	18 256.34
20366	Pipe Works	Valve	FAR_6649_18	2015/06/30	16 187.29
20367	Pipe Works	Valve	FAR_6649_19	2015/06/30	16 187.29
20372	Pipe Works	Valve	FAR_6649_2	2015/06/30	16 187.29
20373	Pipe Works	Valve	FAR_6649_20	2015/06/30	16 187.29
20377	Manholes	Concrete Cover	FAR_5286_1	2015/06/30	18 256.34
20378	Pipe Works	Butterfly Valve	FAR_6649_21	2015/06/30	16 187.29
20379	Pipe Works	Valve	FAR_6649_22	2015/06/30	16 187.29
20382	Manholes	Concrete Cover	FAR_5286_10	2015/06/30	18 256.34
20383	Manholes	Concrete Cover	FAR_5286_11	2015/06/30	18 256.34
20384	Pipe Works	Valve	FAR_6649_23	2015/06/30	16 187.29
20385	Pipe Works	Valve	FAR_6649_24	2015/06/30	16 187.29
20388	Manholes	Concrete Cover	FAR_5286_12	2015/06/30	18 256.34
20389	Manholes	Concrete Cover	FAR_5286_13	2015/06/30	18 256.34
20390	Pipe Works	Valve	FAR_6649_25	2015/06/30	16 187.29
20391	Pipe Works	Valve	FAR_6649_26	2015/06/30	16 187.29
20392	Blower	Pump	FAR_6480_1	2015/06/30	438 152.18
20393	Blower	Pump	FAR_6480_2	2015/06/30	438 152.18

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20394	Manholes	Concrete Cover	FAR_5286_14	2015/06/30	18 256.34
20395	Manholes	Concrete Cover	FAR_5286_15	2015/06/30	18 256.34
20396	Pipe Works	Valve	FAR_6649_3	2015/06/30	16 187.29
20397	Pipe Works	Valve	FAR_6649_4	2015/06/30	16 187.29
20398	Water Pumps	WEG Motor	FAR_6480_3	2015/06/30	438 152.18
20399	Water Pumps	WEG Motor	FAR_6480_4	2015/06/30	438 152.18
20400	Manholes	Concrete Cover	FAR_5286_16	2015/06/30	18 256.34
20401	Manholes	Concrete Cover	FAR_5286_17	2015/06/30	18 256.34
20402	Pipe Works	Valve	FAR_6649_5	2015/06/30	16 187.29
20403	Pipe Works	Valve	FAR_6649_6	2015/06/30	16 187.29
20406	Manholes	Concrete Cover	FAR_5286_18	2015/06/30	18 256.34
20407	Manholes	Concrete Cover	FAR_5286_19	2015/06/30	18 256.34
20408	Pipe Works	Valve	FAR_6649_7	2015/06/30	16 187.29
20409	Pipe Works	Valve	FAR_6649_8	2015/06/30	16 187.29
20412	Manholes	Concrete Cover	FAR_5286_2	2015/06/30	18 256.34
20413	Manholes	Concrete Cover	FAR_5286_20	2015/06/30	18 256.34
20414	Pipe Works	Valve	FAR_6649_9	2015/06/30	16 187.29
20415	Pipe Works	Non-Return Valve	FAR_6650_1	2015/06/30	16 187.29
20418	Manholes	Concrete Cover	FAR_5286_21	2015/06/30	18 256.34
20419	Manholes	Concrete Cover	FAR_5286_22	2015/06/30	18 256.34
20420	Pipe Works	Non-Return Valve	FAR_6650_10	2015/06/30	16 187.29
20421	Pipe Works	Valve	FAR_6650_11	2015/06/30	16 187.29
20424	Manholes	Concrete Cover	FAR_5286_23	2015/06/30	18 256.34
20425	Manholes	Concrete Cover	FAR_5286_24	2015/06/30	18 256.34
20426	Pipe Works	Valve	None 27	2015/06/30	6 328.86
20427	Pipe Works	Valve	FAR_6650_13	2015/06/30	16 187.29
20430	Manholes	Concrete Cover	FAR_5286_25	2015/06/30	18 256.34
20431	Manholes	Concrete Cover	FAR_5286_26	2015/06/30	18 256.34
20432	Pipe Works	Valve	FAR_6650_14	2015/06/30	16 187.29
20433	Pipe Works	Non Return Valve	FAR_6650_15	2015/06/30	16 187.29
20434	Water Pumps	Motor	FAR_6490_3	2015/06/30	56 504.72
20435	Water Pumps	Motor	FAR_6490_4	2015/06/30	56 504.72
20436	Manholes	Concrete Cover	FAR_5286_27	2015/06/30	18 256.34
20437	Manholes	Concrete Cover	FAR_5286_28	2015/06/30	18 256.34
20438	Pipe Works	Non-Return Valve	FAR_6650_16	2015/06/30	16 187.29

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20439	Pipe Works	Bermad Non-Return Valve	FAR_6650_17	2015/06/30	16 187.29
20440	Water Pumps	KSB Pump	FAR_6491_1	2015/06/30	693 740.95
20442	Manholes	Concrete Cover	FAR_5286_29	2015/06/30	18 256.34
20443	Manholes	Concrete Cover	FAR_5286_3	2015/06/30	18 256.34
20444	Pipe Works	Butterfly Valve	FAR_6650_18	2015/06/30	16 187.29
20445	Pipe Works	Butterfly Valve	FAR_6650_19	2015/06/30	16 187.29
20446	Water Pumps	KSB Pump	FAR_6491_3	2015/06/30	693 740.95
20448	Manholes	Concrete Cover	FAR_5286_30	2015/06/30	18 256.34
20449	Manholes	Concrete Cover	FAR_5286_31	2015/06/30	18 256.34
20450	Pipe Works	Non-Return Valve	FAR_6650_2	2015/06/30	16 187.29
20451	Pipe Works	Butterfly Valve	FAR_6650_20	2015/06/30	16 187.29
20454	Manholes	Concrete Cover	FAR_5286_32	2015/06/30	18 256.34
20455	Manholes	Concrete Cover	FAR_5286_33	2015/06/30	18 256.34
20456	Pipe Works	Butterfly Valve	FAR_6650_21	2015/06/30	16 187.29
20457	Pipe Works	Butterfly Valve	FAR_6650_22	2015/06/30	16 187.29
20460	Manholes	Concrete Cover	FAR_5286_34	2015/06/30	18 256.34
20461	Manholes	Concrete Cover	FAR_5286_35	2015/06/30	18 256.34
20462	Pipe Works	Valve	None 20	2015/06/30	6 328.86
20463	Pipe Works	Butterfly Valve	FAR_6650_24	2015/06/30	16 187.29
20465	KSB water pump 55 kw	KSB Pump	FAR_6494_1	2015/06/30	66 913.48
20466	Manholes	Concrete Cover	FAR_5286_36	2015/06/30	18 256.34
20467	Manholes	Concrete Cover	FAR_5286_37	2015/06/30	18 256.34
20468	Pipe Works	Non-Return Valve	FAR_6650_3	2015/06/30	16 187.29
20469	Pipe Works	Non-Return Valve	FAR_6650_4	2015/06/30	16 187.29
20470	ARMA motor 55 kw	Motor	FAR_6494_2	2015/06/30	66 913.48
20471	Water Pumps	Pump	FAR_6495_1	2015/06/30	821 535.34
20472	Manholes	Concrete Cover	FAR_5286_38	2015/06/30	18 256.34
20473	Manholes	Concrete Cover	FAR_5286_39	2015/06/30	18 256.34
20474	Pipe Works	Valve	FAR_6650_5	2015/06/30	16 187.29
20475	Pipe Works	Valve	FAR_6650_6	2015/06/30	16 187.29
20476	Water Pumps	Pump	FAR_6495_2	2015/06/30	821 535.34
20477	Water Pumps	Pump	FAR_6495_3	2015/06/30	821 535.34
20478	Manholes	Concrete Cover	FAR_5286_4	2015/06/30	18 256.34
20479	Manholes	Concrete Cover	FAR_5286_40	2015/06/30	18 256.34
20480	Pipe Works	Valve	FAR_6650_7	2015/06/30	16 187.29
20481	Pipe Works	Valve	FAR_6650_8	2015/06/30	16 187.29

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20482	Water Pumps	Pump	FAR_6495_4	2015/06/30	821 535.34
20483	Water Pumps	Motor	FAR_6495_5	2015/06/30	821 535.34
20484	Manholes	Concrete Cover	FAR_5286_41	2015/06/30	18 256.34
20485	Manholes	Concrete Cover	FAR_5286_42	2015/06/30	18 256.34
20486	Pipe Works	Valve	FAR_6650_9	2015/06/30	16 187.29
20487	Pipe Works	Valve	FAR_6651_1	2015/06/30	16 187.29
20488	Water Pumps	Motor	FAR_6495_6	2015/06/30	821 535.34
20489	Water Pumps	Motor	FAR_6495_7	2015/06/30	821 535.34
20490	Manholes	Concrete Cover	FAR_5286_43	2015/06/30	18 256.34
20491	Manholes	Concrete Cover	FAR_5286_44	2015/06/30	18 256.34
20492	Pipe Works	Valve	FAR_6651_2	2015/06/30	16 187.29
20493	BULK METER	Bulk Meter	FAR_6669_1	2015/06/30	11 684.06
20494	Water Pumps	Motor	FAR_6495_8	2015/06/30	821 535.34
20495	Pump	Pump	FAR_6496_1	2015/06/30	991 927.85
20496	Manholes	Concrete Cover	FAR_5286_45	2015/06/30	18 256.34
20497	Manholes	Concrete Cover	FAR_5286_46	2015/06/30	18 256.34
20498	Bulk Meter	Bulk Meter	FAR_6669_2	2015/06/30	11 684.06
20499	BULK METER	Bulk Meter	FAR_6669_3	2015/06/30	11 684.06
20500	Pump	Pump	FAR_6496_2	2015/06/30	991 927.85
20501	Pump	Pump	FAR_6496_3	2015/06/30	991 927.85
20502	Manholes	Concrete Cover	FAR_5286_47	2015/06/30	18 256.34
20503	Manholes	Concrete Cover	FAR_5286_48	2015/06/30	18 256.34
20504	Bulk Meter	Bulk Meter	FAR_6669_4	2015/06/30	11 684.06
20506	ACTOM Motor	Actom Motor	FAR_6496_4	2015/06/30	991 927.85
20508	Manholes	Concrete Cover	FAR_5286_5	2015/06/30	18 256.34
20509	Manholes	Concrete Cover	FAR_5286_6	2015/06/30	18 256.34
20510	Chambers	1 Concrete Inflow chamber	FAR_6675_1	2015/06/30	11 961.55
20511	Chambers	1 Concrete Inflow chamber	FAR_6675_10	2015/06/30	11 961.55
20512	Manholes	Concrete Cover	FAR_5286_7	2015/06/30	18 256.34
20513	Manholes	Concrete Cover	FAR_5286_8	2015/06/30	18 256.34
20515	Water Pumps	KSB Pump	FAR_6497_1	2015/06/30	1 179 359.62
20516	Manholes	Concrete Cover	FAR_5286_9	2015/06/30	18 256.34
20517	Manholes	Concrete Cover	FAR_5291_1	2015/06/30	18 256.34
20520	Chambers	1 Concrete Inflow chamber	FAR_6675_11	2015/06/30	11 961.55
20521	Chambers	1 Concrete Inflow chamber	FAR_6675_12	2015/06/30	11 961.55
20522	Manholes	Concrete Cover	FAR_5291_2	2015/06/30	18 256.34
20523	Manholes	Concrete Cover	FAR_5292_1	2015/06/30	18 256.34
20525	Water Pumps	motor	FAR_6499_1	2015/06/30	1 179 359.62
20526	Chambers	1 Concrete Inflow chamber	FAR_6675_2	2015/06/30	11 961.55
20527	Chambers	1 Concrete Inflow	FAR_6675_3	2015/06/30	11 961.55

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		chamber			
20528	Manholes	Concrete Cover	FAR_5292_2	2015/06/30	18 256.34
20529	Manholes	Metal Cover	FAR_5294_1	2015/06/30	18 256.34
20530	Water Pumps	motor	FAR_6499_2	2015/06/30	1 179 359.62
20532	Chambers	1 Concrete Inflow chamber	FAR_6675_4	2015/06/30	11 961.55
20533	Chambers	1 Concrete Inflow chamber	FAR_6675_5	2015/06/30	11 961.55
20534	Manholes	Metal Cover	FAR_5294_2	2015/06/30	18 256.34
20535	Manholes	Concrete Cover	FAR_5295_1	2015/06/30	18 256.34
20536	Water Pumps	Motor	FAR_6502_2	2015/06/30	62 566.62
20538	Chambers	1 Concrete Inflow chamber	FAR_6675_6	2015/06/30	11 961.55
20539	Chambers	1 Concrete Inflow chamber	FAR_6675_7	2015/06/30	11 961.55
20540	Manholes	Concrete Cover	FAR_5295_2	2015/06/30	18 256.34
20541	Manholes	Concrete Cover	FAR_5295_3	2015/06/30	18 256.34
20544	Chambers	1 Concrete Inflow chamber	FAR_6675_8	2015/06/30	11 961.55
20546	Sewer Pumps	Civil and Pipe	FAR_5304_1	2015/06/30	200 819.75
20547	Sewer Pumps	Civil and Pipe	FAR_5304_2	2015/06/30	200 819.75
20550	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6677_1	2015/06/30	11 961.55
20551	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6677_2	2015/06/30	11 961.55
20552	Sewer Pumps	Civil and Pipe	FAR_5304_3	2015/06/30	200 819.75
20556	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6677_3	2015/06/30	11 961.55
20561	Gearbox	Pump	FAR_6506_1	2015/06/30	118 057.67
20562	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6677_5	2015/06/30	11 961.55
20563	Pipe Works	Manholes Concrete	FAR_6678_1	2015/06/30	11 961.55
20566	Water Pumps	SEW Motor	FAR_6506_10	2015/06/30	118 057.67
20567	Gearbox	Pump	FAR_6506_11	2015/06/30	118 057.67
20568	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6678_10	2015/06/30	11 961.55
20569	Pipe Works	Manholes	FAR_6678_2	2015/06/30	11 961.55
20570	Sewer Pumps	Submersible Pump Mixer 2	FAR_5318_2	2015/06/30	3 688.91
20572	Water Pumps	SEW Motor	FAR_6506_12	2015/06/30	118 057.67
20573	Water Pumps	Motor 5.5kw	FAR_6506_2	2015/06/30	118 057.67
20575	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6678_4	2015/06/30	11 961.55
20578	Gearbox	Pump	FAR_6506_3	2015/06/30	118 057.67
20579	Water Pumps	SEW Motor	FAR_6506_4	2015/06/30	118 057.67
20580	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6678_5	2015/06/30	11 961.55
20581	Pipe Works	Manholes - Concrete Ring with Slab	FAR_6678_6	2015/06/30	11 961.55
20584	Gearbox	Pump	FAR_6506_5	2015/06/30	118 057.67
20585	Water Pumps	SEW Motor	FAR_6506_6	2015/06/30	118 057.67
20587	Pipe Works	Manhole - Concrete Ring with Slab	FAR_6678_8	2015/06/30	11 961.55

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20589	Sewer Pumps	Gorman Rupp, T Series Pump	FAR_5322_1	2015/06/30	147 267.82
20590	Gearbox	Pump	FAR_6506_7	2015/06/30	118 057.67
20591	Water Pumps	SEW Motor	FAR_6506_8	2015/06/30	118 057.67
20592	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6678_9	2015/06/30	11 961.55
20593	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6679_1	2015/06/30	11 961.55
20595	Sewer Pumps	Gorman Rupp, T Series Pump	FAR_5322_3	2015/06/30	147 267.82
20596	Gearbox	Pump	FAR_6506_9	2015/06/30	118 057.67
20598	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6679_2	2015/06/30	11 961.55
20599	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6679_3	2015/06/30	11 961.55
20603	Water Pumps	Pump	FAR_6511_1	2015/06/30	148 484.91
20604	Pipe Works	Valve Chamber - Concrete Ring with Slab	FAR_6679_4	2015/06/30	11 961.55
20608	Water Pumps	Motor	FAR_6511_2	2015/06/30	148 484.91
20609	Water Pumps	Pump	FAR_6512_1	2015/06/30	148 484.91
20614	Water Pumps	Motor 7.5kw	FAR_6512_10	2015/06/30	148 484.91
20621	Water Pumps	Pump	FAR_6512_2	2015/06/30	148 484.91
20624	Sewer Pumps	Bauer 0.37KW Motor	FAR_5326_2	2015/06/30	147 267.82
20626	Water Pumps	Pump	FAR_6512_3	2015/06/30	148 484.91
20630	Sewer Pumps	Siemens 0.37KW Motor	FAR_5326_4	2015/06/30	147 267.82
20631	Sewer Pumps	Submersible Pump	FAR_5327_1	2015/06/30	147 267.82
20637	Sewer Pumps	Sew Motor	FAR_5327_2	2015/06/30	147 267.82
20638	Water Pumps	Pump	FAR_6512_7	2015/06/30	148 484.91
20639	Water Pumps	Motor 7.5kw	FAR_6512_8	2015/06/30	148 484.91
20644	Water Pumps	Pump	FAR_6512_9	2015/06/30	148 484.91
20648	Sewer Pumps	Screen press gearbox 1	FAR_5327_5	2015/06/30	147 267.82
20649	Sewer Pumps	Screw Press Motor 2	FAR_5327_6	2015/06/30	147 267.82
20651	Water Pumps	Motor	None 95	2015/06/30	78 939.17
20654	Sewer Pumps	Gearbox Screen 2	FAR_5327_7	2015/06/30	147 267.82
20655	Sewer Pumps	Screw Press Motor 1	FAR_5327_8	2015/06/30	147 267.82
20657	Water Pumps	Pump	FAR_6514_1	2015/06/30	212 990.64
20662	Water Pumps	Pump	FAR_6514_2	2015/06/30	212 990.64
20663	Water Pumps	Motor	FAR_6514_3	2015/06/30	212 990.64
20665	Sewer Pumps	Motor	FAR_9732_1	2015/06/30	93 302.90
20668	Water Pumps	Motor	FAR_6514_4	2015/06/30	212 990.64
20669	KSB 15 kw pump	Pump	FAR_6515_1	2015/06/30	78 939.17
20670	Sewer Pumps	Gearbox	FAR_9732_2	2015/06/30	93 302.90
20671	Sewer Pumps	SEW Eurodrive, 0.75KW Motor	FAR_9732_3	2015/06/30	93 302.90
20674	ARMA motor 15 kw	Motor	FAR_6515_2	2015/06/30	78 939.17
20675	Water Pumps	Pump	FAR_6516_1	2015/06/30	242 200.79
20676	Sewer Pumps	Gearbox	FAR_9732_4	2015/06/30	93 302.90
20678	Sewer Pumps	Motor Screen press 2	FAR_5330_2	2015/06/30	147 267.82
20680	Water Pumps	KSB Pump	FAR_6516_2	2015/06/30	242 200.79
20681	Water Pumps	Motor motorelli	FAR_6516_3	2015/06/30	242 200.79

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20684	Sewer Pumps	Nord Motor Screen press no 1	FAR_5330_4	2015/06/30	147 267.82
20686	Water Pumps	Motor	FAR_6516_4	2015/06/30	242 200.79
20687	Water Pumps	Pump	FAR_6517_1	2015/06/30	242 200.79
20692	Water Pumps	KSB Pump	FAR_6517_2	2015/06/30	242 200.79
20693	Water Pumps	Pump	FAR_6517_3	2015/06/30	242 200.79
20695	Sewer Pumps	Flender Motor	FAR_9735_1	2015/06/30	438 152.18
20698	Water Pumps	KSB Pump (Raw Water)	FAR_6517_4	2015/06/30	242 200.79
20699	Water Pumps	Motor	FAR_6517_5	2015/06/30	242 200.79
20700	Sewer Pumps	Gearbox	FAR_9735_2	2015/06/30	438 152.18
20701	Sewer Pumps	Mixer	FAR_9735_3	2015/06/30	438 152.18
20702	Sewer Pumps	Gearbox Actual flow pump 2	FAR_5332_2	2015/06/30	147 267.82
20703	Sewer Pumps	Gearbox Actual flow pump 3	FAR_5332_3	2015/06/30	147 267.82
20704	Water Pumps	WEG Motor	FAR_6517_6	2015/06/30	242 200.79
20705	Water Pumps	Motor	FAR_6517_7	2015/06/30	242 200.79
20706	Sewer Pumps	Fenner Motor Actual flow pump 3	FAR_5332_4	2015/06/30	147 267.82
20707	Sewer Pumps	Fenner Motor Actual flow pump 2	FAR_5332_5	2015/06/30	147 267.82
20708	Sewer Pumps	Motor Digester	FAR_9736_1	2015/06/30	438 152.18
20709	Sewer Pumps	Gearbox Digester	FAR_9736_2	2015/06/30	438 152.18
20710	Water Pumps	WEG Motor	FAR_6517_8	2015/06/30	242 200.79
20711	Elevated Storage	Jo-Jo Tank	FAR_6522_1	2015/06/30	9 668.56
20712	Sewer Pumps	Fenner Motor actuator floor pump 1	FAR_5332_6	2015/06/30	147 267.82
20713	Sewer Pumps	Mixer Actual Flow pump 1	FAR_5332_7	2015/06/30	147 267.82
20716	Elevated Storage	Jo-Jo Tank	FAR_6522_2	2015/06/30	9 668.56
20718	Sewer Pumps	Mixer Actual flow pump 2	FAR_5332_8	2015/06/30	147 267.82
20719	Sewer Pumps	Mixer Actual flow pump 3	FAR_5332_9	2015/06/30	147 267.82
20724	Sewer Pumps	Submersible Pump	FAR_5334_1	2015/06/30	147 267.82
20729	Elevated Storage	Jo-Jo Tank	FAR_6536_1	2015/06/30	2 639.11
20736	Sewer Pumps	Submersible Pump	FAR_5334_5	2015/06/30	147 267.82
20738	Sewer Pumps	CMG Motor reactor aerator 2	FAR_9739_2	2015/06/30	991 927.85
20739	Sewer Pumps	Siemens Motor Reactor aerator no 1	FAR_9739_3	2015/06/30	991 927.85
20741	Elevated Storage	Jo-Jo Tank	FAR_6554_1	2015/06/30	3 747.66
20744	Sewer Pumps	Flender Gearbox reactor aerator no 3	FAR_9739_4	2015/06/30	991 927.85
20745	Sewer Pumps	Gearbox reactor aerator no 2	FAR_9739_5	2015/06/30	991 927.85
20746	Elevated Storage	Jo-Jo Tank	FAR_6554_2	2015/06/30	3 747.66
20747	Pipe Works	Valve, 200mm	FAR_6595_1	2015/06/30	4 990.07
20749	Submisseble pump	Motor	FAR_5336_2	2015/06/30	147 267.82
20750	Sewer Pumps	Gearbox reactor aerator no 1	FAR_9739_6	2015/06/30	991 927.85
20752	Pipe Works	Butterfly Valve	FAR_6595_2	2015/06/30	4 990.07
20753	Pipe Works	Valve	FAR_6595_3	2015/06/30	4 990.07
20756	Sewer Pumps	Reactor aerator no 2	FAR_9739_8	2015/06/30	991 927.85
20757	Sewer Pumps	Reactor aerator no 3	FAR_9739_9	2015/06/30	991 927.85
20758	Pipe Works	Butterfly Valve	FAR_6595_4	2015/06/30	4 990.07

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20759	Pipe Works	Valve	FAR_6595_5	2015/06/30	4 990.07
20760	Sewer Pumps	Gorman Rupp Pump	FAR_5338_1	2015/06/30	318 877.42
20761	Sewer Pumps	CMG 30KW Motor	FAR_5338_2	2015/06/30	318 877.42
20762	Blower	Blower	FAR_9740_1	2015/06/30	1 630 899.78
20763	Motor	120KW Blower Motor	FAR_9740_2	2015/06/30	1 630 899.78
20764	Pipe Works	Butterfly Valve	FAR_6595_6	2015/06/30	4 990.07
20765	Pipe Works	Non-Return Valve	FAR_6596_1	2015/06/30	6 572.28
20767	Sewer Pumps	Gear Box Aerator no 3	FAR_5339_4	2015/06/30	338 350.85
20768	Blower	Blower	FAR_9740_3	2015/06/30	1 630 899.78
20769	Motor	120KW Blower Motor	FAR_9740_4	2015/06/30	1 630 899.78
20770	Pipe Works	Non-Return Valve	FAR_6596_2	2015/06/30	6 572.28
20771	Pipe Works	Valve	FAR_6598_1	2015/06/30	6 572.28
20772	Sewer Gearbox	Gear Box Aerator no 2	FAR_5339_3	2015/06/30	338 350.85
20773	Sewer Gearbox	Gear Box Aerator no 1	FAR_5339_5	2015/06/30	338 350.85
20774	Water Pumps	Pump	FAR_9741_1	2015/06/30	88 847.53
20776	Pipe Works	Valve	FAR_6598_2	2015/06/30	6 572.28
20778	Sewer Gearbox	Gear Box Aerator no 4	FAR_5339_2	2015/06/30	338 350.85
20779	Sewer Pumps	WEG 36KW Motor Aerator no 3	FAR_5339_6	2015/06/30	338 350.85
20783	Pipe Works	Valve	FAR_6600_1	2015/06/30	6 572.28
20785	Sewer Pumps	WEG Motor Aerator no 1	FAR_5339_8	2015/06/30	338 350.85
20788	Pipe Works	Valve	FAR_6600_2	2015/06/30	6 572.28
20789	Pipe Works	Valve	FAR_6600_3	2015/06/30	6 572.28
20791	Fenner 55KW Motor	Motor	FAR_5340_2	2015/06/30	73 633.91
20792	Sewer Pumps	WAG Motor, Mixer	FAR_9744_1	2015/06/30	118 057.67
20793	Sewer Pumps	Gearbox	FAR_9744_2	2015/06/30	118 057.67
20794	Pipe Works	Valve, 200mm	FAR_6601_1	2015/06/30	6 572.28
20795	Pipe Works	Valve, 100mm	FAR_6601_2	2015/06/30	6 572.28
20796	Sewer Pumps	Pumps	FAR_5341_1	2015/06/30	395 554.05
20797	Sewer Pump	Pumps	FAR_5341_2	2015/06/30	395 554.05
20799	External Lighting/HARMONY LUMINY	Galvanized Lamp Post and Flood Lights	FAR_108_1	2015/06/30	11 079.77
20800	Pipe Works	Valve, 200mm	FAR_6601_3	2015/06/30	6 572.28
20801	Pipe Works	Gate Valve	FAR_6605_1	2015/06/30	6 572.28
20803	Submisseeble Pumps	Pump	FAR_5342_2	2015/06/30	4 176.70
20804	External Lighting/HARMONY LUMINY	Galvanized Lamp Post and Flood Lights	FAR_108_2	2015/06/30	11 079.77
20805	External Lighting/HARMONY LUMINY	Galvanized Lamp Post and Flood Light	FAR_109_1	2015/06/30	11 109.83
20806	Non return valve	Valve	FAR_6605_2	2015/06/30	6 572.28
20807	Valve	Gate Valve	FAR_6605_3	2015/06/30	6 572.28
20808	Sewer Pumps	Siemens Gearbox Mixer no 3	FAR_5343_1	2015/06/30	166 741.25
20809	Sewer Pumps	Siemens Gearbox Mixer no 4	FAR_5343_2	2015/06/30	166 741.25
20810	External Lighting	Galvanized Lamp Post and Flood Light	FAR_109_2	2015/06/30	11 109.83
20812	Pipe Works	Valve	FAR_6606_1	2015/06/30	6 572.28

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20814	Sewer Pumps	Gearbox Mixer no 1	FAR_5343_3	2015/06/30	166 741.25
20815	Sewer Pumps	Gearbox Mixer no 2	FAR_5343_4	2015/06/30	166 741.25
20816	External Lighting	Galvanized Lamp Post and Flood Light	FAR_110_1	2015/06/30	11 079.77
20819	Pipe Works	Control Valve	FAR_6607_1	2015/06/30	6 572.28
25004	High Mast Light	High Must Light 6	BHM-78	2008/06/30	296 227.39
25830	Pillar box		Elec-1602	2008/06/30	17 324.31
25831	Pillar box		Elec-1697	2008/06/30	17 324.31
25832	Pillar box		Elec-1653	2008/06/30	17 324.31
25833	Pillar box		2021_Electricity_76	2008/06/30	17 324.31
25834	Pillar box		Elec-1608	2008/06/30	17 324.31
25835	Pillar box		Elec-1615	2008/06/30	17 324.31
25836	Pillar box		Elec-1634	2008/06/30	17 324.31
25837	Pillar box		Elec-1635	2008/06/30	17 324.31
25838	Pillar box		Elec-1637	2008/06/30	17 324.31
25839	Pillar box		Elec-1638	2008/06/30	17 324.31
25840	Pillar box		Elec-1639	2008/06/30	17 324.31
25841	Pillar box		Elec-1681	2008/06/30	17 324.31
25842	Pillar box		Elec-1669	2008/06/30	17 324.31
25843	Pillar box		Elec-1646	2008/06/30	17 324.31
25844	Pillar box		Elec-1647	2008/06/30	17 324.31
25845	Pillar box		Elec-1660	2008/06/30	17 324.31
25846	Pillar box		Elec-1661	2008/06/30	17 324.31
25847	Pillar box		Elec-1662	2008/06/30	17 324.31
25848	Pillar box		Elec-1663	2008/06/30	17 324.31
25849	Pillar box		Elec-1664	2008/06/30	17 324.31
25850	Pillar box		Elec-1649	2008/06/30	17 324.31
25851	Pillar box		Elec-1650	2008/06/30	17 324.31
25852	Pillar box		Elec-1651	2008/06/30	17 324.31
25853	Pillar box		Elec-1641	2008/06/30	17 324.31
25854	Pillar box		Elec-1644	2008/06/30	17 324.31
25855	Pillar box		Elec-888	2008/06/30	17 324.31
25856	Pillar box	Ground	Elec-766	2008/06/30	17 324.31
25857	Pillar box	Ground	Elec-767	2008/06/30	17 324.31
25858	Pillar box	Ground	Elec-749	2008/06/30	17 324.31
25859	Pillar box		Elec-750	2008/06/30	17 324.31
25860	Pillar box	Pillar box	2021_Electricity_54	2008/06/30	17 324.31
25861	Pillar box		Elec-752	2008/06/30	17 324.31
25862	Pillar box		Elec-994	2008/06/30	17 324.31
25863	Pillar box		Elec-1000	2008/06/30	17 324.31
25864	Pillar box		Elec-1001	2008/06/30	17 324.31
25865	Pillar box		Elec-998	2008/06/30	17 324.31
25866	Pillar box	Distribution Pillar Box	Elec-983	2008/06/30	17 324.31
25867	Pillar box	Distribution Pillar Box	Elec-960	2008/06/30	17 324.31
25868	Pillar box	Distribution Pillar Box/Behind the pole	Elec-973	2008/06/30	17 324.31
25869	Pillar box	Distribution Pillar Box	Elec-955	2008/06/30	17 324.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
25870	Pillar box	Distribution Pillar Box	Elec-956	2008/06/30	17 324.31
25871	Pillar box	Distribution Pillar Box	Elec-920	2008/06/30	17 324.31
25872	Pillar box	Distribution Pillar Box	2021_Electricity_61	2008/06/30	17 324.31
25873	Pillar box		Elec-746	2008/06/30	17 324.31
25874	Pillar box		Elec-747	2008/06/30	17 324.31
25875	Pillar box		Elec-709	2008/06/30	17 324.31
25876	Pillar box		Elec-710	2008/06/30	17 324.31
25877	Pillar box	Pillar box	Elec-711	2008/06/30	17 324.31
25878	Pillar box		Elec-712	2008/06/30	17 324.31
25879	Pillar box	Pillar box	Elec-713	2008/06/30	17 324.31
25880	Pillar box	Pillax box	Elec-714	2008/06/30	17 324.31
25881	Pillar box		Elec-739	2008/06/30	17 324.31
25882	Pillar box		Elec-740	2008/06/30	17 324.31
25883	Pillar box		Elec-741	2008/06/30	17 324.31
25884	Pillar box	Pole Mounted	Elec-837	2008/06/30	17 324.31
25885	Pillar box	PILLAR BOX	Elec-1872	2008/06/30	17 324.31
25886	Pillar box	Distribution Pillar Box	Elec-1799	2008/06/30	17 324.31
25887	Pillar box		Elec-1257	2008/06/30	17 324.31
25888	Pillar box		Elec-1254	2008/06/30	17 324.31
25889	Pillar box		Elec-1260	2008/06/30	17 324.31
25892	Pillar box		Elec-1305	2008/06/30	17 324.31
25893	Pillar box		Elec-1306	2008/06/30	17 324.31
25894	Pillar box	DISTRIBUTION PILLAR BOX	Elec-1386	2008/06/30	17 324.31
25895	Pillar box		Elec-1332	2008/06/30	17 324.31
25896	Pillar box		Elec-1328	2008/06/30	17 324.31
25897	Pillar box		Elec-1329	2008/06/30	17 324.31
25898	Pillar box		Elec-1086	2008/06/30	17 324.31
25899	Pillar box		2021_Electricity_63	2008/06/30	17 324.31
25900	Pillar box		2021_Electricity_67	2008/06/30	17 324.31
25901	Pillar box		2021_Electricity_75	2008/06/30	17 324.31
25902	Pillar box		Elec-1090	2008/06/30	17 324.31
25903	Pillar box		Elec-1078	2008/06/30	17 324.31
25904	Pillar box		Elec-1075	2008/06/30	17 324.31
25905	Pillar box		Elec-1160	2008/06/30	17 324.31
25906	Pillar box		Elec-1092	2008/06/30	17 324.31
25907	Pillar box		Elec-1179	2008/06/30	17 324.31
25908	Pillar box		Elec-1072	2008/06/30	17 324.31
25909	Pillar box		Elec-1055	2008/06/30	17 324.31
25910	Pillar box	Distribution Pillar Box	Elec-1056	2008/06/30	17 324.31
25911	Pillar box	Distribution Pillar box	Elec-1052	2008/06/30	17 324.31
25912	Pillar box	Distribution Pillar Box	Elec-1053	2008/06/30	17 324.31
25913	Pillar box	Distribution Pillar Box	Elec-1046	2008/06/30	17 324.31
25914	Pillar box	Distribution Pillar Box	Elec-1040	2008/06/30	17 324.31
25915	Pillar box	Distribution Pillar Box	Elec-1042	2008/06/30	17 324.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
25916	Pillar box	Distribution Pillar Box	Elec-1036	2008/06/30	17 324.31
25917	Pillar box	Distribution Pillar Box	Elec-1037	2008/06/30	17 324.31
25918	Pillar box	Distribution Pillar Box	Elec-1030	2008/06/30	17 324.31
25919	Pillar box	Distribution Pillar Box	Elec-1028	2008/06/30	17 324.31
25920	Pillar box	Distribution Pillar Box	Elec-1013	2008/06/30	17 324.31
25921	Pillar box	Distribution Pillar Box	Elec-1006	2008/06/30	17 324.31
25922	Pillar box	Distribution Pillar Box	Elec-1007	2008/06/30	17 324.31
25923	Pillar box		Elec-1555	2008/06/30	17 324.31
25924	Pillar box		Elec-142	2008/06/30	17 324.31
25925	Pillar box		Elec-144	2008/06/30	17 324.31
25926	Pillar box		Elec-145	2008/06/30	17 324.31
25927	Pillar box		Elec-147	2008/06/30	17 324.31
25928	Pillar box		Elec-148	2008/06/30	17 324.31
25929	Pillar box		Elec-149	2008/06/30	17 324.31
25930	Pillar box	PILLAR BOX	Elec-1529	2008/06/30	17 324.31
25931	Pillar box		Elec-1522	2008/06/30	17 324.31
25932	Pillar box		Elec-155	2008/06/30	17 324.31
25933	Pillar box	Distribution Pillar Box	Elec-416	2008/06/30	17 324.31
25934	Pillar box	Distribution Pillar Box	Elec-407	2008/06/30	17 324.31
25935	Pillar box	Groud	Elec-408	2008/06/30	17 324.31
25936	Pillar box	Distribution Pillar Box	Elec-422	2008/06/30	17 324.31
25937	Pillar box		Elec-560	2008/06/30	17 324.31
25938	Pillar box		Elec-555	2008/06/30	17 324.31
25939	Pillar box	Distribution Pillar Box	Elec-547	2008/06/30	17 324.31
25940	Pillar box	Distribution Pillar Box	Elec-548	2008/06/30	17 324.31
25941	Pillar box		Elec-543	2008/06/30	17 324.31
25942	Pillar box	Distribution Pillar box	Elec-563	2008/06/30	17 324.31
25943	Pillar box	Distribution Pillar Box	Elec-569	2008/06/30	17 324.31
25944	Pillar box	Distribution Pillar Box	Elec-570	2008/06/30	17 324.31
25945	Pillar box		Elec-614	2008/06/30	17 324.31
25946	Pillar box		Elec-615	2008/06/30	17 324.31
25947	Pillar box		Elec-616	2008/06/30	17 324.31
25948	Pillar box		Elec-617	2008/06/30	17 324.31
25949	Pillar box		Elec-618	2008/06/30	17 324.31
25950	Pillar box		Elec-619	2008/06/30	17 324.31
25951	Pillar box		Elec-620	2008/06/30	17 324.31
25952	Pillar box	Distribution Pillar Box	Elec-442	2008/06/30	17 324.31
25953	Pillar box	Distribution Pillar Box	Elec-460	2008/06/30	17 324.31
25954	Pillar box	Distribution Pillar Box	Elec-461	2008/06/30	17 324.31
25955	Pillar box		Elec-482	2008/06/30	17 324.31
25956	Pillar box	Distribution Pillar Box	Elec-470	2008/06/30	17 324.31
25957	Pillar box	Pole	Elec-495	2008/06/30	17 324.31
25958	Pillar box		Elec-499	2008/06/30	17 324.31
25959	Pillar box		Elec-500	2008/06/30	17 324.31
25960	Pillar box	Distribution Pillar Box	Elec-465	2008/06/30	17 324.31
25961	Pillar box		Elec-504	2008/06/30	17 324.31
25962	Pillar box	Distribution Pillar Box	Elec-537	2008/06/30	17 324.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
25963	Pillar box		Elec-1478	2008/06/30	17 324.31
25964	Pillar box		Elec-1472	2008/06/30	17 324.31
25965	Pillar box		Elec-1502	2008/06/30	17 324.31
25966	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_47	2008/06/30	17 324.31
25967	Pillar box		Elec-1514	2008/06/30	17 324.31
25968	Pillar box		Elec-1511	2008/06/30	17 324.31
25969	Pillar box		Elec-1421	2008/06/30	17 324.31
25970	Pillar box		Elec-1490	2008/06/30	17 324.31
25971	Pillar box		Elec-1491	2008/06/30	17 324.31
25972	Pillar box	Type:Pillar box Material:Steel	victor2024_electricity_16	2008/06/30	17 324.31
25973	Pillar box		Elec-1468	2008/06/30	17 324.31
25974	Pillar box		Elec-154	2008/06/30	17 324.31
25975	Pillar box		Elec-1401	2008/06/30	17 324.31
25976	Pillar box		2021_Electricity_44	2008/06/30	17 324.31
25977	Pillar box	Distribution Pillar Box	Elec-951	2008/06/30	17 324.31
25978	Pillar box	Distribution Pillar Box	Elec-974	2008/06/30	17 324.31
25979	Pillar box		Elec-751	2008/06/30	17 324.31
25980	Pillar box		Elec-1643	2008/06/30	17 324.31
25981	Pillar box		Elec-1652	2008/06/30	17 324.31
25982	Pillar box		Elec-1665	2008/06/30	17 324.31
25983	Pillar box		Elec-1655	2008/06/30	17 324.31
25984	Pillar box	Type:Pillar box Material:Steel	victor2024_electricity_56	2008/06/30	17 324.31
25985	Pillar box		Elec-1658	2008/06/30	17 324.31
25986	Pillar box		Elec-1640	2008/06/30	17 324.31
25987	Pillar box		Elec-1636	2008/06/30	17 324.31
25988	Pillar box		Elec-1625	2008/06/30	17 324.31
25989	Pillar box		Elec-1610	2008/06/30	17 324.31
25990	Pillar box		Elec-1622	2008/06/30	17 324.31
25991	Pillar box		Elec-1623	2008/06/30	17 324.31
25992	Pillar box		Elec-1618	2008/06/30	17 324.31
25993	Pillar box		Elec-1619	2008/06/30	17 324.31
25994	Pillar box		Elec-1747	2008/06/30	17 324.31
25995	Pillar box		Elec-1732	2008/06/30	17 324.31
25997	Pillar box		Elec-1539	2008/06/30	17 324.31
25998	Pillar box	Transformer	Elec-1465	2008/06/30	17 324.31
26000	Pillar box	PILLAR BOX	Elec-186	2008/06/30	17 324.31
26001	Pillar box	Distribution Pillar Box	2021_Electricity_53	2008/06/30	17 324.31
26002	Pillar box	Distribution Pillar Box	Elec-418	2008/06/30	17 324.31
26003	Pillar box	Distribution Pillar Vox	Elec-427	2008/06/30	17 324.31
26004	Pillar box	Distribution Pillar box	Elec-428	2008/06/30	17 324.31
26005	Pillar box		Elec-431	2008/06/30	17 324.31
26007	Pillar box		Elec-401	2008/06/30	17 324.31
26008	Pillar box		Elec-402	2008/06/30	17 324.31
26009	Pillar box		Elec-390	2008/06/30	17 324.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26010	Pillar box		Elec-391	2008/06/30	17 324.31
26011	Pillar box		2021_Electricity_13	2008/06/30	17 324.31
26012	Pillar box		Elec-377	2008/06/30	17 324.31
26013	Pillar box		Elec-354	2008/06/30	17 324.31
26014	Pillar box		Elec-352	2008/06/30	17 324.31
26015	Pillar box			2008/06/30	17 324.31
26016	Pillar box		Elec-360	2008/06/30	17 324.31
26017	Pillar box		Elec-370	2008/06/30	17 324.31
26018	Pillar box		Elec-371	2008/06/30	17 324.31
26019	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_23	2008/06/30	17 324.31
26020	Pillar box		Elec-366	2008/06/30	17 324.31
26021	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_25	2008/06/30	17 324.31
26022	Pillar box		Elec-349	2008/06/30	17 324.31
26023	Pillar box	PILLAR BOX	Elec-332	2008/06/30	17 324.31
26024	Pillar box		Elec-336	2008/06/30	17 324.31
26025	Pillar box		Elec-337	2008/06/30	17 324.31
26026	Pillar box		Elec-338	2008/06/30	17 324.31
26027	Pillar box		Elec-339	2008/06/30	17 324.31
26028	Pillar box		Elec-340	2008/06/30	17 324.31
26029	Pillar box		Elec-341	2008/06/30	17 324.31
26030	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_27	2008/06/30	17 324.31
26031	Pillar box		Elec-226	2008/06/30	17 324.31
26032	Pillar box		Elec-259	2008/06/30	17 324.31
26033	Pillar box		Elec-241	2008/06/30	17 324.31
26034	Pillar box		Elec-243	2008/06/30	17 324.31
26035	Pillar box		Elec-250	2008/06/30	17 324.31
26036	Pillar box		Elec-252	2008/06/30	17 324.31
26037	Pillar box		Elec-253	2008/06/30	17 324.31
26038	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_29	2008/06/30	17 324.31
26040	Pillar box		Elec-219	2008/06/30	17 324.31
26041	Pillar box		Elec-220	2008/06/30	17 324.31
26042	Pillar box		Elec-221	2008/06/30	17 324.31
26043	Pillar box		Elec-231	2008/06/30	17 324.31
26044	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_28	2008/06/30	17 324.31
26045	Pillar box		Elec-233	2008/06/30	17 324.31
26046	Pillar box		Elec-234	2008/06/30	17 324.31
26047	Pillar box		Elec-236	2008/06/30	17 324.31
26048	Pillar box		Elec-323	2008/06/30	17 324.31
26050	Pillar box		Elec-269	2008/06/30	17 324.31
26051	Pillar box		Elec-262	2008/06/30	17 324.31
26052	Pillar box	Kiosk	Elec-263	2008/06/30	17 324.31
26053	Pillar box		Elec-264	2008/06/30	17 324.31
26054	Pillar box	PILLAR BOX	Elec-312	2008/06/30	17 324.31
26055	Pillar box	PILLAE BOX	Elec-1362	2008/06/30	17 324.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26056	Pillar box	DISTRIBUTION PILLAR BOX	Elec-1379	2008/06/30	17 324.31
26057	Pillar box		Elec-1392	2008/06/30	17 324.31
26058	Pillar box		Elec-1395	2008/06/30	17 324.31
26059	Pillar box	PILLAR BOX	Elec-1311	2008/06/30	17 324.31
26060	Pillar box		Elec-1327	2008/06/30	17 324.31
26061	Pillar box		Elec-1166	2008/06/30	17 324.31
26062	Pillar box		Elec-1230	2008/06/30	17 324.31
26064	Pillar box	PILLAR BOX	Elec-1235	2008/06/30	17 324.31
26065	Pillar box	Distribution Pillar Box	Elec-1026	2008/06/30	17 324.31
26066	Pillar box	Distribution Pillar Box	Elec-1065	2008/06/30	17 324.31
26067	Pillar box	Distribution Pillar Box	Elec-1094	2008/06/30	17 324.31
26068	Pillar box		Elec-1704	2008/06/30	17 324.31
26069	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_31	2008/06/30	17 324.31
26071	Pillar box		Elec-904	2008/06/30	17 324.31
26072	Pillar box		Elec-977	2008/06/30	17 324.31
26073	Pillar box	Distribution Pillar Box	Elec-987	2008/06/30	17 324.31
26074	Pillar box	null	Elec-715	2008/06/30	17 324.31
26075	Pillar box		Elec-508	2008/06/30	17 324.31
26076	Electricity kiosk	Type:Electricity kiosk Material:Steel	victor2024_electricity_38	2008/06/30	17 324.31
26077	Pillar box		Elec-536	2008/06/30	17 324.31
26078	Pillar box		Elec-466	2008/06/30	17 324.31
26079	Pillar box	Kiosk	Elec-486	2008/06/30	17 324.31
26080	Pillar box		Elec-491	2008/06/30	17 324.31
26081	Pillar box		Elec-493	2008/06/30	17 324.31
26082	Pillar box	Kiosk	Elec-502	2008/06/30	17 324.31
26083	Pillar box		Elec-498	2008/06/30	17 324.31
26084	Pillar box		Elec-471	2008/06/30	17 324.31
26085	Pillar box		Elec-464	2008/06/30	17 324.31
26086	Pillar box		Elec-456	2008/06/30	17 324.31
26087	Pillar box		Elec-457	2008/06/30	17 324.31
26088	Pillar box		Elec-443	2008/06/30	17 324.31
26089	Pillar box		2021_Electricity_9	2008/06/30	17 324.31
26090	Pillar box		Elec-449	2008/06/30	17 324.31
26091	Pillar box		Elec-451	2008/06/30	17 324.31
26092	Pillar box		Elec-452	2008/06/30	17 324.31
26093	Pillar box		Elec-425	2008/06/30	17 324.31
26094	Pillar box	Distribution Pillar vox	Elec-439	2008/06/30	17 324.31
26095	Pillar box		Elec-440	2008/06/30	17 324.31
26096	Pillar box		Elec-622	2008/06/30	17 324.31
26097	Pillar box		Elec-624	2008/06/30	17 324.31
26098	Pillar box	PILLAR BOX	Elec-627	2008/06/30	17 324.31
26099	Pillar box		Elec-611	2008/06/30	17 324.31
26100	Pillar box		Elec-598	2008/06/30	17 324.31
26101	Pillar box		Elec-518	2008/06/30	17 324.31
26102	Pillar box		Elec-519	2008/06/30	17 324.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26103	Pillar box		Elec-964	2008/06/30	17 324.31
26104	Pillar box		Elec-1631	2008/06/30	17 324.31
26105	Pillar box		Elec-1396	2008/06/30	17 324.31
26106	Pillar box		Elec-1397	2008/06/30	17 324.31
26296	Streetlight & Floodlight 125 MV	STREET LIGHT	BSLight-535	2008/06/30	5 972.95
26297	Streetlight & Floodlight 125 MV		BSLight-958	2008/06/30	5 972.95
26298	Streetlight & Floodlight 57 CFL	Steel pole with Light	BSLight-291	2008/06/30	5 972.95
26299	Streetlight & Floodlight 57 CFL		BSLight-241	2008/06/30	5 972.95
26300	Streetlight & Floodlight 57 CFL		BSLight-243	2008/06/30	5 972.95
26301	Streetlight & Floodlight 57 CFL		BSLight-955	2008/06/30	5 972.95
26302	Streetlight & Floodlight 57 CFL		BSLight-1194	2008/06/30	5 972.95
26303	Streetlight & Floodlight 57 CFL		BSLight-909	2008/06/30	5 972.95
26304	Streetlight & Floodlight 57 CFL		2021_Streetlights_74	2008/06/30	5 972.95
26305	Streetlight 10-60 CFL		BSLight-916	2008/06/30	5 972.95
26306	Streetlight 10-60 CFL	Wood Pole with Light	BSLight-631	2008/06/30	5 972.95
26307	Streetlight 10-60 CFL		2021_Streetlights_122	2008/06/30	5 972.95
26308	Streetlight 125 MV	Steel Pole with Light	BSLight-1389	2008/06/30	5 972.95
26309	Streetlight 125 MV		BSLight-1390	2008/06/30	5 972.95
26310	Streetlight 125 MV		2021_Streetlights_40	2008/06/30	5 972.95
26311	Streetlight 125 MV		BSLight-1392	2008/06/30	5 972.95
26312	Streetlight 125 MV		BSLight-1393	2008/06/30	5 972.95
26313	Streetlight 125 MV		BSLight-1387	2008/06/30	5 972.95
26314	Streetlight 125 MV		BSLight-1388	2008/06/30	5 972.95
26315	Streetlight 125 MV		BSLight-603	2008/06/30	5 972.95
26316	Streetlight 125 MV		BSLight-14	2008/06/30	5 972.95
26317	Streetlight 125 MV		BSLight-124	2008/06/30	5 972.95
26318	Streetlight 125 MV		2021_Streetlights_46	2008/06/30	5 972.95
26320	Streetlight 125 MV		BSLight-7	2008/06/30	5 972.95
26321	Traffic light Standard Pole	Traffic Light	BSLight-2	2008/06/30	5 972.95
26322	Streetlight 125 MV		BSLight-3	2008/06/30	5 972.95
26324	Streetlight 125 MV		BSLight-8	2008/06/30	5 972.95
26326	Streetlight 125 MV		BSLight-6	2008/06/30	5 972.95
26327	Traffic light Standard Pole	Cantilever	BSLight-1	2008/06/30	5 972.95
26328	Streetlight 125 MV		BSLight-13	2008/06/30	5 972.95
26330	Streetlight 125 MV		BSLight-5	2008/06/30	5 972.95
26331	Streetlight 125 MV		2021_Streetlights_52	2008/06/30	5 972.95
26332	Streetlight 125 MV		2021_Streetlights_53	2008/06/30	5 972.95
26335	Streetlight 125 MV		BSLight-20	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26340	Streetlight 125 MV		BSLight-41	2008/06/30	5 972.95
26351	Streetlight 125 MV		BSLight-923	2008/06/30	5 972.95
26352	Streetlight 125 MV		BSLight-1419	2008/06/30	5 972.95
26354	Streetlight 125 MV		BSLight-954	2008/06/30	5 972.95
26359	Streetlight 125 MV		BSLight-1418	2008/06/30	5 972.95
26360	Streetlight 125 MV		BSLight-317	2008/06/30	5 972.95
26364	Streetlight 125 MV		BSLight-470	2008/06/30	5 972.95
26366	Streetlight 125 MV		BSLight-914	2008/06/30	5 972.95
26367	Streetlight 125 MV	Wood Pole with Light	BSLight-941	2008/06/30	5 972.95
26376	Streetlight 125 MV		BSLight-634	2008/06/30	5 972.95
26389	Streetlight 125 MV		BSLight-963	2008/06/30	5 972.95
26391	Streetlight 125 MV		BSLight-944	2008/06/30	5 972.95
26392	Streetlight 125 MV	STREET LIGHT	BSLight-1096	2008/06/30	5 972.95
26394	Streetlight 125 MV	Wood Pole with Light	BSLight-35	2008/06/30	5 972.95
26397	Streetlight 250 HPS		BSLight-71	2008/06/30	5 972.95
26398	Streetlight 250 HPS		2021_Streetlights_68	2008/06/30	5 972.95
26399	Streetlight 250 HPS		BSLight-269	2008/06/30	5 972.95
26400	Streetlight 250 HPS		BSLight-262	2008/06/30	5 972.95
26402	Streetlight 250 HPS		2021_Streetlights_63	2008/06/30	5 972.95
26403	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_37	2008/06/30	5 972.95
26404	Streetlight 250 HPS		BSLight-939	2008/06/30	5 972.95
26405	Streetlight 250 HPS		BSLight-793	2008/06/30	5 972.95
26408	Streetlight 250 HPS	Street light	BSLight-147	2008/06/30	5 972.95
26410	Streetlight 57 CFL	Concrete Pole with Light	BSLight-1426	2008/06/30	5 972.95
26412	Streetlight 57 CFL		BSLight-528	2008/06/30	5 972.95
26413	Streetlight 57 CFL		BSLight-530	2008/06/30	5 972.95
26414	Streetlight 57 CFL	Concrete Pole with Light	BSLight-531	2008/06/30	5 972.95
26415	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_38	2008/06/30	5 972.95
26416	Streetlight 57 CFL		BSLight-522	2008/06/30	5 972.95
26419	Streetlight 57 CFL	Concrete Pole with Light	BSLight-525	2008/06/30	5 972.95
26420	Streetlight 57 CFL		BSLight-516	2008/06/30	5 972.95
26423	Streetlight 57 CFL		BSLight-854	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26424	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_39	2008/06/30	5 972.95
26425	Streetlight 57 CFL		BSLight-841	2008/06/30	5 972.95
26426	Streetlight 57 CFL		BSLight-912	2008/06/30	5 972.95
26427	Streetlight 57 CFL		BSLight-913	2008/06/30	5 972.95
26428	Streetlight 57 CFL		BSLight-917	2008/06/30	5 972.95
26429	Streetlight 57 CFL		BSLight-918	2008/06/30	5 972.95
26430	Streetlight 57 CFL		BSLight-919	2008/06/30	5 972.95
26431	Streetlight 57 CFL		BSLight-920	2008/06/30	5 972.95
26432	Streetlight 57 CFL		BSLight-921	2008/06/30	5 972.95
26433	Streetlight 57 CFL		BSLight-893	2008/06/30	5 972.95
26434	Streetlight 57 CFL		BSLight-894	2008/06/30	5 972.95
26435	Streetlight 57 CFL	Steel Pole with Light	BSLight-890	2008/06/30	5 972.95
26436	Streetlight 57 CFL		BSLight-896	2008/06/30	5 972.95
26437	Streetlight 57 CFL		BSLight-906	2008/06/30	5 972.95
26438	Streetlight 57 CFL		BSLight-903	2008/06/30	5 972.95
26439	Streetlight 57 CFL		BSLight-904	2008/06/30	5 972.95
26440	Streetlight 57 CFL		BSLight-900	2008/06/30	5 972.95
26442	Streetlight 57 CFL	Steel Pole with Light	BSLight-888	2008/06/30	5 972.95
26443	Streetlight 57 CFL	Concrete Pole with Light	BSLight-545	2008/06/30	5 972.95
26444	Streetlight 57 CFL	Concrete Pole with Light	BSLight-549	2008/06/30	5 972.95
26445	Streetlight 57 CFL		BSLight-373	2008/06/30	5 972.95
26446	Streetlight 57 CFL		BSLight-363	2008/06/30	5 972.95
26447	Streetlight 57 CFL		BSLight-364	2008/06/30	5 972.95
26448	Streetlight 57 CFL		BSLight-365	2008/06/30	5 972.95
26449	Streetlight 57 CFL		BSLight-366	2008/06/30	5 972.95
26450	Streetlight 57 CFL		BSLight-367	2008/06/30	5 972.95
26451	Streetlight 57 CFL		BSLight-368	2008/06/30	5 972.95
26452	Streetlight 57 CFL		BSLight-369	2008/06/30	5 972.95
26453	Streetlight 57 CFL		BSLight-370	2008/06/30	5 972.95
26454	Streetlight 57 CFL		BSLight-404	2008/06/30	5 972.95
26455	Streetlight 57 CFL		BSLight-416	2008/06/30	5 972.95
26456	Streetlight 57 CFL	Concrete pole with Light	BSLight-320	2008/06/30	5 972.95
26457	Streetlight 57 CFL	Concrete Pole with Light	BSLight-332	2008/06/30	5 972.95
26458	Streetlight 57 CFL	Steel Pole with Light	BSLight-509	2008/06/30	5 972.95
26459	Streetlight 57 CFL	Concrete Pole with Light	BSLight-526	2008/06/30	5 972.95
26461	Streetlight 57 CFL		BSLight-471	2008/06/30	5 972.95
26462	Streetlight 57 CFL	Steel Pole with Light	BSLight-445	2008/06/30	5 972.95
26463	Streetlight 57 CFL	Steel Pole with Light	BSLight-446	2008/06/30	5 972.95
26464	Streetlight 57 CFL	Steel Pole with Light	BSLight-448	2008/06/30	5 972.95
26465	Streetlight 57 CFL	Steel Pole with Light	BSLight-511	2008/06/30	5 972.95
26466	Streetlight 57 CFL	Steel Pole with Light	BSLight-512	2008/06/30	5 972.95
26467	Streetlight 57 CFL	Steel Pole with Light	BSLight-513	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26468	Streetlight 57 CFL	Concrete Pole with Light	BSLight-482	2008/06/30	5 972.95
26469	Streetlight 57 CFL	Steel Pole with Light	BSLight-485	2008/06/30	5 972.95
26470	Streetlight 57 CFL	Steel Pole with Light	BSLight-488	2008/06/30	5 972.95
26471	Streetlight 57 CFL	Concrete Pole with Light	BSLight-489	2008/06/30	5 972.95
26472	Streetlight 57 CFL	Concrete Pole with Light	BSLight-490	2008/06/30	5 972.95
26473	Streetlight 57 CFL		BSLight-895	2008/06/30	5 972.95
26474	Streetlight 57 CFL		BSLight-840	2008/06/30	5 972.95
26475	Streetlight 57 CFL		2021_Streetlights_82	2008/06/30	5 972.95
26476	Streetlight 57 CFL		BSLight-418	2008/06/30	5 972.95
26477	Streetlight 57 CFL		BSLight-419	2008/06/30	5 972.95
26478	Streetlight 57 CFL		BSLight-420	2008/06/30	5 972.95
26480	Streetlight 57 CFL		BSLight-411	2008/06/30	5 972.95
26481	Streetlight	Concrete Pole with Light	BSLight-479	2008/06/30	5 972.95
26482	Streetlight	Concrete Pole with Light	BSLight-480	2008/06/30	5 972.95
26483	Streetlight	Concrete Pole with Light	BSLight-481	2008/06/30	5 972.95
26484	Streetlight 57 CFL	Concrete Pole with Light	BSLight-486	2008/06/30	5 972.95
26485	Streetlight 57 CFL	Steel Pole with Light	BSLight-483	2008/06/30	5 972.95
26486	Streetlight 57 CFL	Steel Pole with Light	BSLight-484	2008/06/30	5 972.95
26487	Streetlight 57 CFL		BSLight-536	2008/06/30	5 972.95
26488	Streetlight 57 CFL		BSLight-533	2008/06/30	5 972.95
26490	Streetlight 57 CFL	Concrete Pole with Light	BSLight-885	2008/06/30	5 972.95
26491	Streetlight 57 CFL	Concrete Pole with Light	BSLight-886	2008/06/30	5 972.95
26492	Streetlight 57 CFL	Concrete Pole with Light	BSLight-887	2008/06/30	5 972.95
26493	Streetlight 57 CFL		BSLight-901	2008/06/30	5 972.95
26494	Streetlight 57 CFL		BSLight-922	2008/06/30	5 972.95
26495	Streetlight 57 CFL	Concrete Pole with Light	BSLight-858	2008/06/30	5 972.95
26496	Streetlight 57 CFL		BSLight-553	2008/06/30	5 972.95
26497	Streetlight 57 CFL		BSLight-555	2008/06/30	5 972.95
26498	Streetlight 57 CFL		BSLight-557	2008/06/30	5 972.95
26499	Streetlight 57 CFL		BSLight-560	2008/06/30	5 972.95
26500	Streetlight 57 CFL	Concrete Pole with Light	BSLight-487	2008/06/30	5 972.95
26501	Streetlight 57 CFL		BSLight-899	2008/06/30	5 972.95
26502	Streetlight 57 CFL		BSLight-1386	2008/06/30	5 972.95
26503	Streetlight 57 CFL	Steel Pole with Light	BSLight-201	2008/06/30	5 972.95
26506	Streetlight 57 CFL		BSLight-261	2008/06/30	5 972.95
26507	Streetlight 57 CFL		2021_Streetlights_83	2008/06/30	5 972.95
26509	Streetlight 57 CFL		BSLight-283	2008/06/30	5 972.95
26510	Streetlight 57 CFL		BSLight-301	2008/06/30	5 972.95
26511	Streetlight 57 CFL		BSLight-335	2008/06/30	5 972.95
26512	Streetlight 57 CFL		BSLight-519	2008/06/30	5 972.95
26513	Streetlight 57 CFL		BSLight-81	2008/06/30	5 972.95
26516	Streetlight 57 CFL		BSLight-63	2008/06/30	5 972.95
26517	Streetlight 57 CFL	Steel Pole with Light	BSLight-240	2008/06/30	5 972.95
26518	Streetlight 57 CFL		2021_Streetlights_84	2008/06/30	5 972.95
26519	Streetlight 57 CFL		BSLight-212	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26520	Streetlight 57 CFL		2021_Streetlights_90	2008/06/30	5 972.95
26521	Streetlight 57 CFL		2021_Streetlights_94	2008/06/30	5 972.95
26522	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_40	2008/06/30	5 972.95
26523	Streetlight 57 CFL		BSLight-116	2008/06/30	5 972.95
26524	Streetlight 57 CFL		BSLight-114	2008/06/30	5 972.95
26525	Streetlight 57 CFL		BSLight-122	2008/06/30	5 972.95
26526	Streetlight 57 CFL		2021_Streetlights_95	2008/06/30	5 972.95
26527	Streetlight 57 CFL		2021_Streetlights_97	2008/06/30	5 972.95
26529	Streetlight 57 CFL		BSLight-803	2008/06/30	5 972.95
26530	Streetlight 57 CFL		BSLight-246	2008/06/30	5 972.95
26531	Streetlight 57 CFL		BSLight-248	2008/06/30	5 972.95
26532	Streetlight 57 CFL		BSLight-249	2008/06/30	5 972.95
26533	Streetlight 57 CFL		BSLight-250	2008/06/30	5 972.95
26534	Streetlight 57 CFL		BSLight-251	2008/06/30	5 972.95
26535	Streetlight 57 CFL		BSLight-252	2008/06/30	5 972.95
26536	Streetlight 57 CFL		BSLight-253	2008/06/30	5 972.95
26537	Streetlight 57 CFL		BSLight-242	2008/06/30	5 972.95
26538	Streetlight 57 CFL		BSLight-123	2008/06/30	5 972.95
26539	Streetlight 57 CFL		BSLight-125	2008/06/30	5 972.95
26540	Streetlight 57 CFL		BSLight-129	2008/06/30	5 972.95
26541	Streetlight 57 CFL		2021_Streetlights_98	2008/06/30	5 972.95
26542	Streetlight 57 CFL		BSLight-119	2008/06/30	5 972.95
26543	Streetlight 57 CFL		BSLight-120	2008/06/30	5 972.95
26544	Streetlight 57 CFL		BSLight-150	2008/06/30	5 972.95
26545	Streetlight 57 CFL		BSLight-155	2008/06/30	5 972.95
26546	Streetlight 57 CFL		BSLight-144	2008/06/30	5 972.95
26547	Streetlight 57 CFL		BSLight-179	2008/06/30	5 972.95
26548	Streetlight 57 CFL		2021_Streetlights_102	2008/06/30	5 972.95
26549	Streetlight 57 CFL		BSLight-157	2008/06/30	5 972.95
26550	Streetlight 57 CFL		BSLight-158	2008/06/30	5 972.95
26551	Streetlight 57 CFL		BSLight-159	2008/06/30	5 972.95
26555	Streetlight 57 CFL		BSLight-56	2008/06/30	5 972.95
26556	Streetlight 57 CFL		BSLight-57	2008/06/30	5 972.95
26557	Streetlight 57 CFL		BSLight-58	2008/06/30	5 972.95
26558	Streetlight 57 CFL		BSLight-73	2008/06/30	5 972.95
26559	Streetlight 57 CFL		BSLight-74	2008/06/30	5 972.95
26560	Streetlight 57 CFL		BSLight-75	2008/06/30	5 972.95
26561	Streetlight 57 CFL		BSLight-76	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26562	Streetlight 57 CFL		BSLight-77	2008/06/30	5 972.95
26563	Streetlight 57 CFL		BSLight-78	2008/06/30	5 972.95
26564	Streetlight 57 CFL		BSLight-79	2008/06/30	5 972.95
26565	Streetlight 57 CFL		BSLight-80	2008/06/30	5 972.95
26566	Streetlight 57 CFL		BSLight-49	2008/06/30	5 972.95
26567	Streetlight 57 CFL		BSLight-50	2008/06/30	5 972.95
26568	Streetlight 57 CFL		BSLight-51	2008/06/30	5 972.95
26569	Streetlight 57 CFL	Streetlight Mounted to wooden pole	BSLight-52	2008/06/30	5 972.95
26570	Streetlight 57 CFL		BSLight-53	2008/06/30	5 972.95
26571	Streetlight 57 CFL		BSLight-54	2008/06/30	5 972.95
26572	Streetlight 57 CFL		BSLight-47	2008/06/30	5 972.95
26573	Streetlight 57 CFL		BSLight-82	2008/06/30	5 972.95
26574	Streetlight 57 CFL		BSLight-83	2008/06/30	5 972.95
26575	Streetlight 57 CFL		BSLight-84	2008/06/30	5 972.95
26576	Streetlight 57 CFL		BSLight-85	2008/06/30	5 972.95
26577	Streetlight 57 CFL		BSLight-86	2008/06/30	5 972.95
26578	Streetlight 57 CFL		BSLight-87	2008/06/30	5 972.95
26579	Streetlight 57 CFL		BSLight-109	2008/06/30	5 972.95
26580	Streetlight 57 CFL		BSLight-110	2008/06/30	5 972.95
26581	Streetlight 57 CFL		BSLight-111	2008/06/30	5 972.95
26582	Streetlight 57 CFL		BSLight-97	2008/06/30	5 972.95
26583	Streetlight 57 CFL		2021_Streetlights_103	2008/06/30	5 972.95
26584	Streetlight 57 CFL		2021_Streetlights_104	2008/06/30	5 972.95
26585	Streetlight 57 CFL		2021_Streetlights_105	2008/06/30	5 972.95
26586	Streetlight 57 CFL		2021_Streetlights_107	2008/06/30	5 972.95
26587	Streetlight 57 CFL			2008/06/30	5 972.95
26588	Streetlight 57 CFL		BSLight-517	2008/06/30	5 972.95
26589	Streetlight 57 CFL		BSLight-469	2008/06/30	5 972.95
26590	Streetlight 57 CFL		BSLight-55	2008/06/30	5 972.95
26591	Streetlight 57 CFL		2021_Streetlights_129	2008/06/30	5 972.95
26592	Streetlight 57 CFL		2021_Streetlights_130	2008/06/30	5 972.95
26593	Streetlight 57 CFL		BSLight-349	2008/06/30	5 972.95
26594	Streetlight 57 CFL		BSLight-356	2008/06/30	5 972.95
26595	Streetlight 57 CFL		BSLight-98	2008/06/30	5 972.95
26596	Streetlight 57 CFL		BSLight-99	2008/06/30	5 972.95
26598	Streetlight 57 CFL	Concrete Pole with Light	2021_Streetlights_167	2008/06/30	5 972.95
26599	Streetlight 57 CFL	Concrete Pole with Light	2021_Streetlights_168	2008/06/30	5 972.95
26600	Streetlight 57 CFL	Steel Pole with Light	BSLight-106	2008/06/30	5 972.95
26602	Streetlight 57 CFL		BSLight-90	2008/06/30	5 972.95
26603	Streetlight 57 CFL		BSLight-91	2008/06/30	5 972.95
26604	Streetlight 57 CFL		BSLight-92	2008/06/30	5 972.95
26605	Streetlight 57 CFL		BSLight-93	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26606	Streetlight 57 CFL		BSLight-94	2008/06/30	5 972.95
26607	Streetlight 57 CFL		BSLight-95	2008/06/30	5 972.95
26608	Streetlight 57 CFL		BSLight-96	2008/06/30	5 972.95
26609	Streetlight 57 CFL		2021_Streetlights_131	2008/06/30	5 972.95
26610	Streetlight		2021_Streetlights_54	2008/06/30	5 972.95
26611	Streetlight		BSLight-1350	2008/06/30	5 972.95
26612	Streetlight 57 CFL		BSLight-88	2008/06/30	5 972.95
26613	Streetlight 57 CFL		BSLight-225	2008/06/30	5 972.95
26614	Streetlight 57 CFL	Wood Pole with Light	BSLight-236	2008/06/30	5 972.95
26615	Streetlight 57 CFL	Wood Pole with Light	BSLight-812	2008/06/30	5 972.95
26616	Streetlight		2021_Streetlights_55	2008/06/30	5 972.95
26617	Streetlight 57 CFL		BSLight-645	2008/06/30	5 972.95
26618	Streetlight 57 CFL	Wood Pole with light	BSLight-686	2008/06/30	5 972.95
26619	Streetlight 57 CFL	Wood Pole with Light	BSLight-689	2008/06/30	5 972.95
26620	Streetlight 57 CFL	wood pole with light	BSLight-703	2008/06/30	5 972.95
26621	Streetlight 57 CFL		BSLight-630	2008/06/30	5 972.95
26622	Streetlight 57 CFL	Streetlight Mounted to pole	BSLight-612	2008/06/30	5 972.95
26623	Streetlight 57 CFL		BSLight-613	2008/06/30	5 972.95
26624	Streetlight 57 CFL		BSLight-959	2008/06/30	5 972.95
26625	Streetlight 57 CFL		BSLight-627	2008/06/30	5 972.95
26626	Streetlight 57 CFL	Wood Pole with Light	BSLight-623	2008/06/30	5 972.95
26627	Streetlight 57 CFL		BSLight-616	2008/06/30	5 972.95
26628	Streetlight 57 CFL	Wood Pole with Light	BSLight-625	2008/06/30	5 972.95
26629	Streetlight 57 CFL		BSLight-629	2008/06/30	5 972.95
26630	Streetlight 57 CFL		BSLight-635	2008/06/30	5 972.95
26632	Streetlight 57 CFL		BSLight-606	2008/06/30	5 972.95
26633	Streetlight 57 CFL	Wood pole with light	BSLight-597	2008/06/30	5 972.95
26634	Streetlight 57 CFL	Wood Pole with Light	BSLight-599	2008/06/30	5 972.95
26635	Streetlight 57 CFL	Wood Pole with light	BSLight-600	2008/06/30	5 972.95
26636	Streetlight 57 CFL	Wood pole with light	BSLight-697	2008/06/30	5 972.95
26637	Streetlight 57 CFL		BSLight-710	2008/06/30	5 972.95
26638	Streetlight 57 CFL	Wood Pole with Light	BSLight-690	2008/06/30	5 972.95
26639	Streetlight 57 CFL		BSLight-684	2008/06/30	5 972.95
26640	Streetlight		2021_Streetlights_57	2008/06/30	5 972.95
26641	Streetlight 57 CFL		2021_Streetlights_58	2008/06/30	5 972.95
26642	Streetlight		BSLight-1359	2008/06/30	5 972.95
26643	Streetlight 57 CFL		BSLight-1342	2008/06/30	5 972.95
26644	Streetlight 57 CFL		2021_Streetlights_64	2008/06/30	5 972.95
26645	Streetlight		BSLight-1289	2008/06/30	5 972.95
26646	Streetlight		BSLight-1238	2008/06/30	5 972.95
26647	Streetlight 57 CFL	Wood Pole with Light	BSLight-817	2008/06/30	5 972.95
26648	Streetlight 57 CFL	Wood Pole with Light	BSLight-773	2008/06/30	5 972.95
26649	Streetlight 57 CFL		2021_Streetlights_66	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26651	Streetlight 57 CFL		BSLight-255	2008/06/30	5 972.95
26652	Streetlight 57 CFL	Steel Pole with Light	BSLight-185	2008/06/30	5 972.95
26653	Streetlight 57 CFL		BSLight-178	2008/06/30	5 972.95
26654	Streetlight 57 CFL		2021_Streetlights_67	2008/06/30	5 972.95
26655	Streetlight 57 CFL		BSLight-65	2008/06/30	5 972.95
26656	Streetlight 57 CFL		2021_Streetlights_70	2008/06/30	5 972.95
26657	Streetlight 57 CFL		2021_Streetlights_71	2008/06/30	5 972.95
26658	Streetlight 57 CFL		BSLight-961	2008/06/30	5 972.95
26660	Streetlight 57 CFL		2021_Streetlights_72	2008/06/30	5 972.95
26662	Streetlight 57 CFL		BSLight-628	2008/06/30	5 972.95
26663	Streetlight 57 CFL		2021_Streetlights_75	2008/06/30	5 972.95
26664	Streetlight 57 CFL	Wood Pole with Light	BSLight-677	2008/06/30	5 972.95
26665	Streetlight 57 CFL	Street light	2021_Streetlights_7	2008/06/30	5 972.95
26666	Streetlight 57 CFL	Electricity Pole Mounted	BSLight-651	2008/06/30	5 972.95
26667	Streetlight 57 CFL		BSLight-633	2008/06/30	5 972.95
26668	Streetlight 57 CFL		BSLight-594	2008/06/30	5 972.95
26669	Streetlight 57 CFL		BSLight-1296	2008/06/30	5 972.95
26670	Streetlight 57 CFL		BSLight-1298	2008/06/30	5 972.95
26671	Streetlight		BSLight-1360	2008/06/30	5 972.95
26672	Streetlight		BSLight-1361	2008/06/30	5 972.95
26673	Streetlight		BSLight-1358	2008/06/30	5 972.95
26674	Streetlight	Wood pole with light	BSLight-1354	2008/06/30	5 972.95
26675	Streetlight 57 CFL		BSLight-1369	2008/06/30	5 972.95
26676	Streetlight 57 CFL		BSLight-881	2008/06/30	5 972.95
26677	Streetlight 57 CFL		BSLight-910	2008/06/30	5 972.95
26678	Streetlight 57 CFL	Concrete Pole with Light	BSLight-1425	2008/06/30	5 972.95
26679	Streetlight 57 CFL		BSLight-67	2008/06/30	5 972.95
26680	Streetlight 57 CFL		2021_Streetlights_30	2008/06/30	5 972.95
26681	Streetlight 57 CFL		2021_Streetlights_37	2008/06/30	5 972.95
26682	Streetlight		2021_Streetlights_56	2008/06/30	5 972.95
26683	Streetlight 57 CFL		BSLight-1151	2008/06/30	5 972.95
26684	Streetlight 57 CFL	Steel Pole with Light	BSLight-266	2008/06/30	5 972.95
26685	Streetlight 57 CFL	Wood pole with Light	BSLight-1221	2008/06/30	5 972.95
26686	Streetlight 57 CFL	Wood pole with Light	BSLight-1215	2008/06/30	5 972.95
26687	Streetlight 57 CFL		BSLight-1174	2008/06/30	5 972.95
26688	Streetlight		BSLight-1179	2008/06/30	5 972.95
26689	Streetlight 57 CFL		BSLight-1181	2008/06/30	5 972.95
26690	Streetlight	Wood pole	BSLight-1182	2008/06/30	5 972.95
26691	Streetlight 57 CFL		BSLight-960	2008/06/30	5 972.95
26692	Streetlight	Attatched to wood pole	BSLight-1073	2008/06/30	5 972.95
26693	Streetlight 57 CFL		BSLight-472	2008/06/30	5 972.95
26694	Streetlight 57 CFL		BSLight-473	2008/06/30	5 972.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26695	Streetlight 57 CFL		BSLight-475	2008/06/30	5 972.95
26696	Streetlight 57 CFL		BSLight-476	2008/06/30	5 972.95
26697	Streetlight 57 CFL		BSLight-477	2008/06/30	5 972.95
26698	Streetlight 57 CFL		BSLight-478	2008/06/30	5 972.95
26701	Streetlight		BSLight-1321	2008/06/30	5 972.95
26702	Streetlight	Wood pole with Light	BSLight-1322	2008/06/30	5 972.95
26703	Streetlight	Wood Pole	BSLight-1323	2008/06/30	5 972.95
26704	Streetlight 57 CFL		BSLight-588	2008/06/30	5 972.95
26705	Streetlight 57 CFL	Electricity pole mounted	BSLight-907	2008/06/30	5 972.95
26706	Streetlight	Wood pole with light	BSLight-1195	2008/06/30	5 972.95
26707	Streetlight 57 CFL		2021_Streetlights_65	2008/06/30	5 972.95
26708	Streetlight		BSLight-1235	2008/06/30	5 972.95
26709	Streetlight 57 CFL		BSLight-1227	2008/06/30	5 972.95
26710	Streetlight 57 CFL		BSLight-1228	2008/06/30	5 972.95
26711	Streetlight 57 CFL		2021_Streetlights_76	2008/06/30	5 972.95
26712	Streetlight		BSLight-1232	2008/06/30	5 972.95
26713	Streetlight	PoleNumber: Type:Streetligh PowerSource:Overhead Pole:Yes PoleConfiguration:Single NumberOfLights:1 Wattage:125 LampType:MV Configuration:Single sid	victor2024_streetlights_41	2008/06/30	5 972.95
26714	Streetlight 57 CFL	null	BSLight-715	2008/06/30	5 972.95
26715	Streetlight 57 CFL		BSLight-1287	2008/06/30	5 972.95
26716	Streetlight 57 HPS		BSLight-89	2008/06/30	5 972.95
26717	Streetlight 57 MV		2021_Streetlights_79	2008/06/30	5 972.95
26718	Streetlight 57 MV		BSLight-113	2008/06/30	5 972.95
26719	Streetlight 57 MV	Wood Pole with Light	BSLight-687	2008/06/30	5 972.95
26720	Traffic light Cantilever Pole	Traffic Light	TLight-22	2008/06/30	10 910.75
26721	Traffic light Cantilever Pole	Sarel Cilliers/ 5th Avenue	TLight-18	2008/06/30	10 910.75
26722	Traffic light Standard Pole		TLight-19	2008/06/30	10 910.75
26723	Traffic light Standard Pole	Traffic Light	TLight-20	2008/06/30	10 910.75
26724	Traffic light Standard Pole		TLight-21	2008/06/30	10 910.75
26725	Traffic light Standard Pole		TLight-1	2008/06/30	10 910.75
26726	Traffic light Standard Pole	Traffic Light	TLight-17	2008/06/30	10 910.75
26727	Traffic light Standard Pole		TLight-49	2008/06/30	10 910.75
26728	Traffic light Standard Pole		TLight-50	2008/06/30	10 910.75
26730	Traffic light Standard Pole		TLight-52	2008/06/30	10 910.75
26733	Traffic light Standard Pole		TLight-55	2008/06/30	10 910.75

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26744	Traffic light Standard Pole	Traffic light	TLight-25	2008/06/30	10 910.75
26745	Traffic light Standard Pole		TLight-26	2008/06/30	10 910.75
26746	Traffic light Standard Pole		TLight-27	2008/06/30	10 910.75
26748	Traffic light Standard Pole		TLight-29	2008/06/30	10 910.75
26751	Traffic light Standard Pole		TLight-32	2008/06/30	10 910.75
26752	Traffic light Standard Pole		TLight-33	2008/06/30	10 910.75
26756	Traffic light Standard Pole		TLight-37	2008/06/30	10 910.75
26757	Traffic light Standard Pole		TLight-8	2008/06/30	10 910.75
26758	Traffic light Standard Pole	Traffic Light	TLight-9	2008/06/30	10 910.75
26759	Traffic light Standard Pole	Traffic light	TLight-10	2008/06/30	10 910.75
26764	Traffic light Standard Pole	Traffic Light	TLight-15	2008/06/30	10 910.75
26765	Traffic light Standard Pole	Stop sign attatched	TLight-39	2008/06/30	10 910.75
26766	Traffic light Standard Pole		TLight-40	2008/06/30	10 910.75
26767	Traffic light Standard Pole		TLight-41	2008/06/30	10 910.75
26768	Traffic light Standard Pole		TLight-42	2008/06/30	10 910.75
26771	Traffic light Standard Pole		TLight-45	2008/06/30	10 910.75
26772	Traffic light Standard Pole		TLight-46	2008/06/30	10 910.75
26773	Traffic light Standard Pole		TLight-47	2008/06/30	10 910.75
26774	Traffic light Standard Pole		TLight-3	2008/06/30	10 910.75
26777	Traffic light Standard Pole		TLight-6	2008/06/30	10 910.75
26778	Traffic light Standard Pole		TLight-7	2008/06/30	10 910.75
26779	Traffic light Standard Pole		TLight-48	2008/06/30	10 910.75
26780	Traffic light Standard Pole	Traffic light	TLight-16	2008/06/30	10 910.75
26781	Traffic light Standard Pole		TLight-2	2008/06/30	10 910.75
26782	Traffic light Totem Pole		TLight-38	2008/06/30	10 910.75
26786	500 mm dia HDPE Class 8		WIPIItem_1	2015/11/18	328 951.25
26787	560 mm dia HDPE Class 8		WIPIItem_2	2015/11/18	2 646 036.19
26788	Manhole		WIPIItem_3	2015/11/18	56 743.31
26789	Manhole		WIPIItem_4	2015/11/18	56 743.31
26790	Manhole		WIPIItem_5	2015/11/18	56 743.31
26791	Manhole		WIPIItem_6	2015/11/18	67 371.80
26792	Manhole		WIPIItem_7	2015/11/18	67 371.80

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26793	Manhole		WIPIItem_8	2015/11/18	67 371.80
26794	Manhole		WIPIItem_9	2015/11/18	67 371.80
26795	Manhole		WIPIItem_10	2015/11/18	67 371.80
26796	Manhole		WIPIItem_11	2015/11/18	67 371.80
26797	Manhole		WIPIItem_12	2015/11/18	67 371.80
26798	Manhole		WIPIItem_13	2015/11/18	70 559.74
26799	Manhole		WIPIItem_14	2015/11/18	70 559.74
26800	Manhole		WIPIItem_15	2015/11/18	70 559.74
26801	Manhole		WIPIItem_16	2015/11/18	87 347.53
26802	Manhole		WIPIItem_17	2015/11/18	87 347.53
26803	Manhole		WIPIItem_18	2015/11/18	87 347.53
26804	Manhole		WIPIItem_19	2015/11/18	87 347.53
26805	Manhole		WIPIItem_20	2015/11/18	98 868.65
26806	Manhole covers		WIPIItem_21	2015/11/18	56 306.47
26807	2.1 m high Fence		WIPIItem_22	2015/11/18	109 300.80
26808	Double Gate		WIPIItem_23	2015/11/18	121 445.34
26809	2.1 m high Eco-Mesh		WIPIItem_24	2015/11/18	438 201.49
26832	Building	Ablution facility	WIPIItem_47	2015/11/18	792 776.34
26833	Crafters Market Stalls	Crafters Market Stalls	WIPIItem_48	2015/11/18	255 499.54
26843	Aerial bundle conductor 600: 1000 V - 70 x Core 1- 54.6 mm2	Aerial bundle conductor 600: 1000 V - 70 x Core 1- 54.6 mm2	WIPIItem_58	2016/05/20	3 018 224.47
26847	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer	Distribution Box	WIPIItem_62	2016/05/20	171 802.36
26848	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_63	2016/05/20	171 802.36
26849	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_64	2016/05/20	171 802.36
26850	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer	Distribution Box	WIPIItem_65	2016/05/20	171 802.36

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26851	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer	with Distribution Box	WIPIItem_66	2016/05/20	171 802.36
26852	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_67	2016/05/20	171 802.36
26853	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_68	2016/05/20	171 802.36
26854	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_69	2016/05/20	171 802.36
26855	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer	T10B	WIPIItem_70	2016/05/20	171 802.36
26856	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_71	2016/05/20	171 802.36
26857	Transformer distribution box with main breaker, 4 x 250 Amp, 20 kA with High mast light control - 200 kVA transformer		WIPIItem_72	2016/05/20	171 802.36
26858	11 kV Reticulation		WIPIItem_73	2016/05/20	5 016 083.68
26859	High Mast Light	9 Luminair	WIPIItem_74	2016/05/20	232 694.28
26860	High Mast Light	9 Luminair	WIPIItem_75	2016/05/20	232 694.28
26861	High Mast Light	High Mast - 9 Luminaries	WIPIItem_76	2016/05/20	232 694.28
26862	High Mast Light	High Mast Light - 6 Luminaries	WIPIItem_77	2016/05/20	232 694.28
26863	High Mast Light	High Mast - 6 Luminaries	WIPIItem_78	2016/05/20	232 694.28
26870	Reticulation		WIPIItem_85	2016/06/30	4 758 220.02
26882	Goal posts ,net and lines		WIPIItem_97	2016/06/30	14 603.47

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26887	Soccer field		WIPIItem_102	2016/05/12	212 191.74
26889	Netball and Volleyball		WIPIItem_104	2016/06/29	201 172.32
26892	Soccer field		WIPIItem_107	2016/06/24	167 186.22
26893	Goal posts, net and lines		WIPIItem_108	2016/06/24	10 144.34
26895	Pole		WIPIItem_110	2016/06/24	11 418.09
26896	Pole	Pole	WIPIItem_111	2016/06/24	10 149.41
26897	Soccer field		WIPIItem_112	2016/06/06	125 220.28
26898	Goal posts, net and lines		WIPIItem_113	2016/06/06	16 368.72
26900	Grandstands 24 seated		WIPIItem_115	2016/06/06	52 555.93
26901	Soccer field	With Soccer Posts	WIPIItem_116	2016/06/30	266 862.04
26961	Non return valve		N4	2008/06/30	5 279.50
26962	Manhole		FAR_5280_4	2008/06/30	4 687.30
26963	Perimeter Protection	Steel Mesh And Pole	N6	2008/06/30	11 386.88
26964	Screen	Screen 1	N10	2008/06/30	42 780.71
26965	Screen		None 9	2008/06/30	42 780.71
26966	Manhole		FAR_5279_6	2008/06/30	4 687.30
26968	Clarifier 2	Rotating Steel Bridge	None 10	2008/06/30	57 454.36
26969	1MI Concrete Dam	Biofilter	None 11	2008/06/30	1 932 412.49
26970	Drying Bed		None 12	2008/06/30	236 183.75
26972	Transformer		None 13	2008/06/30	79 488.75
26973	Perimeter Protection	Concrete Pallisade	None 14	2008/06/30	21 824.86
26978	Sewer Gearbox	Siemens Aerator Gearbox 5	FAR_5339_15	2008/06/30	752 791.65
26979	Clarifier 1	Rotating steel bridge	N7	2008/06/30	57 454.36
26991	ACTOM motor	Water motor ground	N15	2008/06/30	39 422.36
26993	Bermad Valve	150mm	N18	2008/06/30	28 280.96
26995	Bermad Valve	150mm bermad valve	N17	2008/06/30	28 280.96
26997	Perimeter Protection	Steel Pole, Diamond Mesh	N19	2008/06/30	12 905.14
26998	Alldos Dosing gauge	Dozing gauge	N216	2008/06/30	189.6
27005	ABAC Air Compressor	7.5KW	FAR_3040_2	2008/06/30	2 715.29
27006	Jojo Tank	2500l	None 1	2008/06/30	1 635.78
27007	Air Compressor	ABAC- GENESIS AIR COMPRESSOR	FAR_3040_4	2008/06/30	2 715.29
27008	Down Filter	Concrete	None 2	2008/06/30	36 230.12
27009	Dosing Pump	Grundfos Dosing Pump	None 3	2008/06/30	36 230.12
27010	Down Filter		None 4	2008/06/30	36 230.12
27011	Air Compressors	ABAC AIR COMPRESSOR	FAR_3040_3	2008/06/30	2 715.29
27012	Dosing Pump	Grundfos Dosing Pump	None 6	2008/06/30	36 230.12
27013	ABAC Air Compressor	7.5KW	FAR_3040_1	2008/06/30	2 715.29
27014	Hoist And Motor		None 8	2008/06/30	5 398.55
27023	Pneumatic valve		N20	2008/06/30	43 335.00
27024	Pneumatic valve		FAR_22_1	2008/06/30	67 259.04
27025	Pneumatic valve		N59	2008/06/30	43 335.00
27026	Pneumatic valve		FAR_22_2	2008/06/30	67 259.04

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
27027	Dozing mixer tank	JoJo Tank	N61	2008/06/30	8 682.22
27028	Down filter		N62	2008/06/30	36 230.12
27029	Ozone generator		N63	2008/06/30	71 463.14
27030	Ozone generator		N64	2008/06/30	71 463.14
27031	Ozone generator		N65	2008/06/30	71 463.14
27032	Ozone generator		N67	2008/06/30	71 463.14
27033	Ozone generator		N68	2008/06/30	71 463.14
27036	Ozone generator		N71	2008/06/30	71 463.14
27037	Pneumatic valve		FAR_43_1	2008/06/30	67 259.04
27038	Ozone generator		N72	2008/06/30	71 463.14
27041	Pneumatic valve		N45	2008/06/30	43 335.00
27042	Pneumatic valve		N46	2008/06/30	43 335.00
27043	Pneumatic valve		N47	2008/06/30	43 335.00
27044	Pneumatic valve		N48	2008/06/30	43 335.00
27045	Pneumatic valve		N49	2008/06/30	43 335.00
27046	Pneumatic valve		N51	2008/06/30	43 335.00
27047	Pneumatic valve		N52	2008/06/30	43 335.00
27048	Pneumatic valve		N53	2008/06/30	43 335.00
27049	Pneumatic valve		N54	2008/06/30	43 335.00
27050	Pneumatic valve	Centere	N55	2008/06/30	43 335.00
27051	Dosing pump	Raw water pump 4 dosing	N56	2008/06/30	36 230.12
27052	Dosing pump	Raw water pump 3 dosing	N57	2008/06/30	36 230.12
27053	Dosing pump	Raw water pump 2 dosing	N58	2008/06/30	36 230.12
27054	Dozing mixer tank	JoJo Tank	N60	2008/06/30	8 682.22
27055	ABAC Compressor	GENESIS	N66	2008/06/30	2 715.29
27067	Butterfly Valve		N75	2008/06/30	8 964.71
27068	Butterfly Valve		N76	2008/06/30	8 964.71
27069	Valve	200mm	N77	2008/06/30	12 127.76
27070	Non return valve	150mm	N79	2008/06/30	5 279.50
27071	Bermad Valve	150mm	N80	2008/06/30	28 280.96
27072	Gate valve	Gate Valve	N81	2008/06/30	12 127.76
27073	Gate valve	150mm	N82	2008/06/30	8 069.93
27074	Non return valve	150mm	N83	2008/06/30	5 279.50
27075	Bermad Valve	150mm	N84	2008/06/30	28 280.96
27076	Gate valve	Non Return Valve	N85	2008/06/30	12 127.76
27077	Non return valve	Non Return Valve	N86	2008/06/30	5 279.50
27078	Gate valve	200mm	N87	2008/06/30	8 069.93
27079	Non return valve	Non Return Valve	N88	2008/06/30	5 279.50
27080	Gate valve	200mm	N89	2008/06/30	12 127.76
27081	Gate valve		N90	2008/06/30	12 127.76
27082	Oxidation Pond		N91	2008/06/30	222 970.24
27083	Non return valve		N92	2008/06/30	5 279.50
27084	Clarifier Tank	Concrete Tank	N95	2008/06/30	1 288.80
27085	Clarifier Tank	Concrete Tank	N96	2008/06/30	1 288.80
27086	Clarifier Tank	Concrete Tank	N97	2008/06/30	1 288.80
27087	Clarifier Tank	Concrete Tank	N98	2008/06/30	1 288.80
27088	Perimeter Protection	Green Mesh & Steel	N100	2008/06/30	12 905.14

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		Poles			
27089	Switchgear	MV Switchgear Substation A3	D_2	2008/06/30	485 023.66
27090	Switchgear	MV Switchgear Substation A3	D_3	2008/06/30	485 023.66
27091	Switchgear	MV Switchgear Substation A3	D_4	2008/06/30	485 023.66
27092	Transformer	Substation A4 TRANSFORMER	D_5	2008/06/30	79 488.75
27093	Switchgear	no name	D_6	2008/06/30	485 023.66
27094	Switchgear	Trans	D_7	2008/06/30	485 023.66
27095	Switchgear	A24	D_8	2008/06/30	485 023.66
27096	Switchgear	MV Switchgear	D_10	2008/06/30	485 023.66
27097	Switchgear	MV Switchgear	D_11	2008/06/30	485 023.66
27098	Switchgear	MV Switchgear	D_12	2008/06/30	485 023.66
27099	Switchgear	Substation A23 MV Switchgear	D_13	2008/06/30	485 023.66
27100	Switchgear	Substation A23 MV Switchgear	D_14	2008/06/30	485 023.66
27101	Switchgear	Substation A23 Switchgear	D_15	2008/06/30	485 023.66
27102	Switchgear	Substation A23 Switch Gear	D_16	2008/06/30	485 023.66
27103	Switchgear	Substation A23 MV Switchgear	D_17	2008/06/30	485 023.66
27104	Switchgear	Substation A23 MV Switchgear	D_18	2008/06/30	485 023.66
27105	Switchgear	Substation A23 MV Switchgear	D_19	2008/06/30	485 023.66
27106	Switchgear	no name plate	B34	2008/06/30	485 023.66
27107	switchgear	Ring toevoer na sub A2	B40	2008/06/30	485 023.66
27108	Switchgear	MV Switchgear A5	D_22	2008/06/30	485 023.66
27109	Switchgear	GELEISTAMKOPPELAAR	B41	2008/06/30	485 023.66
27110	Switchgear	PLAASLIKE transformator	B42	2008/06/30	485 023.66
27111	Switchgear	MV Switchgear A10	D_25	2008/06/30	485 023.66
27112	Switchgear	Absa bank	B43	2008/06/30	485 023.66
27113	Mini Substation	Mini Substation A22 Transformer	D_27	2008/06/30	66 362.82
27115	Gate Valve	200mm	None 15	2008/06/30	12 127.76
27116	Non Return Valve	150mm	None 16	2008/06/30	5 279.50
27117	Valve Chamber	Concrete Steel Grid	None 17	2008/06/30	13 696.06
27118	Gate Valve	200mm	None 18	2008/06/30	8 069.93
27119	Dosing pump	Seko	None 19	2008/06/30	36 230.12
27120	Butterfly Valve		None 21	2008/06/30	8 964.71
27121	Dozing Mixing Tank	Caustic Soda Tank 1	None 22	2008/06/30	2 951.59
27122	Chamber		None 23	2008/06/30	2 524.42
27123	Clarifier Tank	Concrete Tank	None 24	2008/06/30	1 288.80
27124	Butterfly Valve		None 25	2008/06/30	8 964.71
27125	Bermad Valve	300mm	None 26	2008/06/30	28 280.96
27126	Non Return Valve	150mm	None 28	2008/06/30	5 279.50
27127	Clarifier Tank	Concrete Tank	None 29	2008/06/30	1 288.80
27128	Bermad Valve	150mm	None 30	2008/06/30	28 280.96
27129	Bermad Valve	150mm	31	2008/06/30	28 280.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
27133	Valve		FAR_6683_3	2008/06/30	16 211.89
27134	Valve	Valve	FAR_6638_5	2008/06/30	16 211.89
27135	Valve	Non Return Valve	FAR_6638_7	2008/06/30	16 211.89
27136	Valve	Non Return Valve	FAR_6638_8	2008/06/30	16 211.89
27137	Sluice Gate		N105	2008/06/30	11 669.65
27139	Motor	WEG Motor - Sludge Pump No. 2	N107	2008/06/30	5 230.55
27141	Pillar Box		FAR_1830_5	2008/06/30	3 360.95
27142	Pillar Box		FAR_1830_6	2008/06/30	3 360.95
27143	Chamber		N110	2008/06/30	2 524.42
27146	Non return valve		victor2023_culvert_3	2008/06/30	5 279.50
27147	Non return valve		victor2023_culvert_4	2008/06/30	5 279.50
27153	Feeder	INCOMER 1	D_29	2008/06/30	485 023.66
27154	Feeder	Feeder 3	D_30	2008/06/30	485 023.66
27155	Feeder	Feeder 9	D_31	2008/06/30	485 023.66
27156	Feeder	Bus COUPLER	D_32	2008/06/30	485 023.66
27157	Feeder	Feeder 4	D_33	2008/06/30	485 023.66
27158	Feeder	Feeder 5	D_34	2008/06/30	485 023.66
27159	Feeder	INCOMER 2	D_35	2008/06/30	485 023.66
27160	Feeder	Feeder 6	D_36	2008/06/30	485 023.66
27161	Feeder	Feeder 7	D_37	2008/06/30	485 023.66
27162	Feeder	Feeder 8	D_38	2008/06/30	485 023.66
27163	Battery Control Panel	BlueGinger	D_39	2008/06/30	42 111.65
27164	Switchgear	MV Switchgear Switchgear C31	D_40	2008/06/30	485 023.66
27165	Switchgear	MV Switchgear Switchgear C31	D_41	2008/06/30	485 023.66
27166	Switchgear	MV Switchgear Switchgear C31	D_42	2008/06/30	485 023.66
27167	Switchgear	MV Switchgear Substation B2	D_43	2008/06/30	485 023.66
27168	Control Panel	Substation B2 Switchgear	D_44	2008/06/30	42 111.65
27169	Switchgear	Switchgear B3	D_45	2008/06/30	485 023.66
27170	Control panel	Equipment control Panel	B60	2008/06/30	42 111.65
27171	Switchgear	MV Switchgear - Sub C5	D_47	2008/06/30	485 023.66
27172	Switchgear	MV Switchgear - Sub C7	D_48	2008/06/30	485 023.66
27173	Switchgear	MV Switchgear - Sub C10	D_49	2008/06/30	485 023.66
27174	Switchgear	MV Switchgear	D_50	2008/06/30	485 023.66
27176	Switchgear	MV Switchgear C1	D_52	2008/06/30	485 023.66
27177	Mini Substation	Transformer	D_53	2008/06/30	66 362.82
27178	Switchgear	MV Switchgear	D_54	2008/06/30	485 023.66
27179	Switchgear	MV Switchgear	D_55	2008/06/30	485 023.66
27180	Switchgear	MV Switchgear	D_56	2008/06/30	485 023.66
27181	Switchgear	MV Switchgear	D_57	2008/06/30	485 023.66
27182	Switchgear	Min. schoeman	B31	2008/06/30	485 023.66
27183	Switchgear	sub a2	B32	2008/06/30	485 023.66
27184	Switchgear	MV Switchgear	D_60	2008/06/30	485 023.66
27185	Feeder	To D20 feeder 1	D_61	2008/06/30	485 023.66

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
27186	Feeder	Transformator VOERDER	D_62	2008/06/30	485 023.66
27187	Feeder	Botleng no1	D_63	2008/06/30	485 023.66
27188	Feeder	Bus COUPLER	D_64	2008/06/30	485 023.66
27189	Feeder	GELEISTAMKOPPELAAR	D_65	2008/06/30	485 023.66
27190	Switchgear	Delmas Uitbreiding 14	D_66	2008/06/30	485 023.66
27191	Feeder	MV Switchgear	D_67	2008/06/30	485 023.66
27192	Switchgear	Toevoer sub a20	B46	2008/06/30	485 023.66
27193	Feeder	Toevoer vanaf waaikraal	D_69	2008/06/30	485 023.66
27194	Feeder	Botleng no2	D_70	2008/06/30	485 023.66
27195	Building	Chlorination Room	None 32	2008/06/30	14 044.92
27196	Channels	Chlorine Contact	None 31	2008/06/30	2 524.42
27197	Valve		None 34	2008/06/30	4 596.71
27198	Valve	Non Return Valve	FAR_6638_9	2008/06/30	4 596.71
27199	Gearbox	Mixer Gearbox - Sludge Pump No. 2	None 35	2008/06/30	5 875.03
27200	Gearbox	Mixtech Mixer 2 Gearbox	None 36	2008/06/30	5 875.03
27201	Kill Switch	Kill switch sludge pump 2	FAR_1830_4	2008/06/30	5 942.78
27202	Non Return Valve		None 37	2008/06/30	4 596.71
27203	Valve	100mm	FAR_6638_6	2008/06/30	4 596.71
27204	Valve	100mm	FAR_6638_4	2008/06/30	4 596.71
27205	Non Return Valve		None 39	2008/06/30	4 596.71
27224	Gearbox	Gearbox digester no 3	N124	2008/06/30	5 875.03
27226	Valve	125mm	N111	2008/06/30	2 025.53
27228	Gate valve		N113	2008/06/30	4 596.71
27229	Gate valve	80mm	N114	2008/06/30	2 025.53
27230	Gate valve	125mm	N115	2008/06/30	2 025.53
27231	Non return valve		N116	2008/06/30	4 596.71
27232	Gate valve	125mm	N117	2008/06/30	2 025.53
27234	Gate valve	80mm	N119	2008/06/30	2 025.53
27237	Control Panel		None 40	2008/06/30	42 111.65
27238	Gate Valve	100mm	None 41	2008/06/30	4 596.71
27239	Valve	100mm	None 42	2008/06/30	4 596.71
27241	Non Return Valve	Non return valve	None 44	2008/06/30	4 596.71
27242	Valve		None 45	2008/06/30	4 596.71
27243	Dosing Pump	Chlorine	None 46	2008/06/30	7 802.47
27244	Control Panel		None 47	2008/06/30	42 111.65
27245	Air Rator Dam	Reactor	None 48	2008/06/30	2 318 894.98
27246	Gearbox	Air Rator Gearbox	None 49	2008/06/30	5 875.03
27247	Dosing Pump	Chlorine Dosing Pump	None 50	2008/06/30	7 802.47
27248	Mixer	Mixer aerator no 3	None 51	2008/06/30	5 875.03
27249	Drying Bed	Sewer Dam	None 52	2008/06/30	1 073 562.49
27251	Butterfly Valve	Valve	FAR_6624_4	2008/06/30	4 596.71
27252	Pump	GR PUMP	None 54	2008/06/30	36 230.12
27254	Siemens Motor	Siemens motor digester no 1	None 57	2008/06/30	2 951.59
27255	Control Valve	Control valve	FAR_5383_3	2008/06/30	7 134.43
27256	Control Valve	Control valve blue	FAR_5383_4	2008/06/30	4 596.71
27265	Gate Valve	80mm	None 60	2008/06/30	2 025.53

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
27266	Gate Valve		None 61	2008/06/30	4 596.71
27267	Automatic Screen	Huber Rake Max	None 62	2008/06/30	42 780.71
27268	Clarifier No 3		None 63	2008/06/30	3 488 004.54
27269	Gate Valve	60mm	None 64	2008/06/30	1 155.06
27270	Gate Valve		None 65	2008/06/30	4 596.71
27272	Non Return Valve		None 67	2008/06/30	4 596.71
27273	Gearbox	Screen motor gearbox 26689055-7	N211	2008/06/30	5 875.03
27274	Pump	Galaxy 16 s/n 2409140112	None 68	2008/06/30	36 230.12
27275	Submersible Pump	Bio filter pump 1	None 69	2008/06/30	36 230.12
27276	Submersible Pump	Bio Filter Pump No 2	None 70	2008/06/30	36 230.12
27279	Gearbox		None 73	2008/06/30	5 875.03
27280	Aqua Drive 1100 Motor	Speck pumps s/n 0701150288	None 74	2008/06/30	2 951.59
27281	Grundfos Dozing Pump	VGA 111	None 75	2008/06/30	7 802.47
27282	Bauer Motor	Screw Press Motor	None 76	2008/06/30	2 951.59
27283	Aqua Drive 1100 Motor	Speck pumps s/n 2409140112	None 77	2008/06/30	2 951.59
27284	Grundfos Dozing Pump	VGA 11	None 78	2008/06/30	7 802.47
27285	Pump	Galaxy 16 s/n 0701150288	None 80	2008/06/30	36 230.12
27286	Submersible Pump	Bio Filter Pump No 1	None 81	2008/06/30	36 230.12
27287	Sluice Gate	Centere	N143	2008/06/30	11 669.65
27288	Sluice Gate	Centere	N144	2008/06/30	11 669.65
27289	Sluice Gate	Centere	N145	2008/06/30	11 669.65
27290	Sluice Gate	Centere	N147	2008/06/30	11 669.65
27291	Sluice Gate	Centere	N148	2008/06/30	11 669.65
27292	Gate valve		N149	2008/06/30	4 596.71
27293	Gate valve		N150	2008/06/30	4 596.71
27294	Non return valve		N152	2008/06/30	4 596.71
27295	Sluice Gate	Centere	N154	2008/06/30	11 669.65
27296	Sluice Gate	Centere	N155	2008/06/30	11 669.65
27297	Sluice Gate	Centere	N156	2008/06/30	11 669.65
27298	Sluice Gate	Sluice Gate	N157	2008/06/30	11 669.65
27299	Sluice Gate	Centere	N158	2008/06/30	11 669.65
27300	Sluice Gate		N159	2008/06/30	11 669.65
27301	250 mm batterfly valve		N130	2008/06/30	4 596.71
27302	Submersible Pump	Mixer 4	FAR_5350_3	2008/06/30	36 230.12
27303	Submersible Pump	Mixer 1	FAR_5350_4	2008/06/30	36 230.12
27306	Sluice Gate		N134	2008/06/30	11 669.65
27307	Sluice Gate		N135	2008/06/30	11 669.65
27308	Sluice Gate		N136	2008/06/30	11 669.65
27309	Sluice Gate		N137	2008/06/30	11 669.65
27310	Sluice Gate		N138	2008/06/30	11 669.65
27311	Sluice Gate		N139	2008/06/30	11 669.65
27312	Sluice Gate		N140	2008/06/30	11 669.65
27313	Sluice Gate		N141	2008/06/30	11 669.65

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
27314	Sluice Gate		N142	2008/06/30	11 669.65
27315	Sluice Gate		N153	2008/06/30	11 669.65
27316	Sluice Gate		N160	2008/06/30	11 669.65
27324	Chamber		N181	2008/06/30	2 524.42
27328	Gate valve	Butterfly Valve	N202	2008/06/30	4 596.71
27329	Gate valve		N203	2008/06/30	4 596.71
27332	Perimeter Protection	Steel and Steel Grid	N206	2008/06/30	12 905.14
27333	Non return valve		N180	2008/06/30	4 596.71
27334	Dosing Pump		N212	2008/06/30	7 802.47
27335	Dosing pump		N182	2008/06/30	7 802.47
27336	Dosing pump		N183	2008/06/30	7 802.47
27337	Dosing pump		N184	2008/06/30	7 802.47
27338	Dosing pump		N185	2008/06/30	7 802.47
27339	Dosing pump		N186	2008/06/30	7 802.47
27340	Bulk meter	Bulk meter 250	N187	2008/06/30	1 158.74
27341	Gate valve		N188	2008/06/30	4 596.71
27342	Gate valve	Gate Valve	N189	2008/06/30	4 596.71
27343	Gate valve		N190	2008/06/30	4 596.71
27344	Air valve		N200	2008/06/30	4 596.71
27345	Butterfly Valve		N199	2008/06/30	4 596.71
27347	Gate Valve		victor2023_electricity_239	2008/06/30	4 596.71
27348	Gate Valve		victor2023_electricity_244	2008/06/30	4 596.71
27350	Gate Valve		N191	2008/06/30	4 596.71
27351	Gate Valve		N192	2008/06/30	4 596.71
27352	Bulk Meter	BULK METER	N193	2008/06/30	1 158.74
27353	Non return		N194	2008/06/30	5 279.50
27354	Valve		N195	2008/06/30	4 596.71
27356	Bermad Valve		N198	2008/06/30	4 596.71
27360	Valve	400mm	None 85	2008/06/30	37 445.50
27364	Bulk Meter	Bulk Meter	None 89	2008/06/30	1 158.74
27370	Building		N213	2008/06/30	18 726.55
27390	Spot Light	4 Luminaires	N227	2008/06/30	6 241.95
27391	Spot Light	4 Luminaires	N228	2008/06/30	6 241.95
27392	Spot Light	4 Luminaires	N229	2008/06/30	6 241.95
27419	Pole Mounted Transformer	Transformer	D_73	2008/06/30	188 904.06
27420	Pole Mounted Transformer	Transformer	D_74	2008/06/30	188 904.06
27426	Pole Mounted Transformer	Transformer	D_80	2008/06/30	58 021.15
28728	Mobile Office		R111	2017/02/27	446 192.52
28813	Building	Botleng Multi-purpose Centre with stadium	1204	2016/11/25	1 023 356.95
28814	Fence	Concrete Pallisade Fence	1204_1	2016/11/25	121 200.00
28815	Signboard	Signboard	1204_2	2016/11/25	14 606.35
28816	High Mast Light	High Mast Light - 9 Luminaries	AHML_1	2017/05/16	350 000.00
28817	High Mast Light	High Mast Light 9 Luminair	AHML_2	2017/05/16	350 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
30301	Crafters Market Stall	Crafters Market Stalls	WIPIItem_48_1	2015/11/18	255 499.54
30302	Crafters Market Stall	Crafters Market Stalls	WIPIItem_48_2	2015/11/18	255 499.54
30303	Crafters Market Stall	Crafters Market Stalls	WIPIItem_48_3	2015/11/18	255 499.54
30311	Building		TS_GR	2008/06/30	47 857.25
30312	Building		TS_GT	2008/06/30	25 050.82
30314	Building		DBC_1	2008/06/30	441 105.50
30599	Building		SLB_1	2008/06/30	773 403.87
30600	Car Shelter		SCP_1	2008/06/30	6 380.97
57373	Building	Ablution facility	AB_01	2017/06/30	171 994.28
57404	Entrance Seating Wall		ESW_1	2017/06/30	19 946.32
57405	Entrance Seating Wall		ESW_2	2017/06/30	12 904.45
57406	Entrance Wall		EW_01	2017/06/30	53 875.03
57416	Park Turf		TP_01	2017/06/30	363 753.18
57424	Rubber surface		RS_01	2017/06/30	48 340.51
57678	Pole Mounted Transformer	200 KVA Pole Mounted Transformer	17ELEC3	2016/09/15	47 300.00
57679	High Mast Light	6 Luminair	17HML1	2017/06/22	191 410.42
57680	High Mast Light	High Mast Light 9Luminaries	17HML2	2017/06/22	191 410.42
57681	high mast	6 Luminair	B4	2017/06/22	191 410.42
57682	High Mast Light	High Mast Light - 6 Luminaries	17HML4	2017/06/22	191 410.42
57683	High Mast Light	High Mast Light	17HML5	2017/06/22	191 410.42
57684	High Mast Light	High Mast Light - 9 Luminaries	17HML6	2017/06/22	191 410.42
57713	Transformer	200 KVA Change OverSwitch Transformer	17ELEC7	2016/08/15	70 920.00
57714	pole Transformer		B6	2016/09/02	66 938.00
57715	Transformer	200 KVA Transformer	17ELEC4	2016/10/31	59 200.00
57718	Transformer	315 KVA	17ELEC6	2017/06/14	65 000.00
57719	Transformer	315 KVA Transformer	17ELEC5	2016/12/06	65 000.00
57720	Motor	Franklin 37KW Submersible Motor	17BB41	2017/06/20	160 317.00
57750	Building		DC_TT	2008/06/30	4 917.64
57752	Gear Box		N31 16/17	2008/06/30	297 588.45
57882	Class 16 Gate valve 50mm		17WAT006	2017/05/23	823.11
57883	Class 16 Gate valve 50mm		17WAT007	2017/05/23	823.11
57884	Class 16 Gate valve 50mm		17WAT008	2017/05/23	823.11
57885	Class 16 Gate valve 50mm		17WAT009	2017/05/23	823.11
57886	Class 16 Gate valve 50mm		17WAT011	2017/05/23	823.11
57887	Class 16 Gate valve 50mm		17WAT012	2017/05/23	823.11
57888	Class 16 Gate valve 50mm		17WAT013	2017/05/23	823.11
57889	Class 16 Gate valve 50mm		17WAT014	2017/05/23	823.11

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
57890	Class 16 Gate valve 50mm		17WAT015	2017/05/23	823.11
57891	Class 16 Gate valve 50mm		17WAT016	2017/05/23	823.11
57892	Class 16 Gate valve 50mm		17WAT017	2017/05/23	823.11
57893	Class 16 Gate valve 50mm		17WAT018	2017/05/23	823.11
57894	Class 16 Gate valve 50mm		17WAT019	2017/05/23	823.11
57895	Class 16 Gate valve 50mm		17WAT020	2017/05/23	823.11
57896	Class 16 Gate valve 50mm		17WAT021	2017/05/23	823.11
57897	Class 16 Gate valve 50mm		17WAT022	2017/05/23	823.11
57898	Class 16 Gate valve 50mm		17WAT023	2017/05/23	823.11
57899	Class 16 Gate valve 50mm		17WAT024	2017/05/23	823.11
57900	Class 16 Gate valve 50mm		17WAT025	2017/05/23	823.11
57901	Class 16 Gate valve 50mm		17WAT026	2017/05/23	823.11
57902	Class 16 Gate valve 50mm		17WAT027	2017/05/23	823.11
57903	Class 16 Gate valve 50mm		17WAT028	2017/05/23	823.11
57904	Class 16 Gate valve 50mm		17WAT029	2017/05/23	823.11
57905	Class 16 Gate valve 50mm		17WAT030	2017/05/23	823.11
57906	Class 16 Gate valve 50mm		17WAT031	2017/05/23	823.11
57907	Class 16 Gate valve 50mm		17WAT032	2017/05/23	823.11
57908	Class 16 Gate valve 50mm		17WAT033	2017/05/23	823.11
57909	Class 16 Gate valve 50mm		17WAT034	2017/05/23	823.11
57910	Class 16 Gate valve 50mm		17WAT035	2017/05/23	823.11
57911	Class 16 Gate valve 50mm		17WAT036	2017/05/23	823.11
57912	Class 16 Gate valve 50mm		17WAT037	2017/05/23	823.11
57913	Class 16 Gate valve 63mm		17WAT038	2017/05/23	1 028.88
57914	Class 16 Gate valve 63mm		17WAT039	2017/05/23	1 028.88
57915	Class 16 Gate valve 63mm		17WAT040	2017/05/23	1 028.88
57916	Class 16 Gate valve 63mm		17WAT041	2017/05/23	1 028.88
57917	Class 16 Gate valve 63mm		17WAT042	2017/05/23	1 028.88
57918	Class 16 Gate valve 63mm		17WAT043	2017/05/23	1 028.88
57919	Class 16 Gate valve 63mm		17WAT044	2017/05/23	1 028.88

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
57920	Class 16 Gate valve 63mm		17WAT045	2017/05/23	1 028.88
57921	Class 16 Gate valve 63mm		17WAT046	2017/05/23	1 028.88
57922	Class 16 Gate valve 63mm		17WAT047	2017/05/23	1 028.88
57923	Class 16 Gate valve 63mm		17WAT048	2017/05/23	1 028.88
57924	Class 16 Gate valve 63mm		17WAT049	2017/05/23	1 028.88
57925	Class 16 Gate valve 63mm		17WAT050	2017/05/23	1 028.88
57926	Class 16 Gate valve 63mm		17WAT051	2017/05/23	1 028.88
57927	Class 16 Gate valve 63mm		17WAT052	2017/05/23	1 028.88
57928	Class 16 Gate valve 63mm		17WAT053	2017/05/23	1 028.88
57929	Class 16 Gate valve 63mm		17WAT054	2017/05/23	1 028.88
57930	Class 16 Gate valve 63mm		17WAT055	2017/05/23	1 028.88
57931	Class 16 Gate valve 63mm		17WAT056	2017/05/23	1 028.88
57932	Class 16 Gate valve 75mm		17WAT057	2017/05/23	9 054.18
57933	Class 16 Gate valve 75mm		17WAT058	2017/05/23	9 054.18
57934	Class 16 Gate valve 75mm		17WAT059	2017/05/23	9 054.18
57935	Class 16 Gate valve 75mm		17WAT060	2017/05/23	9 054.18
57936	Class 16 Gate valve 75mm		17WAT061	2017/05/23	9 054.18
57937	Class 16 Gate valve 75mm		17WAT062	2017/05/23	9 054.18
57938	Class 16 Gate valve 75mm		17WAT063	2017/05/23	9 054.18
57939	Class 16 Gate valve 75mm		17WAT064	2017/05/23	9 054.18
57940	Class 16 Gate valve 75mm		17WAT065	2017/05/23	9 054.18
57941	Class 16 Gate valve 75mm		17WAT066	2017/05/23	9 054.18
57942	Class 16 Gate valve 75mm		17WAT067	2017/05/23	9 054.18
57943	Class 16 Gate valve 75mm		17WAT068	2017/05/23	9 054.18
57944	Class 16 Gate valve 90mm		17WAT069	2017/05/23	1 275.82
57945	Class 16 Gate valve 90mm		17WAT070	2017/05/23	1 275.82
57946	Class 16 Gate valve 90mm		17WAT071	2017/05/23	1 275.82
57947	Class 16 Gate valve 110mm		17WAT072	2017/05/23	1 440.44
57948	Class 16 Gate valve 110mm		17WAT073	2017/05/23	1 440.44
57949	Class 16 Gate valve 110mm		17WAT074	2017/05/23	1 440.44

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
57950	Class 16 Gate valve 110mm		17WAT075	2017/05/23	1 440.44
57951	Class 16 Gate valve 110mm		17WAT076	2017/05/23	1 440.44
57952	Class 16 Gate valve 160mm		17WAT077	2017/05/23	1 851.99
57953	Class 16 Gate valve 160mm		17WAT078	2017/05/23	1 851.99
57954	Class 16 Gate valve 160mm		17WAT079	2017/05/23	1 851.99
57955	Class 16 Gate valve 160mm		17WAT080	2017/05/23	1 851.99
57956	Class 16 Gate valve 160mm		17WAT081	2017/05/23	1 851.99
57957	Class 16 Gate valve 160mm		17WAT082	2017/05/23	1 851.99
57958	Class 16 Gate valve 160mm		17WAT083	2017/05/23	1 851.99
57959	Valve Chamber 50mm		17WAT084	2017/05/23	1 234.66
57960	Valve Chamber 50mm		17WAT085	2017/05/23	1 234.66
57961	Valve Chamber 50mm		17WAT086	2017/05/23	1 234.66
57962	Valve Chamber 50mm		17WAT087	2017/05/23	1 234.66
57963	Valve Chamber 50mm		17WAT088	2017/05/23	1 234.66
57964	Valve Chamber 50mm		17WAT089	2017/05/23	1 234.66
57965	Valve Chamber 50mm		17WAT090	2017/05/23	1 234.66
57966	Valve Chamber 50mm		17WAT091	2017/05/23	1 234.66
57967	Valve Chamber 50mm		17WAT092	2017/05/23	1 234.66
57968	Valve Chamber 50mm		17WAT093	2017/05/23	1 234.66
57969	Valve Chamber 50mm		17WAT094	2017/05/23	1 234.66
57970	Valve Chamber 50mm		17WAT095	2017/05/23	1 234.66
57971	Valve Chamber 50mm		17WAT096	2017/05/23	1 234.66
57972	Valve Chamber 50mm		17WAT097	2017/05/23	1 234.66
57973	Valve Chamber 50mm		17WAT098	2017/05/23	1 234.66
57974	Valve Chamber 50mm		17WAT099	2017/05/23	1 234.66
57975	Valve Chamber 50mm		17WAT100	2017/05/23	1 234.66
57976	Valve Chamber 50mm		17WAT101	2017/05/23	1 234.66
57977	Valve Chamber 50mm		17WAT102	2017/05/23	1 234.66
57978	Valve Chamber 50mm		17WAT103	2017/05/23	1 234.66
57979	Valve Chamber 50mm		17WAT104	2017/05/23	1 234.66

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
57980	Valve Chamber 50mm		17WAT105	2017/05/23	1 234.66
57981	Valve Chamber 50mm		17WAT106	2017/05/23	1 234.66
57982	Valve Chamber 50mm		17WAT107	2017/05/23	1 234.66
57983	Valve Chamber 50mm		17WAT108	2017/05/23	1 234.66
57984	Valve Chamber 50mm		17WAT109	2017/05/23	1 234.66
57985	Valve Chamber 50mm		17WAT110	2017/05/23	1 234.66
57986	Valve Chamber 50mm		17WAT111	2017/05/23	1 234.66
57987	Valve Chamber 50mm		17WAT112	2017/05/23	1 234.66
57988	Valve Chamber 50mm		17WAT113	2017/05/23	1 234.66
57989	Valve Chamber 50mm		17WAT114	2017/05/23	1 234.66
57990	Valve Chamber 50mm		17WAT115	2017/05/23	1 234.66
57991	Valve Chamber 50mm		17WAT116	2017/05/23	1 234.66
57992	Valve Chamber 50mm		17WAT117	2017/05/23	1 234.66
57993	Valve Chamber 50mm		17WAT118	2017/05/23	1 234.66
57994	Valve Chamber 63mm		17WAT119	2017/05/23	1 335.26
57995	Valve Chamber 63mm		17WAT120	2017/05/23	1 335.26
57996	Valve Chamber 63mm		17WAT121	2017/05/23	1 335.26
57997	Valve Chamber 63mm		17WAT122	2017/05/23	1 335.26
57998	Valve Chamber 63mm		17WAT123	2017/05/23	1 335.26
57999	Valve Chamber 63mm		17WAT124	2017/05/23	1 335.26
58000	Valve Chamber 63mm		17WAT125	2017/05/23	1 335.26
58001	Valve Chamber 63mm		17WAT126	2017/05/23	1 335.26
58002	Valve Chamber 63mm		17WAT127	2017/05/23	1 335.26
58003	Valve Chamber 63mm		17WAT128	2017/05/23	1 335.26
58004	Valve Chamber 63mm		17WAT129	2017/05/23	1 335.26
58005	Valve Chamber 63mm		17WAT130	2017/05/23	1 335.26
58006	Valve Chamber 63mm		17WAT131	2017/05/23	1 335.26
58007	Valve Chamber 63mm		17WAT132	2017/05/23	1 335.26
58008	Valve Chamber 63mm		17WAT133	2017/05/23	1 335.26
58009	Valve Chamber 63mm		17WAT134	2017/05/23	1 335.26

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
58010	Valve Chamber 63mm		17WAT135	2017/05/23	1 335.26
58011	Valve Chamber 63mm		17WAT136	2017/05/23	1 335.26
58012	Valve Chamber 63mm		17WAT137	2017/05/23	1 335.26
58013	Valve Chamber 63mm		17WAT138	2017/05/23	1 335.26
58014	Valve Chamber 63mm		17WAT139	2017/05/23	1 335.26
58015	Valve Chamber 75mm		17WAT140	2017/05/23	2 263.55
58016	Valve Chamber 75mm		17WAT141	2017/05/23	2 263.55
58017	Valve Chamber 75mm		17WAT142	2017/05/23	2 263.55
58018	Valve Chamber 75mm		17WAT143	2017/05/23	2 263.55
58019	Valve Chamber 75mm		17WAT144	2017/05/23	2 263.55
58020	Valve Chamber 75mm		17WAT145	2017/05/23	2 263.55
58021	Valve Chamber 75mm		17WAT146	2017/05/23	2 263.55
58022	Valve Chamber 75mm		17WAT147	2017/05/23	2 263.55
58023	Valve Chamber 75mm		17WAT148	2017/05/23	2 263.55
58024	Valve Chamber 75mm		17WAT149	2017/05/23	2 263.55
58025	Valve Chamber 75mm		17WAT150	2017/05/23	2 263.55
58026	Valve Chamber 75mm		17WAT151	2017/05/23	2 263.55
58027	Valve Chamber 110mm		17WAT152	2017/05/23	4 938.64
58028	Valve Chamber 110mm		17WAT153	2017/05/23	4 938.64
58029	Valve Chamber 110mm		17WAT154	2017/05/23	4 938.64
58030	Valve Chamber 110mm		17WAT155	2017/05/23	4 938.64
58031	Valve Chamber 160mm		17WAT156	2017/05/23	5 350.20
58032	Valve Chamber 160mm		17WAT157	2017/05/23	5 350.20
58033	Valve Chamber 160mm		17WAT158	2017/05/23	5 350.20
58034	Valve Chamber 160mm		17WAT159	2017/05/23	5 350.20
58035	Valve Chamber 160mm		17WAT160	2017/05/23	5 350.20
58036	Valve Chamber 160mm		17WAT161	2017/05/23	5 350.20
58037	Valve Chamber 160mm		17WAT010	2017/05/23	5 350.20
58040	Manhole rings 1.2 - 2.5 m deep	MH1	17SEW3	2017/06/30	4 232.35
58041	Manhole rings 1.2 - 2.5 m deep	MH2	17SEW4	2017/06/30	4 232.35

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
58042	Manhole rings 1.2 - 2.5 m deep	MH3	17SEW5	2017/06/30	4 232.35
58043	Manhole rings 1.2 - 2.5 m deep	MH4	17SEW6	2017/06/30	4 232.35
58044	Manhole rings 1.2 - 2.5 m deep	MH5	17SEW7	2017/06/30	4 232.35
58045	Manhole rings 1.2 - 2.5 m deep	MH6	17SEW8	2017/06/30	4 232.35
58046	Manhole rings 1.2 - 2.5 m deep	MH7	17SEW9	2017/06/30	4 232.35
58047	Manhole rings 1.2 - 2.5 m deep		17SEW10	2017/06/30	4 232.35
58048	Manhole rings 1.2 - 2.5 m deep		17SEW11	2017/06/30	4 232.35
58049	Manhole rings 1.2 - 2.5 m deep	MH046	17SEW12	2017/06/30	4 232.35
58050	Manhole rings 1.2 - 2.5 m deep		17SEW13	2017/06/30	4 232.35
58051	Manhole rings 1.2 - 2.5 m deep		17SEW14	2017/06/30	4 232.35
58052	Manhole rings 1.2 - 2.5 m deep		17SEW15	2017/06/30	4 232.35
58053	Manhole rings 1.2 - 2.5 m deep		17SEW16	2017/06/30	4 232.35
58054	Manhole rings 1.2 - 2.5 m deep		17SEW17	2017/06/30	4 232.35
58055	Manhole rings 1.2 - 2.5 m deep		17SEW18	2017/06/30	4 232.35
58056	Manhole rings 1.2 - 2.5 m deep		17SEW19	2017/06/30	4 232.35
58057	Manhole rings 1.2 - 2.5 m deep		17SEW20	2017/06/30	4 232.35
58058	Manhole rings 1.2 - 2.5 m deep		17SEW21	2017/06/30	4 232.35
58059	Manhole rings 1.2 - 2.5 m deep		17SEW22	2017/06/30	4 232.35
58060	Manhole rings 1.2 - 2.5 m deep		17SEW23	2017/06/30	4 232.35
58061	Manhole rings 1.2 - 2.5 m deep		17SEW24	2017/06/30	4 232.35
58062	Manhole rings 1.2 - 2.5 m deep		17SEW25	2017/06/30	4 232.35
58063	Manhole rings 1.2 - 2.5 m deep		17SEW26	2017/06/30	4 232.35
58064	Manhole rings 1.2 - 2.5 m deep	MH045	17SEW27	2017/06/30	4 232.35
58065	Manhole rings 1.2 - 2.5 m deep	MH46	17SEW28	2017/06/30	4 232.35
58066	Manhole rings 1.2 - 2.5 m deep	MH43	17SEW29	2017/06/30	4 232.35
58067	Manhole rings 1.2 - 2.5 m deep		17SEW30	2017/06/30	4 232.35
58068	Manhole rings 1.2 - 2.5 m deep		17SEW31	2017/06/30	4 232.35
58069	Manhole rings 1.2 - 2.5 m deep		17SEW32	2017/06/30	4 232.35
58070	Manhole rings 1.2 - 2.5 m deep	MH40	17SEW33	2017/06/30	4 232.35
58071	Manhole rings 1.2 - 2.5 m deep		17SEW34	2017/06/30	4 232.35

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
58072	Manhole rings 1.2 - 2.5 m deep		17SEW35	2017/06/30	4 232.35
58073	Manhole rings 1.2 - 2.5 m deep	MH36	17SEW36	2017/06/30	4 232.35
58074	Manhole rings 1.2 - 2.5 m deep	MH37	17SEW37	2017/06/30	4 232.35
58075	Manhole rings 1.2 - 2.5 m deep		17SEW38	2017/06/30	4 232.35
58076	Manhole rings 1.2 - 2.5 m deep	MH39	17SEW39	2017/06/30	4 232.35
58077	Manhole rings 1.2 - 2.5 m deep	MH40	17SEW40	2017/06/30	4 232.35
58078	Manhole rings 1.2 - 2.5 m deep	MH32	17SEW41	2017/06/30	4 232.35
58079	Manhole rings 1.2 - 2.5 m deep	MH31	17SEW42	2017/06/30	4 232.35
58080	Manhole rings 1.2 - 2.5 m deep	MH30	17SEW43	2017/06/30	4 232.35
58081	Manhole rings 1.2 - 2.5 m deep	MH29	17SEW44	2017/06/30	4 232.35
58082	Manhole rings 1.2 - 2.5 m deep	MH88	17SEW45	2017/06/30	4 232.35
58083	Manhole rings 1.2 - 2.5 m deep		17SEW46	2017/06/30	4 232.35
58084	Manhole rings 1.2 - 2.5 m deep	MH89	17SEW47	2017/06/30	4 232.35
58085	Manhole rings 1.2 - 2.5 m deep	MH90	17SEW48	2017/06/30	4 232.35
58086	Manhole rings 1.2 - 2.5 m deep	MH52	17SEW49	2017/06/30	4 232.35
58087	Manhole rings 1.2 - 2.5 m deep		17SEW50	2017/06/30	4 232.35
58088	Manhole rings 1.2 - 2.5 m deep		17SEW51	2017/06/30	4 232.35
58089	Manhole rings 1.2 - 2.5 m deep		17SEW52	2017/06/30	4 232.35
58090	Manhole rings 1.2 - 2.5 m deep	MH53	17SEW53	2017/06/30	4 232.35
58091	Manhole rings 1.2 - 2.5 m deep	MH54	17SEW54	2017/06/30	4 232.35
58092	Manhole rings 1.2 - 2.5 m deep	MH55	17SEW55	2017/06/30	4 232.35
58093	Manhole rings 1.2 - 2.5 m deep	MH56	17SEW56	2017/06/30	4 232.35
58094	Manhole rings 1.2 - 2.5 m deep		17SEW57	2017/06/30	4 232.35
58095	Manhole rings 1.2 - 2.5 m deep		17SEW58	2017/06/30	4 232.35
58096	Manhole rings 1.2 - 2.5 m deep	MH59	17SEW59	2017/06/30	4 232.35
58097	Manhole rings 1.2 - 2.5 m deep	MH60	17SEW60	2017/06/30	4 232.35
58098	Manhole rings 1.2 - 2.5 m deep	MH61	17SEW61	2017/06/30	4 232.35
58099	Manhole rings 1.2 - 2.5 m deep		17SEW62	2017/06/30	4 232.35
58100	Manhole rings 1.2 - 2.5 m deep		17SEW63	2017/06/30	4 232.35
58101	Manhole rings 1.2 - 2.5 m deep		17SEW64	2017/06/30	4 232.35

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
58102	Manhole rings 1.2 - 2.5 m deep		17SEW65	2017/06/30	4 232.35
58103	Manhole rings 1.2 - 2.5 m deep		17SEW66	2017/06/30	4 232.35
58104	Manhole rings 1.2 - 2.5 m deep		17SEW67	2017/06/30	4 232.35
58105	Manhole rings 1.2 - 2.5 m deep		17SEW68	2017/06/30	4 232.35
58106	Manhole rings 1.2 - 2.5 m deep		17SEW69	2017/06/30	4 232.35
58107	Manhole rings 1.2 - 2.5 m deep		17SEW70	2017/06/30	4 232.35
58108	Manhole rings 1.2 - 2.5 m deep	MH71	17SEW71	2017/06/30	4 232.35
58109	Manhole rings 1.2 - 2.5 m deep	MH72	17SEW72	2017/06/30	4 232.35
58110	Manhole rings 1.2 - 2.5 m deep		17SEW73	2017/06/30	4 232.35
58111	Manhole rings 1.2 - 2.5 m deep		17SEW74	2017/06/30	4 232.35
58112	Manhole rings 1.2 - 2.5 m deep		17SEW75	2017/06/30	4 232.35
58113	Manhole rings 1.2 - 2.5 m deep		17SEW76	2017/06/30	4 232.35
58114	Manhole rings 1.2 - 2.5 m deep		17SEW77	2017/06/30	4 232.35
58115	Manhole rings 2.5 - 3.2 m deep		17SEW78	2017/06/30	12 697.05
58116	Manhole rings 2.5 - 3.2 m deep		17SEW79	2017/06/30	12 697.05
58117	Manhole rings 2.5 - 3.2 m deep		17SEW80	2017/06/30	12 697.05
58118	Manhole rings 2.5 - 3.2 m deep	MH81	17SEW81	2017/06/30	12 697.05
58119	Manhole rings 2.5 - 3.2 m deep		17SEW82	2017/06/30	12 697.05
58120	Manhole rings 2.5 - 3.2 m deep		17SEW83	2017/06/30	12 697.05
58121	Manhole rings 2.5 - 3.2 m deep		17SEW84	2017/06/30	12 697.05
58122	Manhole rings 2.5 - 3.2 m deep		17SEW85	2017/06/30	12 697.05
58123	Manhole rings 2.5 - 3.2 m deep		17SEW86	2017/06/30	12 697.05
58124	Manhole rings 2.5 - 3.2 m deep		17SEW87	2017/06/30	12 697.05
58125	Manhole rings 2.5 - 3.2 m deep		17SEW88	2017/06/30	12 697.05
58126	Manhole rings 2.5 - 3.2 m deep		17SEW89	2017/06/30	12 697.05
58127	Manhole rings 2.5 - 3.2 m deep		17SEW90	2017/06/30	12 697.05
58128	Manhole rings 2.5 - 3.2 m deep	MH91	17SEW91	2017/06/30	12 697.05
58129	Manhole rings 2.5 - 3.2 m deep		17SEW92	2017/06/30	12 697.05
58130	Manhole rings 2.5 - 3.2 m deep		17SEW93	2017/06/30	12 697.05
58131	Manhole rings 2.5 - 3.2 m deep		17SEW94	2017/06/30	12 697.05

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
58132	Manhole rings 2.5 - 3.2 m deep		17SEW95	2017/06/30	12 697.05
58133	Manhole rings 2.5 - 3.2 m deep		17SEW96	2017/06/30	12 697.05
58134	Manhole rings 2.5 - 3.2 m deep		17SEW97	2017/06/30	12 697.05
58135	Manhole rings 2.5 - 3.2 m deep		17SEW98	2017/06/30	12 697.05
58136	Manhole rings 2.5 - 3.2 m deep		17SEW99	2017/06/30	12 697.05
58137	Manhole rings 2.5 - 3.2 m deep		17SEW100	2017/06/30	12 697.05
58138	Manhole rings 2.5 - 3.2 m deep		17SEW101	2017/06/30	12 697.05
58139	Manhole rings 2.5 - 3.2 m deep		17SEW102	2017/06/30	12 697.05
58140	Manhole rings 2.5 - 3.2 m deep		17SEW103	2017/06/30	12 697.05
58141	Manhole rings 2.5 - 3.2 m deep		17SEW104	2017/06/30	12 697.05
58142	Manhole rings 2.5 - 3.2 m deep		17SEW105	2017/06/30	12 697.05
58143	Manhole rings 2.5 - 3.2 m deep		17SEW106	2017/06/30	12 697.05
58144	Manhole rings 2.5 - 3.2 m deep		17SEW107	2017/06/30	12 697.05
58145	Manhole rings 2.5 - 3.2 m deep		17SEW108	2017/06/30	12 697.05
58146	Manhole rings 2.5 - 3.2 m deep		17SEW109	2017/06/30	12 697.05
58147	Manhole rings 2.5 - 3.2 m deep		17SEW110	2017/06/30	12 697.05
58148	Manhole rings 2.5 - 3.2 m deep		17SEW111	2017/06/30	12 697.05
58149	Manhole rings 2.5 - 3.2 m deep		17SEW112	2017/06/30	12 697.05
58150	Manhole rings 2.5 - 3.2 m deep		17SEW113	2017/06/30	12 697.05
58151	Manhole rings 2.5 - 3.2 m deep		17SEW114	2017/06/30	12 697.05
58152	Manhole rings 2.5 - 3.2 m deep		17SEW115	2017/06/30	12 697.05
58153	Fence		17SNCH2	2017/04/26	352 238.35
58154	Paving		17SNCH3	2017/04/26	206 440.01
58172	Landfill Site	Delmas Landfill Site	DLFS_01	2008/06/30	8 229 942.00
58176	Motor	CMG Marathon Series, Make: CMG, Year Manufactured: 2017	18N12M	2017/08/15	85 318.72
58178	Motor	Marathon Series 3 Phase Motor 4KW Motor	18N12M3	2017/08/15	32 814.89
58179	Motor	CMG Marathon 0.55 kW Motor, Make: CMG	18N12M6	2017/08/15	19 688.93
58180	Motor	CMG Emperor 2.2 kW Motor, Make: CMG	18N12M6	2017/08/15	19 688.93
58181	Electric Panel	Custom Made Electric Panel	18N12P3	2017/08/15	589 322.63
58182	Transformer	500 kVA - Ground Transformer	18ELE_2	2017/10/10	61 800.00
58183	pole Transformer		B7	2017/10/05	105 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
58191	Building	Eloff Community Hall	ECH_1	2008/06/30	960 231.57
58193	Pole Transformer	100kva	Bot-1	2017/11/07	78 000.00
58194	Switchgear	S.A.S. & H	B40	2017/11/07	61 901.50
59229	High Mast Light	30m High Mast Light with 9 150W LED Luminaries	18HML1	2018/06/15	388 639.24
59230	High Mast Light	30m High Mast Light with 150W LED Luminaries	18HML2	2018/06/15	388 639.24
59231	High Mast Light	30m High Mast Light with 9 150W LED Luminaries	18HML3	2018/06/15	388 639.24
59232	High Mast Light	30m High Mast Light with 9 150W LED Luminaries, Year Manufactured: 2018	18HML4	2018/06/15	388 639.24
59233	High Mast Light	30m High Mast Light with 150W LED Luminaries	18HML5	2018/06/15	388 639.24
59234	High Mast Light	30m High Mast Light with 150W LED Luminaries	18HML6	2018/06/15	388 639.24
59274	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN03	2018/02/09	53 514.39
59275	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN04	2018/02/09	53 514.39
59276	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN05	2018/02/09	53 514.39
59277	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN06	2018/02/09	53 514.39
59278	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN07	2018/02/09	53 514.39
59279	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN08	2018/02/09	53 514.39
59280	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN09	2018/02/09	53 514.39
59281	Manhole	Concrete Manhole with Steel Ring and Concrete Top	18SAN10	2018/02/09	53 514.39
59282	Fencing and Steel Gate - BB4 Borehole	Clearview Fence with Sliding Gate	18WAT01	2018/06/01	159 500.00
59283	Fencing and Steel Gate - Booster Pump	Clearview Fence with Sliding Gate	18WAT02	2018/06/01	180 000.00
59284	Fencing and Steel Gate - BB3 Borehole	Clearview Fence with Sliding Gate	18WAT03	2018/06/01	162 300.00
59285	Fencing and Steel Gate - BOT 9 Borehole	Clearview Fence with Sliding Gate	18WAT04	2018/06/01	150 000.00
59286	Transformer	100 KVA Pole Mounted Transformer	FAR_1998	2008/06/30	32 852.00
59287	Transformer	100 KVA Pole Mounted Transformer	FAR_1998_1	2008/06/30	32 852.00
59297	MV Mini-Substation	500 KVA Mini-Substation	FAR_1698	2014/11/28	606 372.23
59298	Indoor transformer	transformer	B1	2014/08/25	215 655.60
59299	Transformer	200 KVA MV Pole Transformer	FAR_04652	2014/08/25	202 578.28
59300	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE01	2014/08/25	162 720.27
59303	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE03	2014/08/25	34 366.40

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59304	Aerial Bundle Conductor	11kV Aerial Bundle Conductor	14ELE04	2014/08/25	30 475.67
59305	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE05	2014/08/25	97 031.02
59306	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE06	2014/08/25	120 491.55
59307	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE07	2014/08/25	128 177.96
59308	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE08	2014/08/25	428 531.56
59309	Aerial Conductor	11kV Aerial Bundle Conductor	14ELE02	2014/08/25	75 462.85
59310	MANHOLE	MANHOLE 0 - 1.5M	14SEW212	2014/08/25	6 602.80
59311	MANHOLE	MANHOLE 0 - 1.5M	14SEW213	2014/08/25	6 602.80
59312	MANHOLE	MANHOLE 0 - 1.5M	14SEW214	2014/08/25	6 602.80
59313	MANHOLE	MANHOLE 0 - 1.5M	14SEW215	2014/08/25	6 602.80
59314	MANHOLE	MANHOLE 0 - 1.5M	14SEW216	2014/08/25	6 602.80
59315	MANHOLE	MANHOLE 0 - 1.5M	14SEW217	2014/08/25	6 602.80
59316	MANHOLE	MANHOLE 0 - 1.5M	14SEW218	2014/08/25	6 602.80
59317	MANHOLE	MANHOLE 0 - 1.5M	14SEW219	2014/08/25	6 602.80
59318	MANHOLE	MANHOLE 0 - 1.5M	14SEW220	2014/08/25	6 602.80
59319	MANHOLE	MANHOLE 0 - 1.5M	14SEW221	2014/08/25	6 602.80
59320	MANHOLE	MANHOLE 0 - 1.5M	14SEW222	2014/08/25	6 602.80
59321	MANHOLE	MANHOLE 0 - 1.5M	14SEW223	2014/08/25	6 602.80
59322	MANHOLE	MANHOLE 0 - 1.5M	14SEW224	2014/08/25	6 602.80
59323	MANHOLE	MANHOLE 0 - 1.5M	14SEW225	2014/08/25	6 602.80
59324	MANHOLE	MANHOLE 0 - 1.5M	14SEW226	2014/08/25	6 602.80
59325	MANHOLE	MANHOLE 0 - 1.5M	14SEW227	2014/08/25	6 602.80
59326	MANHOLE	MANHOLE 0 - 1.5M	14SEW228	2014/08/25	6 602.80
59327	MANHOLE	MANHOLE 0 - 1.5M	14SEW229	2014/08/25	6 602.80
59328	MANHOLE	MANHOLE 0 - 1.5M	14SEW230	2014/08/25	6 602.80
59329	MANHOLE	MANHOLE 0 - 1.5M	14SEW231	2014/08/25	6 602.80
59330	MANHOLE	MANHOLE 0 - 1.5M	14SEW232	2014/08/25	6 602.80
59331	MANHOLE	MANHOLE 0 - 1.5M	14SEW233	2014/08/25	6 602.80
59332	MANHOLE	MANHOLE 0 - 1.5M	14SEW234	2014/08/25	6 602.80
59333	MANHOLE	MANHOLE 0 - 1.5M	14SEW235	2014/08/25	6 602.80
59334	MANHOLE	MANHOLE 0 - 1.5M	14SEW236	2014/08/25	6 602.80
59335	MANHOLE	MANHOLE 0 - 1.5M	14SEW237	2014/08/25	6 602.80
59336	MANHOLE	MANHOLE 0 - 1.5M	14SEW238	2014/08/25	6 602.80
59337	MANHOLE	MANHOLE 0 - 1.5M	14SEW239	2014/08/25	6 602.80
59338	MANHOLE	MANHOLE 0 - 1.5M	14SEW240	2014/08/25	6 602.80
59339	MANHOLE	MANHOLE 0 - 1.5M	14SEW241	2014/08/25	6 602.80
59340	MANHOLE	MANHOLE 0 - 1.5M	14SEW242	2014/08/25	6 602.80
59341	MANHOLE	MANHOLE 0 - 1.5M	14SEW243	2014/08/25	6 602.80
59342	MANHOLE	MANHOLE 0 - 1.5M	14SEW244	2014/08/25	6 602.80
59343	MANHOLE	MANHOLE 0 - 1.5M	14SEW245	2014/08/25	6 602.80
59344	MANHOLE	MANHOLE 0 - 1.5M	14SEW246	2014/08/25	6 602.80
59345	MANHOLE	MANHOLE 0 - 1.5M	14SEW247	2014/08/25	6 602.80
59346	MANHOLE	MANHOLE 0 - 1.5M	14SEW248	2014/08/25	6 602.80
59347	MANHOLE	MANHOLE 0 - 1.5M	14SEW249	2014/08/25	6 602.80

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59348	MANHOLE	MANHOLE 0 - 1.5M	14SEW250	2014/08/25	6 602.80
59349	MANHOLE	MANHOLE 0 - 1.5M	14SEW251	2014/08/25	6 602.80
59350	MANHOLE	MANHOLE 0 - 1.5M	14SEW252	2014/08/25	6 602.80
59351	MANHOLE	MANHOLE 0 - 1.5M	14SEW253	2014/08/25	6 602.80
59352	MANHOLE	MANHOLE 0 - 1.5M	14SEW254	2014/08/25	6 602.80
59353	MANHOLE	MANHOLE 0 - 1.5M	14SEW255	2014/08/25	6 602.80
59354	MANHOLE	MANHOLE 0 - 1.5M	14SEW256	2014/08/25	6 602.80
59355	MANHOLE	MANHOLE 0 - 1.5M	14SEW257	2014/08/25	6 602.80
59356	MANHOLE	MANHOLE 0 - 1.5M	14SEW258	2014/08/25	6 602.80
59357	MANHOLE	MANHOLE 0 - 1.5M	14SEW259	2014/08/25	6 602.80
59358	MANHOLE	MANHOLE 0 - 1.5M	14SEW260	2014/08/25	6 602.80
59359	MANHOLE	MANHOLE 0 - 1.5M	14SEW261	2014/08/25	6 602.80
59360	MANHOLE	MANHOLE 0 - 1.5M	14SEW262	2014/08/25	6 602.80
59361	MANHOLE	MANHOLE 0 - 1.5M	14SEW263	2014/08/25	6 602.80
59362	MANHOLE	MANHOLE 0 - 1.5M	14SEW264	2014/08/25	6 602.80
59363	MANHOLE	MANHOLE 0 - 1.5M	14SEW265	2014/08/25	6 602.80
59364	MANHOLE	MANHOLE 0 - 1.5M	14SEW266	2014/08/25	6 602.80
59365	MANHOLE	MANHOLE 0 - 1.5M	14SEW267	2014/08/25	6 602.80
59366	MANHOLE	MANHOLE 0 - 1.5M	14SEW268	2014/08/25	6 602.80
59367	MANHOLE	MANHOLE 0 - 1.5M	14SEW269	2014/08/25	6 602.80
59368	MANHOLE	MANHOLE 0 - 1.5M	14SEW270	2014/08/25	6 602.80
59369	MANHOLE	MANHOLE 0 - 1.5M	14SEW271	2014/08/25	6 602.80
59370	MANHOLE	MANHOLE 0 - 1.5M	14SEW272	2014/08/25	6 602.80
59371	MANHOLE	MANHOLE 0 - 1.5M	14SEW273	2014/08/25	6 602.80
59372	MANHOLE	MANHOLE 0 - 1.5M	14SEW274	2014/08/25	6 602.80
59373	MANHOLE	MANHOLE 0 - 1.5M	14SEW275	2014/08/25	6 602.80
59374	MANHOLE	MANHOLE 0 - 1.5M	14SEW276	2014/08/25	6 602.80
59375	MANHOLE	MANHOLE 0 - 1.5M	14SEW277	2014/08/25	6 602.80
59376	MANHOLE	MANHOLE 0 - 1.5M	14SEW278	2014/08/25	6 602.80
59377	MANHOLE	MANHOLE 0 - 1.5M	14SEW279	2014/08/25	6 602.80
59378	MANHOLE	MANHOLE 0 - 1.5M	14SEW280	2014/08/25	6 602.80
59379	MANHOLE	MANHOLE 0 - 1.5M	14SEW281	2014/08/25	6 602.80
59380	MANHOLE	MANHOLE 0 - 1.5M	14SEW282	2014/08/25	6 602.80
59381	MANHOLE	MANHOLE 0 - 1.5M	14SEW283	2014/08/25	6 602.80
59382	MANHOLE	MANHOLE 0 - 1.5M	14SEW284	2014/08/25	6 602.80
59383	MANHOLE	MANHOLE 0 - 1.5M	14SEW285	2014/08/25	6 602.80
59384	MANHOLE	MANHOLE 1.5 -2.0M	14SEW286	2014/08/25	7 219.88
59385	MANHOLE	MANHOLE 1.5 -2.0M	14SEW287	2014/08/25	7 219.88
59386	MANHOLE	MANHOLE 1.5 -2.0M	14SEW288	2014/08/25	7 219.88
59387	MANHOLE	MANHOLE 1.5 -2.0M	14SEW289	2014/08/25	7 219.88
59388	MANHOLE	MANHOLE 1.5 -2.0M	14SEW290	2014/08/25	7 219.88
59389	MANHOLE	MANHOLE 1.5 -2.0M	14SEW291	2014/08/25	7 219.88
59390	MANHOLE	MANHOLE 1.5 -2.0M	14SEW292	2014/08/25	7 219.88
59391	MANHOLE	MANHOLE 1.5 -2.0M	14SEW293	2014/08/25	7 219.88
59392	MANHOLE	MANHOLE 1.5 -2.0M	14SEW294	2014/08/25	7 219.88
59393	MANHOLE	MANHOLE 1.5 -2.0M	14SEW295	2014/08/25	7 219.88
59397	MANHOLE	MANHOLE 1.5 -2.0M	14SEW144	2014/08/25	7 826.79

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59398	MANHOLE	MANHOLE 1.5 -2.0M	14SEW145	2014/08/25	7 826.79
59399	MANHOLE	MANHOLE 1.5 -2.0M	14SEW146	2014/08/25	7 826.79
59400	MANHOLE	MANHOLE 1.5 -2.0M	14SEW147	2014/08/25	7 826.79
59401	MANHOLE	MANHOLE 1.5 -2.0M	14SEW148	2014/08/25	7 826.79
59402	MANHOLE	MANHOLE 1.5 -2.0M	14SEW149	2014/08/25	7 826.79
59403	MANHOLE	MANHOLE 1.5 -2.0M	14SEW150	2014/08/25	7 826.79
59404	MANHOLE	MANHOLE 1.5 -2.0M	14SEW151	2014/08/25	7 826.79
59405	MANHOLE	MANHOLE 1.5 -2.0M	14SEW152	2014/08/25	7 826.79
59406	MANHOLE	MANHOLE 1.5 -2.0M	14SEW153	2014/08/25	7 826.79
59407	MANHOLE	MANHOLE 1.5 -2.0M	14SEW154	2014/08/25	7 826.79
59408	MANHOLE	MANHOLE 1.5 -2.0M	14SEW155	2014/08/25	7 826.79
59409	MANHOLE	MANHOLE 1.5 -2.0M	14SEW156	2014/08/25	7 826.79
59410	MANHOLE	MANHOLE 1.5 -2.0M	14SEW157	2014/08/25	7 826.79
59411	MANHOLE	MANHOLE 1.5 -2.0M	14SEW158	2014/08/25	7 826.79
59412	MANHOLE	MANHOLE 1.5 -2.0M	14SEW159	2014/08/25	7 826.79
59413	MANHOLE	MANHOLE 1.5 -2.0M	14SEW160	2014/08/25	7 826.79
59414	MANHOLE	MANHOLE 1.5 -2.0M	14SEW161	2014/08/25	7 826.79
59415	MANHOLE	MANHOLE 1.5 -2.0M	14SEW162	2014/08/25	7 826.79
59416	MANHOLE	MANHOLE 1.5 -2.0M	14SEW163	2014/08/25	7 826.79
59417	MANHOLE	MANHOLE 1.5 -2.0M	14SEW164	2014/08/25	7 826.79
59418	MANHOLE	MANHOLE 1.5 -2.0M	14SEW165	2014/08/25	7 826.79
59419	MANHOLE	MANHOLE 1.5 -2.0M	14SEW166	2014/08/25	7 826.79
59420	MANHOLE	MANHOLE 1.5 -2.0M	14SEW167	2014/08/25	7 826.79
59421	MANHOLE	MANHOLE 1.5 -2.0M	14SEW168	2014/08/25	7 826.79
59422	MANHOLE	MANHOLE 1.5 -2.0M	14SEW169	2014/08/25	7 826.79
59423	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW170	2014/08/25	8 495.74
59424	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW171	2014/08/25	8 495.74
59425	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW172	2014/08/25	8 495.74
59426	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW173	2014/08/25	8 495.74
59427	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW174	2014/08/25	8 495.74
59428	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW175	2014/08/25	8 495.74
59430	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT24	2014/08/25	25 038.77
59432	MANHOLE	MANHOLE 0 - 1.5M	14SEW177	2014/08/25	15 012.54
59433	MANHOLE	MANHOLE 0 - 1.5M	14SEW178	2014/08/25	15 012.54
59434	MANHOLE	MANHOLE 0 - 1.5M	14SEW179	2014/08/25	15 012.54
59435	MANHOLE	MANHOLE 0 - 1.5M	14SEW180	2014/08/25	15 012.54
59436	MANHOLE	MANHOLE 0 - 1.5M	14SEW181	2014/08/25	15 012.54
59437	MANHOLE	MANHOLE 0 - 1.5M	14SEW182	2014/08/25	15 012.54
59438	MANHOLE	MANHOLE 0 - 1.5M	14SEW183	2014/08/25	15 012.54
59439	MANHOLE	MANHOLE 0 - 1.5M	14SEW184	2014/08/25	15 012.54
59440	MANHOLE	MANHOLE 0 - 1.5M	14SEW185	2014/08/25	15 012.54
59441	MANHOLE	MANHOLE 0 - 1.5M	14SEW186	2014/08/25	15 012.54
59442	MANHOLE	MANHOLE 0 - 1.5M	14SEW187	2014/08/25	15 012.54
59443	MANHOLE	MANHOLE 0 - 1.5M	14SEW188	2014/08/25	15 012.54
59444	MANHOLE	MANHOLE 0 - 1.5M	14SEW189	2014/08/25	15 012.54
59450	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT28	2014/08/25	8 565.12

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59451	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT29	2014/08/25	8 565.12
59452	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT30	2014/08/25	8 565.12
59453	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT31	2014/08/25	8 565.12
59454	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT32	2014/08/25	8 565.12
59455	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT33	2014/08/25	8 565.12
59456	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT34	2014/08/25	8 565.12
59457	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT35	2014/08/25	8 565.12
59458	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT36	2014/08/25	8 565.12
59459	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT37	2014/08/25	8 565.12
59460	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT38	2014/08/25	8 565.12
59461	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT39	2014/08/25	8 565.12
59463	MANHOLE	MANHOLE 0 - 1.5M	14SEW191	2014/08/25	6 602.80
59464	MANHOLE	MANHOLE 0 - 1.5M	14SEW192	2014/08/25	6 602.80
59465	MANHOLE	MANHOLE 0 - 1.5M	14SEW193	2014/08/25	6 602.80
59466	MANHOLE	MANHOLE 0 - 1.5M	14SEW194	2014/08/25	6 602.80
59467	MANHOLE	MANHOLE 0 - 1.5M	14SEW195	2014/08/25	6 602.80
59468	MANHOLE	MANHOLE 0 - 1.5M	14SEW196	2014/08/25	6 602.80
59469	MANHOLE	MANHOLE 0 - 1.5M	14SEW197	2014/08/25	6 602.80
59470	MANHOLE	MANHOLE 0 - 1.5M	14SEW198	2014/08/25	6 602.80
59471	MANHOLE	MANHOLE 0 - 1.5M	14SEW199	2014/08/25	6 602.80
59472	MANHOLE	MANHOLE 0 - 1.5M	14SEW200	2014/08/25	6 602.80
59473	MANHOLE	MANHOLE 0 - 1.5M	14SEW201	2014/08/25	6 602.80
59474	MANHOLE	MANHOLE 0 - 1.5M	14SEW202	2014/08/25	6 602.80
59475	MANHOLE	MANHOLE 0 - 1.5M	14SEW203	2014/08/25	6 602.80
59476	MANHOLE	MANHOLE 0 - 1.5M	14SEW204	2014/08/25	6 602.80
59477	MANHOLE	MANHOLE 0 - 1.5M	14SEW205	2014/08/25	6 602.80
59478	MANHOLE	MANHOLE 0 - 1.5M	14SEW206	2014/08/25	6 602.80
59479	MANHOLE	MANHOLE 0 - 1.5M	14SEW207	2014/08/25	6 602.80
59480	MANHOLE	MANHOLE 0 - 1.5M	14SEW208	2014/08/25	6 602.80
59481	MANHOLE	MANHOLE 0 - 1.5M	14SEW209	2014/08/25	6 602.80
59482	MANHOLE	MANHOLE 0 - 1.5M	14SEW210	2014/08/25	6 602.80
59483	MANHOLE	MANHOLE 0 - 1.5M	14SEW211	2014/08/25	6 602.80
59495	MANHOLE	MANHOLE 0 - 1.5M	14SEW71	2014/08/25	7 158.89
59496	MANHOLE	MANHOLE 0 - 1.5M	14SEW72	2014/08/25	7 158.89
59500	MANHOLE	MANHOLE 0 - 1.5M	14SEW73	2014/08/25	7 048.28
59501	MANHOLE	MANHOLE 0 - 1.5M	14SEW74	2014/08/25	7 048.28
59502	MANHOLE	MANHOLE 0 - 1.5M	14SEW75	2014/08/25	7 048.28
59503	MANHOLE	MANHOLE 0 - 1.5M	14SEW76	2014/08/25	7 048.28
59504	MANHOLE	MANHOLE 0 - 1.5M	14SEW77	2014/08/25	7 048.28
59505	MANHOLE	MANHOLE 0 - 1.5M	14SEW78	2014/08/25	7 048.28
59506	MANHOLE	MANHOLE 0 - 1.5M	14SEW79	2014/08/25	7 048.28

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59507	MANHOLE	MANHOLE 0 - 1.5M	14SEW80	2014/08/25	7 048.28
59508	MANHOLE	MANHOLE 0 - 1.5M	14SEW81	2014/08/25	7 048.28
59510	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT17	2014/08/25	12 944.82
59511	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT18	2014/08/25	12 944.82
59512	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT19	2014/08/25	12 944.82
59513	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT20	2014/08/25	12 944.82
59515	MANHOLE	MANHOLE 0 - 1.5M	14SEW83	2014/08/25	7 124.98
59516	MANHOLE	MANHOLE 0 - 1.5M	14SEW84	2014/08/25	7 124.98
59517	MANHOLE	MANHOLE 0 - 1.5M	14SEW85	2014/08/25	7 124.98
59518	MANHOLE	MANHOLE 0 - 1.5M	14SEW86	2014/08/25	7 124.98
59519	MANHOLE	MANHOLE 0 - 1.5M	14SEW87	2014/08/25	7 124.98
59520	MANHOLE	MANHOLE 0 - 1.5M	14SEW88	2014/08/25	7 124.98
59521	MANHOLE	MANHOLE 0 - 1.5M	14SEW89	2014/08/25	7 124.98
59522	MANHOLE	MANHOLE 0 - 1.5M	14SEW90	2014/08/25	7 124.98
59523	MANHOLE	MANHOLE 0 - 1.5M	14SEW91	2014/08/25	7 124.98
59524	MANHOLE	MANHOLE 0 - 1.5M	14SEW92	2014/08/25	7 124.98
59525	MANHOLE	MANHOLE 0 - 1.5M	14SEW93	2014/08/25	7 124.98
59526	MANHOLE	MANHOLE 0 - 1.5M	14SEW94	2014/08/25	7 124.98
59527	MANHOLE	MANHOLE 0 - 1.5M	14SEW95	2014/08/25	7 124.98
59528	MANHOLE	MANHOLE 0 - 1.5M	14SEW96	2014/08/25	7 124.98
59529	MANHOLE	MANHOLE 0 - 1.5M	14SEW97	2014/08/25	7 124.98
59530	MANHOLE	MANHOLE 0 - 1.5M	14SEW98	2014/08/25	7 124.98
59531	MANHOLE	MANHOLE 0 - 1.5M	14SEW99	2014/08/25	7 124.98
59532	MANHOLE	MANHOLE 0 - 1.5M	14SEW100	2014/08/25	7 124.98
59533	MANHOLE	MANHOLE 0 - 1.5M	14SEW101	2014/08/25	7 124.98
59534	MANHOLE	MANHOLE 0 - 1.5M	14SEW102	2014/08/25	7 124.98
59535	MANHOLE	MANHOLE 0 - 1.5M	14SEW103	2014/08/25	7 124.98
59536	MANHOLE	MANHOLE 0 - 1.5M	14SEW104	2014/08/25	7 124.98
59537	MANHOLE	MANHOLE 0 - 1.5M	14SEW105	2014/08/25	7 124.98
59538	MANHOLE	MANHOLE 0 - 1.5M	14SEW106	2014/08/25	7 124.98
59539	MANHOLE	MANHOLE 0 - 1.5M	14SEW107	2014/08/25	7 124.98
59540	MANHOLE	MANHOLE 0 - 1.5M	14SEW108	2014/08/25	7 124.98
59541	MANHOLE	MANHOLE 0 - 1.5M	14SEW109	2014/08/25	7 124.98
59542	MANHOLE	MANHOLE 0 - 1.5M	14SEW110	2014/08/25	7 124.98
59543	MANHOLE	MANHOLE 0 - 1.5M	14SEW111	2014/08/25	7 124.98
59544	MANHOLE	MANHOLES 1.5 - 2M	14SEW112	2014/08/25	7 790.86
59545	MANHOLE	MANHOLES 1.5 - 2M	14SEW113	2014/08/25	7 790.86
59546	MANHOLE	MANHOLES 1.5 - 2M	14SEW114	2014/08/25	7 790.86
59547	MANHOLE	MANHOLES 1.5 - 2M	14SEW115	2014/08/25	7 790.86
59548	MANHOLE	MANHOLES 1.5 - 2M	14SEW116	2014/08/25	7 790.86
59549	MANHOLE	MANHOLES 2.0 - 2.5M	14SEW117	2014/08/25	8 456.75
59557	MANHOLE	MANHOLE 0 - 1.5M	14SEW119	2014/08/25	7 157.83
59558	MANHOLE	MANHOLE 0 - 1.5M	14SEW120	2014/08/25	7 157.83
59559	MANHOLE	MANHOLE 0 - 1.5M	14SEW121	2014/08/25	7 157.83
59560	MANHOLE	MANHOLE 0 - 1.5M	14SEW122	2014/08/25	7 157.83

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59561	MANHOLE	MANHOLE 0 - 1.5M	14SEW123	2014/08/25	7 157.83
59562	MANHOLE	MANHOLE 0 - 1.5M	14SEW124	2014/08/25	7 157.83
59563	MANHOLE	MANHOLE 0 - 1.5M	14SEW125	2014/08/25	7 157.83
59564	MANHOLE	MANHOLE 0 - 1.5M	14SEW126	2014/08/25	7 157.83
59565	MANHOLE	MANHOLE 0 - 1.5M	14SEW127	2014/08/25	7 157.83
59566	MANHOLE	MANHOLE 0 - 1.5M	14SEW128	2014/08/25	7 157.83
59567	MANHOLE	MANHOLE 0 - 1.5M	14SEW129	2014/08/25	7 157.83
59568	MANHOLE	MANHOLE 0 - 1.5M	14SEW130	2014/08/25	7 157.83
59569	MANHOLE	MANHOLE 0 - 1.5M	14SEW131	2014/08/25	7 157.83
59570	MANHOLE	MANHOLE 0 - 1.5M	14SEW132	2014/08/25	7 157.83
59571	MANHOLE	MANHOLE 1.5 -2.0M	14SEW133	2014/08/25	7 826.79
59572	MANHOLE	MANHOLE 1.5 -2.0M	14SEW134	2014/08/25	7 826.79
59573	MANHOLE	MANHOLE 1.5 -2.0M	14SEW135	2014/08/25	7 826.79
59574	MANHOLE	MANHOLE 1.5 -2.0M	14SEW136	2014/08/25	7 826.79
59575	MANHOLE	MANHOLE 1.5 -2.0M	14SEW137	2014/08/25	7 826.79
59576	MANHOLE	MANHOLE 1.5 -2.0M	14SEW138	2014/08/25	7 826.79
59577	MANHOLE	MANHOLE 1.5 -2.0M	14SEW139	2014/08/25	7 826.79
59578	MANHOLE	MANHOLE 1.5 -2.0M	14SEW140	2014/08/25	7 826.79
59579	MANHOLE	MANHOLE 1.5 -2.0M	14SEW141	2014/08/25	7 826.79
59580	MANHOLE	MANHOLE 1.5 -2.0M	14SEW142	2014/08/25	7 826.79
59581	MANHOLE	MANHOLE 1.5 -2.0M	14SEW143	2014/08/25	7 826.79
59583	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT02	2014/08/25	9 525.38
59584	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT03	2014/08/25	9 525.38
59585	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT04	2014/08/25	9 525.38
59586	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT05	2014/08/25	9 525.38
59587	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT06	2014/08/25	9 525.38
59588	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT07	2014/08/25	9 525.38
59589	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT08	2014/08/25	9 525.38
59591	MANHOLE	MANHOLES 1.5 - 2M	14SEW02	2014/08/25	8 698.21
59592	MANHOLE	MANHOLES 1.5 - 2M	14SEW03	2014/08/25	8 698.21
59593	MANHOLE	MANHOLES 1.5 - 2M	14SEW04	2014/08/25	8 698.21
59594	MANHOLE	MANHOLES 1.5 - 2M	14SEW05	2014/08/25	8 698.21
59595	MANHOLE	MANHOLES 1.5 - 2M	14SEW06	2014/08/25	8 698.21
59596	MANHOLE	MANHOLES 1.5 - 2M	14SEW07	2014/08/25	8 698.21
59597	MANHOLE	MANHOLES 1.5 - 2M	14SEW08	2014/08/25	8 698.21
59598	MANHOLE	MANHOLES 1.5 - 2M	14SEW09	2014/08/25	8 698.21
59599	MANHOLE	MANHOLES 1.5 - 2M	14SEW10	2014/08/25	8 698.21
59600	MANHOLE	MANHOLES 1.5 - 2M	14SEW11	2014/08/25	8 698.21
59601	MANHOLE	MANHOLES 1.5 - 2M	14SEW12	2014/08/25	8 698.21
59602	MANHOLE	MANHOLES 1.5 - 2M	14SEW13	2014/08/25	8 698.21
59603	MANHOLE	MANHOLES 1.5 - 2M	14SEW14	2014/08/25	8 698.21
59604	MANHOLE	MANHOLES 1.5 - 2M	14SEW15	2014/08/25	8 698.21
59605	MANHOLE	MANHOLES 1.5 - 2M	14SEW16	2014/08/25	8 698.21

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59606	MANHOLE	MANHOLES 1.5 - 2M	14SEW17	2014/08/25	8 698.21
59607	MANHOLE	MANHOLES 1.5 - 2M	14SEW18	2014/08/25	8 698.21
59608	MANHOLE	MANHOLES 1.5 - 2M	14SEW19	2014/08/25	8 698.21
59609	MANHOLE	MANHOLES 1.5 - 2M	14SEW20	2014/08/25	8 698.21
59610	MANHOLE	MANHOLES 1.5 - 2M	14SEW21	2014/08/25	8 698.21
59611	MANHOLE	MANHOLES 1.5 - 2M	14SEW22	2014/08/25	8 698.21
59612	MANHOLE	MANHOLES 1.5 - 2M	14SEW23	2014/08/25	8 698.21
59613	MANHOLE	MANHOLES 1.5 - 2M	14SEW24	2014/08/25	8 698.21
59614	MANHOLE	MANHOLES 1.5 - 2M	14SEW25	2014/08/25	8 698.21
59615	MANHOLE	MANHOLES 1.5 - 2M	14SEW26	2014/08/25	8 698.21
59616	MANHOLE	MANHOLES 1.5 - 2M	14SEW27	2014/08/25	8 698.21
59617	MANHOLE	MANHOLES 1.5 - 2M	14SEW28	2014/08/25	8 698.21
59618	MANHOLE	MANHOLES 1.5 - 2M	14SEW29	2014/08/25	8 698.21
59619	MANHOLE	MANHOLES 1.5 - 2M	14SEW30	2014/08/25	8 698.21
59620	MANHOLE	MANHOLES 1.5 - 2M	14SEW31	2014/08/25	8 698.21
59621	MANHOLE	MANHOLES 1.5 - 2M	14SEW32	2014/08/25	8 698.21
59622	MANHOLE	MANHOLES 1.5 - 2M	14SEW33	2014/08/25	8 698.21
59623	MANHOLE	MANHOLES 1.5 - 2M	14SEW34	2014/08/25	8 698.21
59624	MANHOLE	MANHOLES 1.5 - 2M	14SEW35	2014/08/25	8 698.21
59626	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT10	2014/08/25	25 251.00
59627	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT11	2014/08/25	25 251.00
59629	MANHOLE	MANHOLE 0 - 1.5M	14SEW37	2014/08/25	7 117.64
59630	MANHOLE	MANHOLE 0 - 1.5M	14SEW38	2014/08/25	7 117.64
59631	MANHOLE	MANHOLE 0 - 1.5M	14SEW39	2014/08/25	7 117.64
59632	MANHOLE	MANHOLE 0 - 1.5M	14SEW40	2014/08/25	7 117.64
59633	MANHOLE	MANHOLE 0 - 1.5M	14SEW41	2014/08/25	7 117.64
59634	MANHOLE	MANHOLE 0 - 1.5M	14SEW42	2014/08/25	7 117.64
59635	MANHOLE	MANHOLE 0 - 1.5M	14SEW43	2014/08/25	7 117.64
59636	MANHOLE	MANHOLE 0 - 1.5M	14SEW44	2014/08/25	7 117.64
59637	MANHOLE	MANHOLE 0 - 1.5M	14SEW45	2014/08/25	7 117.64
59638	MANHOLE	MANHOLE 0 - 1.5M	14SEW46	2014/08/25	7 117.64
59639	MANHOLE	MANHOLE 0 - 1.5M	14SEW47	2014/08/25	7 117.64
59640	MANHOLE	MANHOLE 0 - 1.5M	14SEW48	2014/08/25	7 117.64
59641	MANHOLE	MANHOLE 0 - 1.5M	14SEW49	2014/08/25	7 117.64
59642	MANHOLE	MANHOLES 1.5 - 2M	14SEW50	2014/08/25	7 184.16
59643	MANHOLE	MANHOLES 1.5 - 2M	14SEW51	2014/08/25	7 184.16
59644	MANHOLE	MANHOLES 1.5 - 2M	14SEW52	2014/08/25	7 184.16
59645	MANHOLE	MANHOLES 1.5 - 2M	14SEW53	2014/08/25	7 184.16
59646	MANHOLE	MANHOLES 1.5 - 2M	14SEW54	2014/08/25	7 184.16
59647	MANHOLE	MANHOLES 1.5 - 2M	14SEW55	2014/08/25	7 184.16
59648	MANHOLE	MANHOLES 1.5 - 2M	14SEW56	2014/08/25	7 184.16
59649	MANHOLE	MANHOLES 1.5 - 2M	14SEW57	2014/08/25	7 184.16
59650	MANHOLE	MANHOLES 1.5 - 2M	14SEW58	2014/08/25	7 184.16
59651	MANHOLE	MANHOLES 1.5 - 2M	14SEW59	2014/08/25	7 184.16
59652	MANHOLE	MANHOLES 1.5 - 2M	14SEW60	2014/08/25	7 184.16
59653	MANHOLE	MANHOLES 1.5 - 2M	14SEW61	2014/08/25	7 184.16

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59654	MANHOLE	MANHOLES 1.5 - 2M	14SEW62	2014/08/25	7 184.16
59660	FIRE HYDRANT	65 MM WOODLANDS TYPE FIRE HYDRANT	14WAT13	2014/08/25	22 747.89
59662	MANHOLE	MANHOLE 0 - 1.5M	14SEW64	2014/08/25	7 158.89
59663	MANHOLE	MANHOLE 0 - 1.5M	14SEW65	2014/08/25	7 158.89
59664	MANHOLE	MANHOLE 0 - 1.5M	14SEW66	2014/08/25	7 158.89
59665	MANHOLE	MANHOLE 0 - 1.5M	14SEW67	2014/08/25	7 158.89
59666	MANHOLE	MANHOLE 0 - 1.5M	14SEW68	2014/08/25	7 158.89
59667	MANHOLE	MANHOLE 0 - 1.5M	14SEW69	2014/08/25	7 158.89
59668	MANHOLE	MANHOLE 0 - 1.5M	14SEW70	2014/08/25	7 158.89
59674	Switchgear	11kV Feeder	14ELEC09	2014/09/18	408 569.47
59675	Switchgear	11kV Indoor Feeder	14ELEC10	2014/09/18	408 569.47
59676	Substation Building	Delmas North Substation Building	14ELEC11	2014/09/18	1 215 233.54
59677	Fence	Perimeter Protection Mesh Wire Fence	14ELEC12	2017/09/18	6 701.93
59745	Motor	Guanglu Motorelli 11Kw Motor, Make: Guanglu, Year Manufactured: 2018	SAN1819-1	2019/05/23	61 085.00
59910	Fence	Clearview Fence and Gate	WAT1819-5	2019/01/23	711 924.00
59911	Fence	Clearview Fence and Gate	WAT1819-6	2019/01/23	470 515.50
59931	Transformer	200 kVA Pole Mounted Transformer	ELE1819-1	2018/09/13	73 143.00
59932	Transformer	200 kVA Pole Mounted Transformer	ELE1819-2	2018/09/13	73 143.00
59939	Clearview Fence	2.4m Clearview Fence	LFS1819-2	2019/06/11	3 624 429.32
59940	Palisade Fence	Concrete Pallisade Fence	PAC1819-1	2019/06/11	386 142.00
60047	Pump	5.5 kW HCP Submersible Pump	SAN1819-3	2018/09/03	44 854.02
60049	Pump	Soft Starter Water Pump	WAT1819-10	2019/02/06	3 400.00
60051	Pump	Soft Starter Water Pump	WAT1819-12	2019/02/06	3 400.00
60052	Pump	Soft Starter Water Pump	WAT1819-13	2019/02/06	3 400.00
60053	Motor	30kW WEG Motor	SAN1819-4	2018/09/03	34 479.13
60055	Mini-sub	Mini-sub Botleng High School	BHSMS-1	2008/07/01	253 412.00
60056	Control Panel	Custom Built Control Panel	WAT1819-16	2019/02/06	251 275.00
60057	Control Panel	DAB1.1 kW (230V) OIL FILLED + CONTROL BOX SINTESI 1.1kW (230V)	WAT1819-14	2018/07/19	2 860.00
60058	Control Panel	DAB1.1 kW (230V) OIL FILLED + CONTROL BOX SINTESI 1.1kW (230V)	WAT1819-15	2018/07/19	2 860.00
60133	Pole Transformer	100 kva	Bot-2	2019/07/29	69 565.22
60147	Pole Transformer	100kva	Bot-3	2019/07/29	117 000.00
60148	Pole Transformer	100kva	Bot-4	2019/07/10	79 750.00
60149	pole Transformer	315kva	B8	2019/07/10	79 750.00
60155	Transformer	Actom 200KVA Pole Mounted Transformer	20_ELE_004	2019/09/30	104 347.83
60156	Transformer	Actom 200KVA Pole Mounted Transformer	20_ELE_005	2019/09/30	104 347.83

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60157	Transformer	Actom 200KVA Pole Mounted Transformer	20_ELE_006	2019/09/30	104 347.83
60398	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_001	2019/12/06	34 864.78
60399	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_002	2019/12/06	34 864.78
60400	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_003	2019/12/06	34 864.78
60401	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_004	2019/12/06	34 864.78
60402	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_005	2019/12/06	34 864.78
60403	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_006	2019/12/06	34 864.78
60421	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_007	2019/12/06	34 864.78
60422	Gate Valve	250mm ND AVK RSV Gate Valve	20_SAN_008	2019/12/06	34 864.78
60423	Gate Valve	300mm ND AVK RSV Gate Valve	20_SAN_009	2019/12/06	52 297.17
60424	Gate Valve	300mm ND AVK RSV Gate Valve	20_SAN_010	2019/12/06	52 297.17
60425	Gate Valve	300mm ND AVK RSV Gate Valve	20_SAN_011	2019/12/06	52 297.17
60426	Gate Valve	400mm ND AVK RSV Gate Valve	20_SAN_012	2019/12/06	71 314.33
60427	Swing Check Valve	250mm Swing Check Valve	20_SAN_013	2019/12/06	85 577.19
60428	Swing Check Valve	250mm Swing Check Valve	20_SAN_014	2019/12/06	85 577.19
60429	Swing Check Valve	250mm Swing Check Valve	20_SAN_015	2019/12/06	85 577.19
60430	Sluice Gate	250mm Swing Check Valve	20_SAN_016	2019/12/06	85 577.19
60431	Flow Meter	M1 300mm Flow Meter	20_SAN_017	2019/12/06	119 729.77
60432	Sewerage Pump	Gormann Rupp Sewerage Pump 1A	20_SAN_018	2019/12/06	253 562.06
60433	Sewerage Pump	Gormann Rupp Sewerage Pump 1B	20_SAN_019	2019/12/06	253 562.06
60434	Sewerage Pump	Gormann Rupp Sewerage Pump 2A	20_SAN_020	2019/12/06	253 562.06
60435	Sewerage Pump	Gormann Rupp Sewerage Pump 2B	20_SAN_021	2019/12/06	253 562.06
60436	Motor and Cables	WEG Motor 1A	20_SAN_022	2019/12/06	81 206.99
60437	Motor and Cables	WEG Motor 1B	20_SAN_023	2019/12/06	81 206.99
60438	Motor and Cables	WEG Motor 2A	20_SAN_024	2019/12/06	81 206.99
60439	Motor and Cables	WEG Motor 2B	20_SAN_025	2019/12/06	81 206.99
60440	Steel Piple	Silver Steel Piple	20_SAN_026	2019/12/06	290 011.60
60441	Emergency storage dam	Concrete and Mound Dam	20_SAN_027	2019/12/06	929 019.26
60442	Manhole	Precast manhole	20_SAN_028	2019/12/06	13 016.29
60443	Sump Pump	Pump	20_SAN_029	2019/12/06	49 551.15
60444	Valve chamber	Chamber	20_SAN_030	2019/12/06	21 251.08
60447	Gate Valve	400mm ND AVK RSV Gate Valve	20_SAN_033	2019/12/06	25 102.84
60448	Building	Guard House	20_SAN_034	2019/12/06	978 630.79
60450	Inlet Structure	Concrete Structure	20_SAN_036	2019/12/06	1 168 437.04
60451	Galvanised handrail	Steel steps	20_SAN_037	2019/12/06	42 268.57

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60452	Screen	Inlet Screen	20_SAN_038	2019/12/06	56 358.09
60453	Sluice gates	Stainless steel penstocks sluice gates - 700x700mm	20_SAN_039	2019/12/06	98 626.66
60454	Sluice gates	Stainless steel penstocks sluice gates - 500x500mm	20_SAN_040	2019/12/06	70 447.61
60455	Tap	25mm stand pipe tap	20_SAN_041	2019/12/06	1 408.95
60456	Tap	25mm stand pipe tap	20_SAN_042	2019/12/06	1 408.95
60457	Sluice gates	Stainless steel penstocks sluice gates - 500x900mm	20_SAN_043	2019/12/06	84 537.13
60458	Sluice gates	Stainless steel penstocks sluice gates - 500x900mm	20_SAN_044	2019/12/06	84 537.13
60459	Sluice gates	Stainless steel penstocks sluice gates - 500x900mm	20_SAN_045	2019/12/06	84 537.13
60460	Sluice gates	Stainless steel penstocks sluice gates - 500x900mm	20_SAN_046	2019/12/06	84 537.13
60461	Manhole	Precast manhole	20_SAN_047	2019/12/06	8 171.92
60462	Manhole	Precast manhole	20_SAN_048	2019/12/06	8 171.92
60463	Manhole	Precast manhole	20_SAN_049	2019/12/06	8 171.92
60464	Building	Pump Station Building	20_SAN_050	2019/12/06	5 111 167.65
60465	Kerbing and channels	Concrete Kerbing and Channels	20_SAN_051	2019/12/06	66 569.62
60466	Meters Chamber	Concrete Structure	20_SAN_052	2019/12/06	181 553.51
60467	Motor Control Centre		20_SAN_053	2019/12/06	1 141 655.75
60469	Manhole	Manhole - 1.5m SM08	20_SAN_055	2019/12/06	58 053.39
60470	Manhole	Manhole - 1.5m SM09	20_SAN_056	2019/12/06	58 053.39
60471	Manhole	Manhole - 1.5m SM14	20_SAN_057	2019/12/06	58 053.39
60472	Manhole	Manhole - 1.5m - 2.0m SM06	20_SAN_058	2019/12/06	70 610.73
60473	Manhole	Manhole - 1.5m - 2.0m SM07	20_SAN_059	2019/12/06	70 610.73
60474	Manhole	Manhole - 1.5m - 2.0m SM10	20_SAN_060	2019/12/06	70 610.73
60475	Manhole	Manhole - 1.5m - 2.0m SM13	20_SAN_061	2019/12/06	70 610.73
60476	Manhole	Manhole - 2.0m - 2.5m SM04	20_SAN_062	2019/12/06	83 168.07
60477	Manhole	Manhole - 2.0m - 2.5m SM05	20_SAN_063	2019/12/06	83 168.07
60478	Manhole	Manhole - 2.0m - 2.5m SM12	20_SAN_064	2019/12/06	83 168.07
60479	Manhole	Manhole - 2.5m - 3.0m SM01	20_SAN_065	2019/12/06	95 725.40
60480	Manhole	Manhole - 2.5m - 3.0m SM02	20_SAN_066	2019/12/06	95 725.40
60481	Manhole	Manhole - 2.5m - 3.0m SM11	20_SAN_067	2019/12/06	95 725.40
60482	Manhole	Manhole - 3.5m - 4.0m SM03	20_SAN_068	2019/12/06	108 282.74
60484	Chamber	Chamber BM1F	20_SAN_070	2019/12/06	41 084.58
60485	Chamber	Chamber BM2F	20_SAN_071	2019/12/06	41 084.58
60486	Chamber	Chamber BM6F	20_SAN_072	2019/12/06	41 084.58
60487	Chamber	Chamber BM7F	20_SAN_073	2019/12/06	41 084.58
60488	Chamber	Chamber BM8F	20_SAN_074	2019/12/06	41 084.58
60489	Chamber	Chamber BM9F	20_SAN_075	2019/12/06	41 084.58
60493	Manhole	Manholes 2.0m - 2.5 m	20_SAN_079	2019/12/06	143 055.63
60494	Manhole	Manholes 2.0m - 2.5 m	20_SAN_080	2019/12/06	143 055.63

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60495	Manhole	Manholes 2.0m - 2.5 m	20_SAN_081	2019/12/06	143 055.63
60496	Manhole	Manholes 2.5m - 3.0m	20_SAN_082	2019/12/06	271 797.35
60497	Manhole	Manholes 2.5m - 3.0m	20_SAN_083	2019/12/06	271 797.35
60498	Manhole	Manholes 2.5m - 3.0m	20_SAN_084	2019/12/06	271 797.35
60499	Manhole	Manholes 2.5m - 3.0m	20_SAN_085	2019/12/06	271 797.35
60500	Manhole	Manholes 2.5m - 3.0m	20_SAN_086	2019/12/06	271 797.35
60501	Manhole	Manholes 2.5m - 3.0m	20_SAN_087	2019/12/06	271 797.35
60502	Manhole	Manholes 2.5m - 3.0m	20_SAN_088	2019/12/06	271 797.35
60503	Manhole	Manholes 3.0m - 3.5m	20_SAN_089	2019/12/06	170 688.97
60504	Manhole	Manholes 3.5m - 4.0m	20_SAN_090	2019/12/06	177 597.30
60505	Manhole	Manholes 3.5m - 4.0m	20_SAN_091	2019/12/06	177 597.30
60506	Emergency Stop & Pedestal and cable	Schneider Electric	20_SAN_092	2019/12/06	7 627.71
60507	Emergency Stop & Pedestal and cable	Schneider Electric	20_SAN_093	2019/12/06	7 627.71
60508	Emergency Stop & Pedestal and cable	Schneider Electric	20_SAN_094	2019/12/06	7 627.71
60509	Emergency Stop & Pedestal and cable	Schneider Electric	20_SAN_095	2019/12/06	7 627.71
60510	Generator	Evotec Power Generator	20_SAN_096	2019/12/06	1 153 251.53
60515	Paving	Corobrick Interlocking Paving	20_SAN_101	2019/12/06	54 782.61
60516	Fencing	1.8 Meter Clearview Fence	20_SAN_102	2019/12/06	90 391.30
60517	Transformer	100 KVA Pole Transformer	20_ELE_009	2020/01/31	87 464.65
60518	Motor	37 kW 3 PHASE ELECTRIC MOTOR	20_WAT_001	2020/06/09	54 951.23
60519	Motor	37 kW 3 PHASE ELECTRIC MOTOR	20_WAT_002	2020/06/09	54 951.23
60520	Motor	37 kW 3 PHASE ELECTRIC MOTOR	20_WAT_003	2020/06/09	54 875.82
60521	Motor	37 kW 3 PHASE ELECTRIC MOTOR	20_WAT_004	2020/06/09	54 851.59
60522	Transformer	25kVa TRANSFORMER	20_ELE_010	2020/06/09	315 120.19
60523	Transformer	25kVa TRANSFORMER	20_ELE_011	2020/06/09	315 120.19
60524	ground Transformer	Transformer	B30	2020/06/09	314 687.76
60525	Ground Transformer	transformer	B71	2020/06/09	312 917.49
60526	Pump House	Concrete Pumphouse	20_WAT_005	2020/06/09	76 631.50
60527	Pump House	Concrete Pumphouse	20_WAT_006	2020/06/09	76 631.50
60528	Pump House	Concrete Pumphouse	20_WAT_007	2020/06/09	76 526.34
60529	Pump House	Concrete Pumphouse	20_WAT_008	2020/06/09	79 897.98
60530	Pump House	Concrete Pumphouse	20_WAT_009	2020/06/09	125 878.17
60531	Control Panel	Electric Motor Control Panel	20_WAT_010	2020/06/09	112 297.38
60532	Control Panel	Electric Motor Control Panel	20_WAT_011	2020/06/09	112 297.38
60533	Control Panel	Electric Motor Control Panel	20_WAT_012	2020/06/09	112 143.27
60534	Control Panel	Electric Motor Control Panel	20_WAT_013	2020/06/09	8 363.15
60535	Control Panel	Electric Motor Control Panel	20_WAT_014	2020/06/09	111 512.42
60536	Control Panel	Electric Motor Control Panel	20_WAT_015	2020/06/09	117 537.96

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60537	Alarm System	Motion sensor security system	20_WAT_016	2020/06/09	28 647.29
60538	Alarm Sytem	Motion sensor security system	20_WAT_017	2020/06/09	28 647.29
60539	Alarm Sytem	Motion sensor security system	20_WAT_018	2020/06/09	28 607.98
60540	Alarm Sytem	Motion sensor security system	20_WAT_019	2020/06/09	29 868.41
60541	Alarm Sytem	Motion sensor security system	20_WAT_020	2020/06/09	28 447.04
60542	Alarm Sytem	Motion sensor security system	20_WAT_021	2020/06/09	29 756.44
60543	Alarm Sytem	Motion sensor security system	20_WAT_022	2020/06/09	30 031.40
60544	Pipe works	100mm Steel pipe and valve	20_WAT_023	2020/06/09	35 522.64
60545	Pipe works	100mm Steel pipe and valve	20_WAT_024	2020/06/09	35 522.64
60546	Pipe works	100mm Steel pipe and valve	20_WAT_025	2020/06/09	35 473.89
60547	Pipe works	100mm Steel pipe and valve	20_WAT_026	2020/06/09	3 285.52
60548	Pipe works	100mm Steel pipe and valve	20_WAT_027	2020/06/09	35 274.34
60549	Pump	100mm Positive displacement pump	20_WAT_028	2020/06/09	155 712.34
60550	Pump	100mm Positive displacement pump	20_WAT_029	2020/06/09	155 712.34
60551	Pump	100mm Positive displacement pump	20_WAT_030	2020/06/09	176 368.19
60552	Pump	100mm Positive displacement pump	20_WAT_031	2020/06/09	223 105.91
60558	Motor	45 kW 3 Phase electric motor	20_WAT_37	2020/06/09	105 040.25
60559	Storage tanks	520 KI Pressed steel reservoir	20_WAT_38	2020/06/09	4 594 981.75
60560	Storage tanks	170 KI Pressed steel reservoir	20_WAT_39	2020/06/09	1 625 482.90
60561	Sand Filters	Water Treatment Plant Sand Filters	20_WAT_40	2020/06/09	372 932.48
60585	Fencing	2.4 Meter High Clearview Fence	20_SAN_103	2020/06/18	907 139.78
60594	Building	Generator Room	20_BLD_002	2019/08/26	127 737.98
60595	Minisub	Actom 200kVA Transformer	20_ELE_001	2019/08/26	513 645.75
60596	Building	Carport	20_BLD_003	2019/08/26	121 771.17
60597	Fence	2.5 Meter Concrete Palisade Fence	20_BLD_004	2019/08/26	265 809.07
60598	Building	Guard House	20_BLD_005	2019/08/26	222 749.58
60599	Signage	Clinic Signage	20_BLD_006	2019/08/26	16 037.61
60600	Paving	External Paving and Landscaping	20_BLD_007	2019/08/26	562 870.41
60668	Street Light	Galvanised Steel Pole - Street Light	16_RDS_19	2016/06/02	60 794.67
60670	Street Light	Galvanised Steel Pole - Street Light	16_RDS_021	2016/06/02	60 794.67
60672	Street Light	Galvanised Steel Pole - Street Light	16_RDS_023	2016/06/02	60 794.67
60674	Street Light	Galvanised Steel Pole - Street Light	16_RDS_025	2016/06/02	60 794.67

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60676	Street Light	Galvanised Steel Pole - Street Light	16_RDS_027	2016/06/02	60 794.67
60678	Street Light	Galvanised Steel Pole - Street Light	16_RDS_029	2016/06/02	60 794.67
60680	Street Light	Galvanised Steel Pole - Street Light	16_RDS_031	2016/06/02	60 794.67
60682	Street Light	Galvanised Steel Pole - Street Light	16_RDS_033	2016/06/02	60 794.67
60683	Street Light	Galvanised Steel Pole - Street Light	16_RDS_034	2016/06/02	60 794.67
60684	Street Light	Galvanised Steel Pole - Street Light	16_RDS_035	2016/06/02	60 794.67
60685	Street Light	Galvanised Steel Pole - Street Light	16_RDS_036	2016/06/02	60 794.67
60949	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_70	2021/06/29	122 936.75
60950	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_71	2021/06/29	122 936.75
60951	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_72	2021/06/29	122 936.75
60952	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_73	2021/06/29	122 936.75
60953	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_74	2021/06/29	122 936.75
60954	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_77	2021/06/29	122 936.75
60955	Transformer - 100kVA	Actom 100 kVA Pole Mounted Transformer	21_ELE_79	2021/06/29	122 936.75
60956	Transformer - 200kVA	Actom 200kVA Pole Mounted Transformer	21_ELE_75	2021/06/29	183 771.33
60957	Transformer - 200kVA	Actom 200kVA Pole Mounted Transformer	21_ELE_76	2021/06/29	183 771.33
60958	Transformer - 200kVA	Actom 200kVA Pole Mounted Transformer	21_ELE_78	2021/06/29	183 771.33
60959	Transformer - 200kVA	Actom 200kVA Pole Mounted Transformer	21_ELE_80	2021/06/29	183 771.33
60960	Transformer - 200kVA	Actom 200kVA Pole Mounted Transformer	21_ELE_81	2021/06/29	183 771.33
60961	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_01	2021/06/29	340 587.44
60962	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_02	2021/06/29	277 444.83
60963	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_03	2021/06/29	213 345.51
60964	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_04	2021/06/29	359 721.57
60965	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_05	2021/06/29	134 895.59
60966	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_07	2021/06/29	159 769.95
60967	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_08	2021/06/29	288 925.30
60968	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_09	2021/06/29	107 151.11
60969	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_10	2021/06/29	305 189.31
60970	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_11	2021/06/29	315 713.08
60971	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_12	2021/06/29	263 094.23

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60972	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_14	2021/06/29	222 912.57
60973	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_16	2021/06/29	248 743.64
60974	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_17	2021/06/29	273 618.00
60975	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_18	2021/06/29	299 449.07
60976	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_20	2021/06/29	320 496.61
60977	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_21	2021/06/29	94 713.92
60978	Aerial Bundle Conductor	Aerial Bundle Conductor: Low Voltage	21_ELE_23	2021/06/29	264 050.94
60979	Aerial Bundle Conductor	Aerial Bundle Conductor: Medium Voltage	21_ELE_06	2021/06/29	372 382.87
60980	Aerial Bundle Conductor	Aerial Bundle Conductor: Medium Voltage	21_ELE_13	2021/06/29	55 256.81
60981	Aerial Bundle Conductor	Aerial Bundle Conductor: Medium Voltage	21_ELE_15	2021/06/29	294 302.59
60982	Aerial Bundle Conductor	Aerial Bundle Conductor: Medium Voltage	21_ELE_19	2021/06/29	152 556.85
60983	Aerial Bundle Conductor	Aerial Bundle Conductor: Medium Voltage	21_ELE_22	2021/06/29	380 791.51
61106	Access Control Gate	Library Access Control Gate	22_BLD_01	2008/06/30	110 000.00
61107	Gate	Lockable Exit Gate	22_BLD_02	2008/06/30	40 000.00
61108	Entrance Turnstiles	Turnstar Entrance Turnstiles	22_BLD_03	2008/06/30	15 000.00
64189	Motor	Actom 30kW 3 Phase Motor	22_SAN_06	2022/01/13	57 727.50
64190	Motor	Motorelli	22_SAN_05	2022/01/13	57 727.50
64201	High Mast Light	5 Luminaries 30 Meter High Mast Light	22_ELE_01	2022/06/21	270 912.84
64202	High Mast Light	5 Luminaries 30 Meter High Mast Light	22_ELE_02	2022/06/21	270 912.84
64203	High Mast Light	5 Luminaries 30 Meter High Mast Light	22_ELE_03	2022/06/21	270 912.84
64204	High Mast Light	5 Luminaries 30 Meter High Mast Light	22_ELE_04	2022/06/21	270 912.84
64239	Control Panel	ACDC Control Panel	22_SAN_01	2022/04/21	549 417.19
64240	Motor	Lectromote 30kW Motor	22_SAN_02	2022/04/21	55 773.49
64241	Pump	Mechanical Rotating Solution Motor	22_SAN_03	2022/04/21	487 104.69
64289	Transformer	ABC 315kVA Transformer	23_ELE_06	2023/04/12	302 000.00
64290	Transformer	315kva, 11000/400 Voltage, Pole Mount Transformers, Lightning arrestors and brackets	23_ELE_08	2023/02/10	302 000.00
64291	Transformer	AM2PM 315kVA Transformer Make: A2PM Year Manufactured: 2021 KVA: 315	23_ELE_09	2023/02/10	302 000.00
64292	Transformer	PTM 200kVA Transformer Make: Pinnacle Transformer Maintenance Year Manufactured: 2019 KVA: 200	23_ELE_10	2023/01/09	100 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
64293	Transformer	TMS 200kVA Transformer Make: TMS KVA: 200kVA	23_ELE_12	2023/01/09	100 000.00
64294	Transformer	Electrical Winding CC 315kVA Transformer Make: Electrical Winding CC Year Manufactured: 2023 Amps:	23_ELE_14	2023/02/10	302 000.00
64295	Transformer	MaxiConcepts 315kVA Transformer Make: MaxiConcept Voltage: 11 000	23_ELE_13	2023/02/10	302 000.00
64296	Transformer	Alstom 200 KVA Transformer KVA: 200	23_ELE_26	2023/03/10	120 000.00
64297	Transformer	Actom 315 kVA Transformer	23_ELE_27	2023/05/12	302 000.00
64298	Transformer	ABC Voltage: 200 KVA KVA: 200	23_ELE_03	2022/08/25	100 000.00
64299	Transformer	ABC KVA: 200	23_ELE_02	2023/03/07	110 000.00
64300	Transformer	315kva, 11000/400 Voltage, Pole Mount Transformers, Lightning arrestors and brackets	Trans_04	2023/02/10	302 000.00
64301	Transformer	315kva, 11000/400 Voltage, Pole Mount Transformers, Lightning arrestors and brackets	Trans_05	2023/02/10	302 000.00
64354	High Mast Light	5 Luminair	Bot-5	2023/06/30	277 440.46
64355	High Mast Light	30m High Mast Light with 9 Luminaries	23_ELE_31	2023/06/30	493 182.24
64356	High Mast Light	30m High Mast Light with 9 Luminaries	23_ELE_32	2023/06/30	493 182.24
64364	Feeder	Switchgear	23_ELE_16	2023/06/30	573 892.31
64365	Feeder	11000kv Switchgear	23_ELE_17	2023/06/30	573 892.31
64366	Feeder	11000kv Switchgear	23_ELE_18	2023/06/30	573 892.31
64367	Feeder	Switchgear	23_ELE_19	2023/06/30	573 892.31
64368	Incomer	Electrical Switchgear Voltage: 11000	23_ELE_15	2023/06/30	573 892.31
64369	Fance	Clear View Fence and electric Fence	23_ELE_22	2023/06/30	379 887.00
64370	Switch Panel	Four Feeder Switch Panel	23_ELE_20	2023/06/30	1 027 702.25
64371	Battery	FS307 Blueginger Battery Make: Blueginger	23_ELE_21	2023/06/30	70 775.28
64394	Building	Ablution Facility Building 1	23_BLD_01	2022/07/01	652 141.88
64395	Basketball / Netball Court	Clay Netball / Basketball Court	23_BLD_02	2022/07/01	1 561 904.63
64396	V Drain	Concrete Stormwater Channel V Drain	23_BLD_03	2022/07/01	75 700.60
64397	Parking Lot	Cement Interlocking Pavement Parking Lot	23_BLD_04	2022/07/01	1 213 145.65
64398	Building	Guard House	23_BLD_05	2022/07/01	363 453.14
64399	Combination Court	Combination Court - Black Rubber Floor	23_BLD_06	2022/07/01	1 504 789.89
64400	Retaining Wall	Bricks Retaining Wall	23_BLD_07	2022/07/01	220 667.98
64401	Building	Ablution Facility Building 2	23_BLD_08	2022/07/01	652 141.88
64402	Irrigation System	Water Retention / Irrigation System	23_BLD_09	2022/07/01	546 480.77

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
64403	V Drain	Concrete Stormwater Channel V Drain	23_BLD_10	2022/07/01	75 700.60
64404	Athletics Trac	Clay Paved Athletics Trac	23_BLD_11	2022/07/01	1 961 348.90
64405	Football Pitch	Grass Football Pitch	23_BLD_12	2022/07/01	5 256 122.06
64406	Grandstand	Green Steel Grandstand	23_BLD_13	2022/07/01	479 846.58
64407	Manhole	Concrete Manhole	23_BLD_14	2022/07/01	8 797.19
64408	Manhole	Concrete Manhole	23_BLD_15	2022/07/01	8 797.19
64409	Culvert	Concrete Culvert	23_BLD_16	2022/07/01	1 604 478.56
64410	Catchpit	Concrete	23_BLD_17	2022/07/01	35 988.49
64411	Gabion	Stone Gabion	23_BLD_18	2022/07/01	342 002.65
64412	Gabion	Stone Gabion	23_BLD_19	2022/07/01	342 002.65
64413	Stairwell	Bricks and Concrete Stairwell	23_BLD_20	2022/07/01	4 798.47
64414	Manhole	Concrete Manhole	23_BLD_21	2022/07/01	8 797.19
64415	Fence	2.4 Meter Clearview Fence	23_BLD_22	2022/07/01	1 275 928.39
64416	Flow Meter		23_SAN_01	2023/01/31	50 000.00
64417	Gearbox		23_SAN_02	2023/01/31	65 000.00
64418	Motor	Weg 30kW Motor	23_SAN_03	2023/01/31	25 000.00
64419	Pump	Gormann-Rupp T Series Pump	23_SAN_04	2023/01/31	70 000.00
64420	Motor	Weg 30kW Motor	23_SAN_05	2023/01/31	25 000.00
64421	Pump	Gormann-Rupp T Series Pump	23_SAN_06	2023/01/31	70 000.00
64422	Motor	Weg 30kW Motor	23_SAN_07	2023/01/31	25 000.00
64423	Pump	Gormann-Rupp T Series Pump	23_SAN_08	2023/01/31	70 000.00
64424	Flow Meter		23_SAN_09	2023/01/31	50 000.00
64425	Booster Pump		23_SAN_10	2023/01/31	40 000.00
64426	Gearbox	SEW-Eurodrive Gearbox	23_SAN_11	2023/01/31	65 000.00
64427	Gearbox		23_SAN_12	2023/01/31	65 000.00
64697	Pump House	Concrete Pump House	23_WAT_01	2023/06/08	131 549.36
64698	Pump House	Concrete Pump House	23_WAT_02	2023/06/08	131 549.36
64699	Pump House	Concrete Pump House	23_WAT_03	2023/06/08	131 549.36
64700	Pump House	Concrete Pump House	23_WAT_04	2023/06/08	131 549.36
64701	Pump House	Concrete Pump House	23_WAT_05	2023/06/08	131 549.36
64702	Pump House	Concrete Pump House	23_WAT_06	2023/06/08	131 549.36
64703	Pump House	Concrete Pump House	23_WAT_07	2023/06/08	131 549.36
64704	Pump House	Concrete Pump House	23_WAT_08	2023/06/08	131 549.36
64705	Pump House	Concrete Pump House	23_WAT_09	2023/06/08	131 549.36
64706	Pump House	Concrete Pump House	23_WAT_10	2023/06/08	131 549.36
64709	Pump House	Concrete Pump House	23_WAT_13	2023/06/08	131 549.36
64710	Fence	2.4 Meter Clearview Fence	23_WAT_14	2023/06/08	57 390.31
64711	Fence	2.4 Meter Clearview Fence	23_WAT_15	2023/06/08	57 390.31
64713	Fence	2.4 Meter Clearview Fence	23_WAT_17	2023/06/08	57 390.31
64714	Fence	2.4 Meter Clearview Fence	23_WAT_18	2023/06/08	57 390.31
64715	Fence	2.4 Meter Clearview Fence	23_WAT_19	2023/06/08	57 390.31
64716	Fence	2.4 Meter Clearview	23_WAT_20	2023/06/08	57 390.31

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		Fence			
64717	Fence	2.4 Meter Clearview Fence	23_WAT_21	2023/06/08	57 390.31
64718	Fence	2.4 Meter Clearview Fence	23_WAT_22	2023/06/08	57 390.31
64719	Fence	2.4 Meter Clearview Fence	23_WAT_23	2023/06/08	57 390.31
64723	Electricity Bundle Conductors and Poles	Electricity Bundle Conductors and Poles	23_WAT_27	2023/06/08	1 341 922.58
64724	Cable	Pump House Connection Cable	23_WAT_28	2023/06/08	77 738.65
64725	Cable	Pump House Connection Cable	23_WAT_29	2023/06/08	77 738.65
64726	Cable	Pump House Connection Cable	23_WAT_30	2023/06/08	77 738.65
64727	Cable	Pump House Connection Cable	23_WAT_31	2023/06/08	77 738.65
64728	Cable	Pump House Connection Cable	23_WAT_32	2023/06/08	77 738.65
64729	Cable	Pump House Connection Cable	23_WAT_33	2023/06/08	77 738.65
64730	Cable	Pump House Connection Cable	23_WAT_34	2023/06/08	77 738.65
64731	Cable	Pump House Connection Cable	23_WAT_35	2023/06/08	77 738.65
64732	Cable	Pump House Connection Cable	23_WAT_36	2023/06/08	77 738.65
64733	Cable	Pump House Connection Cable	23_WAT_37	2023/06/08	77 738.65
64736	Cable	Pump House Connection Cable	23_WAT_40	2023/06/08	77 738.65
64737	Electric Panel	Custom Electric Panel	23_WAT_41	2023/06/08	11 600.29
64738	Electric Panel	Custom Electric Panel	23_WAT_42	2023/06/08	11 600.29
64739	Electric Panel	Custom Electric Panel	23_WAT_43	2023/06/08	11 600.29
64740	Electric Panel	Custom Electric Panel	23_WAT_44	2023/06/08	11 600.29
64741	Electric Panel	Custom Electric Panel	23_WAT_45	2023/06/08	11 600.29
64742	Electric Panel	Custom Electric Panel	23_WAT_46	2023/06/08	11 600.29
64743	Electric Panel	Custom Electric Panel	23_WAT_47	2023/06/08	11 600.29
64744	Electric Panel	Custom Electric Panel	23_WAT_48	2023/06/08	11 600.29
64745	Electric Panel	Custom Electric Panel	23_WAT_49	2023/06/08	11 600.29
64746	Electric Panel	Custom Electric Panel	23_WAT_50	2023/06/08	11 600.29
64750	Transformer	100 kVA Pole Transformer	23_WAT_54	2023/06/08	242 305.93
64751	Transformer	100 kVA Pole Transformer	23_WAT_55	2023/06/08	242 305.93
64752	Transformer	100 kVA Pole Transformer	23_WAT_56	2023/06/08	242 305.93
64753	Transformer	100 kVA Pole Transformer	23_WAT_57	2023/06/08	242 305.93
64754	Transformer	100 kVA Pole Transformer	23_WAT_58	2023/06/08	242 305.93
64755	Transformer	100 kVA Pole Transformer	23_WAT_59	2023/06/08	242 305.93
64756	Transformer	50 kVA Pole Transformer	23_WAT_60	2023/06/08	216 170.70
64757	Transformer	100 kVA Pole Transformer	23_WAT_61	2023/06/08	216 170.70
64761	Borehole	Borehole 30m - 60m	23_WAT_65	2023/06/08	259 732.52
64762	Borehole	Borehole 30m - 60m	23_WAT_66	2023/06/08	259 732.52
64763	Borehole	Borehole 30m - 60m	23_WAT_67	2023/06/08	259 732.52
64764	Borehole	Borehole 30m - 60m	23_WAT_68	2023/06/08	259 732.52

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
64767	Borehole	Borehole 60m - 90m	23_WAT_71	2023/06/08	410 558.08
64768	Borehole	Borehole 60m - 90m	23_WAT_72	2023/06/08	410 558.08
64770	Borehole	Borehole 60m - 90m	23_WAT_74	2023/06/08	410 558.08
64771	Borehole	Borehole 60m - 90m	23_WAT_75	2023/06/08	410 558.08
64772	Borehole	Borehole 60m - 90m	23_WAT_76	2023/06/08	410 558.08
64773	Borehole	Borehole 60m - 90m	23_WAT_77	2023/06/08	410 558.08
64774	Borehole	Borehole 90m and above	23_WAT_78	2023/06/08	439 703.34
64775	Borehole	Borehole 90m and above	23_WAT_79	2023/06/08	439 703.34
64776	Borehole	Borehole 90m and above	23_WAT_80	2023/06/08	439 703.34
64777	Borehole	Borehole 90m and above	23_WAT_81	2023/06/08	439 703.34
64782	Borehole Pump and Motor	Pump for borehole AA3 which can discharge 12l/s and with a pump head of 56m	23_WAT_86	2023/06/08	162 579.88
64783	Borehole Pump and Motor	Pump for borehole AA2 which can discharge 15l/s and with a pump head of 65m	23_WAT_87	2023/06/08	162 579.88
64785	Borehole Pump and Motor	Pump for borehole AA1 which can discharge 18l/s and with a pump head of 70m	23_WAT_89	2023/06/08	188 250.39
64786	Borehole Pump and Motor	Pump for borehole AA8 which can discharge 15l/s and with a pump head of 69m	23_WAT_90	2023/06/08	162 579.88
64787	Borehole Pump and Motor	Pump for borehole AA15 which can discharge 7l/s and with a pump head of 67m	23_WAT_91	2023/06/08	162 579.88
64788	Borehole Pump and Motor	Pump for borehole AA10 which can discharge 8l/s and with a pump head of 68m	23_WAT_92	2023/06/08	162 579.88
64789	Borehole Pump and Motor	Pump for borehole AA11 which can discharge 9l/s and with a pump head of 68m	23_WAT_93	2023/06/08	162 579.88
64790	Borehole Pump and Motor	Pump for borehole AA12 which can discharge 24l/s and with a pump head of 64m	23_WAT_94	2023/06/08	188 250.39
64791	Borehole Pump and Motor	Pump for borehole AA13 which can discharge 1l/s and with a pump head of 68m	23_WAT_95	2023/06/08	111 238.87
64792	Borehole Pump and Motor	Pump for borehole AA14 which can discharge 18l/s and with a pump head of 39m	23_WAT_96	2023/06/08	188 250.39
64793	Transformer	315kva, 11000/400 Voltage, Pole Mount Transformers, Lightning arrestors and brackets	23_ELE_07	2023/04/04	315 000.00
64794	Transformer	PTM 200kVA Transformer Make: PTM Year Manufactured: 2014 KVA: 200	23_ELE_2	2023/06/02	114 500.00
65072	Pipeworks	Pressure Gauges and Water meters	23_WAT_97	2023/06/08	42 559.47
65073	Pipeworks	Pressure Gauges and Water meters	23_WAT_98	2023/06/08	42 559.47

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
65074	Pipeworks	Pressure Gauges and Water meters	23_WAT_99	2023/06/08	42 559.47
65075	Pipeworks	Pressure Gauges and Water meters	23_WAT_100	2023/06/08	42 559.47
65077	T4	Switchgears	B61	2023/11/14	2 490 000.00
65171	Parking Lot	Concrete Parking Lot	24_BLD_01	2024/05/22	25 740.00
65224	Guard House	Wooden Guard House	A06687	2023/07/28	27 000.00
65225	Kiosk	Pole Mounted - Transformer 10	E-7	2023/10/03	897 108.27
65226	Kiosk	Pole Mounted - Transformers 9	E-8	2023/10/03	897 108.27
65227	Kiosk	Pole Mounted - Transformer 7	E-11	2023/10/03	897 108.27
65228	Kiosk	Pole Mounted - Transformer 8	E-12	2023/10/03	897 108.27
65229	Minisub	11kv,SF6 Switches Minisub	24_ELEC_001	2024/04/09	2 028 000.00
65230	Switchgear	Rayrolle Parsons Switchgear	24_ELE_90	2024/04/23	847 710.17
65231	Switchgear	Rayrolle Parsons Switchgear	24_ELE_91	2024/04/23	847 710.17
65232	Switchgear	Rayrolle Parsons Switchgear	24_ELE_92	2024/04/23	823 822.27
65233	Switchgear	Rayrolle Parsons Switchgear	24_ELE_93	2024/04/23	823 822.27
65234	Switchgear	Rayrolle Parsons Switchgear	24_ELE_94	2024/04/23	692 488.28
65235	Switchgear	Rayrolle Parsons Switchgear	24_ELE_95	2024/04/23	692 488.28
65236	Switchgear	Rayrolle Parsons Switchgear	24_ELE_96	2024/04/23	692 488.28
65237	Switchgear	Rayrolle Parsons Switchgear	24_ELE_97	2024/04/23	692 488.28
65238	Aerial Bundle Conductor	11kVA Aluminum Aerial Bundle Conductor	24_ELE_85	2023/12/01	3 165 664.00
65239	Tri-Switches	Tri-Switche with Operating Handles	24_ELE_NOR_002	2023/12/01	145 000.00
65240	Switchgear Breakers	800Amp - 11kVA Switchgear Breakers	24_ELE_206	2023/12/12	476 000.00
65241	Switchgear Breakers	800Amp - 11kVA Switchgear Breakers	24_ELE_205	2023/12/12	476 000.00
65242	Switchgear	Rayrolle Parsons Switchgear	24_ELE_89	2023/12/12	589 000.00
65243	Switchgear	Rayrolle Parsons Switchgear	24_ELE_88	2023/12/12	589 000.00
66126	Switchgear	GEC Alstom Switchgear	24_ELE_83	2024/02/01	687 000.00
66127	Switchgear	Rayrolle Parsons Switchgear	24_ELE_86	2024/02/01	687 000.00
66128	Switchgear	Rayrolle Parsons Switchgear	24_ELE_87	2024/02/01	687 000.00
66129	Battery	Blueginger 25 Cell Battery	24_ELE_113	2024/02/01	592 000.00
66130	Battery	Blueginger 85 Cells Battery	24_ELE_114	2024/02/01	592 000.00
66131	Remote Switchstation	B1 Switchstation	24_ELE_115	2024/02/01	592 000.00
66136	110 Diam UPVC CLASS 12	Water pipe (5310)	24_WAT_001	2024/06/28	5 457 261.00
66137	63Diam UPVC CLASS 12	Water pipe (7705)	24_WAT_002	2024/06/28	6 433 928.30
66146	Valve Chamber	Concrete Valve Chamber	24_WAT_004	2024/06/28	559 693.51
66147	Valve Chamber	Concrete Valve Chamber	24_WAT_005	2024/06/28	559 693.51

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
66148	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_006	2024/06/28	597 342.21
66149	Valve Chamber	Concrete Valve Chamber	24_WAT_007	2024/06/28	559 693.51
66150	Valve Chamber	Concrete Valve Chamber	24_WAT_008	2024/06/28	559 693.51
66151	Valve Chamber	Concrete Valve Chamber	24_WAT_009	2024/06/28	559 693.51
66152	Valve Chamber	Concrete Valve Chamber	24_WAT_010	2024/06/28	559 693.51
66153	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_011	2024/06/28	597 342.21
66154	Valve Chamber	Concrete Valve Chamber	24_WAT_013	2024/06/28	559 693.51
66155	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_014	2024/06/28	597 342.21
66156	Valve Chamber	Concrete Valve Chamber	24_WAT_015	2024/06/28	559 693.51
66157	Valve Chamber	Concrete Valve Chamber	24_WAT_016	2024/06/28	559 693.51
66158	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_017	2024/06/28	597 342.21
66159	Valve Chamber	Concrete Valve Chamber	24_WAT_018	2024/06/28	559 693.51
66160	Valve Chamber	Concrete Valve Chamber	24_WAT_019	2024/06/28	559 693.51
66161	Valve Chamber	Concrete Valve Chamber	24_WAT_020	2024/06/28	559 693.51
66162	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_021	2024/06/28	597 342.21
66163	Valve Chamber	Concrete Valve Chamber	24_WAT_022	2024/06/28	559 693.51
66164	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_023	2024/06/28	597 342.21
66165	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_026	2024/06/28	597 342.21
66166	Flow Meter	300MM MAGFLOW WATER METER	24_WAT_027	2024/06/28	204 551.63
66167	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_028	2024/06/28	597 342.21
66168	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_030	2024/06/28	597 342.21
66169	Flow Meter	300MM MAGFLOW WATER METER	24_WAT_031	2024/06/28	204 551.63
66170	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_32	2024/06/28	597 342.21
66171	Flow Meter	300MM MAGFLOW WATER METER	24_WAT_33	2024/06/28	204 551.63
66172	Flow Meter	300MM MAGFLOW WATER METER	24_WAT_034	2024/06/28	204 551.63
66173	Flow Meter	300MM MAGFLOW WATER METER	24_WAT_035	2024/06/28	204 551.63
66174	Valve Chamber	Concrete Valve Chamber - Square Shaped	24_WAT_036	2024/06/28	597 342.21
66175	Valve Chamber	Concrete Valve Chamber	24_WAT_037	2024/06/28	559 693.51
66176	Flow Meter	300MM MAGFLOW WATER METER	24_WAT_038	2024/06/28	204 551.63
67989	Mini Substation	RMU Switchgear FS6	B120	2025/03/03	2 764 000.00
					830 804 401.34

2. Office / Building Contents (including stock)

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1	Binder	GBC CombBind C340	A03579	2012/11/15	4 856.73
3	Cabinet filing 4 drawer - steel	Steel Grey	A03581	2008/07/01	1 995.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
4	Chair	Brown Wooden Chair	A03582	2008/07/01	850
5	Low back - material - no arm rest	Chair Black	A03584	2008/07/01	750
6	Cabinet filing 4 drawer - steel	Steel Creamwhite	A03585	2008/07/01	1 995.00
7	Air conditioner	Carrier White	A03589	2008/07/01	7 200.00
8	Computer Desktop	Hp Black	A03590	2013/09/11	8 332.05
9	Computer Monitor	Mecer Black	A03591	2008/07/01	1 600.00
10	Ladder	Alluminium Silver	A03724	2008/07/01	899
12	2 Door Steel Cabinet	Steel Grey	A03599	2008/07/01	1 995.00
13	Cabinet	Brown Cabinet 2 Doors	A03751	2008/07/01	2 101.00
14	Rack Distribution	Steel Grey	A04003	2008/07/01	1 995.00
15	Chair	Brown Cloth Chair	A04004	2008/07/01	1 828.00
16	Book Shelf	5 Shelf Wooden Bookshelf	A03016	2008/07/01	1 850.00
18	Cabinet filing 4 drawer - steel	Steel Brown	A04007	2008/07/01	1 995.00
19	Brown Table	Brown Table	A06254	2008/07/01	12 000.00
20	Map Cutter		A00602	2008/07/01	5 300.00
22	Cabinet keys	Wooden Glass	A04016	2008/07/01	699
23	Table Wood	Wooden Brown	A04017	2008/07/01	1 980.00
24	Book case - wood	Wooden Brown	A04018	2008/07/01	2 899.00
25	Book case - wood	Wooden Brown	A04019	2008/07/01	2 899.00
26	Table other	Wooden Brown Steel Legs	A04020	2008/07/01	1 680.00
27	Cabinet Filling 2 Sliding Door	Steel Cream White	A04021	2008/07/01	8 500.00
28	Swivel - low back - leather	Black Leather Plastic	A04022	2008/07/01	1 711.00
29	Table with 6 drawers - wood	Wood Brown	A04023	2008/07/01	2 878.50
32	Desk	Office Desk with 3 Drawers	A00943	2008/07/01	1 850.00
34	Stool Wood	Wooden Leather Black	A04028	2008/07/01	350
35	Cabinet Filing 2 Drawer	Wood Brown	A00327	2008/07/01	1 250.00
36	school table	Wooden Steel legs	A03963	2008/07/01	420
37	Cabinet filing 4 drawer - steel	Steel Grey	A04031	2008/07/01	1 995.00
38	Desk - 6 Drawers wood	Wooden Brown	A04032	2008/07/01	5 999.00
39	Cabinet other	Wooden Brown	A04033	2008/07/01	2 899.00
40	Cabinet filing 4 drawer - steel	Steel Brown	A04034	2008/07/01	1 995.00
41	2 Door Steel Cabinet	Steel Brown	A04035	2008/07/01	1 995.00
42	High back - leather - arm rest	Black Leather Plastic	A04036	2008/07/01	2 101.00
44	Table other	Wooden Brown	A04038	2008/07/01	650
48	Table other	Wooden Brown	A04042	2008/07/01	450
49	Cabinet filing 4 drawer - steel	Steel Brown	A04043	2008/07/01	1 995.00
50	Cabinet filing 4 drawer - steel	Steel Brown	A04044	2008/07/01	1 995.00
52	Desk	L shape desk	A00325	2008/07/01	650
54	Swivel - low back - leather with arm rest	Black Leather Plastic	A04048	2008/07/01	1 711.00
55	Cabinet other	Wooden Brown	A04049	2008/07/01	3 508.00
58	visitor chair	Wooden Brown Cloth	A04052	2008/07/01	1 828.00
59	visitor chair	Wood Brown Cloth	A04053	2008/07/01	1 828.00
60	Credenza	Wooden Brown	A04054	2008/07/01	2 878.00
61	Stand - Wood	Wooden Brown	A04055	2008/07/01	752
63	Air conditioner	Supreme White	A04057	2008/07/01	7 200.00
64	Shelf - Wood	Wooden Brown	A04058	2008/07/01	2 800.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
67	Shelf - Wood	Wooden Brown	A04061	2008/07/01	2 800.00
72	Cd Radio	SANSUI 5 Cd Changer	A04067	2008/07/01	1 699.00
73	visitor chair	Wooden Brown Cloth	A04068	2008/07/01	1 828.00
74	Freezer KELVINATOR	Knight White	A04069	2008/07/01	2 039.00
76	Shelf - Wood	Wooden Brown	A04071	2008/07/01	2 800.00
77	Shelf - Wood	Wooden Brown	A04072	2008/07/01	2 800.00
80	Cabinet filing 4 drawer - steel	Steel Brown	A04075	2008/07/01	1 995.00
81	Swivel - low back - leather with arm rest	Black Leather Plastic	A04076	2008/07/01	1 711.00
82	High back - leather - arm rest	Black Leather Plastic	A04077	2012/11/06	1 700.00
83	Computer Desktop	Hp Hp Compaq 6300 Microsoft	A04078	2013/01/04	7 200.00
84	Cabinet Filing 2 Drawer	Steel Brown	A04079	2008/07/01	1 000.00
88	Letter Tray	Buddi White Plastic	A04083	2008/07/01	549
92	FABRIC CHAIR VISITOR	Steel Red Cloth	A00002	2008/07/01	559
93	Visitor chair	Steel Legs Blue Cloth	A00003	2008/07/01	559
95	Visitor chair	Steel Legs Blue Cloth	A00005	2008/07/01	559
98	Table Wood	Wooden Brown	A00008	2008/07/01	3 999.00
99	Table other	Steel Blue	A00009	2008/07/01	2 436.00
100	Visitor chair	Steel Legs Blue Cloth	A00010	2008/07/01	559
102	Table Wood	Wooden Brown	A00012	2008/07/01	2 751.00
103	Marroon Fabric VISITOR CHAIR	Steel Red Cloth	A00013	2008/07/01	559
104	Stand - Wood	Steel Brown	A00014	2008/07/01	950
105	Table Wood	Wooden Brown	A00015	2008/07/01	1 980.00
106	Stand computer - wood	Wooden Brown	A00017	2008/07/01	850
107	Table other	Wood Brown	A00018	2008/07/01	4 200.00
108	Visitor chair	Steel Legs Blue Cloth	A00019	2008/07/01	559
109	Desk - I shape	Wooden Brown	A00020	2008/07/01	3 699.00
110	2 Door Steel Cabinet	Steel Cream White	A00021	2008/07/01	1 995.00
111	High back - leather - arm rest	Plastic Black Leather	A00022	2008/07/01	2 101.00
112	Cabinet filing 3 drawer - wood	Wooden Brown	A00023	2008/07/01	2 878.50
116	High back - leather - arm rest	Plastic Black Leather	A00027	2008/07/01	2 101.00
120	Stool Wood	Wooden Black Leather	A00031	2008/07/01	350
122	visitor chair	Wooden Brown Cloth	A04087	2008/07/01	1 828.00
123	Chair	Fabric Chair	A05102	2008/07/01	2 100.00
124	Cabinet other	Wooden Brown	A04089	2008/07/01	3 508.00
125	Computer Monitor	Hp HP COMPAQ LE2002x Monitor	A04090	2013/01/04	1 446.00
126	Desk - 6 Drawers wood	Wooden Brown	A04091	2008/07/01	5 999.00
128	Table	Security	A01832	2008/07/01	450
130	Chair	Black Fabric High Back Chair	A00814	2012/07/26	650
131	Shelving Steel	Steel Wooden	A04096	2008/07/01	8 000.00
133	Shelf - Wood	Wooden Brown	A02645	2008/07/01	2 800.00
139	Shelf - Wood	Wooden Brown	A00035	2008/07/01	2 800.00
140	Shelf - Wood	Wooden Brown	A00036	2008/07/01	2 450.00
142	Desk Other	Wooden Green	A00038	2008/07/01	2 437.00
143	Visitor chair	Steel Legs Blue Cloth	A00039	2008/07/01	559
145	Visitor chair	Steel Legs Blue Cloth	A01990	2008/07/01	559
146	Drill	BOSCH GBH-2-26DRE	A00042	2008/07/01	899

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
147	Stool	Wooden Stool	A01835	2008/07/01	350
148	Chair	Visitors Chair - Fabric	A03688	2008/07/01	559
149	Visitor chair	Steel Legs Blue Cloth	A00045	2008/07/01	559
150	Chair	Visitors Chair - No Armrest Blue Fabric	A02616	2008/07/01	559
151	visitor chair	Steel Legs Green Cloth	A04101	2008/07/01	838
152	Air conditioner	ACCSSS White	A04102	2008/07/01	7 200.00
153	Cabinet other	Steel Cream White	A04103	2008/07/01	8 500.00
156	Cabinet other	Steel Cream White	A04106	2008/07/01	8 500.00
157	School Table	Wooden Steel Legs	A04107	2008/07/01	420
158	Refrigerator	KIC White	A04108	2008/07/01	2 199.00
159	Table other	Steel Brown	A04109	2008/07/01	750
160	visitor chair	Steel Legs Green Cloth	A04110	2008/07/01	838
161	School Table	Wooden Steel Legs	A04111	2008/07/01	420
162	School Table	Wood Steel Legs	A04112	2008/07/01	420
163	Shelf Steel	Steel White	A04113	2013/12/05	430
164	L SHAPE TABLE	Wood Brown	A04114	2013/12/05	1 416.00
165	Stool Wood	Wood	A04115	2008/07/01	3 070.00
166	Visitor chair	Steel Legs Blue Cloth	A01985	2008/07/01	559
167	Visitor chair	Steel Legs Blue Cloth	A00049	2008/07/01	559
168	2 Door Steel Cabinet	Steel Cream White	A02697	2008/07/01	1 995.00
169	Stool Wood	Wooden Black Leather	A00051	2008/07/01	350
170	Chair	Navy blue cloth chair	A00092	2008/07/01	559
171	Visitor chair	Steel Blue Cloth	A00053	2008/07/01	559
172	Visitor chair	Steel Blue Cloth	A00054	2008/07/01	559
173	Visitor chair	Steel Legs Blue Cloth	A01984	2008/07/01	559
174	visitor chair	Blue cloth chair	A06953	2008/07/01	559
175	visitor chair	Blue cloth chair	A06391	2008/07/01	559
176	visitor chair	Blue cloth chair	A06375	2008/07/01	559
177	Visitor chair	Steel Legs Blue Cloth	A00059	2008/07/01	559
178	Visitor chair	Steel Legs	A00060	2008/07/01	559
179	Stool Wood	Wooden Brown Leather	A00061	2008/07/01	1 828.00
180	Computer Desktop	Mecer Black	A00062	2008/07/01	4 200.00
182	Desk - 2 drawer wood	Wood Brown	A02681	2008/07/01	2 879.00
183	L SHAPE TABLE	Wood Brown	A04119	2008/07/01	3 699.00
184	visitor chair	Steel Legs Green Cloth	A01993	2008/07/01	838
185	School Table	Wood Steel Legs	A04121	2008/07/01	420
186	Air Conditioner	Infinity Air Corn	A03711	2012/11/26	6 350.00
187	Shelf Steel	Steel Black	A04123	2008/07/01	1 250.00
188	School Table	Wooden Steel Legs	A04124	2008/07/01	420
190	visitor chair	Steel Legs Green Cloth	A04126	2008/07/01	838
192	School Table	Wooden Steel Legs	A04128	2008/07/01	420
193	Table other	Steel Legs Wooden	A01982	2008/07/01	750
194	Couch - leather	Black Leather Black	A04130	2008/07/01	3 999.00
196	Shelf Steel	Steel Grey	A00063	2008/07/01	1 250.00
197	Visitor chair	Steel Blue Cloth	A00064	2008/07/01	559
198	Visitor chair	Steel Blue Cloth	A00065	2008/07/01	559

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
199	Cabinet filing 4 drawer - steel	Steel Grey	A00067	2008/07/01	1 995.00
202	Table Steel	Steel White	A00070	2008/07/01	850
203	Shelf - Wood	Wooden Red	A00071	2008/07/01	2 600.00
205	Visitor chair	Steel Legs Blue Cloth	A00073	2008/07/01	559
207	Tool box	Steel Blue	A00075	2014/04/10	1 296.45
209	Chair	Visitors Chair - Steel with blue fabric	A00644	2008/07/01	559
210	Visitor chair	Steel Legs Blue Cloth	A00078	2008/07/01	559
211	High back - leather - arm rest	Leather Black	A04133	2008/07/01	2 101.00
212	visitor chair	Steel Legs Green Cloth	A04134	2008/07/01	838
213	School Table	Wooden Steel Legs	A04135	2008/07/01	420
215	visitor chair	Steel Legs Blue Cloth	A04137	2008/07/01	559
217	Cupboard two door - wood	Wood Yellow	A04139	2008/07/01	899
218	visitor chair	Steel Legs Blue Cloth	A04140	2008/07/01	559
221	High back - leather - arm rest	Black Leather	A04144	2008/07/01	2 101.00
224	visitor chair	Blue cloth chair	A06872	2008/07/01	559
225	Cabinet filing 4 drawer - steel	Steel Creamwhite	A04149	2008/07/01	1 995.00
226	Chair	Visitors Chair with Blue Fabric	A01989	2008/07/01	559
227	Visitor chair	Steel Blue Cloth	A00080	2008/07/01	559
228	Visitor chair	Steel Legs Blue Cloth	A00081	2008/07/01	559
229	Steel Drawer	Steel Creamwhite	A03968	2008/07/01	1 995.00
230	Swivel - high back - material no arm rest	Chair Black	A00083	2008/07/01	1 500.00
231	Chair	Visitors Chair with Steel Frame and Blue Fabric	A05980	2008/07/01	559
232	Visitor chair	Steel Legs Blue Cloth	A00085	2008/07/01	559
233	Desk - I shape	Wooden Brown	A00086	2008/07/01	3 699.00
234	Visitor chair	Steel Blue Cloth	A00087	2008/07/01	559
236	Chair	Visitors Chair with blue fabric and steel frame	A03773	2008/07/01	559
237	Cabinet filing 4 drawer - steel	Steel Creamwhite	A00090	2008/07/01	1 995.00
238	Marroon Fabric VISITOR CHAIR	Steel Red Cloth	A00091	2008/07/01	559
239	Chair	Visitors Chair	A01854	2008/07/01	559
240	Visitor chair	Steel Legs Blue Cloth	A00093	2008/07/01	559
241	Oven microwave	Samsung Silver	A04150	2008/07/01	689
243	Chair	Visitors Chair - Steel Frame with Blue Fabric	A02953	2008/07/01	838
244	visitor chair	Steel Legs Green Cloth	A04154	2008/07/01	838
245	visitor chair	Steel Legs Green Cloth	A04155	2008/07/01	838
248	Desk - 2 drawer wood	Wooden Brown	A04158	2008/07/01	2 879.00
249	Chair	Steel leg Green cloth	A06961	2008/07/01	838
254	visitor chair	Steel Legs Blue Cloth	A04165	2008/07/01	559
255	Cabinet	2 Door Wooden Cabinet	A01749	2008/07/01	2 899.00
256	Chair	Maroon	A02144	2008/07/01	559
257	Visitor chair	Steel Blue Cloth	A00095	2008/07/01	559
259	Stackable - steel	Steel Red Cloth	A00097	2008/07/01	559
260	Stool Wood	Wooden Brown Leather	A00098	2008/07/01	1 828.00
261	Drawing Board	Aluminium White	A00099	2008/07/01	1 089.00
264	Credenza	Wooden Brown	A00102	2008/07/01	2 878.00
266	Refrigerator	KIC Grey	A00104	2008/07/01	3 299.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
267	Picture	Wooden Brown	A00105	2008/07/01	2 650.00
268	Swivel - low back - leather with arm rest	Wooden Brown Leather	A00106	2008/07/01	1 843.00
269	Visitor chair	Steel Blue Cloth	A00107	2008/07/01	559
270	Cabinet display	Wooden Glass	A00108	2008/07/01	2 835.00
271	Brown Fabric Chair	No Arm Rest Brown	A04167	2008/07/01	867
272	School Table	Wooden Steel Legs	A02556	2008/07/01	420
273	visitor chair	Steel Legs Green Cloth	A04169	2008/07/01	838
274	Air conditioner	SUPREME White	A04170	2008/07/01	7 200.00
275	Visitors Chair	Woodlegs Black Leather	A04171	2008/07/01	4 054.00
276	visitor chair	Steel Legs Green Cloth	A04172	2008/07/01	838
277	visitor chair	Steel Legs Green Cloth	A04173	2008/07/01	838
278	Cabinet server	Wood Yellow	A04174	2008/07/01	6 500.00
280	Television	Sony Black	A04176	2008/07/01	5 600.00
281	Low back - leather - arm rest	Low Back Leather Black	A04177	2008/07/01	1 711.00
282	School Table	Wooden Steel Legs	A04178	2008/07/01	420
283	Cabinet other	Wooden Glass	A04179	2008/07/01	4 999.00
284	Shelving Steel	Steel Cream White	A04180	2008/07/01	10 500.00
285	Projector Screen	Mirrodex White	A04181	2008/07/01	3 400.00
286	Table other	Wooden Brown	A00109	2008/07/01	3 500.00
287	Visitor chair	Steel Legs Blue Cloth	A00111	2008/07/01	559
289	Stove	Defy Kitchenaire 621	A00113	2008/07/01	4 899.00
290	Chair	Visitors Chair with bluebfabric and steel frame	A02885	2008/07/01	2 436.00
291	Table	Study Table	A05028	2008/07/01	2 473.00
292	Chair	Blue cloth chair	A06888	2008/07/01	559
294	Typist Chair	Plastic Brown Cloth	A00118	2008/07/01	1 032.00
295	Swivel - low back - leather with arm rest	Steel Legs Black Leather	A00119	2008/07/01	2 171.00
297	Cabinet filing 4 drawer - wood	Wooden Brown	A00121	2008/07/01	2 878.50
298	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A00122	2008/07/01	2 171.00
299	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A00123	2008/07/01	2 171.00
300	Couch - leather	Black Leather	A00124	2008/07/01	3 999.00
302	visitor chair	Steel Legs Green Cloth	A04184	2008/07/01	838
303	visitor chair	Steel Legs Blue Cloth	A04185	2008/07/01	559
305	Cabinet other	Wooden Glass	A04187	2008/07/01	4 999.00
306	Low back - leather - arm rest	Low Back Leather Black	A04188	2008/07/01	1 711.00
307	Visitors Chair	Woodlegs Black Leather	A04189	2008/07/01	4 054.00
308	visitor chair	Steel Legs Green Cloth	A04192	2008/07/01	838
309	visitor chair	Steel Legs Grean Cloth	A04195	2008/07/01	838
310	Cabinet other	Steel Cream White	A04196	2008/07/01	8 500.00
311	Stool	Wooden Stool	A04197	2008/07/01	350
312	Cabinet other	Steel Grey	A04198	2008/07/01	3 500.00
314	visitor chair	Steel Legs Bluoo	A04202	2008/07/01	559
315	visitor chair	Steel Legs Bluoo	A04206	2008/07/01	559
317	Swivel - low back - material with arm rest	Steel Legs Blue Cloth	A00126	2008/07/01	1 032.00
319	Fire Extinguisher Cabinets	Steel Red	A00128	2008/07/01	550

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
320	Computer Monitor	Hp Hp Compaq LE2002x	A00129	2013/01/04	1 446.00
321	Filling Drawer 4	Light brown filling Drawer	A06308	2008/07/01	5 999.00
324	Desk - 6 Drawers wood	Wooden Brown	A00133	2008/07/01	5 999.00
326	High back - material - arm rest	Plastic Blue Black Cloth	A00135	2008/07/01	1 983.00
328	Table other	Wooden Brown	A00137	2008/07/01	450
329	Printer	Hp Hp Officejet Pro 8600 Plus	A00138	2008/07/01	2 770.00
330	2 Door Steel Cabinet	Steel Grey	A00139	2008/07/01	1 995.00
331	kids Chair	Wooden yellow clothes	A02223	2008/07/01	559
332	visitor chair	Steel Legs Blu	A04211	2008/07/01	559
334	visitor chair	Dteel Legs Blu	A04213	2008/07/01	559
335	visitor chair	Steel Legs Blu	A04215	2008/07/01	559
336	visitor chair	Steel Blue Cloth	A04216	2008/07/01	559
338	Television	Sansui SV21276G Television	A06259	2008/07/01	1 299.00
339	Visitors Chair with Armrest	Black Leather	A04219	2008/07/01	2 101.00
340	Cabinet other	Wood Brown	A04220	2008/07/01	6 200.00
341	visitor chair	Steel Legs Blu	A04221	2008/07/01	559
342	visitor chair	Steel Blue Cloth	A04222	2008/07/01	559
343	Cabinet filing 4 drawer - steel	Steel Grey	A04223	2008/07/01	1 995.00
344	Cabinet filing 4 drawer - steel	Steel Grey	A04224	2008/07/01	1 995.00
345	Table	Board Room Table	A05203	2008/07/01	2 500.00
346	Swivel - low back - leather with arm rest	Wood Brown Leather	A00140	2008/07/01	1 843.00
347	Desktop Table	Wooden Brown	A00141	2008/07/01	1 999.00
348	Leather Couch	One seater couch	A06929	2008/07/01	3 999.00
349	Table other	Wooden Brown	A00144	2008/07/01	2 678.00
350	2 Door Steel Cabinet	Steel Grey	A00146	2008/07/01	1 995.00
351	Computer Desktop	HP Compaq Pro 6300 Microtower	A00147	2013/01/04	7 200.00
352	Table other	Wooden Brown	A00148	2008/07/01	3 860.00
353	Desk - I shape	Wooden Brown Black	A00149	2008/07/01	3 699.00
357	Cabinet Filling 2 Sliding Door Steel	Steel Cabinet	A00153	2008/07/01	8 500.00
359	Swivel - low back - material with arm rest	Steel Legs Blue Cloth	A00155	2008/07/01	1 032.00
360	Swivel - low back - leather with arm rest	Wood Brown Leather	A00156	2008/07/01	1 843.00
361	Projector Screen	PARROT White	A04226	2008/07/01	3 400.00
362	visitor chair	Steel Legs Blu	A04227	2008/07/01	559
363	visitor chair	Steel Blue Cloth	A03777	2008/07/01	559
364	visitor chair	Steel Blue Cloth	A02609	2008/07/01	559
366	visitor chair	Steel Blue Cloth	A04232	2008/07/01	559
367	Safe built-in	Steel Grey	A04233	2008/07/01	2 200.00
368	Stool Wood	Wood Brown	A04234	2008/07/01	3 070.00
370	chair	red visitor chair	A00737	2008/07/01	835
373	Air conditioner	Infinity White	A04239	2008/07/01	7 200.00
374	Cabinet filing 4 drawer - steel	Steel Brown	A04240	2008/07/01	2 878.50
375	Table Steel	Steel Grey	A04241	2008/07/01	1 250.00
376	Chair	Visitors Chair	A05027	2008/07/01	559
377	visitor chair	Steel Legs Blue Cloth	A00158	2008/07/01	559
378	Table Wood	Wooden Brown	A00159	2008/07/01	1 870.00
381	Table other	Wooden Brown	A00162	2008/07/01	12 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
382	visitor chair	Steel Legs Blue Cloth	A00163	2008/07/01	559
383	visitor chair	Steel Legs Blue Cloth	A00164	2008/07/01	559
384	Cabinet	Wooden 2 Door Cabinet	A01860	2008/07/01	7 200.00
385	Cabinet - 2 Door	Steel Legs Wooden Green	A02748	2008/07/01	7 200.00
386	Cupboard two door - wood	Steel Legs Wooden Green	A00167	2008/07/01	7 200.00
387	Desk - reception	Wooden Brown Black	A00168	2008/07/01	9 600.00
388	visitor chair	Steel Legs Blue Cloth	A03634	2008/07/01	559
389	visitor chair	Steel Legs Blue Cloth	A00170	2008/07/01	559
390	visitor chair	Steel Blue Cloth	A00171	2008/07/01	559
392	Stand computer - wood	Steel Legs Wood	A04243	2008/07/01	450
393	Stand computer - wood	Steel Legs Wood	A04244	2008/07/01	450
394	Cabinet filing 4 drawer - steel	Steel Grey	A04246	2008/07/01	1 995.00
395	visitor chair	Blue cloth chair	A06952	2008/07/01	559
396	Chair	Visitors Chair	A05025	2008/07/01	559
397	Shelf - Wood	Wood Brown	A04249	2008/07/01	2 800.00
398	Drawing board	Aluminu Green	A04250	2008/07/01	850
399	visitor chair	Steel Legs Blu	A04252	2008/07/01	559
402	visitor chair	Steel Blue Cloth	A04260	2008/07/01	559
403	Projecter	Viewsonic Black	A04261	2008/07/01	7 299.00
408	Picture - Painting	Wooden Brown	A00174	2008/07/01	2 650.00
409	Swivel - low back - leather with arm rest	Wood Brown Leather	A00175	2008/07/01	1 843.00
410	visitor chair	Steel Legs Blue Cloth	A00176	2008/07/01	559
412	Cabinet other	Wooden Brown	A00178	2008/07/01	6 634.00
413	visitor chair	Steel Legs Blue Cloth	A00179	2008/07/01	559
414	visitor chair	Steel Legs Blue Cloth	A00180	2008/07/01	559
415	Chair	Visitors Chair	A01859	2008/07/01	559
416	Library Table	Wooden Green	A01004	2008/07/01	2 437.00
417	Chair	Visitors Chair with blue fabric and steel frame	A03985	2008/07/01	559
420	visitor chair	Steel Blue Cloth	A03633	2008/07/01	559
421	Air conditioner	Infinity White	A04264	2008/07/01	7 200.00
422	visitor chair	Steel Legs Blue	A02037	2008/07/01	559
423	Table Wood	Wood Brown	A04266	2008/07/01	3 879.00
424	visitor chair	Steel Legs Blu	A04268	2008/07/01	559
425	Chair	Steel Legs Blu	A04270	2008/07/01	559
426	Table Wood	Steel Legs Brown And White	A04272	2008/07/01	650
427	visitor chair	Steel Legs Blu	A04273	2008/07/01	559
428	Chair	Visitors Chair with Steel Frame and Blue Fabric	A05973	2008/07/01	559
430	visitor chair	Steel Legs Blu	A04276	2008/07/01	559
431	visitor chair	Steel Legs Blu	A04277	2008/07/01	559
432	Chair	Visitors Chair - No Armrest Blue Fabric	A06245	2008/07/01	559
433	Cabinet filing 4 drawer - steel	Steel Grey	A04279	2008/07/01	1 995.00
435	Cabinet filing 4 drawer - steel	Steel Grey	A04281	2008/07/01	1 995.00
436	Swivel - low back - leather with arm rest	Wood Brown Leather	A00187	2008/07/01	1 843.00
437	Air conditioner	York White	A00188	2012/09/04	4 517.00
438	Wood Sliding 2 Door	Wooden Brown	A00189	2008/07/01	2 899.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
439	Fan Desk	Cata SM40	A00190	2008/07/01	399
440	Table	Study Table	A05029	2008/07/01	2 437.00
442	Cupboard two door - wood	Steel Legs Wooden Green	A00193	2008/07/01	7 200.00
443	visitor chair	Steel Legs Blue Cloth	A00194	2008/07/01	559
444	visitor chair	Steel Legs Blue Cloth	A00195	2008/07/01	559
445	visitor chair	Blue cloth chair	A06957	2008/07/01	559
446	visitor chair	Steel Legs Blue Cloth	A00197	2008/07/01	559
447	visitor chair	Steel Legs Blue Cloth	A00198	2008/07/01	559
448	visitor chair	Steel Legs Blue Cloth	A00199	2008/07/01	559
449	High back - leather - arm rest	Leather Black	A00200	2014/02/20	1 650.00
452	High back - material - arm rest	Hig Back Meterial	A04283	2008/07/01	1 828.00
453	visitor chair	Steel Legs Bluo	A04284	2008/07/01	559
454	visitor chair	Steel Legs Bluo	A04285	2008/07/01	559
455	visitor chair	Steel Legs Bluo	A04286	2008/07/01	559
456	visitor chair	Steel Legs Bluo	A03661	2008/07/01	559
457	Chair	Blue cloth chair	A06216	2008/07/01	559
458	Chair	Library chair - Blue fabric	A02954	2008/07/01	559
459	visitor chair	Steel Legs Bluo	A04292	2008/07/01	559
460	visitor chair	Steel Legs Bluo	A04294	2008/07/01	559
461	Cabinet Filling	Brown Cabinet Filling	A03311	2008/07/01	559
462	visitor chair	Steel Legs Bluo	A04298	2008/07/01	559
463	2 Door Steel Cabinet	Steel Grey	A04299	2008/07/01	1 995.00
464	visitor chair	Steel Blue Cloth	A04300	2008/07/01	559
465	Swivel - low back - material with arm rest	Fabric Green	A04301	2008/07/01	1 828.00
466	Low back chair - leather with arm rest	Wooden Brown Leather	A00202	2008/07/01	1 843.00
467	Computer Desktop	Hp Hp Compaq	A00203	2008/07/01	4 200.00
468	Computer Desktop	Hp Hp Compaq Pro 6300 Microtower	A00204	2013/01/04	7 200.00
470	Cabinet other	Wooden Brown	A00206	2008/07/01	1 844.00
472	Table other	Wooden Brown	A00208	2013/12/05	685
473	6 DOORS DRAWER	Wooden Brown	A00209	2008/07/01	2 878.00
475	Credenza	Wooden Brown	A00211	2008/07/01	2 878.00
477	Table other	Wooden Brown	A00213	2008/07/01	3 500.00
478	Table other	Wooden Brown	A00214	2008/07/01	5 800.00
479	Swivel - low back - leather with arm rest	Wood Brown Leather	A00215	2008/07/01	1 843.00
480	Stand - hat and coat	Wooden Brown	A00216	2008/07/01	1 312.00
481	High back - leather - arm rest	Leather Black	A04302	2013/07/01	1 200.00
482	High back - leather - arm rest	Leather Black	A04303	2013/07/01	1 200.00
483	Low back - material - arm rest	Leather Black	A04304	2013/07/01	1 200.00
486	Table Wood	Wood Brown	A04307	2008/07/01	450
487	Computer Monitor	HP Black	A04308	2008/07/01	1 600.00
488	Shelf - Wood	12 Shelves Wood	A04310	2008/07/01	4 200.00
489	Shirling Machine	Rexel P180cD	A04312	2013/12/17	5 411.99
491	Desk - 3 drawer wood	Wood Brown	A04314	2008/07/01	2 900.00
494	High back - leather - arm rest	Leather Wood Arms Rest	A04317	2008/07/01	4 672.00
495	High back - leather - arm rest	Leather Wood Arms Rest	A04318	2008/07/01	4 672.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
496	High back - leather - arm rest	Black Leather	A00218	2008/07/01	2 101.00
497	High back - leather - arm rest	Black Leather	A00219	2008/07/01	2 101.00
499	Low back chair - leather with arm rest	Wood Brown Leather	A00221	2008/07/01	1 843.00
500	High back - leather - arm rest	Black Leather	A00222	2008/07/01	2 101.00
501	High back - leather - arm rest	Black Leather	A00223	2008/07/01	2 101.00
502	Swivel - high back - leather with arm rest	Wood Brown Leather	A00224	2008/07/01	1 899.00
504	High back - leather - arm rest	Black Leather	A00226	2008/07/01	2 101.00
505	High back - leather - arm rest	Black Leather	A00227	2008/07/01	2 101.00
506	Printer	Hp Hp Laserjet1320	A00228	2008/07/01	2 264.00
507	High back - leather - arm rest	Black Leather	A00229	2008/07/01	2 101.00
508	High Back Chair	Wooden Black Leather	A00230	2008/07/01	4 500.00
510	Desk - 6 Drawers wood	Wooden Brown	A00233	2008/07/01	5 999.00
511	High back - leather - arm rest	Leather Wood Arms Rest	A04319	2008/07/01	4 672.00
512	High back - leather - arm rest	Leather Black	A04320	2008/07/01	2 101.00
516	High back - leather - arm rest	Leather Wood Arms Rest	A04324	2008/07/01	4 672.00
517	High back - leather - arm rest	Leather Wood Arms Rest	A04325	2008/07/01	4 672.00
518	Cabinet filing 3 drawer - wood	3 Drawer Wood	A04326	2008/07/01	2 878.50
519	High back - leather - arm rest	Leather Wood Arms Rest	A04328	2008/07/01	4 672.00
520	Wood Sliding 2 Door	Wood Maroon	A04329	2008/07/01	2 899.00
521	Table Wood	Maroon Wood	A04330	2008/07/01	13 999.00
522	Cupboard Other	Glass Doors Wood	A04331	2008/07/01	4 200.00
523	High back - leather - arm rest	Leather Wood Arms Rest	A04332	2008/07/01	4 672.00
524	High back - leather - arm rest	Leather Wood Arms Rest	A04333	2008/07/01	4 672.00
525	Cupboard Other	Glass Doors Wood	A04334	2008/07/01	4 200.00
526	Swivel - low back - leather with arm rest	Black Leather	A00234	2008/07/01	1 711.00
527	High back - leather - arm rest	Black Leather	A00235	2008/07/01	2 101.00
528	Cabinet Filling 2 Sliding Door Steel	Steel Blue Light	A00236	2008/07/01	8 500.00
529	Swivel - low back - leather with arm rest	Wood Brown Leather	A00238	2008/07/01	1 843.00
530	Computer Desktop	Hp Hp Compaq 6200 Pro Microtower	A00239	2013/01/04	7 200.00
532	High back - leather - arm rest	Black Leather	A00241	2008/07/01	2 101.00
533	Picture	Wooden Brown	A00242	2008/07/01	2 650.00
535	Computer Desktop	Hp Hp Pro	A00244	2008/07/01	5 528.00
539	High back - material - arm rest	Steel Legs Black Cloth	A00248	2008/07/01	1 983.00
540	Refrigerator	Defy White	A00249	2013/01/29	2 253.50
541	High back - leather - arm rest	Leather Wood Arms Rest	A04335	2008/07/01	4 672.00
542	Table Wood	Maroon Wood	A04336	2008/07/01	15 500.00
543	High back - material - arm rest	Fabric Green	A04337	2008/07/01	1 983.00
544	Air conditioner	SUPREME White	A04338	2008/07/01	7 200.00
546	Couch - leather	Black Leather Black	A04340	2008/07/01	3 999.00
547	2 door cabinet		A06272	2008/07/01	2 878.50
548	Computer Monitor	LG Flatron E1942	A04342	2008/07/01	1 299.00
551	Projector Screen	Oploviev White	A04345	2008/07/01	3 400.00
552	Cabinet other	Steel Cream White	A04346	2008/07/01	8 500.00
553	Leather Couch	Two Seater Couch	A06909	2008/07/01	5 999.00
555	Air conditioner	YORK White	A04349	2012/09/04	4 517.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
556	Computer Monitor	Samsung Syncmaster B2030	A00250	2008/07/01	2 360.00
557	Television	TELEFUNKEN TLCD-42HD	A00251	2008/07/01	5 106.00
558	Amplifier audio	PA AMPLIFIER SA-945M	A00252	2008/07/01	6 208.00
559	Low Back Chair - Leather with armrest	Steel Legs Black Leather	A06904	2014/04/08	2 400.00
560	Swivel - low back - leather with arm rest	Wooden Brown Leather	A00254	2008/07/01	1 843.00
561	Recorder audio	Motorola GM350	A00255	2008/07/01	4 899.00
563	High back - leather - arm rest	Black Leather	A00257	2008/07/01	2 101.00
564	Swivel - low back - material no arm rest	Steel Legs Meroon Cloth	A00258	2008/07/01	1 032.00
565	Swivel - low back - leather with arm rest	Steel Legs Black Leather	A00259	2008/07/01	1 711.00
566	Desk - reception	Wooden Brown Black	A00260	2014/04/08	6 720.00
567	Swivel - low back - material with arm rest	Steel Legs Blue Cloth	A00261	2008/07/01	1 032.00
568	Low back- Leather with arm rest	Steel legs and Leather	A06902	2014/04/08	2 400.00
570	Cabinet display	Steel Brown	A00264	2008/07/01	1 250.00
571	Cabinet other	Steel Cream White	A04350	2008/07/01	8 500.00
572	Cabinet other	Steel Cream White	A04352	2008/07/01	8 500.00
574	Low back - leather - arm rest	Low Back Leather Black	A04354	2008/07/01	1 711.00
575	Cabinet other	Steel Cream White	A04357	2008/07/01	8 500.00
576	Electric Prepaid Machine	Prism Vendstar Tmf3213enint150	A04358	2008/07/01	6 800.00
579	Safe	AUSTEN Brown	A04361	2008/07/01	4 900.00
581	Cash Processing Machine	CTcoin Blac And Creamwhite	A04363	2013/10/07	11 995.00
582	High back - leather - arm rest	Leather Black	A04364	2013/12/05	1 049.00
586	Swivel chair-leather with arm rest	Plastic Black Leather	A00265	2014/04/08	2 400.00
587	High back - leather - arm rest	Steel Legs Black Leather	A00266	2008/07/01	4 054.00
588	Printer	Hp Hp Laserjet P1005	A00267	2008/07/01	1 336.00
589	Safe	Gray safe	A02702	2012/11/23	8 425.79
590	Box - suggestion	Steel Black	A00269	2008/07/01	450
591	High back - leather - arm rest	Steel Legs Black Leather	A00270	2013/08/05	3 454.42
592	Low back - Leather with arm rest	Steel legs black leather	A06941	2008/07/01	2 171.00
593	2 Door cabinet		A05436	2008/07/01	2 899.00
594	Table Wood	Wooden Brown	A00274	2008/07/01	1 500.00
595	High back - leather - arm rest	Black Leather	A00275	2008/07/01	2 101.00
596	Table other	Wooden Brown	A00277	2008/07/01	3 500.00
597	Computer Monitor	Hp Hp Compaq LE2002x	A00278	2013/01/04	1 446.00
598	High back - leather - arm rest	Black Leather Chair	A00279	2008/07/01	2 101.00
599	Low back - Leather with arm rest	steel legs black leather	A06940	2014/04/08	2 400.00
600	Low Back Chair Leather with armrest	Steel Legs Black Leather	A06906	2014/04/08	2 400.00
602	Automatic Vending Machine	Steel Grey	A04368	2008/07/01	19 000.00
603	Cash Processing Machine	Union Century Series Creamwhite And Grey	A04369	2013/11/14	11 995.00
605	2 Doors Wood Cabinet	Wood Brown	A04371	2008/07/01	1 884.80
607	Automatic Vending Machine	Steel Grey	A04373	2008/07/01	19 000.00
608	Air conditioner	AUX White	A04374	2008/07/01	7 200.00
609	L SHAPE TABLE	Wood Brown	A04375	2013/01/09	3 100.00
613	Table foldable - steel	Steel Grey	A04379	2008/07/01	1 250.00
614	Safe	Magnum Steel Silver and Grey	A04382	2008/07/01	7 200.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
616	Desk - I shape	Wooden Brown	A00282	2008/07/01	3 699.00
617	Air conditioner	Infinity White	A00283	2008/07/01	7 200.00
618	visitor chair	Steel Blue Cloth	A00284	2008/07/01	559
619	Swivel - low back - leather with arm rest	Wood Brown Leather	A00285	2008/07/01	1 843.00
620	Round Wooden Table	Wooden Brown	A00286	2008/07/01	3 999.00
621	Cabinet display	Wooden Brown Glass	A00287	2008/07/01	8 950.00
622	Printer	Hp Hp Laserjet P1102	A00288	2008/07/01	1 518.00
624	Computer Monitor	Hp Hp v185es	A00290	2008/07/01	2 099.00
625	Fire Extinguisher Cabinets	Steel Red	A00291	2008/07/01	550
626	Filing Cabinet	Brown Filing Cabinet With Sliding door	A03748	2014/04/08	4 145.00
628	Computer Monitor	AOC TFT185W80PS	A00294	2008/07/01	1 300.00
630	Low Back Chair - Leather with armrest	Steel Legs Black Leather	A06905	2014/04/08	2 400.00
631	L SHAPE TABLE	Wood Brown	A04384	2013/01/09	3 100.00
633	Server Box	Linkbasic Black	A04386	2008/07/01	1 700.00
634	Swivel - low back - leather no arm rest	Leather Brown	A04387	2008/07/01	867
637	Cabinet filing 4 drawer - wood	wood Brown	A04390	2008/07/01	2 878.50
639	High back - leather - arm rest	Leather Black	A04392	2013/12/05	1 049.00
640	2 Doors Wood Cabinet	Wood Brown	A04393	2008/07/01	2 899.00
641	Cabinet filing 4 drawer - wood	Wood Brown	A04394	2008/07/01	2 878.50
646	Cabinet other	Wooden Brown Black	A00297	2008/07/01	10 500.00
648	Dstv Decoder	Multichoice DSD1110(+2)	A00299	2008/07/01	499
650	Printer	hp HP Laserjet P1102w	A00301	2013/03/20	877.15
651	Cabinet filing 4 drawer - steel	Steel Grey	A00302	2008/07/01	1 995.00
653	Low back chair	Green fabric	A02859	2008/07/01	1 032.00
655	High back - material - arm rest	Steel Green	A00307	2008/07/01	1 983.00
657	Computer Desktop	hp HP Compaq Pro 6300	A00309	2013/01/04	7 200.00
658	Visitors Chair	Steel Brown	A00310	2008/07/01	835
659	Computer Monitor	SAMSUNG B1930N	A00311	2008/07/01	1 207.00
660	Blue Light	FEDERAL SIGNAL Blue	A01764	2008/07/01	750
661	Swivel - low back - material no arm rest	Fabric Black	A04399	2008/07/01	1 032.00
662	Cabinet filing 4 drawer - wood	Wood Brown	A04400	2008/07/01	2 878.50
674	Cabinet filing 3 drawer - steel	Steel Legs Black And Brown	A04146	2008/07/01	2 500.00
676	Steps	Aluminium Silver	A00316	2008/07/01	899
677	2 Door Steel Cabinet	Steel Cream White	A00317	2008/07/01	1 995.00
678	Desk - 6 Drawers wood	Wooden Brown	A00318	2008/07/01	5 999.00
679	Fire Extinguisher Cabinets	Steel Red	A00321	2008/07/01	550
680	Fire Extinguisher Cabinets	Steel Red	A00323	2008/07/01	550
683	Fire Extinguisher Cabinets	Steel Red	A00329	2008/07/01	550
684	Fire Extinguisher Cabinets	Steel Red	A00333	2008/07/01	550
685	Safe	CHUBB Grey	A00337	2008/07/01	1 800.00
687	Cash Drawer	Steel Black	A00341	2013/01/09	1 128.14
689	Cash Drawer	Steel Black	A00343	2013/01/09	1 128.14
690	Low back - material - no arm rest	Steel Green	A00344	2008/07/01	867
708	Air conditioner	Hisense Cream White	A00349	2008/07/01	5 600.00
710	Desk - 6 Drawers wood	Wooden Brown	A00352	2008/07/01	5 999.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
711	Fire Extinguisher Cabinets	Steel Red	A00353	2008/07/01	550
712	2 Door Steel Cabinet	Steel Cream White	A00354	2008/07/01	1 995.00
713	Heater Oil	Elements Cream White	A00355	2008/07/01	899
714	Cabinet filing 4 drawer - steel	Steel Cream White	A00356	2008/07/01	1 995.00
715	Cabinet filing 4 drawer - steel	Steel Cream White	A00357	2008/07/01	1 995.00
716	Safe	S.A. SAFE 751	A00358	2008/07/01	4 200.00
717	Cabinet 2 Wooden Door	Wooden Brown.	A00359	2008/07/01	2 899.00
718	Steps	Aluminium White	A00362	2008/07/01	899
719	Cabinet filing 4 drawer - steel	Steel Grey	A00363	2008/07/01	1 995.00
720	Blue Light	Plastic Blue	A03704	2008/07/01	750
736	Shelf - Wood	Wooden Brown	A00367	2008/07/01	2 800.00
737	Printer	Hp Hp Laserjet P1005	A00371	2008/07/01	1 336.00
738	High back - leather - no arm rest	Leather Black	A00373	2013/01/09	1 269.67
739	Blues Light		A00364	2008/07/01	750
740	Eye Test	Plastic White	A00376	2008/07/01	16 000.00
741	Wireless Transmitter	Proxim Tsunami MP.11 5012-SUR	A00378	2008/07/01	1 899.00
742	Heater Oil	GOLDAIR GOR-700	A00380	2008/07/01	999
744	High back - leather - arm rest	Leather Black	A00382	2013/01/23	1 097.19
746	Computer Desktop	hp HP 500B	A00384	2013/09/11	8 332.05
747	Steps	Steel Black	A00386	2008/07/01	399
750	Fire Extinguisher Cabinets	Steel Red	A00390	2008/07/01	550
766	Chair	Brown Fabric Chair with Armrest	A00945	2008/07/01	1 828.00
767	Printer	hp Laserjet M1212nf MFP	A00394	2013/01/04	1 350.00
769	Safe	MAGNUM Grey	A00397	2008/07/01	1 800.00
771	Blue Light	HAZARD Blue	A00400	2008/07/01	750
772	Desk	L Shaped Desk	A03616	2008/07/01	2 694.00
773	Low back - material - arm rest	Black and Orange Fabric	A00404	2008/07/01	1 711.00
774	Turbidity Meter	Bach 2100Q, Make: Hach	A02883	2008/07/01	8 312.00
776	Cabinet	4 Drawer Wood	A00408	2008/07/01	2 878.50
777	Shelf - Wood	Wood Brown	A00409	2008/07/01	2 800.00
778	Low back - leather - arm rest	Black and Orange Fabric	A00410	2008/07/01	1 711.00
779	Colony Counter	Suntex 560	A00411	2008/07/01	8 072.00
780	Low back - leather - arm rest	Low Back Leather Black	A00412	2008/07/01	1 711.00
797	L SHAPE TABLE	Wood Brown	A00414	2008/07/01	3 699.00
798	Inquebator	Labcon Blue And Creamwhite	A00415	2008/07/01	7 698.00
799	Tubidity Meter	Hatch 2100Q Tubidity Meter	I00957	2008/07/01	6 080.00
800	Cabinet	Four Drawer	A02881	2008/07/01	2 878.50
801	Buddi	Plastic Cream White	A00419	2008/07/01	549
802	Low back - leather - arm rest	Low Back Leather Black	A00420	2008/07/01	1 711.00
803	High back - leather - arm rest	Black Leather	A00421	2008/07/01	2 101.00
804	Printer	Hp Hp Officejet 6500A Plus	A00422	2008/07/01	1 192.00
805	Printer	HP LaseJet 1320	A00423	2008/07/01	2 264.00
808	High back - leather - arm rest	High Back Leather Black	A00426	2008/07/01	2 101.00
809	Shelving : Plastic	6 Drawers White	A00428	2008/07/01	549
849	Fire arm	Pistol Glock 9mm G17	T0037-10-0001	2013/07/18	7 105.26
850	Fire arm	Astra 9mm C(380)	T0037-1-0001	2008/07/01	2 400.00
851	Fire arm	Pistol Glock 9mm G17	T0037-11-0001	2013/07/18	7 105.26

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
852	Fire arm	BRNO 2	T0037-12-0001	2008/07/01	4 760.00
853	Fire arm	MAVERICK 88	T0037-13-0001	2013/07/18	4 035.09
854	Fire arm	NORINCO RIFILE 223	T0037-14-0001	2013/07/18	11 315.79
855	Fire arm	Petro Bareta 9mm	T0037-15-0001	2008/07/01	6 000.00
861	L SHAPE TABLE	Wood Brown	A00450	2008/07/01	3 699.00
866	Flagpoole	Wood Brown	A00455	2008/07/01	700
868	Low back - leather - arm rest	Low Back Leather Black	A00457	2008/07/01	1 711.00
869	Low back - leather - arm rest	Low Back Leather Black	A00458	2008/07/01	1 711.00
870	Low back - leather - arm rest	Low Back Leather Black	A00459	2008/07/01	1 711.00
871	Fire arm	LUGER CZ75 B	T0037-2-0001	2008/07/01	4 432.00
872	Fire arm	LUGER CZ75 B	T0037-3-0001	2008/07/01	4 432.00
873	Fire arm	LUGER CZ75B	T0037-4-0001	2008/07/01	4 432.00
874	Fire arm	LUGER CZ75B	T0037-5-0001	2008/07/01	4 432.00
875	Fire arm	LUGER CZ75B	T0037-6-0001	2008/07/01	4 432.00
876	Fire arm	LUGAR CZ75B	T0037-7-0001	2008/07/01	4 432.00
877	Fire arm	PIETRO BERETTA 84BB CAL.9SHOT	T0037-8-0001	2008/07/01	3 600.00
878	Fire arm	Smith And Wesson Revolver X.38	T0037-9-0001	2008/07/01	10 952.00
879	HEAVY DUTY COTROL	MAT JACK Orange	T0060-100-0001	2008/07/01	6 899.00
882	Bench Grinder	Steel Green	T0060-101-0001	2008/07/01	599
884	Dividing Branch	Aluminum Steel	T0060-103-0001	2008/07/01	850
886	Low back - material - arm rest	Black Leather Chair	A00460	2008/07/01	1 711.00
887	Wood Sliding 2 Door	Wood Aluminum Door	A00461	2008/07/01	5 445.00
888	Low back - leather - arm rest	Low Back Leather Black	A00462	2008/07/01	1 711.00
889	Oval Wooden Table	Wood Brown	A00463	2008/07/01	13 999.00
890	Low back - leather - arm rest	Low Back Leather Black	A00464	2008/07/01	1 711.00
891	Board - notice	Wood Brown	A00465	2008/07/01	750
893	Desk Other	wood Brown	A00467	2008/07/01	3 500.00
894	Box - tender	TWNDER QUOTATIONS BOX STEEL BLACK	A00468	2008/07/01	1 500.00
895	Bench - wood	Wood Steellegs	A00469	2008/07/01	4 000.00
896	Bench - wood	Wood Steellegs	A00470	2008/07/01	4 000.00
897	Desk Other	Wood Brown	A00471	2008/07/01	3 500.00
903	Floating Pump	Centura 6.0 Hp	A01971	2008/07/01	3 890.00
904	Ladder	Alumminum A9131-1932	T0060-109-0001	2008/07/01	2 200.00
907	Strainer	Elkhart Silver	T0060-111-0001	2008/07/01	352
908	Barren Key	Steel Silver	T0060-111-0001	2008/07/01	3 000.00
909	Barren Key	Steel Silver	T0060-111-0002	2008/07/01	3 000.00
910	Hydraulic Pump	Holmatro M100	A01976	2008/07/01	1 752.00
912	Hydraulic Cutter	Holmatro 2001	T0060-114-0001	2008/07/01	69 544.00
913	Hydroulic Comb Cutter	Holmatro Orange	A02605	2008/07/01	8 600.00
917	Cupboard two door - steel	Ateel Grey	A00476	2008/07/01	1 995.00
921	Computer Monitor	SAMSUNG B02030	A00480	2008/07/01	1 250.00
922	Table Steel	Stewl Legs White	A00481	2008/07/01	450
924	Table foldable - steel	Steel Legs Grey	A00483	2008/07/01	1 250.00
925	Visitors Chair	Wood Brown and Plastic Cloth	A00484	2008/07/01	3 070.00
929	Cabinet filing 4 drawer - steel	Steel Grey	A00488	2008/07/01	1 995.00
930	Desk - 6 Drawers wood	Wood Brown	A00489	2008/07/01	5 999.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
934	Hard Suctions	Rubber Black	T0060-12-0001	2008/07/01	6 600.00
935	Hard Suctions	Rubber Black	T0060-12-0002	2008/07/01	6 600.00
936	Hard Suctions	Rubber Black	T0060-12-0003	2008/07/01	6 600.00
938	Hydraulic Pump	TNT ATT-6.5	T0060-122-0001	2008/07/01	1 752.00
940	Floating Pump	HONDA GXV 160	T0060-124-0001	2008/07/01	3 890.00
941	Water pump machine	POWER PRO Wp 80-1	T0060-125-0001	2008/07/01	5 800.00
943	Hydraulic Pump	TNT S-362	A02604	2008/07/01	1 752.00
945	Barren Key	Aluminium Silver	T0060-129-0001	2008/07/01	3 000.00
947	Chair	Visitors Chair	A00704	2014/02/14	1 900.00
948	Table Wood	Wood Brown	A00492	2008/07/01	450
951	Fan Desk	Capil Aire E40AY	A00496	2008/07/01	389
953	Cupboard two door - steel	Steel Grey	A00498	2008/07/01	1 995.00
955	Stool Wood	Wood Brown Cloth	A00500	2008/07/01	1 850.00
956	Low back - leather - no arm rest	Low Back chair Green material	A00707	2008/07/01	867
960	Shredder	Rexel V120	A00729	2012/08/23	5 850.00
966	Floating Pump	HONDA Genpower (generator)	A02608	2008/07/01	3 890.00
967	Inkine Conductor	Steel Yellow	T0060-135-0001	2008/07/01	3 200.00
977	Dell Server	Dell PowerEdge R420	A00733	2008/07/01	12 232.00
978	Cabinet server	Steel Black	A00734	2008/07/01	7 994.00
979	Laminator	Laminator YD-LM320-I	A00741	2013/10/25	1 820.18
980	Safe	Digital Petty Cash Safe	A00742	2013/01/11	551.03
982	2 Door Steel Cabinet	Cream and Brown 2door cabinet	A00749	2008/07/01	1 995.00
986	Low back - material - no arm rest	Low Back Chair Green material	A00763	2008/07/01	867
987	Machine Scanner, Coper, Multi Purpose	Hp Laserjet M1212nf MFP	A00766	2013/01/04	1 350.00
988	L SHAPE TABLE	Cluster desk Wooden 2 sliding door cabinet	A00768	2008/07/01	3 699.00
989	High back - leather - arm rest	Black leather H/B chair	A00771	2014/01/23	1 550.00
990	Borehole Depth Meter	Borehole Depth Meter	A00773	2012/08/08	5 000.00
1007	Air conditioner	SIRAIR Black And White	A00782	2008/07/01	6 499.00
1009	Refrigerator	Saisho Creamwhite	A00784	2008/07/01	1 599.00
1010	Printer	Hp P1102w	A00785	2008/07/01	1 518.00
1012	Low back - leather - arm rest	Wood Arms Rest Black	A00792	2008/07/01	4 054.00
1013	Cabinet other	4 Drawers and Sliding door Brown	A00793	2008/07/01	5 355.00
1014	Low back - leather - arm rest	Wood Arms Rest Black	A00794	2008/07/01	4 054.00
1015	Table other	Brown Wooden Table	A00795	2008/07/01	3 200.00
1016	Printer	Hp Pro 8600	A00876	2014/02/17	5 170.00
1017	High back - leather - arm rest	Black Leather	A00797	2008/07/01	2 101.00
1018	Cabinet filing 4 drawer - wood	Brown Wooden	A00798	2008/07/01	2 878.50
1019	Cupboard Other	Qood Brown	A00799	2008/07/01	9 200.00
1020	Low back - leather - arm rest	Wood Arms Rest Black	A00800	2008/07/01	4 054.00
1029	Radio 2 way	Motorola Cp040	T0060-137-0003	2008/07/01	1 808.00
1033	Radio 2 way	Motorola Cp040	T0060-137-0007	2008/07/01	1 808.00
1037	Stool Wood	Wooden Black Leather	A01003	2008/07/01	350
1038	Library Table	Wooden Green	A02868	2008/07/01	2 437.00
1040	Freezer	Double Doors White	A01006	2008/07/01	2 199.00
1042	Desk - l shape	5 Drawer Wooden	R362	2008/07/01	3 200.00
1043	High back - material - arm rest	Leather Black	A01009	2012/11/05	1 700.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1046	Desk Other	Steel Legs Wooden	A01012	2008/07/01	850
1067	Bar Stool	Fabric Brown	A01018	2008/07/01	1 032.00
1068	Low back - material - no arm rest	Chair Black	A01019	2008/07/01	867
1069	High back - material - arm rest	Chair Black	A01021	2012/11/01	1 700.00
1070	Book Case	Wooden Book Case	A03789	2008/07/01	2 899.00
1071	Cabinet Filling 2 Sliding Door Steel	Steel Cream White	A01023	2008/07/01	8 500.00
1072	Chair	Wooden chair	A06795	2008/07/01	899
1073	Stand computer - wood	Wood Brown	A01026	2008/07/01	850
1074	visitor chair	Steel Legs Meroon	A01027	2008/07/01	559
1076	Book case - wood	Wood Brown	A01029	2008/07/01	2 899.00
1077	Cupboard two door - steel	Steel Silver	A01030	2008/07/01	1 995.00
1078	Cabinet filing 4 drawer - steel	Steel Grey	A01031	2008/07/01	1 995.00
1096	Cupboard two door - steel	Steel Cream White	A01034	2008/07/01	1 995.00
1097	Cupboard two door - steel	Steel Cream White	A01035	2008/07/01	1 995.00
1098	Chair	Chair With No Arm Rest	A02185	2008/07/01	1 075.00
1099	FABRIC VISITOR CHAIR	Steel Red Cloth	A01037	2008/07/01	559
1100	Stool Wood	Wooden Black Leather	A01038	2008/07/01	350
1102	High back - leather - arm rest	Black Leather Chair	A01040	2008/07/01	2 101.00
1104	Computer Monitor	LG FLATRON E1942C-BN	A01043	2008/07/01	1 299.00
1105	Low back - leather - arm rest	Steel Black Leather	A01044	2008/07/01	1 711.00
1106	Cupboard two door - wood	Wooden Brown	A01045	2008/07/01	2 899.00
1107	Board - notice	Wooden Brown	A01046	2008/07/01	750
1108	Shelf - Wood	Wooden Brown	A01047	2008/07/01	2 800.00
1109	Desk - 6 Drawers wood	Wooden Brown	A01048	2008/07/01	5 999.00
1110	Shelf - Wood	Wooden Brown	A01049	2008/07/01	2 500.00
1126	Low back - material - arm rest	Steel Black Cloth	A01050	2008/07/01	1 075.00
1128	Cabinet filing 4 drawer - steel	Steel Cream White	A01052	2008/07/01	1 995.00
1129	Computer Monitor	hp Hp Compaq LE2002x	A01053	2013/01/04	1 446.00
1130	Heater Oil	GOLDAIR GOR-700	A01054	2008/07/01	999
1131	Computer Desktop	HP PRO 3500	A01055	2008/07/01	5 528.00
1133	Stackable - steel	Steel Blue Cloth	A01057	2008/07/01	1 032.00
1134	High back - leather - arm rest	Plastic Black Leather	A01058	2008/07/01	2 101.00
1137	Printer	HP Laserjet P1102	A01061	2008/07/01	1 518.00
1139	2 Door Wood Cabinet	Wooden Brown	A01063	2008/07/01	1 995.00
1140	Swivel - high back - material no arm rest	Chair Black	A01064	2008/07/01	1 032.00
1156	Computer Stand	Steel Brown	A01065	2008/07/01	950
1157	Low back - leather - arm rest	Steel Black Leather	A01066	2008/07/01	1 711.00
1158	Table board room	Wooden Brown	A01067	2008/07/01	8 596.00
1160	School Table	Wooden Steel Legs	A01069	2008/07/01	420
1163	Low back - leather - arm rest	Steel Black Leather	A01072	2008/07/01	1 711.00
1164	Stool Wood	Wooden Brown Leather	A01073	2008/07/01	1 828.00
1165	Stool Wood	Wooden Brown Leather	A01074	2008/07/01	1 828.00
1166	Printer	hp Hp Laserjet 1018	A01076	2008/07/01	1 296.00
1170	Shelving Steel	Steel Blue	A01080	2008/07/01	1 250.00
1186	High back - material - arm rest	Plastic Blue Cloth	A01081	2008/07/01	1 983.00
1187	Board - notice	Wooden Brown	A01082	2008/07/01	750

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1189	Computer Stand	Steel Brown	A01084	2008/07/01	950
1191	visitor chair	Steel Blue Cloth	A01086	2008/07/01	559
1192	Stool Wood	Wooden Brown Cloth	A01087	2008/07/01	1 828.00
1194	Board - notice	Wooden Brown	A01089	2008/07/01	750
1195	Low back - leather - arm rest	Steel Black Cloth	A01090	2008/07/01	1 249.00
1196	2 Door Steel Cabinet	Steel Cream White	A01092	2008/07/01	1 995.00
1197	High back - material - arm rest	Plastic Red Cloth	A01093	2008/07/01	1 983.00
1199	Stackable - steel	Steel Red Cloth	A01096	2008/07/01	559
1207	Ledder	Alcoline Alluminium	T0060-16-0001	2008/07/01	2 800.00
1208	Generator	Genpower 12v	T0060-17-0001	2008/07/01	14 392.00
1212	Collecting branch	Alluminium Silver	T0060-2-0001	2008/07/01	850
1214	Sledge Hammer	Ringforce Rubber Black	T0060-22-0001	2008/07/01	3 200.00
1216	Low back - leather - arm rest	Steel Black Cloth	A01098	2008/07/01	1 249.00
1218	Cupboard two door - wood	Wooden Brown	A01100	2008/07/01	2 899.00
1219	Cabinet books	Cupboard Wooden Cupboard	A01101	2008/07/01	899
1221	Low back - leather - no arm rest	Leather Black	A01103	2008/07/01	867
1222	Cabinet filing 4 drawer - steel	Steel Creamwhite	A01104	2008/07/01	1 995.00
1228	Brown Fabric Chair	Fabric Chair Brown	A01110	2008/07/01	867
1230	MAROON FABRIC VISITOR CHAIR	Syeel Legs Meroon	A01112	2008/07/01	559
1243	Cribbing	Holmatro Black	T0060-23-0014	2008/07/01	239
1244	Cribbing	Holmatro Black	T0060-23-0015	2008/07/01	239
1245	Cribbing	Holmatro Black	T0060-23-0016	2008/07/01	239
1246	Cabinet filing 4 drawer - steel	Steel Creamwhite	A01113	2008/07/01	1 995.00
1248	Foldable Chair - Wood	Leather Wooden Chair	A01115	2008/07/01	3 070.00
1249	Printer	Hp Laser Pro 200 Color	A01116	2014/05/30	17 589.00
1250	Table other	Table Wooden	A01117	2008/07/01	650
1252	Stool Wood	Stool Wood Brown	A01120	2008/07/01	350
1253	2 Door Steel Cabinet	Steel White	A01121	2008/07/01	1 995.00
1255	Printer	HP	A06192	2008/07/01	2 650.00
1256	Desk - 3 drawer wood	3 Drawer Table Wooden	A01124	2008/07/01	2 900.00
1258	Cabinet filing 4 drawer - steel	Steel Creamwhite	A01126	2008/07/01	1 995.00
1259	Chair	Sleigh Base Office Chair - Black Fabric	A00962	2008/07/01	867
1262	Barren Key	Jimmi Jack Aluminium	T0060-25-0001	2008/07/01	3 000.00
1263	Barren Key	Jimmi Jack Aluminium	T0060-25-0002	2008/07/01	3 000.00
1264	Hydrant Stand Pipe	Aluminium Red	T0060-26-0001	2008/07/01	550
1266	WEBER HYDRAULIK_STAB FAST	WEBER HYDRAULIK Yellow	T0060-27-0001	2008/07/01	5 440.00
1267	WEBER HYDRAULIK-STAB FAST	WEBER HYDRAULIK Yellow	T0060-27-0002	2008/07/01	5 440.00
1268	WEBER HYDRAULIK-STAB FAST	WEBER HYDRAULIK Yellow	T0060-27-0003	2008/07/01	5 440.00
1269	WEBER HYDRAULIK-STAB FAST	WEBER HYDRAULIK Yellow	T0060-27-0004	2008/07/01	5 440.00
1270	Reciprocating Saw	Hilti WSR36-A	A02610	2008/07/01	1 508.00
1273	Fire Hose_Equipment 3-way Collecting Head	Aluminium Grey	T0060-30-0001	2008/07/01	6 899.00
1274	Form Branches	Steel Yellow	T0060-3-0001	2008/07/01	2 800.00
1276	visitor chair	Steel Legs Meroon	A01129	2008/07/01	559
1278	visitor chair	Steel Legs Blue Cloth	A01131	2008/07/01	559
1279	Low back - leather - no arm rest	Leather Black	A01132	2008/07/01	867
1280	Brown Fabric Chair	Fabric Chair Brown	A01133	2008/07/01	867

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1281	Cabinet filing 4 drawer - steel	Steel Drawer Creamwhite	A01134	2008/07/01	1 995.00
1282	Cabinet filing 4 drawer - steel	Steel Creamwhite	A01135	2008/07/01	1 995.00
1283	Stand computer - wood	Wood Brown	A01136	2008/07/01	850
1284	Cupboard two door - wood	Cupboard Wood	A01137	2008/07/01	1 884.00
1287	Cabinet books	Glass Doors Wood	A01140	2008/07/01	2 835.00
1288	Printer	Hp Hp Leser Jet P1005	A01141	2008/07/01	1 336.00
1290	Tray	Papers Trey Wooden	A03630	2008/07/01	249
1293	HEAVY DUTY COTROL	Holmatro HDC-8u	T0060-34-0001	2008/07/01	6 899.00
1294	HYdrolic Spreader	Holmatro SP4240c	A01502	2008/07/01	69 544.00
1295	Hydraulic Ram	Holmatro TR4340C	A01930	2008/07/01	1 759.00
1296	Hydraulic Ram	Holmatro TR4350C	A01505	2008/07/01	1 759.00
1297	Hydraulic Cutter	Holmatro CU4035C-NCTII	A01509	2008/07/01	69 544.00
1299	PPV FAN	Steel Yellow	A02627	2008/07/01	1 399.00
1301	Confined space Two	Holmatro CU5007c	A01965	2008/07/01	8 500.00
1302	Confined space Two	Holmatro CU5007c	A01964	2008/07/01	8 500.00
1303	Reebar Cutter	Holmatro HWC20U	T0060-42-0001	2008/07/01	8 300.00
1304	Ledder	Aluminium Silver	T0060-43-0001	2008/07/01	2 800.00
1305	Ledder	Aluminium Roof Ledder	T0060-44-0001	2008/07/01	3 600.00
1306	Work Bench	Table Tea Wood	A01144	2008/07/01	450
1307	Couch		A05204	2008/07/01	2 100.00
1308	Cabinet filing 4 drawer - steel	Steel Drawer Creamwhite	A01146	2008/07/01	1 995.00
1309	Couch - material	Single Couch Brown	A01514	2008/07/01	2 100.00
1311	Stand computer - wood	Wood Brown	A01149	2008/07/01	850
1313	visitor chair	Steel Legs Meroon	A02623	2008/07/01	559
1316	Fan	GOLDAIR GHF000&GHF 100	A01154	2014/02/18	525.44
1317	Desk - 3 drawer wood		A01155	2008/07/01	2 900.00
1318	Vehicle Speed Computer	Truvelo 25978	A01159	2008/07/01	14 500.00
1319	Book case - wood	Wood Brown	A01160	2008/07/01	2 899.00
1320	visitor chair	Steel Legs Green Cloth	A01991	2008/07/01	838
1321	Hard Suctions	Rubber Black	T0060-45-0001	2008/07/01	6 600.00
1322	Hard Suctions	Rubber Black	T0060-45-0002	2008/07/01	6 600.00
1324	Ledder	Aluminium Silver	T0060-47-0001	2008/07/01	2 800.00
1327	Arealights	LED Yellow	A02602	2008/07/01	1 300.00
1328	Tnt Tool	TNT Yellow	T0060-50-0001	2008/07/01	1 900.00
1329	Form Branches	Steel Yellow	T0060-5-0001	2008/07/01	2 800.00
1330	Generator	Genpower GP3500	A01978	2008/07/01	7 800.00
1332	Hydraulic Cutter	Weber- Hydraulik SPS360	T0060-53-0001	2008/07/01	69 544.00
1335	Hydraulic Cutter	Weber-hydroulik RSX200-107	T0060-56-0001	2008/07/01	69 544.00
1337	Low back - material - no arm rest	Chair Black	A01163	2008/07/01	750
1340	Table other	Wood Brown	A01166	2008/07/01	1 100.00
1341	Chair	Maroon chair	A01747	2008/07/01	3 070.00
1342	High back - leather - arm rest	Leather Black	A01168	2012/11/03	1 700.00
1343	Foldable Chair - Wood	Chair Wood	A01169	2008/07/01	3 070.00
1344	Desk - 6 Drawers wood	Table Wooden	A01170	2008/07/01	5 999.00
1345	Book case - wood	Wood Brown	A01171	2008/07/01	2 899.00
1347	Printer	Hp Black	A01173	2008/07/01	2 650.00
1349	Computer Stand	Steel Creamwhite	A01175	2008/07/01	1 349.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1351	HYdrolic Spreader	Weber-hydraulik Sp 49	T0060-57-0001	2008/07/01	69 544.00
1357	Skid Unit	Marce Red	A01508	2008/07/01	26 100.00
1358	Skid Unit	Plastic Red	T0060-63-0001	2008/07/01	26 100.00
1359	Skid Unit	Cam-quip Green	T0060-64-0001	2008/07/01	26 100.00
1360	Skid Unit	Cam-quip Green	T0060-64-0002	2008/07/01	26 100.00
1361	Skid Unit	Cam-quip Green	T0060-64-0003	2008/07/01	26 100.00
1362	Skid Unit	Cam-quip Green	T0060-64-0004	2008/07/01	26 100.00
1363	Floating Pump	Macximum Plastic	T0060-65-0001	2008/07/01	3 890.00
1364	Hydraulic Ram	TNT R-SERIES RAM	T0060-66-0001	2008/07/01	1 759.00
1365	Hydraulic Cutter	TNT SLC-29	T0060-67-0001	2008/07/01	69 544.00
1366	visitor chair	Steel Legs Meroon	A01178	2008/07/01	559
1367	2 Door Steel Cabinet	STEEL CREAMWHITE	A01179	2008/07/01	1 995.00
1368	Stool Wood	Stool Wood Brown	A01181	2008/07/01	350
1370	Visitor chair	Blue cloth chair	A06963	2008/07/01	559
1371	Stand computer - wood	Wood Brown	A01184	2008/07/01	850
1372	Chair	Visitors Chair - Steel Frame and blue fabric	A06202	2008/07/01	1 032.00
1373	Stand computer - wood	Wood Brow	A01186	2008/07/01	850
1374	visitor chair	Steel Lrgs Meroon	A01187	2008/07/01	559
1378	Stand computer - wood	Wood Brown	A01191	2008/07/01	850
1379	visitor chair Marroon Fabric	Steel Legs Meroon	A01192	2008/07/01	559
1380	Low back - leather - arm rest	Low Back Leather Black	A01193	2008/07/01	1 711.00
1381	HYdrolic Spreader	TNT SLCC-20	T0060-68-0001	2008/07/01	69 544.00
1382	HYdrolic Spreader	TNT S-20028	T0060-69-0001	2008/07/01	69 544.00
1383	Hydraulic Ram	TNT R-SERIES RAM	T0060-70-0001	2008/07/01	1 759.00
1384	Fire Axe	Rubber Black	T0060-7-0001	2008/07/01	250
1385	Hydraulic Ram	TNT R-SERIS RAM	T0060-71-0001	2008/07/01	1 759.00
1386	Hydraulic Cutter	TNT CSC-40	T0060-72-0001	2008/07/01	69 544.00
1387	HYdrolic Spreader	TNT CSS40	T0060-73-0001	2008/07/01	69 544.00
1388	Hydraulic Hand Pump	TNT HDP	T0060-74-0001	2008/07/01	1 752.00
1389	Hydraulic Pump	TNT BT-3.0	T0060-75-0001	2008/07/01	1 752.00
1391	HYdrolic Spreader	Holmatro 2003	T0060-77-0001	2008/07/01	69 544.00
1394	Ledder	ALCO-LITE Aluminum	T0060-80-0001	2008/07/01	2 800.00
1396	Stand computer - wood	Wood Brown	A01194	2008/07/01	850
1397	Stool Wood	Stool Wood Brown	A01196	2008/07/01	350
1398	High back - leather - arm rest	Chair Black	A01198	2012/11/02	1 700.00
1399	Desk Other	Desk Wooden	A01200	2008/07/01	890
1400	Shelving Steel	Steel Grey	A01202	2008/07/01	2 000.00
1402	Drawing board	Aluminium White	A01204	2008/07/01	650
1403	6 Drawer Steel	Steel Wood Brown	A01205	2008/07/01	2 500.00
1405	visitor chair	Steel Blue Cloth	A01207	2008/07/01	559
1406	Table Steel	Steel Wood Brown	A01209	2008/07/01	850
1407	visitor chair	Steel Legs Blue Cloth	A01210	2008/07/01	559
1408	Desk Other	Wooden Green And White	A01211	2008/07/01	2 437.00
1409	Desk Other	Wooden Green	A01212	2008/07/01	2 437.00
1410	Printer	HP Laserjet P1102	A01213	2008/07/01	1 518.00
1415	Hydraulic Cutter	TNT SLCC-20	T0060-84-0001	2008/07/01	69 544.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1416	HYdrolic Spreader	TNT S-200-SPREADER	T0060-85-0001	2008/07/01	69 544.00
1421	Hydraulic Cutter	TNT SLC-29	T0060-90-0001	2008/07/01	69 544.00
1422	Barren Key	Alluminium Silver	T0060-9-0001	2008/07/01	3 000.00
1423	HYdrolic Spreader	TNT CSS-40	T0060-91-0001	2008/07/01	69 544.00
1424	Hydraulic Cutter	TNT CSC-40	T0060-92-0001	2008/07/01	69 544.00
1426	visitor chair	Steel Legs Blue Cloth	A01214	2008/07/01	559
1427	visitor chair	Steel Legs Blue Cloth	A01215	2008/07/01	559
1428	Desk Other	Wooden Green	A01216	2008/07/01	2 437.00
1429	visitor chair	Steel Legs Blue Cloth	A02633	2008/07/01	559
1430	Drill pedestal	STRANDS Orange	A02682	2008/07/01	310 000.00
1432	Low back - material - arm rest	Plastic Black Cloth	A01221	2008/07/01	1 032.00
1433	Cutting torch	Steel Maroon	A02380	2008/07/01	12 000.00
1435	Cabinet filing 4 drawer - steel	Steel Grey	A01224	2008/07/01	1 995.00
1436	Chair	Navy Blue Cloth chair	A05234	2008/07/01	559
1437	visitor chair	Steel Legs Blue Cloth	A01226	2008/07/01	559
1438	visitor chair	Steel Legs Blue Cloth	A01227	2008/07/01	559
1439	visitor chair	Steel Legs Blue Cloth	A01228	2008/07/01	559
1440	Desk Other	Wooden Brown	A01229	2008/07/01	1 200.00
1441	Hydraulic Hand Pump	TNT Pt3032	A02592	2008/07/01	1 752.00
1442	Generator	Homelite 190432	T0060-95-0001	2008/07/01	3 000.00
1443	Ground Monitor	Strebor Red	T0060-96-0001	2008/07/01	5 200.00
1445	Generator	Ryobl RG2700	A00884	2008/07/01	3 000.00
1446	Hydraulic Pump	Holmatro Ey08	A01507	2008/07/01	1 752.00
1456	visitor chair	Steel Legs Blue Cloth	A01230	2008/07/01	559
1457	visitor chair	Steel Legs Blue Cloth	A01231	2008/07/01	559
1458	visitor chair	Steel Legs Blue Cloth	A01232	2008/07/01	559
1459	Desk Other	Wooden Brown	A01233	2008/07/01	2 800.00
1460	Shelf Steel	Steel Grey	A01234	2008/07/01	1 250.00
1461	Shelf Steel	Steel Grey	A01235	2008/07/01	1 250.00
1462	visitor chair	Steel Legs Blue Cloth	A01236	2008/07/01	559
1464	Cabinet filing 4 drawer - steel	Steel Creamwhite	A01238	2008/07/01	1 995.00
1465	Stool Wood	Wooden Brown Leather	A01239	2008/07/01	1 828.00
1466	Cabinet filing 4 drawer - steel	Steel Cream White	A01240	2008/07/01	1 995.00
1467	Sport Light	Steel Yellow	A01760	2008/07/01	1 299.00
1468	Winges	DYMOT DD800W	A01242	2008/07/01	6 806.00
1474	Multimeter	Lovibond Multi direct	I00047	2008/07/01	10 963.00
1481	Hard drive	WD external Harddrive WD 2.3 Ext Harddrive	I00840	2012/12/20	760
1482	Floating Pump	Genpower Honda GXV 160	I00852	2013/04/22	13 500.00
1484	Floating Pump	Genpower Honda GXV 160	I00856	2013/04/22	13 500.00
1487	Chair	Steel with Blue Fabric	A01831	2008/07/01	559
1488	visitor chair	Steel Legs Blue Cloth	A01247	2008/07/01	559
1489	visitor chair	Steel Legs Blue Cloth	A01248	2008/07/01	559
1490	Desk Other	Wooden Green	A02624	2008/07/01	2 437.00
1491	visitor chair	Steel Legs Blue Cloth	A01250	2008/07/01	559
1492	Box - Other	Steel Cream White	A01251	2008/07/01	10 500.00
1493	High back - leather - arm rest	Plastic Black Leather	A01252	2012/10/31	1 700.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1494	Heater Oil	elements Cream White	A01253	2008/07/01	899
1496	Cabinet keys	Steel Cream White	A01256	2008/07/01	899
1497	Fan Desk	ideal 30 CM	A01257	2008/07/01	399
1499	Table coffee - wood	Wooden Brown	A01261	2008/07/01	350
1500	Desk - 2 drawer wood	Wooden Brown	A01262	2008/07/01	2 879.00
1501	B034 Executive Desk	Forest Furniture B034 Desk	A00801	2014/10/10	3 239.19
1502	B034 Executive Desk	Forest Furniture B034 Desk	A03881	2014/10/10	3 239.19
1503	B018 Executive Desk	Forest Furniture B018 Desk	A00815	2014/10/10	5 885.88
1504	B034 Executive Desk	Forest Furniture B034 Desk	A03875	2014/10/10	3 239.19
1505	B034 Executive Desk	Forest Furniture B034 Desk	A03885	2014/10/10	3 239.19
1506	B034 Executive Desk	Forest Furniture B034 Desk	A00820	2014/10/10	3 239.19
1507	B032 Executive Desk	Forest Furniture B032 Desk	A00770	2014/10/10	5 885.88
1508	B034 Executive Desk	Forest Furniture B034 Desk	A02536	2014/10/10	3 239.19
1509	Credenza	Forest Furniture Cabinet	A00334	2014/10/10	1 983.66
1510	Credenza	Forest Furniture Cabinet	A03878	2014/10/10	1 983.66
1511	Credenza	Forest Furniture Cabinet	A03892	2014/10/10	1 983.66
1512	Credenza WOODEN CABINET	Forest Furniture Cabinet	A00803	2014/10/10	1 983.66
1513	Credenza	Forest Furniture Cabinet	A00818	2014/10/10	1 983.66
1514	Credenza	Forest Furniture Cabinet	A00802	2014/10/10	1 983.66
1515	Credenza	Forest Furniture Cabinet	A03813	2014/10/10	1 983.66
1517	Winges	DYMOT DD800W	A01264	2008/07/01	6 806.00
1518	Drill Set	Wooden Pole Drill Set	A03982	2008/07/01	900
1521	Cupboard single door - steel	Steel Black	A02695	2008/07/01	899
1522	Chair	Navy Blue Fabric Chair	A05234	2008/07/01	559
1523	Cabinet Rag with wood and steel top	Steel Black	A01270	2008/07/01	5 200.00
1524	Bench Grinder		A05235	2008/07/01	599
1527	visitor chair	Steel Legs Blue Cloth	A01274	2008/07/01	559
1529	Table Steel	Steel Black	A01276	2008/07/01	1 450.00
1530	Stackable - steel	Steel Brown Cloth	A01277	2008/07/01	867
1531	Credenza	Forest Furniture Cabinet	A03944	2014/10/10	1 983.66
1532	3 Drawer Pedestal	Forest Furniture Cabinet	A00816	2014/10/10	1 627.73
1533	3 Drawer Pedestal	Forest Furniture Cabinet	A00765	2014/10/10	1 627.73
1534	S002G Wall Unit	Forest Furniture Chair	A00805	2014/10/10	4 273.34
1535	S002G Wall Unit	Forest Furniture Chair	A02547	2014/10/10	4 273.34
1536	Executive High Back Chair	Forest Furniture Chair	A03873	2014/10/10	5 191.38
1537	Executive High Back Chair	Forest Furniture Chair	A00826	2014/10/10	5 191.38
1538	High Back S/Tilt Chair	Forest Furniture Cabinet	A00827	2014/10/10	1 265.29
1540	High Back S/Tilt Chair	Forest Furniture Chair	A03866	2014/10/10	1 265.29
1542	High Back S/Tilt Chair	Forest Furniture Chair	A03943	2014/10/10	1 265.29
1543	High Back S/Tilt Chair	Forest Furniture Chair	A02569	2014/10/10	1 265.29
1544	Executive Visitors Chair	Forest Furniture Chair	A03880	2014/10/10	2 452.45
1545	Executive Visitors Chair	Forest Furniture Chair	A03888	2014/10/10	2 452.45
1546	Vice grip - steel	Steel Blue	A02696	2008/07/01	590
1547	Swivel - low back - leather with arm rest	Wooden Arms Rest Wooden And Leather	A01280	2008/07/01	1 843.00
1548	Desk - 6 Drawers wood	Wooden Brown	A01281	2008/07/01	5 999.00
1549	High back - leather - arm rest	Black Plastic	A01282	2013/01/09	1 269.67

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1550	Desk Other	Wooden Green	A01283	2008/07/01	2 437.00
1551	visitor chair	Steel Blue Cloth	A01284	2008/07/01	559
1552	Cabinet other	Steel Grey	A01285	2008/07/01	800
1553	Cabinet filing 3 drawer - wood	3 drawer Wooden	A01286	2008/07/01	3 500.00
1554	2 drawer desk		A01667	2008/07/01	1 500.00
1555	Shelving Steel	Steel Wood Brown	A01289	2008/07/01	1 200.00
1556	Headlight Beam Tester	Prolux Wolf	A01290	2008/07/01	10 160.00
1557	Cabinet	1 Door Steel Cabinet	A00923	2008/07/01	899
1558	Stool Wood	Wooden Brown Leather	A01292	2008/07/01	1 828.00
1559	Shelf - Wood	Wooden Red	A01293	2008/07/01	2 450.00
1560	Chair	Wooden Chair with synthetic sitting cushion	A03972	2008/07/01	3 070.00
1561	Econo Visitors Chair	Forest Furniture Chair	A03883	2014/10/10	1 027.64
1562	Econo Visitors Chair	Forest Furniture Chair	A03884	2014/10/10	1 027.64
1563	4 Legged Armchair	Forest Furniture Chair	A03887	2014/10/10	2 690.10
1565	4 Legged Armchair	Forest Furniture Chair	A03898	2014/10/10	2 690.10
1566	4 Legged Armchair	Forest Furniture Chair	A03877	2014/10/10	2 690.10
1568	4 Legged Armchair	Forest Furniture Chair	A03897	2014/10/10	2 690.10
1569	4 Legged Armchair	Forest Furniture Chair	A03879	2014/10/10	2 690.10
1572	Chair	Highback leather chair with armrest	A06764	2014/10/10	2 690.10
1573	4 Legged Armchair	Forest Furniture Chair	A03895	2014/10/10	2 690.10
1574	4 Legged Armchair	Forest Furniture Chair	A03890	2014/10/10	2 690.10
1575	4 Legged Armchair	Forest Furniture Chair	A03869	2014/10/10	2 690.10
1578	Vice grip - steel	Steel Hi-DUTY VICE	A01297	2008/07/01	590
1579	visitor chair	Steel Legs Blue Cloth	A01298	2008/07/01	559
1581	Shelf Steel	Steel Grey	A01300	2008/07/01	1 250.00
1582	Computer Monitor	Hp Hp Compaq	A01301	2013/01/04	1 446.00
1583	Air conditioner	Supreme White	A01302	2008/07/01	7 200.00
1584	Stool Wood	Wood Brown Cloth	A01303	2008/07/01	1 850.00
1585	visitor chair	Steel Legs Red Leather	A01304	2008/07/01	750
1587	High back - leather - arm rest	High Back Leather Black	A01306	2008/07/01	2 101.00
1588	Stool - Steel and Fabric	Wood Green Fabric	A01307	2008/07/01	1 828.00
1589	Computer Desktop	Hp TRF323N8G	A01308	2008/07/01	4 200.00
1592	Councillors Boardroom Table	Forest Furniture Chair	A03871	2014/10/10	22 419.10
1593	Executive Visitors Chair	Forest Furniture Chair	A03868	2014/10/10	2 452.45
1594	Executive Visitors Chair	Forest Furniture Chair	A03872	2014/10/10	2 452.45
1595	Econo Visitors Chair	Forest Furniture Chair	A03882	2014/10/10	1 027.64
1596	Econo Visitors Chair	Forest Furniture Table	A03876	2014/10/10	1 027.64
1597	Econo Visitors Chair	Forest Furniture Chair	A00813	2014/10/10	1 027.64
1598	Econo Visitors Chair	Forest Furniture Chair	A00804	2014/10/10	1 027.64
1599	Econo Visitors Chair	Forest Furniture Chair	A00817	2014/10/10	1 027.64
1600	Econo Visitors Chair	Forest Furniture Chair	A00812	2014/10/10	1 027.64
1601	Econo Visitors Chair	Forest Furniture Chair	A00755	2014/10/10	1 027.64
1602	Econo Visitors Chair	Forest Furniture Chair	A03956	2014/10/10	1 027.64
1604	Econo Visitors Chair	Forest Furniture Chair	A00767	2014/10/10	1 027.64
1605	B030 Executive Desk	Forest Furniture Desk	A03870	2014/10/10	13 141.22
1606	Cabinet other	Wood Brown	A01310	2008/07/01	3 012.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1607	Computer Desktop	Mecer 56x Max	A01311	2008/07/01	4 200.00
1608	Computer Monitor	Hp Hp Compaq LE2002x	A01312	2013/01/04	1 446.00
1609	Computer Monitor	LLG Flayron E1942C -BN	A01313	2008/07/01	1 299.00
1610	High back - material - no arm rest	High Back Meterial Black Cloth	A01314	2008/07/01	1 032.00
1613	Cupboard two door - steel	Steel Grey	A01317	2008/07/01	1 995.00
1614	Visitors Chair	Steel Legs Green	A01318	2008/07/01	838
1616	Desk - 6 Drawers wood	Wood Brown	A01320	2008/07/01	5 999.00
1618	Cabinet filing 4 drawer - steel	Steel Brown	A01322	2008/07/01	1 995.00
1619	Computer Desktop	Hp C5x74EA#ACQ	A01323	2008/07/01	4 200.00
1620	Shelf Steel	Steel Legs Red	A01324	2008/07/01	899
1621	Credenza	Forest Furniture Cabinet	A03896	2014/10/10	2 066.95
1622	S015 Wall Unit	Forest Furniture Cabinet	A03889	2014/10/10	7 349.67
1623	3 Drawer Pedestal	Forest Furniture Cabinet	A03893	2014/10/10	1 696.08
1625	Flatbed Scanner	Fujitsu FI-6240Z Flatbed	A00838	2015/01/13	30 667.00
1626	Computer Desktop	HP 3500 MT G1610	A00839	2015/01/13	3 731.00
1627	Computer Desktop	HP 3500 MT G1610	A00840	2015/01/13	3 731.00
1628	Computer Keyboard	HP PR1101U	I00145	2015/01/13	200
1629	Computer Keyboard	HP PR1101U	I00146	2015/01/13	200
1630	Printer	Samsung ProExpress M207x	A03864	2015/03/01	1 666.67
1631	Printer	Samsung ProExpress M207x	A03865	2015/03/01	1 666.67
1632	Printer	Samsung ProExpress M207x	A00836	2015/03/19	2 052.63
1634	Brushcutter	Stihl 7550C	A01880	2014/10/14	22 250.00
1635	S/Door Credenza		A00830	2014/08/12	1 700.00
1636	Air conditioner	SUPREME White	A01325	2008/07/01	7 200.00
1640	Kitchen - wood	Wood Plastic Cloth	A01330	2008/07/01	1 200.00
1641	Cupboard two door - steel	Steell Brown	A01331	2008/07/01	1 995.00
1642	Computer Monitor	LLG FLATRO L1741S	A01332	2008/07/01	1 056.00
1643	Self Contain Breathing Apparatus Compressor	BAUER Kompressoren M2B-H	A01333	2008/07/01	7 200.00
1644	Heater 4 bar	SUPER GLOW 35 124	A01334	2008/07/01	199
1645	Heater Oil	GOLDAIR GOR.700	A01335	2008/07/01	999
1647	Swivel - low back - material with arm rest	Steel legs Black And Yellow Cloth	A01337	2008/07/01	2 020.00
1648	Swivel - low back - material with arm rest	Steel Legs Yellow and Black	A01338	2008/07/01	2 020.00
1649	Cabinet filing 4 drawer - wood	Wood Brown	A01339	2008/07/01	2 878.50
1650	Low back - material - arm rest	Low Back Black	A01340	2008/07/01	1 983.00
1651	Desk Shell 1600		A00829	2014/08/12	4 050.00
1652	Visitors Chair		A00717	2014/08/05	780
1653	Visitors Chair		A00728	2014/08/05	780
1654	High Back Chair WITH ARM REST.		A00834	2014/08/01	1 450.00
1655	Spot Light	DGC954 Spot Light	A00845	2014/12/11	640
1656	Spot Light	DGC954 Spot Light	A00846	2014/12/11	640
1663	Table	Wooden Table	A03734	2014/09/30	1 800.00
1664	Desk with Link		A03845	2014/09/30	1 800.00
1665	Desk with Link		A03854	2014/09/30	1 800.00
1666	Bin - wood	Wood Brown	A01341	2008/07/01	399
1667	Cabinet filing 4 drawer - wood	Wood Brown	A01343	2008/07/01	2 878.50

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1668	Bin - wood	Wood Brown	A01344	2008/07/01	399
1669	Cabinet other	Steel White	A01345	2008/07/01	899
1670	Cupboard two door - steel	Steel White	A01346	2008/07/01	1 200.00
1671	Freezer	FRIDGE MASTER White	A01347	2008/07/01	1 500.00
1672	Printer	HP VCVRA-1001	A01348	2008/07/01	1 899.00
1673	6 Drawer desk	Wood Brown	A01349	2008/07/01	2 878.50
1675	Fan	Voltex WACO AMD-1688AW	A01351	2008/07/01	399
1677	Maroon Fabric Chair	Low Back STEEL Brown	A01353	2008/07/01	559
1678	Self Contain Breathing Apparatus Compressor	Coltri Compressor MCH16 TECH ET	A01354	2008/07/01	7 200.00
1680	Desk Other	Wood Brown	A02630	2008/07/01	850
1681	Credenza	Table L Shape	A03825	2014/09/30	1 905.00
1682	Credenza		A03840	2014/09/30	1 905.00
1683	Credenza		A03853	2014/09/30	1 905.00
1684	Pedestal		A03838	2014/09/30	1 955.00
1685	Pedestal		A03843	2014/09/30	1 955.00
1686	Pedestal		A03852	2014/09/30	1 955.00
1687	Hexagonal Table		A03851	2014/09/30	2 750.00
1688	Chair	Black Leather Chair	A06767	2014/09/30	980
1689	Visitors Sleighbase Armchair		A03847	2014/09/30	980
1690	Visitors Sleighbase Armchair		A03856	2014/09/30	980
1691	Visitors Sleighbase Armchair		A03857	2014/09/30	980
1693	Visitors Sleighbase Armchair		A03859	2014/09/30	980
1700	Stool Wood	Wood Brown With Plastic Cloth	A01362	2008/07/01	3 070.00
1701	Air conditioner	Supreme White	A01363	2008/07/01	7 200.00
1703	L SHAPE TABLE	Syeel Legs Brown	A01365	2008/07/01	3 699.00
1704	Computer Monitor	HP LE2002XMONITOR	A01366	2013/01/04	1 446.00
1705	Table other	Wood Brown	A01367	2008/07/01	450
1708	visitor chair	Ateel Legs Red Leather	A03743	2008/07/01	750
1709	L SHAPE TABLE	Wood Brown	A01373	2008/07/01	3 699.00
1710	Table Wood	Wood Brown	A01374	2008/07/01	450
1711	Highback Chair		A03855	2014/09/30	1 200.00
1712	Visitors Sleighbase Armchair		A03860	2014/09/30	980
1713	Visitors Sleighbase Armchair		A03861	2014/09/30	980
1714	Visitors Sleighbase Armchair		A03862	2014/09/30	980
1715	Visitors Sleighbase Armchair		A03863	2014/09/30	980
1716	3 Tier Bookcases		A03839	2014/09/30	1 197.00
1717	3 Tier Bookcases		A03837	2014/09/30	1 197.00
1718	Heater - 3 Bar	SCE Quartz Heater NSB-C12	A00851	2015/06/02	131.57
1719	Heater - 3 Bar	SCE Quartz Heater NSB-C12	A00853	2015/06/02	131.57
1721	Heater - 7 Fin Oil Heater	SCE 6962661	A00854	2015/06/02	394.73
1724	Heater - 3 Bar	SCE Quartz Heater NSB-C12	A00859	2015/06/02	131.57
1726	Table Wood	Wood Brown	A01375	2008/07/01	450
1727	Printer	Hp Hp Laser En Jet 1320	A01376	2008/07/01	2 264.00
1728	Desk - 6 Drawers wood	Wood Brown	A01377	2008/07/01	5 999.00
1729	Table Wood	Wood Brown	A01378	2008/07/01	450
1731	Cupboard Other	Wood Glass	A01380	2008/07/01	4 200.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1732	UPS	HP PRO Black	A01381	2008/07/01	1 600.00
1733	Cabinet filing 4 drawer - wood	Wood Brown	A01382	2008/07/01	2 878.50
1734	Stool Wood	Wood Brown Plastic Cloth	A01383	2008/07/01	3 070.00
1736	High back - leather - arm rest	High Back Black	A01385	2008/07/01	2 101.00
1737	L SHAPE TABLE	Wood Wood	A01386	2008/07/01	3 699.00
1738	Cupboard two door	Cupboard two door	A06314	2008/07/01	2 899.00
1739	Kitchen - wood	Wood Plastic Cloth	A01389	2008/07/01	1 200.00
1741	Computer Keyboard	GXR	I00611	2015/03/30	75
1745	Switch	HP V1910-24GPoE (165W) Switch	A00870	2014/09/04	12 983.04
1746	Switch	HP V1910-24GPoE (165W) Switch	A00754	2014/09/04	14 392.52
1749	Switch	HP V1910-24GPoE (165W) Switch	A01953	2014/09/04	12 983.04
1750	Switch	HP V1910-24GPoE (165W) Switch	A01901	2014/09/04	12 983.04
1752	Switch	HP V1910-24GPoE (165W) Switch	A00739	2014/09/04	12 983.04
1754	Switch	HP V1910-8GPoE Switch	A03954	2014/09/04	5 068.66
1756	Table Wood	Wood Brown	A01391	2008/07/01	950
1758	visitor chair	Steel Legs Red Leather	A01393	2008/07/01	750
1759	Chair	Blue Fabric Chair	A03772	2008/07/01	750
1760	visitor chair	Steel Legs Red Leather	A01395	2008/07/01	750
1761	visitor chair	Ateel Legs Red Leather	A01396	2008/07/01	750
1762	Chair	Visitors Chair - Steel Frame	A01397	2008/07/01	750
1763	Desk - 6 Drawers wood	Wood Brown	A01398	2008/07/01	5 999.00
1764	Desk - 6 Drawers wood	Wood Brown Table	A01399	2008/07/01	5 999.00
1765	Printer	HP Hplaser Jet P1102	A01400	2008/07/01	1 518.00
1766	Server Box	Linkbasic Black	A01402	2008/07/01	1 700.00
1768	Safe	AUSTEN Grey	A01404	2008/07/01	1 800.00
1770	Money Drawer	Steel Creamwhite	A01406	2008/07/01	659
1772	Patch Panel	24 Port Patch Panel	A01929	2014/09/04	3 193.64
1773	Patch Panel	24 Port Patch Panel	A01515	2014/09/04	3 193.64
1774	Patch Panel	24 Port Patch Panel	A02511	2014/09/04	3 540.35
1775	Patch Panel	24 Port Patch Panel	A00774	2014/09/04	3 193.64
1776	Patch Panel	24 Port Patch Panel	A02370	2014/09/04	3 193.64
1777	Patch Panel	24 Port Patch Panel	A02508	2014/09/04	3 193.64
1778	Patch Panel	24 Port Patch Panel	A00974	2014/09/04	1 487.84
1779	Patch Panel	24 Port Patch Panel	A01904	2014/09/04	1 487.84
1780	Patch Panel	24 Port Patch Panel	A00753	2014/09/04	1 487.84
1781	Patch Panel	24 Port Patch Panel	A03919	2014/09/04	1 570.68
1782	Patch Panel	24 Port Patch Panel	A03974	2014/09/04	3 193.64
1783	Patch Panel	24 Port Patch Panel	A03905	2014/09/04	3 193.64
1784	24 Port patch panel	Patch panel	A05044	2014/09/04	1 487.84
1785	Cabinet	25U Swing Frame (600) Cabinet	A04066	2014/09/04	5 022.63
1789	Ledder	SA LADDER Silver	A01412	2008/07/01	799
1792	Table other	Wood Brown	A01415	2008/07/01	950
1793	Card Programmer	BIZAVEND Steel and Plastic	A01740	2008/07/01	3 992.00
1795	2 Door Steel Cabinet	Steel Creamwhite	A01418	2008/07/01	1 995.00
1796	Computer Desktop	Compaq Black	A01419	2008/07/01	4 200.00
1799	Server Box	Linkbasic Black	A01422	2008/07/01	1 700.00
1800	Network Switcher	Clear Line Black	A01423	2008/07/01	4 200.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1801	Cabinet	9U Swing Frame (600) Cabinet	A00779	2014/09/04	5 022.63
1802	Cabinet	9U Swing Frame (600) Cabinet	A02509	2014/09/04	5 022.63
1803	Cabinet	43U Swing Frame (600) Cabinet	A01950	2014/09/04	10 708.64
1804	Cabinet	25U Swing Frame (600) Cabinet	A03945	2014/09/04	5 022.63
1805	Cabinet	12U Swing Frame (600) Cabinet	A01974	2014/09/04	5 644.74
1806	Cabinet	25U Swing Frame (600) Cabinet	A03953	2014/09/04	5 022.63
1807	Cabinet	25U Swing Frame (600) Cabinet	A01925	2014/09/04	5 022.63
1808	Cabinet	Steel Table / Desk	A02004	2014/09/04	5 022.63
1811	UPS	1KVA Rackmount UPS	A02598	2014/09/04	5 022.63
1814	UPS	1KVA Rackmount UPS	A01917	2014/09/04	5 022.63
1815	UPS	1KVA Rackmount UPS	A03967	2014/09/04	5 022.63
1816	Computer Monitor	Acer Black	A01424	2008/07/01	1 600.00
1818	Printer	Tally T6100	A01427	2008/07/01	77 136.00
1820	Shelf - Wood	15 Shelves Wood	A01429	2008/07/01	4 550.00
1821	Computer Monitor	Samsung Syncmaster Sa100	A01430	2008/07/01	1 600.00
1822	Office Desk	L shape office desk	A06939	2013/01/09	3 100.00
1823	Computer Desktop	Dell Silver	A01432	2008/07/01	4 200.00
1828	Heater	ELEGANCE 3 Bars	A01906	2008/07/01	599
1829	Printer	Hp 1320	A01438	2008/07/01	2 264.00
1830	Computer Monitor	HP Silver	A01439	2008/07/01	1 400.00
1831	UPS	1KVA Rackmount UPS	A03909	2014/09/04	5 302.31
1833	UPS	1KVA Rackmount UPS	A03903	2014/09/04	5 022.63
1835	Air conditioner	Wintair	A03930	2015/03/03	6 150.00
1836	Heater	SCE	A01527	2015/06/10	394.73
1838	Heater	SCE	A00900	2015/06/10	394.73
1840	Heater	SCE	A01525	2015/06/10	394.73
1843	Brush cutter	Stihl FS560C	A00374	2015/01/31	14 000.00
1845	Heater	SCE	A00890	2015/06/18	394.73
1848	Office Desk L shape	L shape office desk	A05239	2008/07/01	2 878.50
1849	Computer Monitor	SAMSUNG Black	A01443	2008/07/01	1 600.00
1850	High back - leather - arm rest	Leather Black	A01444	2008/07/01	2 101.00
1851	Cashier Long Chair	Swivel Chair	A00911	2008/07/01	867
1852	Money Drawer	Steel Creamwhite	A01446	2008/07/01	659
1853	Computer Monitor	SAMSUNG Black	A01447	2008/07/01	1 600.00
1856	Computer Desktop	HP 500B MT	A01910	2013/09/11	8 332.05
1858	Shelf - Wood	6 Shelves Wood	A01452	2008/07/01	3 200.00
1866	Filling Cabinet		A00898	2015/01/27	2 800.00
1867	Desk		A00881	2015/01/27	4 369.00
1868	Vistors Chair	Low back with arm rest	A00865	2015/01/27	850
1869	Vistors Chair		A00837	2015/01/27	850
1871	Last mile Routers & Access Devices		A03995	2014/12/19	3 500.00
1873	Mobile Office	MAS	R414	2015/06/15	68 400.00
1877	Cabinet filing 4 drawer - steel	Steel Grey	A01456	2008/07/01	1 995.00
1879	Office Desk	Brown Office Desk	A05247	2013/01/09	3 100.00
1881	High back - leather - arm rest	Leather Black	A01460	2013/10/31	1 300.00
1882	Cabinet filing 4 drawer - wood	Wood Brown	A01461	2008/07/01	2 878.50

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1883	Computer Monitor	Hp Black	A01462	2013/01/04	1 446.00
1884	High back - leather - arm rest	Leather Black	A01463	2013/12/05	1 049.00
1885	Low back - material - no arm rest	Fabric Maroon	A01464	2008/07/01	867
1886	L SHAPE TABLE	Wood Brown	A01465	2013/01/09	3 100.00
1888	Computer Desktop	Hp Black	A01467	2013/09/11	8 332.05
1889	Cabinet filing 4 drawer - wood	Wood Brown	A01468	2008/07/01	2 878.50
1906	Cabinet filing 4 drawer - wood	Wood Brown	A01470	2008/07/01	2 878.50
1907	2 Doors Wood Cabinet	Wood Brown	A01471	2008/07/01	1 335.00
1908	2 Door Steel Cabinet	Steel Creamwhite	A01472	2008/07/01	1 995.00
1909	L Shape table		A05241	2008/07/01	450
1910	Printer	HP Pro 200	A01474	2014/05/30	5 800.00
1911	Low back - leather - arm rest	Leather Black	A01475	2008/07/01	1 711.00
1912	L shape table	Wood brown	A00906	2013/01/09	3 100.00
1913	Table	Wooden table	A03791	2013/01/09	3 100.00
1914	L SHAPE TABLE	Wood Brown	A01478	2013/01/09	3 100.00
1915	Cabinet filing 4 drawer - wood	Wood Brown	A01479	2008/07/01	2 878.50
1916	Table Wood	Wood Brown	A01480	2008/07/01	650
1919	Cabinet filing 4 drawer - wood	Wood Brown	A01483	2008/07/01	2 878.50
1925	NAS	NAS	A00705	2014/09/04	65
1926	Patch Panel	24 Port Patch Panel	A00340	2014/09/04	3 193.64
1927	Switch		A06273	2014/09/04	12 983.04
1928	UPS	Rackmount UPS	A00703	2014/09/04	5 022.63
1929	Frame Cabinet	9U Swing Frame Cabinet	A00716	2014/09/04	5 022.63
1932	Visitors Chair	Steel Legs Red Leather	A03975	2008/05/30	750
1933	visitor chair	Steel Legs Red Leather	A00701	2008/05/30	750
1934	visitor chair	Steel Legs Red Leather	A02520	2008/05/30	750
1935	Chair	Visitors Chair	A03610	2008/05/30	750
1936	Computer Desktop	Hp Black	A01485	2013/09/11	8 332.05
1937	L SHAPE TABLE	Wood Brown	A01486	2013/01/09	3 100.00
1938	Computer Monitor	SAMSUNG Black	A01487	2008/07/01	1 600.00
1939	Arm rest Chair		A05446	2008/07/01	2 101.00
1941	Cabinet Fling 5 Drawers Wood	Wood Brown	A01490	2008/07/01	2 987.00
1942	Cabinet filing 4 drawer - steel	Steel Creamwhite	A01491	2008/07/01	1 995.00
1945	Printer	Hp 1200	A01494	2008/07/01	671
1946	L SHAPE TABLE	Wood Brown	A03784	2008/07/01	3 699.00
1948	Computer Monitor	Samsung Black	A01497	2008/07/01	1 600.00
1949	High back - leather - arm rest	Leather Black	A01498	2008/07/01	2 101.00
1950	Cabinet filing 4 drawer - wood	Wood Brown	A01499	2008/07/01	2 878.50
1951	visitor chair	Steel Legs Red Leather	A00322	2008/05/30	750
1952	visitor chair	Steel Legs Red Leather	A03750	2008/05/30	750
1953	visitor chair	Steel Legs Red Leather	A02631	2008/05/30	750
1954	visitor chair	Steel Legs Red Leather	A02321	2008/05/30	750
1955	visitor chair	Steel Legs Red Leather	A02546	2008/05/30	750
1956	visitor chair	Steel Legs Red Leather	A00764	2008/05/30	750
1957	Highback swivel chair	Steel Legs Red Leather	A00360	2008/05/30	750
1958	High back - leather - arm rest	High back Chair with armrest Fabric	A04118	2008/05/30	1 820.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1959	Workshop And Sewer Works	Chair with Armrest Fabric	A00713	2008/05/30	1 570.00
1960	Desk - 3 drawer wood	Wooden Brown	A03658	2008/05/30	2 900.00
1961	Table	Wooden Tablebwith 6 Drawers	A03916	2008/05/30	3 999.00
1966	Map Drawing Board	Uchida Steel	A01537	2008/07/01	5 300.00
1968	Safe	Steel Grey	A01568	2008/07/01	1 800.00
1970	2 Door Steel Cabinet	Steel Brown	A01572	2008/07/01	1 995.00
1971	Table other	Brown Wood	A01573	2008/07/01	3 200.00
1972	Automatic Vending Machine	BIZAVEND AVM	A01575	2008/07/01	8 990.00
1973	Automatic Vending Machine	BIZAVEND Vectra	A01582	2008/07/01	4 200.00
1974	Shelf - Wood	Wood Brown	A01583	2008/07/01	2 800.00
1975	Stool Wood	Wood Brown	A01586	2008/07/01	3 070.00
1976	Desk Other	Wooden Brown	A01589	2008/07/01	2 800.00
1977	Stool Wood	Wooden Blue	A01592	2008/07/01	350
1978	visitor chair	Brown Leather Plastic	A01593	2008/07/01	1 032.00
1979	Bar Stool	Steel Red Leather Plastic	A01598	2008/07/01	751
1980	High back - material - no arm rest	Steel Black Leather	A02001	2013/01/09	1 269.67
1982	Low back - leather - arm rest	Chair Brown	A02686	2008/07/01	1 500.00
1983	Low back - material - arm rest	Chair Black Fabric	A02006	2008/07/01	1 500.00
1985	Fan Desk	Fan White	A02008	2008/07/01	399
1986	visitor chair	Steel Blue Cloth	A02009	2008/07/01	559
1987	High Maroon Fabric Chair	Rest Arms Maroon	A02010	2008/07/01	1 828.00
1991	Cabinet filing 4 drawer - steel	Steel Grey	A02014	2008/07/01	1 995.00
1993	Cabinet books	4 Shelves Wood	A02016	2008/07/01	800
1994	L SHAPE TABLE	Table Wooden	A02017	2008/07/01	3 699.00
1995	Cabinet filing 3 drawer - steel	Steel Grey	A02018	2008/07/01	1 499.00
1996	Table other	6 Steel Drawer Wooden	A02019	2008/07/01	3 500.00
1997	Bench Grinder GA - 250	Electric GA-250	A02020	2008/07/01	599
1999	Low back - material - no arm rest	Chair Black	A02022	2008/07/01	1 032.00
2001	Chair	visitor chair	A04229	2008/07/01	559
2002	Cabinet books	6 Shelves Wooden	A02683	2008/07/01	899
2004	Ledder	Castor Silver	A02027	2008/07/01	599
2005	Wooden Stand	Stand Wooden	A02028	2008/07/01	3 500.00
2006	Scarfilied	Castor Ledder Silver	A02029	2008/07/01	599
2007	Cabinet filing 4 drawer - steel	Steel Grey	A02031	2008/07/01	1 995.00
2009	Wooden Stand	Steel and Wood Stand	A02033	2008/07/01	350
2013	Chair	Steel Blue Cloth	A02041	2008/07/01	559
2014	High back - material - arm rest	High Back Meterial Blue	A02039	2008/07/01	1 983.00
2015	visitor's chair	Blue cloth visitor's chair	A06805	2008/07/01	559
2016	Cabinet cardex	4 Doors Wood	A02042	2008/07/01	5 800.00
2017	Compressor	Ace Hydraulic Compressor	A05153	2008/07/01	7 200.00
2018	Hydrolic Press	Basal Hp-10	A01926	2008/07/01	8 000.00
2019	Tool box	Steel Blue	A02045	2008/07/01	3 800.00
2020	Bench Drilling	FEMO KTF-16	A02046	2008/07/01	5 032.00
2022	visitor chair	Steel Blue Cloth	A02049	2008/07/01	559
2023	Jack	ACE HYDRAULICS Creamwhite And Red	A02050	2008/07/01	12 800.00
2025	visitor chair	Steel Legs Brown	A02052	2008/07/01	559

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2026	L shape table		A05236	2008/07/01	3 699.00
2027	Low back - material - arm rest	Chair Black Fabric	A02054	2008/07/01	1 500.00
2028	High back - material - arm rest	Chair Blue	A02055	2008/07/01	1 032.00
2029	Tool box	Steel Blue	A02056	2008/07/01	3 502.00
2030	2 Door Steel Cabinet	Steel Creamwhite	A02057	2008/07/01	1 995.00
2031	2 Door Steel Cabinet	Steel Grey	A02058	2008/07/01	1 995.00
2032	2 Door Steel Cabinet	Steel Doors Wooden	A02059	2008/07/01	1 995.00
2033	Chain hoist	Steel Blue	A02060	2008/07/01	850
2035	Chain hoist	Steel	A02065	2008/07/01	850
2037	Chain hoist	Steel Orange	A02067	2008/07/01	850
2040	Ledder	Castor And Ledder Aluminium	A03778	2008/07/01	2 800.00
2041	visitor chair	Steel Blue Cloth	A02071	2008/07/01	559
2042	Desk - 3 drawer wood	Steel And Wood Steel Drawer	A02072	2008/07/01	2 500.00
2043	Chain hoist	Steel Green	A02642	2008/07/01	850
2044	Chair	No arm rest	A03981	2008/07/01	559
2045	Table Wood	Wood Brown	A02075	2008/07/01	450
2046	Ledder	Castor Silver	A02076	2008/07/01	599
2047	Ledder	Scafflite Silver	A02077	2008/07/01	599
2048	Desk - 4 drawer steel	STEEL Grey	A02078	2008/07/01	2 100.00
2049	Cabinet filing 4 drawer - steel	Steel Grey	A02079	2008/07/01	1 995.00
2050	Cabinet cardex	4 doors Wooden	A01763	2008/07/01	6 200.00
2051	2 Way Radio	Motorola	A02081	2008/07/01	900
2054	High back - leather - arm rest	Wooden Rest Arms Black	A02084	2008/07/01	4 045.00
2056	Cabinet filing 4 drawer - steel	Steel Grey	A02086	2008/07/01	1 995.00
2057	Wings	Electronic Wings Steel	A03938	2008/07/01	6 808.00
2058	Wooden Stand	Stand Wood	A02088	2008/07/01	2 500.00
2059	Cabinet filing 4 drawer - steel	Steel Grey	A02089	2008/07/01	1 995.00
2060	WINGES	Steel Orange	A02090	2008/07/01	6 806.00
2061	Generator	MAG AFRIC BTL676MP	A02091	2008/07/01	3 200.00
2064	Air conditioner	INFINITY White	A02094	2012/11/26	4 550.00
2065	Thermper	Themper Cables Tester	A02095	2008/07/01	9 200.00
2066	Cash Drawer	Steel Black	A02096	2013/01/09	1 128.14
2067	Engine Jack	Basal 098-300	A02097	2008/07/01	7 899.00
2068	Generator	POWER PRO 20	A02098	2008/07/01	4 000.00
2069	Cabinet filing 4 drawer - wood	Wooden Brown	A02099	2008/07/01	2 878.50
2071	Cabinet filing 4 drawer - steel	Steel Brown	A02101	2008/07/01	1 995.00
2072	Stove	DEFY Gemini	A02540	2008/07/01	4 899.00
2074	Cabinet filing 4 drawer - steel	Steel Brown	A02104	2008/07/01	1 995.00
2075	Low back - leather - arm rest	Wood Black Leather	A02105	2008/07/01	4 054.00
2076	Low back - leather - arm rest	Wood Black Lether	A02106	2008/07/01	4 054.00
2077	Stool Wood	Leather Wood	A02107	2008/07/01	350
2079	Desk - 4 drawer wood	Wood Brown	A02109	2008/07/01	3 699.00
2081	Cabinet books	20 Shelves Wooden	A02111	2008/07/01	4 200.00
2082	visitor chair	Wood Brown	A02112	2008/07/01	1 828.00
2083	Cabinet filing 4 drawer - steel	Steel Brown	A02113	2008/07/01	1 995.00
2084	High back - leather - arm rest	Wood Black Leather	A02114	2008/07/01	2 101.00
2085	Cabinet books	Wood Glass	A02115	2008/07/01	12 500.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2086	visitor chair	Steel Arms Blue Cloth	A02116	2008/07/01	559
2088	Cabinet filing 4 drawer - steel	Steel Green	A02118	2008/07/01	1 995.00
2089	Cabinet filing 4 drawer - steel	Steel Grey	A02119	2008/07/01	1 995.00
2090	Cabinet other	Wood Brown	A02120	2008/07/01	3 999.00
2092	Swivel - low back - material no arm rest	Steel Legs Meroon	A02122	2008/07/01	1 032.00
2093	Swivel - low back - leather with arm rest	Steel Legs Meroon	A02123	2008/07/01	2 171.00
2094	Letter Tray	Buddi - Plastic Grey	A02124	2008/07/01	549
2095	Cabinet filing 4 drawer - steel	Steel Grin	A02125	2008/07/01	1 995.00
2096	Desk	Office Desk with 3 Drawers	A01060	2008/07/01	4 200.00
2100	Cabinet other	Wood Brown	A02130	2008/07/01	3 999.00
2101	Desk	Brown Office desk	A02126	2008/07/01	3 999.00
2102	Cabinet books	Wood Grey	A02132	2008/07/01	1 100.00
2103	Table	Table With 4 Legs	A03718	2008/07/01	750
2104	Cabinet filing 4 drawer - steel	Steel Brown	A02134	2008/07/01	1 995.00
2105	High back - leather - arm rest	High Back Leather Black	A02135	2012/11/04	1 700.00
2106	Cabinet books	10 Shelves Wooden	A02136	2008/07/01	2 300.00
2107	Freezer	Indesit White	A02137	2008/07/01	2 199.00
2108	Cabinet filing 4 drawer - wood	Wood Brown	A02138	2008/07/01	2 878.50
2109	Cabinet filing 4 drawer - steel	Steel Grey	A02139	2008/07/01	1 995.00
2111	Stool Wood	Leather Wood	A02141	2008/07/01	350
2114	Cabinet brochures	Steel Grey	A02145	2008/07/01	2 100.00
2115	Chair	High Back Chair with arm rest	A03948	2008/07/01	2 579.00
2116	Cabinet other	Steel Brown	A02149	2008/07/01	10 669.00
2117	Cabinet other	Steel Brown	A02150	2008/07/01	16 000.00
2118	visitor chair	Steel Legs Blue Cloth	A02152	2008/07/01	559
2119	Bookshelf	Wooden Bookshelf	A02810	2008/07/01	2 300.00
2121	Round Wooden Table	Circle Wooden	A02155	2008/07/01	1 980.00
2122	Stove	Oven Black	A02156	2008/07/01	4 899.00
2124	Oven	Fuchs.wore Black	A02158	2008/07/01	4 899.00
2125	Stove	DEFY White	A02159	2008/07/01	4 899.00
2126	Cabinet filing 4 drawer - steel	Steel Grey	A02160	2008/07/01	1 995.00
2128	Low Back Maroon Fabric Chair	Chair Maroon	A02162	2008/07/01	559
2130	Cabinet filing 4 drawer - steel	Steel Grey	A01919	2008/07/01	1 995.00
2131	Cabinet other	Wood Brown Glass	A02165	2008/07/01	3 200.00
2132	Cabinet filing 4 drawer - steel	Steel Blue	A02166	2008/07/01	1 995.00
2133	Cabinet filing 4 drawer - steel	Steel Gren	A02167	2008/07/01	1 995.00
2134	Cabinet filing 4 drawer - steel	Steel Cream Whit	A02168	2008/07/01	1 995.00
2135	Cabinet filing 4 drawer - steel	Steel Grey	A02169	2008/07/01	1 995.00
2136	Cabinet other	Steel Grey	A02172	2008/07/01	10 500.00
2137	Cabinet filing 4 drawer - steel	Steel Gren	A02173	2008/07/01	1 995.00
2138	Cabinet filing 4 drawer - steel	Steel Grey	A02174	2008/07/01	1 995.00
2139	Cabinet books	20 Shelves Wooden	A02175	2008/07/01	4 200.00
2140	Stool	Stool Wood	A00043	2008/07/01	350
2141	Cabinet filing 4 drawer - steel	Steel Brown	A02177	2008/07/01	1 995.00
2143	Cabinet filing 4 drawer - steel	Steel Brown	A02180	2008/07/01	1 995.00
2145	Cabinet filing 4 drawer - steel	Steel Brown	A02182	2008/07/01	1 995.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2146	Cabinet filing 4 drawer - steel	Steel Brown	A02183	2008/07/01	1 995.00
2147	Air conditioner	Supreme Airconditioner	A02184	2008/07/01	5 600.00
2148	Desk - 6 Drawers wood	Wood	A02186	2008/07/01	5 999.00
2152	Cabinet filing 4 drawer - steel	Steel Brown	A02190	2008/07/01	1 995.00
2153	Cabinet filing 4 drawer - steel	Steel Brown	A02191	2008/07/01	1 995.00
2155	Printer	HP Printer	A02193	2008/07/01	1 450.00
2156	Buddi	Plastic Light Brown	A02194	2008/07/01	700
2157	Cabinet other	Wood Glass	A02195	2008/07/01	2 835.00
2158	Bench - wood	Wood Bruwn	A02197	2008/07/01	1 843.00
2160	Computer Stand	Steel Cream White	A02199	2008/07/01	1 349.00
2161	Low back - leather - arm rest	Wood And Syill Black Lether	A02200	2008/07/01	4 054.00
2162	Stand computer - wood	Wood Brown	A02201	2008/07/01	850
2164	Book case - wood	Wooden Blue	A02203	2008/07/01	2 899.00
2168	Stackable - steel	Steel Brown	A02207	2008/07/01	867
2169	Shelf - Wood	3 Shelves Wood	A02208	2008/07/01	2 200.00
2170	Stool Wood	Wooden Blue Cloth	A02210	2008/07/01	350
2172	High back - material - no arm rest	Steel Green	A02212	2008/07/01	1 711.00
2173	Scale	Precisa 620 C	A02213	2008/07/01	4 200.00
2175	Shelf - Wood	Wooden Yellow	A02215	2008/07/01	450
2177	Desk - 8 Drawer Wood	Wooden Brown	A02217	2008/07/01	6 400.00
2178	Cabinet 2 Wooden Door	Wooden Brown	A02218	2008/07/01	2 899.00
2179	Printer	HP Laserjet 1320	A02219	2008/07/01	2 264.00
2180	Stool - Wood	Wooden Brown	A00313	2008/07/01	250
2181	Cabinet filing 4 drawer - steel	Steel Brown	A02222	2008/07/01	1 995.00
2182	Stool	Wooden Stool with Red Synthetic Cushion	A02204	2008/07/01	250
2183	Computer Monitor	MECCER Grey	A02224	2008/07/01	1 299.00
2184	Trolley - wood	Wooden Brown	A02225	2008/07/01	1 400.00
2185	Drilling rods machine	Ian Dickie	A02244	2008/07/01	2 688.00
2186	Air conditioner	SUPREME White	A02227	2008/07/01	7 200.00
2187	Stool Wood	Wooden Brown	A02228	2008/07/01	1 828.00
2188	Shelf wood	Steel Wood Orange	A02229	2008/07/01	3 500.00
2189	Table Steel	Steel Wood Pink	A02231	2008/07/01	780
2190	Desk - l shape	Wooden Brown	A02232	2008/07/01	3 699.00
2191	Stool Wood	Wooden Yellow Cloth	A02233	2008/07/01	250
2193	Low back - material - arm rest	Wooden Black Leather	A02236	2008/07/01	1 843.00
2194	Stool Wood	Wooden Red Cloth	A02237	2008/07/01	250
2195	Desk - 6 Drawers wood	Wooden Brown	A02239	2008/07/01	5 999.00
2196	Rotavator	TURFMASTER FLAIL-1-8	A02240	2008/07/01	18 720.00
2197	Table Steel	Steel Wood Blue	A02241	2008/07/01	780
2198	Cabinet other	Steel Grey	A02242	2008/07/01	1 250.00
2199	2 Door Steel Cabinet	Steel Cream White	A02243	2008/07/01	1 995.00
2201	Blockage machine	IAN DICKIE Red	A02245	2008/07/01	4 850.00
2202	Table coffee - wood	Wooden Brown	A02246	2008/07/01	350
2203	Shelf Steel	Steel Wood Orange	A02247	2008/07/01	3 500.00
2206	2 Door Steel Cabinet	Steel Creamwhite	A02251	2008/07/01	1 995.00
2208	2 Door Steel Cabinet	Steel Grey	A02253	2008/07/01	1 995.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2211	Stool Wood	Wooden Blue Cloth	A02257	2008/07/01	350
2213	2 Door Steel Cabinet	Steel Grey	A02261	2008/07/01	1 995.00
2214	Shelf Steel	Steel White	A02262	2008/07/01	1 250.00
2215	Box - Other	Steel Silver	A02263	2008/07/01	500
2216	Cabinet filing 4 drawer - steel	Steel Cream White	A02264	2008/07/01	1 995.00
2217	Shelf Steel	Steel Blue	A02265	2008/07/01	1 250.00
2218	Shelf Steel	Steel Wood Orange	A02266	2008/07/01	3 500.00
2219	Table Wood	Wooden Brown	A02267	2008/07/01	250
2220	Stool Wood	Wooden Blue Cloth	A02268	2008/07/01	350
2221	High back - material - arm rest	Fabric Blue	A02269	2008/07/01	1 711.00
2222	2 Door Steel Cabinet	Steel Grey	A02270	2008/07/01	1 995.00
2223	Table Wood	Brown Wood	A02271	2008/07/01	650
2225	Shelf Steel	Steel Wood Orange	A02273	2008/07/01	3 500.00
2227	Shelf Steel	Steel Wood Orange	A02275	2008/07/01	3 500.00
2234	Table Wood	Wooden Brown	A02282	2008/07/01	250
2235	Slasher	Steel Green	A02283	2008/07/01	16 000.00
2241	Shelf - Wood	Wooden Brown	A02289	2008/07/01	2 800.00
2243	Stool Wood	Wooden Blue Cloth	A02291	2008/07/01	350
2244	Scanner	Canon LiDE 110	A02292	2014/01/09	1 250.00
2245	Trolley - wood	Wooden Orange	A02293	2008/07/01	2 200.00
2247	Shelf Steel	Steel Wood Orange	A02295	2008/07/01	3 500.00
2248	Cupboard two door - wood	Wooden Brown	A01554	2008/07/01	2 899.00
2249	Computer Desktop	hp hp Pro	A02297	2008/07/01	5 528.00
2252	Hydraulic jack	BRADBUEY Blue	A02300	2008/07/01	3 200.00
2253	Table Wood	Wooden Brown	A02301	2008/07/01	250
2254	High back - leather - arm rest	Leather Black	A02302	2008/07/01	2 101.00
2255	High back - leather - arm rest	Black Leather Chairman	A02303	2013/07/01	1 246.60
2256	Heater Oil	Elements Cream White	A02304	2013/09/17	1 752.63
2257	Desk Computer	Wooden Brown	A02305	2008/07/01	2 989.00
2258	Desk - 3 drawer wood	Wooden Brown	A02306	2013/07/08	1 500.00
2261	Table	Wooden Brown	A02309	2008/07/01	3 800.00
2262	Cabinet other	Steel Cream White	A02310	2013/07/01	28 048.54
2263	GPS	GARMIN nuvi 215w	A02311	2008/07/01	6 000.00
2264	Printer	hp hp Laserjet 1200	A02312	2008/07/01	671
2265	Desk - 6 Drawers wood	Wooden Brown	A02313	2008/07/01	5 999.00
2266	Heater Oil	DeLonghi Cream White	A02314	2008/07/01	899
2267	Printer	hp BOISB-0404-00	A02315	2008/07/01	2 120.00
2268	2 Door Steel Cabinet	Steel Grey	A02316	2008/07/01	1 995.00
2269	Desk Computer	Wooden Brown	A02317	2008/07/01	2 989.00
2270	Desk Computer	Wooden Brown	A02318	2013/07/01	1 558.25
2272	High back - material - arm rest	Steel Blue	A02320	2008/07/01	1 983.00
2273	Stool Wood	Wooden Brown	A02322	2008/07/01	1 711.00
2274	Low back - material - arm rest	Wooden Brown	A02323	2008/07/01	1 843.00
2275	Shelf Steel	Steel Grey	A02325	2008/07/01	1 250.00
2277	Cabinet other	2 Doors Wood	A02327	2008/07/01	1 884.00
2278	Computer Desktop	hp HP Compaq LE2002x	A02328	2013/01/04	1 446.00
2279	Cabinet filing 4 drawer - steel	Steel Grey	A02329	2008/07/01	1 995.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2280	Cupboard two door - wood	Wooden Brown	A02330	2008/07/01	2 899.00
2281	Cabinet filing 4 drawer - wood	Wooden Brown	A02331	2008/07/01	2 878.50
2282	visitor chair	Steel Black	A02332	2008/07/01	559
2283	Couch - material	Wooden Brown	A02333	2008/07/01	1 843.00
2284	Shelf Steel	Steel Orange	A02334	2008/07/01	3 200.00
2286	L SHAPE TABLE	Steel Silver	A02336	2008/07/01	3 699.00
2287	Scanner	Canon LiDE 110	A02341	2008/07/01	804
2288	Chair	Steel Green	A00938	2008/07/01	1 711.00
2289	High back - leather - arm rest	Leather Black	A02345	2013/01/23	1 097.19
2290	High back - leather - arm rest	Filling Cabinet	A02346	2008/07/01	2 101.00
2292	Cabinet	8 Door Wooden Cabinet	A05167	2008/07/01	12 850.00
2294	Desk 1 Drawer Wood	Wooden Brown	A02350	2008/07/01	3 699.00
2295	Stand computer - wood	Wooden Brown	A02352	2008/07/01	850
2296	Couch - material	Wooden Brown	A02353	2008/07/01	1 843.00
2297	Computer Monitor	HP Compaq LE1711	A02354	2008/07/01	896
2298	Water Can	Steel Silver	A02355	2008/07/01	3 299.00
2299	Shelf Steel	Steel Orange	A02356	2008/07/01	3 200.00
2300	Safe	Austen Safe Gray	A06965	2008/07/01	1 800.00
2302	High back - material - arm rest	Fabric Green	A02359	2008/07/01	1 983.00
2303	Stand - hat and coat	Wood Brown	A02360	2008/07/01	1 312.00
2304	Table Wood	Wooden Brown	A02361	2008/07/01	250
2305	Couch - material	Wooden Brown	A02362	2008/07/01	1 843.00
2307	Table Wood	Wooden Brown	A02364	2008/07/01	250
2309	2 Door Steel Cabinet	Steel Blue	A02366	2008/07/01	1 995.00
2311	Table Wood	Wooden Brown	A02369	2008/07/01	250
2312	visitor chair	Steel Black	A02372	2008/07/01	559
2313	visitor chair	Steel Black	A02373	2008/07/01	559
2314	Cabinet filing 4 drawer - steel	Steel Cream White	A02374	2008/07/01	1 995.00
2315	Cabinet filing 4 drawer - steel	Steel Brown	A02375	2008/07/01	1 995.00
2316	Printer	HP Laserjet 1160	A02376	2008/07/01	1 736.00
2318	TELEPHONE TABLE	Wooden Brown	A02378	2008/07/01	1 349.00
2319	2 Door Steel Cabinet	Steel Cream White	A02379	2008/07/01	1 995.00
2320	Desk - 6 Drawers wood	Wooden Brown	A02381	2008/07/01	5 999.00
2322	Stool Wood	Wooden Brown	A02385	2008/07/01	1 828.00
2324	Heater Oil	elements Cream White	A02388	2008/07/01	899
2325	Stool Wood	Wooden Brown	A02389	2008/07/01	899
2326	High back - material - arm rest	Steel Blue	A02390	2008/07/01	1 711.00
2329	Cabinet filing 4 drawer - steel	Steel Grey	A02393	2008/07/01	1 995.00
2330	High back chair	Green high back chair	A00720	2008/07/01	1 983.00
2331	Tray	Wooden Brown	A02395	2008/07/01	249
2332	Table Wood	Wooden Brown	A02396	2008/07/01	250
2333	Couch - material	Wooden Brown	A02397	2008/07/01	1 843.00
2334	Fire Extinguisher Cabinets	Steel Red	A02398	2008/07/01	550
2335	Cupboard two door - wood	Wooden Glass	A02399	2008/07/01	2 835.00
2338	Shelf - Wood	Wooden Brown	A02402	2008/07/01	2 800.00
2339	Desk - l shape	Wooden Brown	A02403	2008/07/01	3 699.00
2340	Printer	Hp Hp Laserjet P2015	A02404	2013/07/01	1 052.32

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2341	Office Chair with arm rest	Steel Legs Black Leather	A02405	2013/08/05	2 648.39
2342	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A02406	2013/08/05	2 648.39
2343	Cabinet 2 Wooden Door	Wooden Brown	A02407	2008/07/01	2 899.00
2346	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A02410	2013/08/05	2 648.39
2349	Swivel - low back - leather with arm rest	Wood Brown Leather	A02413	2008/07/01	1 843.00
2351	Swivel - low back - leather with arm rest	Wood Brown Leather	A02415	2008/07/01	1 843.00
2353	Swivel - low back - leather with arm rest	Steel Legs Black Leather	A02417	2013/08/05	2 648.39
2356	Desk - l shape	Wooden Brown	A02420	2008/07/01	3 699.00
2357	High back - leather - arm rest	Black Leather	A02421	2013/07/01	1 200.00
2359	Air conditioner	Hisense AS-12HR4FVCUL	A02423	2008/07/01	3 999.00
2360	Printer	Hp Hp Officejet Pro 8600 Plus	A02424	2008/07/01	2 770.00
2361	High back - leather - arm rest	Black Leather	A02425	2008/07/01	2 101.00
2362	Computer Desktop	Hp Hp Compaq Pro 6300 Microtower	A02426	2013/01/04	7 200.00
2363	2 Door Steel Cabinet	Steel Brown	A02427	2008/07/01	1 995.00
2364	Cabinet filing 4 drawer - steel	Steel Brown	A02428	2008/07/01	1 995.00
2365	Table other	Wooden Brown	A02429	2008/07/01	450
2367	Desk - reception	Alluminium Wooden Meroon	A02431	2014/01/23	3 940.00
2368	Cabinet filing 4 drawer - wood	Wooden Brown	A02432	2013/08/05	4 604.85
2372	Cabinet other	Wooden Meroon Glass	A02436	2014/01/23	3 020.00
2373	Cabinet other	Wooden Meroon Glass	A02437	2014/01/23	3 020.00
2374	Desk Other	Wooden Meroon	A02438	2013/08/05	13 901.44
2375	Refrigerator	Defy White	A02439	2012/09/15	2 389.00
2378	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A02442	2013/08/05	2 648.39
2379	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A02443	2013/08/05	2 648.39
2380	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A02444	2013/08/05	2 648.39
2381	Leather Couch	Two Seater Couch	A06936	2008/07/01	5 999.00
2383	Table other	Wooden Brown	A02447	2008/07/01	1 500.00
2385	Computer Stand	Steel Legs Brown Wooden	A02449	2008/07/01	1 349.00
2386	Visitors Chair with Armrest	Black Leather	A02450	2008/07/01	1 711.00
2387	Desk - l shape	Wooden Brown	A02451	2008/07/01	3 699.00
2388	Credenza	Wooden Brown	A02452	2008/07/01	2 878.00
2389	Cabinet 2 Wooden Door	Wooden Brown	A02453	2008/07/01	2 899.00
2390	Cabinet 2 Wooden Door	Wooden Brown	A02454	2008/07/01	2 899.00
2391	Credenza	Wooden Brown	A02455	2008/07/01	2 878.00
2392	Swivel - low back - leather with arm rest	Steel Legs Black Leather	A02456	2013/08/05	2 648.39
2393	Swivel - low back - leather with arm rest	Steel Legs Black Leather	A02457	2013/08/05	2 648.39
2394	High back - leather - arm rest	Steel Legs Black Leather	A02458	2013/08/05	3 454.42
2395	Air conditioner	SIRAIR White & Black	A02459	2014/05/15	4 956.15
2396	Table Oval	Wooden Meroon	A02460	2013/08/05	6 804.17
2397	Desk Other	Wooden Meroon	A02461	2013/08/05	13 084.94
2398	Cabinet other	Wooden Brown	A02462	2008/07/01	12 000.00
2399	Cabinet other	Wooden Brown	A02463	2008/07/01	12 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2400	Cabinet other	Wooden Meroon Glass	A02464	2013/08/05	3 768.46
2401	Desk Other	Wooden Brown	A02465	2008/07/01	6 500.00
2402	Swivel - high back - leather with arm rest	Steel Legs Black Leather	A02466	2013/08/05	2 648.39
2403	Credenza	Wooden Meroon	A02467	2008/07/01	2 878.00
2405	High back - leather - arm rest	Black Leather	A02469	2008/07/01	2 101.00
2406	Cabinet Filling 2 Sliding Door Steel	Wooden Brown	A02470	2008/07/01	3 508.50
2408	Shelf Steel	Steel Grey	A02472	2008/07/01	1 250.00
2409	Heater Oil	AIM White	A02473	2008/07/01	899
2411	Leather Couch	Two Seater Couch	A06935	2008/07/01	3 999.00
2413	Swivel - low back - leather with arm rest	Wood Brown Leather	A02477	2008/07/01	1 843.00
2414	Table other	Wooden Brown	A02478	2008/07/01	3 500.00
2416	High back - leather - arm rest	Black Leather	A02480	2008/07/01	2 101.00
2418	High back - leather - arm rest	Black Leather	A02482	2008/07/01	2 101.00
2419	Swivel - low back - leather with arm rest	Wood Black Leather	A02483	2008/07/01	1 843.00
2420	visitor chair	Wooden Brown Leather	A02484	2008/07/01	1 828.00
2421	High back - leather - arm rest	Black Leather	A02485	2008/07/01	2 101.00
2422	High back - leather - arm rest	Black Leather	A02486	2008/07/01	2 101.00
2423	Table other	Wooden Brown	A02487	2008/07/01	3 500.00
2424	Low back chair - leather with arm rest	Wood Brown Leather	A02488	2008/07/01	1 843.00
2425	Low back - leather with arm rest	Wood Brown Leather	A02489	2008/07/01	1 843.00
2427	Swivel - low back - leather with arm rest	Wood Brown Leather	A02491	2008/07/01	1 843.00
2428	Picture - Painting	Wooden Brown	A02492	2008/07/01	2 650.00
2429	Couch - leather	Black Leather	A02493	2008/07/01	3 999.00
2430	Couch - leather	Black Leather	A02494	2008/07/01	5 999.00
2431	Tray	Wooden Brown	A02495	2008/07/01	200
2434	Swivel - low back - material no arm rest	Steel Legs Green Cloth	A00893	2008/07/01	1 032.00
2435	High back - leather - arm rest	Black Leather	A02499	2008/07/01	2 101.00
2436	High back - leather - arm rest	Black Leather	A02500	2008/07/01	2 101.00
2437	Cash counter	DOLPHIN Black	A02501	2013/11/14	11 995.00
2438	Fire Extinguisher Cabinets	Steel Red	A02502	2008/07/01	550
2439	Fire Extinguisher Cabinets	Steel Red	A02503	2008/07/01	550
2440	Cabinet filing 4 drawer - wood	Wooden Brown	A02506	2008/07/01	2 878.50
2441	Cash Drawer	Steel Black	A02507	2013/01/09	1 128.14
2442	Fire Extinguisher Cabinets	Steel Red	A02510	2008/07/01	550
2445	Desk - 2 drawer wood	Wooden Brown	A02514	2008/07/01	2 879.00
2446	Shelf - Wood	Wooden Brown	A02515	2008/07/01	2 580.00
2447	Fire Extinguisher Cabinets	Steel Red	A02516	2008/07/01	550
2448	High back - leather - arm rest	Black Leather	A02518	2008/07/01	2 101.00
2449	High back - leather - arm rest	Leather Black	A02519	2008/07/01	2 101.00
2450	Fire Extinguisher Cabinets	Steel Red	A02952	2008/07/01	550
2451	Fire Extinguisher Cabinets	Steel Red	A02525	2008/07/01	550
2452	Desk Computer	Wooden Brown	A02526	2008/07/01	2 989.00
2453	Cabinet filing 4 drawer - steel	Steel Grey	A02527	2008/07/01	1 995.00
2454	Cabinet filing 4 drawer - steel	Steel Grey	A02528	2008/07/01	1 995.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2455	Cabinet filing 4 drawer - steel	Steel Green	A02530	2008/07/01	1 995.00
2456	Locker	Steel Grey	A02531	2008/07/01	1 250.00
2457	High back - leather - arm rest	Leather Black	A02532	2013/01/09	1 228.64
2458	Cabinet other	Steel Cream White	A02533	2013/01/09	13 578.68
2459	Desk	Brown Desk	A05229	2008/07/01	650
2460	High back - leather - no arm rest	Leather Black	A02535	2013/01/09	1 269.67
2461	High back - leather - arm rest	Leather Black	A02542	2008/07/01	2 101.00
2462	Air conditioner	SUPREME White	A02543	2008/07/01	7 200.00
2463	Cabinet other	Steel Grey	A02545	2008/07/01	2 800.00
2464	High back - leather - arm rest	Leather Black	A02549	2013/01/09	1 228.64
2466	Cash Drawer	Steel Black	A02550	2013/01/09	1 128.14
2467	Fire Extinguisher Cabinets	Steel Red	A02551	2008/07/01	550
2468	visitor chair	Wooden Brown	A02552	2008/07/01	1 828.00
2469	Freezer	TEK TRF 225S	A02554	2008/07/01	2 399.00
2470	2 Doors Wood Cabinet	Wooden Brown	A02555	2008/07/01	2 899.00
2471	Cabinet other	Steel Cream White	A02557	2008/07/01	8 500.00
2473	Cabinet filing 4 drawer - wood	Wooden Brown	A02559	2008/07/01	2 878.50
2475	High back - leather - no arm rest	Leather Black	A02561	2013/01/09	1 269.67
2476	Buddi	Steel Grey	A02565	2008/07/01	2 800.00
2477	Desk Computer	Wooden Brown	A02566	2008/07/01	2 989.00
2478	High back - leather - arm rest	Leather Black	A02567	2013/01/09	1 228.64
2479	4 Drawer Cabinet	Steel Drawer 4	A02568	2008/07/01	2 878.50
2481	Desk Computer	Wooden Brown	A02572	2008/07/01	2 989.00
2483	Guillotine	IDEAL Cream White	A02574	2008/07/01	6 600.00
2484	Scanner	FUJITSU fi-6240	A02577	2008/07/01	19 960.00
2485	Fire Extinguisher Cabinets	Steel Red	A02581	2008/07/01	550
2487	Computer Monitor	MECER M7DLA	A02583	2008/07/01	1 135.00
2488	Desk - counter	Wooden Brown	A02585	2008/07/01	2 200.00
2489	High back - material - arm rest	Steel Brown	A02593	2008/07/01	1 032.00
2490	Cabinet filing 4 drawer - steel	Steel Cream White	A02594	2013/01/09	16 183.65
2491	High back - leather - no arm rest	Leather Black	A02595	2013/01/09	1 269.67
2492	Fire Extinguisher Cabinets	Steel Red	A02597	2008/07/01	550
2493	2 Doors Wood Cabinet	Wooden Brown	A02600	2008/07/01	2 899.00
2494	Shelf	Steel Book Shelf	A02804	2008/07/01	1 250.00
2495	High back - leather - arm rest	Wood Black Leather	A03002	2008/07/01	4 045.00
2500	Computer Stand	Wooden Brown	A03767	2008/07/01	950
2501	Cupboard single door - steel	Steel White	A03008	2008/07/01	1 200.00
2502	Stand computer - wood	Wooden Brown	A03009	2008/07/01	850
2504	Chair	Typist Chair with Armrest	A02108	2008/07/01	1 032.00
2506	Cabinet filing 4 drawer - steel	Steel Grey	A03013	2008/07/01	1 995.00
2508	Book case - wood	Wooden Brown	A00372	2008/07/01	2 899.00
2509	Book case - wood	Wooden Brown	A03017	2008/07/01	2 899.00
2511	High back - material - arm rest	Chair Black	A03019	2008/07/01	1 032.00
2512	HIGHBACK Chair BLACK Fabric	Fabric Black	A03020	2008/07/01	1 032.00
2513	Cupboard two door - wood	Cupboard Wooden	A03021	2008/07/01	2 899.00
2515	Cabinet filing 4 drawer - steel	Wooden Brown	A03023	2008/07/01	1 995.00
2517	L SHAPE TABLE	2 Sliding doors & 3 Drawers	A03025	2008/07/01	4 141.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		Wooden			
2520	Computer Monitor	MECCER Black and Grey	A03028	2008/07/01	1 299.00
2521	Shelf Steel	Steel White	A03029	2008/07/01	1 250.00
2523	Grinder bench	RYOBI Steel	A03031	2008/07/01	599
2529	Cabinet filing 4 drawer - steel	Steel Brown	A03036	2008/07/01	1 995.00
2532	Desk Other	Wood Brown	A03039	2008/07/01	4 800.00
2533	Shelf - Wood	Wood Brown	A03040	2008/07/01	2 800.00
2534	Shelf - Wood	Wooden Brown	A03042	2008/07/01	2 800.00
2535	Shelf - Wood	Wooden Brown	A02637	2008/07/01	2 800.00
2538	Shelf - Wood	Wooden Brown	A03046	2008/07/01	2 800.00
2540	Safe	Steel Grey	A03048	2008/07/01	1 800.00
2542	Cabinet display	Steel Green	A03051	2008/07/01	2 500.00
2543	Shelving Steel	Steel Wooden	A03052	2008/07/01	16 000.00
2545	School Table	Wood Steel Legs	A03054	2012/07/26	650
2546	Cabinet display	Steel Grey	A03055	2013/02/05	776.78
2547	Cabinet display	Steel Grey	A03056	2008/07/01	1 995.00
2549	High back - leather - arm rest	Black Plastic	A03058	2008/07/01	2 101.00
2550	Cupboard single door - steel	Steel White	A03059	2008/07/01	1 200.00
2551	Tray	Wooden Brown	A03061	2008/07/01	249
2552	Cabinet filing 4 drawer - steel	Steel Cream White	A03062	2008/07/01	1 995.00
2553	Cabinet filing 4 drawer - steel	Steel Brown	A03064	2008/07/01	1 995.00
2554	Eye Test Machine	Plastic White	A03065	2008/07/01	16 000.00
2560	Cabinet filing 4 drawer - steel	Steel Cream Whit	A03071	2008/07/01	1 995.00
2562	Typist	Meroon Plastic	A03073	2008/07/01	1 032.00
2563	Stackable - steel	Steel Brown Chair	A03074	2008/07/01	867
2565	Fan ELITE	ELITE White	A03077	2008/07/01	399
2567	Cabinet filing 4 drawer - steel	Steel Grey	A03081	2008/07/01	1 995.00
2568	Typist	Meroon Plastic	A03082	2008/07/01	1 032.00
2571	Book case - wood	Wooden Brown	A03085	2008/07/01	2 899.00
2572	2 Door Steel Cabinet	Steel Creamwhite	A03086	2008/07/01	1 995.00
2573	Book Trolley	Wooden Book Trolley	A06116	2008/07/01	1 580.00
2575	Visitor chair	Blue cloth chair	A06967	2008/07/01	559
2578	Stool Wood	Wooden Black Leather	A03092	2008/07/01	350
2579	Shelf Steel	Steel Grey	A03093	2008/07/01	1 250.00
2584	2 Door Steel Cabinet	Steel Cream White	A03098	2008/07/01	1 995.00
2585	visitor chair	Steel Blue Cloth	A03099	2008/07/01	559
2586	Cabinet other	Wooden Brown	A03100	2008/07/01	2 899.00
2587	Cabinet brochures	12 Drawers Wood	A03102	2008/07/01	7 000.00
2588	Movable Cabinet Books	16 Shelves Wood And Steel	A03103	2008/07/01	3 500.00
2589	Book Chase Trolley	2 Shelves Steel	A03105	2008/07/01	2 000.00
2590	Bench - wood	Single Bench Wood	A03106	2008/07/01	450
2593	Desk Computer	Wood Brown	A03109	2008/07/01	2 989.00
2594	Movable Cabinet Books	16 Shelves Wood And Steel	A03111	2008/07/01	3 500.00
2595	High back - material - no arm rest	Fabric Blue	A03112	2008/07/01	559
2596	Movable Cabinet Books	16 Shelves Wood And Steel	A03113	2008/07/01	3 500.00
2597	Movable Cabinet Books	16 Shelves Wood And Steel	A03114	2008/07/01	3 500.00
2599	Visitor Chair	Navy	A03744	2008/07/01	559

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2600	Movable Cabinet Books	16 Shelves Wood And Steel	A03117	2008/07/01	3 500.00
2602	Book Shelve	30 Shelves Wood	A03120	2008/07/01	7 000.00
2603	Ledder	Aluminium Silver	A03121	2008/07/01	1 700.00
2604	Cabinet books	30 Shelves Wood	A03122	2008/07/01	7 000.00
2605	Movable Cabinet Books	16 Shelves Wood And Steel	A03123	2008/07/01	3 500.00
2606	Movable Cabinet Books	16 Shelves Wood And Steel	A03124	2008/07/01	3 500.00
2607	Movable Cabinet Books	16 Shelves Wood And Steel	A03125	2008/07/01	3 500.00
2608	Movable Cabinet Books	16 Shelves Wood And Steel	A03126	2008/07/01	3 500.00
2609	Desk Computer	Wood Brown	A03127	2008/07/01	2 989.00
2611	Stand - Steel	STEEL GREY	A03130	2008/07/01	6 000.00
2612	Cabinet other	Steel 4 Doors	A03131	2008/07/01	1 400.00
2615	Oil Can	ICTUS White Grease Pump	A03134	2008/07/01	1 999.00
2619	Movable Cabinet Books	16 Shelves Wood And Steel	A03138	2008/07/01	3 500.00
2620	Book Shelve	16 Shelves Wood And Steel	A03140	2008/07/01	3 500.00
2621	Book Shelve	16 Shelves Wood And Steel	A03141	2008/07/01	3 500.00
2622	Book Shelve	16 Shelves Wood And Steel	A03142	2008/07/01	3 500.00
2624	Book Shelve	16 Shelves Wood And Steel	A03144	2008/07/01	3 500.00
2625	Book Shelve	16 Shelves Wood And Steel	A03145	2008/07/01	3 500.00
2626	High back - material - no arm rest	Fabric Blue	A03146	2008/07/01	559
2627	High back - material - arm rest	Fabric Blue	A03148	2008/07/01	1 711.00
2628	Desk Computer	Wood Brown	A03149	2008/07/01	2 989.00
2630	Bench - wood	Single Bench Wood	A03152	2008/07/01	450
2631	Bench - wood	Single Bench Wood	A03153	2008/07/01	450
2632	Table	Wooden Table	A02221	2008/07/01	450
2633	Bench - wood	Single Bench Wood	A03155	2008/07/01	450
2634	Bench - wood	single Bench Wood	A03156	2008/07/01	450
2635	Cabinet filing 4 drawer - wood	WOOD Orange	A03157	2008/07/01	2 878.00
2636	Chir	brown chair	A02387	2008/07/01	867
2637	Safe	Steel Grey	A03159	2008/07/01	1 800.00
2638	Low back - leather - no arm rest	Red Chair	A03160	2008/07/01	867
2639	Refrigerator	KIC White	A03161	2008/07/01	2 299.00
2640	Heater		A05443	2008/07/01	879
2642	Safe	Steel Grey	A03164	2008/07/01	1 800.00
2643	Low back - material - no arm rest	Fabric Maroon	A03165	2008/07/01	867
2644	Stove	DEFY 418	A03166	2008/07/01	4 899.00
2646	Table Wood	Brown Wood	A03168	2008/07/01	3 500.00
2647	High back - material - arm rest	Fabric Blue	A03169	2008/07/01	1 711.00
2648	High back - material - arm rest	Fabric Blue	A03170	2008/07/01	1 983.00
2649	Cabinet filing 4 drawer - wood	Wooden Orange	A03171	2008/07/01	2 878.00
2651	Table Wood	Wood Brown	A03174	2008/07/01	650
2654	Chair	Visitors Chair - Maroon fabric	A01646	2008/07/01	559
2655	Shelf - Wood	6 Shelves Brown	A03178	2008/07/01	3 200.00
2656	Maroon Fabric Chair	Steel Legs Maroon	A03179	2008/07/01	559
2657	Shelf - Wood	10 Shelves Brown	A03180	2008/07/01	4 000.00
2658	Table	Brown Table	A06962	2008/07/01	1 500.00
2663	Stool Wood	Wood And Leather Maroon And Brown	A03186	2008/07/01	350

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2666	4 Drawer	4 Drawer	A06261	2008/07/01	1 995.00
2667	Cabinet filing 4 drawer - steel	Steel Creamwhite	A03190	2008/07/01	1 995.00
2669	Chair	Chair with Armrest	A00778	2008/07/01	833
2670	Laser	Pro Laser Grey	A03193	2008/07/01	6 800.00
2671	Table Wood	Wood Brown	A03194	2008/07/01	650
2674	2 Door Steel Cabinet	Steel Grey	A03197	2008/07/01	1 995.00
2676	Desk - 3 drawer wood	Wood Brown	A03199	2013/07/08	1 500.00
2677	Low back - material - arm rest	Fabric Brown	A03200	2008/07/01	833
2679	Computer Monitor	hp HP L1710	A03202	2008/07/01	992
2681	Desk - 6 Drawers wood	Wooden Brown	A03205	2008/07/01	5 999.00
2682	Refrigerator	Norge Super Automatic 255	A03906	2008/07/01	1 450.00
2683	Guillotine Cutter	Steel Brown	A03208	2008/07/01	2 929.00
2684	Shelving Steel	Steel Wooden	A03209	2008/07/01	16 000.00
2685	Cabinet filing 4 drawer - steel	Steel Creamwhite	A03210	2008/07/01	1 995.00
2686	Cabinet keys	Steel White	A03211	2008/07/01	499
2687	Cabinet filing 4 drawer - steel	Steel Craem White	A03212	2008/07/01	1 995.00
2691	School Table	Wood Steel Legs	A03216	2008/07/01	420
2695	Welder electrical	Afrox KR-500	A03220	2008/07/01	12 000.00
2696	Typist	Plastic Blue Cloth	A03221	2008/07/01	1 032.00
2697	Shelf - Wood	Wooden Brown	A03797	2008/07/01	1 250.00
2698	High back - leather - arm rest	Black Leather	A03223	2008/07/01	2 101.00
2700	Desk Other	Wooden Steel Legs	A03225	2008/07/01	1 250.00
2701	Computer Stand	Wooden Brown	A03226	2008/07/01	1 349.00
2702	School Table	Wood Steel Legs	A03227	2008/07/01	420
2703	School Table	Wood Steel Legs	A03229	2008/07/01	420
2704	School Table	Wood Steel Legs	A03230	2008/07/01	420
2705	Cabinet Filing 2 Drawer	Wooden Brown	A03231	2008/07/01	1 250.00
2708	High back - leather - arm rest	Fabric Leather	A03234	2008/07/01	2 101.00
2709	Desk - 3 drawer wood	Wood Brown	A03235	2013/07/08	1 500.00
2710	High back - leather - arm rest	Wood Black Leather	A03237	2008/07/01	4 054.00
2711	Cabinet filing 3 drawer - wood	Wood Brown	A03238	2008/07/01	3 500.00
2713	Low back - leather - no arm rest	Leather Brown	A03240	2008/07/01	867
2714	Shelving Steel	Steel Wooden	A03241	2008/07/01	16 000.00
2715	Cabinet filing 4 drawer - wood	Wood Black and Brown	A03242	2008/07/01	2 878.00
2718	Fertilizer spreader	Hardi Plastic And Steel Red	A03245	2008/07/01	4 000.00
2720	Money Tray	Steel Black	A03248	2008/07/01	250
2722	Cutter	Makita 2414NB	A03250	2008/07/01	2 929.00
2723	Gas Box	Afrox Steel	A03251	2008/07/01	1 800.00
2725	Stand Drill 3 Phase	Hunter JTD-13	A03253	2008/07/01	3 195.00
2726	Gas box		A06771	2008/07/01	1 800.00
2727	Shelving Steel	Steel Wooden	A03256	2008/07/01	16 000.00
2728	2 Door Steel Cabinet	Steel Brown	A03257	2008/07/01	1 995.00
2730	Shelf Steel	Steel Wooden	A03259	2008/07/01	4 200.00
2731	Shelving Steel	Steel Wooden	A03260	2008/07/01	16 000.00
2732	School Table	Wood Steel Legs	A03261	2008/07/01	420
2736	Lawnmower push	Unicorn Steel Green	A03754	2008/07/01	11 000.00
2737	Lawnmower push	Unicorn Steel Green	A03796	2008/07/01	11 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2739	Desk Computer	Wooden Brown	A03268	2008/07/01	2 989.00
2740	School Table	Wooden Steel Legs	A03270	2008/07/01	420
2741	Shelving Steel	Steel Wooden	A03271	2008/07/01	16 000.00
2742	2 Door Steel Cabinet	Steel Red	A03272	2008/07/01	1 995.00
2743	Cabinet 2 Wooden Door	Wood Glass	A03273	2008/07/01	2 899.00
2744	2 Door Steel Cabinet	Steel Creamwhite	A03275	2008/07/01	1 995.00
2745	Grass Cutter - Kudu	Unicorn 750 Grass Cutter	A05050	2008/07/01	11 000.00
2746	Safe	Steel Brown	A03277	2008/07/01	2 000.00
2748	Table	Brown Table	A06798	2008/07/01	2 300.00
2751	Cabinet - Locker	Steel Grey	A03284	2013/02/05	776.78
2752	Fan Desk	Pecron W/s NO9	A03285	2008/07/01	399
2753	6 Drawer desk	Desk	A06222	2008/07/01	5 999.00
2754	Shelving Steel	Steel Wooden	A03287	2008/07/01	16 000.00
2755	Shelving Steel	Steel Wooden	A03288	2008/07/01	16 000.00
2756	Box - Other	Steel Grey	A03289	2008/07/01	450
2757	Bench Grinder	Ryobi HBG620	A03290	2008/07/01	599
2758	School Table	Wood Steel Legs	A03291	2008/07/01	420
2760	School Table	Wood Steel Legs	A03293	2008/07/01	420
2761	Cabinet filing 4 drawer - steel	Steel Grey	A02647	2008/07/01	1 995.00
2762	visitor chair	Wooden Leather Plastic	A02646	2008/07/01	1 828.00
2763	Cabinet - Locker	Steel Brown	A03296	2008/07/01	1 250.00
2766	Cabinet filing 4 drawer - wood	Steel Grey	A03299	2008/07/01	2 100.00
2768	Air conditioner	SIRAIR Black and Creamwhite	A03301	2014/05/15	4 649.12
2769	Printer	Fujitsu Fi-6240	A03302	2008/07/01	19 960.00
2772	Low back - material - arm rest	Fabric Green	A03305	2008/07/01	833
2773	High back - leather - arm rest	Leather Maroon	A03306	2008/07/01	1 983.00
2774	Printer	Hp Hp Laser Jet P1005	A03307	2008/07/01	1 336.00
2775	Cabinet other	Sliding Glass Wood And Glass	A03309	2008/07/01	3 508.00
2776	School Table	Steel Legs Brown	A03310	2008/07/01	420
2777	Visitor's Chair	Blue Visitor's Chair	A06848	2008/07/01	2 200.00
2778	Desk - 2 drawer wood	Wood Brown	A03312	2008/07/01	2 879.00
2779	High back - material - arm rest	Fabric Black	A03313	2008/07/01	1 983.00
2780	Desk Other	Brown Wood	A03314	2008/07/01	1 850.00
2781	High back - leather - no arm rest	Fabric Green	A03315	2008/07/01	1 032.00
2783	Table Wood	Wood Brown	A03318	2008/07/01	450
2784	Desk - 4 drawer wood	L Shape Brown	A03319	2008/07/01	3 699.00
2785	Low back - leather - arm rest	Wood Brown	A03793	2008/07/01	3 070.00
2786	Low back - leather - arm rest	Wood Brown	A03792	2008/07/01	3 070.00
2787	Small Cabinet	Silver 6 Shelf	A03322	2008/07/01	2 800.00
2788	Printer	Hp 1220c	A03323	2008/07/01	4 712.00
2789	Low back - leather - arm rest	Wood Brown	A03794	2008/07/01	3 070.00
2790	Desk - 6 Drawers wood	Wood Brown	A03325	2008/07/01	5 999.00
2791	Paper Trey	Wood Brown	A03327	2008/07/01	200
2792	Desk - 3 drawer wood	Wood Brown	A03328	2013/12/05	2 000.00
2793	Table Wood	Wood Brown	A03329	2012/08/14	1 500.00
2794	Air conditioner	Aux White	A03330	2008/07/01	7 200.00
2795	Shelf - Wood	3 Shelves Wood	A00868	2008/07/01	2 200.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2796	Table Wood	Wood Brown	A03332	2008/07/01	450
2797	Air conditioner	Infinity White	A03334	2008/07/01	7 200.00
2798	2 Door Steel Cabinet	Steel Grey	A03335	2008/07/01	1 995.00
2800	Cabinet other	3 Door Wood	A03337	2008/07/01	3 800.00
2801	Computer Monitor	MenQ Senseye	A03338	2014/05/30	9 100.00
2802	Table Wood	Wood Brown	A03339	2012/08/14	1 500.00
2803	Cabinet filing 4 drawer - steel	Steel Grey	A03340	2008/07/01	1 995.00
2805	Refrigerator	K.I.C Super Cool	A03342	2008/07/01	2 199.00
2807	Stove	DEFY C8MPACT 4	A03344	2008/07/01	2 899.00
2808	Printer	Hp Officejet4500	A03345	2008/07/01	984
2809	Maroon Fabric Chair	Steel Legs Maroon	A03348	2008/07/01	559
2812	chair - wood	Wood Brown	A03355	2008/07/01	899
2813	Shelf - Wood	5 Shelves Brown	A03356	2008/07/01	3 500.00
2815	Stool Wood	Leather Maroon And Brown	A03359	2008/07/01	350
2817	Stool Wood	Leather Maroon And Brown	A03361	2008/07/01	350
2819	Stool Wood	Leather Maroon And Brown	A03363	2008/07/01	350
2823	Shelf - Wood	Double Shelves High Legs	A03367	2008/07/01	2 420.00
2825	Stool Wood	Leather Maroon And Brown	A03370	2008/07/01	350
2826	Stool Wood	Leather Maroon And Brown	A03371	2008/07/01	350
2827	Shelf - Wood	6 Shelves Brown	A03372	2008/07/01	3 200.00
2831	Brown Fabric Chair	Steel Legs Maroon	A02617	2008/07/01	559
2834	Step - wooden	Wood Brown	A03379	2008/07/01	560
2835	Magazine holder	Wood Brown	A03380	2008/07/01	2 560.00
2840	Table	Wooden table	A06108	2008/07/01	450
2842	Cabinet other	18 Drawers Brown	A03388	2008/07/01	8 500.00
2845	Safe	Magnum 2 Door Safe Make: Magnum	A05000	2008/07/01	2 999.00
2847	Book case - wood	Steel Legs Brown	A03393	2008/07/01	2 899.00
2848	Computer Monitor	SAMSUNG Black	A03394	2008/07/01	1 600.00
2850	High back - leather - arm rest	Leather Black	A03397	2008/07/01	2 101.00
2851	Printer	HP Pro 8600	A03398	2008/07/01	2 770.00
2853	Cabinet other	Sliding door Wood	A03400	2008/07/01	6 634.00
2861	Radio	Motorola CM140 MDM50RNC9AA2AN	A03404	2008/07/01	3 360.00
2862	Back Up Machine	Lancie Silver	A03407	2008/07/01	3 289.00
2863	Lebeling Machine	P-touch Black	A00721	2008/07/01	649
2865	Projecter	Infocus LP290	A03410	2008/07/01	20 792.00
2872	Cable Tester	Linkbasic NS -468AT	A03417	2008/07/01	4 000.00
2873	Printer	Hp Creamwhite	A03418	2008/07/01	1 699.00
2874	Cable Tester	Linkbasic NS-468AT	A03419	2008/07/01	4 000.00
2876	Cable Tester	Linkbasic NS-468AT	A03420	2008/07/01	4 000.00
2878	Netgear	Pro Save Black	A03422	2008/07/01	4 200.00
2879	Netgear	Pro Safe Black	A03423	2008/07/01	4 200.00
2881	Highback Chair	Swivel Chair with Armrest	A01342	2009/06/30	1 600.00
2882	Table other	Wood Brown	A03426	2008/07/01	950
2884	Computer Desktop	Mecer Black and Silver	A03428	2008/07/01	4 200.00
2885	Low back - leather - arm rest	Leather Maroon	A03429	2008/07/01	1 983.00
2886	High back - leather - arm rest	Leather Black	A03430	2008/07/01	2 101.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2889	Low back - leather - arm rest	Leather Black	A03433	2008/07/01	1 711.00
2892	Table other	Wood Brown	A03436	2008/07/01	950
2894	Computer Monitor	LG Flatron	A03438	2008/07/01	1 056.00
2896	Table other	Steel Grey	A03440	2008/07/01	650
2897	Printer	Hp 8600	A03441	2012/07/26	3 736.00
2899	Computer Desktop	Hp Black	A03443	2013/01/04	7 200.00
2900	Table other	Wood Brown	A03444	2008/07/01	950
2904	High back - leather - arm rest	Leather Black	A03448	2008/07/01	2 101.00
2906	Radio	Kenwood TK-8102H	A03454	2013/06/13	16 980.00
2907	Refrigerator	DEFY Silver	A03501	2008/07/01	2 899.00
2908	Locker	4 Doors Creamwhite	A03502	2008/07/01	1 250.00
2909	Cabinet filing 4 drawer - steel	Steel Creamwhite	A03503	2008/07/01	1 995.00
2910	Printer	Hp Hp Laserjet P2015	A03504	2013/07/01	1 052.32
2911	Locker	4 Doors Creamwhite	A03505	2008/07/01	1 250.00
2912	Air conditioner	Carrier White	A03507	2008/07/01	7 200.00
2913	Hydraulic lift	Steel Yellow	A03508	2008/07/01	2 600.00
2915	Iron Tester	HANNA Hi93721	A03510	2008/07/01	160
2916	Table other	Wooden Brown	A03511	2008/07/01	2 878.00
2917	Desk - 2 drawer wood	Wood Brown	A03514	2008/07/01	2 879.00
2918	Cabinet filing 4 drawer - steel	Steel Creamwhite	A03515	2008/07/01	1 995.00
2919	Table other	Wood Brown	A03517	2008/07/01	3 508.00
2920	Cupboard two door - steel	Steel Brown	A03518	2008/07/01	1 995.00
2922	Cabinet filing 4 drawer - steel	Steel Brown	A03520	2008/07/01	1 995.00
2923	Air conditioner	Carrier White	A03521	2008/07/01	7 200.00
2926	Distiller	Steel Silver	A03524	2008/07/01	2 375.00
2927	Computer Monitor	Samsung 923NW	A03525	2008/07/01	1 192.00
2928	Buddi	Plastic White	A03526	2008/07/01	549
2929	Air conditioner	Carrier White	A03527	2008/07/01	7 200.00
2930	2 Door Steel Cabinet	Steel Creamwhite	A03528	2008/07/01	1 995.00
2931	Server Box	Steel Grey	A03530	2008/07/01	2 593.00
2933	Shelving Steel	Steel Grey	A03532	2008/07/01	1 250.00
2934	Shelving Steel	Steel Grey	A03533	2008/07/01	1 250.00
2935	Shelving Steel	Steel Grey	A03534	2008/07/01	1 250.00
2936	Cabinet filing 4 drawer - steel	Steel Silver	A03535	2008/07/01	1 995.00
2937	Locker	Steel Creamwhite	A03537	2008/07/01	1 250.00
2938	Chlorine Tester	Hatch Pocket Chlorine Tester	I00958	2008/07/01	3 320.00
2939	Multimeter	Hatch HQ 40D Multimeter	I00966	2008/07/01	480
2940	Leaching Test	VELP JLT6	A03540	2008/07/01	16 456.00
2941	Cabinet filing 4 drawer - steel	Steel Creamwhite	A03541	2008/07/01	1 995.00
2942	2 Door Steel Cabinet	Steel Creamwhite	A03542	2008/07/01	1 995.00
2943	Low back - material - arm rest	Fabric Black	A02523	2008/07/01	833
2944	Low back - leather - arm rest	Fabric Black	A03545	2008/07/01	1 828.00
2945	High back - leather - arm rest	Black Leather	A03546	2008/07/01	2 101.00
2946	Air conditioner	Carrier White	A03547	2008/07/01	7 200.00
2948	Shelf - Wood	Wood Brown	A03550	2008/07/01	2 800.00
2949	Steel Box	Steel Brown	A03551	2008/07/01	450
2950	Desk - 3 drawer wood	Wooden Brown	A03552	2008/07/01	2 900.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
2951	Cupboard	Wooden Cupboard with 2 Sliding Doors	A02968	2008/07/01	2 899.00
2952	Refrigerator	Bosi White	A03554	2008/07/01	1 299.00
2954	Low back - material - arm rest	Fabric Black	A00388	2008/07/01	833
2955	Projecter	Acer DSV1301	A03559	2014/05/30	5 635.00
2959	High back - leather - arm rest	Black Leather	A03564	2008/07/01	2 101.00
2960	Suggestion Box	Wooden Brown	A03565	2008/07/01	680
2961	Low back - material - arm rest	Fabric Maroon	A03569	2008/07/01	833
2962	Low back - material - arm rest	Fabric Maroon	A03570	2008/07/01	833
2963	2 Door Steel Cabinet	Steel Brown	A03571	2008/07/01	1 995.00
2965	Swivel - low back - material with arm rest	Steel Legs Blue Cloth	A03574	2008/07/01	1 032.00
2966	Cabinet Filling - 2 Door Steel	Steel Brown	A03575	2008/07/01	1 995.00
2967	Brown Fabric Chair	Fabric Brown	A03576	2008/07/01	867
2968	Cabinet filing 4 drawer - steel	Steel Grey	A03577	2008/07/01	1 995.00
2969	Cabinet filing 4 drawer - steel	Steel Grey	A03578	2008/07/01	1 995.00
17847	Airconditioner	Wintair 18000 BTU R410A	A02579	2015/09/09	9 100.00
17848	Air Conditioner	Wintair 18000 BTU R410A	A00320	2015/09/09	6 035.09
20822	Ground Plate Compactor	Turner Morris SSC440CNP1408090	A00537	2016/01/28	58 700.00
20836	Chair	Highback/ Tilt Chair	A00558	2015/11/11	1 800.00
20837	High Back Chair	High Back Chair With Arms Rest	A06793	2015/11/11	1 800.00
20838	Desk	Executive Desk L- Shape	A00577	2015/11/11	9 865.00
20839	Wooden Desk	Desk	A00576	2015/11/11	9 865.00
20840	Desk	2 Drawer Door	A00568	2015/11/11	9 865.00
20841	Chair	Visitors Arm-Chairs	A00591	2015/11/11	1 680.00
20842	Chair	Visitors Arm -Chairs	A00583	2015/11/11	1 680.00
20843	Chair	Visitors Arm -Chairs	A00587	2015/11/11	1 680.00
20844	Chair	Visitors Arm -Chairs	A00595	2015/11/11	1 680.00
20845	Chair	VisitorsArm-chair	A00565	2015/11/11	1 680.00
20846	Chair	Visitors Arm-chair	A00586	2015/11/11	1 680.00
20847	Chair	Visitors Arm-chair	A00570	2015/11/11	1 680.00
20848	Chair	Visitors Arm-chair	A00596	2015/11/11	1 680.00
20852	Chair	Visitors Arm-chair	A00556	2015/11/11	1 680.00
20853	Cabinet	File System Cabinet	A00559	2015/11/11	1 680.00
20854	Cabinet	File System Cabinet	A00581	2015/11/15	1 680.00
20856	Printer	HP 8610	A00569	2016/01/19	3 678.00
20857	Printer	HP 8610	A00589	2016/01/19	3 678.40
20872	Printer	HP Laserjet Printer P1100	A00511	2016/02/25	2 199.00
20883	Amplifier	Hybrid PM6USB 6ch Power Mixer	A00514	2016/02/23	6 200.00
20884	Stand	MS01 Microphone Stand	A00512	2016/02/23	850
20886	Microphone Stand	Hybrid System Microphone Stand	A00516	2016/02/23	850
20887	Microphone Stand	Hybrid System Microphone Stand MS01	A00517	2016/02/23	850
20888	Microphone Stand	Hybrid Microphone Stand MS01	A00518	2016/02/23	850
20889	Microphone Stand	Hybrid System Microphone Stand	A00529	2016/02/23	850
20890	Microphone	Hybrid System D-1 Single Microphone	I00836	2016/02/23	1 500.00
20892	Microphone	Hybrid UHF microphone	I00775	2016/02/23	1 500.00
20893	Microphone	Hybrid D-1 Single Microphone	I00859	2016/02/23	1 500.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
20894	Mic receiver	Hybrid UHF wireless mic receiver	A00554	2016/02/23	600
20895	Microphone	Hybrid System D-1 Single Microphone	I00860	2016/02/23	1 500.00
20896	Microphone	Hybrid System D-1 Single Microphone	I00862	2016/02/23	1 500.00
20897	Cable	Hybrid speaker cable 20meter	I00789	2016/02/23	400
20898	Microphone Receiver	Hybrid System Mic Receiver	A00526	2016/02/23	1 100.00
20899	Bodypack	Hybrid System UHF Bodypack Receiver	A00525	2016/02/23	800
20901	Microphone	Hybrid System UHF Dual Microphone	I00785	2016/02/23	1 500.00
20903	Microphone	Hybrid System UHF Dual Microphone	I00786	2016/02/23	1 500.00
20909	Brush panel	1U krone brush panel	A02220	2015/11/15	131.59
20910	Swing frame cabinet	9U swing frame (600) cabinet	A00590	2015/05/15	4 567.08
20911	Switch	HP Switch	A02562	2015/11/15	12 153.07
20912	UPS	ETN 5E UPS	A00566	2015/11/11	10
20913	Patch Panel	Mikrotik Routerboard	A00524	2015/11/15	907.22
20914	Brush Panel	24 Port Patch Panel	A00520	2015/11/15	131.59
20915	Cabinet	9U Swing Frame Cabinet	A00523	2015/11/15	4 567.08
20916	Switch	HP V1910-8G HP V1910-24G-PoE (165W) Switch	A00519	2015/11/23	12 153.07
20917	UPS	ETN 5E UPS	A00567	2015/11/15	10
20918	Patch Panel	Mikrotik Router	A00510	2015/11/15	907.22
20919	Brush Panel	1U Krone Brush Panel	A02578	2015/11/15	131.59
20921	Switch	V1910-8G HP V1910-24G-PoE (165W) Switch	A00522	2015/11/15	12 153.00
20922	UPS	Eaton 5E, Make: Eaton	A03738	2015/11/15	10
20925	Switch	V1910-8G HP V1910-24G-PoE (165W) Switch	A02640	2015/11/15	12 153.00
20929	Battery Charger	Varta Basic Line Mini Charger Type 57616	I00172	2016/04/22	129.39
20934	Wi Fi Router	Ubuquti Air Max M3 Nano	A03774	2016/05/13	2 295.30
20935	Wi Fi Router	Ubuquti Air Max M3 Nano	A02662	2016/05/13	2 295.30
20936	Routerboard	Mikrotik Routerboard	A02667	2016/05/13	2 295.30
20938	Wi Fi Router	Ubuquti Air Max M3 Nano	A02659	2016/05/13	2 295.30
20940	Wi Fi Router	Ubuquti Air Max M3 Nano	A02664	2016/05/13	2 295.30
20941	Wi Fi Router	Ubuquti Air Max M3 Nano	A02660	2016/05/13	2 295.30
20942	Wi Fi Router	Ubuquti Air Max M3 Nano	A02665	2016/05/13	2 295.30
20944	Routerboard	Mikrotik Routerboard	A03970	2016/05/13	2 295.30
20953	Highback Chair	Solero Highback Chair	A03991	2016/05/11	3 950.00
20954	Highback Chair	Solero Highback Chair	A03770	2016/05/11	3 950.00
20955	Chair	DB017 Highback Chair	A03960	2015/09/15	1 950.00
20956	Chair	Visitors Arm-Chair	A03941	2015/09/15	1 750.00
20957	Chair	Visitors Arm-Chair	A02522	2015/09/15	1 750.00
20958	Chair	DB042 Highback Chair	A03928	2015/08/31	1 850.00
20959	Computer Desktop	Lenovo All in One Dektop Computer	A02603	2016/06/20	12 650.00
20961	Computer Desktop	Lenovo All in One Desktop Computer	A01741	2016/06/20	12 650.00
20962	Computer Desktop	Lenovo All in One Desktop Computer	A01739	2016/06/20	12 650.00
20963	Computer Desktop	Lenovo All in One Desktop Computer	A01734	2016/06/20	12 650.00
20964	Computer Desktop	Lenovo All in One Desktop	A01737	2016/06/20	12 650.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
		Computer			
20966	Swivel Chair	Swivel Chair	A00399	2015/10/13	925
20967	Swivel Chair	Swivel Chair	A02541	2015/09/15	925
20968	Blue Light	Blue Light	A02563	2016/06/17	4 050.00
20969	Bluelight	Bluelight	A02589	2016/06/17	4 050.00
20970	Bluelight	Bluelight	A02644	2016/06/17	4 050.00
20971	Bluelight	Bluelight	A01761	2016/06/17	4 050.00
20972	Bluelight	Bluelight	A02650	2016/06/17	4 050.00
26783	Cabinet	9U Frame Cabinet	A00509	2015/11/15	4 567.08
26902	Fan	Safeway 30cm Floor Fan	A00594	2016/01/08	282
26903	Documents Rack		I00125	2008/06/30	270
26906	Computer Keyboard	Black Keyboard	A00232	2008/06/30	299
26907	PRINTER HP		A01328	2008/06/30	3 399.00
26908	SHREDING MACHINE		A01518	2008/06/30	2 749.00
26909	SMALL CABINET TRAY		A03757	2008/06/30	270
26911	HEVY DUTY PUNCHER		A00562	2008/06/30	127.85
26912	STEEL CABINET 2 DOORS		A01528	2008/06/30	2 000.00
26913	FILLING CABINET ROTARY		A03951	2008/06/30	1 799.00
26914	DESK	Light Brown Table	A05372	2008/06/30	1 299.00
26915	Document Rack		I00116	2008/06/30	270
26917	Computer Keyboard	HP	I00182	2008/06/30	299
26921	Whiteboard		I00064	2008/06/30	1 000.00
26922	Cabnet - Steel White		A03060	2008/06/30	1 699.00
26925	Road Sweeper		A00760	2008/06/30	35 000.00
26927	CASH DRAWER	Steel CreamWhite	A01401	2008/06/30	1 220.00
26929	CABINET OTHER 2 SLIDING		A02529	2008/06/30	1 699.00
26930	AIR CONDITIONER	Air-conditioning	A03731	2008/06/30	5 500.00
26933	Printer	Payslip Folding Machine	A01522	2008/06/30	3 399.00
26934	Desk		A01520	2008/06/30	1 299.00
26937	SHREDING MACHINE		A00883	2008/06/30	2 749.00
26938	WHITE BOARD		A03779	2008/06/30	1 000.00
26940	Heater	Oil Heater	A03732	2016/06/20	213
26941	WHITE BOARD		A03755	2008/06/30	1 000.00
26942	Chair VISITOR with arm rest	Wooden Light Brown	A02586	2008/06/30	1 224.00
26943	CHAIR VISITOR with arm rest	Light Brown Leather	A00401	2008/06/30	1 224.00
26944	Whiteboard		I00011	2008/06/30	520
26945	Puncher		I00006	2008/06/30	150
26946	Card /Bookshelf		A03795	2008/06/30	1 274.75
26952	Whiteboard		I00756	2008/06/30	1 000.00
26954	Computer Keyboard	HP PR1101U Keyboard	I00784	2008/06/30	299
26955	Whiteboard		I00768	2008/06/30	1 000.00
26981	Shelving	Cabinet Shelving	A00365	2008/06/30	2 686.75
26982	Side table	Brown Side table	A01543	2008/06/30	2 686.75
26983	Plastic Drawers		A03801	2008/06/30	399
26987	White board	White board	I00733	2008/06/30	1 000.00
26989	Bench - Wooden with Steel Frame		A03996	2008/06/30	1 899.00
26990	Patrol - Fire Extinguisher		I00568	2008/06/30	622.97

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
26999	white BOARD		I00028	2008/06/30	1 000.00
27000	Computer Keyboard	HP PR1101U Keyboard	I00121	2008/06/30	299
27001	Table	Wooden table with 6 Drawers	A05104	2008/06/30	600
27003	white BOARD		I00027	2008/06/30	1 000.00
27057	drawer cabinet		A01922	2008/06/30	1 799.00
27058	Buddi	Steel Buddi	I00139	2008/06/30	270
27130	Cabinet other		A04153	2008/06/30	1 699.00
27131	book Shelf wood		A02255	2008/06/30	1 274.75
27132	Table	Green study table	A00114	2008/06/30	500
27149	Tripod		A00336	2008/06/30	600
27151	Router		A02671	2008/06/30	556.08
27152	Note Scanner		A02386	2008/06/30	199
27207	Generator	Talon EGG700MA 6500 W Generator	A00348	2008/06/30	7 999.00
27208	Generator - Hoffman		A03917	2008/06/30	7 999.00
27209	Base Radio	Make: Motorola	A02693	2008/06/30	769
27210	Chair	High back chair	A02813	2008/06/30	3 999.00
27211	White board		I00022	2008/06/30	4 500.00
27213	FILLING		I00144	2008/06/30	1 799.00
27215	Tripod		A00312	2008/06/30	600
27216	Computer Monitor	LG Flatron	A00775	2008/06/30	1 994.00
27217	DVR		A02548	2008/06/30	2 299.00
27219	Computer Monitor	NOC LCD Monitor	A03746	2008/06/30	1 994.00
27220	Heater	Heater	A06210	2008/06/30	564
27221	Cabinet Locker - steel		A02684	2008/06/30	809.4
27222	Cabinet Locker - Steel		A02691	2008/06/30	809.4
27259	Flip Chart		I00475	2008/06/30	1 055.00
27260	Overheard Transparency Projector		A00298	2008/06/30	2 299.00
27263	White board		I00366	2008/06/30	1 000.00
27264	White board		I00364	2008/06/30	1 000.00
27318	Computer Desktop		A00875	2008/06/30	8 999.00
27319	DVR	DVR SECURI- PROD	A01540	2008/06/30	2 299.00
27320	SHARP COMPET CALCULATOR		I00516	2008/06/30	97
27369	Generator TNT Rescue		A00866	2008/06/30	7 999.00
27373	server		A01932	2008/06/30	23 299.00
27375	White board		I00005	2008/06/30	1 500.00
27381	Planter - John Deere		A01752	2008/06/30	132 950.00
27383	Grinder	Angle Grinder, Make: Black & Decker	A03918	2008/06/30	899
27384	NETWORK CABINET		A00509_1	2008/06/30	1 365.00
27394	Ladder	Alluminium Silver	A01266	2008/06/30	1 699.00
27395	Chain Hoist		A01751	2008/06/30	2 595.00
27397	Disc Harrow		A02688	2008/06/30	22 000.00
27398	Chair with Armrest		A01744	2008/06/30	1 224.00
27399	Scale		A01755	2008/06/30	252
27400	Scale		A02670	2008/06/30	252
27401	Chair with Leather straps		A03701	2008/06/30	1 224.00
27405	Heater	Goldair 7 Fin Oil Heater	A00331	2008/06/30	639

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
27407	Rescue saw		T0060-76-0001	2008/06/30	1 750.00
27408	Skid unit		A01961	2008/06/30	35 000.00
27409	Wi Fi Routerboard		A00769	2008/06/30	500
27411	External Harddrive Casing		A01733	2008/06/30	3 099.00
27413	24 Port Patch Panel		A06799	2008/06/30	72 360.00
27437	Heater	SCE 4 Bar Humidifier	A02651	2016/06/18	307.01
27438	Heater	Aim 7 Fin Oil Heater	A03921	2016/06/10	613.16
27440	Ladder	Step Ladder	A01730	2015/08/13	578.95
27443	Heater	SCE 2 Bar Heater	A02616	2016/06/20	131.57
27444	Heater	Aim 7 Fin Oil Heater	A01725	2016/06/20	460.91
27446	Steam Pressure Washer	WAP Pressure Washer	A01977	2016/01/10	11 055.00
27447	Computer Desktop	Lenovo All in One Desktop	A03675	2016/06/20	16 800.00
27448	Computer Keyboard	Lenovo Keyboard	I00821	2016/06/20	350
27456	Water Tank	Jojo 2500L Water Tank	A00582	2015/11/30	5 750.00
27458	Water Tank	Jojo 2500L Water Tank	A00585	2015/11/30	5 750.00
27459	Water Tank	Jojo 2500L Water Tank	A00588	2015/11/30	5 750.00
27461	Microphone Stand	Hybrid MS01 Microphone Stand	A00515	2016/02/23	850
27462	Computer Keyboard	Lenovo Keyboard	A00901	2016/06/20	350
27463	Computer Keyboard	Lenovo Keyboard	A00905	2016/06/20	350
27464	Computer Keyboard	Lenovo Keyboard	A00902	2016/06/20	350
27465	Computer Keyboard	Lenovo Keyboard	A03781	2016/06/20	350
27466	Computer Keyboard	Lenovo Keyboard	A03726	2016/06/20	350
27467	Wi Fi Router	Ubuquti Air Max M3 Nano	A02658	2016/05/13	2 295.30
27488	Ladder - Fibreglass	Superlite	A03679	2016/12/01	10 942.00
27489	Ladder - Fibreglass	Superlite	A03648	2016/12/01	10 942.50
27490	Ladder	Multi Step Ladder - Gravity - 5 in 1	R385	2016/09/30	5 017.22
27491	Generator	Generator - MacAfric	A03674	2016/12/14	6 995.00
27494	Rotary Drill	Xtreme Plus	A03965	2016/09/30	1 485.00
27502	Switch	HP Aruba 253 24 PoE+ Switch	A03733	2016/12/12	7 612.50
27503	Generator	Generator - MacAfric	A03677	2016/12/14	6 995.00
27508	Computer Monitor	Samsung 19 inch S19D300NY	A00892	2016/07/01	1 298.60
27509	Computer Keyboard	Gigabyte KM6150	TBC02	2016/07/01	156.44
27510	Server	Gigabyte Tower 15	A00891	2016/07/01	11 722.07
27515	Chair	Highback Office Chair	A02856	2016/10/24	1 120.00
27516	Chair	High Back Office Chair	A02852	2016/10/24	1 120.00
27517	Black Leather Chair	Office Chair	A05383	2016/10/24	1 120.00
27519	Scanner	M3 Black Handheld Meter Reading Device	I00990	2016/08/15	22 900.00
27520	Scanner	M3 Black Handheld Meter Reading Device	I00984	2016/08/15	22 900.00
27535	Fridge	Defy 225L Fridge	A02906	2017/02/08	6 900.00
28615	Visitor chair with arm rest	Highback Chair with armrest	A02916	2016/11/25	1 300.00
28616	Visitor chair with arm rest		A02917	2016/11/25	1 300.00
28617	Visitor chair with arm rest		A02930	2016/11/25	1 300.00
28618	Chair	Visitors Chair - Armrest	A00609	2016/11/25	1 300.00
28619	Visitor chair with arm rest		A02937	2016/11/25	1 300.00
28620	Visitor chair with arm rest		A02932	2016/11/25	1 300.00
28621	Visitor chair with arm rest	Highback Chair	A02933	2016/11/25	1 300.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
28622	Chair	Visitors Chair - Armrest	A03947	2016/11/25	1 300.00
28623	Heater		A06213	2016/11/25	1 300.00
28624	Chair	Chair With Arm Rest	A00746	2016/11/25	1 300.00
28625	Visitor chair with arm rest	Highback Chair with Armrest	A02945	2016/11/25	1 300.00
28626	Chair with arm rest		A01780	2016/11/25	1 300.00
28627	Chair	Visitors Chair with Armrest	A01796	2016/11/25	1 300.00
28628	Chair	Chair with Armrest - Black Fabric	A05249	2016/11/25	1 300.00
28629	Chair with arm rest		A01784	2016/11/25	1 300.00
28630	Chair	Visitors Chair - Armrest	A01036	2016/11/25	1 300.00
28631	Chair with arm rest		A01785	2016/11/25	1 300.00
28632	Chair with arm rest		A01786	2016/11/25	1 300.00
28634	Chair with arm rest		A01788	2016/11/25	1 300.00
28636	Chair with arm rest		A01790	2016/11/25	1 300.00
28637	Chair with arm rest		A01793	2016/11/25	1 300.00
28638	Chair with arm rest		A01795	2016/11/25	1 300.00
28639	Chair	Swivel Lowback Office Chair - Armrest	A02882	2016/11/25	1 300.00
28640	Chair	Visitors Chair - Armrest	A02512	2016/11/25	1 300.00
28641	Chair with arm rest		A02902	2016/11/25	1 300.00
28643	Chair	Chair With Arm Rest	A01883	2016/11/25	1 300.00
28644	Chair	Visitors Chair - No Armrest Black Fabric	A06309	2016/11/25	1 300.00
28645	Chair	Visitors Chair - Armrest	A01796	2016/11/25	1 300.00
28646	Chair	Swivel Lowback Office Chair - Armrest	A06253	2016/11/25	1 300.00
28647	Chair	Highback chairb with armrest	A03986	2016/11/25	1 300.00
28648	Chair with arm rest	Visitors Chair with Armrest - Black Fabric	A02907	2016/11/25	1 300.00
28649	Chair	Swivel Highback Office Chair	A00917	2016/11/25	1 300.00
28650	Chair with arm rest		A02923	2016/11/25	1 300.00
28651	Chair with arm rest	Highback Chair with Armrest	A02903	2016/11/25	1 300.00
28652	Visitors chair		A02915	2016/11/25	1 300.00
28653	Chair	Chair with Armrest	A06696	2016/11/25	1 300.00
28654	Table round		A02911	2016/12/13	1 750.00
28657	High Back Chair	Chair With Arm Rest	A01865	2016/12/13	1 500.00
28658	High Back Chair with Armrest		A02947	2016/12/13	1 500.00
28660	High Back Chair with Armrest		A02913	2016/12/13	1 500.00
28661	High Back Chair	Chair With Arm Rest	A01875	2016/12/13	1 500.00
28662	High Back Chair with Armrest		A02927	2016/12/13	1 500.00
28663	High Back Chair with Armrest		A02925	2016/12/13	1 500.00
28664	High Back Chair	Chair With Arm Rest	A01868	2016/12/13	1 500.00
28665	Chair	Visitors Chair with Armrest - black fabric	A06027	2016/12/13	1 500.00
28666	Table round wooden		A02941	2016/12/13	1 750.00
28669	Table	Wooden Table	A02819	2016/12/09	1 300.00
28670	Table	Wooden Table - Rectangular Shape	A01884	2016/12/09	1 300.00
28671	Table		A02924	2016/12/09	1 300.00
28672	Table wooden	Wooden Table - Square Shape	A02909	2016/12/09	1 300.00
28673	Table recteguler shape		A02910	2016/12/13	1 300.00
28674	Table recteguler shape	Wooden Table - Rectangular Shape	A02939	2016/12/13	1 300.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
28675	Table recteguler shapes	Office Rectangular Desk	A02938	2016/12/13	1 300.00
28676	Table recteguler	Office Table	A02940	2016/12/13	1 300.00
28677	Drawer wooden	Wooden Drawer Cabinet - 3 Drawers	A01791	2016/12/09	1 850.00
28678	Drawer		A02921	2016/12/09	1 850.00
28679	Drawer		A02922	2016/12/09	1 850.00
28680	Cabinet drawer wooden		A02948	2016/12/13	1 850.00
28681	Desk Wooden brown		A02943	2016/12/13	1 299.00
28682	Desk Wooden brown		A02942	2016/12/13	1 299.00
28683	Desk Wooden brown		A02944	2016/12/13	1 299.00
28684	Cabinet drawer wooden brown		A02950	2016/12/13	1 850.00
28686	Computer Monitor	Proline 18.5 LED Monitor	A01792	2016/12/09	1 340.00
28687	Computer Monitor	Proline 18.5 LED Monitor	A01773	2016/12/13	1 340.00
28688	Computer Monitor	Proline 18.5 LED Monitor	A01729	2016/12/13	1 340.00
28692	Computer Keyboard		A01709	2016/12/13	390
28693	Computer Keyboard		A01721	2016/12/13	390
28696	Computer Keyboard		A01711	2016/12/13	390
28697	Computer Keyboard		A01713	2016/12/13	390
28700	Computer Keyboard		A01717	2016/12/13	390
28701	Computer Keyboard		A01704	2016/12/13	390
28702	Computer Keyboard		A01715	2016/12/13	390
28704	Computer Monitor	Proline 18.5 LED Monitor	A01723	2016/12/13	1 340.00
28708	Computer Monitor	Proline 18.5 LED Monitor	A01775	2016/12/13	1 340.00
28709	Computer Monitor	Proline 18.5 LED Monitor	A01774	2016/12/13	1 340.00
28719	Computer Desktop	HP	A01722	2016/12/13	5 800.00
28722	Computer Desktop	HP	A01708	2016/12/13	5 800.00
28723	Computer Desktop	HP	A01703	2016/12/13	5 800.00
28724	Computer Desktop	HP	A01701	2016/12/13	5 800.00
28726	White board		I00832	2016/12/13	1 000.00
28729	Air Conditioner	IQ Split Type Wall Mounted Room Air Conditioner	A02891	2017/02/27	6 760.00
28730	Air Conditioner	IQ Split Type Wall Mounted Air Conditioner	A02892	2017/02/27	6 760.00
28731	Air Conditioner	IQ Split Type Heat-Pump Wall Mounted Air Conditioner	A02893	2017/02/27	6 760.00
28732	Air Conditioner	IQ Split Type Heat-Pump Wall Mounted Air Conditioner	A02894	2017/02/27	6 760.00
28733	Air Conditioner	IQ Split Type Heat-Pump Wall Mounted Air Conditioner	A02895	2017/02/27	9 800.00
28743	Heater	Aim 9 Fin, Make: Aim	A01772	2016/10/19	613.16
28753	4 drawer	4 drawer light brown	A03717	2016/10/16	614.03
28754	Money Detector	Sam4s Money Detector, Make: Sam4s	A00914	2016/12/13	998
28755	Money Detector	Sam4s Money Detector, Make: Sam4s	A00915	2016/12/13	998
28757	Chair	High Back Leather Chair	A02841	2017/04/20	2 126.70
28760	Computer Desktop	HP Pro One	A02957	2017/05/30	8 333.34
28761	Chair	High Back Chair - Black Fabric	A02959	2017/01/30	3 300.00
28762	Chair	High Back Chair - Leather	A02955	2017/01/30	3 700.00
28763	Chair	High Back Chair - Leather	A02958	2017/01/30	3 700.00
28764	Chair	High Back Chair - Black Fabric	A00903	2017/01/30	3 300.00
28765	Heater	Aim 11 Fin Oil Heater	A00964	2017/05/08	613.16

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
28771	Heater	SCE 3 Bar Heater	A00918	2017/05/17	175.43
28773	Heater	SCE 3 Bar Heater	A00955	2017/05/17	175.43
28774	Heater	Aim 11 Fin Oil Heater	A03682	2017/05/11	613.16
28776	Heater	Safeway 4 Bar Heater	A02993	2017/05/16	279.82
28783	Computer Desktop	HP Pro One	A02828	2017/05/05	8 333.34
28784	Computer Desktop	HP Pro One	A02826	2017/05/05	8 333.34
28787	Computer Desktop	HP Pro One	A02836	2017/05/05	8 333.34
28791	Heater	Gold Air Heater	A05212	2017/05/22	437.72
28792	Heater	Goldair Heater Humidifier	A02880	2017/05/22	437.72
28794	Computer Keyboard	WCIB FC-535 Keyboard	I00245	2017/02/15	175
28795	Computer Keyboard	WCIB FC-535 Keyboard	I00292	2017/02/15	175
28807	Ladder	Superlite, Make: Superlite	A02989	2017/03/20	10 942.50
28808	Ladder	Superlite, Make: Superlite	A02988	2017/03/20	10 942.50
28811	Heater	Goldair Heater Humidifier	A02974	2017/05/23	411.4
30281	Heater	Goldair Heater Humidifier	A00947	2017/05/24	438.6
30283	Computer Keyboard	Premium Sun Standard Keyboard	I00704	2017/02/15	175
30288	Fuel Tank	Fuel Tank - Below Ground	Tank_2	2016/07/01	62 284.30
30289	Fuel Tank	Fuel Tank - Above Ground	Tank_3	2016/07/01	63 825.00
30290	Suggestion Box		A02827	2017/05/04	1 950.00
30291	Suggestion Box		A02835	2017/05/04	1 950.00
30292	Suggestion Box		A02931	2017/05/04	1 950.00
30293	Suggestion Box		A02837	2017/05/04	1 950.00
30294	Suggestion Box		A00957	2017/05/04	1 950.00
30295	Suggestion Box		A03000	2017/05/04	1 950.00
30296	Suggestion Box		A03611	2017/05/04	1 950.00
30297	Suggestion Box		A02901	2017/05/04	1 950.00
30298	Suggestion Box		A03617	2017/05/04	1 950.00
30299	Suggestion Box	Suggestion Box Steel	A02601	2017/05/04	1 950.00
30300	Scale	Adam HCB 1002, Make: Adam	A02888	2016/06/10	9 437.50
30304	Heater	Aim 11 Fin Oil Heater	A02870	2016/07/27	657.02
30433	Patch Panel	CAT.6 Unshielded Patch Panel	A03604	2017/06/19	1 994.87
30434	Network Cabinet	Swing Frame Network Cabinet	A03605	2017/06/19	3 268.31
30435	UPS	Huawei UPS2000-G-1KRTS	A03602	2017/06/19	5 082.82
30436	Switch	HP Aruba 2530-8 PoE+ Switch	A03606	2017/06/19	11 468.60
30601	High back chair	Maroon fabric	A00942	2016/02/10	834.14
30602	High back chair	Maroon fabric	A00956	2016/02/10	834.14
57374	Bench		BC_01	2017/06/30	456.29
57375	Bench		BC_02	2017/06/30	456.29
57385	Concrete Seat		CS_03	2017/06/30	1 368.87
57386	Concrete Seat		CS_04	2017/06/30	1 368.87
57388	Concrete Seat		CS_06	2017/06/30	1 368.87
57391	Concrete Seat		CS_09	2017/06/30	1 368.87
57392	Concrete Seat		CS_10	2017/06/30	1 368.87
57393	Concrete Seat		CS_11	2017/06/30	1 368.87
57394	Concrete Seat		CS_12	2017/06/30	1 368.87
57395	Concrete Seat		CS_13	2017/06/30	1 368.87
57396	Concrete Seat		CS_14	2017/06/30	1 368.87

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
57397	Concrete Seat		CS_15	2017/06/30	1 368.87
57398	Concrete Seat		CS_16	2017/06/30	1 368.87
57399	Concrete Seat		CS_17	2017/06/30	1 368.87
57400	Concrete Seat		CS_18	2017/06/30	1 368.87
57401	Concrete Seat		CS_19	2017/06/30	1 368.87
57402	Concrete Seat		CS_20	2017/06/30	1 368.87
57410	Litter Bin		LB_01	2017/06/30	1 564.42
57411	Litter Bin		LB_02	2017/06/30	1 564.42
57412	Litter Bin		LB_03	2017/06/30	1 564.42
57413	Litter Bin		LB_04	2017/06/30	1 564.42
57419	Picnic Table	Concrete Picnic Table	PT_01	2017/06/30	2 607.36
57646	Network cabling infrastructure	New Mobile Offices Network Cabling Infrastructure	NIA_01	2017/06/19	26 598.40
57647	Harddrive	ADATA Classic CH11, Make: ADATA	A02847	2008/07/01	858.98
57649	Computer Desktop	HP All-in One Desktop	A02843	2017/05/05	8 333.34
57746	White board		I00567	2008/06/30	613.55
57747	Whiteboard		I00470	2008/06/30	613.55
57748	Whiteboard		I00359	2008/06/30	613.55
57749	Whiteboard		I00071	2008/06/30	613.55
57751	Fuel Tank		FT_01	2016/07/01	35 802.80
58196	Microphone	Taiden-HCS 3638DB	A02740	2017/08/25	3 810.21
58197	Microphone	Taiden-HCS 3638DB	A02777	2017/08/25	3 810.21
58198	Microphone	Taiden-HCS 3638DB	A02755	2017/08/25	3 810.21
58199	Microphone	Taiden-HCS 3638DB	A02778	2017/08/25	3 810.21
58200	Microphone	Taiden-HCS 3638DB	A02762	2017/08/25	3 810.21
58201	Microphone	Taiden-HCS 3638DB	A02763	2017/08/25	3 810.21
58202	Microphone	Taiden-HCS 3638DB	A02764	2017/08/25	3 810.21
58203	Microphone	Taiden-HCS 3638DB	A02761	2017/08/25	3 810.21
58204	Microphone	Taiden-HCS 3638DB	A02757	2017/08/25	3 810.21
58205	Microphone	Taiden-HCS 3638DB	A02759	2017/08/25	3 810.21
58206	Microphone	Taiden-HCS 3638DB	A02716	2017/08/25	3 810.21
58207	Microphone	Taiden-HCS 3638DB	A02770	2017/08/25	3 810.21
58208	Microphone	Taiden-HCS 3638DB	A02773	2017/08/25	3 810.21
58209	Microphone	Taiden-HCS 3638DB	A02712	2017/08/25	3 810.21
58210	Microphone	Taiden-HCS 3638DB	A02760	2017/08/25	3 810.21
58211	Microphone	Taiden-HCS 3638DB	A02765	2017/08/25	3 810.21
58212	Microphone	Taiden-HCS 3638DB	A02711	2017/08/25	3 810.21
58213	Microphone	Taiden-HCS 3638DB	A02713	2017/08/25	3 810.21
58214	Microphone	Taiden-HCS 3638DB	A02756	2017/08/25	3 810.21
58215	Microphone	Taiden-HCS 3638DB	A02767	2017/08/25	3 810.21
58216	Microphone	Taiden-HCS 3638DB	A02717	2017/08/25	3 810.21
58217	Microphone	Taiden-HCS 3638CB Chairmans Unit	A02758	2017/08/25	4 101.59
58218	Control box	Taiden-HCS 3600MBP2 Control Unit	A02705	2017/08/25	20 642.52
59206	Computer Desktop	HP EliteOne 800 G3 23.8	A03702	2018/03/16	17 257.00
59207	Computer Keyboard	HP SK-2064 Wireless Keyboard	A02875	2018/03/16	638
59216	Chair	Highback Leather Chair with Armrest	A02751	2018/03/05	1 618.64

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59217	Chair	Highback Leather Chair with Armrest	A02746	2018/03/05	1 618.64
59218	Chair	Highback Leather Chair with Armrest	A02754	2018/03/05	1 618.64
59219	Chair	Highback Leather Chair with Armrest	A02752	2018/03/05	1 618.64
59220	Chair	Highback Leather Chair with Armrest	A02792	2018/03/07	1 500.00
59221	Chair	Highback Chair with Armrest	R149	2018/04/10	1 500.00
59265	Patch Panel	CAT.6 24 Port Patch Panel	A00634	2017/08/16	1 825.00
59267	Routerboard	Mikrotik hEX Series	A00635	2017/08/16	899
59268	UPS	Modrac MRT1000S Rackmounted UPS	A00639	2017/08/16	8 879.00
59269	Wireless Link	Ubuquti Airmax Power Beam M5	18ICT01	2017/08/16	12 111.90
59271	ICT Network Connection		18ICT3	2017/08/16	17 088.35
59288	Chair	White Chair	A02570	2018/05/04	490
59290	Routerboard	Mikrotik Routerboard	A05004	2018/05/04	5 006.30
59669	Storage Device	QNAP storage device, Make: QNAP	A03691	2017/08/28	17 999.00
59678	Computer Desktop	HP EliteOne 800 G3 23.8	A00674	2018/05/22	14 595.00
59679	Cabinet	Cabinet Steel With 2 Doors	A02747	2018/03/16	1 900.00
59680	Pedestal	5 Drawer Pedestal	A05373	2018/02/28	2 264.00
59681	Table	L Shaped Table - Wood	A02788	2018/02/28	10 807.00
59682	Computer Desktop	HP 290 G1 Microtower PC	A00679	2018/07/23	11 483.00
59683	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00627	2018/07/23	1 299.00
59687	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00628	2018/07/23	1 299.00
59688	Computer Desktop	HP 290 G1 Microtower PC	A00678	2018/07/23	11 483.00
59689	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00653	2018/07/23	1 299.00
59690	Computer Desktop	HP 290 G1 Microtower PC	A00625	2018/07/23	11 483.00
59693	Computer Desktop	HP 290 G1 Microtower PC	A00619	2018/07/23	11 483.00
59694	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00682	2018/07/23	1 299.00
59695	Computer Desktop	HP 290 G1 Microtower PC	A00658	2018/07/23	11 483.00
59696	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A03993	2018/07/23	1 299.00
59697	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00608	2018/07/23	1 299.00
59698	Computer Desktop	HP 290 G1 Microtower PC	A00654	2018/07/23	11 483.00
59699	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00606	2018/07/23	1 299.00
59700	Computer Desktop	HP 290 G1 Microtower PC	A00656	2018/07/23	11 483.00
59701	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00620	2018/07/23	1 299.00
59702	Computer Desktop	HP 290 G1 Microtower PC	A00607	2018/07/23	11 483.00
59703	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00655	2018/07/23	1 299.00
59704	Computer Desktop	HP 290 G1 Microtower PC	A00624	2018/07/23	11 483.00
59705	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00680	2018/07/23	1 299.00
59706	Patch Panel	24 Port Patch Panel	A03979	2018/07/23	11 483.00
59707	Computer Monitor	HP ProDisplay P203 20 Inch Monitor	A00652	2018/07/23	1 299.00
59708	Computer Desktop	HP 290 G1 Microtower PC	A00651	2018/07/23	11 483.00
59710	Tablet	Samsung	A00687	2018/07/23	5 470.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59711	Tablet	Samsung	A00684	2018/07/23	5 470.00
59712	Tablet	Samsung	A00685	2018/07/23	5 470.00
59727	Air Conditioner	Jet Air R104A	A00669	2019/03/13	14 750.00
59728	Air Conditioner	Jet Air R104A	A02977	2019/03/13	14 750.00
59729	Air-conditioning	Carrier	A06999	2019/03/25	12 555.00
59730	Air Conditioner	Jet Air	A01746	2019/03/25	12 555.00
59731	Chair	Fabric Sleigh Base Chair with Armrest	A00949	2019/05/03	1 899.00
59732	Chair	Fabric Sleigh Base Chair with Armrest	A00691	2019/05/03	1 899.00
59733	Chair	Fabric Sleigh Base Chair with Armrest	A00688	2019/05/03	1 899.00
59734	Chair	Fabric Sleigh Base Chair with Armrest	A00686	2019/05/03	1 899.00
59735	Chair	High Back Leather Chair	A00662	2019/05/03	2 247.00
59736	Chair	Armrest Sleigh Base Chair	A01840	2019/05/03	2 100.00
59737	Chair	Armrest Sleigh Base Chair	A00948	2019/05/03	2 100.00
59738	Chair	High Back Armrest Leather Chair	A00695	2019/05/03	2 247.00
59739	Chair	High Back Armrest Leather Chair	A01862	2019/05/03	2 247.00
59740	Chair	High Back Armrest Leather Chair	A01863	2019/05/03	2 247.00
59741	Chair	High Back Armrest Leather Chair	A00630	2019/05/03	2 247.00
59742	Chair	High Back Armrest Leather Chair	A00935	2019/05/03	2 247.00
59912	Fuel Dispensing Pump	Prowalco SM1K10W Fuel Dispensing Pump	A00982	2019/02/05	265 837.50
59913	Fuel Dispensing Pump	Prowalco SM1K10W Fuel Dispensing Pump	A00984	2019/02/05	265 837.50
59914	Pole Prunner	Stihl HT 133 Pole Pruner	A03624	2019/04/04	9 430.44
59917	Brush Cutter	Stihl FS 560	A05109	2019/01/16	8 952.27
59918	Generator	Standby Generator	A01838	2019/03/18	156 630.00
59921	Chair	PU Leather Sleigh Base Visitors Chair	A01808	2019/05/24	2 100.00
59922	Chair	PU Leather Sleigh Base Visitors Chair	A01809	2019/05/24	2 100.00
59923	Chair	PU Leather Sleigh Base Visitors Chair	A01810	2019/05/24	2 100.00
59924	Chair	PU Leather Sleigh Base Visitors Chair	A01811	2019/05/24	2 100.00
59925	Chair	PU Leather High Back Chair	A01813	2019/05/24	2 246.75
59926	Chair	PU Leather High Back Chair	A01815	2019/05/24	2 246.75
59927	Chair	PU Leather High Back Chair	A01816	2019/05/24	2 246.75
59928	Step Ladder	Addis White Metal and Rubber	A01827	2019/05/24	799
59929	Air Conditioner	Jet-Air White	A00692	2019/01/31	14 500.00
59997	Desk	Executive Desk	A01844	2019/03/22	10 200.00
59998	Couch-leather	Two seater leather couch	A01839	2019/03/22	23 000.00
59999	Chair	Office Armchair	A01848	2019/03/22	4 500.00
60000	Chair	Office Armchair	A01837	2019/03/22	4 500.00
60001	Chair	Office Armchair	A01852	2019/03/22	4 500.00
60002	Chair	Office Armchair	A01836	2019/03/22	4 500.00
60003	Black Leather Chair	Office Chair	A00633	2019/03/22	4 500.00
60004	Table	Oval Shaped Boardroom Table	A01841	2019/03/22	32 000.00
60005	Chair	Office Armchair	A01850	2019/03/22	4 500.00
60006	Chair	Office Armchair	A01847	2019/03/22	4 500.00
60007	Chair	Office Armchair	A01851	2019/03/22	6 500.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60008	Desk	Single Pad Desk	A01856	2019/03/22	11 000.00
60009	Kist	2 Drawer Wood Kist	A01849	2019/03/22	6 500.00
60010	Credenza	2 Door Credenza	A01857	2019/03/22	6 000.00
60011	Cabinet	5 Door Wooden Cabinet	A01842	2019/03/22	25 000.00
60012	Cabinet	Sliding Door Cabinet	A01858	2019/03/22	19 000.00
60013	Chair	Office Armchair	A01834	2019/03/22	6 300.00
60014	Kist	2 Drawer Kist	A01843	2019/03/22	6 500.00
60015	Credenza	2 Door Credenza	A01861	2019/03/22	6 000.00
60016	Heater	GoldAir White Oil Heater	A01806	2019/06/24	1 500.00
60017	Heater	GoldAir White Oil Heater	A01820	2019/06/24	1 500.00
60018	Heater	GoldAir White Oil Heater	A06311	2019/06/24	1 500.00
60019	Heater	GoldAir White Oil Heater	A05365	2019/06/24	1 500.00
60020	Heater	3 Bar Heater	A01825	2019/06/24	700
60021	Heater	3 Bar Heater	A01899	2019/06/24	700
60024	Heater	3 Bar Heater	A01805	2019/06/24	700
60026	Heater	3 Bar Heater	A01822	2019/06/24	700
60029	Chainsaw	Stihl MS382 Chainsaw	A01629	2019/05/31	7 126.09
60035	Heater	Goldair GQH 1256 Quartz Heater	A01614	2019/04/25	1 578.00
60036	Heater	Goldair GQH 1256 Quartz Heater	A01634	2019/04/25	1 578.00
60039	Desk table	Wooden brown table	A01812	2019/06/14	3 916.67
60040	Desk table	Wooden brown table	A01826	2019/06/14	3 916.67
60041	Desk table	Wooden brown table	A01804	2019/06/14	3 916.67
60042	Desk table	Wooden brown table	A01803	2019/06/14	3 916.67
60043	Desk table	Wooden brown table	A01829	2019/06/14	3 916.67
60044	Desk table	Wooden brown table	A01802	2019/06/14	3 916.67
60078	Server	Dell Power Edge T440	A00696	2018/12/11	203 475.69
60079	Server	Dell Power Edge T440	A00621	2018/12/11	203 475.69
60080	Switch	HP 24 Port Gigabit Switch with 4 x SFP	A00698	2018/12/11	20 000.00
60081	Witness Server	Dell XPS 8900	A00693	2018/12/11	34 998.62
60082	Switch	HP 24 Port Gigabit Switch with 4 x SFP	A00610	2018/12/11	20 000.00
60083	Server	Dell Power Edge Server R720	A01632	2019/06/19	77 527.31
60084	Cabinet	Steel Grey Drawer	A01635	2019/06/18	1 203.00
60085	Cabinet	Steel Grey Drawer	A01617	2019/06/18	1 203.00
60086	Cabinet	Steel Grey Drawer	A03681	2019/06/18	1 203.00
60087	Cabinet	Steel Grey Drawer	A01609	2019/06/18	1 203.00
60088	Cabinet	Steel Grey Drawer	A01619	2019/06/18	1 203.00
60089	Cabinet	Steel Grey Drawer	A01618	2019/06/18	1 203.00
60090	Cabinet	Steel Grey Drawer	A01620	2019/06/18	1 203.00
60091	Cabinet	Steel Grey Drawer	A01611	2019/06/18	1 203.00
60092	Cabinet	Steel Grey Drawer	A01608	2019/06/18	1 203.00
60093	Cabinet	Steel Grey Drawer	A01607	2019/06/18	1 203.00
60094	Cabinet	Steel Grey Drawer	A01633	2019/06/18	1 203.00
60095	Cabinet	Steel Grey Drawer	A01621	2019/06/18	1 203.00
60096	Cabinet	Steel Grey Drawer	A00612	2019/06/18	1 203.00
60097	Cabinet	Steel Grey Drawer	A03769	2019/06/18	1 203.00
60098	Cabinet	Steel Grey Drawer	A01622	2019/06/18	1 203.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60099	Cabinet	Steel Grey Drawer	A01623	2019/06/18	1 203.00
60100	Air Conditioner	Jet Air 410A Air Conditioner	A01900	2018/07/01	4 500.00
60101	Air Conditioner	Jet Air 410A Air Conditioner	A01898	2018/07/01	4 500.00
60102	Air Conditioner	Jet Air 410A Air Conditioner	A01896	2018/07/01	4 500.00
60103	Air Conditioner	Jet Air Air Conditioner	A01893	2018/07/01	4 500.00
60104	Air Conditioner	Jet Air 410A Air Conditioner	A01890	2018/07/01	4 500.00
60107	Firewall	Sophos XG 230 REV	A01627	2019/04/25	160 564.00
60109	Witness Server	Dell XPS 8900	A00613	2019/01/31	65 700.00
60150	Grass Cutter	Turfmaster Kudu 750	A01625	2019/08/27	48 816.25
60151	Grass Cutter	Turfmaster Kudu 750	A01631	2019/08/27	48 816.25
60152	Grass Cutter	Turfmaster Kudu 750	A03678	2019/08/27	48 816.25
60153	Grass Cutter	Turfmaster Kudu 750	A01616	2019/08/27	48 816.25
60562	Heater	AIM 7 Fin Oil Heater	A05162	2020/06/30	651.3
60563	Heater	AIM 7 Fin Oil Heater	A05158	2020/06/30	651.3
60567	Heater	11 Fin Oil Heater	A05152	2020/03/13	781.74
60568	Heater	11 Fin Oil Heater	A05124	2020/03/13	781.74
60570	Brush Cutter	Stihl FS460 C, Make: Stihl	A05363	2020/03/25	19 500.00
60571	Brush Cutter	Stihl FS460 C, Make: Stihl	A01673	2020/03/25	19 500.00
60575	Air Conditioner	Jet Air Air Conditioner	A05007	2020/06/30	6 520.00
60576	Air Conditioner	Jet Air Air Conditioner	A05006	2020/06/30	6 520.00
60577	Air Conditioner	Jet Air Air Conditioner	A05008	2020/06/30	6 520.00
60578	Air Conditioner	Jet Air Air Conditioner	A05115	2020/06/30	6 520.00
60579	Air Conditioner	Jet Air Split Air Conditioner	A05103	2020/06/30	9 200.00
60580	Air Conditioner	Jet Air Split Air Conditioner	A05106	2020/06/30	9 200.00
60583	Air Conditioner	Jet Air Split Air Conditioner	A05117	2019/11/15	18 000.00
60584	Air Conditioner	Jet Air Split Air Conditioner, Make: Jet Air	A05118	2019/11/15	8 000.00
60611	WiFi Access Point	U WiFi	A05119	2020/09/30	3 232.50
60612	WiFi Access Point	U WiFi	A05127	2020/09/30	3 232.50
60613	WiFi Access Point	U WiFi	A05126	2020/09/30	3 232.50
60614	WiFi Access Point	U WiFi	A05139	2020/09/30	3 232.50
60615	Chair	High Back Leather Chair - with Armrest	A05125	2020/10/12	3 500.00
60616	Chair	High Back Leather Chair - with Armrest	A05132	2020/10/12	3 500.00
60617	Chair	High Back Leather Chair - with Armrest	A05140	2020/10/12	3 500.00
60618	Chair	High Back Leather Chair - with Armrest	A02873	2020/10/12	3 500.00
60619	Chair	High Back Leather Chair - with Armrest	A05138	2020/10/12	3 500.00
60632	Chainsaw	Stihl MS382 Chainsaw	A05135	2020/12/11	8 386.96
60636	Fan	Aim Silver Metalic Fan	A05136	2020/11/17	799
60637	Fan	Aim Silver Metalic Fan	A05137	2020/11/17	799
60639	Computer Desktop	Lenovo All-in-one Desktop	A03763	2019/11/25	5 089.90
60640	Computer Keyboard	Lenovo Keyboard	I00698	2019/11/25	589
60641	Computer Desktop	Lenovo All-in-one Desktop	A00995	2019/11/25	5 089.90
60642	Computer Keyboard	Lenovo Keyboard	I00706	2019/11/25	589
60643	Computer Desktop	HP ProOne 400 G4 Desktop Computer	A01615	2019/10/10	19 164.50
60644	Computer Keyboard	HP Keyboard	I00697	2019/10/10	859

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60648	Air Conditioner	Jet Air R410A, Make: Jet Air	A01845	2018/07/01	4 500.00
60649	Air Conditioner	Jet Air Air Conditioner	A01897	2019/08/23	16 800.00
60651	Air Conditioner	IQ Air Conditioner	A05385	2021/03/16	26 481.70
60652	Air Conditioner	Jet Air R410A Air Conditioner	A05166	2021/03/18	4 500.00
60653	Air Conditioner	Jet Air R410A Air Conditioner	A05387	2021/03/18	4 500.00
60654	Air Conditioner	Jet Air R410A Air Conditioner	A05353	2021/03/19	4 500.00
60655	Routerboard	Mikrotik 750 GL Routerboard	A05112	2018/12/11	899
60656	UPS	HUAWEI UPS	A05150	2020/03/26	16 236.00
60657	Battery	Huawei Server Battery	A05111	2014/06/03	8 400.00
60658	Cabinet	Network Cabinet	A05110	2020/08/27	24 750.00
60693	Printer	HP Seola-1801-05 Laser Printer, Make: HP	A01690	2020/12/04	8 500.00
60696	Projector	Epson LCD Projector	A05352	2020/12/11	6 521.00
60697	Projector	Epson LCD Projector	A05272	2020/12/11	6 521.00
60698	AirCondioner	NeoCool AirConditioner	A05273	2021/05/07	9 200.00
60699	Air Conditioner	Jet Air J-Smart Air Conditioner	A05270	2021/03/10	12 600.00
60700	Jet air conditioner	Air Conditioner	A05258	2021/03/10	12 600.00
60701	Cabinet	Four Drawer Wooden Cabinet	A01679	2021/04/15	5 800.00
60702	Cabinet	Cabinet with Drawers	A01692	2021/04/15	5 120.00
60703	Chair	Highback Office Chair	A06994	2021/04/15	3 920.00
60704	Chair	Highback Office Chair	A01663	2021/04/15	1 575.00
60705	Table	L-Shaped Table	A06995	2021/04/15	6 200.00
60706	Chair	Swivel Highback Office Chair	A06996	2021/04/15	1 575.00
60708	Chair	High Back Office Chair	A05268	2021/06/29	2 199.00
60711	File Packer	Forest File Packer	A06312	2021/04/12	21 900.00
60712	AIM heater	AIM heater	A06322	2021/07/21	868.7
60713	AIM heater	AIM heater	A06327	2021/07/21	868.7
60714	AIM heater	AIM heater	A06335	2021/07/21	868.7
60715	Salton	Salton 3 bar heater	A06344	2021/06/01	338.26
60717	Salton Heater	Salton 3 bar heater	A06330	2021/06/01	338.26
60718	Salton heater	Salton 3 bar heater	A06341	2021/06/01	338.26
60720	AIM heater	AIM OIL HEATER	A06349	2021/06/04	781.74
60721	Salton heater	Salton heater 3 bar	A06304	2021/05/31	338.26
60722	Salton heater 3 bar	Salton heater 3bar	A06319	2021/05/31	338.26
60723	Salton heater	Salton	A06334	2021/05/18	390.43
60724	Salton heater	Salton heater	A06340	2021/05/18	390.43
60725	Salton	Salton heater	A06337	2021/05/18	390.43
60726	Salton heater	Salton 3 bar heater	A06332	2021/05/18	390.43
60727	condere 3 bar heater	condere 3 bar	A06324	2021/06/24	260.86
60728	4 bar heater	4 bar heater	A06325	2021/06/24	260.86
60807	Computer Deskop	Dell Desktop	A05255	2021/06/07	14 970.00
60808	Computer Desktop	Dell Desktop	A05276	2021/06/07	14 970.00
60809	Computer Desktop	Dell Desktop	A05265	2021/06/07	14 970.00
60810	Computer Desktop	Dell Desktop	A05264	2021/06/07	14 970.00
60811	Computer Desktop	Dell Desktop	A05271	2021/06/07	14 970.00
60812	Computer Desktop	Dell Desktop	A05253	2021/06/07	14 970.00
60813	Computer Desktop	Dell Desktop	A05263	2021/06/07	14 970.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60814	Dell computer Desktop	Black Dell computer Desktop	A06034	2021/06/07	14 970.00
60990	Microwave Oven	Aim 25 Litre Microwave Oven, Make: Aim	A01682	2021/05/14	1 129.57
60991	Microwave Oven	Aim 25L Microwave Oven	R360	2021/05/14	1 129.57
60992	Microwave Oven	Aim 25L Microwave Oven	A06029	2021/05/14	1 129.57
60993	Microwave Oven	Aim 25L Microwave Oven	A06040	2021/05/14	1 129.57
60996	Desk	Front office desk	A00928	2008/06/30	3 639.99
60997	Pedestal	Wooden 4 Drawer Pedestal	A02896	2008/06/30	2 476.10
60998	Chair	Visitors Chair - Maroon Fabric	A01151	2021/08/03	12 015.00
60999	Desk	Front Office Desk	A00998	2008/06/30	3 639.99
61000	Pedestal	Wooden 4 Drawer Pedestal	A02878	2008/06/30	2 476.10
61001	Trolley	Book Trolley with 3 Shelves	A01657	2008/06/30	5 865.00
61002	Trolley	Book Trolley with 3 Shelves	A05939	2008/06/30	5 865.00
61003	Trolley	Book Trolley with 3 Shelves	A05918	2008/06/30	5 865.00
61004	Suggestion Box	Wooden Suggestion Box	A04074	2008/06/30	1 328.30
61005	Chair	Swivel Highback Office Chair	A05928	2008/06/30	8 717.35
61006	Chair	Swivel Highback Office Chair	A05948	2008/06/30	8 717.35
61007	Chair	Swivel Highback Office Chair	A05950	2008/06/30	8 717.35
61008	Shelf	Double Sided Unit Shelf	A05922	2008/06/30	19 539.31
61009	Couch	Single Seater Leather Couch	A05919	2008/06/30	7 969.50
61010	Couch	Double Seater Leather Couch	A05935	2008/06/30	14 594.42
61011	Couch	Double Seater Leather Couch	A05936	2008/06/30	14 594.42
61012	Table	Wooden Coffee Table	A05933	2008/06/30	4 484.95
61013	Computer Desktop	Mecer Xtreme DQ57TM	A05929	2008/06/30	8 151.00
61014	Computer Monitor	Mecer TJ899 Computer Monitor	A05949	2008/06/30	2 451.00
61015	Shelf	Bookcase Single Sided Unit	A05927	2008/06/30	15 180.12
61016	Shelf	Bookcase Single Sided Unit	A05925	2008/06/30	15 180.12
61017	Shelf	Bookcase Single Sided Unit	A05923	2008/06/30	15 180.12
61018	Shelf	Bookcase Single Sided Unit	A05924	2008/06/30	15 180.12
61019	Shelf	Bookcase Single Sided Unit	A05932	2008/06/30	15 180.12
61020	Shelf	Double Sided Unit Shelf	A01887	2008/06/30	19 539.31
61021	Shelf	Bookcase Single Sided Unit	A00659	2008/06/30	15 180.12
61022	Shelf	Bookcase Single Sided Unit	A06998	2008/06/30	15 180.12
61023	Shelf	Bookcase Single Sided Unit	A05910	2008/06/30	15 180.12
61024	Shelf	Bookcase Single Sided Unit	A05914	2008/06/30	15 180.12
61025	Shelf	Bookcase Single Sided Unit	A05913	2008/06/30	15 180.12
61026	Shelf	Bookcase Single Sided Unit	A05917	2008/06/30	15 180.12
61027	Shelf	Bookcase Single Sided Unit	A05916	2008/06/30	15 180.12
61028	Shelf	Bookcase Single Sided Unit	A05915	2008/06/30	15 180.12
61029	Shelf	Bookcase Single Sided Unit	A05904	2008/06/30	15 180.12
61030	Shelf	Bookcase Single Sided Unit	A05902	2008/06/30	15 180.12
61031	Shelf	Bookcase Single Sided Unit	A05901	2008/06/30	15 180.12
61032	Shelf	Bookcase Single Sided Unit	A01656	2008/06/30	15 180.12
61033	Shelf	Bookcase Single Sided Unit	A00616	2008/06/30	15 180.12
61034	Shelf	Bookcase Single Sided Unit	A00377	2008/06/30	15 180.12
61035	Shelf	Bookcase Single Sided Unit	A03768	2008/06/30	15 180.12
61036	Shelf	Bookcase Single Sided Unit	A03666	2008/06/30	15 180.12

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
61037	Shelf	Bookcase Single Sided Unit	A00972	2008/06/30	15 180.12
61038	Microwave Oven	Hisense H20MOMMI Microwave Oven	A01662	2008/06/30	3 519.00
61039	Cabinet	Wall Unit Cabinet I	A01697	2008/06/30	9 005.54
61040	Water Dispenser	Sunbeam 19L Universal Water Dispenser	A03727	2008/06/30	6 888.50
61041	Water Dispenser	Sunbeam 19L Universal Water Dispenser	A05934	2008/06/30	6 888.50
61042	Refrigerator	Samsung Refrigerator	A00987	2008/06/30	9 821.00
61043	Chair	Visitors Chair - Wooden Frame	A01672	2008/06/30	7 306.41
61044	Chair	Visitors Chair - Wooden Frame	A01694	2008/06/30	7 306.41
61045	Cabinet	Zeus Glass Door Cabinet	A01664	2008/06/30	9 010.48
61046	Cabinet	Zeus Glass Door Cabinet	A03722	2008/06/30	9 010.48
61047	Stool	Kickstep Round Steel Stool	A01750	2008/06/30	3 104.16
61048	Chair	Highback Office Leather Chair	A03932	2008/06/30	8 473.66
61049	Table	Curved Table / Counter	A01661	2008/06/30	26 358.75
61050	Pedenza	Zeus Roller Shutter Pedenza	A00981	2008/06/30	10 258.58
61051	Shelf	Double Sided Unit Shelf	A05940	2008/06/30	19 539.31
61052	Shelf	Double Sided Unit Shelf	A05921	2008/06/30	19 539.31
61053	Shelf	Double Sided Unit Shelf	A05943	2008/06/30	19 539.31
61054	Shelf	Double Sided Unit Shelf	A05920	2008/06/30	19 539.31
61055	Shelf	Double Sided Unit Shelf	A05946	2008/06/30	19 539.31
61056	Shelf	Double Sided Unit Shelf	A05945	2008/06/30	19 539.31
61057	Shelf	Double Sided Unit Shelf	A05947	2008/06/30	19 539.31
61058	Shelf	Double Sided Unit Shelf	A05938	2008/06/30	19 539.31
61059	Shelf	Double Sided Unit Shelf	A05937	2008/06/30	19 539.31
61060	Shelf	Double Sided Unit Shelf	A05944	2008/06/30	19 539.31
61061	Shelf	Double Sided Unit Shelf	A05941	2008/06/30	19 539.31
61062	Shelf	Double Sided Unit Shelf	A05903	2008/06/30	19 539.31
61063	Shelf	Double Sided Unit Shelf	A05906	2008/06/30	19 539.31
61064	Shelf	Double Sided Unit Shelf	A05908	2008/06/30	19 539.31
61065	Shelf	Double Sided Unit Shelf	A05907	2008/06/30	19 539.31
61066	Shelf	Double Sided Unit Shelf	A05905	2008/06/30	19 539.31
61067	Trolley	Folded Steel Trolley	A05389	2008/06/30	5 455.14
61068	Shelf	Double Sided Unit Shelf	A05942	2008/06/30	19 539.31
61069	Shelf	Double Sided Unit Shelf	A05909	2008/06/30	19 539.31
61070	Cabinet	4 Drawer Pedestal Cabinet	A03683	2008/06/30	5 700.00
61071	Cabinet	4 Drawer Pedestal Cabinet	A00643	2008/06/30	5 700.00
61072	Microwave Oven	Hisense H20MMOMMI Microwave Oven	A05988	2008/06/30	3 519.00
61073	Desk	Curved Counter Reception Desk	A05989	2008/06/30	14 600.00
61074	Desk	Straight Reception Unit Desk	A05987	2008/06/30	9 800.00
61075	Desk	Curved Unit Reception Desk	A05986	2008/06/30	14 600.00
61076	Chair	Swivel Highback Office Chair	A05990	2008/06/30	8 717.35
61077	Chair	Swivel Highback Office Chair	A05991	2008/06/30	8 717.35
61078	Water Dispenser	Sunbeam 19L Universal Water Dispenser	A05992	2008/06/30	6 888.50
61079	Trolley	Wooden Book Trolley with 3 Shelves	A05994	2008/06/30	5 865.00
61080	Couch	Single Seater Leather Couch	A05995	2008/06/30	7 969.50

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
61081	Table	Wooden Coffee Table	A05996	2008/06/30	4 484.95
61082	Couch	Double Seater Leather Couch	A05997	2008/06/30	14 594.42
61083	Couch	Double Seater Leather Couch	A05998	2008/06/30	14 594.42
61084	Trolley	Folded Nose Trolley	A06000	2008/06/30	5 455.14
61085	Stool	Kickstep Round Steel Stool	A05999	2008/06/30	3 104.16
61086	Suggestion Box	Wooden Door Suggestion Box	A05993	2008/06/30	1 328.00
61087	Fridge	Samsung 400L Fridge	A05951	2008/06/30	9 821.00
61088	Shelf	Single Sided Unit Shelf	A05960	2008/06/30	15 180.12
61089	Shelf	Single Sided Unit Shelf	A05961	2008/06/30	15 180.12
61090	Shelf	Single Sided Unit Shelf	A05962	2008/06/30	15 180.12
61091	Shelf	Single Sided Unit Shelf	A05963	2008/06/30	15 180.12
61092	Shelf	Single Sided Unit Shelf	A05964	2008/06/30	15 180.12
61093	Shelf	Single Sided Unit Shelf	A05965	2008/06/30	15 180.12
61094	Shelf	Single Sided Unit Shelf	A05966	2008/06/30	15 180.12
61095	Shelf	Single Sided Unit Shelf	A05967	2008/06/30	15 180.12
61096	Shelf	Single Sided Unit Shelf	A05968	2008/06/30	15 180.12
61097	Security System	Sensitizer and Desensitizer Security System	A05969	2008/06/30	30 000.00
61098	Shelf	Double Sided Unit Shelf	A05952	2008/06/30	19 539.31
61099	Shelf	Double Sided Unit Shelf	A05953	2008/06/30	19 539.31
61100	Shelf	Double Sided Unit Shelf	A05954	2008/06/30	19 539.31
61101	Shelf	Double Sided Unit Shelf	A05955	2008/06/30	19 539.31
61102	Shelf	Double Sided Unit Shelf	A05956	2008/06/30	19 539.31
61103	Shelf	Double Sided Unit Shelf	A05957	2008/06/30	19 539.31
61104	Shelf	Double Sided Unit Shelf	A05958	2008/06/30	19 539.31
61105	Shelf	Double Sided Unit Shelf	A05959	2008/06/30	19 539.31
61110	Computer Desktop	HP 280 G2 MT Business PC	A05021	2008/06/30	17 323.00
61111	Computer Desktop	HP 280 G2 MT Business PC	A05020	2008/06/30	9 000.00
61112	Computer Monitor	HP ProDisplay Monitor	A05019	2008/06/30	1 999.00
61113	Computer Monitor	HP ProDisplay Monitor	A05022	2008/06/30	1 999.00
61114	Computer Desktop	HP 280 G2 MT Business PC	A05024	2008/06/30	9 000.00
61115	Computer Desktop	HP 280 G2 MT Business PC	A05023	2008/06/30	9 000.00
61117	Stool	Steel Round Stool - White	A05015	2008/06/30	3 104.16
61118	Computer Desktop	Mecer Xtreme DQ57TM	A05977	2008/06/30	12 000.00
61119	Computer Desktop	Mecer Xtreme DQ57TM Desktop	A05976	2008/06/30	12 000.00
61120	Computer Desktop	Mecer Xtreme DQ57TM Desktop	A05979	2008/06/30	12 000.00
61121	Computer Monitor	Mecer Computer Monitor	A05971	2008/06/30	1 680.00
61122	Trolley	Wooden Book Trolley - 3 Shelves	A06008	2008/06/30	5 865.00
61123	Table	Coffee Table	A06001	2008/06/30	4 484.95
61124	Chair	Swivel Highback Office Chair	A05016	2008/06/30	8 717.35
61125	Computer Desktop	Mecer Xtreme DQ57TM	A06003	2008/06/30	12 000.00
61126	Computer Desktop	Dell Express Computer Desktop	A05974	2008/06/30	17 900.00
61127	Computer Desktop	Mecer Xtreme DQ57TM	A05972	2008/06/30	12 000.00
61128	Computer Monitor	Mecer VGA Computer Monitor	A05978	2008/06/30	1 680.00
61129	Trolley	Steel Trolley	A06237	2008/06/30	5 455.14
61130	Computer Desktop	Mecer Xtreme DQ57TM	A06010	2008/06/30	12 000.00
61131	Computer Monitor	Mecer VGA Computer Monitor	A06009	2008/06/30	1 680.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
61132	Computer Monitor	Mecer VGA Computer Monitor	A05984	2008/06/30	1 680.00
61133	Computer Monitor	Mecer VGA Computer Monitor	A05983	2008/06/30	1 680.00
61134	Computer Desktop	Mecer Xtreme DQ57TM	12434230	2008/06/30	12 000.00
61135	Computer Monitor	Mecer VGA Computer Monitor	A06005	2008/06/30	1 680.00
61136	Computer Monitor	Mecer VGA Computer Monitor, Make: Mecer	A06022	2008/06/30	1 680.00
61137	Computer Desktop	Mecer Xtreme DQ57TM	A05982	2008/06/30	12 000.00
61138	Computer Desktop	Mecer Xtreme DQ57TM	A06024	2008/06/30	12 000.00
61139	Computer Monitor	Mecer VGA Computer Monitor	A06023	2008/06/30	1 680.00
61140	Computer Desktop	Mecer Xtreme DQ57TM	A06017	2008/06/30	12 000.00
61141	Computer Monitor	Mecer VGA Computer Monitor	A06018	2008/06/30	1 680.00
61142	Computer Desktop	Mecer Xtreme DQ57TM	A06019	2008/06/30	12 000.00
61143	Computer Monitor	Mecer VGA Computer Monitor	A06020	2008/06/30	1 680.00
61144	Computer Monitor	Mecer VGA Computer Monitor	A06021	2008/06/30	1 680.00
61145	Computer Desktop	Mecer Xtreme DQ57TM	A06050	2008/06/30	12 000.00
61146	Computer Monitor	Mecer VGA Computer Monitor	A06049	2008/06/30	1 680.00
61147	Projector	Dell 4320 Overhead Projector	A05251	2008/06/30	11 667.90
61149	Computer Desktop	HP 280 G2 MT Business PC	A06031	2008/06/30	17 323.00
61150	Computer Desktop	HP 280 G2 MT Business PC	A06030	2008/06/30	17 323.00
61152	DVD Player	Samsung DVD Player	A04183	2008/06/30	5 940.30
61156	Black Leather Chair	High Back Chair	A05177	2022/01/17	3 260.00
61157	Black Leather Chair	High Back Chair	A05179	2022/06/13	3 260.00
61158	Black Leather Chair	High Back Chair	A05181	2022/06/13	3 260.00
61159	Black Leather Chair	High Back Chair	A05182	2022/06/13	3 260.00
61160	Black Leather Chair	High Back Chair	A05176	2022/06/13	3 260.00
61161	Black Leather Chair	High Back Chair	A05178	2022/06/13	3 260.00
61176	Chair	Swivel Highback Office Chair	A06097	2008/06/30	4 025.00
61177	High back Chair	Chair	A02929	2008/06/30	4 025.00
61178	Chair	Swivel Highback Office Chair	A06089	2008/06/30	4 025.00
61179	Chair	Swivel Highback Office Chair	A06093	2008/06/30	4 025.00
61181	Chair	Swivel Highback Office Chair	A06090	2008/06/30	4 025.00
61182	Chair	Sleighbase Visitors Chair	A06095	2008/06/30	3 200.00
61183	Chair	Sleighbase Visitors Chair	A06100	2008/06/30	3 200.00
61184	Chair	Sleighbase Visitors Chair	A06098	2008/06/30	3 200.00
61185	Table	Divided table(Gray)	A06955	2008/06/30	29 750.00
61187	Chair	Swivel Highback Office Chair	A03700	2008/06/30	4 800.00
61188	Desk	3 Drawer Office Desk	A02775	2008/06/30	10 000.00
62176	HP PRINTER	HP SMART TANK 530	A05183	2022/05/16	11 500.00
62178	Chair	Swivel Highback Office Chair	A06092	2022/04/29	3 200.00
62179	chair	chair with arm rest	A05180	2022/06/24	2 250.00
62180	Chair	High back office chair with arm rest	A02975	2022/06/24	2 250.00
62181	Chair	High back chair	A05198	2022/06/24	2 250.00
62184	Black Chair	High back heavy duty operater chair with arm rest	A05195	2022/05/26	9 500.00
62185	Black Chair	High back heavy duty operater chair with arm rest	A05185	2022/05/26	9 500.00
63182	Air-Conditioner	Hisense Split Air-conditioner Make: Hisense	A06115	2022/03/14	12 500.00
63183	Microwave	Russell Hobbs Microwave Black 25L	A06300	2022/06/13	2 650.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
63184	Fridge	KIC Refrigerator Gray 152L	A06299	2022/06/08	12 000.00
63185	Fridge	KIC Fridge-Freezer	A06215	2022/06/08	12 000.00
63186	Microwave Oven	Russell Hobbs Microwave Oven	A06235	2022/06/13	2 650.00
63187	Air-conditioner	Jet-Air Split Air Conditioner	A06240	2022/05/06	14 850.00
63188	Air-conditioner	Jet-Air Split Air-conditioner Make: Jet-Air	A06126	2022/05/06	14 850.00
64185	Air-conditioner	Infinity Split Air-conditioner	A06233	2022/04/21	13 000.00
64186	Air-conditioner	Infinity Split Air-conditioner	A06234	2022/04/21	13 000.00
64187	Air-conditioner	Jet-Air Split Air-conditioner	A06249	2022/06/20	9 600.00
64188	Air-conditioner	Jet-Air Split Air-conditioner	A06204	2022/06/20	13 000.00
64191	Computer	Dell inspiron 14500 Make: Dell	A06333	2021/11/12	21 738.26
64194	Computer monitor	HP ProOne 600 G6 22	A05061	2022/06/14	25 216.52
64195	Keyboard	Logitec	A05414	2021/11/25	1 200.00
64196	Keyboard	Logitec	A05416	2021/11/15	1 200.00
64198	DELL CPU	Dell	A05188	2021/11/25	4 500.00
64199	CPU DELL	Dell	A05401	2021/11/15	4 500.00
64200	Computer monitor	Logitec	A05402	2021/11/15	19 000.00
64244	Leather Chair	Black Leather Chair	A05405	2022/09/09	3 900.00
64245	Leather Chair	Black Leather Chair	A05406	2022/09/09	3 900.00
64246	Leather Chair	Black Leather Chair	A06280	2022/09/09	3 900.00
64247	Leather Chair	Black Leather Chair	A06289	2022/09/09	3 900.00
64250	Highback Chair	Leather Black Chair	A05415	2022/09/12	7 500.00
64251	GOLDAIR HEATER	White Oil Heater Voltage: 230V	A05410	2022/09/12	4 125.00
64252	GOLDAIR HEATER	White Oil Heater	A05409	2022/09/12	4 125.00
64253	GOLDAIR HEATER	White Oil Heater	A05411	2022/09/12	4 125.00
64254	Defy Microwave	Microwave	A05302	2022/09/07	1 042.61
64255	Black Leather Chair	Black Leather Chair	A05303	2022/09/09	3 900.00
64256	Air-conditioner	Air-conditioning (Jet-air) Make: J-Smart	A05301	2022/09/13	19 500.00
64257	Roller	Dynapac Roller	A05232	2022/08/31	521 739.31
64276	Air-conditioner	Jet-Air Split Air-conditioner	A01684	2021/07/23	24 500.00
64284	Automatic Vending Machine	Bizavend Pre-paid Electricity Vending Machine	A05438	2021/09/01	221 183.33
64285	Automatic Vending Machine	Bizavend Pre-paid Electricity Vending Machine	A05374	2021/09/01	221 183.33
64286	Automatic Vending Machine	Bizavend Pre-paid Electricity Vending Machine	A05330	2021/09/01	221 183.33
64287	Automatic Vending Machine	Bizavend Pre-paid Electricity Vending Machine	A05437	2014/03/25	102 375.00
64288	Automatic Vending Machine	Bizavend Pre-paid Electricity Vending Machine	A05426	2014/03/25	102 375.00
64302	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05231	2023/05/26	2 170.80
64303	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05326	2023/05/26	2 170.80
64304	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05445	2023/05/26	2 170.80
64305	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05327	2023/05/26	2 170.80
64306	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05430	2023/05/26	2 170.80
64307	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05422	2023/05/26	2 170.80
64308	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05424	2023/05/26	2 170.80
64309	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05206	2023/05/26	2 170.80
64310	WIFI Nertwork Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05201	2023/05/26	2 170.80
64311	WIFI Nertwork Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05202	2023/05/26	2 170.80

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
64312	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05420	2023/05/26	2 170.80
64313	Wi-Fi network port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05246	2023/05/26	2 170.80
64314	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05447	2023/05/26	2 170.80
64315	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05434	2023/05/26	2 170.80
64316	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05429	2023/05/26	2 170.80
64317	Desk	1 Drawer Desk	A05356	2022/07/01	3 837.50
64318	Desk	1 Drawer Desk	A05378	2022/07/01	3 837.50
64319	Desk	1 Drawer Desk	A05425	2022/07/01	3 837.50
64320	Desk	1 Drawer Desk	A05418	2022/07/01	3 837.50
64321	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05336	2023/05/26	2 170.80
64322	WIFI Network Port	Ubiquiti UniFi - Wi-Fi 6 - U6 LITE	A05431	2023/05/26	2 170.80
64323	Nano Station	Ubiquiti UISP - airMAX	A06152	2023/05/26	2 107.44
64324	Nano station	Ubiquiti UISP - airMAX -	A06151	2023/05/26	2 107.44
64325	Air-conditioner	Air-conditioning (Jet air)	A05335	2022/10/24	19 000.00
64326	Kudu	Sel Propelle Grass Mower	A06181	2023/05/31	39 100.00
64327	Kudu	Sel Propelle Grass Mower	A06182	2023/05/31	39 100.00
64328	Kudu	Sel Propelle Grass Mower	A06160	2023/05/31	39 100.00
64329	Kudu	Sel Propelle Grass Mower	A06154	2023/05/31	39 100.00
64330	Kudu	Sel Propelle Grass Mower	A05439	2023/05/31	39 100.00
64331	Air Conditioner	ALASKA	A05194	2023/05/31	12 250.00
64332	Air-conditioner	ALASKA Make: ALASKA Voltage: 220-240V	A05368	2023/05/31	12 250.00
64341	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A05457	2023/06/26	15 000.00
64342	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A06061	2023/06/26	15 000.00
64343	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A05458	2023/06/26	15 000.00
64344	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A05456	2023/06/26	15 000.00
64345	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A06086	2023/06/26	15 000.00
64346	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A06052	2023/06/26	15 000.00
64347	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A06057	2023/06/26	15 000.00
64348	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A06063	2023/06/26	15 000.00
64349	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A06071	2023/06/26	15 000.00
64350	Brush Cutter	Maruyama BCF50HTR Brush Cutter	A05223	2023/06/26	15 000.00
64351	Computer Monitor	Mercer A24457+ 24 Inch Computer Monitor	A06159	2023/06/28	31 941.25
64352	Computer Monitor	Mercer A24457+ 24 Inch Computer Monitor	A06175	2023/06/28	31 941.25
64353	Computer Monitor	Mercer A24457+ 24 Inch Computer Monitor	A06166	2023/06/28	31 941.25
64357	Computer Desktop	Mercer Symphony Computer Desktop	A06172	2023/06/28	27 458.55
64358	Computer Desktop	Mercer Symphony Computer Desktop	A06153	2023/06/28	27 458.55
64359	Computer Desktop	Mercer Symphony Computer Desktop	A06158	2023/06/28	27 458.55
64360	Computer Desktop	Mercer Symphony Computer Desktop	A05472	2023/06/28	27 458.55
64361	Computer Desktop	Mercer Symphony Computer Desktop	A05473	2023/06/28	27 458.55
64362	Computer Monitor	Mecer A2457R+ 24 Inch Computer Monitor	A05453	2023/06/28	4 482.70
64363	Computer Monitor	Mecer A2457R+ 24 Inch Computer Monitor	A05483	2023/06/28	4 482.70
65064	High Back Chair	Black High Back Chair	A06369	2023/09/12	9 999.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
65065	High Back Chair	Black High Back Chair	A06366	2023/09/12	9 999.00
65066	Air-conditioner	TCL Air-conditioning	A06390	2023/10/20	9 840.00
65067	Air-conditioner	TCL Air-conditioning	A06867	2023/10/20	9 840.00
65068	Air Conditioner	TCL Air conditioning	A06358	2023/10/20	9 840.00
65069	Desk	Wood black desk	A05442	2023/11/20	8 000.00
65070	High back chair with armrest	Black and red gaming chair	A06876	2023/11/20	6 650.00
65071	Chair	Visitors chair	A05329	2023/11/20	4 500.00
65078	Office Chair	High back chair	A05343	2023/12/14	3 335.00
65079	Office Chair	High back chair	A06393	2023/12/14	3 335.00
65080	Office Chair	High back chair	A06385	2023/12/14	3 335.00
65081	Office chair	High back chair	A06898	2023/12/14	3 335.00
65082	Chair	High back chair	A06864	2023/12/14	3 335.00
65083	Foldable table	White 6ft Foldable Table	A06869	2024/01/19	550
65084	Office Chair	High back chair	A06381	2023/12/14	3 335.00
65085	Air-conditioner	Goldair white air-conditioning	A06863	2023/12/07	25 810.44
65086	Canon Pixma TR4640	Black Desk Printer	A06865	2023/12/05	999
65087	Canon Pixma TR4640	Black Desk Printer	A06894	2023/12/05	999
65088	Canon Pixma TR 4640 Printer	Black Desk Printer	A06855	2023/12/05	999
65090	Air condition	Jet Air White	A06881	2023/12/11	14 750.00
65091	Air condition	Jet air white	A06919	2023/12/11	14 750.00
65143	Tablet	Samsung Tablet	A06966	2024/03/06	11 599.00
65144	Office Table	Light Brown Table	A06897	2024/01/23	7 700.00
65145	Leather Chair	Black Leather Chair	A06398	2024/01/23	8 650.00
65146	Cotton Chair	Visitors Chair	A06877	2024/01/23	4 850.00
65147	Cotton Chair	Visitors Chair	A06363	2024/01/23	4 850.00
65148	Cabinet	Brown Two Drawer	A06866	2024/01/25	4 850.00
65149	Desk	Brown office desk	A06927	2024/01/30	4 830.00
65150	Desk	Brown Office Desk	A06947	2024/01/30	4 830.00
65151	Desk	Brown Office Desk	A06948	2024/01/30	4 830.00
65152	Desk	Brown Office Desk	A06944	2024/01/30	4 830.00
65153	Desk	Brown Office Desk	A06943	2024/01/30	4 830.00
65154	Desk	Brown Office Desk	A06911	2024/01/30	4 830.00
65162	Computer	Dell computer laptop	A06960	2024/02/22	21 690.00
65169	Patio Gas Heater	Steel patio heater with gas cylinders	A05703	2024/05/15	8 000.00
65170	Patio Gas Heater	Steel patio heater with gas cylinders	A05706	2024/05/15	8 000.00
65172	Cash drawer	Steel Black PinnPos cash drawer	A06901	2024/04/11	3 980.00
65173	Cash Drawer	Steel Black PinnPos Cash Drawer	A06930	2024/04/11	3 980.00
65174	Air conditioner	J-Smart Air con	A06388	2023/10/30	17 800.00
65175	Oil Heater	AIM Oil Heater 9FIN	A05705	2024/05/08	868.7
65176	Oil Heater	AIM Oil Heater 9FIN	A05704	2024/05/08	868.7
65177	Desk	Office Desk With Drawers	A06879	2023/10/11	7 391.30
65178	9 FIN SLIM OIL HEATER	OIL HEATER GOLDAIR	A06803	2024/05/10	2 500.00
65179	9 FIN SLIM OIL HEATER	GOLDAIR OIL HEATER	A06819	2024/05/10	2 500.00
65180	9 Fin SLIM OIL HEATER	OIL HEATER GOLDAIR	A06839	2024/05/10	2 500.00
65181	AIM Oil Heater	9 Fin Oil Grey Heater	A06825	2024/06/04	955.65
65182	AIM Oil Heater	9 Fin Oil Grey Heater	A06804	2024/06/18	868.7
65183	AIM Oil Heater	9 Fin Grey Oil Heater	A06834	2024/06/18	868.7

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
65184	Heater	9 FIN AIM HEATER	A06822	2024/06/18	955.65
65190	Digmark heater	Digmark grey heater	A06816	2024/06/10	950
65191	Chair	Chair with arm rest	A06797	2024/05/16	5 200.00
65192	Chair	Black Chair	A06244	2021/03/02	1 026.45
65193	Chair	Black Chair	A06209	2021/03/02	1 026.45
65194	L shape	Light Brown L Shape Table	A06246	2021/03/02	8 630.25
65195	Cupboard	Brown 2 door cupboard	A06238	2021/03/02	7 544.47
65196	Desktop	MECER Desktop	A06228	2021/03/02	28 160.00
65197	Keyboard	Black and White Zoom Text Keyboard	A06790	2021/03/02	3 559.00
65198	Daisy Player	HumanWare Daisy Player	A06780	2021/03/02	7 000.00
65199	Document Reader	Eye-Pal SOLO Black Document Reader	A06227	2021/03/02	30 812.00
65200	Office Chair	High back Black Chair	A06824	2024/05/19	6 000.00
65201	Office Chair	High back Black Chair	A06818	2024/05/19	6 000.00
65202	Office Chair	High back Black Chair	A06843	2024/05/19	6 000.00
65203	Office Chair	High back Black Office Chair	A06759	2024/05/19	6 000.00
65204	Air conditioning	Jet-Air white air conditioning	A06917	2024/01/25	14 800.00
65205	Air conditioning	Jet-Air White Air Conditioning	A06801	2024/01/25	14 800.00
65206	Air-conditioner	Jet-Air White Air-conditioning	A06831	2024/01/25	14 800.00
65207	Air-conditioner	Jet-Air White Air-conditioning	A06841	2023/09/25	14 900.00
65208	Air-conditioner	Blu Star Air-conditioning	A05708	2024/04/17	29 410.79
65209	Air conditioning	Jet-Air Air conditioning	A06959	2024/01/25	14 800.00
65210	Air conditioning	NEOCOOL	A06310	2023/09/25	14 900.00
65211	Air-conditioning	Alaska White Air-conditioning	A06844	2024/06/14	23 260.00
65212	Air conditioning	GOLDAIR Air conditioning	A06928	2024/05/08	23 450.00
65213	Printer	Epson Printer Black	A06789	2024/05/03	13 500.00
65214	Chair	Visitor's Chair Black	A06954	2024/04/16	2 250.00
65215	Chair	Visitor's Chair Black	A06958	2024/04/16	2 250.00
65216	Chair	Visitor's Chair Black	A05311	2024/04/16	2 250.00
65217	Chair	Visitor's Chair Black	A06968	2024/04/16	2 250.00
65218	Chair	Visitor's Chair Black	A06964	2024/04/16	2 250.00
65219	Chair	Visitor's Chair Black	A06384	2024/04/16	2 250.00
65220	Chair	High Back Chair Leather	A06765	2024/04/16	5 200.00
65221	Chair	High Back Chair with Arm Rest	A06766	2024/05/15	5 200.00
65223	Black leather Chair		A06756	2024/04/16	5 200.00
67893	Printer	HP	A05900	2024/09/19	5 868.39
67894	Cashier Printer	EPSON	A05873	2024/09/19	3 091.98
67895	Cashier Printer	EPSON	A05894	2024/09/19	3 091.98
67896	Cashier Printer	EPSON	A05852	2024/09/19	3 091.98
67897	Computer Desktop	ASUS	A05880	2024/11/13	16 515.78
67898	Computer Desktop	ASUS	A06794	2024/11/13	16 515.78
67899	Computer Desktop	ASUS	A05897	2024/11/13	16 515.78
67900	Computer Desktop	ASUS	A05860	2024/11/13	16 515.78
67901	Leather Chair	Black Leather Chair Armrest	A06846	2024/10/06	6 500.00
67902	Leather Chair	Black Leather Chair Armrest	A05856	2024/10/06	6 500.00
67903	Leather Chair	Black Leather Chair Armrest	A05868	2024/10/06	6 500.00
67904	Leather Chair	Black Leather Chair Armrest	A05861	2024/10/06	6 500.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
67905	Leather Chair	Black Leather Chair Armrest	A06796	2024/10/06	6 500.00
67906	Leather Chair	Black Leather Chair Armrest	A05883	2024/10/06	6 500.00
67907	Leather Chair	Black Leather Chair Armrest	A05872	2024/10/06	6 500.00
67908	Leather Chair	Black Leather Chair Armrest	A05857	2024/10/06	6 500.00
67909	Leather Chair	Black Leather Chair Armrest	A05887	2024/10/06	6 500.00
67910	Leather Chair	Black Leather Chair Armrest	A05854	2024/10/06	6 500.00
67911	Leather Chair	Black Leather Chair Armrest	A05884	2024/10/06	6 500.00
67912	Leather Chair	Black Leather Chair Armrest	A06787	2024/10/06	6 500.00
67913	Leather Chair	Black Leather Chair Armrest	A05885	2024/10/06	6 500.00
67914	Leather Chair	Black Leather Chair Armrest	A06788	2024/10/06	6 500.00
67915	Leather Chair	Black Leather Chair Armrest	A06783	2024/10/06	6 500.00
67916	Leather Chair	Black Leather Chair Armrest	A05871	2024/10/06	6 500.00
67917	Leather Chair	Black Leather Chair Armrest	A06774	2024/10/06	6 500.00
67918	Leather Chair	Black Leather Chair Armrest	A00993	2024/10/06	6 500.00
67919	Leather Chair	Black Leather Chair Armrest	A06773	2024/10/06	6 500.00
67920	Leather Chair	Black Leather Chair Armrest	A06899	2024/10/06	6 500.00
67921	Leather Chair	Black Leather Chair Armrest	A05876	2024/10/06	6 500.00
67922	Leather Chair	Black Leather Chair Armrest	A05855	2024/10/06	6 500.00
67923	Leather Chair	Black Leather Chair Armrest	A06779	2024/10/06	6 500.00
67924	Leather Chair	Black Leather Chair Armrest	A06758	2024/10/06	6 500.00
67925	Leather Chair	Black Leather Chair Armrest	A06772	2024/10/06	6 500.00
67927	Canon Printer	Black Maxify Printer	A05864	2024/08/30	4 950.00
67928	Canon Printer	Black Maxify Printer	A05869	2024/08/30	4 950.00
67929	Canon Printer	Black Maxify Printer	A05890	2024/08/30	4 950.00
67930	Canon Printer	Black Maxify Printer	A05851	2024/08/30	4 950.00
67931	Canon Printer	Black Maxify Printer	A05859	2024/08/30	4 950.00
67932	Canon Printer	Black Maxify Printer	A06751	2024/08/30	4 950.00
67934	Computer Monitor	Dell	A05888	2024/10/11	8 700.00
67935	Computer Desktop	Dell	A05870	2024/10/11	8 700.00
67936	Printer	Canon Black Printer	A05889	2024/10/11	8 900.00
67959	Chair	High back chair	A05489	2024/09/05	6 500.00
67960	Chair	Visitor's chair	A05355	2024/09/05	1 500.00
67961	Chair	Visitor's chair	A05170	2024/09/05	1 500.00
67963	Control Operator Chair		A05832	2024/10/14	5 700.00
67964	Control Operator Chair		A05829	2024/10/14	5 700.00
67965	Air-conditioning	ALASKA White air-conditioning	A05803	2024/11/20	23 999.00
67966	Office Chair	Visitor's chair	A05838	2024/10/22	2 980.00
67967	Office Chair	Visitor's Chair	A05808	2024/10/22	2 980.00
67968	Office chair	Highback chair with armrest	A05831	2024/10/22	8 600.00
67969	Table	Wooden table	A05815	2024/09/11	11 300.00
67970	Table	Wooden table	A05848	2024/09/11	17 500.00
67971	Office Desk	Table with 3 drawers	A05844	2024/09/11	11 300.00
67972	Chair	High back Chair With arm Rest	A05804	2024/09/11	9 500.00
67976	Chair	High back Chair with arm rest	A05845	2024/10/14	6 000.00
67977	Chair	High back Chair with arm rest	A05842	2024/10/14	6 000.00
67978	Chair	High back Chair with arm rest	A05833	2024/10/14	6 000.00
67979	Reception Desk	Brown Reception Desk	A05841	2024/10/14	8 750.40

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
67982	Office printer	Canon black printer	A05837	2024/12/06	8 900.00
67983	Fuel Dispensing Pump		A05811	2025/02/06	78 350.00
67984	Fuel Dispensing Pump		A05809	2025/02/06	78 350.00
					16 950 342.50

3. Business All-risk

Id	Description	Extended Description	Asset No.	Acq Date	Cost
313	Speed Camera	Trevelo Steel	A04199	2008/07/01	160 000.00
770	Computer Laptop	HP Probook 4510s	A00398	2008/07/01	5 592.00
1350	Computer Laptop	Hp Sliver	A01177	2013/09/11	10 255.13
1659	Computer Laptop	HP Pavilion 15 i5	A03820	2015/03/23	9 210.44
2098	Computer Laptop	Hp Laptop Black	A02128	2012/10/31	5 449.00
2327	Computer Laptop	hp HP Elitebook 2760p	A02391	2008/07/01	18 312.00
2544	Speed Camera	Truvelo Steel	A03053	2008/07/01	160 000.00
2856	Computer Laptop	Dell Latitude E6530	A00819	2013/09/11	11 903.85
2857	Computer Laptop	DELL LATITUDE E6530	A03804	2013/09/11	11 903.85
2895	Computer Laptop	HP Silver	A03439	2013/09/11	10 255.13
2958	Computer Laptop	Sumsung Computer Laptop	A00892	2008/07/01	1 135.00
17842	Computer Laptop	Apple Macbook A12789	A00572	2015/08/03	12 280.69
20834	Computer Laptop	Lenovo 6 Inch Yoga 300	A00338	2015/11/24	6 139.47
20862	Speed Camera	Truvello ProLaser 4 Speed Camera	A00539	2016/01/19	115 500.00
20864	Computer Laptop	Dell Vostro 15	A00597	2016/02/05	11 129.58
20930	Computer Laptop	Dell Latitude	A02666	2016/04/13	21 052.54
20945	Computer Laptop	Apple MacBook Pro, Make: Apple	A02632	2016/06/20	14 034.21
27379	Computer Laptop	Acer TravelMate	A03815	2008/06/30	9 999.00
27460	Computer Laptop	Dell Vostro 15	A00534	2015/11/30	10 109.00
27496	Computer Laptop	Dell	A02629	2016/12/02	10 888.07
27497	Computer Laptop	Dell	A02611	2016/12/02	10 888.07
27498	Computer Laptop	Apple Macbook Air	A02613	2016/12/02	25 206.75
27501	Computer Laptop	Apple Macbook Air	A03760	2016/12/02	25 206.75
28727	Computer Laptop	HP 250 G5 Laptop	A02831	2017/05/05	17 857.15
28739	Computer Laptop	HP 250 G5 Laptop	A02990	2017/05/05	17 857.15
28742	Computer Laptop	HP 250 G5 Laptop	A02830	2017/05/05	17 857.15
28750	Handheld Verification Device	Unitech PA700	I00787	2017/05/03	17 212.50
28751	Handheld Verification Device	Unitech PA700	I00792	2017/05/03	17 212.50
28752	Handheld Verification Device	Unitech PA700	I00795	2017/05/03	17 212.50
28756	Computer Laptop	Dell Inspiron 15	A02842	2017/04/26	17 542.98
30280	Computer Laptop	HP Notebook Model 14	A02995	2017/05/24	10 860.00
58175	Computer Laptop	Dell Inspiron	A03684	2017/09/05	17 542.00
59196	Computer Laptop	HP Core i5 15-bs004ni Laptop	A02739	2018/02/27	12 500.00
59197	Computer Laptop	Dell Inspiron 15 5000 Series	A02741	2018/01/18	14 912.27
59199	Computer Laptop	HP ProBook 470 G5 Intel Core i5	A03964	2018/03/16	13 795.00
59200	Computer Laptop	HP ProBook 470 G5 Intel Core i5	A00933	2018/03/16	13 795.00
59202	Computer Laptop	HP ProBook 470 G5 Intel Core i5	A03719	2018/03/16	13 795.00
59203	Computer Laptop	HP ProBook 470 G5 Intel Core i5	A03780	2018/03/16	13 795.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
59204	Computer Laptop	HP ProBook 470 G5 Intel Core i5	A03705	2018/03/16	13 795.00
59205	Computer Laptop	HP ProBook 470 G5 Intel Core i5	A00922	2018/03/16	13 795.00
59222	Computer Laptop	HP ProBook 470 G5	A00638	2018/05/22	13 995.00
59223	Computer Laptop	HP ProBook 470 G5	A00637	2018/05/22	13 995.00
59224	Computer Laptop	HP ProBook 470 G5	A00636	2018/05/22	13 995.00
59225	Computer Laptop	HP ProBook 470 G5	A03686	2018/05/22	13 995.00
59226	Computer Laptop	HP ProBook 470 G5	A00642	2018/05/22	13 995.00
59227	Computer Laptop	HP ProBook 470 G5	A00934	2018/05/22	13 995.00
59228	Computer Laptop	HP ProBook 470 G5, Make: HP	A02986	2018/06/21	14 425.00
59686	Computer Laptop	HP Core i5 Laptop	A00983	2018/07/23	11 899.00
59709	Computer Laptop	HP Core i5 Laptop	A00649	2018/07/23	11 899.00
59713	Computer Laptop	ASUS	A05824	2018/09/25	15 245.00
59714	Computer Laptop	HP Pavillion 825OU	A01855	2019/04/17	13 043.00
59715	Computer Laptop	HP Pavillion 825OU	A01833	2019/04/17	13 043.00
59716	Computer Laptop	HP Pavillion 825OU	A01853	2019/04/17	13 043.00
59717	Computer Laptop	HP Pavillion X360	A00959	2019/03/19	13 043.00
59721	Computer Laptop	HP ProBook Laptop	A03721	2019/04/08	22 375.00
59723	Computer Laptop	HP ProBook Laptop	A03756	2019/04/08	22 375.00
59724	Computer Laptop	HP ProBook Laptop	A03786	2019/04/08	22 375.00
59726	Computer Laptop	HP ProBook Laptop	A00689	2019/04/08	22 375.00
59936	Computer Laptop	HP ProBook 430 G5 Core i5	A00647	2019/01/22	19 090.00
59938	Computer Laptop	HP ProBook 430 G5 Core i5	A00690	2019/01/22	19 090.00
60027	Computer Laptop	Dell 3567 6006U Core I3 Laptop	A01823	2019/05/22	6 955.65
60158	Computer Laptop	HP Probook G6 Core i7 Laptop	A05105	2019/10/29	14 999.00
60159	Computer Laptop	HP ProBook	A01895	2019/07/09	22 375.00
60160	Computer Laptop	HP ProBook	A01819	2019/07/09	22 375.00
60601	Computer Laptop	Lenovo IdeaPad S145	A05147	2020/09/17	8 496.75
60602	Computer Laptop	Lenovo IdeaPad S145	A05146	2020/09/17	8 496.75
60603	Computer Laptop	Lenovo IdeaPad S145 Laptop	A05145	2020/09/17	8 496.75
60605	Computer Laptop	Lenovo IdeaPad S145-15IIL	A05123	2020/09/17	8 496.75
60606	Computer Laptop	Lenovo IdeaPad S145	A05122	2020/09/17	8 496.75
60607	Computer Laptop	Lenovo IdeaPad S145	A05120	2020/09/17	8 496.75
60610	Computer Laptop	Lenovo IdeaPad S145	A05142	2020/09/17	8 496.75
60621	Computer Laptop	Lenovo IdeaPad L340 Series	A05133	2020/11/23	13 042.61
60622	Computer Laptop	Lenovo IdeaPad L340 Series	A05131	2020/11/23	13 042.61
60645	Computer Laptop	Dell Inspiron 3580	A01640	2019/12/17	15 000.00
60646	Computer Laptop	Dell Inspiron 3580	A01651	2019/12/17	15 000.00
60647	Computer Laptop	Dell Inspiron 3580	A00668	2019/12/17	15 000.00
60650	Computer Laptop	Dell Inspiron 15 3000 Series	A01654	2020/01/18	6 086.09
60690	Computer Laptop	Asus X543	A05395	2021/01/07	4 346.96
60691	Computer Laptop	Asus X543	A05400	2021/01/07	4 346.96
60709	Urovo Multipurpose gadget	Urovo Multipurpose	I00971	2021/06/21	8 871.00
60710	Urovo Multipurpose gadget	Urovo Multipurpose	I00973	2021/06/21	8 871.00
60768	Computer Laptop	HP Laptop Corei7	A05351	2021/02/16	12 099.00
60769	Computer Laptop	HP Laptop Corei7	A05391	2021/02/16	12 099.00
60770	Computer Laptop	HP Laptop Corei7	A05394	2021/02/16	12 099.00
60771	Computer Laptop	HP Laptop Corei7	A05362	2021/02/16	12 099.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
60772	Computer Laptop	HP Laptop Corei7	A05364	2021/02/16	12 099.00
60773	Computer Laptop	HP Laptop Corei7	A05367	2021/02/16	12 099.00
60774	Computer Laptop	HP Laptop Corei7	A05390	2021/02/16	12 099.00
60775	Computer Laptop	HP Laptop Corei7	A05366	2021/02/16	12 099.00
60776	Computer Laptop	HP Laptop Corei7	A05382	2021/02/16	12 099.00
60777	Computer Laptop	HP Laptop Corei7	A05361	2021/02/16	12 099.00
60778	Computer Laptop	HP Laptop Corei7	A05397	2021/02/16	12 099.00
60779	Computer Laptop	HP Laptop Corei7	A05396	2021/02/16	12 099.00
60780	Computer Laptop	HP Laptop Corei7	A05381	2021/02/16	12 099.00
60803	Computer Laptop		A05252	2021/06/07	5 132.00
60804	Computer Laptop	Acer	A05262	2021/06/07	5 132.00
60805	Computer Laptop	Acer	A05260	2021/06/07	5 132.00
60806	Computer Laptop	ASUS	A05256	2021/06/07	13 048.00
61109	Computer Laptop	Apple laptop	A00996	2021/07/03	20 698.85
61148	Camera	Canon Digital Camera	I00970	2008/06/30	6 900.00
61153	Computer Laptop	Dell Inspiron 5406 Core i7	A06248	2008/06/30	21 738.26
61155	Computer Laptop	MacBook Air Laptop	A05174	2021/11/25	15 651.30
61162	Computer Laptop	HP Computer Laptop	A05184	2021/11/24	10 433.91
61163	Computer Laptop	HP IRIS CORE i5	A06315	2021/07/21	13 565.28
61165	Computer Laptop	HP IRIS CORE i5	A06316	2021/07/21	13 565.28
61167	Computer Laptop	HP IRIS CORE i5	A06318	2021/07/21	13 565.28
61169	Computer Laptop	HP IRIS CORE i5	A06317	2021/07/21	13 565.28
61171	Computer Laptop	Dell Inspiron 15 5000, Make: Dell	A05200	2008/06/30	21 738.26
61173	Computer Laptop	Dell Inspiron 15 5000	A05190	2008/06/30	21 738.26
61175	Computer Laptop	Dell Inspiron 5406, Make: Dell	A06302	2008/06/30	19 129.57
61186	Computer Laptop	ACER NITRO 5	A06094	2008/06/30	21 738.26
62175	Computer Laptop	Dell Laptop Core i7	A05189	2008/06/30	17 390.43
62177	Computer Laptop	Lenovo Intel IRIS Core i7	A05191	2022/05/20	25 920.00
62182	Computer Laptop	HP Desktop	A05175	2022/06/30	29 940.00
62183	Computer Laptop	HP Laptop	A05199	2022/06/30	26 064.00
64192	Hand held gadget	Urovo handheld gadget	I00955	2022/06/20	9 016.00
64193	Hand Held gadget	Urovo hand held gadget	I00956	2022/06/20	9 016.00
64243	Computer Laptop	Dell Inspiron 14 Core i5	A05413	2022/08/15	28 450.00
64248	Computer Laptop	HP ENVY x360 13 R7	A06296	2022/10/19	21 738.26
64259	Computer Laptop	HP 14 i7 Win 11 Natu	A05318	2022/10/21	9 261.75
64260	Computer Laptop	HP 14 i7 Win 11 Natu	A05319	2022/10/21	9 261.75
64261	Computer Laptop	HP 14 i7 Win 11 Natu	A05320	2022/10/21	9 261.75
64262	Computer Laptop	HP 14 i7 Win 11 Natu	A05321	2022/10/21	9 261.75
64263	Computer Laptop	HP 14 i7 Win 11 Natu	A05322	2022/10/21	9 261.75
64264	Computer Laptop	HP 14 i7 Win 11 Natu	A05324	2022/10/21	9 261.75
64265	Computer Laptop	HP 14 i7 Win 11 Natu	A05333	2022/10/21	9 261.75
64266	Computer Laptop	HP 14 i7 Win 11 Natu	A05316	2022/10/21	9 261.75
64267	Computer Laptop	HP 14 i7 Win 11 Natu	A05317	2022/10/21	9 261.75
64268	Computer Laptop	HP 14 i7 Win 11 Natu	A05349	2022/10/21	9 261.75
64269	Computer Laptop	HP 14 i7 Win 11 Natu	A05348	2022/10/21	9 261.75
64270	Computer Laptop	HP 14 i7 Win 11 Natu	A05350	2022/10/21	9 261.75
64271	Computer Laptop	HP 14 i7 Win 11 Natu	A05325	2022/10/21	9 261.75

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
64272	Computer Laptop	HP 14 i7 Win 11 Natu	A05323	2022/10/21	9 261.75
64274	Computer Laptop	Acer Core I3	A06291	2022/10/17	24 500.00
64275	Computer Laptop	Acer Core i3	A06275	2022/10/17	24 500.00
64334	Computer Laptop	HP 15 SSD i7 Natural Silver	A05314	2023/04/14	9 261.75
64335	Computer laptop	Acer Core i3 Make: Acer	A06085	2022/10/17	11 119.13
64336	Computer Laptop	HP 15 SSD i7 Natural Silver	A05315	2023/04/14	10 859.25
64337	Computer Laptop	HP 15 SSD i7 Natural Silver	A05309	2023/04/14	10 859.25
64338	Computer Laptop	HP 15 SSD i7 Natural Silver	A05313	2023/04/14	10 859.25
64339	Computer Laptop	HP 15 SSD i7 Natural Silver	A05307	2023/04/14	10 859.25
64340	Computer Laptop	HP 14 i7 Win 11 Natu	A06298	2022/10/21	9 261.75
65045	Computer Laptop	Silver Iris Intel HP	A06354	2023/08/23	11 549.25
65046	Computer Laptop	Silver Iris Intel HP	A06361	2023/08/23	11 549.25
65047	Computer Laptop	Silver Iris Intel HP	A06351	2023/08/23	11 549.25
65048	Computer Laptop	Silver Iris Intel HP	A06365	2023/08/23	11 549.25
65049	Computer Laptop	Silver Iris Intel HP	A06355	2023/08/23	11 549.25
65050	Computer Laptop	Silver Iris Intel HP	A06400	2023/08/23	11 549.25
65051	Computer Laptop	Silver Iris Intel HP	A06360	2023/08/23	11 549.25
65052	Computer Laptop	Silver Iris Intel HP	A06357	2023/08/23	11 549.25
65053	Computer Laptop	Silver Iris Intel HP	A06367	2023/08/23	11 549.25
65054	Computer Laptop	Silver Iris Intel HP	A06359	2023/08/23	11 549.25
65055	Computer Laptop	Silver Iris Intel HP	A06396	2023/08/23	11 549.25
65056	Computer Laptop	Silver Iris Intel HP	A06356	2023/08/23	11 549.25
65057	Computer Laptop	Silver Iris Intel HP	A06376	2023/08/23	11 549.25
65058	Computer laptop	Silver Iris Intel HP	A06353	2023/08/23	11 549.25
65059	Computer Laptop	Silver Iris Intel HP	A06382	2023/08/23	11 549.25
65060	Computer Laptop	Silver Iris Intel HP	A06378	2023/08/23	11 549.25
65061	Computer Laptop	Silver Iris Intel HP	A06352	2023/08/23	11 549.25
65062	Computer Laptop	Silver Iris Intel HP	A06399	2023/08/23	11 549.25
65063	Computer Laptop	Silver Iris Intel HP	A06364	2023/08/23	11 549.25
65089	Computer Laptop	Silver HP laptop Make: HP	A06386	2024/02/09	17 477.39
65137	Computer Laptop	Silver HP laptop	A06913	2024/02/13	14 019.00
65138	Computer Laptop	Silver HP laptop	A06925	2024/02/13	14 019.00
65139	Computer Laptop	Silver HP laptop	A06920	2024/02/13	14 019.00
65140	Computer Laptop	Silver HP laptop	A06926	2024/02/13	14 019.00
65141	Computer Laptop	Silver HP laptop	A06922	2024/02/13	14 019.00
65142	Computer Laptop	Silver HP laptop	A06921	2024/02/13	14 019.00
65155	Computer Laptop		A06950	2024/01/31	13 000.00
65156	Computer Laptop		A06949	2024/01/31	13 000.00
65157	Computer Laptop		A05853	2024/03/18	14 019.00
65158	Computer Laptop	Silver HP laptop	A06915	2024/03/18	14 019.00
65159	Computer Laptop	Silver HP laptop	A06912	2024/03/18	14 019.00
65160	Computer Laptop	Silver HP laptop	A06923	2024/03/18	14 019.00
65161	Computer Laptop	Silver HP laptop	A06389	2024/03/18	14 019.00
65163	Computer Laptop	Intel CORE i7 Acer Laptop	A06829	2024/05/30	34 900.00
65164	Computer Laptop	Intel CORE i7 Acer Laptop	A06836	2024/05/30	34 900.00
65165	Computer Laptop	Intel CORE i7 Acer Laptop	A06809	2024/05/30	34 900.00
65166	Computer Laptop	intel CORE i7 Acer Laptop	A06812	2024/05/30	34 900.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
65167	Computer Laptop	Intel CORE i7 Acer Laptop	A06814	2024/05/30	34 900.00
65168	Computer Laptop	Intel CORE i7 Acer Laptop	A06813	2024/05/30	34 900.00
65189	Computer Laptop	Silver HP Laptop	A05702	2024/05/23	14 781.75
67889	Computer Laptop	ASUS	A05862	2024/09/19	19 567.61
67890	Computer Laptop	ASUS	A05867	2024/09/19	19 567.61
67891	Computer Laptop	ASUS	A05878	2024/09/19	19 567.61
67892	Computer Laptop	ASUS	A06775	2024/09/19	19 567.61
67926	Computer Laptop	HP Probook	A05881	2024/11/18	18 260.00
67933	Computer Laptop	Huawei Core i7	A05899	2024/08/30	29 900.00
67944	Hand Held Device	Nautiz X6	A06837	2024/08/06	25 492.08
67945	Hand Held Device	Nautiz X6	A06817	2024/08/06	25 492.08
67946	Hand Held Device	Nautiz X6	A06826	2024/08/06	25 492.08
67947	Hand Held Device	Nautiz X6	A06849	2024/08/06	25 492.08
67948	Hand Held Device	Nautiz X6	A06840	2024/08/06	25 492.08
67949	Hand Held Device	Nautiz X6	A06838	2024/08/06	25 492.08
67950	Hand Held Device	Nautiz X6	A06830	2024/08/06	25 492.08
67951	Hand Held Device	Nautiz X6	A06815	2024/08/06	25 492.08
67952	Hand Held Device	Nautiz X6	A06806	2024/08/06	25 492.08
67953	Hand Held Device	Nautiz X6	A06807	2024/08/06	25 492.08
67954	Hand Held Device	Nautiz X6	A06842	2024/08/06	25 492.08
67955	Hand Held Device	Nautiz X6	A06802	2024/08/06	25 492.08
67956	Hand Held Device	Nautiz X6	A06811	2024/08/06	25 492.08
67957	Hand Held Device	Nautiz X6	A06832	2024/08/06	25 492.08
67958	Hand Held Device	Nautiz X6	A06808	2024/08/06	25 492.08
67962	Computer Laptop	Huawei	A05866	2024/09/27	29 000.00
67980	Speed camera	PROLASTER Speed camera	A05847	2025/01/16	29 900.00
67985	Computer Laptop	Lenovo	A05849	2025/02/27	27 900.00
67986	Computer Laptop	Black HP laptop	A05502	2025/03/18	5 890.00
67987	Breathalyser	Drager Alcotest	I00903	2024/12/03	12 250.25
67988	Print Breathalyzer	Drager Printer	I00905	2024/12/03	4 919.10

3 563 878.35

4. Motor Fleet

4.1. Cars and Bakkies / LDVs

Id	Description	Extended Description	Asset No.	Acq Date	Cost
764	Bakkie	Toyota HILUX RZN14R-TRMDSNA	CYK288MP	2008-07-01	42 000.00
781	Bakkie	TOYOTA HILUX 2000 HILUX	CYK290MP	2008-07-01	42 000.00
783	Vehicle sedan / hatch	Toyota Carolla 1.8	DCT484MP	2008-07-01	55 400.00
1930	Light Delivery Van (LDV)	Nissan NP300 Hardbody	FNF578MP	2011-07-29	152 488.96
20978	Light Delivery Van	Toyota Hilux SR	BFD772MP	2008-06-30	180 000.00
60125	Station Wagon	Toyota Avanza 1.5 SX	JWN676MP	2019-07-05	186 956.52
60624	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF912MP	2020-11-06	304 355.58
60625	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF919MP	2020-11-06	304 355.58
60627	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF918MP	2020-11-06	304 355.58

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

60628	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF915MP	2020-11-06	304 355.58
60629	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF916MP	2020-11-06	304 355.58
60630	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF914MP	2020-11-06	304 355.58
60631	Motor Vehicle	Isuzu D-Max Fleetside Single Cab Bakkie with canopy	KDF917MP	2020-11-06	304 355.58
67942	ISUZU DMAX	Single Cab Bakkie	HCL199X	2024-12-12	483 271.09
67943	ISUZU DMAX	Single Cab Bakkie	HCL509X	2024-12-12	483 271.09
67974	Motor Vehicle	ISUZU Bakkie	LCS332MP	2024-08-02	483 271.09
67975	Bakkie	ISUZU	LCS373MP	2024-08-02	483 271.09
67981	Motor Vehicle	Toyota Fortuner	LGN964MP	2025-01-30	747 157.00

5 469 575.90

4.2. Trucks – non specialised

Id	Description	Extended Description	Asset No.	Acq Date	Cost
786	Hino Tipper Truck	HINO 13-234	DJG652MP	2008-07-01	254 900.00
816	Truck	DYNA 6-104	FDH829MP	2008-07-01	149 300.00
818	Hino Water	Hino 500 White	FGL855MP	2008-07-01	298 500.00
843	Truck water	ISUZI FSR White	FTG387MP	2008-07-01	411 600.00
844	Tipper	TATA 1518c	FVK207MP	2008-07-01	149 000.00

1 263 300.00

4.3. Trailers and other accessories

Id	Description	Extended Description	Asset No.	Acq Date	Cost
204	Canopy	White Steel	A00072	2008-07-01	14 500.00
693	Trailer	HOME BUILT Blue	BRN910MP	2008-07-01	32 500.00
703	Trailer	Steel Red	BSJ355MP	2008-07-01	45 900.00
705	Trailer	Trailer White	BTL676MP	2008-07-01	42 500.00
732	Trailer	Steel Yellow	BZN959MP	2008-07-01	2 500.00
755	Trailer water	Steel Yellow	CHC730MP	2008-07-01	76 500.00
756	Trailer fire fighting	RedTrealer 2WRW ENCL 00	CHS639MP	2008-07-01	63 200.00
775	Waist Dumper Trailer	Steel Yellow	A00407	2008-07-01	2 500.00
899	Canopy	BOBAAS VANOPIES VEREENIGING White	A00473	2008-07-01	14 500.00
900	Canopy	CANOPY KING White	A00474	2008-07-01	14 500.00
952	Canopy	BOBAAS CANOPIES FEREEENIGING White	A00497	2008-07-01	2 500.00
1516	Refugees Trailer	Steel Blue	A02648	2008-07-01	61 000.00
1874	Mass Container	6m ³ Standard Mass Container	A05228	2013-06-30	15 410.00
1875	Mass Container	6m ³ Standard Mass Container	A03832	2013-06-30	15 410.00
1891	Mass Container	6m ³ Standard Mass Container	A03833	2013-06-30	15 410.00
1892	Mass Container	6m ³ Standard Mass Container	A03824	2013-06-30	15 410.00
1893	Mass Container	6m ³ Standard Mass Container	A05225	2013-06-30	15 410.00
1894	Mass Container	6m ³ Mass Container	A06221	2013-06-30	15 410.00
1895	Mass Container	6m ³ Standard Mass Container	A03823	2013-06-30	15 410.00
1896	Mass Container	6m ³ Standard Mass Container	A03830	2013-06-30	15 410.00
1897	Mass Container	6m ³ Standard Mass Container	A03835	2013-06-30	15 410.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
1898	Mass Container	6m³ Standard Mass Container	A03836	2013-06-30	15 410.00
1899	Mass Container	6m³ Standard Mass Container	A03842	2013-06-30	15 410.00
1900	Mass Container	6m³ Standard Mass Container	A03834	2013-06-30	15 410.00
1901	Mass Container	6m³ Standard Mass Container	A03826	2013-06-30	15 410.00
1963	Chemical dispenser		A00391	2007-12-21	20 000.00
2207	Trailer sewerage	Steel Yellow	A02674	2008-07-01	71 100.00
2224	Trailer sewerage	DICKIE Yellow	A00761	2008-07-01	1 500.00
2230	Trailer refuge	Steel Yellow	A02278	2008-07-01	61 000.00
2232	Trailer water	Steel Blue	A02280	2008-07-01	76 500.00
2613	Canopy	Canopy White	A03667	2008-07-01	14 500.00
2616	Canopy	Canopy White	A03135	2008-07-01	14 500.00
2689	Canopy	Steel White	A03214	2008-07-01	2 500.00
2867	Canopy	White Glass	A03745	2008-07-01	14 500.00
17849	Mass Container	Scaw Backwaste Mass Container	A06653	2015-10-26	34 060.28
17850	Mass Container	Scaw Backwaste Mass Container	A03922	2015-10-26	34 060.28
17851	Mass Container	Scaw Back waste Mass Container, Make: Macnay	A03771	2015-10-26	34 060.28
17852	Mass Container	Scaw Backwaste Mass Container	A05221	2015-10-26	34 060.28
17853	Mass Container	Scaw Backwaste Mass Container	A00552	2016-05-20	34 060.28
20825	Mass Container	Scaw Back waste Mass Container, Make: Macnay	A00999	2015-10-26	34 060.28
20826	Mass Container	Scaw Backwaste Mass Container	A06028	2015-10-26	34 060.28
20827	Mass Container	Scaw Back Waste Mass Container	A06026	2015-10-26	34 060.28
20829	Mass Container	Scaw Backwaste Mass Container	A00540	2015-10-26	34 060.28
27412	Canopy		A01731	2008-06-30	8 000.00
57653	Mass Container	6m³ Standard Skip Bin	A03829	2013-06-30	15 410.00
57691	Mass Container	Tractor Pulled Mass Container - Blue	A06684	2008-06-30	27 609.95
57692	Mass Container	Aim Power X Mass Container	A05207	2008-06-30	27 609.95
57693	Mass Container	Aim Power X Mass Container	A02811	2008-06-30	27 609.95
57694	Mass Container	Aim Power X Mass Container	A05226	2008-06-30	27 609.95
57695	Mass Container	Aim Power X Mass Container	A05209	2008-06-30	27 609.95
57696	Mass Container	Aim Power X Mass Container	A02984	2008-06-30	27 609.95
57697	Mass Container	Aim Power X Mass Container	A05227	2008-06-30	27 609.95
57698	Mass Container	Aim Power X Mass Container	A02720	2008-06-30	27 609.95
57699	Mass Container	Aim Power X Mass Container	A02718	2008-06-30	27 609.95
57700	Mass Container	Mass Container	A01680	2008-06-30	27 609.95
57701	Mass Container	Aim Power X Mass Container	A02721	2008-06-30	27 609.95
57702	Mass Container	Aim Power X Mass Container	A06208	2008-06-30	27 609.95
57703	Mass Container	Aim Power X Mass Container	A02725	2008-06-30	27 609.95
57704	Mass Container	Aim Power X Mass Container	A06662	2008-06-30	27 609.95
57705	Mass Container	Aim Power X Mass Container	A02726	2008-06-30	27 609.95
57706	Mass Container	Aim Power X Mass Container	A02729	2008-06-30	27 609.95
57707	Mass Container	Aim Power X Mass Container	A02738	2008-06-30	27 609.95
57708	Mass Container	Aim Power X Mass Container	A02727	2008-06-30	27 609.95
57709	Mass Container	Aim Power X Mass Container	A02728	2008-06-30	27 609.95
57710	Mass Container	Aim Power X Mass Container	A02732	2008-06-30	27 609.95
57711	Mass Container	Aim Power X Mass Container	A05432	2008-06-30	27 609.95

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
57712	Mass Container	Aim Power X Mass Container	A06069	2008-06-30	27 609.95
58192	Mass Container	Aim Power X Mass Container	A06652	2008-06-30	27 609.95
59919	Trailer	Drain Blockage Trailer	JRJ416MP	2018-10-31	60 286.50
65185	Mass Container	6m³ Standard Mass Container	A06651	2024-06-25	40 000.00
65186	Mass Container	6m³ Standard Mass Container	A06654	2024-06-25	40 000.00
65187	Mass Container	6m³ Standard Mass Container	A06655	2024-06-25	40 000.00
65188	Mass Container	6m³ Standard Mass Container	A06656	2024-06-25	40 000.00
67937	Mass Container	Green Mass Container 6 M Cube	A06776	2024-07-08	49 400.00
67938	Mass Container	Green Mass Container 6 M Cube	A06784	2024-07-08	49 400.00
67939	Mass Container	Green Mass Container 6 M Cube	A06777	2024-07-08	49 400.00
67940	Mass Container	Green Mass Container 6 M Cube	A06785	2024-07-08	49 400.00
67941	Mass Container	Green Mass Container 6 M Cube	A06763	2024-07-08	49 400.00

2 281 297.87

4.3. Minibus seating more than 15 passengers

Id	Description	Extended Description	Asset No.	Acq Date	Cost
811	Minibus	TOYOTA QUANTUM GL CRS452L	DVN844MP	2008-07-01	177 600.00
60126	Minibus	Toyota Quantum	JWN082MP	2019-07-29	482 478.30
60127	Minibus	Toyota Quantum	JWN086MP	2019-07-29	482 478.30

1 142 556.60

4.4. Tractors and implements

Id	Description	Extended Description	Asset No.	Acq Date	Cost
695	Tractor	MESSEY GERGUSON DGM450	BRS197MP	2008-07-01	16 200.00
698	Tractor	FORD 6610	BSB648MP	2008-07-01	7 500.00
728	Tractor	FORD 6600	BWN281MP	2008-07-01	10 400.00
734	Tractor	John Deere Tractor	CDH990MP	2008-07-01	2 500.00
735	Tractor	Fiat 1000	CDH991MP	2008-07-01	2 500.00
758	Tractor	JOHN DEERE 6320	CSL634MP	2008-07-01	112 100.00
784	Massey Ferguson	FERGUSON 5360 Red	DDK516MP	2008-07-01	194 900.00
789	Tractor Loader Backhoe	JCB 3CX TLB	DLX041MP	2008-07-01	280 000.00
1962	Combined Harvester	Slattery	A00361	2007-12-21	25 000.00
1964	Harvester case	Case	CJR726MP	2007-12-21	450 000.00
2228	Slasher	Tractor-Pulled Grass Slasher	A01688	2008-07-01	36 400.00
2231	Slasher	Grass Cutting Slasher	A06270	2008-07-01	36 400.00
20976	Tractor	John Deere Tractor	BSX704MP	2007-12-21	360 000.00
64333	Tractor Loader Backhoe	JCB Tractor Loader Backhoe	KSR890MP	2022-08-17	1 159 130.44

2 693 030.44

4.6. Specialised vehicles

Id	Description	Extended Description	Asset No.	Acq Date	Cost
583	Cherry Picker	Nissan UD 40L, Make: UD Trucks	HGG054MP	2014-01-16	630 570.11
697	BOM MACH Heavy Roller	BOMAG 3250 21 81	BRS199MP	2008-07-01	2 500.00
730	Fire engine	GMC Fire Engine Red	BXD383MP	2008-07-01	125 500.00
782	DRAIN COMPRESSOR	Steeland Plastic Tank Yellow	CYY006MP	2008-07-01	235 000.00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Id	Description	Extended Description	Asset No.	Acq Date	Cost
794	Truck electricity	Toyota WU410/WU420(Q)	DRN258MP	2008-07-01	142 500.00
795	Refuge Truck Removal	Hino 15257	DSG831MP	2008-07-01	290 600.00
817	Grader	LIUGONG CLG 422	FDV712MP	2008-07-01	299 300.00
819	Nissan Refuse Truck Removal	Ud330 BRUTUS	FHF746MP	2008-07-01	433 600.00
824	Refuse Truck Removal	ISUZU ISUZU 1600	FPN107MP	2008-07-01	13 600.00
825	Fire engine	HINO 500 1322	FRZ463MP	2008-07-01	283 000.00
847	Nissan Truck - Sewer Tanker / Sucker	UD TRUKS	HBH002MP	2013-04-06	1 076 470.00
848	MAN Fire engine	MAN Fire Engine Red	HGZ703MP	2008-07-01	268 900.00
1872	HAZMAT Panel Van	Iveco Daily 50C15V15 - Panel van	HXG331MP	2015-06-30	1 805 427.23
1902	Nissan Diesel - Emergency response	NISSAN A450	FFS373MP	2010-06-30	882 294.42
2505	Siren	Shamrad Black	A03012	2008-07-01	7 200.00
20975	Medium Rescue Pumper - Fire Engine	Mercedes-Benz Atego	HZK030MP	2016-06-30	4 300 000.00
27486	Truck	UD Truck - Quester CWE E26 370FC	JCY649MP	2016-12-14	1 246 900.00
27487	Truck	UD Truck - Quester CWE E26 370FC	JCY647MP	2016-12-14	1 246 900.00
58173	Grader	Komatsu, Make: Komatsu	JJG487MP	2017-10-10	3 350 000.00
59720	Truck	Nissan Quester Refuse Compactor Truck	JSZ654MP	2019-02-06	2 140 000.00
60638	Truck	UD Quester, Make: UD	KGP047MP	2020-12-07	5 198 907.00
67973	Truck	UD Trucks	LDM138MP	2024-09-02	1 500 000.00

25 479 168.76

4.7. High value vehicles – part of the categories listed above (in excess of R500 000)

Id	Description	Extended Description	Asset No.	Acq Date	Cost
583	Cherry Picker	Nissan UD 40L, Make: UD Trucks	HGG054MP	2014-01-16	630 570.11
847	Nissan Truck - Sewer Tanker / Sucker	UD TRUKS	HBH002MP	2013-04-06	1 076 470.00
1872	HAZMAT Panel Van	Iveco Daily 50C15V15 - Panel van	HXG331MP	2015-06-30	1 805 427.23
1902	Nissan Diesel - Emergency response	NISSAN A450	FFS373MP	2010-06-30	882 294.42
20975	Medium Rescue Pumper - Fire Engine	Mercedes-Benz Atego	HZK030MP	2016-06-30	4 300 000.00
27486	Truck	UD Truck - Quester CWE E26 370FC	JCY649MP	2016-12-14	1 246 900.00
27487	Truck	UD Truck - Quester CWE E26 370FC	JCY647MP	2016-12-14	1 246 900.00
58173	Grader	Komatsu, Make: Komatsu	JJG487MP	2017-10-10	3 350 000.00
59720	Truck	Nissan Quester Refuse Compactor Truck	JSZ654MP	2019-02-06	2 140 000.00
60638	Truck	UD Quester, Make: UD	KGP047MP	2020-12-07	5 198 907.00
64333	Tractor Loader Backhoe	JCB Tractor Loader Backhoe	KSR890MP	2022-08-17	1 159 130.44
67973	Truck	UD Trucks	LDM138MP	2024-09-02	1 500 000.00
67981	Motor Vehicle	Toyota Fortuner	LGN964MP	2025-01-30	747 157.00

25 283 756.20

TOTAL SCORE: _____/100

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

THIRD AND FINAL STAGE OF EVALUATION: PRICE AND TARGETED GOALS

The specification committee will use the municipal Supply Chain Management Policy for evaluation of Prospective Service Providers as per the approved scoring system **Victor Khanye Local Municipal Council**

SUPPLY CHAIN MANAGEMENT DOCUMENT

EVALUATION CRITERIA

Number : **T/B&T/01/09/2025/2026: APPOINTMENT OF A SERVICE PROVIDER FOR THE PROVISION OF INSURANCE BROKERAGE SERVICE FOR THE PERIOD OF 36 MONTHS.**

FUNCTIONALITY

- 6.1. The tender will firstly be evaluated in terms of the specified functionality criteria;
6.2. A tender will NOT be regarded as an acceptable tender / responsive if it fails to achieve the minimum qualifying score of 70 (70%) out of a maximum of 100 (100%);
6.3. Tenderers must ensure that all relevant information as required per the functionality criteria as set out in 6.5 below, has been submitted with the tender submission to ensure optimal scoring;
6.4. Tenders that have achieved the minimum qualifying score shall be evaluated further in terms of the preference point system;
6.5. The evaluation of tenders will be done in terms of compliance to the below-mentioned criteria and bidders can potentially score a total of 100 points for the following:

No.	Criteria	Evaluation Criteria	Measurement	% Points	Score
6.5.1	Company experience and capability Company work experience (attach a copy of the company registration certificate with a date registration as proof).	Experience as an Insurance Broking Company in the past 10 years	20	20%	
		Experience as an Insurance Broking Company in the past 5 - 9 years	15		
		Experience as an Insurance Broking Company in the past 3 - 5 years	10		
		Experience as an Insurance Broking Company in the below 3 years	0		
6.5.2	Company experience and capability	Four (4) appointment letters with reference letter for each appointment	20	20%	

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

	Company experience – Attach copies of appointment letters and accompanying reference letters for each appointment. N.B: Appointment letters with no reference letters will not be considered.	Three (3) appointment letters with reference letter for each appointment	15		
		Two (2) appointment letters with reference letter for each appointment	10		
		Less than 2 (two) appointment letters with reference letters for each appointment	0		
6.5.3	Company experience and capability Company capability - (Confirmation letter of cover from the underwriters with regard to each client asset value covered)	Cover for organisation with asset values of over R1 billion per client.	20	20%	
		Cover for organisation with asset values of over R500 million to R999 999.99 million per client.	15		
		Cover for organisation with asset values of over R200 million to R499 999.99 million per client.	10		
		Cover for organisation with asset values of below R200 million per client.	0		
6.5.4	BANK RATING	A or B	20	20%	
		C	15		
		D	10		
		E or lower	0		
6.5.5	Capacity and experience of key personnel - Accounts Manager Must have FSB License (Attach certificate copy of the License) Member of FIA (Attach proof) and detailed curriculum vitae - Internal Broker Must have FSB License (Attach certificate copy of the License) Member of FIA (Attach proof) and detailed curriculum vitae	< 8 years of experience = 10 4 - 7 years of experience = 8 1- 3 years of experience = 5 < 8 years of experience = 10 4 – 7 years of experience = 8 1- 3 years of experience = 5	20	20%	
Total			100	100%	

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Victor Khanye Local Municipal Council

SUPPLY CHAIN MANAGEMENT DOCUMENTS

1.2 Number : **T/B&T/01/09/2025/2026: APPOINTMENT OF A SERVICE PROVIDER FOR THE PROVISION OF INSURANCE BROKERAGE SERVICE FOR A PERIOD OF 36 MONTHS.**

2. Points System: 80:20

The tender shall be evaluated on a 80/20 preferential points system, where 80 points will be allocated in respect of price and 20 points in respect of targeted goals.

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY HISTORICALLY DISADVANTAGED PERSONS OR INDIVIDUALS		
HISTORICALLY DISADVANTAGED PERSONS OR INDIVIDUALS	POINTS ALLOCATION	SOURCE DOCUMENTS REQUIRED TO CLAIM POINTS
100% black person or people owned enterprise	6	A copy of a Full CSD report not older than 3 months

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY WOMEN OR MEN		
WOMEN OR MEN	POINTS ALLOCATION	SOURCE DOCUMENTS REQUIRED TO CLAIM POINTS
More than 30% women owned enterprise	6	A copy of a Full CSD report not older than 3 months
Men only owned enterprise	5	

POINTS FOR CONTRACTING AN ENTERPRISE OWNED BY PEOPLE WITH DISABILITY		
PEOPLE WITH DISABILITY	POINTS ALLOCATION	SOURCE DOCUMENTS REQUIRED TO CLAIM POINTS
More than 30% people living with disability shareholding or owned enterprise	6	A copy of a Medical Certificate to confirm disability

POINTS FOR IMPLEMENTING RDP PROGRAMMES		
YOUTH	POINTS ALLOCATION	SOURCE DOCUMENTS REQUIRED TO CLAIM POINTS
100% YOUTH OWNED ENTERPRISE PERSONS WHO ARE AGE 35 YEARS AND LESS	2	A COPY OF A FULL CSD REPORT NOT OLDER THAN 3 MONTHS.
TOTAL PREFERENCE POINTS TO BE CLAIMED	20	

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract is not included in this document and can be downloaded from the following website:

Contractor

Witness 1

Witness 2

Employer


Witness 1

Witness 2


<http://www.treasury.gov.za/legislation/pfma/public%20entities/PFMA%20GCC%20July%202010.pdf>

The Supply Chain Management Policy (SCM) is not included in this document and can be downloaded from the following website:


www.victorkhanyelm.gov.za




Contractor




Witness 1




Witness 2



Employer



Witness 1



Witness 2