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Transnet National Ports Authority 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL (RFQ) 

 

FOR THE DESCRIPTION OF THE WORKS: REMOVAL OF ASBESTOS AND REPLACEMENT WITH 
FIBRE CEMENT GREY ROOF SHEETING AT TNPA BUILDINGS 
 

 

RFQ NUMBER     : TNPA/2023/07/0016/36620/RFQ  

ISSUE DATE     :  15 NOVEMBER 2023 

COMPULSORY BRIEFING DATE  :  23 NOVEMBER 2023  

COMPULSORY BRIEFING TIME  :  10h00am 

CLOSING DATE    :  06 DECEMBER 2023 

CLOSING TIME    :  12h00pm 

TENDER VALIDITY PERIOD   :  12 weeks from closing date 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations, or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 
REMOVAL OF ASBESTOS AND REPLACEMENT WITH FIBRE CEMENT GREY ROOF 

SHEETING AT TNPA BUILDINGS. 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National Treasury 

eTender Publication Portal at www.etenders.gov.za and the Transnet 
website at https://transnetetenders.azurewebsites.net (please use 

Google Chrome to access Transnet link) FREE OF CHARGE.  

COMPULSORY 

TENDER 
CLARIFICATION 

MEETING 

A Compulsory Tender Clarification Meeting will be conducted at Employee Care 

Centre on the 23 November 2023, at 10:00am [10 O’clock] for a period 

of ± 2 (two) hours. [Tenderers to provide own transportation and 
accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, and 
information will not be repeated for the benefit of Tenderers arriving late. 

 

A Site visit/walk will take place, tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long sleeve shirts, 
high visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the site 

walk. 

• Tenderers and their employees, visitors, clients and customers entering 
Transnet Offices, Depots, Workshops and Stores will have to undergo 

breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and premises. 

• The relevant persons attending the meeting must ensure that their identity 
documents, passports or drivers’ licences are on them for inspection at the 

access control gates. 

 

Certificate of Attendance in the form set out in the Returnable Schedule 

T2.2-01 hereto must be completed and submitted with your Tender as proof of 
attendance is required for a compulsory site meeting and/or tender briefing.  

Tenderers are required to bring this Returnable Schedule T2.2-01. to 

the Compulsory Tender Clarification Meeting to be signed by the 
Employer’s Representative.  

Tenderers failing to attend the compulsory tender briefing will be 
disqualified. 

CLOSING DATE 

12:00pm on 06 December 2023 

Tenderers must ensure that tenders are uploaded timeously onto the system. If 
a tender is late, it will not be accepted for consideration. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, 

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, 

register their information, log their intent to respond to bids and upload their bid proposals/responses on 

to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders. 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all mandatory 

information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered. 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid. 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at least a 

day before the closing date to prevent issues which they may encounter due to their 

internet speed, bandwidth or the size of the number of uploads they are submitting. 

Transnet will not be held liable for any challenges experienced by bidders as a result 

of the technical challenges. Please do not wait for the last hour to submit. A Tenderer 

can upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and time. 

Transnet shall not, at the opening of tenders, disclose to any other company any confidential details 

pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and 

locations of the Tenderers will be divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on the 

submission. 

3. CONFIDENTIALITY  

All information related to this RFQ is to be treated with strict confidentiality. In this regard Tenderers are 

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All 

information related to a subsequent contract, both during and after completion thereof, will be treated 

with strict confidence. Should the need however arise to divulge any information gleaned from provision 

of the Works, which is either directly or indirectly related to Transnet’s business, written approval to 

divulge such information must be obtained from Transnet. 

https://transnetetenders.azurewebsites.net/
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4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its 

issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that Transnet 

reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award 

to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer, 

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the 

right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due diligence 

exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the 

closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby 

irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must 

therefore not be interpreted to mean that Tenderers have necessarily passed any previous 

stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall 

be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered 

discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the clarification 

session and do not receive the latest information regarding this RFQ with the possible 

consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been 

convicted of a serious breach of law during the preceding 5 [five] years including but not limited 

to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate 

in tender returnable on T2.2-17, Breach of Law whether or not they have been found guilty of 

a serious breach of law during the past 5 [five] years.  
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4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if 

any of the following might present an unacceptable commercial risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection 

with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/. 

Tenderer are required to provide the following to Transnet in order to enable it to verify information on 

the CSD:  

Supplier Number………………………………… and Unique registration reference number…………………………… 

 

 

 

 

 

 

 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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T1. 

2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 

for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity in Construction 

Procurement was first published in Board Notice 62 of 2004 in Government Gazette No 26427 of 9 June 2004. 

It was subsequently amended in Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October 

2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 

2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government Gazette 

No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board 

Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622 

of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to 

this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender. 

T1.2 Tender data 

 

 Part T2: Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  

 

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

http://www.cidb.org.za/
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C.1.4 

 

 

 

The Employer’s agent is: 

 

 

 

Contracts Administrator 

 

 Name: Eunita Mfeka  

 Address: 1st Floor, Bayvue Building 

Ventura Road 

Port of Richards Bay, 3900 

 

 Tel No.  035 – 905 3086  

 E – mail Eunita.mfeka@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:  

 

1. Stage One - Eligibility with regards to attendance at the compulsory clarification 

meeting: 

An authorised representative of the tendering entity or a representative of a tendering 

entity that intends to form a Joint Venture (JV) must attend the compulsory clarification 

meeting in terms C2.7  

 

2. Stage Two - Eligibility in terms of the Construction Industry Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, designation of 3GB or Higher class of construction 

work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB. 

2. the lead partner has a contractor grading designation of not lower than one level below 

the required class of construction works under consideration and possesses the required 

recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a 3GB or 

Higher class of construction work or a value determined in accordance with Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement. 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 

an unacceptable tender. 

 

 

 

 

mailto:Eunita.mfeka@transnet.net
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3. Stage Three - Functionality: Only those tenderers who obtain the minimum qualifying 

score for functionality will be evaluated further in terms of price and the applicable 

preference point system.  The minimum qualifying for score for functionality is 60 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if any, 

each sub-criterion is as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be regarded 

as an unacceptable tender. 

   

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 

Invitation to Tender.  Tenderers must complete and sign the attendance register.  

Addenda will be issued to, and tenders will only be received from those tendering entities 

including those entities that intends forming a joint venture appearing on the attendance 

register. 

 

Tenderers are also required to bring their RFQ document to the briefing session and 

have their returnable document T2.2-01 certificate of attendance signed off by the 

Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender offer are 

as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer: 

▪ Contact person and details:  

▪ The Tender Number: 

TNPA/2023/07/0016/36620/RFQ  
▪ The Tender Description: Removal of Asbestos and 

Replacement with Fibre cement grey roof sheeting 

at TNPA Port of Richards Bay Buildings. 

 

Documents must be marked for the attention of: Employer’s 

Agent: Eunita Mfeka 
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The procedure for the evaluation of responsive tenders is Functionality, Price and Preference: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation, failure to meet the minimum 

threshold will result in the tender being disqualified and removed from any further 

consideration.  

 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 12:00pm on the 06 December 2023 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

NO LATE TENDERS WILL BE ACCEPTED  

 

 

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to note 

that they may be requested to extend the validity period of their tender, on the same terms 

and conditions, if Transnet’s internal evaluation and governance approval processes has not 

been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African 

Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and level 

of black ownership in case of all EMEs and QSEs with 51% black ownership or more together 

with the tender. 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity  

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is 60 Points.  

https://transnetetenders.azurewebsites.net/
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      Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as follows: 

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged in 

accordance with the following schedules:  

• T2.2-02 Evaluation Schedule: Project Organogram, Management & CVs of Key Persons 

• T2.2-03: Evaluation Schedule: Previous Experience 

• T2.2-04: Evaluation Schedule: Method Statement  

• T2.2-05 Evaluation Schedule: Health and Safety Requirements 

 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100. The scores 

of each of the evaluators will be averaged, weighted and then totalled to obtain the final score for 

functionality, unless scored collectively. (See CIDB Inform Practice Note #9). 

Note: Any tender not complying with the above-mentioned requirements, will be 

regarded as non-responsive and will therefore not be considered for further evaluation. 

This note must be read in conjunction with Clause C.2.1. 
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C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be evaluated 

further in accordance with the 80/20 preference points systems as described in Preferential 

Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received have a value equal to 

or below R50 million, inclusive of all applicable taxes,    

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to be eligible for the preference claimed.  Should 

the BBBEE rating not be provided, tenderers with no verification will score zero 

points for preferencing. 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s scorecard 

components at any stage from the date of close of the tenders until completion of the contract. 

 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters. 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the highest 

number of points overall, unless there are objective criteria which will justify the 

award of the tender to another tenderer.  Objective criteria include but are not limited 

to the outcome of a due diligence exercise to be conducted.  The due diligence exercise 

may take the following factors into account inter alia. 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or 

she possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

c) has the legal capacity to enter into the contract, 
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d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 

of the Companies Act, 2008, bankrupt or being wound up, has his affairs administered 

by a court or a judicial officer, has suspended his business activities, or is subject to 

legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts of 

interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).  
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“HOW TO” GUIDE FOR BIDDERS 
REGISTER ON ETENDER PORTAL  

ACCESS TENDERS 

 

 

NB: Do not wait for the last minute to register or to bid for a tender. Ensure you complete your 

process at least 1 day (24hours) before the closing date 

 

 

 

 

 

Go to Google Chrome   

In the address bar type: https://transnetetenders.azurewebsites.net 

 

 

 

 

Click on Sign in / 

Register 
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If not already 

registered, click on 

Sign up now. 

 Ensure that the 

email you use to 

sign in is the same 

as the email that 

you received from 

the tender invite on 

the email, 

otherwise you will 

not see the tender 
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Complete all fields, before selecting 

“Send verification code” and confirm that 

all information is correct. 

 

VERY IMPORTANT: Each field needs to be 

completed and not to be left blank 

If you do not have a central Supplier 

Database number, enter the same 

company registration number in that 

field. 
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After completing all fields, 

select “Send verification 

code”. The code will be 

sent to your email. 

Copy the code as received 

on the email and paste it 

in the Verification code 

field 

Then click on Verify code 

Then click on Sign in 
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To view / search for tenders, click on 

ADVERTISED TENDERS 

Once registered and signed in, the 

home screen will have “WELCOME 

(Registered user) 

DO NOT use secondary email address, 

YOU THE SAME EMAIL ADDRESS 

WHICH YOU RECEIVE INVITES FOR 

BIDDING  
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When a bidder receives an 

email to quote, the bidder 

needs to register with the 

email address of the 

recipient that received the 

email. If already registered, 

sign in. 

NOTE: The details on this 

email is intended for 

guidance only and not to be 

used on the live system  

When signed in, 

select 

“ADVERTISED 

TENDERS”. 
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When the tender has been identified, click 

on “View Details” 

To manually search and change the view from Closed to Open, 

click twice on arrow next to “Tender Status”. The arrow pointing 

down will change to blue and open tenders will be displayed.  

To search for a specific tender, the tender number, 

tender name or description can be used for 

searching.                
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When the “View Details” has been selected, 

the following screen will be displayed where 

the attachments can be viewed or 

downloaded. 

If interested to bid, on the same page there’s 

an option to select: Log an Intent to Bid. Once 

selected, an option will appear to “Submit 

Intent” or “Cancel”. Click on Submit Intent 
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When the “Submit Intent” is selected, a 

message will appear to indicate that the 

request was successfully submitted. 

Click on close and wait for the next 

screen. 

The screen should be updated and load the “MY SUBMITTED 

INTENTS”. To proceed to capturing your bid documents, click 

on “View Details” 
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The Submission Intent Details page will be displayed with 2 tabs on 

the left. Refer to the YELLOW highlighted sections. 

By selecting the “Ask for Clarity”, a 

bidder may request for further clarity 

with regards to drawings or 

specification. The clicking on the 

“Submit All Questions”. The response 

from the Transnet representative will 

also be reflected on this page. 
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When the bidder has completed the returnable documents and 

scanned to their PC/Laptop, the next step would be to upload 

the documents. Click on “Submit Tender Documents” 

The page will be updated to “BID DOCUMENT 

SUBMISSION”, with option to “Choose Files”. Note the 

tabs for Mandatory, Essential, Non Essential, and Other 

where different documents can be uploaded. Click on 

“Choose Files” 
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A pop-up window will be displayed, 

where the bidder will need to select the 

returnable documents. Once the file is 

located, select the file and open. 

When the file has been successfully 

transferred, select “Upload Mandatory [or 

tab name] Documents. The system allows 

you to upload 30MB per file, you can 

upload multiple files. Ensure that your 

internet connection and speed is stable. 
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The “Uploaded Documents” section will be 

updated to confirm that the document was 

uploaded, then click on “Submit Bid” 

The screen will progress to “MY BID DOCUMENT 

SUBMISSION”, where the “View Details” can be selected 

to confirm that all required information is submitted 

correctly. 
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T2.2-01: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of the CIDB 

Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered or a value determined in 

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 3GB or Higher class of construction work, are eligible to have their tenders 
evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB. 

2. the lead partner has a contractor grading designation of not lower than one level one level below 

the required grading designation in the class of construction works under consideration and 
possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 3GB or Higher class of construction work 
or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations 

4. the Contractor shall provide the employer with a certified copy of its signed joint venture 
agreement. 

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the Memorandum of 
Incorporation to be provided within 4 (four) weeks of the Contract Date.  
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T2.2-02: Eligibility Criteria Schedule:  

Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

  (Company Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at:  

On (date)  Starting time:   

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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Evaluation schedule: Removal of asbestos at TNPA Buildings in the 

Port of Richards Bay. 

Note to tenders: 

Pre-Qualifier to Technical Evaluation: Tenders to submit a Proof of Registration of company as an 

Asbestos Contractor issued by Department of Labour and approved Asbestos Certificate. 

 

Tenderers to submit returnable documents as specified in this evaluation schedule, any noncompliance to 

evaluation schedule shall lead to a score of zero. 

The Contractor shall meet the prerequisite to be assessed for technical evaluation and shall meet the minimum 

scoring of 60 points to be considered for the execution of the works.   

 

T2.2-03: Evaluation Schedule - Management & CVs of Key Personnel 

The tender must be able to demonstrate that the project personnel have sufficient knowledge, experience, 

and qualifications to provide the required services and submit the following documents as a minimum 

with the tender: 

Organizational structure to include a clear indication of roles, responsibilities, and specific        functions 

of each team member. All key personnel are indicated with reporting lines clearly indicated on the 

Organogram which as a minimum shall include the following: 

• Supervisor 

• Trade tested Carpenter.  

• First Aider 

• Safety Officer 

• Asbestos Trained Personnel 

 

In activities where key personnel can perform more than one function, proof of experience and a competence 

certificate shall be provided in that field as required by the evaluation criteria. 

 

The experience of assigned key persons in relation to the scope of work will be evaluated from two 

different points of view, namely: 

• Relevant experience including Professional registration where applicable, 

• The education, training, and skills of the assigned staff in the specific sector, field, subject etc. 

which is directly linked to the scope of work (Proof of education and training must be attached). 

Copies of all qualifications must be certified by a Commissioner of Oaths within a period of 

three months.
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Comprehensive CVs should be attached to this schedule: The CVs shall clearly indicate relevant 

experience as required by the scope of this project. 

As a minimum each CV should address the following, but not limited to: 

• Personal particulars 

 
o Personal details: Written on the CV and Certified copy of ID. 

 

• Proof of competence 

 

o Tertiary education: Name of institution, Proof of qualification (degrees, and diplomas, trade 

test certificates as required to perform the scope of service) and date of issue, 

• Name of current employer and position in enterprise 

• Overview of post graduate experience (year, organization, and position), where professional 

registration is required, an overview of post registration experience shall be provided as required 

by the evaluation criteria. 

• Outline of recent assignments/experience that has similar scope to the services required on this 

contract. 

CVs for personnel for all identified posts should include as a minimum but not limited to: 

 

Supervisor 

Supervisor should at least have a relevant qualification in Engineering and must have experience in 

Civil/Electrical/Mechanical/Building Construction Projects. The Supervisor with NEC3 Engineering and 

Construction Contract would be advantageous. 

 

Carpenter 

 

Carpenter should have a Trade Tested / Post Red Seal - Roofer with relevant qualification with relevant 

experience. 

 

Asbestos Trained Personnel 

Asbestos Trained Personnel should have asbestos handle certificates and relevant experience. 

First Aider 

First Aid should have a have a relevant qualification and experience on a project of a similar nature. 

 

Safety Officer 
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Safety officer should have at least SAMTRAC, or Equivalent qualification and have minimum of 3 years 

of health and safety experience. 

List of Key Persons assigned to the above disciplines. 

 

No. Key Persons Name and Surname CV attached (Yes/No) 

1  
  

2  
  

3  
  

4  
  

5  
  

Index of documentation attached to this schedule: 

 

.......................................................................................................................................... 

.......................................................................................................................................... 

.......................................................................................................................................... 

.......................................................................................................................................... 

.................................................... 
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The table below will be used as guidelines for scoring / evaluating the organisational structure submitted by tenderer.   

 

Criteria  Weight  Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

EXPERIENCE OF KEY PERSONNEL 

Organizational 

structure  

5 

The tenderer has 

submitted no 

information to 

determine the score. 

At least one (1) of the key 

personnel is indicated 

Two (2) of the key personnel 

indicated must be Asbestos Trained 

and Safety Officer 

Three (3) of the key personnel 

indicated must be Trade tested 

Carpenter or Post red Seal and 

Supervisor 

At least (4) of the key personnel is 

indicated. Three (3) of the three 

(3) must be the Supervisor, Trade 

tested Carpenter and Safety 

Officer  

All of the key personnel are indicated  

Supervisor 

5 

No 

Response/insufficient 

experience 

Two (2) or less years’ work 

experience post National 

Diploma or trade tested in 

Civil/Electrical/Mechanical/Buildi

ng Construction  

(With one of the field or more 

related to civil, electrical, 

building construction and 

mechanical). 

 

Three (3) or less years’ work 

experience posts National Diploma 

or trade tested in 

Civil/Electrical/Mechanical/Building 

Construction  

(With one of the field or more 

related to civil, electrical, building 

construction and mechanical). 

 

Four (4) or less years’ work 

experience post National Diploma 

or trade tested in 

Civil/Electrical/Mechanical/Buildin

g Construction  

(With one of the field or more 

related to civil, electrical, building 

construction and mechanical). 

 

Five (5) years’ work experience 

post National Diploma or trade 

tested in 

Civil/Electrical/Mechanical/Buildin

g Construction  

(With one of the field or more 

related to civil, electrical, building 

construction and mechanical). 

 

More than Five (5) years’ work 

experience post National Diploma or 

trade tested in 

Civil/Electrical/Mechanical/Building 

Construction  

(With one of the field or more related 

to civil, electrical, building construction 

and mechanical). 

Trade tested 

Carpenter with 

Post Trade 

experience 6 

One (1) or less years’ experience 

post carpenter / post red seal – 

roofer  

 

(In the field of technical 

profession only).   

 

Two (2) or less years’ experience 

post carpenter / post red seal – 

roofer  

 

(In the field of technical profession 

only).  

Three (3) or less years’ experience 

post carpenter / post red seal – 

roofer  

 

(In the field of technical profession 

only).  

Four (4) or less years’ experience 

post carpenter / post red seal – 

roofer  

 

(In the field of technical profession 

only).  

Five (5) or more years’ experience 

post carpenter / post red seal – roofer  

 

 

(In the field of technical profession 

only).  

Safety Officer 

6 

One (1) or less years’ experience 

with SAMTRAC, or Equivalent 

qualification  

Two (2) or less years’ experience 

with SAMTRAC, or Equivalent 

qualification  

Three (3) or less years’ experience 

with SAMTRAC, or Equivalent 

qualification  

Four (4) or less years’ experience 

with SAMTRAC, or Equivalent 

qualification  

Five (5) or more years’ experience 

with SAMTRAC, or Equivalent 

qualification  

Asbestos 

Trained 

Personnel 

8 

One (1) personnel with relevant 

work experience  

Two (2) personnel with relevant 

work experience 

Three (3) personnel with relevant 

work experience 

Three (4) personnel with relevant 

work experience 

Five (5) or more personnel with 

relevant work experience  

          

Total  30             
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T2.2-04: Evaluation Schedule: Company Experience 

Note to tenderers:  

Tenderers are required to demonstrate their overall experience in performing similar works over the last 

years, and to this end shall supply a sufficiently detailed reference list with contact details of their clients 

and also demonstrate their relevant experience with regards to the similar works as detailed in the Works 

Information with reference to: 

The list of projects (reference letters / completion letters) shall highlight the following information as 

minimum requirements: 

• The project description,  

• Client Company name,  

• Client contact details (email and telephone),  

• Project value, 

• The status of the project. 

Submit a reference letter signed by the client confirming the work performed with a clear indication of client’s 

impression of the work performed. The letter should be in clients letter head.  

 

Reference letters / completion letters to substantiate experience indicated showing: 

• Project description  

• Customer name and contact details 

• Contract value and duration 

• Clients’ letterhead, stamp, and signature to form part of all letters submitted
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The table below will be used as guidelines for scoring / evaluating the experience of the tenderer.   

Criteria  Weight  Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

y Experience and Proven Track Record: 

Bidder must provide a table listing similar projects 

delivered. All Projects should have been 

completed within the last 10 years, with a 

minimum of 3 similar projects completed within 

this period. 

 

The project list must include:  

(1) The project description,  

(2) Client Company name,  

(3) Client contact details (email and telephone),  

(4) Project value, 

(5) The status of the project.                                                                                           

30 

The tenderer has 

submitted no 

information to 

determine the score 

One (1) similar 

previous project 

listed accompanied 

by a completion 

letter (from 

employer) for the 

project. 

Two (2) 

similar 

previous 

projects listed 

accompanied 

by a 

completion 

letter (from 

employer) for 

each project 

completed.  

Three (3) similar 

previous projects listed 

accompanied by a 

completion letter (from 

employer) for each 

project completed.  

Four (4) similar projects 

listed accompanied by a 

completion letter (from 

employer) for each 

project completed.   

Five (5) similar projects listed accompanied by 

a completion letter (from employer) for each 

project completed.  
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T2.2-05: Evaluation Schedule: Method Statement  

Method statement - The tenderers must sufficiently demonstrate the approach/methodology     

that will be employed to cover the scope of the project. The Method statement shall include the 

following as a minimum of the critical elements in terms       of Scope of works: 

• Refer to works information (scope of work) for critical elements and outline the proposed 

methodology. 

• The Method statement shall also outline the proposed methodology including that relating to 

the Programme, Quality, Health and Safety and Environmental considerations. 

 

Please note: Tenderers are required to provide detailed method statements for the categories as listed 

above. Each sub-category as listed will be scored based on the linear scale below and will be averaged 

and weighed to provide a final score. Tenderers to note that they will not achieve an “acceptable” score 

should they not provide the information as required in this Returnable. 
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The table below will be used as guidelines for scoring / evaluating the method statement submitted by the Tenderer: 

 

Criteria  Weight  Score 0                                       Score 20 Score 40 Score 60 Score 80 Score 100 

The Method Statement must respond to the 

Scope of Work (the Works Information) and outline 

the proposed methodology including that relating to 

the Programme, Quality, Health and Safety and 

Environmental considerations.  

 

Refer to works information (scope of work – critical 

elements) for critical elements and outline the 

proposed methodology. 

The Method statement shall also outline the 

proposed methodology including that relating to the 

Programme, Quality, Health and Safety and 

Environmental considerations. 

 

20 

The tenderer has 

submitted no 

information to 

determine the score 

Method statement shows 

an activity sequence that 

meets two (2) of the 

critical elements and 

outlines the proposed 

methodology including 

that relating to 

Programme, Quality, 

Health and Safety and 

environmental 

considerations 

Method statement 

shows an activity 

sequence that meets 

three (3) of the critical 

elements and outlines 

the proposed 

methodology including 

that relating to 

Programme, Quality, 

Health and Safety and 

environmental 

considerations 

Method statement 

shows an activity 

sequence that meets 

four (4) of the critical 

elements and outlines 

the proposed 

methodology 

including that relating 

to Programme, 

Quality, Health and 

Safety and 

environmental 

considerations 

Method statement 

shows an activity 

sequence that meets 

five (5) of the critical 

elements and outlines 

the proposed 

methodology including 

that relating to 

Programme, Quality, 

Health and Safety and 

environmental 

considerations 

Method statement shows an activity 

sequence that meets ALL of the critical 

elements and outlines the proposed 

methodology including that relating to 

Programme, Quality, Health and Safety 

and environmental considerations 
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T2.2-06: Evaluation Schedule: Work Schedule 

Note to tenderers: 

Programme 

The Tenderer details the programme for evaluation and attaches it to this schedule. In addition, the Tenderer is to provide a hard copy Microsoft Project/MS Word/MS Excel. 

The tenderer shall provide the proposed program, at a minimum showing the following but not limited: 

• Ability to execute the works in terms of the Employer’s requirements and within the required timeframe indicating, in a logical sequence, the order and timing of the construction that will take place in order to 

Provide the Works clearly indicating the capacity & capability to achieve the dates stated in the Contract Data. 

• Dates when the Contractor will need access to any part of the Site, submission & approval process & timing for Health & Safety File. In addition, the Programme must clearly demonstrate the procurement process for 

all long lead items if applicable. 

 

The scoring of the Programme will be as follows: 

 

Criteria  Weight  Score 0                                       Score 20 Score 40 Score 60 Score 80 Score 100 

Work Schedule: 

To complete the 

works detailed in 

the scope in the 

planned duration 

as scheduled by 

Service Provider 

10 

No response or 

duration over 

twenty-four (24) 

weeks  

To complete works in a 

duration of more than 

twenty (20) weeks but less 

than twenty-four (24) weeks 

To complete the 

works in a duration 

more than sixteen 

(16) weeks but less 

than twenty (20) 

weeks 

To complete the works in a 

duration more than fourteen 

(14) weeks but less than 

sixteen (16) weeks 

To complete the works in a 

duration more than twelve 

(12) weeks but less than 

fourteen (14) weeks 

To complete the works in a duration of fourteen 

(14) weeks or less. 
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T2.2-07: Evaluation Schedule: Health, Safety and Environment Management 

The tenderer must submit the following documents as a minimum with the tender submission: 

 

1. The Tenderer must provide their Contract specific risk assessment addressing the requirements of TNPA health and safety specification and include the following documents. 

2. Overview of the tenderer’s Risk Assessment methodology, and submission of project 

specific risk assessments indicating major activities of the project to be undertaken. 

 

• Overview of the tenderer’s Risk Assessment methodology, and submission of project specific risk assessments indicating major activities of the project to be undertaken 

• Severity of risks identified mentioned and level highlighted. 

 

• Measures to mitigate the risks identified and detailed. 

 

The scoring of the Baseline risk assessment will be as follows: 

Criteria  Weight  Score 0                                       Score 20 Score 40 Score 60 Score 80 Score 100 

Baseline risk 
assessment which as 

a minimum includes: 
(1) Identify the risks and 

hazards to which persons 
may be exposed to 

(2) Analysis and 

evaluation of identified 
risks/ hazards 

(3) Measures to mitigate, 
reduce or control the 

risks and hazards 

identified 
(4) Roles and 

responsibilities for 
implementation and 

control 

10 

No Response or 

blank risk 

assessment 
submitted 

Tenderer has submitted SHE items, 
where some items are not inline to the 

Scope of Works. 

Only one (1) Item is 

provided, specific and in 

line with the Scope of 
Works. 

One (1) to two (2) 

requirements have been 
provided, specific and in 

line with the Scope of 
Works 

Two (2) to three (3) 

requirements provided, 

specific and in line with the 
Scope of Works. 

All four (4) of the requirements provided, 
specific and in line with the Scope of 

Works. 
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T2.2-07: Authority to submit a Tender. 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete 

the certificate set out below for his category of organisation or alternatively attach a certified copy of a 

company / organisation document which provides the same information for the relevant category as 

requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors   

      , hereby confirm that by resolution of the board taken 

on     (date), Mr/Ms      , acting in the capacity 

of       , was authorised to sign all documents in connection 

with this tender offer and any contract resulting from it on behalf of the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 

8:
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any contract 

resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit 

the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 

      , an authorised signatory of the company  

        , acting in the capacity of lead partner, 

to sign all documents in connection with the tender offer for Contract     

    and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories 

of all the partners to the Joint Venture.  

Furthermore, we attach to this Schedule a copy of the joint venture agreement which incorporates a 

statement that all partners are liable jointly and severally for the execution of the contract and that the 

lead partner is authorised to incur liabilities, receive instructions and payments and be responsible for 

the entire execution of the contract for and on behalf of any and all the partners. 

 

Name of firm Address 
Authorising signature, name 

(in caps) and capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 

 



Transnet National Ports Authority   
Tender Number:  TNPA/2023/07/0016/36620/RFQ  
Description of the Works: Removal of Asbestos and Replacement with Fibre cement grey roof sheeting at TNPA 
Port of Richards Bay Buildings. 

_____________________________________________________________________________________________________ 
 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
  Page 1 of 1  T2.2-09 Record of Addenda to Tender documents 

T2.2-09: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-10 Letter/s of Good Standing with the Workmen’s Compensation Fund 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-11: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works  and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and 

provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are at the 

Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-12: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the execution 

of the works. 

Note to tenderers:  

•  A tenderer may not be awarded points for B-BBEE status level of contributor if the tender 

documents indicate that the tenderer intends subcontracting more than 25% of the value of the 
contract to any other person not qualifying for at least the points that the tenderer qualifies for, 

unless the intended subcontractor is an EME that has the capability to execute the subcontract. 
 

•  A person awarded a contract may not subcontract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBBEE status level of contributor 
that the person concerned, unless the contract is subcontracted to an EME that has the capability 

and ability to execute the contract.     

 

Tenderer to note that after award, any deviations from this list of proposed sub-contractors 

will be subject to acceptance by the Project Manager in terms of the Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Militar

y 

Vetera

ns 

 □ □ □ □ □ □ □ 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Militar

y 

Vetera

ns 

 □ □ □ □ □ □ □ 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 
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% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Militar

y 

Vetera

ns 

 □ □ □ □ □ □ □ 

 

Name of Proposed Subcontractor Address Nature of work 
Amount of 

Worked 

Percentage 

of work 

     

% Black 

Owned 
EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Militar

y 

Vetera

ns 

 □ □ □ □ □ □ □ 
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T2.2-13: Site Establishment Requirements 

Tenderers to indicate their Site establishment area requirements: 
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T2.2-14 : ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member 

must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 

number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached as a 

tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be attached as 

a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004.  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears, has within the last five years been convicted 

of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to 

the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves as a 

claim for preference points for Specific Goals contribution. Transnet will award preference points to 

companies who provide valid proof of evidence as per the table of evidence in paragraph 4.1 below.  

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 

and therefore the 80/20 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are 

received outside the stated preference point system. 

the 80/20 preference point system will apply. 

Preference points for this bid shall be awarded for:  

(a) Price. 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy. 

1.3 The maximum points for this bid are allocated as follows: 

 POINTS 

                    PRICE 80 

• B-BBEE STATUS LEVEL OF CONTRIBUTION Level 1 or 2 = 6.66 

• 30% Black Women Owned Entities = 6.67 

• +50% Black Youth Owned Entities = 6.67 

 

20 

Total points for Price and B-BBEE must not exceed 100 

1.4 Failure on the part of a bidder to submit proof of evidence required for any of the specific goals 

together with the bid will be interpreted to mean that preference points for that specific goal are 

not claimed. 

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the purchaser. 

2. DEFINITIONS 

(a) “All applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 
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(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance 

with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 

2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or groups 

either previously disadvantaged or falling within the scope of the Reconstruction and 

Development Programme identified by Transnet to be given preference in allocation of 

procurement contracts in line with section 2(1) of the PPPFA.  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

         

   80/20   

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 
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Selected Specific Goal Number of points allocated (80/20) 

B-BBEE Level of contributor (1 or 2) 6.66 

+50% Black Youth Owned Entities 6.67 

30% Black women Owned entities 6.67 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance with the 

table below: 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 

(in case of JV, a consolidated scorecard will be accepted) as per 
DTIC guideline  

30% Black Women Owned Entities 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 

(in case of JV, a consolidated scorecard will be accepted) as per 
DTIC guideline   

+50% Black Youth Owned Entities 

Certified copy of ID Documents of the Owners and B-

BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate 
(in case of JV, a consolidated scorecard will be accepted) as per 

DTIC guideline  

 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 

(only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 

obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME1 Sworn Affidavit signed by the authorised EME representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and 

black ownership 

 

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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Certificate issued by SANAS accredited verification agency only if the EME is 
being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) 

must submit a consolidated B-BBEE Status Level verification certificate for every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 

Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of the 

contract to any other enterprise that does not qualify for at least the points that such a bidder 

qualifies for, unless the intended sub-contractor is an EME that has the capability and ability 

to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 

person concerned, unless the contract is sub-contracted to an EME that has the capability and 

ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully 

with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ……… (maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor. 

 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 
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(Tick applicable box) 

YES  NO  

 

   

   

   

   

   

   

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

……………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………

…………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional; Supplier/Service provider 

 Other; Suppliers/Service providers, e.g., transporter, etc. 

[TICK APPLICABLE BOX] 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary proof to 
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the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  

which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not 

been fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 

cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another 

person without disclosing it, Transnet reserves the right to penalise the 

bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 

 

 

 

 

BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 

the Constitution of the Republic of South Africa and further expressed in various pieces of 
legislation, it is required for the bidder to make this declaration in respect of the details required 

hereunder. 
 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  
 

 
2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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having a controlling interest2 in the enterprise,  
 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below. 

  
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

2.2  Do 
you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 

…………………………………………………………………………………… 
 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest in the enterprise have any interest in any other related 

enterprise whether or not they are bidding for this contract?   
 YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

……………………………………………………………………………. 
 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and 
complete in every respect: 

 
3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 

 

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium3 will not be construed as collusive bidding. 
3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to submit 
or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 
bidder with any official of the procuring institution in relation to this procurement process prior 

to and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications 

or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 
BE FALSE.   

 

 
………………………………  ..……………………………………………   

 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 

  

 

3 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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T2.2-15 NON-DISCLOSURE AGREEMENT  

[OCTOBER 2023] 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; 

or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior 

to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 

Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly 

or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-16: RFQ DECLARATION FORM 

 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as 

applicable) which were submitted by us for tender clarification purposes. 

2. we have received all information we deemed necessary for the completion of this Tender. 

3. at no stage have we received additional information relating to the subject matter of this tender 

from Transnet sources, other than information formally received from the designated Transnet 

contact(s) as nominated in the tender documents. 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted 

by Transnet in issuing this tender and the requirements requested from tenderers in responding to 

this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an 

owner / member / director / partner / shareholder (unlisted companies) of our company and an 

employee or board member of the Transnet Group as indicated below: [Respondent to indicate if 

this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to the 

disqualification of your response and may preclude a Respondent from doing future 

business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between ourselves 

and Transnet (other than any existing and appropriate business relationship with Transnet) which 

could unfairly advantage our company in the forthcoming adjudication process, we shall notify 

Transnet immediately in writing of such circumstances. 
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6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial review 

of a decision is sought. (Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or 

decision based on the recommendations of the Ombudsman without having to follow 

a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-19 “Service 

Provider Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect 

of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any 

material concern regarding a tender process which meets this value threshold, a complaint may be 

lodged with Transnet’s Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the 

Transnet Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be 

lodged with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is made in 

bad faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders. 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net


Transnet National Ports Authority   
Tender Number:  TNPA/2023/07/0016/36620/RFQ  
Description of the Works: Removal of Asbestos and Replacement with Fibre cement grey roof sheeting at TNPA Port 
of Richards Bay Buildings 
_____________________________________________________________________________________________________ 
 

CPM 2020 Rev01  Part T2: Returnable Schedules 
 Page 1 of 1  T2.2-17: RFQ – Breach of Law 
 
 
 

T2.2-17: REQUEST FOR QUOTATION – BREACH OF LAW 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby certify that 

I/we have/have not been found guilty during the preceding 5 (five) years of a serious breach of 

law, including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal 

or other administrative body. The type of breach that the Tenderer is required to disclose excludes 

relatively minor offences or misdemeanors, e.g., traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from 

the tendering process, should that person or company have been found guilty of a serious breach of 

law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-18 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves thoroughly 

familiar with and agree with all the conditions governing this RFQ. This includes those terms and 

conditions of the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained 

in any printed form stated to form part of the documents thereof, but not limited to those listed 

in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief 

based on an allegation that I/we overlooked any tender/contract condition or failed to take it into 

account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not 

to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the 

word “competitor” shall include any individual or organisation, other than the Tenderer, whether 

or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business as the 

Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed as 

collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  
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e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening 

or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to tenders and contracts, tenders that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and/or may 

be reported to the National Prosecuting Authority [NPA] for criminal investigation. In addition, 

Tenderers that submit suspicious tenders may be restricted from conducting business with the 

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating 

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-19 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the RFQ 

Declaration Form that that have acquainted themselves with and agree with the content.  

The contract with the successful tenderer will automatically incorporate this Integrity Pact 

and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the 

principles of economical use of resources, fairness and transparency in its relations with its 

Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor hereby enter 

into this agreement hereinafter referred to as the “Integrity Pact” which will form part of the 

Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and 

corruption by following a system that is fair, transparent and free from any undue influence prior to, 

during and subsequent to the currency of any procurement and/or reverse logistics event and any 

further contract to be entered into between the Parties, relating to such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with undertakings 

contained in this Integrity Pact, should they want to be registered as a Transnet vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this Integrity 

Pact, to avoid all forms of dishonesty, fraud and corruption including practices that are 

anti-competitive in nature, negotiations made in bad faith and under-pricing by following 

a system that is fair, transparent and free from any influence/unprejudiced dealings prior 

to, during and subsequent to the currency of the contract to be entered into with a view 

to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price 

in conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption 

and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a promise for 

or accept directly or through intermediaries any bribe, consideration, gift, reward, favour 

or any material or immaterial benefit or any other advantage from the Tenderer, either 

for themselves or for any person, organisation or third party related to the contract in 

exchange for an advantage in the tendering process, Tender evaluation, contracting or 

implementation process related to any contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ Service 

Providers/Contractor with equity, transparency and fairness.  Transnet will in particular, 

before and during the registration process, provide to all Tenderers/ Service 

Providers/Contractors the same information and will not provide to any 
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Tenderers/Service Providers/Contractors confidential/additional information through 

which the Tenderers/Service Providers/Contractors could obtain an advantage in relation 

to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage and will further treat all 

Tenderers/Service Providers/Contractors participating in the tendering process in a fair 

manner. 

2.4 Transnet will exclude from the tender process such employees who have any personal 

interest in the Tenderers/Service Providers/Contractors participating in the tendering 

process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, favours or 

benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from agreeing to 

solicit, give, accept or receive directly or indirectly, any gift, gratuity, favour, 

entertainment, loan, or anything of monetary value, from any person or juridical entities 

in the course of official duties or in connection with any operation being managed by, 

or any transaction which may be affected by the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, from 

vendors, suppliers, customers, potential employees, potential vendors, and suppliers, 

or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality packages be 

accepted from or given to prospective suppliers participating in a tender process at the 

respective employee’s Operating Division, regardless of retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or offered, 

either directly or indirectly. This includes money, loans, equity, special privileges, 

personal favours, benefit or services. Such favours will be considered to constitute 

corruption. 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of its 

Tender or during any ensuing contract stage in order to secure the contract or in 

furtherance to secure it and in particular the Tenderer/Service Provider/Contractor 

commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any other 

person or firm, offer, promise or give to Transnet or to any of Transnet’s employees 

involved in the tendering process or to any third person any material or other benefit 

or payment, in order to obtain in exchange an advantage during the tendering 

process; and 
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b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any employee of Transnet, connected directly or indirectly with the tendering 

process, or to any person, organisation or third party related to the contract in 

exchange for any advantage in the tendering, evaluation, contracting and 

implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties interested 

in the contract to preclude a competitive Tender price, impair the transparency, fairness 

and progress of the tendering process, Tender evaluation, contracting and 

implementation of the contract.  The Tenderer / Service Provider further commits itself 

to delivering against all agreed upon conditions as stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or dishonest 

agreement or understanding, whether formal or informal with other Tenderers/Service 

Providers/Contractors. This applies in particular to certifications, submissions or non-

submission of documents or actions that are restrictive or to introduce cartels into the 

tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence under the 

relevant anti-corruption laws of South Africa or any other country.  Furthermore, the 

Tenderer/Service Provider/Contractor will not use for illegitimate purposes or for 

restrictive purposes or personal gain, or pass on to others, any information provided by 

Transnet as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name and 

address of its agents or representatives in South Africa, if any, involved directly or 

indirectly in the registration or tendering process.  Similarly, the Tenderer / Service 

Provider / Contractor of South African nationality shall furnish the name and address of 

the foreign principals, if any, involved directly or indirectly in the registration or tendering 

process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish false or 

forged documents or information in order to influence the tendering process to the 

advantage of the Tenderer/Service Provider/Contractor or detriment of Transnet or other 

competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish Transnet with 

a copy of its code of conduct. Such code of conduct must address the compliance 

programme for the implementation of the code of conduct and reject the use of bribes 

and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 
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3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human Rights, 

Labour, Anti-Corruption and the Environment when undertaking business with Transnet 

as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of internationally 

proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the effective 

recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to environmental 

challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; and 

• Principle 9: encourage the development and diffusion of environmentally friendly 

technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, including 

extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the Tenderer 
declares to fully understand that the word “competitor” shall include any individual or 

organisation, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line 

of business as the Tenderer. 
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4.2 The Tenderer has arrived at his submitted Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium will not be construed 

as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and conditions 

of the RFQ; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Goods or Services to which his/her tender relates.

  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, Tenders 

that are suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the Competition 

Act No 89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] 

for criminal investigation and/or may be restricted from conducting business with the 

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and 

Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which conditions are 

unacceptable and offer alternatives by written submission on its company letterhead, 

attached to its submitted Tender.  Any such submission shall be subject to review by 

Transnet’s Legal Counsel who shall determine whether the proposed alternative(s) are 

acceptable or otherwise, as the case may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3 of this Integrity Pact or in any other form such as to put its reliability 

or credibility as a Tenderer/Service Provider/Contractor into question, Transnet may 

reject the Tenderer’s / Service Provider’s / Contractor’s application from the registration 
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or tendering process and remove the Tenderer/Service Provider/Contractor from its 

database, if already registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression through a 

violation of section 3, or any material violation, such as to put its reliability or credibility 

into question. Transnet may after following due procedures and at its own discretion also 

exclude the Tenderer/Service Provider /Contractor from future tendering processes.  The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the circumstances of the case, which 

will include amongst others the number of transgressions, the position of the 

transgressors within the company hierarchy of the Tenderer/Service Provider/Contractor 

and the amount of the damage.  The exclusion will be imposed for up to a maximum of 

10 (ten) years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the damage 

caused by it and has installed a suitable corruption prevention system or taken other 

remedial measures as the circumstances of the case may require, Transnet may at its 

own discretion revoke the exclusion or suspend the imposed penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting future 

business with Transnet and other organs of state for a specified period. No Tender shall 

be awarded to a Tenderer whose name (or any of its members, directors, partners or 

trustees) appear on the Register of Tender Defaulters kept by National Treasury, or who 

have been placed on National Treasury’s List of Restricted Suppliers. Transnet reserves 

the right to withdraw an award, or cancel a contract concluded with a Tenderer should it 

be established, at any time, that a tenderer has been restricted with National Treasury by 

another government institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s Supply 

Chain Policy and Procurement Procedures Manual (CPM included) are included herein by 

way of reference. Below follows a condensed summary of this restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted entity’s 

details (including the identity number of the individuals and registration number of the 

entity) to National Treasury for placement on National Treasury’s Database of Restricted 

Suppliers for the specified period of exclusion. National Treasury will make the final 

decision on whether to restrict an entity from doing business with any organ of state for 

a period not exceeding 10 years and place the entity concerned on the Database of 

Restricted Suppliers published on its official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard of 

proof to commence the restriction process is whether a “prima facie” (i.e. on the face of 

it) case has been established. 
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6.5 Depending on the seriousness of the misconduct and the strategic importance of the 

Goods/Services, in addition to restricting a company/person from future business, 

Transnet may decide to terminate some or all existing contracts with the company/person 

as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of the 

contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, 

concluded a contract, or, in the capacity of agent or subcontractor, has been associated 

with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time 

for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused to sign a 

contract when called upon to do so in terms of any condition forming part of the 

Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory manner 

or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or execution of 

the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or 

any Government Department or towards any public body, Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication with 

regard to the Local Content of his Goods or his B-BBEE status and is unable to prove 

to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of 

its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company or 

person prohibited from doing business with the public sector on National Treasury’s 

database of Restricted Service Providers or Register of Tender Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, 

controlled or managed by such persons), any companies subsequently formed by the 

person(s) guilty of the misconduct and/or an existing company where such person(s) 
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acquires a controlling stake may be considered for blacklisting. The decision to extend 

the blacklist to associated companies will be at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited to, 

corruption, fraud, theft, extortion and contraventions of the Competition Act 89 of 1998, 

which occurred in the last 5 (five) years with any other public sector undertaking, 

government department or private sector company that could justify its exclusion from 

its registration on the Tenderer’s/Service Provider’s/Contractor’s database or any 

tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an incorrect 

statement on this subject, the Tenderer/Service Provider/Contractor can be rejected from 

the registration process or removed from the Tenderer/ Service Provider/Contractor 

database, if already registered, for such reason (refer to the Breach of Law Returnable 

Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering process 

or call off the pre-contract negotiations without giving any compensation the 

Tenderer/Service Provider/Contractor.  However, the proceedings with the other 

Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished 

by the Tenderer/Service Provider/Contractor, in order to recover the payments, already 

made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender with 

Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying entity; 

and 

b) A Transnet employee has private interests or personal considerations or has an affiliation 

or a relationship which affects, or may affect, or may be perceived to affect his / her 

judgment in action in the best interest of Transnet, or could affect the employee’s 

motivations for acting in a particular manner, or which could result in, or be perceived as 

favouritism or nepotism. 
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9.2 A Transnet employee uses his / her position, or privileges or information obtained while 

acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing to the 

employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved in the 

sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of interest 

i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ member of 

Transnet’s Board of Directors in respect of a Tender which will be considered for the 

Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) 

declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money from 

or enter into any monetary dealings or transactions, directly or indirectly, with any 

committee member or any person involved in the sourcing process, where this is done, 

Transnet shall be entitled forthwith to rescind the contract and all other contracts with 

the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with its 

Tenderer / Service Provider / Contractor.  When a dispute arises between Transnet and 

its Tenderer / Service Provider / Contractor, the parties should use their best endeavours 

to resolve the dispute in an amicable manner, whenever possible.  Litigation in bad faith 

negates the principles of trust and good faith on which commercial relationships are 

based.  Accordingly, following a blacklisting process as mentioned in paragraph 6 above, 

Transnet will not do business with a company that litigates against it in bad faith or is 

involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, 

but is not limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted 

without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either 

in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper foundation, 

scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the 

court process in order to gain a competitive advantage during a Tender process. 
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11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the 

Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the law relating to any civil or 

criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will be valid 

for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder 

of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, fraudulent 

or corruptive behaviour of one or more Transnet employees, Transnet expects its 

Tenderer/Service Provider/Contractor to report this behaviour directly to a senior 

Transnet official/employee or alternatively by using Transnet’s “Tip-Off Anonymous” 

hotline number 0800 003 056, whereby your confidentiality is guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this 

Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, the 

information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify that the 

tendering entity are fully acquainted with the contents of the Integrity Pact and further agree 

to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-20: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and 

obtaining services.  This however must be done in an open and fair manner that supports and drives a 

competitive economy.  Underpinning our process are several acts and policies that any supplier dealing 

with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of 

Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively 

competing in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. 

As such, our transformation is focused on adopting a performance culture and to adopt behaviours that 

will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business 

records that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or indirectly, 

from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a 

sourcing activity;  

- Win or retain business or to influence any act or decision of any person involved in 

sourcing decisions; or 

- Gain an improper advantage. 
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• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of 

Transnet employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to 

report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair 

competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for the 

purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although Transnet 

cannot control the actions of our suppliers, we will not tolerate any illegal activities.  These 

include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual 

property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or 

services are purchased from them.  Rigorous due diligence is conducted and the supplier is 

expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records 

must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the 

ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the 

extent such terms are not included in contractual obligations and any of the above code is breached, 

then Transnet reserves its right to review doing business with these suppliers. 

I,  

 

 of 

 

 (insert name of Director or as per Authority 

Resolution from Board of Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the 

“Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at ________________________________ 

 

_________________________ 

Signature 
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T2.2-21 Agreement in terms of Protection of Personal Information Act, 4 of 2013 
(“POPIA”) 

 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013” (POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet and the 

information of a third party that will be processed pursuant to this Agreement, the Operator is (... 

……………………………….name of Tenderer/Contractor) hereinafter Operator and the Data 

subject is “Transnet”. Operator will process personal information only with the knowledge and 

authorisation of Transnet and will treat personal information and the information of a third party 

which comes to its knowledge as confidential and will not disclose it, unless so required by law or 

subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 

from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   
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2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party, cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 

YES   NO  
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2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021. 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

……………………………. [Company Name] 

(Operator) 

Authorised signatory for and on behalf of ………………………………... [Company name] who warrants that he/she 

is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-22: Insurance provided by the Contractor. 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005) (amended June 2006 and April 

2013) requires that the Contractor provides the insurance stated in the insurance table except any 

insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding 

this information all costs related to insurance are deemed included in the tenderer’s rates and prices.  

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 

Company 
Cover  Premium 

Liability for death of or bodily injury to employees 

of the Contractor arising out of and in the course 
of their employment in connection with this 

contract 

   

Motor Vehicle Liability Insurance comprising (as a 
minimum) "Balance of Third Party" Risks including 

Passenger and Unauthorised Passenger Liability 
indemnity with a minimum indemnity limit of 

R5 000 000/R10 000 000. 

   

Insurance in respect of loss of or damage to own 

property and equipment.  

   

    

    

(Other)    
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C1.1: Form of Offer & Acceptance 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 

Removal of Asbestos and replacement with Fibre cement grey roof sheeting at TNPA Port 
of Richards Bay Buildings. 
 
The tenderer, identified in the Offer signature block, has:  

 examined the documents listed in the Tender Data and addenda thereto as listed in the 

Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 

 

Signature(s) 
 

   

Name(s) 

 

   

Capacity 

 

   

For the 
tenderer: 

 

 

 
Name & 

signature of 
witness 

(Insert name and address of 
organisation) 

  
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 

agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  

 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 

Part C2  Pricing Data 
 

Part C3  Scope of Work: Works Information 

 
Part C4  Site Information 

 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 

Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 

in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 

to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 

the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 

agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 

a binding contract between the Parties. 

 
Signature(s) 

 

   

Name(s)  
 

  

Capacity 
 

   

for the 

Employer 
 

Transnet SOC Ltd 

 

Name & 
signature of 

witness 

(Insert name and address of 
organisation) 

  

 
Date 
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Schedule of Deviations  

Note: 
1. To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 

would not be required if the contract has been developed by negotiation between the Parties and is 

not the result of a process of competitive tendering. 
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender. 
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the 

final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 

confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed signed 

copy of this Form shall have any meaning or effect in the contract between the parties arising from this 
Agreement.  

 
 For the tenderer: 

 

 For the Employer 

 

Signature 
 

   

Name  

 

  

Capacity 

 

   

On behalf 
of 

(Insert name and address of organisation) 
 

 

 Transnet SOC Ltd 

Name & 
signature 

of witness 

   

 

Date 
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C1.2 Contract Data 

 

Part one - Data provided by the Employer. 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for main 

Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2  Changes in the law 

  X7:       Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

 

Transnet National Ports Authority  

1st Floor Bayvue Building  

Ventura Road 

Port of Richards Bay 
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10.1 The Project Manager is: (Name) Khulekani Zulu 

 Address Pioneer Centre Building 

 Tel 035 905 3262 

 e-mail khulekani.zulu@transnet.net 

10.1 The Supervisor is: (Name) Kangelani Nontswabu. 

 Address Pioneer Centre Building 

 Tel No. 035 905 3231 

 e-mail kangelani.nontswabu@transnet.net 

11.2(13) The works are  Removal of Asbestos and Replacement with Fibre 
cement grey roof sheeting at TNPA Port of 
Richards Bay Buildings. 

11.2(14) The following matters will be included 

in the Risk Register 

Generic risk assessment or risk assessment with activities not 

all associated with the project to be undertaken. 

11.2(15) The boundaries of the site are  As stated in Part C4.1.” Description of the Site and 

its surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

Within 16 weeks from date of Purchase order 

30.1 The access dates are Part of the Site Date 

    TNPA Buildings January 2024 

     

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is  January 2024 (Estimated dates) 

mailto:khulekani.zulu@transnet.net
mailto:kangelani.nontswabu@transnet.net


Transnet National Ports Authority   
Tender Number: TNPA/2023/07/0016/36620/RFQ  
Description of the Works: Removal of Asbestos and Replacement with Fibre cement grey roof sheeting at TNPA Port of 
Richards Bay Buildings.  
  

 
CPM 2020 Rev 02 PAGE 3 Part C1: Contract Data 
                            Contract Data provided by the Employer. 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

 

2 weeks. 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

 

4 Testing and Defects  

42.2 The defects date is  16 weeks after Completion of the whole of the 

works. 

43.2 The defect correction period is  1 weeks 

5 Payment  

50.1 The assessment interval is monthly 

on the   

25th (twenty fifth) day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last day 

of the month following the month during which a 

valid Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of South 

Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements: n/a 

 The place where weather is to be 

recorded (on the Site) is: 

 

The Contractor’s Site establishment area 

 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

 

 

Richards Bay, Kwazulu-Natal 
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 and which are available from:  South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

 

84.1 

 

The Employer provides these 

insurances from the Insurance Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy for 

Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the Contract 

as stated in the insurance policy for Contract 

Works / Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy for 

contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

mailto:info3@weathersa.co.za
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 4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 

SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to 

a minimum of R2,500 and a maximum of R25,000. 

 Note:  The deductibles for the insurance as stated above 

are listed in the document titled “Certificate of 

Insurance: Transnet (SOC) Limited Principal 

Controlled Insurance.” 

 

 

84.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

 

 

The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design of 

any part of the works shall be provided by the 

Contractor the Contractor shall satisfy the 

Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be incorporated 

into the works at premises other than the site, 

the Contractor shall satisfy the Employer that 

such plant & materials, components or other 

goods for incorporation in the works are 

adequately insured during manufacture 

and/or fabrication and transportation to the 

site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be noted 

by endorsement to the Contractor’s policies of 

insurance as well as those of any sub-

contractor 
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  4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" Risks 

including Passenger and Unauthorised 

Passenger Liability indemnity with a minimum 

indemnity limit of R 5 000 000. 

 

  5 The insurance coverage referred to in 1, 2, 3 

and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to the 

Project Manager the original and the duplicate 

original of the policy or policies of insurance 

and the receipts for payment of current 

premiums, together with a certificate from the 

insurer or insurance broker concerned, 

confirming that the policy or policies provide 

the full coverage as required. The original 

policy will be returned to the Contractor. 

84.2 The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not an 

employee of the Contractor) caused 

by activity in connection with this 

contract for any one event is   

  

Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the insurance 

policy for contract works and public 

liability selected from: 

 

 Principal Controlled Insurance policy for 

Contract  

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 
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11 

 

Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 

on the Adjudicator, the Chairman of the 

Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating body is 

entered, it is: 

 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The person or organisation who will 

choose an arbitrator.  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure does 

not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of the 

whole of the works are 

 

 R5000.00 per day 

X16 Retention   

X16.1 The retention free amount is.  

 

The retention percentage is  

Nil 

 

10% on all payments certified.  

X18 Limitation of liability  
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X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property 

is limited to: 

 

The Contractor’s liability for Defects 

due to his design which are not 

listed on the Defects Certificate is 

limited to: 

 

The Contractor’s total liability to the 

Employer for all matters arising 

under or in connection with this 

contract, other than excluded 

matters, is limited to: 

 

The end of liability date is 

Nil  

 

The deductible of the relevant insurance policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

 

 

2 years after Completion of the whole of the 

works 

Z Additional conditions of contract 

are:  

 

Z4 Additional obligations in respect 

of Termination  

 

Z4.1  The following will be included under core clause 

91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

 

• commenced business rescue proceedings 

(R22) 

• repudiated this Contract (R23) 

Z4.2 Termination Table  The following will be included under core clause 

90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  
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Z4.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 

or R23.” 

Z5 Right Reserved by the Employer 

to Conduct Vetting through SSA 

 

Z5.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

 

1. Confidential – this clearance is based on 

any information which may be used by 

malicious, opposing or hostile elements 

to harm the objectives and functions of 

an organ of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile elements 

to disrupt the objectives and functions of 

an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements 

to neutralise the objectives and functions 

of an organ of state.  

Z6 

 

 

 

Z6.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without prejudice to 

any rights the Employer may have to take 

appropriate action later with regard to any 

declared tender rigging including blacklisting. 

Z7 

 

 

Z7.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are required to 

process information obtained for the duration of 

the Agreement in a manner that is aligned to the 

Protection of Personal Information Act.  
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C1.2 Contract Data 

 

Part two - Data provided by the Contractor. 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - June 2005 

(with amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN) in order 

to understand the implications of this Data which the tenderer is required to complete.  An example of the 

completed Data is provided on pages 156 to 158 of the ECC3 Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is           % 

 The subcontracted fee percentage is           % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

  CV's (and further key persons data including CVs) 

are appended to Tender Schedule entitled – T2.2-

03. 

11.2(14) The following matters will be included 

in the Risk Register 
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                            Contract Data provided by the Employer. 

31.1 The programme identified in the 

Contract Data is 

 

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in  

11.2(31)  The tendered total of the Prices is                                                                 (In figures)  

 

                                                                        (In 

words), excluding VAT  

 
Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost Components starting 

on page 60 of ECC, and “SSCC” means Shorter Schedule 

of Cost Components starting on page 63 of ECC. 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

          % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

 

 The percentage for adjustment for 

Equipment in the published list is 

 

            % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 

     

     

     

61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

           % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 

Document reference Title No of 

pages 

 

C2.1 

This cover pages. 

Pricing instructions: Option B 

1 

2-7 

C2.2 The bill of quantities 8-10 

 

 

 
 
 
 
 
 
 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 



Transnet National Ports Authority  
Tender Number: TNPA/2023/07/0016/36620/RFQ                                                                           
Description of the Works: Removal of Asbestos and Replacement with Fibre cement grey roof sheeting at TNPA 
Port of Richards Bay Buildings. 
_____________________________________________________________________________________________________ 
 

2 
CPM 2020 Rev01  Part C2: Pricing data Part C2.1 Pricing Instruction 
Option B 

C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

1.1.1 Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option B states: 

 

Identified and 

defined terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in accordance 
with this contract to accommodate implemented compensation events and for 

accepted quotations for acceleration. 
(22) Defined Cost is the cost of the components in the Shorter Schedule of 

Cost Components whether work is subcontracted or not excluding the cost of 
preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for each item 

in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered 
by the item which the Contractor has completed. 

 
Completed work is work without Defects which would either delay or be 

covered by immediately following work. 

 
  (31) The Prices are the lump sums and the amounts obtained by multiplying 

the rates by the quantities for the items in the Bill of Quantities. 
 

1.2. This confirms that Option B is a re-measurement contract, and the bill comprises only items measured 

using quantities and rates or stated as lump sums.  Value related items are not used.  Time related 

items are items measured using rates where the rate is a unit of time
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Function of the Bill of Quantities 

1.2.1  Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 

Information”.  This confirms that instructions to do work or how it is to be done are not included in 

the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 

Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor does 

not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only a pricing 

document.   

1.3. Guidance before pricing and measuring 

1.3.1 The measurement has been done in accordance to the Standard System of Measurement for Building 

Work and SANS 1200 Standard Specifications and payment clauses of the SANS 1200 Standard and 

Particular Specifications, must be deemed to form part of and included in the Pricing Instructions. 

1.3.2 The Contract Data, the Works Information and the Site Information are to be read in conjunction with 

the Bill of Quantities. 

 

1.3.2.1 The Bill of Quantities comprises items covering the Contractor's profit and costs of general liabilities 

and of construction of temporary and permanent Works. 

1.3.2.2  All rates in the Bill of Quantities should only include the rate for unskilled, semi–skilled and skilled 

labour employed full time by the Tenderer. All other Labour cost in terms of Local labour temporarily 

employed as set out in the tender Conditions is addressed in the Preliminary and General section 

of the Bill of quantities. 

1.3.2.3 The Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill but his 

attention is drawn to the fact that the Contractor has the right, under various circumstances, to 

payment for additional works carried out and that the Engineer is obliged to base his assessment 

of the rates to be paid for such additional work on the rates inserted in the Bill. 

1.3.2.4 The measurement and payment clauses of each Specification, read together with the relevant 

clauses of the Specification Data, set out what ancillary or associated activities are included in the 

rate for the operations specified. 

 

1.3.3 The Bill of Quantities has been drawn up generally in accordance with the latest issue of the SANS 

Standardized Specifications. Descriptions in the Bill are abbreviated and must be read in conjunction 

with the measurement and payment clauses of the applicable Specifications. 

 

1.3.4 The tender must be deemed to allow for the requirements of the Specification. Tender Drawings, 

where applicable, and Bill of Quantities, all of which from part of the Tender Documents any 

discrepancies between the descriptions in the Bill of Quantities, the Specification and/or the Tender 

Drawings, must be clarified prior to the submission of the Tender. Any discrepancies noted after the 

Tender has been accepted may be referred to the Engineer for a ruling but no increase in cost must 

be authorized. 

 

1.3.5 Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

1.3.6 Except that they must not include Value Added Tax (VAT), the prices and rates to be inserted in the 

Bill of Quantities are to be the full inclusive prices to the Employer for the work described under each 

item. Such prices must cover all costs and expenses that may be required in and for the construction 
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of the work described and must cover the cost of all general risks, liabilities, and obligations set forth 

or implied in the documents on which the tender is based. Provision is made in the Summary to the 

Bill of Quantities for VAT to be added. 

 

1.3.7 A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered must be considered to have a price or rate of 

R0,00. 

 

1.3.8 The Tenderer must price and extend each item, total each page and carry the total of each section in 

the Bill of Quantities to the Summary page. 

 

1.3.9 Attention is drawn to the principle that the Contractor must not order the quantities of materials stated 

in the Bill of Quantities until he has confirmed from the construction drawings or measurement on Site 

that such quantities are in fact the correct quantities. 

 

1.3.10 Items marked “L” in the Bill of Quantities must be carried out using labour intensive methods. 

 

1.3.11 The Tenderer must price each item in the Bill of Quantities in INK, preferably black ink. 

 

1.3.12 The quantities given in the BOQ are provisional only and the Contractor must be paid for the actual 

amount of work done at the rates tendered.   

 

1.3.13 The accuracy or inaccuracy of the quantities given in the BOQ must in no way affect the validity of 

the tender or the contract based thereon.   

 

1.3.14 Notwithstanding anything to the contrary in the Conditions of Contract or the Works Information, the 

Contractor is to satisfy himself when ordering materials that such materials must actually be required 

for inclusion in the works as no payment must be made for materials ordered and delivered to site 

and then found to be in excess of the quantity actually required. 

 

1.3.15 Errors and omissions made in the extensions or additions in a tender must be corrected by accepting 

the rates tendered as being correct and adjusting the total amount tendered accordingly. 

 

1.3.16 Information in the Bill of Quantities is not Works Information or Site Information. This confirms that 

instructions to do work or how it is to be done are not included in the Bill only, but in the Works 

Information. The Contractor Provides the Works in accordance with the Works Information. Hence the 

Contractor does not provide the Works in accordance with the Bill of Quantities. The Bill of Quantities 

is only a pricing document. 
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2. Measurement and payment 

2.1. Symbols 

2.1.1. For the purpose of the Pricing Schedule, the following words must have the meanings assigned 

to them:  

Unit : The unit of measurement for each item of work as defined in the Standard 

Specification.  

Quantity :  The number of units of work for each item.  

Rate : The payment per unit of work for which the Service Provider tenders to do 

the work.  

Amount : The product of the quantity and the rate tendered for an item.  

Lump Sum : An amount tendered for an item, the extent of which is described in the Pricing 

Schedule, the Scope of Work or elsewhere, but of which the quantity of work is not measured in units 
 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully 

inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as 

incurred or required by the Contractor in carrying out or providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be provided, and 

no rates or prices are included in the bill specifically for such matters, then the Contractor is 

deemed to have allowed for all costs associated with such requirements within the tendered rates 

and Prices in the Bill of Quantities. 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Workday 
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2.2.5. An item against which no Price is entered will be treated as covered by other Prices or rates in 

the bill of quantities.  If a number of items are grouped together for pricing purposes, this will be 

treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily represent 

the actual amount of work to be done.  The quantities of work assessed and certified for payment 

by the Project Manager at each assessment date will be used for determining payments due and 

not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for the 

purposes of identifying the items.  More detail regarding the extent of the work entailed under 

each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

2.4. Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 

given in the method of measurement.  In the event of any ambiguity or inconsistency between the 

statements in the method of measurement and this section, the interpretation given in this section 

shall be used. 
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C2.2 the bill of quantities 
 

Items Description Unit Qty Rate 
Amount 

PART A: PRELIMINARY AND GENERAL 

A1 Site Establishment  

(Temporary construction works built and 

installed, which are necessary for 

implementation of construction works including 

all related documents e.g safety file) 

sum item   

A2 Time Related Items week 16    

                                                                                      Subtotal A carried to 

Summary 

 

PART B: SPECIFICATION 

B1. Removal and disposing of all old asbestos 

material: ridge caps, ridging ,barge boards, roof 

sheeting, gutters, fascia boards, down-pipes in 

the following buildings: 

    

B1.1 Training Centre (Risk Department) sum item   

B1.2 Offices (Risk Department) sum item

 

  

B1.3 
Pioneer Office Block 

 

sum

 

item

 
  

B1.4 Pioneer Office Stores 
sum

 

item

 
  

B1.5 Diver’s Fuel Stores 
sum

 

item

 
  

B1.6 Demolish the existing wooden Lapa (only 

thatched roofing to pack on designated area) 

sum item   

B1.7 Supply and install big six fibre cement grey roof 

sheeting and joints 

m2 3610
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B1.8 Supply and install new fibre cement grey ridging m 150   

B1.9 Supply and install fibre cement grey fascia 

boards 

m 470   

B1.10 Supply and install Marley PVC half round gutters m 330   

B1.11 Supply and install 80mm dia. Marley PVC 

downpipes 

m 180   

B1.12 Supply and fit 70 meters of 300 x 300mm 

extruded custom-made aluminum gutter system 

with aluminum fixing brackets fitted at 600mm 

intervals 

m 70   

B1.13 Seal exterior gutter with Sika 560 m 70   

 Supply and install dry water blocking isotherm m 30   

B1.14 Wash and paint all steel grids to match existing 

colour (panels of 3m x 1m x 9) 

m2 27   

B1.15 Paint new roof sheeting to match existing colour m2 2360   

B1.16 Supply and install new fibre cement grey barge 

boards 

m 120   

B1.17 
Paint all existing concrete columns base and 

wall, the paint to match existing colour. 

sum item   

B1.18 
Scrape all the existing wooden column pillars 

and paint with polyurethane wood sealer to 

match existing colour. 

sum item   

B1.19 Supply and install all new Marley PVC fixing 

accessories (pipe clips, stop-ends, swap neck, 

shoes, including bolts and nuts) 

sum item   

B1.20 Supply and install new roofing screws & other 

fixing accessories 

sum item   
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B1.21 Supply and install rain seal kit each 60   

B1.22 Provision of tarpaulin where required sum item   

                                                                                       Sub-Total B Carried to 

Summary: 

 

 

 

 

SUMMARY 

 

PART A Preliminary and General sum 1  

PART B Removal, supply, installation, and commission sum 1  

SUB-TOTAL 

 

15% VAT 

 

 

TOTAL CARRIED TO FORM OF OFFER 

 

 

 

 

 

WITNESSES: 

 

1. _____________________________                     

CONTRACTOR 

 

2. _____________________________ Date: ___________________  

 

 

WITNESSES: 

 

 

1. _____________________________ ________________________ 

 TNPA Port of Richards Bay 

2. _____________________________ 
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Document 

reference 

Title No of 

page 

 

 

C3.1 

 
Annexure A 

Annexure B 

This cover pages. 

Employer’s Works Information 

 
Health, Safety and Environmental Specification 

List of Drawings 

1 

31 

 

12 

 

1 

 Total number of pages 45 
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SECTION 1 

1 Description of the works 
 

1.1 Executive overview 

The Port of Richards Bay requires the services of a Contractor for the removal of asbestos ridge caps, 

ridging, barge boards, roof sheeting, gutters, downpipes, fascia boards, steel barge boards and proper 

disposing of all removed material and the replacement thereof with Fibre cement grey roof sheeting or 

equal and approved by Project Manager, inclusive of Marley PVC products at following buildings: Risk 

Department, Pioneer Office Block and Pioneer Office Stores in the Port of Richards Bay. The buildings will 

unobstructed during the construction works. 

 

The works should comply with the OSH Act (1993) and Construction Regulations (2014) including Port 

Health, Safety and Environmental Regulations and any other applicable standards as may be required. 

 

Furthermore, includes any other work arising out of or incidental to the above, or required of the 

Contractor for the proper completion of the works in accordance with true meaning and intent of the 

Contract. 

1.1.1 Description of the works 

The works that the Contractor is to perform involves, inter alia, the following: 

 

Scope of Work: 
 

• Removal of asbestos ridge caps, ridging, barge boards, roof sheets, gutters, downpipes, 

and fascia boards. Removed material to be kept in skips and covered by tarpaulin 

provided by contractor. 

• Disposal of all removed material at a registered landfill site in accordance with regulatory 

requirements. The contractor to produce a proof of disposal certificate/documents to 

the Project Manager. 

•  Installation of new Fibre cement grey material or similar ridge caps, ridging, and barge 

boards, big six roof sheets (all roof sheeting must be painted to match existing colour), 

fascia boards and Marley PVC gutters, downpipes, soffit Nutec footing, and all fixing 

accessories associated with prescribed work. 

• Paint new roof sheeting to match existing colour. 

• All exposed gaps after installation of Fibre cement roofing must be closed off and 

sealed using SABS approved rain seal. 

• Removal of existing asbestos roof head and replacement with Fibre cement grey roof head 

• Cement fills all gaps in the buildings occurred due to difference roof profile and make 

it good to match existing structure. 

• Clean and paint all existing steel grids at Risk Department. 

• Remove and replace all existing earthing lining. 

• Demolish the existing wooden Lapa (only thatched roofing to pack on designated area). 



Transnet National Ports Authority  
Tender Number: TNPA/2023/07/0016/36620/RFQ                                                                           
Description of the Works: Removal of Asbestos and Replacement with Fibre cement grey roof sheeting at TNPA 
Port of Richards Bay Buildings. 
 

NEC3 CONTRACT 
FORM: PRO-FAT-0222 Rev03 

Part C3: Scope of Work Page 5 of 44 

 

 

• Scrape all the existing wooden column pillars and paint with polyurethane wood sealer to 

match existing colour. 

• Paint all existing concrete columns base and wall at Risk Department ,the painting to match existing 

colour. 

• Supply and fit 70 meters of 300 x 300mm extruded custom-made aluminum gutter system with 

aluminum fixing brackets fitted at 600mm intervals at the Risk Department Ablution block. 

• The exterior gutter wall cavity must be sealed with SIKA 560. 

• The exposed cables, heating and ventilation network running adjacent to the gutter must be 

protected and covered with a dry water blocking isotherm (30meters in total). 

• All work would to be undertaken by contractor which is registered as Asbestos Removal 

Company as per Asbestos regulations: (GNR.155 of 10 February 2002) and comply with 

all the Requirements of the Act. 

 

Specification 
 

Carefully remove the following asbestos fixtures from buildings by unfastening roof screws, 

gutter brackets, and other fastenings. 

• Ridge caps 

• Ridging 

• Barge boards 

• Roof sheets 

• Gutters 

• Downpipes 

• Fascia boards 

• Lapa 

• Earthing lining 

 

Inspect the timber purlins carefully prior to the installation of any new sheeting. 

In the event where roof timber needs replacement, the Contractor shall notify the Project 

Manager and repairs shall be undertaken as required. 

 

 

Timber purlins shall be 50 x 76 mm SA Pine. 

 
Supply and install new Fibre cement grey roof sheeting or similar as per requirements. 

 

• Ridge caps 

• Ridging 

• Barge boards : 225 x 15 

• Roof sheets : Profile ‘B’ 

• Fascia boards : 200 x 15 
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Supply and install Marley Vynadeep PVC gutter and downpipes. 

Gutters : 100 x 125 

Downpipes : 80mm diameter 

 

All fastenings (roof screws, washers) and gutter brackets shall be hot dip galvanized. 
 

 

Scaffolding 

The Contractor shall supply, install, and maintain all scaffolding required for the completion of the 

works. It must be stressed that scaffolding should be designed, erected, and used in accordance with 

SABS 085. 

 

1.2 Employer’s objectives 

The Employer’s objective is to employ service provider for the removal of asbestos ridge caps, ridging, 

barge boards, roof sheeting, gutters, downpipes, fascia boards, steel barge boards and disposing of all 

removed material and the replacement thereof with Fibre cement grey roof sheeting or similar inclusive 

of Marely PVC products at the following buildings: Risk Department, Pioneer Office Block and Pioneer 

Office Stores in the Port of Richards Bay. 

This project must be executed within the estimated project duration, budget and scope whilst maintaining 

the highest quality and safety standards with none or minimal disruptions to existing Port operations 

Employer’s commitment to safe and Zero Harm working environment must be always maintained. 

 

 

1.3 Interpretation and terminology 
 

Word or phrase Interpretation 

Accepted by (or to the satisfaction of) 

the Project Manager, Engineer, or the 

Architect. 

Accepted by the Project Manager or the 

Supervisor. 

A duty, procedure, decision or action 

of the Engineer or the Architect and of 

the Superintendent, client 

representative, Site Supervisor or 

Clerk of Works. 

An action of the Project Manager or the 

Supervisor depending on the context. Clause 

14 of the Core Clauses determines what the 

actions of each are. Either may delegate in terms 

of Clause 14.2. 
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     The following abbreviations are used in this Works Information: 
 

Abbreviation Meaning given to the abbreviation 

TNPA Transnet National Ports Authority 

CA Contract Administrator 

PM Project Manager 

PEO Project Environment Officer 

AIA Authorized Inspection Authority 

BBBEE Broad Based Black Economic Empowerment 

EMP Construction Environmental Management Plan 

CD Compact Disc 

CDR Contractor Documentation Register 

CDS Contractor Documentation Schedule 

CRL Contractor Review Label 

CSHEO Contractor’s Safety, Health and Environmental Officer 

CHSMP Contractor Health and Safety Management Plan 

CONTRACTOR Construction Manager 

DTI Department of Trade and Industry 

DWG Drawings 

EO Environmental Officer 

HAW Hazard Assessment Workshop 

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

INC Independent Nominated Consultant 

IP Industrial Participation 

IR Industrial Relations 

IPP Industrial Participation Policy 

IPO Industrial Participation Obligation 

IPS Industrial Participation Secretariat 

IRCC Industrial Relations Co-ordinating Committee 

ISPS International Ship and Port Security 

JSA Job Safety Analysis 

CIRP Contractor’s Industrial Relations Practitioner 

Native Original electronic file format of documentation 

EMP Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management Plan 

PLA Project Labour Agreements 

PSIRM Project Site Industrial Relations Manager 
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PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 

ProgEM Programme Environmental Manager 

ProjEM Project Environmental Manager 

QA Quality Assurance 

QC Quality Control 

CQA Contractor’s Quality Assurance 

QCONTRACTOR Quality Control Manager 

R&D Research and Development 

SANS South African National Standards 

SABS South African Bureau of Standards 

SASRIA South African Special Risks Insurance Association 

EMP Standard Environmental Specification 

SHE Safety, Health and Environment 
 

SHEC Safety, Health and Environment Co-Ordinator 

SIP Site Induction Programme 

SMP Safety Management Plan 

SSRC Site Safety Review Committee 

PPE Personal Protective Equipment 

HSSE Health, Safety, Security and Environmental 

NRS National Regulatory Standard 

NEC3 ECC NEC3 Engineering and Construction Contract 

SAPS South African Police Services 

SAT Site Acceptance Tests 

SSA State Security Agency 

HSMP Health and Safety Management Plan 

IP66 Ingress Protection rating for harsh conditions (dust tight, water jet tight) 

 

2 Engineering and the Contractor’s design 

 
2.1 Employer’s design 

 

2.1.1 The Employer’s design for the works can alter if the Contractor’s suggestions are being approved 

by the Project Manager. The Project Manager will provide the Contractor with all relevant as-built 

drawing required to do work. 

All work done is to be undertaken accordingly as per the following: 

 
• Works Information and all Annexures thereto. 

 
• Technical Specifications, including Employer’s Specification and Project Particular Specifications. 

 
• Relevant sections of and Variations to the Standardized Specifications (SANS1200). 
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2.2 Parts of the works which the Contractor is to design 

2.2.1 The Contractor is to design the following parts of the works: 

 
• Required temporary works for executing of the project shall be removed from the Site on Completion 

of the works. These temporary works shall include site establishment and all construction power, 

water, sewer, and compressed air required to execute the entire project scope 

 
2.3 Review and Acceptance of Contractor Documentation 

2.3.1 The Contractor submits documentation as the ‘Works Information’ requires to the Project Manager 

for review and acceptance. 
 

2.3.2 The Contractor’s documentation shall be issued to the Project Manager under cover of the 

Contractor’s Transmittal Note indicating all contract references, i.e. Project Name, Project No., 

Contract No., etc. as well as the Contractor’s Project Document Number, Revision Number, Title 

and chronological listing of transmitted documentation. 

 

3 Construction 

 
3.1 Temporary works, Site services & construction constraints 

 
3.1.1 Employer’s Site entry and security control, permits, and Site regulations. 

 
3.1.1.1 The Contractor must comply with the Employer’s Site entry and Port security control, permits 

and Site regulations. The Employer provides coded ID cards to all Contractors’ employees 

for access/egress of personnel, plant, material, and equipment within the Site boundaries. 

 
3.1.1.2 Access must be subject to the Transnet National Ports Authority security requirements and 

regulations, which states that “access should be obtained for all the Contractor’s personnel 

at Permit Office located at Sizakala Truck Staging Facility”. The Contractor must make a cost 

and time allowance for obtaining the necessary permits, including labour and transportation 

within his rates. All Contractor personnel must at all times wear their security identity (ID) card 

so as to be easily identifiable as being employed by the particular company concerned. 

 
3.1.1.3 The Contractor must ensure that all materials, machinery, or equipment brought by him onto 

the premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may 

result in a refusal by the Employer to allow the materials, machinery, or equipment to be 

removed from the premises. 

 
3.1.2 The Contractor complies with the following requirements of the Employer: 

 
3.1.2.1 The Contractor and his employees must enter and leave the premises only through the main 

gate(s) and/or checkpoint(s) designated by the Employer. The Contractor must ensure that 

employees always observe the security rules of the Employer and must not permit any person 

who is not directly associated with the work from entering the premises. 
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3.1.2.2 The Contractor and his employees must not enter any area of the premises that is not directly 

associated with their work. 

 
3.1.2.3 The Contractor shall ensure the safe passage of Contractor’s traffic to and around the Site and 

Working Areas at all times that includes providing flagmen, protective barriers, signage, etc. 

for protection, direction, and control of traffic. 

 
3.1.3 Restrictions to access on Site, roads, walkways, and barricades. 

 
3.1.3.1 The Contractor is specifically excluded from entering the Employer’s Operational Areas which 

are adjacent to the Site and Working Areas. The Contractor plans and organizes his work in 

such a manner so as to cause the least possible disruption to the Employer’s operations. 

• The Contractor ensures the safe passage of Contractor’s traffic to and around the Site and 

Working Areas at all times that includes providing flagmen, protective barriers, signage for 

protection as well as route and control of traffic. 

 
• The Contractor ensures that any of his personnel, labour and Equipment moving outside of 

his allocated Site and Working Areas does not obstruct the operations of the Port. To this 

end, access routes are allocated and coordinated by the Project Manager. 

 
• The Contractor ensures that all his construction personnel, labour and Equipment remains 

within his allocated and fenced off construction area. 

 
• All Contractor’s personnel working within Port must comply with Transnet National Ports 

Authority’s operational safety requirements and be equipped with all necessary PPE, high 

visibility apparel. A floating apparel must be provided when work is conducted within two 

meters (behind the yellow line) of the quay wall. 

 
3.1.4 The Contractor complies with the following road safety regulations requirements of the 

Employer. 

 
3.1.4.1 Access to the works for Contractor’s personnel must be through the Port entrances. 

Movement of construction vehicles must be managed to ensure that other users are not 

delayed through the operational area. Construction activities must be barricaded to allow safe 

use of the road areas at all times. No additional payment must be made, and it must 

be deemed to be included in the rates of the relevant items. 

 
3.1.4.2 The speed limit in most internal roads within the Port of Richards Bay is 40km/h unless 

otherwise indicated, compliance with these regulations are enforced and must be complied 

with, access cards/permit will be revoked if found to be non-compliant. 
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3.1.5 People restrictions on Site; hours of work, conduct and records. 

 
3.1.5.1 There is a permit card access system to enter the Port Area. The Project Manager on behalf 

of the Employer will arrange the required access permits and issue them to the Contractor 

free of charge. 

3.1.5.2 The Contractor keeps daily records of his personnel engaged on the Site and Working Areas 

(including Sub-Contractors) with access to such daily records available for inspection by the 

Project Manager at all reasonable times. 

 
3.1.6         The Contractor complies with the following hours of work for his people (including 

         Subcontractors) employed on the Site. 

 
3.1.6.1 Normal working hours at the Port of Richards Bay are from 08:00 to 16:30, Monday to Friday, 

Inclusive. For any extended hours or overtime the Contractor shall apply in writing and obtain 

approval from the Project Manager / Employer. 

3.1.7          Health and Safety facilities on Site. 

 
3.1.7.1 The Contractor’s personnel must be subject to all safety procedures and regulations as laid 

down by TNPA Health and Safety Specification. 

 
3.1.7.2 In the event of fire on work site, the Contractor must provide the first response to minor fires 

and inform TNPA personnel of the fire, then vacate the site immediately in compliance to the 

Contractor’s evacuation procedure. Any major fires must be immediately reported to the TNPA 

Fire Department for intervention. 

3.1.7.3 The Contractor must note that smoking must not be allowed on the site within 30m of 

Building(s), it must only be allowed in designated and clearly marked smoking areas. No open 

fires must be lit anywhere on site. 

 
3.1.7.4 The Contractor must be responsible for ensuring the satisfactory and safe condition of all power 

tools and equipment. All electrically powered equipment must be compliant to OHS Act 

Standards. The use of electrically powered equipment must be subject to the prior approval of 

TNPA. 

 
3.1.7.5 All Occupational Health and Safety Act and Construction Regulations pertaining to the work 

being carried out must be adhered to. The Contractor’s employees must at all times be 

supervised by a Competent Supervisor appointed in writing in terms of the regulations of the 

Occupational Health and Safety Act and made aware of his responsibilities. The Project 

Manager reserves the right to judge the competence of the appointed Supervisor for the task 

being performed before and during the progress of the work. 

 



Transnet National Ports Authority  
Tender Number: TNPA/2023/07/0016/36620/RFQ                                                                           
Description of the Works: Removal of Asbestos and Replacement with Fibre cement grey roof sheeting at TNPA 
Port of Richards Bay Buildings. 
 

NEC3 CONTRACT 
FORM: PRO-FAT-0222 Rev03 

Part C3: Scope of Work Page 12 of 44 

 

 

3.1.7.6 The Contractor must enter into and execute an Agreement with the Employer as provided for 

under Section 37(2) of the Occupational Health and Safety Act (1993). The Agreement must 

be in the form of the pro-forma included elsewhere in this document. 

 
3.1.7.7 All Contractor’s staff and labour working within port shall comply with the Employer’s 

operational Health and Safety requirements and shall be equipped with all necessary PPE, high 

visibility apparel and, when working within two meters of the quay wall, floating apparel. 

 
3.1.8       The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s 

      Works Information. 

3.1.8.1 The Employer’s normal operations, maintenance and other construction contracts must 

continue during the currency of this contract. It is possible, therefore that the site may become 

congested at times and careful co-ordination is thus essential in order to minimize disruptions 

to all parties. In the event of conflict between Contractors wishing to work in the same area 

simultaneously, the Project Manager must decide the issue based on all the relevant 

information available at the time of conflict. Alternative site routes for emergency vehicles 

must be discussed with the Project Manager during the compulsory meeting. 

3.1.8.2 The Contractor provides a three (3) nameboards as per drawing provided. The sites will be 

identified and instructed by the Project Manager. 

 
3.1.8.3 The nameboard/s must be erected within a month of the commencement date of the contract 

and must be placed at the positions indicated by the Project Manager. Any damage to these 

boards must be repaired within fourteen days of a written instruction issued by the Project 

Manager. No payment must be made in terms of the contract prior to the erection of the name 

board. 

 
3.1.8.4 The contractor must compile a health and safety file which include a COVID-19 plan. 

 
3.1.9        Environmental controls, fauna & flora, dealing with objects of historical interest. 

 
3.1.9.1 The Contractor must take particular note of the environmental requirements contained in the 

Employer’s Construction Environmental Management Plan. 

3.1.9.2 The Contractor must take every precaution to avoid damage to vegetation adjacent to the 

works. Any damage caused is to be repaired at the Contractor’s expense. 

 
3.1.9.3 Storage and stockpiling areas for materials adjacent to the works must be discussed and agreed 

to with the Project Manager on behalf of the Employer at the kick-off meeting. Excess material 

from excavations and waste material must only be spoiled at sites that have been approved by 

the Project Manager. No additional payment must be made, and it must be deemed to be 

included in the rates of the relevant items. 
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3.1.9.4  Waste must not be stored onsite, all waste material must be stored in the waste receptacles 

and transported to the landfill site by an approved waste service provider 

 
3.1.9.5 The Contractor has no title to all materials arising from excavation and demolition in the 

performance of the works with title to such materials remaining with the Employer. The Project 

Manager must instruct the Contractor how to label, mark, set aside and/or dispose of such 

materials for the benefit of the Employer in accordance with ECC3 Clause 73.1. 

 

3.1.9.6 The Contractor must comply with the Employer EMP in the construction of the works. 

Wherever the Employer provides facilities (including, inter alia, temporary power, water, 

waste disposal, telecommunications etc.) for the Contractor’s use within the Working Areas 

and the Contractor adapts such facilities for use, then the Contractor makes good and 

provides full reinstatement to the land (including all apparatus of the Employer and Others in, 

on or under the land) and surrounding areas to its original standard upon dismantling of such 

facilities and hand-back to the Employer. 

 

ENVIRONMENTAL REQUIREMENTS. 
 
 

Environmental Management Plan (EMP) must be submitted by the Contractor two weeks prior to 

the start of work and must be kept on site at all times. 

 
EMP must include: 

• Introduction and Company Profile (Outline what the company is about and what activity it 

intends to do). 

• Policy: Environmental policy statement of commitment. 

• Roles and Responsibilities, i.e. identify and describe responsibilities for environmental 

management and reporting including contact details. 

• Environmental Awareness and Training, i.e. briefly describe what training initiatives and 

programs are in place to ensure staff members are aware of the environmental 

responsibilities. 

• Operational activities, these must be site specific and must relate to one or more of the 

following: 

- Waste minimization and management 

- Water pollution 

- Emergency situations 

• Closure: The EMP must commit to a Closure Plan that will identify impacts and outline 

remediation measures. 
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WASTE MANAGEMENT 
 
 

Waste is bound to be generated during the construction of this project, the Contractor must: 

• Make provision of properly labelled waste receptacles, i.e. hazardous waste, recycled waste 

etc. 

• Disposable waste material must be taken to a permitted landfill site by the qualified waste 

management company that has Transnet waste disposal license. 

• If the waste is contaminated or hazardous it must be taken by Hazardous Waste Management 

Company to the appropriate dumping site. The Contractor must submit proof of correct 

disposal to the Project Manager. 

• Contractor must ensure that high level of housekeeping is maintained at all times and the 

site is kept tidy daily. 

• Contractor must comply with all legal and other environmental requirements including the 

specification. 

 

3.1.10      Title to Materials from demolition and excavation 

 

 

3.1.10.1 The Contractor has no title to all materials arising from excavation and demolition in the 

performance of the works with title to such materials remaining with the Employer. The 

Project 

Manager must instruct the Contractor how to label, mark, set aside and/or dispose of such 

materials for the benefit of the Employer in accordance with ECC3 Clause 73.1. 

 

3.1.11      Cooperating with and obtaining acceptance of others. 

3.1.11.1 The Employer shall from time to time appoint an Agent(s) or other Contractor(s) to act on his 

behalf during the entire contract duration and the Contractor must cooperate in accepting 

instructions when required. 

 

3.1.11.2  The Employer shall from time to time appoint other Contractor(s) to act on his behalf during 

the entire contract duration, the Contractor must ensure cooperation in the execution of various 

packages as and when required. 

 

3.1.12        Publicity and Progress Photographs. 

 

3.1.12.1 The Contractor must not advertise the Contract or the project to any third party, nor 

communicate directly with the media (in any jurisdiction) whatsoever without the express 

written notification and consent of the Project Manager. 

3.1.12.2 The Contractor must obtain the permission and approval of the Project Manager before erecting 

any notice boards or using the details of the contract in any advertising media. 

3.1.12.3 The Contractor must provide a complete digital photographic record of the progress of the 

construction of the works to the Project Manager, monthly as part of the Contractor’s monthly 

programme narrative report. 
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3.1.13     Contractor’s Equipment 

 
3.1.13.1 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available 

for inspection by the Project Manager at all reasonable times. 

3.1.13.2 The Contractor complies with the following permissions and restrictions in the use of Equipment 

as required by the Employer. 

3.1.13.3 The Contractor shall ensure that all Equipment is in a satisfactory mechanical condition for the 

duration of the contract. No additional payments will be made for the establishment of additional 

Equipment as it will deemed to have been included in the Contractor’s tender rates. 

3.1.13.4 All Equipment arriving on Site shall be inspected by a Competent Person from the Contractor 

prior to arrival on Site who shall certify that the Equipment is in a satisfactory condition. In 

particular, all hoses, pumps, connections and other items associated with any fluid (oil, hydraulic 

fluid etc.) shall be inspected and any items in a poor condition shall be replaced with new items. 

This is to prevent uncontrolled fluid loss due to failure of hoses or clamps. Inspection sheets for 

all equipment to be maintained in an Equipment Inspection File. 

 
3.1.14         Equipment provided by the Employer. 

 
3.1.14.1 No Equipment shall be provided by the Employer. 

 

3.1.15          Site services and facilities. 

 
3.1.15.1 For the duration of the Contract, the Employer shall provide an area, free of charge, for the 

Contractor to establish his offices, lay down areas, stores, workshops and other Contractor’s 

Equipment. 

3.1.15.2 The Contractor shall provide everything else necessary for providing the Works. 

 
3.1.16          The Employer provides the following facilities for the Contractor: 

 
3.1.16.1 The Contractor must provide the following connections to services within the Site for 

Contractor’s use: 

• Isolation valve (50mm) and water meter (for monitoring) of construction Potable Water. 

• Circuit breaker for construction power at 380 Volts, 3-Phase and Neutral, 50 Hz. 

• The Contractor must provide a connection to the Employer’s water borne sewage network. 

Where no suitable connection to a sewerage system is feasible, portable chemical type 

toilets may be used. 
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3.1.17         Facilities provided by the Contractor: 

 
3.1.17.1 The Contractor must provide facilities for the Project Manager and Supervisor including the 

Contractor’s personnel. 

3.1.17.2 The Contractor must ensure that this site establishment area is compliant with the relevant 

safety regulations and restrictions, is clearly sign posted and has a suitable security fence, 

lighting and the necessary access control gates. 

3.1.17.3 All costs for preparation of the site establishment area are for the Contractor’s account and 

should be adequately catered for in the Preliminary and General items. 

3.1.17.4 The Contractor must submit details of the layout of his site establishment to the Project 

Manager for acceptance. 

3.1.17.5 The Contractor must install a metering device, accepted by the Project Manager, immediately 

downstream of the Employer’s connections from where he draws services. The Contractor must 

provide the Project Manager details of his monthly consumption of potable water and power. 

3.1.17.6 The Contractor is responsible for his own connection to the Employer’s services and for the 

reticulation of his services from the connection point. The cost of meters, connections, 

reticulation, and all other usage costs associated with the provision of services are for the 

Contractor’s account. 

3.1.17.7 The Contractor must provide the Project Manager with a Certificate of Compliance (COC), by 

an Accredited Person as defined by the OHS Act, in respect of his Construction Power electrical 

installation. The Project Manager must only make construction power available upon receipt of 

the COC. 

3.1.17.8 The Construction Manager (or his nominated representative) must conduct routine inspections of 

the Contractor’s construction power reticulation and power tools. If found to be   un-safe and/or  
3.1.17.9 non-compliant with statutory requirements, the electrical power supply must be disconnected until 

the Contractor rectifies all defaults. 

 
3.1.17.10 The Contractor must provide, at his cost, a sufficient number of toilets and maintains them in a 

clean and sanitary working condition. 

3.1.17.11 The Contractor must provide temporary lighting and fencing around every section occupied by 

him/her during the phased construction of the works. Such fencing must demarcate and secure 

the construction area. The fencing must be erected before any work starts and is removed only 

upon completion of the work in that area. 

3.1.17.12 The Contractor must include for all costs for such lighting and fencing, including access control 

into and out of these restricted areas. 

3.1.17.13 Wherever the Contractor provides facilities (either his own or for the Project Manager and/or 

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation, 

laboratories, Materials storage, etc., within the Working Areas, then the Contractor must make 

good and provide full reinstatement to the land (including all apparatus of the Employer and 

Others in, on or under the land) and surrounding areas to its original standard, upon dismantling 

of such facilities and items of Equipment. 
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3.1.17.14 Upon completion and within one month of the date of acceptance of the works, the Contractor 

must completely remove from the Site and Working Areas all his Equipment, including the 

foundations of any structures, stores, office accommodation or any other asset belonging to 

him and leave the Site and Working Areas in a tidy condition to the satisfaction of the Project 

Manager. 

3.1.17.15 No excess or discarded materials or Equipment must be buried or dumped within the port 

boundary. 

3.1.17.16 Demolition of all temporary structures surfaces etc. must be first approved by the Project 

Manager prior to the work being carried out. 

 

3.1.17.17 The Employer does not provide any security for the Site and Working Areas. The Contractor 

must provide the same and indemnifies and holds indemnified the Project Manager and 

Employer against any claims and actions that may arise out of Site and Working Area security. 

3.1.17.18 No housing is available for the Contractor’s employees. The Contractor must make his own 

arrangements to house his employees and transport them to site in a closed vehicle specifically 

designed for passenger transport (bus or similar) accepted by the Project Manager. 

 

3.1.17.19 Wherever the Employer provides facilities for the Contractor’s use and the Contractor adapts 

such facilities for use, then the Contractor must make good and provide fully reinstatement to 

the land (including all apparatus of the Employer and Others in, on or under the land) and 

surrounding areas to its original standard upon dismantling of such facilities and hand-back 

to the Employer. 

3.1.17.20 Unless expressly stated as a responsibility of the Employer as stated under 3.1.18 Site 

services and facilities, all residual requirements for the provision of facilities and all items of 

Equipment necessary for the Contractor to Provide the Works remains the responsibility of 

the Contractor. 

3.1.18          Existing premises, inspection of adjoining properties and checking work of Others. 

 
3.1.18.1 The Contractor inspects and surveys the buildings/premises/facilities/various work sites in order 

to establish the existing conditions and state of repair prior to construction with the Project 

Manager. Contractor must take photos of before and after construction and keep records for 

submission to Project Manager whenever the need arises. All these records must be submitted 

to the Project Manager at completion of the project, this shall be deemed to have been included 

in the relevant rates, i.e., as built information. 
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3.1.19            Survey control and setting out of the works. 

 
3.1.19.1 Setting out of the works and survey control is based on Hartebeeshoek 94 (WGS 84 

Ellipsoid) co-ordinate system. Levels are given relative to mean sea level. 

 

3.1.19.2 The Project Manager shall provide benchmarks and survey control points to the Contractor. 

 
3.1.19.3 The in-survey must be carried out in collaboration with the Supervisor, on a 5m grid, with levels 

generally taken at right angles to the longest length of the area being surveyed. Relevant 

features, such as existing services and identification of ground survey control stations are also 

determined. 

 
3.1.19.4 On completion of construction (or profiling of the relevant area) to the required tolerances, 

the Contractor must provide the out-survey, which records the final levels on a drawing, for 

acceptance by the Project Manager. 

 
3.1.19.5 The Contractor must sign the in-survey and out-survey and furnish copies in accordance with 

the CDS to the Project Manager for record purposes. 

 
3.1.20           Excavations and associated water control 

 
 

3.1.20.1 The Contractor must protect all excavations against any water ingress whether by seepage, 

rains, storms, floods, or any other means at own cost. 

 

3.1.20.2 The Contractor must immediately remove any water found in the excavation by pumping and 

provide all necessary Equipment (pumps, pipes, etc.) to do so. Water must be cleared in such 

a way that it cannot seep or flow back into the excavations. 

 

3.1.20.3 Probability of Asbestos Contamination in Excavations: 

• The Contractor must ensure his personnel are equipped with the necessary PPE and 

trained to recognize asbestos contamination. 

• On encountering asbestos contamination, the Contractor must immediately stop all work 

in the affected area, summon the Supervisor and secure the area. 

• The Supervisor must arrange for a specialist waste disposal Contractor to collect, bag, 

remove and dispose the contaminated material from the excavation. 

• The Contractor must continue with the excavation of bulk earthworks on receipt of a 

written instruction from the Supervisor. 
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3.1.21         Underground services, other existing services, cable, and pipe trenches and covers. 

 
3.1.21.1  As a guide only, the Project Manager must provide the Contractor with drawing(s) showing 

various known existing underground services for his information. It is however possible that 

there are other existing services, which are not reflected, and which may affect the works. 

 
3.1.21.2 The Contractor must establish the location of the various existing services situated within the 

Site and Working Areas and record all such information on marked-up drawing(s) which remain 

available for reference at all times. 

 
3.1.21.3 The Contractor shall make every effort to carefully locate all services, whether known or 

unknown, prior to beginning any works and shall make the necessary arrangements for 

protection or isolation thereof as necessary. On recovering new services, the Contractor must 

mark them on the drawings and these will become known services. 

 
3.1.21.4 The Contractor must exercise due care and attention in carrying out any excavation work to 

avoid damage or disruption to existing services. The Contractor must accordingly consult the 

Project Manager prior to undertaking any excavation work. 

 
3.1.21.5 Should the Contractor fail to exercise the requisite care and attention in carrying out the 

excavation work, the Contractor will be held liable for any claims arising out of damage caused 

by such excavation. 

 
3.1.21.6 Where the Contractor encounters existing services (e.g. underground services/existing services 

cables/water and sewer pipes/manholes/stormwater pipes), the Contractor undertakes the 

following: 

• Notify the Project Manager and Port Engineer’s Office immediately. 

• Treat all systems as live, wait for the instruction from Project Manager. 

• Provide adequate support and or protection to the service(s). 

• Mark up and describe the service(s) on a site plan for record purposes. 

 

3.1.22    Control of noise, dust, water and waste. 

 
3.1.22.1 Before moving Equipment onto the Site and Working Areas and commencing operations, the 

Contractor must submit his proposed methods of construction which demonstrate the measures 

taken to avoid and or reduce any nuisance arising from dust, noise and vibration for acceptance 

by the Project Manager. 

 
3.1.23        Sequences of construction or installation. 

 
3.1.23.1 The proposed general sequencing of the works is as follows: 

• Submit and obtain approval of the works and equipment from Employer (Project File). 

• Obtain Site Access. 
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• Inspect and determine the quantity of work to be done. 

• Prepare and corrosion protect all Steel. 

• Manufacture and deliver to site materials. 

• Check Quality Control and Issue Warranty of Corrosion Protection system 

 
3.1.24     Giving notice of work to be covered up. 

 
3.1.24.1 The Contractor must notify the Supervisor/Project Manager in writing of any elements of the 

works which are to be covered up. This notification must be given in no less than 24 (twenty-

four) hours prior to the proposed covering up. 

 
3.1.25     Hook ups to existing works. 

 
3.1.25.1 Every effort will be made to programme the work so that the progress on this contract is not 

adversely affected by other activities and Contractors on site. Only in exceptional circumstances 

will the Project Manager entertain the compensation for standing time or delays 

 

3.2 Completion, testing, commissioning and correction of Defects 
 

The work to be done by the Completion Date 

 

3.2.1 On or before the Completion Date the Contractor must have done everything required to Provide 

the Works including the work listed below which is to be done before the Completion Date and in 

any case before the dates stated. The Project Manager cannot certify Completion until all the work 

listed below has been done and is also free of Defects, which would have, in his opinion, prevented 

the Employer from using the works and others from doing their work. 

 
 

3.2.2 The Contractor is permitted to carry out the following works after Completion 

The Only snag list and rectification of defects identified during retention phase and maintenance 

period for hot dip galvanizing and/or corrosion protection. 

3.2.3     Use of the works before Completion has been certified. 

 

3.2.3.1 None. 

 

3.2.4     Materials facilities and samples for tests and 

    inspections Not applicable. 

3.2.5     The Contractor provides the following commissioning activities to bring the works in use in 

    liaison with the Employer: 

3.2.5.1 The Contractor must ensure that all the works specified on the Employer’s Works Information is 

completed, functional to bring the works in use for its intended purpose and required 

documentation on completion is submitted to the Project Manager. 
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3.2.6   Access given by the Employer for correction of Defects. 

 

3.2.6.1 The Project Manager shall arrange for the Employer to allow the Contractor access to and use of 

a part of the works which has been taken over which needs rectification of a Defect. 

3.2.7 The Contractor complies with the following constraints and procedures of the Employer where the 

Project Manager arranges access for the Contractor after Completion: 

• Safety induction and access control as determined by the Employer. 

• Safety, access control and work procedures as determined by the Employer. 

• Safety, access control and work procedures as determined by the Employer. 

• Access must be arranged with the Project Manager three (03) days prior to the planned 

access date. 

3.2.7.1 The Contractor facilitates the following requirements for training workshops after Completion for 

the works in use: 

3.2.7.2 The Contractor must train Employer’s personnel on the operation of the automated gates. 

 

3.2.8     The Contractor performs the following operational maintenance in relation to the works after 

     Completion: 

3.2.8.1 The Contractor will be liable to maintain the entire system during the full warranty period for the 

various components to the system from the date of acceptance. All equipment shall be guaranteed 

for a period not less than twelve (12) months from the date of acceptance from the Project 

Manager. The guarantee shall cover all parts, labour, travelling and accommodation costs. 

Component manufactures’ warranty will not be solely acceptable. The guarantee shall cover latent 

defects in components and manufacture, or incorrect installation of equipment but excludes 

breakages, misuse, abuse and neglect of any equipment. 

 

4 Plant and Materials Standards and Workmanship 

 
4.1 Investigation, Survey and Site Clearance 

 

4.1.1 The Contractor carries out the following investigations, i.e. existing facilities, services, servitudes at the 

Site before commencing with the works.  

 
4.2 Civil Engineering and Structural Works 

 

4.2.1 In interpretation, ambiguity or discrepancy between any SANS 1200 Specification (whether standard or 

written as a particular project specification) contained in the Works Information and the conditions of 

contract, the conditions of contract take precedence within the ECC contract. 
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4.2.2 In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 1200 Specification 

(whether standard or written as a particular project specification) contained in this paragraph 1.1.1 of 

the Employer’s Works Information and specific statements contained elsewhere in C3 Employer’s Works 

Information, the specific statements contained elsewhere shall prevail, without prejudice to the Project 

Manger’s express duty to resolve any ambiguity or inconsistency in the Works Information under ECC 

Clause 17.1. 

4.2.3 Within SANS 1200 A: GENERAL, the following amendments and interpretations shall apply: 

Where the word or expression “Employer” is used, read “Employer”; 

Where the word or expression “Contractor” is used, read “Contractor”; 

Where the word or expression “Engineer” is used, read “Project Manager” or “Supervisor” as the 

context requires; 

Where the word or expression “schedule of quantities” is used, this is deleted in entirety. Assessment 

and payment is in accordance with the conditions of contract (and the ECC main and secondary 

options stated therein); 

4.2.4 Within SANS 1200 A: GENERAL 2.3 DEFINITIONS, the following apply: 

 

“Acceptable. Approved (Approval)” is interpreted as either a Project Manager or a Supervisor 

communication or instruction in relation to Works Information compliance, consistent with the 

conditions of contract as the context requires; 

“Adequate” is deleted. The Project Manager notifies the Contractor where the Contractor has not 

complied with the Works Information; 

“Measurement and payment” and the further definitions contained within 6.3 c) are deleted. 

Assessment and payment is in accordance with the conditions of contract (and the ECC main and 

secondary options stated therein); 

4.2.5 Within SANS 1200 A: GENERAL 2.6 APPROVAL, the following applies: 

 

“Approval” by either the Project Manager and/or the Supervisor is without prejudice to ECC Clause 

14.1 and, inter alia, ECC Clauses 13.1, 14.3 and 27.1. 

 

4.2.6 SANS 1200 A: GENERAL 2.8 ITEMS IN SCHEDULE OF QUANTITIES, is deleted in entirety. 

Assessment and payment is in accordance with the conditions of contract (and the ECC main and 

secondary options stated therein). 

4.2.7 SANS 1200 A: GENERAL 3.2 STRUCTURES AND NATURAL MATERIAL ON SITE, applies only to 

the extent that it is consistent with paragraph 3.1.6 of C3.1 Employer’s Works Information. 

 
4.2.8 Within SANS 1200 A: GENERAL 7.1 PLANT, the following applies: 

Where the word or expression “Plant” is used, read “Equipment”. 
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4.2.9 SANS 1200 A: GENERAL 7.2 CONTRACTOR’S OFFICES, STORES AND SERVICES, applies but 

the Project Manager resolves any inconsistency with statements included within paragraph 3.1.12 of 

C3.1 Employer’s Works Information. 

4.2.10 SANS 1200 A: GENERAL 3.1 SURVEY, applies only to the extent that it is consistent with paragraph 

3.1.14 of C3.1 Employer’s Works Information. 

 

4.2.11 Within SANS 1200 A: GENERAL 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC 

CROSSINGS, the following applies: 

 

    Where the word or expression “specification” is used, read “Works Information”. 

 

4.2.12 SANS 1200 A: GENERAL 3.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

applies only to the extent that it is consistent with the specific statements made elsewhere in C3.1 

Employer’s Works Information and in any case and at all times consistent with the conditions of contract. 

4.2.13 Within SANS 1200 A: GENERAL 5 TESTING, the following applies: 

Where the word or expression “Engineer” is used, read “Supervisor”. 

4.2.14 SANS 1200 A: GENERAL 8 MEASUREMENT AND PAYMENT, is deleted in entirety. Assessment and 

payment is in accordance with the conditions of contract (and the ECC main and secondary options 

stated therein). 

 
4.3 Electrical & mechanical engineering works 

 

4.3.1 Where SANS 10142 and/or SANS 10198 specifications are used within the Works Information, then 

where the term “Equipment” (or the like) is used with the meaning of installation and items left behind 

in the works, then please read this term as “Plant” for ECC defined term compliance. 

 

SECTION 2 
 

5 Management and start up 

 
5.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 

 

Title and purpose Approximate time & 

interval 
Location Attendance by: 

Overall Contract - 

Progress and 

feedback. 

Monthly on a day and time 

mutually to be agreed. 

Port of 

Richards 

Bay 

Employer, Contractor, Supervisor, Project 
Manager, including relevant stakeholder’s 
as may be deemed relevant 

Contract Risk 

register and 

Compensation. 
Events 

Fortnightly on a day and time 

mutually to be agreed. 

Port of 

Richards 
Bay 

Employer, Contractor, Supervisor, Project 
Manager, including relevant stakeholder’s 
as may be deemed. 
relevant 

Site Inspections and 
quantity 

measurements 

Ad hoc Port of 

Richards 
Bay 

Employer, Contractor, Supervisor, Project 
Manager, including another stakeholder’s 
as may be deemed relevant 
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Contractor Safety 
Meetings. 

Fortnightly with Contractors. Day 
and t i m e  t o  b e  agreed. 

Port of 
Richards 

Bay 

CONTRACTOR (Optional), TNPA  
Safety Advisors and Contractor 
Safety Officers and Contractor 
Management / Supervision. 

Safety, Health and 

Environment 
Induction Training. 

Once off Induction programme 

prior to commencing any work 
on site and each time for 
a new start. 

Port of 

Richards 
Bay 

Employer, Contractor (all personnel to 

work on site), Supervisor, Project Manager, 
including other stakeholder’s as may be 

deemed relevant 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or 

if not so specified by persons and at times and locations to suit the Parties, the nature and the progress 

of the works. Records of these meetings are to be submitted to the Project Manager by the person 

convening the meeting within five days of the meeting. 

All meetings are to be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register are not to be used for the purpose of confirming actions 

or instructions under the contract as these are to be done separately by the person identified in the 

conditions of contract to carry out such actions or instructions. 

 

5.2 Documentation Control 

• The document control should be done by means A4 triplicate site diaries and site instructions. 

• The following reporting documents shall be provided by the Contractor: 

• A site diary reflecting daily labour, plant and material information. 

• A detailed construction and resource schedule to be provided by the Contractor. 
 

• A daily progress report containing: 

➢ Executive summary (typical one to two paragraphs) 

➢ Performances to date 

➢ Problems experienced 

➢ Corrective actions 

➢ Priorities for the next week 

 
5.3 Safety risk management 

 

5.3.1 The Contractor complies with the Occupational Health and Safety Act, 85 of 1993 and 

Regulations together with Health and Safety requirements contained in the Employer Health 

and Safety Project Specifications attached hereto as Annexure B of this Works Information: 

5.3.2 The Contractor must perform the works having due regard to the SHE specification. 

 

5.3.3 No alcohol is permitted on Site and within TNPA property. The Employer has a zero-tolerance 

policy in this regard and all personnel entering the Site will be required to undergo breathalyser 

tests. 
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5.3.4 The Contractor shall provide all personnel with the required and relevant Personal Protective 

Equipment (PPE) as detailed in the She specification. 

• Although not limited to, the following PPE is the minimum requirement: 

• Hard hat 

 

• Safety boots with steel toe cap 

 

• High visibility reflective vests 

 
• Safety glasses 

 

• Any other job specific PPE required. 

 

5.3.5  The Contractor shall provide transport for personnel in a safe manner. Transportation in the 

back of a light delivery vehicle is prohibited. The Contractor may transport workforce by means 

of buses to the respective areas of work. There is no additional payment for this and shall be 

deemed to have been included in the tendered rates. 

5.3.6 The Contractor must adhere to the following Covid19 measures in place on site for his employees 

and visitors at all times 

• Hand sanitizers readily available 

 

• Contractor’s personnel and visitors register 

 

• Employees to wear mask 

 

• Temperature scanner 

 

5.4 Environmental constraints and management 
 

5.4.1 The Contractor complies with the following as per the EMP TNPA Port of Richards Bay 

Specification, attached hereto as Employer EMP Specification. 

The Contractor performs the works and all construction activities within the Site and Working Areas 

having due regard to the environment and to environmental management practices as more 

particularly described within the EMP. 

The EMP describes the minimal acceptable standard for environmental management for a range of 

environmental aspects commonly encountered on construction projects and sets environmental 

objectives and targets, which the Contractor observes and complies. 

The overarching obligations of the Contractor under the EMP before construction activities 

commence on the Site and/or Working Areas is to provide an environmental method statement for 

a particular construction operation at the Site and/or Working Area by the Contractor and where 

requested by the Project Manager and to comply with the following: 

Where relevant, method statements, as detailed in the EMP shall be provided by the Contractor. 

These include, but are not limited to, the following where applicable: 
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• Establishment of construction lay down area 

• Hazardous and non-hazardous solid waste management 

• Storm water management 

• Contaminated water management 

• Prevention of marine pollution 

• Hydrocarbon spills 

• Diesel tanks and refueling procedures 

• Dust control 

• Spoil dumping 

• Sourcing, excavating, transporting and dumping of fill material 

• Noise and vibration control 

• Removal of rare, endemic or endangered species 

• Removal and stockpiling of topsoil 

• Rodent and EMP control 

• Environmental awareness training 

• Site division 

• Emergency procedures for environmental incidents 

• Contractor’s SHE Officer 

• Closure of construction laydown area 

 

The Contractor shall ensure that his management, foremen and the general workforce, as well as 

all suppliers and visitors to Site have attended the Induction Programme] prior to commencing any 

work on Site. If new personnel commence work on the Site during construction, the Contractor 

shall ensure that these personnel undergo the Induction Programme and are made aware of the 

environmental specifications on Site. 

Where applicable, the Contractor ensures that he appoints a suitably qualified Subcontractor, to 

be approved by the Project Manager, to undertake the “Removal of rare, endemic or endangered 

species”. This appointment must be completed at least three weeks before commencement of any 

other work on Site. 

The Protection of the Environment Form shall be signed and submitted to the CONTRACTOR. 

within 14 days after the Contract Date. 

 

Where required, one of the first actions to be undertaken by the Contractor shall be to erect and 

maintain a temporary fence along the boundaries of the Site and Working Areas as applicable, and 

around any no-go areas identified on the layout plans, to the satisfaction of the Project Manager. 

The plant search and rescue (if applicable) must be undertaken and completed prior to any Site 

clearance or any other construction activity that may damage the vegetation can commence on Site. 

During the construction period, the Contractor complies with the following: 

 

A copy of the EMP shall be available on Site, and the Contractor shall ensure that all the 

personnel on Site (including Subcontractor and their staff) as well as suppliers are familiar with 
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and understand the specifications contained in the EMP.  

Method statements that are required during construction must be submitted to the Project 

Manager for approval at least 20 days prior to the proposed commencement of the activity. 

Emergency construction activity method statements may also be required. The activities 

requiring method statements cannot commence if they have not been approved by the Project 

Manager. 

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when 

workers are engaged in activities, which require method statements. 

The Contractor shall ensure that any Materials delivery drivers are informed of all procedures 

and restrictions (e.g. which access roads to use, no go areas, speed limits, noise, etc.) required 

by the EMP before they arrive at Site and off load any Materials. 

The Contractor shall be responsible for rehabilitating and re-vegetating all areas to the 

satisfaction of the Project Manager as detailed in the EMP. 

The Contractor shall clear and clean the Site and Working Areas and ensure that everything not 

forming part of the works is removed from the Site and Working Areas and that all rehabilitation 

has taken place in accordance with the EMP. 

The Contractor complies with environmental inspections and audits 

 

5.4.2 The Contractor complies with the following EMP: 

 

The Contractor shall identify the kinds of environmental impacts that will occur as a result of his 

activities and then prepare separate method statements describing how each of those impacts will 

be prevented or managed so that the standards set out in this document are achieved. These 

method statements will be prepared in accordance with the requirements set out in the EMP. 

To ensure that environmental issues are taken into account in the establishment of the Site offices 

and all other facilities on Site. 

5.4.3 The Contractor complies with the following EMP: 

 

5.4.4 The lines of communication of the various personnel acting on behalf of the Project Manager who 

communicate to the Contractor and his keys persons with respect to the EMP will be advised on 

project kick-off meeting 

5.4.5 The contractor is responsible (in the context of the EMP only) for environmental management on 

the Site and Working Areas and reports to the Project Manager. 

5.4.6 The contractor is responsible, inter alia, for day-to-day environmental management 

on the Site and Working Areas through the implementation of the EMP. 

5.4.7 The EO is responsible for conducting day-to-day tasks required to ensure the EMP is correctly 

implemented at the Site and Working Areas. 
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The EO specific tasks are: 

 
• Ensure compliance to the EMP and environmental legislation. 

 

• Report any environmental incidents to the Principal Contractor. 
 

• Ensure relevant documentation is readily available (Daily, weekly and monthly 

inspections and tool box talks) 

 

• Ensure environmental protection (litter control) and awareness. 

 

• Reporting of environmental incidents to relevant stakeholders 

 

 

5.4.8 The contractor submits daily, weekly and monthly checklists in accordance with the EMP to 

the Project Manager. 

 

5.5 Quality assurance requirements 
 

5.5.1 The Contractor shall have, maintain and demonstrate its use to the Project Manager and/or the 

Supervisor to satisfy the requirements as appropriate) the documented Quality Management 

System to be used in the performance of the works. The Contractor’s Quality Management 

System shall conform to International Standard ISO 9001 (or an equivalent standard acceptable 

to the Project Manager). 

 

5.5.2 The Contractor submits his Quality Management System documents to the Project Manager as 

part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

 
• Quality Policy 

 

• Index of Procedures to be used; and 

 

• A schedule of internal and external audits during the contract 

 

5.5.3 The Contractor develops and maintains a comprehensive register of documents that will be generated 

throughout the contract including all quality related documents as part of its Quality Plan. 

5.5.4 The Project Manager indicates those documents required to be submitted for either information, review 

or acceptance and the Contractor indicates such requirements within his register of documents. The 

register shall indicate the dates of issue of the documents with the Project Manager responding to 

documents submitted by the Contractor for review or acceptance within the period for reply prior to 

such documents being used by the Contractor. 

The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, resources 

allocation, QA and Quality Control co-ordination activities to ensure that the works meet the standards 

stated in the Works Information. 
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5.6 Programming constraints 
 

5.6.1 The Contractor shows on each programme he submits to the Project Manager. 
 

5.6.2 The Contractor shows on each programme he submits to the Project Manager, the requirements of 

Health and Safety, design and procurement strategies/activities. 

5.6.3 The Contractor complies with the Employer’s programme estimated project duration of four months 

(16) weeks inclusive of holidays, when he submits his first programme. 

 

5.6.4 Furthermore, the number of days in excess of the number of working days anticipated to be lost due 

to climatic conditions are already included on the estimated project duration (refer to Table A below). 

The climate is sub-tropical and rainfall figures for Richards Bay based on historical data (period 1991 

- 2002) obtained from the South African Weather Service, Private Bag X097, Pretoria, 0001 are 

summarized in the table below: 

 

Month 

Average 

Precipitation 
in mm 

Average Number Of Days With Precipitation 

1.0mm 
to 
5.0mm 

5.1mm 
to 
10.0mm 

10.1mm 
to 
20.0mm 

20.1mm 
to 
50.0mm 

50.1mm 
to 
100mm 

100.1mm 
to 
900mm 

Jan 176.1 2.9 2.8 1.6 2.1 0.4 0.2 

Feb 133.3 3.9 1.5 2.0 1.8 0.3 0.1 

Mar 226.4 3.8 2.2 1.8 2.0 0.3 0.5 

April 127.0 3.3 1.4 1.4 1.8 0.5 0.0 

May 67.8 2.5 1.4 1.5 0.6 0.1 0.0 

Jun 70.3 1.9 1.4 1.1 0.6 0.3 0.0 

Jul 117.4 2.9 1.1 1.1 1.0 0.8 0.0 

Aug 46.5 2.6 0.8 0.8 0.4 0.1 0.0 

Sept 97.1 2.8 0.7 1.0 1.4 0.2 0.1 

Oct 126.0 5.3 3.0 2.0 0.7 0.1 0.1 

Nov 190.5 4.0 2.6 2.2 1.5 0.4 0.3 

Dec 115.5 5.1 2.1 2.0 1.1 0.3 0.0 

TOTAL 1493.9 41.0 21.0 18.5 15.0 3.8 1.3 

Table A: Richards Bay average annual rainfall trends 

 
 

5.6.5 The Contractor shows on his Accepted Programme and all subsequently revised programmes 

schedules showing the critical path or paths and all necessary logic diagrams demonstrating sequence 

of operations. 
      

5.6.6 It is incumbent upon the Contractor to submit a level-4 schedule/programme clearly showing the project 

duration and critical path for approval within 14 days of the award of this contract. The 

schedule/programme is to be discussed and agreed between the Contractor and Sub-Contractor’s prior to 

submission, this must be subject to discussion and review by the Project Manager. No claim for an 

extension of time or acceleration must be entertained by Project Manager due to any failure of the 

Contractor and Sub-Contractor(s) to accommodate one another. 
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5.6.7 The Contractor’s proposed construction programme must be in a bar chart form. 

 

5.6.8 The Contractor must submit his programme within the time stated in above, to the Project Manager for 

acceptance. The programme must be in the form of a bar chart or any other time-activity form 

acceptable to the Project Manager and must clearly show: 

•  The proposed rate of progress in order to complete the Works within the required period as 

tendered, showing the various activities, their durations and proposed re-sourcing levels (major 

plant and labour) for each element of the Works. Sufficient detail must be provided to enable the 

Project Manager to be able to gauge construction progress. 

• The sequence of activities and any dependencies (time or resource related) between them. 

 
• The critical path activities. 

 

• Key dates/information, etc. in respect of work to be carried out or to be provided by others. 

 

• The anticipated value of work to be done during each month i.e. monthly cash flows. 

 

• Other information specifically required by the Project Manager. 

 

•  The Contractor shows on each revised programme he submits to the Project Manager a resource 

histogram showing planned versus actual progress, deviations from the accepted Programme and 

any other remedial actions proposed by the Contractor. 

•  The Contractor must submit programme report information to the Project Manager at mutually 

agreed intervals in addition to the intervals for submission of revised programmes. 

•  All activities, including establishment on site, trimming, finishing and the completion of all 

minor ancillary works are to be included in the programme. 

NB: The Contractor’s performance must be strictly monitored on the provided and 

mutually agreed and accepted programme. 

5.6.9 When drawing up her programme, the Contractor must, inter alia, take into consideration and 

make allowance for: 

• Expected weather conditions and their effects. 

 
• Known physical conditions or artificial obstructions. 

 
• The accommodation and safeguarding of public, traffic and Employer’s assets. 

 
• Dealing with, altering and installing services. 

 
• The reasonable requirements and programmes of the Employer. 

 
• All other actions required in terms of this contract. 
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5.6.10 The following details must be submitted together with the programme: 

• The number of working hours per day, working days per week, assumed holiday or shut down 

periods on which the programme is based. 

 • The overall labour and major plant resource levels on which the programme is based.  
 

5.6.11 The Contractor must base his initial programme of work on the scope of work as described in the 

project specification and the Bill of Quantities. This programme must be reviewed on a regular basis 

by the Contractor in accordance with changing circumstances, delays and amendments to the work 

ordered by the Project Manager. 

 

5.6.12 Minor revisions to the accepted programme may be introduced from time to time by mutual agreement 

between the Contractor and the Project Manager. Should there be any major revision required in the 

programme, this can only be implemented through a written instruction to the Contractor by the Project 

Manager and subsequently a revised programme must be submitted within two weeks of receipt of such 

an instruction. 

5.6.13  It should be noted that it is in the Contractor’s interest to provide a comprehensive programme giving as 

much information as possible about the times allowed for the various activities as well as resources or other 

limitations affecting the programme, since the accepted programme may be used to evaluate any claims in 

terms of the general conditions of contract for extensions of time. 

5.6.14 Acceptance of the programme merely constitutes an acknowledgement by the Project Manager that the 

Accepted Programme represents a contractually compliant, realistic, and achievable depiction of the 

Contractor’s intended sequence and timing of construction of the works. 

5.6.15 Acceptance of the programme does not relieve the Contractor of his duties in the terms of the contract 

obligations. 

5.6.16 Acceptance does not turn the Contractor’s programme into a contract document or mandate that the 

works should be constructed exactly as set out in the Accepted Programme. 

5.6.17 The Contractor must submit to the Project Manager, at least three working days before each monthly site 

meeting copies of the following: 

•  The contract programme with progress charts and programme graphs updated to reflect the 

planned versus actual progress to date. 

•  The Contractor shall update the program and supply the progress reports to show actual and 

expected progress compared to the latest agreed Accepted Program. Progress information may be 

verified by the Project Manager at any stage. 

• A summary of progress on site over the month preceding the site meeting. The report must be 

in the form of a detailed narrative to the contract programme. 
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• Details of activities running late, indicating what steps have been or must be taken to ensure that 

the work is completed within the specified time. 

• A report on all labour, plant and materials on site.  

 

5.7 Insurance provided by the Employer. 

 
5.7.1 Insurance will be provided by the Employer as contained in the Contract Data – Part 1, The 

Contractor is required to provide an All-Risk Insurance, and this must be included on the tendered 
rates.  

 
5.8  Contract change management. 

 
5.8.1 No additional requirements apply to ECC Clause 60 series 

 
5.9 Records of Defined Cost, payments & assessments of compensation events kept by Contractor. 

 

5.9.1  The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employee’s location of work (if appropriate). 

• Records of Equipment used, and people employed outside the Working Areas (if applicable); and 

• Rate breakdown for activities concerned. 

 
5.10 The Contractor’s Invoices 

 

5.10.1  When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment date, 

the Contractor complies with the Employer’s procedure for invoice submission. 

5.10.2  The invoice must correspond to the Project Manager’s assessment of the amount due to the Contractor 

as stated in the payment certificate. 

 

5.10.3  The invoice states the following: 

Invoice addressed to Transnet National Ports Authority- Port of Richards Bay; 

Transnet SOC Limited’s VAT No: 4720103177. 

6 Procurement 

 
6.1 People 

 
6.1.1 Minimum requirements of people employed on the Site 

 

6.1.2 It is encouraged of the Contractor to consider employment of locally based laborer’s (i.e. reside 

within the boundaries of the City of uMhlathuze) where possible. 
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6.1.3   The Contractor performs the works having due regard and in compliance with the following 

Act/s: 

• Basic Conditions of Employment Act. 

 
• Labour Relations Act. 

 
• Employee Equity Act. 

 
• Workman’s Compensation Act. 

 
6.2 Plant and Materials 

 

6.2.1 The Contractor provides Plant and Materials for inclusion in the works in accordance with SANS 1200A 

sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information provided by the 

Employer. All Plant and Materials are new, unless the use of old or refurbished goods and/or Materials 

are expressly permitted as stated elsewhere in this Works Information or as may be subsequently 

instructed by the Project Manager. 

6.2.2 Where Plant and Materials for inclusion in the works originate from outside the Republic of South Africa, 

all such Plant and Materials are new and of merchantable quality, to a recognized national standard, 

with all proprietary products installed to manufacturers’ instructions. 

6.2.3 The Contractor replaces any Plant and Materials subject to breakages (whether in the Working Areas or 

not) or any Plant and Materials not conforming to standards or specifications stated and notifies the 

Project Manager and the Supervisor on each occasion where replacement is required. 

7.3 Tests and inspections before delivery 

 

7.3.1 The Contractor must submit to the Supervisor details to certify that all the material complies 

with the quality as per specification requirements. 

7.4 Marking Plant and Materials outside the Working Areas 

 

7.4.1 No Plant and Materials will be paid for before delivery to the working areas. 
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ANNEXURE A: HEALTH, SAFETY AND ENVIRONMENTAL 

SPECIFICATION 

 

SAFETY SPECIFICATION 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 

Transnet SOC Ltd (Hereinafter referred to 

as the Employer) 

Removal of Asbestos and Replacement with Fibre Cement Grey Roof Sheeting at TNPA Buildings in the Port of Richards 

Bay 
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PREAMBLE 

 
WHEREAS specification of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 

that parties have a Specification in writing to ensure compliance by a Contractor/Supplier in line with 

the provisions of the Act. 

 
AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects 

within its workshops. 

 
AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 

specialist employees and expertise to execute such projects at the highest level of efficiency on short 

notice. 

 
NOW THEREFORE the parties agree as follows. 

 
1. DEFINITIONS 

 
For the purpose of this agreement, unless the context indicates otherwise, the following definitions are 

set out for the terms indicated: 

 
1.1 “Act” means the Occupational Health and Safety Act No 85 of 1993; 

 
1.2 “Contractor” means the Mandatory. 

 
1.3 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

 
1.4 “Effective Date” means the date of signature of this Specification by the last party signing hereto; 

 
1.5 “Employer” refers to TRANSNET SOC LTD; 

 
1.6  “Mandatary” means an agent, Contractor or sub-Contractor for work, but without derogating 

from the status in his own right as an employer or user. 

 
1.7 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of 

them, as the context indicates. 

 
1.8 “Principal Contract” means the appointed Contractor whereby such Contractor has to 

provide goods and or services to TRANSNET SOC LTD.  
1.9 “Regulations” means regulations promulgated in terms of the relevant legislation. 

 
1.10 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

 
1.11 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 
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1.12 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units 

with (Registration No. 1990/000900/06), a public company incorporated in accordance with the 

company laws of the Republic of South Africa. 

 
2. PURPOSE OF SPECIFICATION 

The purpose of the specification is to assist achieving compliance OHS Act 85 of 1993 as well as Work 

at Height Regulation 2013. 

 
3. REPORTING 

3.1 The Contractor and/or his designated person appointed in terms of Section 16(2) of the 

Occupational Health and Safety Act 85 of 1993 (” the OHS Act”) shall report to the Risk Manager 

and/or a Project Manager and/or a representative designated by the Employer prior to 

commencing the work at the premises of the Employer. 

 
4. WARRANTY OF COMPLIANCE 

4.1 In terms of this Specification the Contractor warrants that he agrees to any of the arrangements 

and procedures as prescribed by the Employer and as provided for in terms of Section 37(2) 

of the OHS Act for the purposes of compliance with the OHS Act. 

4.2 The Contractor further warrants that he and/or his employees undertake to maintain such 

compliance with the OHS Act and Merchant Shipping Act …. Without derogating from the 

generality of the above, nor from the provisions of the said Legislation, the Contractor shall 

ensure that the clauses as hereunder described are at all times adhered to by himself and his 

employees. 

4.3 The Contractor hereby undertakes to ensure that the health and safety of any other person on 

the premises is not endangered by the conduct of his activities and that of his employees. 

 
5. APPOINTMENTS AND TRAINING 

5.1 The Contractor shall appoint competent persons as per Section 16(2) of the OHS Act. Any such 

appointed person shall be trained on any occupational health and safety matter and the OHS 

Act provisions pertinent to the work is to be performed under his responsibility. Copies of any 

appointments made by the Contractor shall immediately be provided to the Employer. 

5.2 The Contractor shall further ensure that all his employees are trained on the health and safety 

aspects relating to the work to be done on the premises of the Employer and that they 

understand the hazards associated with such work being carried out on the premises. Without 

derogating from the foregoing, the Contractor shall, in particular, ensure that all his users or 

operators of any materials, machinery or equipment are properly trained in the use of such 

materials, machinery or equipment. 
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5.3 Notwithstanding the provisions of the above, the Contractor shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS 

Act, and that they comply with the provisions of the Act. 

 

6. SUPERVISION, DISCIPLINE AND REPORTING 

6.1 The Contractor shall ensure that all work performed on the Employer’s a premise is done under 

strict supervision and that no unsafe or unhealthy work practices are permitted. Discipline 

regarding health and safety matters shall be strictly enforced against any of his employees 

regarding non-compliance by such employee with any health and safety matters. 

 
6.2 The Contractor shall further ensure that his employees report to him all unsafe or unhealthy 

work situations immediately after they become aware of such conditions and that he in turn 

immediately reports these to the Employer and/or his representative. 

 

7. ACCESS TO THE OHS ACT 

7.1 The Contractor shall ensure that he has an updated copy of the OHS Act on site at all times and 

that this is accessible to his appointed responsible persons and employees, save that the parties 

may make arrangements for the Contractor and his appointed responsible persons and 

employees to have access to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 

8.1 The Contractor and/or his responsible persons and employees shall provide full co-operation and 

information if and when the Employer or his representative inquiries into any occupational health 

and safety issues concerning the Contractor. It is hereby recorded that the Employer and his 

representative shall at all times be entitled to make such inquiry.  

 

8.2 Without derogating from the generality of the above, the Contractor and his responsible persons 

shall make available to the Employer and his representative, on request, all and/or any checklists 

and inspection registers required to be kept by him in respect of any of his materials, machinery 

or equipment. 

 

9. WORK PROCEDURES 

9.1 The Contractor shall, after having established the dangers associated with the work performed, 

develop and implement mitigation measures to minimize or eliminate such dangers for the 

purpose of ensuring a healthy and safe working environment. The Contractor shall then ensure 

that his responsible persons and employees are familiar with such mitigation measures.
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9.2 The Contractor shall implement any other safe work practices as prescribed by the Employer 

and shall ensure that his responsible persons and employees are made conversant with such 

other safe work practices as prescribed by the Employer and that his responsible persons and 

employees adhere to such safe work practices. 

 

9.3 The Contractor shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Contractor. 

 

9.4 For every task to be performed including, but not limited to: 

 
➢ Site establishment – Evacuation & emergency procedures / Rubble & refuse removal 

/ Loading & off-loading. 

➢ PPE – Issue and control / UEMP. 

➢ Work Areas – Buildings / Rooftop / High Mask / Access & Egress / Quayside / 

Vegetated Areas / Use of ladders / Elevated work / Roadwork 

 

10. COMPENSATION REGISTRATION INSURANCE 

10.1 The Contractor shall ensure that he has a valid proof of registration with the Compensation 

Commissioner, as required in terms of COID Act, and that all payments owing to the 

Commissioner are discharged. The Contractor shall further ensure that the cover remain in 

force while any such employee is present on the premises. 

10.2 The Contractor shall ensure that they have insurance cover to the value of 10 million for the 

duration of the contract. 

11. MEDICAL EXAMINATIONS 

 

11.1 The Contractor shall ensure that all his employees undergo routine medical examinations and 

that they are medically fit for the purposes of the work they are to perform.  

12. INCIDENT REPORTING AND INVESTIGATION 

12.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Contractor to the 

Department of Labour and to the Employer. The Employer shall further be provided with copies 

of any written documentation relating to any incident. 

 

12.2 The Employer retains an interest in the reporting of any incident as described above as well as 

in any formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into 

such incident. 
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13. SUBCONTRACTORS 

13.1 The Contractor shall notify the Employer of any subcontractor he may wish to perform work on 

his behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions 

contained in this clause shall be equally binding upon the subcontractor prior to the 

subcontractor commencing with the work. Without derogating from the generality of this 

paragraph: 

 

 
13.1.1 The Contractor shall ensure that training as discussed under appointments and 

training, is provided prior to the subcontractor commencing work on the Employer’s 

premises. 

 

13.1.2 The Contractor shall ensure that work performed by the subcontractor is done under 

his strict supervision, discipline and reporting. 

 

13.1.3 The Contractor shall inform the Employer of any health and safety hazards and/or 

issue that the subcontractor may have brought to his attention. 

 

13.1.4 The Contractor shall inform the Employer of any difficulty encountered regarding 

compliance by the subcontractor with any health and safety instruction, procedure 

and/or legal provision applicable to the work the subcontractor performs on the 

Employer’s premises. 

 

14. SECURITY AND ACCESS 

14.1 The Contractor and his employees shall enter and leave the premises only through the main 

gate(s) and/or checkpoint(s) designated by the Employer. The Contractor shall ensure that 

employees observe the security rules of the Employer at all times and shall not permit any person 

who is not directly associated with the work from entering the premises. 

14.2 The Contractor and his employees shall not enter any area of the premises that is not directly 

associated with their work. 

14.3 The Contractor shall ensure that all materials, machinery or equipment brought by him onto 

the premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result 

in a refusal by the Employer to allow the materials, machinery or equipment to be removed from 

the Employer’s premises. 
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15. FIRE PRECAUTIONS AND FACILITIES 

15.1 The Contractor shall ensure that an adequate supply of fire-protection and first-aid facilities are 

provided on all vehicles that will be transporting Transnet employees. 

 

15.2 The Contractor shall further ensure that all his employees are familiar with fire precautions, 

which includes fire-alarm signals and emergency exits, and that such precautions are adhered 

to. 

16. ABLUTION FACILITIES 

 
16.1 The Contractor shall ensure that an adequate supply of ablution facilities is provided for his 

employees performing work on the Employer’s premises, save that the parties may mutually 

make arrangements for the provision of such facilities. 

 
17. HYGIENE AND CLEANLINESS 

17.1 The Contractor shall ensure that the work site and surrounding area is at all times maintained 

to the reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials 

shall be left lying about unnecessarily and the work site shall be cleared of waste material 

regularly and on completion of the work.  

 
18. NO NU 

18.1 

ISANCE 

The Contractor shall ensure that neither he nor his employees undertake any activity that may 

  cause environmental impairment or constitute any form of nuisance to the Employer and/or his 

surroundings. 

 
18.2 The Contractor shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted 

  on the Employer, another Contractor or any tenants. Where such situations are unavoidable, 

  the Contractor shall give prior notice to the Employer. 

 

19. INTOXICATION NOT ALLOWED 

19.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 

intoxicated shall not be allowed on the site. Any person required to take medication shall 

notify the relevant responsible person thereof, as well as the potential side effects of the 

medication. 
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20. PERSONAL PROTECTIVE EQUIPMENT 

20.1 The Contractor shall ensure that his responsible persons and employees are provided with 

adequate personal protective equipment (PPE) for the work they may perform and in accordance 

with the requirements of General Safety Regulation 2 (1) of the OHS Act. The Contractor shall 

further ensure that his responsible persons and employees wear the PPE issued to them at all 

material times. 

20.2 The Contractor shall ensure that his/her employees are provided with appropriate personal 

protective equipment. These shall include but is not limited to: 

➢ Hand protection. 

➢ Head protection (Hard Hat must be used in accordance with SANS 1397); 

➢ No-slippery shoes 

➢ Service provider uniform 

➢ Steel toe-capped footwear 

➢ Hearing protection SABS 1451 

➢ Wearing of short trousers/pants not allowed 

➢ Life Jackets (All work carried out within 2 meters from the edge of quay wall) 

 
21. TOOLS, MACHINERY AND EQUIPMENT 

21.1 The Contractor shall ensure that all the tools, machinery, equipment and/or vehicles he may 

wish to utilize on the Employer’s premises is/are at all times of sound order and fit for the 

purpose for which it/they is/are intended to, and that it/they complies/comply with the 

requirements of Section 10 of the OHS Act. 

21.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Contractor hereby 

assumes the liability for taking the necessary steps to ensure that any article or substance that 

it erects or installs at the premises, or manufactures, sells or supplies to or for the Employer, 

complies with all the prescribed requirements and will be safe and without risks in terms of 

health and safety when properly used. 

21.3 All equipment such as cherry picker, vehicles shall be in good working order and compliant with 

legal requirements. Cleaning or repairing of equipment is not permitted in offices areas. 

21.4 The company is not responsible for the health and safety of a contractor’s employees and/or for 

the loss of the Contractor’s equipment as a result of any cause whatsoever. 

21.5 Safety harness to be worn, not safety belts when working on heights exceeding 3 meters. 

 
21.6 All tools and equipment must be inspected by the Supervisor/Safety before used on site. 

 

21.7 All equipment shall be stored in designated areas and not haphazardly. 
 

21.8 The Contractor shall ensure that all tools and materials are kept under lock and key and an 
inventory be kept on site. 
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22. NO USAGE OF THE EMPLOYER’S 

 EQUIPMENT 

22.1 The Contractor hereby acknowledges that his employees are not permitted to use 

any materials, machinery or equipment such as cherry picker, ladders, vehicles of the 

Employer unless the prior written consent of the Employer has been obtained, in which 

case the Contractor shall ensure that only those persons authorized to make use of such 

materials, machinery or equipment, have access thereto. 

 
23. TRAN 

23.1 

SPORT 

The Contractor shall ensure that all road vehicles used on the premises are in a roadworthy 

  condition and are licensed and insured. The Contractor shall ensure that all drivers shall have 

  relevant and valid driving licenses, PDP and the Contractor shall ensure that no vehicle/s shall 

carry passengers unless it is specifically designed to do and that all drivers shall adhere to the 

  speed limits and road signs on the premises at all times. 

 
23.2 In the event that any hazardous substances are to be transported on the premises, the 

  Contractor shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are 

  complied with fully all times. 

 

24. CLARIFICATION 

24.1 In the event that the Contractor requires clarification of any of the terms or provisions of 

this Specification, he should take the necessary steps to contact the Risk Manager of the 

Employer to obtain such clarification. 

 
25. DURATION OF SPECIFICATION 

25.1 This Specification shall remain in force for the duration of the work to be performed by 

the Contractor and/or while any of the Mandatary’s employees are present on the Employer’s 

premises. 

 

26. NON-COMPLIANCE WITH THE SPECIFICATION 

 

26.1 If the Contractor/Supplier fails to comply with any provisions of this Specification, the 

Employer shall be entitled to give the Contractor/Supplier 7 (seven) days written notice to 

remedy such non-compliance and if the Contractor/Supplier fails to comply with such 

notice, then the Employer shall forthwith be entitled but not obliged, without prejudice to 

any other rights or remedies which the Contractor/Supplier may have in law, 

 

26.1.1 To claim immediate performance and/or payment of such obligations. 

 
26.2 Should Contractor/Supplier continue to breach the contract on three occasions, then the 

Employer is authorized to suspend the main contract without complying with the condition stated 

in the clause above. 
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27. PERMITS AND LICENCES 

27.1 Any activity that requires license permit or authorization from Transnet National Port 

Authority or any Government that is prescribed by legislative requirements must be obtained 

before the commencement of work. The permits issued by TNPA employee will need to be 

cancelled by TNPA employee. The Contractor shall comply with the requirements of the 

permit, license or authorization at all times. These permits licenses and/or authorizations 

include: 

❖ Operating Cherry Picker 

❖ Working at Heights 

❖ Confine Spaces 

❖ Use of cameras 

 

28. WASTE MANAGEMENT 

Waste may not be disposed of unless the disposal of that waste is authorized by law. The Contractor 

must therefore ensure that all waste that is generated is handled, stored, transported and disposed of 

in accordance with the requirements of the applicable legislation / local authority. 

 
No waste may be removed from the project site to a waste storage or disposal facility unless that facility 

has been approved for use by the nominated project management representative. 

An adequate number of waste bins and skips must be provided by the Contractor and suitable 

arrangements must be made to ensure that these bins and skis are emptied regularly. 

Hazardous wastes must be kept separate from general wastes. 

 
29. HEADINGS 

The headings as contained in this Specification are for reference purposes only and shall not be 

construed as having any interpretative value in them or as giving any indication as to the meaning of 

the contents of the paragraphs contained in this Agreement. 

30. SAFETY, HEALTH AND ENVIROMENTAL FILE 

Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on site 

at all times that must include all documentation required in terms of the Act and Regulations and must 

also include a list of all Contractors on site that are accountable to the Principal Contractor and the 

agreements between the parties and details of work being done. A more detailed list of documents and 

other legal requirements that must be kept in the Health and Safety File is attached as an addendum 

to this document. 

The Health and Safety File will remain the property of TNPA and/or its Agent on its behalf throughout 

the period of the project and shall be consolidated and handed over to TNPA.  
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PART 4: SITE INFORMATION 

 

Core clause 11.2(16) states  

 
“Site Information is information which: 

 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 

 
In Contract Data, reference has been made to this Part 4 of the contract, for the location of Site 

Information. 

 

1. Description of the Site and its surroundings 

1.1. General description 

1.1.1 The area where the works to be constructed is the site within the Port of Richards Bay at Risk 

Department premises. Access to the Port of Richards Bay is by East and West Gates. Access must be 
subject to the Transnet National Ports Authority security requirements and regulations, which states 

that “access should be obtain for all the Contractor’s personnel at Permit Office located at Sizakala 

Truck Staging Facility”.  

1.1.2 There is a permit card access system to enter the Port Area. The Port Staff must arrange the required 

access permits for the Contractor free of charge. Should any person lose his/her access permit these 
must be replaced at a cost to be incurred by the Contractor. This must also apply if permits are not 

returned at the end of the project completion. 

1.1.3 Normal working hours at the Port of Richards Bay are from 08:00 to 16:30, Monday to Friday, 

Inclusive. Transnet National Ports Authority has a strict Health and Safety policy in place. No person(s) 

may enter the site and undertake work on the site until undergoing the mandatory induction. The 
induction must be arranged by the Port personnel at no cost to the Contractor. Prior arrangement 

must be made with the Project Manager. 

1.2. Existing buildings, structures, and plant & machinery on the Site 

1.2.1 The details of the facilities are indicated on the relevant drawings. 

1.3. Subsoil information 

1.3.1 In excavations deeper than 400mm it can be expected that the trench/embankment walls must 

become unstable and caving-in could occur. Tenderers are to take this into account in their tendered 
rates and are to allow for any measures to be taken to safeguard the excavations to ensure safety at 

all times.   

1.3.2 A perched water table could develop in very wet conditions due to groundwater backup from the 

seaside. Although unlikely, pumping out of water from excavations may be required under wet 

conditions and tenderers are to allow for his in their tendered rates. 

1.4.1 Hidden services  

1.4.2 The Contractor is to apply care not to damage existing services. See project specification for further 

requirements. 




