



BID NO.: INF-W49/2022/2023

**GROOTPAN, SIAS, LONGDEN GA-RAMASWIKANA PHASE 2 RURAL WATER SUPPLY, (GROOTPAN
RETICULATION)**

CAPRICORN DISTRICT MUNICIPALITY

**SCHEDULE OF QUANTITIES SECTION A:
PRELIMINARY AND GENERAL**

ITEM NO	PAYMENT CLAUSE	DESCRIPTION	LI C	UNIT	QTY	RATE	AMOUNT
<i>brought forward</i>							
A.3	PS A 8.5	SUMS STATED PROVISIONALLY BY ENGINEER					
A.3.1		(a)1 Community Liaison Officer		P/Sum	1,0	96 000,00	
A.3.2		(a) 2 PSC Meetings Attendance		P/Sum	1,0	36 000,00	
A.3.3		(a)3 Overheads, charges and profit on (a)1 & 2 above		%		132 000,00	
A.3.4		(b)1 Training		P/Sum	1,0	100 000,00	
A.3.5		(b)2 Overheads, changes and profit on (b)1 above		%		100 000,00	
A.3.6		(c)1 Relocation and repair to existing		P/Sum	1,0	50 000,00	
A.3.7		(c)2 Overheads, changes and profit on c)1 above		%		50 000,00	
	8.8.5	Land Survey Act					
A.3.8		d) 1 Search for and record tri- gonometrical survey beacons, bench marks and plot and protect boundary pegs, and expose on completion of Works		P/Sum	1,0	60 000,00	
A.3.9		d)2 Overheads, charges and profit on item d)1 above.		%		60 000,00	
A.3.10		Electrical and Mechanical Equipment					
		Additional at:					
A.3.11		e)1 Mechanical and Electrical work to be completed by Sub-contractor including applications to Eskom for service connections and installations.		P/Sum	1,0	500 000,00	
A.3.12		e)2 Overheads, charges and profit on item e)1 above.		%		500 000,00	
A.3.13		f)1 Electrical work at boreholes to be completed by Sub-contractor		P/Sum	1,0	500 000,00	
A.3.14		f)2 Overheads, charges and profit on item f)1 above.		%		500 000,00	
SUB-TOTAL CARRIED FORWARD							



BID NO.: INF-W49/2022/2023

**GROOTPAN, SIAS, LONGDEN GA-RAMASWIKANA PHASE 2 RURAL WATER SUPPLY, (GROOTPAN
RETICULATION)**

CAPRICORN DISTRICT MUNICIPALITY

**SCHEDULE OF QUANTITIES SECTION A:
PRELIMINARY AND GENERAL**

ITEM NO	PAYMENT CLAUSE	DESCRIPTION	LI C	UNIT	QTY	RATE	AMOUNT
<i>brought forward</i>							
A.3.15		g)1 Additional specialist studies		P/Sum	1,0	80 000,00	
A.3.16		g)2 Overheads, charges and profit on item g)1 above.		%		80 000,00	
Material Testing							
A.3.17		h)1 Acceptance testing of material and workmanship called for by the Engineer at a nominated laboratory.		P/Sum	1,0	80 000,00	
A.3.18		h)2 Overheads, charges and profit on item h)1 above.		%		80 000,00	
A.3.19		i)1 Allowance for appointment of a Supervisory Control and Data Acquisition contractor		P/Sum	1,0	500 000,00	
A.3.20		i)2 Overheads, charges and profit on item i)1 above.		%		500 000,00	
A.4	PS A 8.8	TEMPORARY WORKS					
A.4.1	PS A 8.8.2	Accommodation Of Traffic		Sum	1,0		
TOTAL CARRIED FORWARD TO SUMMARY							