



SCM.Tenders20@capetown.gov.za

02 September 2026

NOTICE TO TENDERERS NO: 3

TENDER NO: 033Q/2026/27

DESCRIPTION: BUILDING CONSTRUCTION WORK OF PHILIPPI SWITCHING STATION AND BUILDING ALTERATIONS.

CLOSING DATE: 15 September 2026

TENDER BOX NO: 209

RE: Implementation of Updated Preference Returnable Schedule and Revised B1/B2 Tables

Please be advised that, in terms of the PPR Guideline 2022 (effective July 2026), an amendment has been made to the preference schedule for Goal 3 – Skills Development, as follows:

- Goal 3 – Skills Development: the basis of measurement has been revised from Total Profit to Total Expenditure.
- This is the only change to the applicable preference calculation arising from the updated Guideline.
- Schedule 25: preference schedule (page 278 – 286) is replaced with Schedule 25 attached hereto as an appendix (page 278A – 286A)
- The preference table B1 80/20 (page 15) is replaced with the preference Table B1 (page 15A)

Yours faithfully,
p.p.

For: Director: Supply Chain Management

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 3– 033Q/2026/27

Signature..... Date.....



CITY OF CAPE TOWN
ISIXEKO SASEKAPA
STAD KAAPSTAD

FINANCE
SUPPLY CHAIN MANAGEMENT

Legal and full name of tendering entity:

.....

CIVIC CENTRE IZIKO LOLUNTU BURGERSENTRUM
12 HERTZOG BOULEVARD CAPE TOWN 8001 P O BOX 655 CAPE TOWN 8000
www.capetown.gov.za

Making progress possible. Together.