
FINANCE 

SUPPLY CHAIN MANAGEMENT 

 

 

SCM.Tenders20@capetown.gov.za 

 

02 September 2026 

NOTICE TO TENDERERS NO: 3 

 

 

 

TENDER NO:         033Q/2026/27 

DESCRIPTION: BUILDING CONSTRUCTION WORK OF PHILIPPI SWITCHING STATION AND BUILDING 

ALTERATIONS. 

 

CLOSING DATE: 15 September 2026 

 

TENDER BOX NO: 209 

 

 

RE: Implementation of Updated Preference Returnable Schedule and Revised B1/B2 Tables 

 

Please be advised that, in terms of the PPR Guideline 2022 (effective July 2026), an amendment 

has been made to the preference schedule for Goal 3 – Skills Development, as follows: 

 

• Goal 3 – Skills Development: the basis of measurement has been revised from Total Profit 

to Total Expenditure. 

• This is the only change to the applicable preference calculation arising from the 

updated Guideline. 

• Schedule 25: preference schedule (page 278 – 286) is replaced with Schedule 25 

attached hereto as an appendix (page 278A – 286A) 

• The preference table B1 80/20 (page 15) is replaced with the preference Table B1(page 

15A) 

 

 

Yours faithfully, 

 

 

 

For: Director: Supply Chain Management 

 

 

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 3– 033Q/2026/27 

 

 

Signature....................................................................................  Date......................................... 

 

 

 

p.p.
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FINANCE 

SUPPLY CHAIN MANAGEMENT 

 

 

Legal and full name of tendering entity: 

 

……………………………………………................................................................................................ 
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