CITY OF CAPE TOWN
DIRECTORATE: URBAN MOBILITY
|
CONTRACT NO. 4Q/2024/25
FRAMEWORK TENDER FOR SUPPLY, INSTALLATION, ALTERATION AND REPAIR OF TRAFFIC SIGNALS WITHIN THE CITY OF CAPE TOWN BOUNDARY

T2.1 List of Returnable Documents

The tenderer must complete the following Returnable Documents in non-erasable black ink:

1. Cl.1  The offer portion of the C1.1 Form of Offer and Acceptance

2. Cl.2 Contract Data (Part 2)

3. C2.2  Schedules of Rates

4. Returnable Schedules that will be incorporated into the Contract

Pages

1: COMPULSORY ENTERPRISE QUESTIONNAIRE 167
2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION . 169
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 171
4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8) 172
5: DECLARATION OF INTEREST — STATE EMPLOYEES (MBD 4 amended) 174
6. AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO CCT 177
7: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION 178
8: CONFIRMATION OF CCT SUPPLIER DATABASE REGISTRATION 179
9: SCHEDULE OF WORK EXPERIENCE OF TENDERER 180
10: SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY 182
11: CONFIRMATION OF CONTRACTOR REGISTRATION / ACCREDITATION 183
12: DETAILS OF QUALIFICATIONS AND EXPERIENCE OF STAFF 184 |
13: SCHEDULE OF CONSTRUCTION EQUIPMENT 185
14: DETAILS OF TENDERER’S WORKSHOP FACILITIES 186
15: SCHEDULE OF SUBCONTRACTORS 187
16: HEALTH AND SAFETY PLAN 188
17: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER 189
18: FUNCTIONALITY CRITERIA | 190
19: REGIONS OF PREFERENCE 191
20: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS 192 |
21: PRICE BASIS FOR IMPORTED RESOURCES 193
22: RECORD OF ADDENDA TO TENDER DOCUMENTS 194
23: PREFERENCE SCHEDULE (where preferences are granted in respect of specific goal(s))............ 195
24: INFORMATION TO BE PROVIDED WITH THE TENDER 199
25: CONTRACT PRICE ADJUSTMENT 199A

5.0ther documents required for tender evaluation purposes
a) Joint Venture Agreement (if applicable) - append to Schedule 3.
b) Health and Safety Plan - append to Schedule 16.
c) \Functionality Criteria - append to Schedule 18.
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE

NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO

TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028

3.2 Reinstate of asphalt footway surface m? 6

3.3 Supply and install of brick paving m? 6

34 Relay of brick paving m? 6

35 Reinstate concrete road surface m?2 6

3.6 Reinstate concrete footway m? 6

37 INSTALLATION OF PLINTHS

' (this item to be utilized ONLY if there is a requirement for a plinth for an already installed controller, titanic/ UPS box or connection pillar

3.7 Controller plinth m? 8.6

3.8 Connection pillar plinth m?2 8.6

3.9 Titanic/ UPS Box plinth m? 8.6

4 SUPPLY AND INSTALLATION OF DUCTS

4.1 Supply and Installation of 110mm ducts by directional | m 5

drilling (rate for single duct)
4.2 Supply and installation of 110mm ducts by road crossing | m 5
(rate for single duct)
5 SUPPLY AND INSTALLATION OF KERB STONES
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
7.14 Straighten pole by rigging or undermining (includes | each 8.1
repairs to any damaged caused to surrounding surface,
touching up of any damaged caused to paint on pole and
re-alignment of lanterns )
7.15 Supply and install pole clamps on new poles each 8.1
7.16 Supply and install pole flat bar hangers/brackets on new | each 8.1
poles
8 SUPPLY AND INSTALLATION OF TRAFFIC SIGNS ON POLES
8.1 Supply and install SS3 signs each 11
8.2 Supply and install W301 signs each 11
9 SUPPLY OF CABLES ONLY
91 Supply 3 core copper cable 16mm2 (Mains) m n/a !
9.2 Supply 2 core copper cable 1.5mm? m n/a
9.3 Supply 19 core copper cable 1.5mm? m n/a
9.4 Supply 37 core copper cable 1.5mm? m n/a
95 Supply 8 twisted pair cable 1mm? m n/a
9.6 Supply bare copper bare copper earth wire 10mm? m n/a
9.7 Supply cable matting m n/a
9.8 Supply CAT5 m n/a
9.9 Supply 3 core copper cable 16mm2 (Mains) m n/a
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9.4 SUPPLY OF PAINT AND PAINTING OF TRAFFIC SIGNAL POLES & SUPPLY AND INSTALLATION OF REFLECTIVE BANDS AND POLE NUMBERS
FIRM PRICE PER | FIRM PRICE | FIRM PRICE
gggg;gﬁggw UNIT EXCLUDING | PER UNIT | PER UNIT
ITEM DESCRIPTION UNIT LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
NO. SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
9.4.1 Supply and paint existing traffic signal 4m pole each 10
9.4.2 Supply and paint existing traffic signal 5m pole each 10
9.4.3 Supply and paint existing traffic signal 6m pole each 10
9.4.4 Supply and paint existing traffic signal cantilever pole | each 10
complete
9.4.5 Supply and paint new traffic signal 4m pole each 10
9.4.6 Supply and paint new traffic signal 5m pole each 10
9.4.7 Supply and paint new traffic signal 6m pole each 10
9.4.8 Supply and paint new traffic signal cantilever pole | each 10
complete
9.4.9 Supply and install reflective yellow bands on 4m, 5m or | per pole 10
6m pole (3 bands per pole)
9.4.10 | Supply and install reflective yellow bands on vertical | per pole 10
section of cantilever pole (3 bands per pole)
9.4.11 | Supply and install pole number on pole each 10
10 SUPPLY AND APPLICATION OF ROAD MARKING AS PER SARTSM
10.1 RETRO-REFLECTIVE ROADMARKING BY MACHINE SPRAY APPLICATION
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
104 (c) Red Lines (Broken or Unbroken) 11
10.4.1 | (1)200 mm wide m 11
10.4.2 | (2)150 mm wide m 11
10.4.3 | (3)200 mm wide m 11
10.4.4 | (4)300 mm wide m 11
10.5 (d) White lettering and symbols m?2 11
10.6 (e) Yellow lettering and symbols m? 11
10.7 (f) Transverse Lines and Traffic Island markings (any | m? 11
colour)
10.8 (g Removal of Existing, Temporary or Permanent Road 11
Markings By:
10.9 (h) Sandblasting m? 11
10.10 (i)Overpainting as temporary measure m?2 11
10.11 ())By peeling of non-permanent roadmarkings m?2 11
1 SUPPLY OF UNINTERRUPTED POWER SUPPLY (UPS) AND ASSOCIATED ITEMS ONLY
111 Supply UPS cabinet only each nfa ! |
11.2 Supply UPS communications Cable For Traffic Signal | each n/a
) Controller
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ITEM | DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE

NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01

ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028

11.3 Supply 48V 5KW Lithium battery each nfa

Supply 48V 2000VA 25A Inverter including in-line fuse | each n/a

11.4 and holder, change over switch
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FIRM PRICE FIRM PRICE
CONSTRUCTION LFJI|\|T|'\'|/'| EP)I?CIICI:_IEJS:EIVI:EB PER UNIT PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING | EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
221 Install Controller Chamber (supply of cherry picker included) each 14
222 Install UPS Chamber (supply of cherry picker included) each 14
223 Install 2000mm Stubby Chamber (supply of cherry picker each 14
included)
225 Installation of Fibre link cables in to chambers each 14
2:3 INSTALLATION OF POLES AND POLE TOPS/ CAPS
231 Install standard 4m pole with or without hatch each 8.1
2.3.2 Install standard 5m pole with hatch each 8.1
233 Install standard 6m pole with hatch each 8.1
234 Install removable 4m with or without hatch each 8.1
235 Install removable 5m or 6m pole with hatch 8.1
2.3.6 Install 4m, 5m or 6m base plate pole each 8.1
2.3.7 Install 8m streetlight pole each 8.1
2.3.8 Install cantilever pole vertical section only (excluding bolt each 8.1
group), termination of cable is included ((supply of cherry
picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
SFO{(’;IE-IE—FSB;-IE—ION UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
2.3.9 Install cantilever pole horizontal section only, termination of each 8.1
cable is included (supply of cherry picker included)
2.3.10 Install complete cantilever pole , termination of cable is each 8.1
included (supply of cherry picker included)
2311 Install pole top complete with cradele and terminals to fit each 8.1
standard traffic signal pole_core termination included
2.3.12 Install pedestrian information sticker each 8.1
2.3.13 Install pole number on pole each 10
24 INSTALLATION OF TRAFFIC SIGNAL LANTERN AND OTHER MOUNTABLE EQUIPMENT
(includes connection to relevant cable core, lantern background screens)
24.1
210MM TRAFFIC SIGNAL LANTERNS COMPLETE
2411 Install 1 aspect or 2 aspect 210mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2.4.1.2 Install 3 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.1.2a | Install 3 aspect 210mm lantern horizontal part of cantilever each 8.7
pole (supply of cherry picker included)
24.1.3 Install 4 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
24.1.4 Install 5 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2415 Install 5 aspect lantern 210 mm on horizontal section of each 8.7
cantilever pole (supply of cherry picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
gggg;gggglON UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 | 30 JUNE 2028
2416 Install 210 mm LED light each 8.7
2417 Install 3 aspect 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on 4m, 5m, 6m poleor or vertical
section of cantilever pole
24.18 Install 3 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on horizontal section of cantilever pole
(supply of cherry picker included)
242
300MM TRAFFIC SIGNAL LANTERNS COMPLETE
2421 Install 1 aspect or 2 aspect 300mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2422 Install 3 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.2.2a | Install 3 aspect 300mm lantern on horizontal part of cantilever | each 8.7
pole (supply of cherry picker included)
2.4.2.3 Install 4 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2424 Install 5 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2425 Install 5 aspect lantern 300mm on on hozintal section of each 8.7
cantilever pole (supply of cherry picker included)
2426 Install 300mm LED light each 8.7
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CONSTRUCTION

FIRM PRICE PER
UNIT EXCLUDING

FIRM PRICE PER

FIRM PRICE PER
UNIT

PROCEDURE UNIT EXCLUDING
'TEM | bESCRIPTION UNIT LABOUR VAT FROM DATE | \AT FROM 01 JuLy | EXCLUDING VAT
NO. specIFICATION | OF 2026 TO 30 JUNE | TROM 01 JULY
ITEM NUMBER COMMENCEMENT 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.8 CABLES INTO BASE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.8.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.8.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.8.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.8.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.8.5 | Install 8 pair copper cable 1mm2 each 9
3.2.8.6 | Install earth wire 10mm each 9
3.2.8.7 | Install CAT5 each 9
3.29 CABLES INTO POLE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.9.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.9.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.9.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.9.4 | Install 37 core copper cable 1.5mmz2 each 9
3.2.9.5 | Install 8 pair copper cable 1mm2 each 9
3.2.9.6 | Install earth wire 10mm each 9
3.2.9.7 | Install CAT5 each 9
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE PER
NO. PROCEDURE UNIT EXCLUDING | UNIT EXCLUDING | UNIT
LABOUR VAT FROM DATE | VAT FROM 01 JULY | EXCLUDING VAT
SPECIFICATION | OF 2026 TO 30 JUNE | FROM 01 JuLy
ITEM NUMBER COMMENCEMENT | 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.10 CABLES INTO CONNECTION PILLAR
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.10.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.10.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.10.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.10.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.10.5 | Install 8 pair copper cable 1mm2 each 9
3.2.10.6 | Install earth wire 10mm each 9
3.2.10.7 | Install CAT5 each 9
3211 CABLES IN POLES
(Includes termination, excavation and backfill)
3.2.11.1 | Install 2 core copper cable 1.5mm2 each 9
3.2.11.2 | Install 19 core copper cable 1.5mm2 each 9
3.2.11.3 | Install earth wire 10mm each 9
3.2.11.4 | Install 7 core cabtyre (From hatch in cantilever to | each 9
lantern on horizontal section of cantilever pole)
3.2.11.5 | Install CAT5 each 9
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FIRM PRICE FIRM PRICE
consTRUCTION | (i ERIEE PER | pER UNIT | PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
3.3
STRAIGHT JOINTING CABLES
Jointing cable with heatshrink or compound joint type as required, fitting ferrules (sweated or crimped as required), and filling joint box.
Any excavation and re-instatement work to be measured separately.
3.3.1 16mm?2 x 3 core SWA (Mains) each 9
3.3.2 1.5mm? x 19 core SWA each 9
3.33 1.5mm? x 37 core SWA each 9
3.34 1.5mm? x 2 core SWA each 9
3.35 Cable Thumping (inclusive of equipment plus operator) to hour 9
detect cable fault
3.3.6 Install vandal resistant bosal pipes each 9
4 INSTALLATION OF DETECTION MATERIAL
4.1
INSTALLATION OF LOOP DETECTION
4.1.1 Cutting of vehicle actuated, Extension and Scoot m 12.1
Loops(includes supply of all materials)
4.1.2 Refilling and Sealing of existing loops(includes supply of all m 12.1
materials)
4.1.3 Testing of loops each 12.1
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
3.2 Reinstate of asphalt footway surface m? 6
3.3 Supply and install of brick paving m? 6
34 Relay of brick paving m?2 6
35 Reinstate concrete road surface m? 6
3.6 Reinstate concrete footway m? 6
3.7 INSTALLATION OF PLINTHS
' (this item to be utilized ONLY if there is a requirement for a plinth for an already installed controller, titanic/ UPS box or connection pillar )
3.7 Controller plinth m?2 8.6
3.8 Connection pillar plinth m?2 8.6
3.9 Titanic/ UPS Box plinth m? 8.6
4 SUPPLY AND INSTALLATION OF DUCTS
4.1 Supply and Installation of 1210mm ducts by directional | m 5
drilling (rate for single duct)
4.2 Supply and installation of 1210mm ducts by road crossing | m 5
(rate for single duct)
5 SUPPLY AND INSTALLATION OF KERB STONES
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
7.14 Straighten pole by rigging or undermining (includes | each 8.1
repairs to any damaged caused to surrounding surface,
touching up of any damaged caused to paint on pole and
re-alignment of lanterns )
7.15 Supply and install pole clamps on new poles each 8.1
7.16 Supply and install pole flat bar hangers/brackets on new | each 8.1
poles
8 SUPPLY AND INSTALLATION OF TRAFFIC SIGNS ON POLES
8.1 Supply and install SS3 signs each 11
8.2 Supply and install W301 signs each 11
9 SUPPLY OF CABLES ONLY
9.1 . n/a
Supply 3 core copper cable 16mm2 (Mains) m
92 Supply 2 core copper cable 1.5mm? m n/a
9.3 Supply 19 core copper cable 1.5mm? m n/a
94 Supply 37 core copper cable 1.5mm? m n/a
95 Supply 8 twisted pair cable 1mm? m n/a
9.6 . 2 n/a
Supply bare copper bare copper earth wire 10mm m
9.1 Supply cable matting m n/a
9.8 Supply CATS5 m n/a
99 Supply 3 core copper cable 16mm2 (Mains) m n/a
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FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE
ooetnbRE N | UNIT EXCLUDING | UNIT PER UNIT
ITEM DESCRIPTION UNIT LABOUR VAT FROM DATE | EXCLUDING VAT | EXCLUDING
NO. SPECIFICATION OF FROM 01 JULY | VAT FROM 01
ITEM NUMBER COMMENCEMENT 2026 TO 30 JUNE | JULY 2027 TO
TO 30 JUNE 2026 2027 30 JUNE 2028
9.3 SUPPLY AND INSTALLATION OF EARTH SPIKE
(this item to be utilized ONLY if there is a requirement for an additional earth spike)

9.3.1 Supply, install and test 1.8m earth spike

each

8.4

Contract
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
9.4 SUPPLY OF PAINT AND PAINTING OF TRAFFIC SIGNAL POLES & SUPPLY AND INSTALLATION OF REFLECTIVE BANDS AND POLE
NUMBERS
9.4.1 Supply and paint existing traffic signal 4m pole each 10
9.4.2 Supply and paint existing traffic signal 5m pole each 10
9.4.3 Supply and paint existing traffic signal 6m pole each 10
9.4.4 Supply and paint existing traffic signal cantilever pole | each 10
complete
9.4.5 Supply and paint new traffic signal 4m pole each 10
9.4.6 Supply and paint new traffic signal 5m pole each 10
9.4.7 Supply and paint new traffic signal 6m pole each 10
9.4.8 Supply and paint new traffic signal cantilever pole | each 10
complete
9.4.9 Supply and install reflective yellow bands on 4m, 5m or | per pole 10
6m pole (3 bands per pole)
9.4.10 | Supply and install reflective yellow bands on vertical | per pole 10
section of cantilever pole (3 bands per pole)
9.4.11 | Supply and install pole number on pole each 10
10 SUPPLY AND APPLICATION OF ROAD MARKING AS PER SARTSM
10.1 RETRO-REFLECTIVE ROADMARKING BY MACHINE SPRAY APPLICATION
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
10.4.1 | (1)200 mm wide m 11
10.4.2 | (2)150 mm wide m 11
10.4.3 | (3)200 mm wide m 11
10.4.4 | (4)300 mm wide m 11
10.5 (d) White lettering and symbols m? 11
10.6 (e) Yellow lettering and symbols m? 11
10.7 (f) Transverse Lines and Traffic Island markings (any | m? 11
colour)
10.8 (g Removal of Existing, Temporary or Permanent Road 11
Markings By:
10.9 (h) Sandblasting m?2 11
10.10 (i)Overpainting as temporary measure m? 11
10.11 ())By peeling of non-permanent roadmarkings m? 11
1 SUPPLY OF UNINTERRUPTED POWER SUPPLY (UPS) AND ASSOCIATED ITEMS ONLY
111 Supply UPS cabinet only each n/a
11.2 Supply UPS communications Cable For Traffic Signal | each n/a
Controller
113 Supply 48V 5KW Lithium battery each n/a
114 Supply 48V 2000VA 25A Inverter including in-line fuse | each n/a
and holder, change over switch
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FIRM PRICE FIRM PRICE
CONSTRUCTION LFJII\ITI'\'I/J EP)I?CIICI:_IEJSFNFES PER UNIT PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING | EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S e | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
221 Install Controller Chamber (supply of cherry picker included) each 14
222 Install UPS Chamber (supply of cherry picker included) each 14
223 Install 2000mm Stubby Chamber (supply of cherry picker each 14
included)
225 Installation of Fibre link cables in to chambers each 14
2:3 INSTALLATION OF POLES AND POLE TOPS/ CAPS
231 Install standard 4m pole with or without hatch each 8.1
2.3.2 Install standard 5m pole with hatch each 8.1
233 Install standard 6m pole with hatch each 8.1
234 Install removable 4m with or without hatch each 8.1
235 Install removable 5m or 6m pole with hatch 8.1
2.3.6 Install 4m, 5m or 6m base plate pole each 8.1
2.3.7 Install 8m streetlight pole each 8.1
2.3.8 Install cantilever pole vertical section only (excluding bolt each 8.1
group), termination of cable is included ((supply of cherry
picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
SSQEEEBEEON UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
2.3.9 Install cantilever pole horizontal section only, termination of each 8.1
cable is included (supply of cherry picker included)
2.3.10 Install complete cantilever pole , termination of cable is each 8.1
included (supply of cherry picker included)
2311 Install pole top complete with cradele and terminals to fit each 8.1
standard traffic signal pole_core termination included
2.3.12 Install pedestrian information sticker each 8.1
2.3.13 Install pole number on pole each 10
24 INSTALLATION OF TRAFFIC SIGNAL LANTERN AND OTHER MOUNTABLE EQUIPMENT
(includes connection to relevant cable core, lantern background screens)
24.1
210MM TRAFFIC SIGNAL LANTERNS COMPLETE
2411 Install 1 aspect or 2 aspect 210mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2.4.1.2 Install 3 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.1.2a | Install 3 aspect 210mm lantern horizontal part of cantilever each 8.7
pole (supply of cherry picker included)
24.1.3 Install 4 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
24.1.4 Install 5 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2415 Install 5 aspect lantern 210 mm on horizontal section of each 8.7
cantilever pole (supply of cherry picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
(FEFOQ(’;I?E—F[;LLJJ?E—ION UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 | 30 JUNE 2028
2416 Install 210 mm LED light each 8.7
2417 Install 3 aspect 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on 4m, 5m, 6m poleor or vertical
section of cantilever pole
24.18 Install 3 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on horizontal section of cantilever pole
(supply of cherry picker included)
2.4.2
300MM TRAFFIC SIGNAL LANTERNS COMPLETE
2421 Install 1 aspect or 2 aspect 300mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2422 Install 3 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.2.2a | Install 3 aspect 300mm lantern on horizontal part of cantilever | each 8.7
pole (supply of cherry picker included)
2.4.2.3 Install 4 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2424 Install 5 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2425 Install 5 aspect lantern 300mm on on hozintal section of each 8.7
cantilever pole (supply of cherry picker included)
2426 Install 300mm LED light each 8.7
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3.2.8 CABLES INTO BASE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.8.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.8.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.8.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.8.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.8.5 | Install 8 pair copper cable 1mm2 each 9
3.2.8.6 | Install earth wire 10mm each 9
3.2.8.7 | Install CAT5 each 9
3.2.9 CABLES INTO POLE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.9.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.9.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.9.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.9.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.9.5 | Install 8 pair copper cable 1mm2 each 9
3.2.9.6 | Install earth wire 10mm each 9
3.29.7 Install CAT5 each 9
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE PER
NO. PROCEDURE UNIT EXCLUDING | UNIT EXCLUDING | UNIT
LABOUR VAT FROM DATE | VAT FROM 01 JULY | EXCLUDING VAT
SPECIFICATION | OF 2026 TO 30 JUNE | FROM 01 JuLy
ITEM NUMBER COMMENCEMENT | 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.10 CABLES INTO CONNECTION PILLAR
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.10.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.10.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.10.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.10.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.10.5 | Install 8 pair copper cable 1mm2 each 9
3.2.10.6 | Install earth wire 10mm each 9
3.2.10.7 | Install CAT5 each 9
3.2.11 CABLES IN POLES
(Includes termination, excavation and backfill)
3.2.11.1 | Install 2 core copper cable 1.5mm2 each 9
3.2.11.2 | Install 19 core copper cable 1.5mm2 each 9
3.2.11.3 | Install earth wire 10mm each 9
3.2.11.4 | Install 7 core cabtyre (From hatch in cantilever to | each 9
lantern on horizontal section of cantilever pole)
3.2.11.5 | Install CAT5 each 9
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FIRM PRICE FIRM PRICE
CONSTRUCTION LFJII\ITI'\'I/J EP)?CIICI:_IEJBFNF\ZB PER UNIT PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
3.3
STRAIGHT JOINTING CABLES
Jointing cable with heat shrink or compound joint type as required, fitting ferrules (sweated or crimped as required), and filling joint box.
Any excavation and re-instatement work to be measured separately.
3.3.1 16mm?2 x 3 core SWA (Mains) each 9
3.3.2 1.5mm? x 19 core SWA each 9
3.33 1.5mm? x 37 core SWA each 9
3.34 1.5mm? x 2 core SWA each 9
3.35 Cable Thumping (inclusive of equipment plus operator) to hour 9
detect cable fault
3.3.6 Install vandal resistant bosal pipes each 9
4 INSTALLATION OF DETECTION MATERIAL
4.1
INSTALLATION OF LOOP DETECTION
4.1.1 Cutting of vehicle actuated, Extension and Scoot m 12.1
Loops(includes supply of all materials)
41.2 Refilling and Sealing of existing loops(includes supply of all m 12.1
materials)
4.1.3 Testing of loops each 12.1
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
3.2 Reinstate of asphalt footway surface m? 6
3.3 Supply and install of brick paving m? 6
34 Relay of brick paving m?2 6
35 Reinstate concrete road surface m? 6
3.6 Reinstate concrete footway m? 6
3.7 INSTALLATION OF PLINTHS
' (this item to be utilized ONLY if there is a requirement for a plinth for an already installed controller, titanic/ UPS box or connection pillar )
3.7 Controller plinth m?2 8.6
3.8 Connection pillar plinth m?2 8.6
3.9 Titanic/ UPS Box plinth m? 8.6
4 SUPPLY AND INSTALLATION OF DUCTS
4.1 Supply and Installation of 110mm ducts by directional | m 5
drilling (rate for single duct)
4.2 Supply and installation of 1210mm ducts by road crossing | m 5
(rate for single duct)
5 SUPPLY AND INSTALLATION OF KERB STONES
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
7.14 Straighten pole by rigging or undermining (includes | each 8.1
repairs to any damaged caused to surrounding surface,
touching up of any damaged caused to paint on pole and
re-alignment of lanterns )
7.15 Supply and install pole clamps on new poles each 8.1
7.16 Supply and install pole flat bar hangers/brackets on new | each 8.1
poles
8 SUPPLY AND INSTALLATION OF TRAFFIC SIGNS ON POLES
8.1 Supply and install SS3 signs each 11
8.2 Supply and install W301 signs each 11
9 SUPPLY OF CABLES ONLY
91 Supply 3 core copper cable 16mm2 (Mains) m na
9.2 Supply 2 core copper cable 1.5mm? m n/a
9.3 Supply 19 core copper cable 1.5mm? m n/a
9.4 n/a
Supply 37 core copper cable 1.5mm? m
95 Supply 8 twisted pair cable 1mm? nfa
9.6 Supply bare copper bare copper earth wire 10mm? m n/a
9.7 ) n/a
Supply cable matting m
9.8 n/a
Supply CAT5 m
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE

NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO

TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
9.3 SUPPLY AND INSTALLATION OF EARTH SPIKE
(this item to be utilized ONLY if there is a requirement for an additional earth spike)
9.3.1 Supply, install and test 1.8m earth spike each 8.4
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9.4 SUPPLY OF PAINT AND PAINTING OF TRAFFIC SIGNAL POLES & SUPPLY AND INSTALLATION OF REFLECTIVE BANDS AND POLE NUMBERS
ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
9.4.1 Supply and paint existing traffic signal 4m pole each 10
9.4.2 Supply and paint existing traffic signal 5m pole each 10
9.4.3 Supply and paint existing traffic signal 6m pole each 10
9.4.4 Supply and paint existing traffic signal cantilever pole | each 10
complete
9.4.5 Supply and paint new traffic signal 4m pole each 10
9.4.6 Supply and paint new traffic signal 5m pole each 10
9.4.7 Supply and paint new traffic signal 6m pole each 10
9.4.8 Supply and paint new traffic signal cantilever pole | each 10
complete
9.4.9 Supply and install reflective yellow bands on 4m, 5m or | per pole 10
6m pole (3 bands per pole)
9.4.10 | Supply and install reflective yellow bands on vertical | per pole 10
section of cantilever pole (3 bands per pole)
9.4.11 | Supply and install pole number on pole each 10
10 SUPPLY AND APPLICATION OF ROAD MARKING AS PER SARTSM
10.1 RETRO-REFLECTIVE ROADMARKING BY MACHINE SPRAY APPLICATION
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
10.4.1 | (1)200 mm wide m 11
10.4.2 | (2)150 mm wide m 11
10.4.3 | (3)200 mm wide m 11
10.4.4 | (4)300 mm wide m 11
10.5 (d) White lettering and symbols m? 11
10.6 (e) Yellow lettering and symbols m?2 11
10.7 (f) Transverse Lines and Traffic Island markings (any | m? 11
colour)
10.8 (g Removal of Existing, Temporary or Permanent Road 11
Markings By:
10.9 (h) Sandblasting m?2 11
10.10 (i)Overpainting as temporary measure m?2 11
10.11 ())By peeling of non-permanent roadmarkings m?2 11
1 SUPPLY OF UNINTERRUPTED POWER SUPPLY (UPS) AND ASSOCIATED ITEMS ONLY
111 Supply UPS cabinet only each n/a
11.2 Supply UPS communications Cable For Traffic Signal | each n/a
Controller
113 Supply 48V 5KW Lithium battery each na
114 Supply 48V 2000VA 25A Inverter including in-line fuse | each n/a
and holder, change over switch
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FIRM PRICE FIRM PRICE
consTRUCTION | (i ERIEE PER | pER UNIT | PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING | EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
221 Install Controller Chamber (supply of cherry picker included) each 14
222 Install UPS Chamber (supply of cherry picker included) each 14
2.2.3 Install 2000mm Stubby Chamber (supply of cherry picker each 14
included)
225 Installation of Fibre link cables in to chambers each 14
2:3 INSTALLATION OF POLES AND POLE TOPS/ CAPS
231 Install standard 4m pole with or without hatch each 8.1
2.3.2 Install standard 5m pole with hatch each 8.1
233 Install standard 6m pole with hatch each 8.1
234 Install removable 4m with or without hatch each 8.1
235 Install removable 5m or 6m pole with hatch 8.1
2.3.6 Install 4m, 5m or 6m base plate pole each 8.1
2.3.7 Install 8m streetlight pole each 8.1
2.3.8 Install cantilever pole vertical section only (excluding bolt each 8.1
group), termination of cable is included ((supply of cherry
picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
SSQEEEBEEON UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
239 Install cantilever pole horizontal section only, termination of each 8.1
cable is included (supply of cherry picker included)
2.3.10 Install complete cantilever pole , termination of cable is each 8.1
included (supply of cherry picker included)
2311 Install pole top complete with cradele and terminals to fit each 8.1
standard traffic signal pole_core termination included
2.3.12 Install pedestrian information sticker each 8.1
2.3.13 Install pole number on pole each 10
24 INSTALLATION OF TRAFFIC SIGNAL LANTERN AND OTHER MOUNTABLE EQUIPMENT
(includes connection to relevant cable core, lantern background screens)
241 210MM TRAFFIC SIGNAL LANTERNS COMPLETE
2411 Install 1 aspect or 2 aspect 210mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
24.1.2 Install 3 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.1.2a | Install 3 aspect 210mm lantern horizontal part of cantilever each 8.7
pole (supply of cherry picker included)
24.1.3 Install 4 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2414 Install 5 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2415 Install 5 aspect lantern 210 mm on horizontal section of each 8.7
cantilever pole (supply of cherry picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
(FEFO{(’;IE-IE—FSLLJJE-IE—ION UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 | 30 JUNE 2028
2416 Install 210 mm LED light each 8.7
2417 Install 3 aspect 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on 4m, 5m, 6m poleor or vertical
section of cantilever pole
24.18 Install 3 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on horizontal section of cantilever pole
(supply of cherry picker included)
242
300MM TRAFFIC SIGNAL LANTERNS COMPLETE
2421 Install 1 aspect or 2 aspect 300mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2.4.2.2 Install 3 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.2.2a | Install 3 aspect 300mm lantern on horizontal part of cantilever | each 8.7
pole (supply of cherry picker included)
2423 Install 4 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2424 Install 5 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2425 Install 5 aspect lantern 300mm on on hozintal section of each 8.7
cantilever pole (supply of cherry picker included)
2426 Install 300mm LED light each 8.7
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE PER
NO. PROCEDURE UNIT EXCLUDING | UNIT EXCLUDING | UNIT
LABOUR VAT FROM DATE | VAT FROM 01 JULY | EXCLUDING VAT
SPECIFICATION | OF 2026 TO 30 JUNE | FROM 01 JuLY
ITEM NUMBER COMMENCEMENT | 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.8 CABLES INTO BASE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.8.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.8.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.8.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.8.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.8.5 | Install 8 pair copper cable 1mm2 each 9
3.2.8.6 | Install earth wire 10mm each 9
3.2.8.7 | Install CAT5 each 9
3.29 CABLES INTO POLE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.9.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.9.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.9.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.9.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.9.5 | Install 8 pair copper cable 1mm2 each 9
3.2.9.6 | Install earth wire 10mm each 9
3.2.9.7 | Install CAT5 each 9
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE PER
NO. PROCEDURE UNIT EXCLUDING | UNIT EXCLUDING | UNIT
LABOUR VAT FROM DATE | VAT FROM 01 JULY | EXCLUDING VAT
SPECIFICATION | OF 2026 TO 30 JUNE | FROM 01 JuLy
ITEM NUMBER COMMENCEMENT | 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.10 CABLES INTO CONNECTION PILLAR
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.10.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.10.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.10.3 | Install 19 core copper cable 1.5mm?2 each 9
3.2.10.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.10.5 | Install 8 pair copper cable 1mm2 each 9
3.2.10.6 | Install earth wire 10mm each 9
3.2.10.7 | Install CAT5 each 9
3.2.11 CABLES IN POLES
(Includes termination, excavation and backfill)
3.2.11.1 | Install 2 core copper cable 1.5mm2 each 9
3.2.11.2 | Install 19 core copper cable 1.5mm2 each 9
3.2.11.3 | Install earth wire 10mm each 9
3.2.11.4 | Install 7 core cabtyre (From hatch in cantilever to | each 9
lantern on horizontal section of cantilever pole)
3.2.11.5 | Install CAT5 each 9
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FIRM PRICE FIRM PRICE
CONSTRUCTION LFJII\ITI'\'I/J EP)?CIICI:_IEJBFNF\ZB PER UNIT PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEM NUMBER | S e | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
3.3
STRAIGHT JOINTING CABLES
Jointing cable with heat shrink or compound joint type as required, fitting ferrules (sweated or crimped as required), and filling joint box.
Any excavation and re-instatement work to be measured separately.
3.3.1 16mm?2 x 3 core SWA (Mains) each 9
3.3.2 1.5mm? x 19 core SWA each 9
3.33 1.5mm? x 37 core SWA each 9
3.34 1.5mm? x 2 core SWA each 9
3.35 Cable Thumping (inclusive of equipment plus operator) to hour 9
detect cable fault
3.3.6 Install vandal resistant bosal pipes each 9
4 INSTALLATION OF DETECTION MATERIAL
4.1
INSTALLATION OF LOOP DETECTION
4.1.1 Cutting of vehicle actuated, Extension and Scoot m 12.1
Loops(includes supply of all materials)
41.2 Refilling and Sealing of existing loops(includes supply of all m 12.1
materials)
4.1.3 Testing of loops each 12.1
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
3.2 Reinstate of asphalt footway surface m? 6
3.3 Supply and install of brick paving m? 6
34 Relay of brick paving m?2 6
3.5 Reinstate concrete road surface m? 6
3.6 Reinstate concrete footway m? 6
INSTALLATION OF PLINTHS
3.7 (this item to be utilized ONLY if there is a requirement for a plinth for an already installed controller, titanic/ UPS box or connection pillar )
3.7 Controller plinth m? 8.6
3.8 Connection pillar plinth m? 8.6
3.9 Titanic/ UPS Box plinth m?2 8.6

4 SUPPLY AND INSTALLATION OF DUCTS
4.1 Supply and Installation of 110mm ducts by directional | m 5
drilling (rate for single duct)
4.2 Supply and installation of 1210mm ducts by road crossing | m 5
(rate for single duct)
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER FIRM PRICE FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING PER UNIT PER UNIT
LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
7.14 Straighten pole by rigging or undermining (includes | each 8.1
repairs to any damaged caused to surrounding surface,
touching up of any damaged caused to paint on pole and
re-alignment of lanterns )
7.15 Supply and install pole clamps on new poles each 8.1
7.16 Supply and install pole flat bar hangers/brackets on new | each 8.1
poles
8 SUPPLY AND INSTALLATION OF TRAFFIC SIGNS ON POLES
8.1 Supply and install SS3 signs each 11
8.2 Supply and install W301 signs each 11
9 SUPPLY OF CABLES ONLY
9.1 Supply 3 core copper cable 16mm2 (Mains) m n/a
9.2 Supply 2 core copper cable 1.5mm? m n/a
9.3 Supply 19 core copper cable 1.5mm? m n/a
9.4 Supply 37 core copper cable 1.5mm? m n/a
9.5 Supply 8 twisted pair cable 1mm? m n/a
9.6 Supply bare copper bare copper earth wire 10mm? m na
9.7 Supply cable matting m nfa
9.8 Supply CAT5 m n/a
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE

NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO

TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
9.3 SUPPLY AND INSTALLATION OF EARTH SPIKE
(this item to be utilized ONLY if there is a requirement for an additional earth spike)
9.3.1 Supply, install and test 1.8m earth spike each 8.4
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
9.4 SUPPLY OF PAINT AND PAINTING OF TRAFFIC SIGNAL POLES & SUPPLY AND INSTALLATION OF REFLECTIVE BANDS AND POLE NUMBERS
9.4.1 Supply and paint existing traffic signal 4m pole each 10
9.4.2 Supply and paint existing traffic signal 5m pole each 10
9.4.3 Supply and paint existing traffic signal 6m pole each 10
9.4.4 Supply and paint existing traffic signal cantilever pole | each 10
complete
9.4.5 Supply and paint new traffic signal 4m pole each 10
9.4.6 Supply and paint new traffic signal 5m pole each 10
9.4.7 Supply and paint new traffic signal 6m pole each 10
9.4.8 Supply and paint new traffic signal cantilever pole | each 10
complete
9.4.9 Supply and install reflective yellow bands on 4m, 5m or | per pole 10
6m pole (3 bands per pole)
9.4.10 Supply and install reflective yellow bands on vertical | per pole 10
section of cantilever pole (3 bands per pole)
9.4.11 | Supply and install pole number on pole each 10
10 SUPPLY AND APPLICATION OF ROAD MARKING AS PER SARTSM
10.1 RETRO-REFLECTIVE ROADMARKING BY MACHINE SPRAY APPLICATION
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE | FIRM PRICE
NO. PROCEDURE UNIT EXCLUDING | PER UNIT | PER UNIT
LABOUR VAT FROM DATE | EXCLUDING EXCLUDING
SPECIFICATION | OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT | JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
10.4.1 | (1)200 mm wide m 11
10.4.2 | (2)150 mm wide m 11
10.4.3 | (3)200 mm wide m 11
10.4.4 | (4)300 mm wide m 11
10.5 (d) White lettering and symbols m? 11
10.6 (e) Yellow lettering and symbols m?2 11
10.7 (f) Transverse Lines and Traffic Island markings (any | m? 11
colour)
10.8 (g Removal of Existing, Temporary or Permanent Road 11
Markings By:
10.9 (h) Sandblasting m?2 11
10.10 (i)Overpainting as temporary measure m?2 11
10.11 ())By peeling of non-permanent roadmarkings m?2 11
1 SUPPLY OF UNINTERRUPTED POWER SUPPLY (UPS) AND ASSOCIATED ITEMS ONLY
111 Supply UPS cabinet only each n/a
11.2 Supply UPS communications Cable For Traffic Signal | each n/a
Controller
11.3 | supply 48V 5KW Lithium battery each n/a
11.4 Supply 48V 2000VA 25A Inverter including in-line fuse | each n/a
and holder, change over switch
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FIRM PRICE FIRM PRICE
CONSTRUCTION LFJII\ITI'\'I/J EP)I?CIICI:_IEJSFNFES PER UNIT PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING | EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
221 Install Controller Chamber (supply of cherry picker included) each 14
222 Install UPS Chamber (supply of cherry picker included) each 14
223 Install 2000mm Stubby Chamber (supply of cherry picker each 14
included)
225 Installation of Fibre link cables in to chambers each 14
2:3 INSTALLATION OF POLES AND POLE TOPS/ CAPS
231 Install standard 4m pole with or without hatch each 8.1
2.3.2 Install standard 5m pole with hatch each 8.1
233 Install standard 6m pole with hatch each 8.1
234 Install removable 4m with or without hatch each 8.1
235 Install removable 5m or 6m pole with hatch 8.1
2.3.6 Install 4m, 5m or 6m base plate pole each 8.1
2.3.7 Install 8m streetlight pole each 8.1
2.3.8 Install cantilever pole vertical section only (excluding bolt each 8.1
group), termination of cable is included ((supply of cherry
picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
SSQEEEBEEON UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 30 JUNE 2028
2.3.9 Install cantilever pole horizontal section only, termination of each 8.1
cable is included (supply of cherry picker included)
2.3.10 Install complete cantilever pole , termination of cable is each 8.1
included (supply of cherry picker included)
2311 Install pole top complete with cradele and terminals to fit each 8.1
standard traffic signal pole_core termination included
2.3.12 Install pedestrian information sticker each 8.1
2.3.13 Install pole number on pole each 10
24 INSTALLATION OF TRAFFIC SIGNAL LANTERN AND OTHER MOUNTABLE EQUIPMENT
(includes connection to relevant cable core, lantern background screens)
24.1
210MM TRAFFIC SIGNAL LANTERNS COMPLETE
2411 Install 1 aspect or 2 aspect 210mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2.4.1.2 Install 3 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.1.2a | Install 3 aspect 210mm lantern horizontal part of cantilever each 8.7
pole (supply of cherry picker included)
24.1.3 Install 4 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
24.1.4 Install 5 aspect 210mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2415 Install 5 aspect lantern 210 mm on horizontal section of each 8.7
cantilever pole (supply of cherry picker included)
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FIRM PRICE PER FIRM PRICE FIRM PRICE
(FEFOQ(’;I?E—F[;LLJJ?E—ION UNIT EXCLUDING PER UNIT PER UNIT
ITEM NO. | DESCRIPTION UNIT LABOUR VAT FROM DATE EXCLUDING EXCLUDING
SPECIFICATION OF VAT FROM 01 | VAT FROM 01
ITEM NUMBER COMMENCEMENT JULY 2026 TO | JULY 2027 TO
TO 30 JUNE 2026 30 JUNE 2027 | 30 JUNE 2028
2416 Install 210 mm LED light each 8.7
2417 Install 3 aspect 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on 4m, 5m, 6m poleor or vertical
section of cantilever pole
24.18 Install 3 210mm Nylon Traffic signal lantern with each 8.7
Incorporated ST-Sign on horizontal section of cantilever pole
(supply of cherry picker included)
2.4.2
300MM TRAFFIC SIGNAL LANTERNS COMPLETE
2421 Install 1 aspect or 2 aspect 300mm lantern on 4m pole, 5m, each 8.7
6m pole or on vertical section of cantilever pole
2422 Install 3 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
2.4.2.2a | Install 3 aspect 300mm lantern on horizontal part of cantilever | each 8.7
pole (supply of cherry picker included)
2.4.2.3 Install 4 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2424 Install 5 aspect 300mm lantern on 4m pole, 5m, 6m pole, each 8.7
vertical part of cantilever pole
2425 Install 5 aspect lantern 300mm on on hozintal section of each 8.7
cantilever pole (supply of cherry picker included)
2426 Install 300mm LED light each 8.7
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE PER
NO. PROCEDURE UNIT EXCLUDING | UNIT EXCLUDING | UNIT
LABOUR VAT FROM DATE | VAT FROM 01 JULY | EXCLUDING VAT
SPECIFICATION | OF 2026 TO 30 JUNE | FROM 01 JuLY
ITEM NUMBER COMMENCEMENT | 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.8 CABLES INTO BASE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.8.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.8.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.8.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.8.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.8.5 | Install 8 pair copper cable 1mm2 each 9
3.2.8.6 | Install earth wire 10mm each 9
3.2.8.7 | Install CAT5 each 9
3.2.9 CABLES INTO POLE MOUNTED CONTROLLER
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.9.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.9.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.9.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.9.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.9.5 | Install 8 pair copper cable 1mm2 each 9
3.2.9.6 | Install earth wire 10mm each 9
3.2.9.7 | Install CAT5 each 9
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ITEM DESCRIPTION UNIT CONSTRUCTION | FIRM PRICE PER | FIRM PRICE PER | FIRM PRICE PER
NO. PROCEDURE UNIT EXCLUDING | UNIT EXCLUDING | UNIT
LABOUR VAT FROM DATE | VAT FROM 01 JULY | EXCLUDING VAT
SPECIFICATION | OF 2026 TO 30 JUNE | FROM 01 JuLy
ITEM NUMBER COMMENCEMENT | 2027 2027 TO 30 JUNE
TO 30 JUNE 2026 2028
3.2.10 CABLES INTO CONNECTION PILLAR
(includes glanding of cable) (Includes termination, excavation and backfill)
3.2.10.1 | Installl - 4 core cable 10 - 16mm (Mains) each 9
3.2.10.2 | Install 2 core copper cable 1.5mm2 each 9
3.2.10.3 | Install 19 core copper cable 1.5mm2 each 9
3.2.10.4 | Install 37 core copper cable 1.5mm2 each 9
3.2.10.5 | Install 8 pair copper cable 1mm2 each 9
3.2.10.6 | Install earth wire 10mm each 9
3.2.10.7 | Install CAT5 each 9
3.2.11 CABLES IN POLES
(Includes termination, excavation and backfill)
3.2.11.1 | Install 2 core copper cable 1.5mm2 each 9
3.2.11.2 | Install 19 core copper cable 1.5mm2 each 9
3.2.11.3 | Install earth wire 10mm each 9
3.2.11.4 | Install 7 core cabtyre (From hatch in cantilever to | each 9
lantern on horizontal section of cantilever pole)
3.2.11.5 | Install CAT5 each 9
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FIRM PRICE FIRM PRICE
CONSTRUCTION LFJII\ITI'\'I/J EP)?CIICI:_IEJBFNF\ZB PER UNIT PER UNIT
ITEM PROCEDURE VAT FROM DATE EXCLUDING EXCLUDING
NO DESCRIPTION UNIT LABOUR OF VAT FROM VAT FROM
’ SPECIFICATION 01 JULY 01 JULY
ITEMNUMBER | S | 2026 TO30 | 2027 TO 30
JUNE 2027 JUNE 2028
3.3
STRAIGHT JOINTING CABLES
Jointing cable with heatshrink or compound joint type as required, fitting ferrules (sweated or crimped as required), and filling joint box.
Any excavation and re-instatement work to be measured separately.
3.3.1 16mm?2 x 3 core SWA (Mains) each 9
3.3.2 1.5mm? x 19 core SWA each 9
3.33 1.5mm? x 37 core SWA each 9
3.34 1.5mm? x 2 core SWA each 9
3.35 Cable Thumping (inclusive of equipment plus operator) to hour 9
detect cable fault
3.3.6 Install vandal resistant bosal pipes each 9
4 INSTALLATION OF DETECTION MATERIAL
4.1
INSTALLATION OF LOOP DETECTION
4.1.1 Cutting of vehicle actuated, Extension and Scoot m 12.1
Loops(includes supply of all materials)
41.2 Refilling and Sealing of existing loops(includes supply of all m 12.1
materials)
4.1.3 Testing of loops each 12.1
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CITY OF CAPE TOWN

DIRECTORATE: URBAN MOBILITY

CONTRACT NO. 4Q/2024/25

FRAMEWORK TENDER FOR SUPPLY, INSTALLATION, ALTERATION AND REPAIR OF TRAFFIC SIGNALS WITHIN THE CITY OF CAPE TOWN BOUNDARY

SCHEDULE 25: CONTRACT PRICE ADJUSTMENT

Pricing Instructions:

1. The Contract Price Adjustment mechanism applicable is only the Supplier’s/ Manufacturer’s Price List Price Variation, contained in this schedule is compulsory and

binding on all tenderers.

2. Failure to complete this schedule or any part thereof may result in the tender offer being declared non-responsive.

3. Tenderers are not permitted to amend, vary, alter or delete this schedule or any part thereof unless otherwise stated in this schedule, failing which the tender offer shall

be declared non-responsive.

4. Tenderers are permitted to offer firm prices except where the Supplier's/ Manufacturer’s Price List Price Variation is applicable is applicable as shown in the Schedule
of Rates, and if the tenderer offers firm prices where the Supplier's/ Manufacturer’s Price List Price Variation is applicable in contravention of this clause the tender offer

shall be declared non- responsive.

5.  Where the_Supplier's/ Manufacturer’s Price List Price Variation is applicable in the first year of the period of contract, the contract price/s shall be fixed and not be subject
to any contract price adjustment

6. Any claim for an increase in the Contract price shall be submitted in writing to the:

Director Supply Chain Management, City of Cape Town,
P O Box 655, Cape Town, 8000 or
by email to: cpa.request@capetown.gov.za prior to the date upon which the price adjustment would become effective.

7. The CCT reserves the right to withhold payment of any claim for contract price adjustment while only provisional figures are available and until the final (revised) figures
are issued by the relevant authority.

8. When submitting a claim for contract price adjustment a supplier shall indicate the actual amount claimed for each item. A mere notification of a claim for contract price
adjustment without stating the new price claimed for each item shall, for the purpose of this clause, not be regarded as a valid claim.

9. The CCT reserves the right to request the supplier to submit auditor’s certificates or such other documentary proof as it may require in order to verify a claim for contract
price adjustment. Should the supplier fail to submit such auditor’s certificates or other documentary proof to the CCT within a period of 30 (thirty) days from the date of

the request, it shall be presumed that the supplier has abandoned his claim.

10. SUPPLIER/ MANUFACTURER PRICE LIST VARIATIONS (SECTION A BELOW): APPLICABLE ONLY TO THE FOLLOWING LINE ITEMS UNDER SECTION 1A
OF THE SCHEDULE OF RATES.:

TENDERERS ARE TO INDICATE THE SUPPLIER/ MANUFACTURER’S PRICE LIST VARIATION FOR THE FOLLOWING LINE ITEMS

Line item 9: SUPPLY OF CABLES
e 9a Supply 3 core copper cable 16mm2 (Mains)

e 9b Supply 2 core copper cable 1.5mm2

e 9c Supply 19 core copper cable 1.5mm2

e 9d Supply 37 core copper cable 1.5mm2

e Qe Supply 8twisted pair cable Imm2

o Of Supply bare copper bare copper earth wire 10mm?2
e 094 Supply cable matting

e O9h Supply CAT5

Line item 11: SUPPLY OF UNINTERRUPTED POWER SUPPLY AND ASSOCIATED ITEMS
e 1lla Supply UPS cabinet only
e 11b Supply UPS communications Cable For Traffic Signal Controller
e 1lilc Supply 48V 5KW Lithium battery
e 11d Supply 48V 2000VA 25A Inverter including in-line fuse and holder, change over switch

For the line items that are subject to variation based on SUPPLIER/ MANUFACTURER PRICE LIST VARIATIONS, the following will be applicable:

Tenderers must supply the following documentation when applying for a price variation:

The price list that the tender was based upon clearly indicating the item numbered according to the tender pricing schedule.

T2.2 199A
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The new price list clearly indicating the item according to the tender pricing schedule from the same supplier/manufacturer from date of tender Detailed

calculations indicating how the “new” price is established

Covering letter on a letterhead from contractor requesting the variation. All documentation to be signed by relevant parties prior to the date upon which the price variation
would become effective. The effective date of any price increases granted will be at the date when all the above mentioned documentation is submitted. In instances
where the contractors price claimed is less than entitled, the lesser price will be accepted. Orders placed prior to the effective date will not be allowed to be varied. Only

the difference in cost will be allowed to be varied and under no circumstances may the contractor increase their profit margin.

In the event of a contactor changing their supplier/manufacturer during the tenure of the contract, any request for price variations will not be considered unless the

contractor obtains prior approval from the City.

Process that will be followed:

Contractor submits all the documentation indicated above prior to the effective date of the variation.

The City will consider the variation and based on the documentary evidence, the City may approve the variation.

Letters authorising the price variation will be communicated to the contractor.

All purchase orders from the effective date will be generated at the approved contract price.

Note: TENDERERS ARE REQUIRED TO COMPLETE BELOW.

Increase using Supplier/Manufacturer Price Lists

The tender price shall be subject to adjustment based on Supplier's/Manufacturer’s Price Lists.

Supplier/Manufactuer

Date of Price List/Quotation upon which tender is based

Price List/Quotation Reference Number

N.B.
The above information must be provided for each item supplied to the Tenderer.

Copies of price lists on which tender prices are based must be enclosed for all items. The items referenced to the Pricing Schedule must be clearly identified on the

price list.

Tenderers will be entitled to claim only the difference between the cost of the product at the time of tendering and the new cost. Documentation together with detailed

calculations to this effect must be submitted.
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R10 000 per day.

Insert the following after “actual date of Practical Completion”:

... or, in the case of termination by the Employer in terms of Clause 9.2.1, the actual date of termination,

Clause 5.16.3:

The latent defects period is 5 years.

Clause 6.2.1:

The security to be provided by the Contractor shall be a blanket performance guarantee of R200 000 per region..
The performance guarantee shall contain the precise wording of the document included in Part C1.3 of the Contract
Data: Form of Performance Guarantee, and it shall be issued by a financial institution approved by the Employer,

at the date when the guarantee is issued. The list of approved financial institutions current at the date of tender is

attached to the Form of Performance Guarantee.

In the event of the guarantee being called up (in full or in part) the Contractor shall within 21 days of the issue of a
first written demand by the Employer to the Guarantor, provide at his own cost a replacement performance
guarantee of |R200 000 for the particular region, and no work will be allocated to the Contractor in that region until

the replacement performance guarantee has been provided.

Clause 6.2.2:

Delete Clause 6.2.2 in its entirety.

Clause 6.2.3:

Delete Clause 6.2.3 in its entirety and replace with the following:

The Contractor shall ensure that the performance guarantee remains valid and enforceable until the last
Certificate of Completion of the Works for the Works Projects in a region is issued.

Clause 6.8.2:
Delete Clause 6.8.2. in its entirety and replace with the following:

Tenderers are referred to Schedule 25 regarding price adjustment on Returnable Schedules

209A Contract
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Clause 6.10.3:
Add the following to Clause 6.10.3:

Notwithstanding the provision of a performance guarantee in terms of Clause 6.2.1, interim payments to the
Contractor shall be subject to a retention by the Employer of an amount of 5% (provided that for Works Projects
less than or equal to R200 000 retention is waived) of the said amounts due to the Contractor, with no limit per
Works Project. A guarantee in lieu of retention is not permitted.

Clause 6.10.4:

Add the following to the last sentence of Clause 6.10.4:

..., dated as at the date of delivery of the Contractor’s statement to the Employer’s Agent.

Add the following to Clause 6.10.4:

Notwithstanding the above, the Employer’'s Agent shall be empowered to withhold the delivery of the payment
certificate until the Contractor has complied with his obligations to report in terms of Clause 4.10.2 and as described
in the Scope of Work.

The Contractor may submit a fully motivated application regarding more frequent payment to the Employer’s Agent
to be submitted to the Employer for consideration. Requests for more frequent payments will be considered at the
sole discretion of Employer and is not a right in terms of this contract.

Clause 6.10.10:

Not applicable to this tender

Clause 8.6.1:

The insurances to be effected and maintained by the Contractor shall be in the form of a blanket/umbrella policy
per region for this term tender contract. This policy shall be endorsed as and when required to reflect each Works
Project that may be allocated to the Contractor.

Clause 8.6.1.1.1:

The Contract Price shall, for insurance purposes, include for individual Contract Sums of up to R3 000 000 for each
Works Project per region.

Clause 8.6.1.1.2:
The value of Plant and materials supplied by the Employer to be included in the insurance sum is R 0.00 (Nil).
Clause 8.6.1.1.3:

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00
(Nil).

Clause 8.6.1.3:

The limit of indemnity for liability insurance is R20 000 000.00 for any single claim — the number of claims to be
unlimited during the construction and defects liability periods.

Clause 8.6.1.5:
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In addition to the insurances required in terms of General Conditions of Contract Clauses 8.6.1.1 to 8.6.1.4 the
following insurance is also required:

a) Insurance of Construction Equipment (including tools, offices and other temporary structures and
contents) and other things (except those intended for incorporation into the Works) brought onto the site for a sum

sufficient to provide for their replacement.
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Reference must be made through the Installation Instruction attached (Smartlock)

15

UNSPECIFIED WORK

For items not covered in this tender, requirements must be specified by or agreed with the project leader and
the tendered rate for labour will apply

16

EXTRA VEHICLE AND PLANT COST

These items are only for use by agreement with Project Leader.

The tendered rates for items described in this schedule must include any vehicle or plant costs.

17

REMOVAL OF STREET FURNITURE OR DAMAGED EQUIPMENT

The rates to include:
1. Excavations to remove equipment,
Disconnection of cables including glands and k-clamps,
Removal of equipment,
Backfilling,
Measuring of cable lengths,
Inventory of all removed items.
Return to relevant depot,

Nogokwbd

18

HANDOVER OF SITE

Handover of site to CCT or maintenance depot will only be allowed once all conditions attached to the
inspection and testing of work have been met by the contractor

3.4.3.3 UNINTERRUPTED POWER SUPPLY (UPS) SPECIFICATION

No. Description Specification
11.1 Supply UPS | Shall have the capability of housing a 550mm(L)x350mm(W)x150mm(H) inverter and a
cabinet only 480mm(W)x660mm(h)x230mm(L) Lithium Battery as well as all peripheral cables and
Distribution Box with associated Circuit Breakers
CCT current UPS enclosures can be made available for viewing(Contact CCT to arrange
a viewing of the enclosure)
11.2 Supply UPS | Cat6 cable
communications
Cable For Traffic
Signal Controller
11.3 Supply 48V 5KW | Lithium
Lithium battery In excess of 5KWH
48vVDC
LifePO4
Incoming Voltage range 198Vac to 242Vac
80% Depth of Discharge
Capacity 100AH minimum
6000 cycles minimum or 5 years all inclusive Warranty
BMS
Geo-Fencing, battery to be disabled if leaving area
Tracking
Communication to remote Server on CCT Urban Mobility Network
Temperature range 0°C to 65°C minimum
Shall fit into the CCT current UPS enclosures(Contact CCT to arrange a viewing of the
enclosure)
Datadot
114 Supply 48V | Incoming Voltage range 198Vac to 242Vac
2000VA 25A | Manual Change-over Switch to be installed with each inverter
Inverter including | Communication to remote Server on CCT Urban Mobility Network
in-line fuse, holder | Temperature range 0°C to 65°C minimum
and change over | gpaj fit into the CCT current UPS enclosures(Contact CCT to arrange a viewing of the
switch must be enclosure)
inside traffic signal Geo-Fencing, to be disabled if leaving area
controller Tracking
5 years all inclusive Warranty
Compatible with the 48VDC LifePO4 battery
Minimum 2000VA
Datadot
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3.44  WAYLEAVES, PERMISSIONS AND PERMITS

The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or permits
applicable to working near any existing services or other infrastructure on Site, and shall ensure that any
wayleaves, permissions or permits obtained by the Employer's Agent prior to the award of the contract
are transferred into the Contractor’s name.

The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.

The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available
for inspection by the relevant service authorities on demand.

The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed
timeously every three months.

3.4.5 LOCAL PRODUCTION AND CONTENT

Not applicable.

]
3.4.6 EMPLOYMENT OF SECURITY PERSONNEL

All security staff employed by the contractor on behalf of the CCT or at any CCT property must be
registered with Private Security Industry Regulatory Authority (PSiRA). Proof of such registration must
be made available to the employer’s agent upon request.

Security Officer, Grade C means an employee who is graded as such with PSIRA and who performs any
one or more of the following duties:
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