

SCHEDULE	AMOUNT
<u>SCHEDULE A</u>	
SECTION 1: PRELIMINARY & GENERAL	
<u>SCHEDULE B</u>	
SECTION 2: SITE CLEARANCE	
SECTION 3: EARTHWORKS (GROUND LEVEL - WET WELL)	
SECTION 4: GROUND LEVEL STORAGE TANK (WET WELL)	
SECTION 5: PIPE TRENCHES	
SECTION 6: MEDIUM PRESSURE PIPELINES	
SECTION 7: BEDDING (PIPES)	
<u>SUBTOTAL 1</u>	
CPAP	
Contingency 10% of total	
<u>SUBTOTAL 2</u>	
ADD 15% VALUE ADDED TAX	
<u>GRANDTOTAL</u>	