Tender No. : T (Urgent)
Description : Tarpaulin’s supply and management
Area : Phalaborwa, Richards Bay and Maputo
Request by : Lally Sithole
Contact No. : Cell: 072 737 3728 Office: (015) 789 2595, Email: Lallys@foskor.co.za
Cell MOZ:+258 85 656 8347
Position : Logistics Superintendent.
TARPAULINS SCOPE OF WORK.

SECTION 3: BACKGROUND, OVERVIEW AND SCOPE OF REQUIREMENTS

COMPANY BACKGROUND

Foskor is one of the world's largest producers of phosphate rock (concentrate) and phosphate acid. It is one of the world's
few vertically integrated producers of phosphoric acid and is the second largest supplier in India, the world's largest
consumer of pyrophoric acid.

The company owns, and mines phosphate resources and beneficiates the mined material to produce a phosphate
concentrate at Phalaborwa, in the Limpopo Province of South Africa. The Phosphate concentrate is sold locally and
transported to the Richard's Bay plant on the coast of Kwa-Zulu Natal to produce phosphoric acid, granular fertilizers MAP,
and DAP from granular sales are divided between exports and local markets. Since 1951 Foskor has supplied more than
95% of South Africa's Fertiliser requirements.

INTRODUCTION

TFR issued Foskor and other customers with an instruction to start providing self-tarpaulins from the 1st of April 2024 and
citing the challenge of non-continuing with the tarps supply due to tarps management and cost implications, as they alleged
that the contract between Foskor TFR DID NOT INCLUDE Tarps supply and management. Foskor has a budget to dispatch
+- Two Million tons with the split of Maputo export (600,000mt) and 1,600mil to the Richards Bay plant. The weekly forecast
is to dispatch 10 rock trains with a split of 3 Maputo and 7 Navi trade.



Purpose of the scope

The purpose of the scope is to acquire the service of a Supplier to supply and manage tarpaulins from the loading point of
trains at the mining division (Dispatch Section) in Phalaborwa and the offloading point in Richardsbay port and Maputo port.
The supplier must manage the tarps between TFR stations from the loading at Foskor, through TFR station transit to the
destination in Maputo and Richard's Bay.

TARPAULIN SPECIFICIATION.

41  Wagon type: Cr wagon (Open roof top) 10,8m x 4,36m Tarpaulin

4.2  ONE(01) TRAIN SET= 80 WAGONS OF TARPAULINS.

4.3  EIGHT (08) SETS= TOTAL WAGONS OF 640 TARPAULINS

44 ADDITIONAL ONE (01) SET REQUIRED=80 WAGON OF TARPAULINS
45 TOTAL TARPAULINS REQUIRED= 720 TARPS

46 PREFERRED COLOUR: GREEN/GREY

MAIN DUTIES

a) Supply and manage the rail tarpaulin fleet.

b)  The supply of tarpaulin at the loading point

c) Visual inspections by delegated personnel and provide evidence, inspection documentation to be provided.
d) Inspection, replacement, and repair of tarpaulins, cables, and ropes etc.
€) Service Provider to communicate activities on the operations

f) To secure the tarpaulins to and from the destination.

g)  Tarping activities IN-transit, should the tarpaulins get removed.

h) In-transit Management by Channel Managers.

i) Tracking management systems.

) Coordination at hand-over points.

k) Provide activity reports daily.

1) To provide a system to monitor tarpaulins

m)  Monitor tarpaulins on the return leg by rail.

n)  Tarping activities at the Off-loading Point.

0) Reconciliation of tarpaulins received.

p) Ensure tarpaulins are loaded in an empty rail wagon on the return leg.
q)  Secure tarpaulins in an empty rail wagon.

r Tarpaulin documentation.

s) General Management functions.

t) Tarpaulin transit times: Foskor will be supplied with specific ETA's.

u) Customized Reporting System as per Foskor requirements.

V) Provide security for the managing of the tarpaulins.



6 CONTRACTOR RESPONSIBILITIES
6.1  General:

* The service provider must ensure that the tarpaulins are neatly folded and stacked, as part of general
housekeeping.

= It will be required from the service provider to supply extra labour within 24 hours as per from Foskor emergency
repairs.

= It will be required from the service provider to supply replacement labour within 24 hours of any worker who is
sick, on leave, etc.

®  The contractor must provide enough repairing equipment.

6.2 Training:
The service provider will provide all necessary training required to accomplish the task safely. The basic training
required for this contract is.
= Hira
* Firstaid
= Working at heights
= Occupational health and safety

= Lockout

Supervisors and Subordinate Managers must complete the 2.9.2 and 2.6.1 exams and be declared competent
through the LACA (Legal Appointed Contractor Assessment) committee. The contractor must comply with training
requirements of the specific siding or inspection or control points.

6.3  Equipment and PPE:

The service provider will supply all the equipment and tools required to complete the task including PPE as per Foskor

requirements.
e Safety harmness o Wheelbarrows e Hard Hats
e Gloves e Wooden and steel handle shovels | e  Raincoats
e Dust masks. and spades e Water boots
e PPE (Comply with PPE on the |  Tarping rods o Safety Boots
specific siding e.g. reflective, acid | Safety goggles » Reflective vests
resistance PPE

6.4  Change houses and kitchen facilities:

a)  Foskor will provide sufficient change house and kitchen facilities.



b) The service provider will provide the employees with a fridge, microwave, Kwik boilers, chairs, and tables.

c) They will also be responsible for the upkeep of the facilities.

6.5 Transport:

The service provider shall provide the transportation for its team. This includes during.

a) 3 Ton truck to transport tarpaulins from repair siding to Foskor and vice versa.

b Shift change.

()

d

and collection, etc.

)
) When employees are working overtime.
)

e) Supervision along the transit route will be the responsibility of the contractor

6.6 THE CONTRACTOR SHALL SUPPLY THE FOLLOWING:

= Three-ton fruck

= Qualified people executing the work.

= All labour, tools, and transport required to complete the tasks successfully unless otherwise stated.
= All protective clothing (PPE) and equipment required for the task.

= All vehicle markings as per Foskor Vehicle Delivery Specifications.

= Tarpaulin repair table (11mm x 5mm)

The table must be taken into consideration for inclusion and exclusions.

Site supervision and other activities around the mine (e.g. invoice submission. Legal documents submission

WHO WILL SUPPLY THE
FOLLOWING?

N/A = NOT APPLICABLE
C=CONTRACTOR

FF = FOSKOR, FREE OF CHARGE

FC =FOSKOR, AT COST TO

CONTRACTOR

1. Sanitary 2. Transport 3. Electrical

1.1 Water on-site and toilet facilities /

Janitorial services FF 2.1 Labour 3.1 Generators N/A
1.2 Potable connection point FF 2.2 Materials 3.2 Electrical Extensions N/A




1.3 Connection to construction water

management

supply [ FF 2.3 Tools and Equipment C 3.3 COC Site Establishment C
1.4 Change rooms FF 2.4 Al TMMS C 34 femporary lighting N/A
1.5. Toolroom FF 3.5 Electrical connection point FF
3.6 Connection to Electrical Supply N/A
3.7 Electric panel + distributing wiring N/A
3.8 Power for tools on site from existing
Foskor electrical supply point (Welding N/A
plugs 525v and 220v plugs
4. Quality 5. Security 6. Lifting and Rigging
6.1 All rigging equipment (Slings, Chain
4.1 Plan, Management, QCP and C 5.1 Site Security C blocks, etc. related to Conveyor N/A
work standards. :
maintenance
4.2 All quality test Civil, Paint, .
Mechanical, etc. N/A 5.2 Foskor ID Card C 6.2 Rigger N/A
4.3 Sampling and laboratory testing N/A 2'3 .MOb"e cranes and any ofher lifing N/A
evices
8. Communication devices - All
. communication devices like laptops,
T LuEllae computers, networks, radios, cell = Hhiliz
phones, etc.
7.1 Entry and Exit c 9.1 Supply, Issue, inspect and manage c
7.2 First aid box at the place of work C
10. Site Survey C 11. Safety File FF 12. Training & Authorizations
Ensure the file conforms/ populate . -
to Foskor standards C 12.1 All Required Training C
Mandatory Training and all relevant ¢ | 12.2 Authorisation - As Per Foskor COP CIFF
training
13. Site Establishment 14 Waste management on site 15Railway Spares, etc.
13.1 Site office/s with suitable
facilities for daily “Green Area” c 111:51 ngsz:s?g \;vi;;;sste to Foskor C New Rails N/A
meetings, and lunch area g
13.2 Site establishment space N/A Turn Quts N/A
Clips and fasteners & Fish Plates N/A
Ballast N/A
16 Scaffolding 17 Labour 18. Compressed air
17.1 All labour as per Scope of Work
16.1 Scaffolding Supply & Erect N/A to execute task including c 18.1 Sandblasting or grid blast N/A




l_ _ R
16.2 Scaffolds be managed by the . . .
Contractor N/A 18.2 Plant Air at designated points only N/A
18.3 Air for power tools - If available N/A
19 Fuel 20. Storage and inventory control 21 Consumables
19.1 Fuel Supply C 20.1 Protective coverings/tarpaulins c 21.1 Welding rods N/A
19.2 Fuel storage C 20.2 Storage area and inventory c 21.2 Bolts & Nuts N/A
control
19.3 Fuel fire protection C
19.4 Refuelling C
22 Tools & Equipment 23 Certificates - 24 Training
All required training and training
22.1 All Portable Electrical . . manuals as required to ensure that
Equipment ¢ Supply Al certficates as fequired ¢ Foskor can train its workforce and
operate the plant/equipment safely
22.2 Hot Work Equip as per Foskor All manuals and related documents to
COP - Welding Machines, Gas N/A be supplied to project Eng. and Foskor
Cutting, Grinding, Gauging, etc. Drawing office for safe keeping
22.3 Tools as required to execute c
task

7 SPECIFICATIONS, CODES AND STANDARDS

NOTE: FOSKOR Specifications shall take precedence over SANS specifications unless otherwise specified.

7.1 Foskor Specifications:

The latest FOSKOR specifications are applicable to this Contract, amongst others:

= (GS001 Rev2 - General design information

= (GS003 RevO - Quality control procedures for general fabrications
= (GS008 RevO - Welding standards and pracedures

= GS010 Rev0 - General mechanical equipment

= GS018 Rev0 - Lubrication

7.2  Foskor Codes of Practice:

= COP1 - Foskor Risk Assessment

» COP25- Contractor Control

= COP 26- Written Safe Work Procedures

= COP 28- Work Permits

= COP48- Mine and Yard: Tidy

= COP60- Portable Electrical Equipment

= COPG3- Hand tools

= COPG5- Personal Protective Equipment (PPE)




7.3

74

All work carried out in terms of this specification shall conform to the requirements of the Mines Health and

Safety Act (No.29 of 1996, as amended) and the related Regulations, with special reference to the

manufacturer/suppliers/contractor’s duties.

= Al work listed in this scope work shall be in accordance with the railway safety specifications SANS 3000 (latest
revision) and the maintenance standard TFR standard MTM 2012.However, it does not exclude other
specifications listed or implied, and it remains the Supplier's responsibility to ensure that the work executed and
the tender prepared is in line and meet the requirements of all standard indicated or not.

= All work carried out in terms of this specification shall also conform to the requirements of Foskor's General
Engineering Specifications, Codes and Practice, and other specifications stipulated above.

= Acompetent person appointed under Mine Safety Act Regulation 2.9.2 wil supervise all work always.

Before any work can start, a proper HIRA and Safe Work Procedure must be drawn up and approved by the
following people

=  Drying and Dispatch Operational people

*  Foskor SHEQ Department

= Appointed Superintendent

CONTRACT MANAGEMENT

8.1

8.2
8.3

The responsible Superintendent shall co-ordinate the initial meeting; thereafter the responsible
Superintendent fo delegate will schedule progress meetings daily. The Contractor's key representatives
must attend the daily morning meetings.

All meetings will be held as agreed between the parties.

Review of the progress of the jobs and plan for next month will be discussed every month on scheduled

dates, which can be agreed upon by Foskor (Pty) (Ltd) and the contractor.

SITE ESTABLISHMENT

9.1

9.2

The contractor during construction and erection on site.

= The contractor shall provide own repair siding outside Foskor premises.

»  Shall maintain the working area in a clean, hygienic, and safe condition.

* Repair damage caused to adjacent area during his part of the construction.

= Al amenities used should be left as found.

The contractor shall in general comply with FOSKOR General Engineering Specification, the latest revision, and all
relevant regulations contained with the Specification.



10

9.3

9.4

9.5

9.6

9.7

9.8

9.9

The contractor and all site personnel must complete hazard identification and risk assessment (HIRA) before a work
permit can be issued for the installation. A new HIRA must be completed for each task other than specified in the
tender.

Each HIRA must be renewed and approved by the Section Mechanical Foreman and Engineering before any work
can commence.

The contractor will have to appoint 2.9.2 and 2.6.1 under the Mine Health Safety Act within one (1) month for being
awarded the contract. The 2.9.2 appointee will assume the duties of the site supervisor and will always supervise site
work. Each shift must have its own 2.9.2 appointee.

The 2.6.1 legal appointee will assume the duties of the Site Manager and will report to the Drying and Dispatch
Foskor 2.6.1 daily at 07h00 for the duration of the site installation.

The successful contractor must plan with the Foskor SHEQ Department for examination and legal appointments for
292and26.1.

The successful contractor needs to submit the related training records to the Training department which will verify
the qualifications and competencies of all contractor employees who will render the service at Foskor Mandatory
training needs to be obtained for each person:

= HIRA - Hazard Identification and Risk Assessment

= First Aid

= Basic Health and Safety

= Working at Heights

= Before work can start each person needs to obtain authorizations for:

= HIRA

= Lock Out

= Hot work (All personnel that is doing welding and cutting torch work)

The contractor shall be responsible for coordinating and integrating his schedule and responsibilities with other

FOSKOR-appointed contractors on site for this scope of work.

CONDITIONS OF THE CONTRACT

10.1

10.2

10.3
10.4
10.5

Any eventual order will be subject to Foskor's standard terms and conditions of the contract, which will be a fixed-
price contract. Any additional items or deviations must be approved before any work can commence. The tender
document must clearly state Any expectations of the scope of work.

The contractor must ensure compliance in general with the tender requirements enclosed in the attached “instructions
to the tenderer”

No final payment shall be authorized if the work is not 100% done. (Punchlist and time sheets etc).

All payments will be done in 30 days after the statement date.

The supplier might be required to provide the sample for testing purposes.



11 Site geography

The plant is located at Phalaborwa, Limpopo, South Africa.

12 Ambient conditions

= Ambient temperature

}Eummer
Winter

= Site Altitude; 380m
*  Prevailing wind direction: Generally South Easterly - Maximum design velocity 40m/s (144km/h)
* Very dusty conditions

*  Average annual rainfall = 540 mm

35 Degrees Avg
17 Degrees Avg

| 2 Degrees Min

‘ 50 Degrees Max

g

Contrator /Supplier - Please ensure that you have the latest copy of Specifications before any activity is committed

ELECTRICAL SPECIFICATIONS

SPECIFICATION

NUMBER REVISION TITLE
EE-1 Latest Revision Motor Control Centre & Switchgear
EE-2 Latest Revision Squirrel Cage Induction & Wound Rotor Motors
EE-11 Latest Revision Power Factor Correction Equipment
GE-1 Latest Revision Design Criteria for Electrical Installations
GA-1 Latest Revision Procedures for Enquiries & Tenders
GD-1 Latest Revision General Requirements for Design, Project Management &

Tenders

GD-2 Latest Revision Engineering Change Order (E.C.0) Procedure
GM-1 Latest Revision Mechanical Equipment
GM-5 Latest Revision Pipe Standards
GM-6 Latest Revision Engineering Drawing & Document Requirements




 GM-8 Latest Revision Surface Protection
GM-3 Latest Revision Painting & Surface Protection of Steel
GS-1 Latest Revision Structural Steel work & Plate work Fabrication & Erection
GQ-1 Latest Revision Quality Control
Gl-1 Latest Revision General specifications & Procedures
Gl-2 Latest Revision Installation & Commissioning
GI-3 Latest Revision General Equipment Specification
Gl-4 Latest Revision Field Instrumentation Specification

10
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15

16
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12

Project Management _ Contractor

Nominate a single window of communication to Foskor — Typically the appointed contractor 2.6.1,

Attend daily meetings with the logistics superintendent and other stakeholders.

Submit Progress report (Format & Invoices 1) as defined in the Kick-Off Meeting (Invoicing, Performance against plan,
Contractor purchase, Quality Management, Safety, etc.

Manage and participate in the “Daily Journal” as part of executing the project.

Demonstrate Quality and conformance to requirements as per CQP.

The meetings will be held at FOSKOR offices unless otherwise stated.

The contractor to provide updated plans on progress as defined by the Foskor logistics department.

Liaison and cooperation with others

The CONTRACTOR shall be required to cooperate and liaise with the Foskor logistics department.

The CONTRACTOR may appoint a Foskor-approved sub-contractor.

The CONTRACTOR shall be required to work in conjunction with the Foskor-appointed structural-, electrical-equipment-
and instrumentation installation contractor.

TENDER EVALUATION CRITERIA

The following tender evaluation criteria will be used for adjudication of the contractor-submitted tender.

Please provide the required documentation as requested in the “Proof/document to answer the items specified.
Failure to submit the relevant documentation as requested in the Evaluation criteria document may lead to a disregard
of the submitted tender.

All Annexures A to F need to be compiled and submitted, please keep the format the submission.

General conditions

An extension on the promise completion or Milestone date may be requested but needs to be approved by Foskor. The
contractor should have a formal document issued via Foskor Procurement indicating that this request was approved.

Any additional works not defined in the order need to be approved by Foskor in writing before any work commences.

[ Description [ Condition Duration
Type of Contract | Fixed with escalation Three years
ianderﬁice validity __1 As per contractor requirement 3 months(minimum)
Escalation Labour annually
| Escalation | Training Three years :




1 GREEN ECONOMY / CARBON FOOTPRINT

Foskor wishes to understand your company's position regarding environmental commitments, including key
environmental characteristics such as waste disposal, recycling and energy conservation. Please submit details
of your entity’s policies in this regard.

2 GENERAL SERVICE PROVIDER OBLIGATIONS

2.1 The Service provider(s) shall be fully responsible to Foskor for the acts and omissions of persons directly or
indirectly employed by them.

2.2 The Service provider(s) must comply with the requirements stated in this RFP.

13

NB: Evaluation of the various stages will normally take place in a sequential manner. However, to expedite the
process, Foskor reserves the right to conduct the different steps of the evaluation process in parallel. In such
instances the evaluation of bidders at any given stage must not be interpreted to mean that bidders have necessarily
passed any previous stage(s).

23  STEP ONE: Test for Administrative Responsiveness

The test for administrative responsiveness will include the following:

Administrative responsiveness check ‘ RFP Reference
e Whether the Bid has been lodged on time Section 2 paragraph 3
e Whether all Returnable Documents and/or schedules [where applicable] were Section 5
completed and returned by the closing date and time
o Verify the validity of all returnable documents Section 5
e Verify if the Bid document has been duly signed by the authorized respondent All sections _‘

The test for administrative responsiveness [Step One] must be passed for a Respondent’s Proposal to

| progress to Step Two for further pre-qualification.

24  STEP TWO: Test for Substantive Responsiveness to RFP

The test for substantive responsiveness to this RFP will include the following:
e S

~ Check for substantive responsiveness RFP Reference

e Location of Business. Section 4

e How many years in business of Labour services in the mining
industry.




e List of similar contracts awarded in the last 5 years in any

industry

e Provide list of reference of the pr_egious contract that can be

‘ contacted and visited.

‘ |‘ The test for substantive responsiveness [Step Two] must be pasééd fora Respondent’s proposal to progress to |

Step Three for further evaluation. h

2.5 STEP THREE: Minimum Threshold 70 % for Technical Criteria
The test for the Technical and Functional threshold will include the following:
TECHNICAL EVALUATION: Logistics Tarpaulin Supply

No BUSINESS and OPERATIONAL FUNCTIONS SCORING CRITERIA Welght % | geore
Contribution

Ba-Phalaborwa = 10% outside of

. . : 0
1 | Location of business ownership. Phalaborwa = 5% 10%
5 yrs and more = 20%, 4 to 3 yrs.
9 How many years in the business of Labor services in the =15% 20%
mining industry 210 1 yrs = 10%, less than1 yr = ’
5%;
Supervisors with Reg;2.9.2 Mine Health and Safety Act, Attached certificate=10%
3 | supervisors Certificates? (Submission of Certificates is 10%

Mandatory) One month submission
committed=5%

Recruitment Plan Submitted =
15% Recruitment plan  not 15%
submitted = 0%

. : . More than 5 similar contract=20%
Number of similar contracts awarded in the last 5 years in 5 10 3 similar contract=15%

5 | any industry. The contract that handled Tarping before on — = 20%
the railway line. (TFR). 3 to 1 similar contract=10%

1 or less similar contract =5%

4 Submit Human Resources and Recruitment Plan
(Mandatory)

5 | Provide a lst of references of the previous contract that Attached reference list=10%

o — 10%
can be contacted and visited No attached reference list=0%
Submitted safety report=15%
7 Safety statistics (Submission of safety reports is ubmitied sately rep . 159%
mandatory) Non submission of safety ?
report=0%
100%

14



Respondents are to note that Foskor will round off final technical scores to the nearest 2 (two) decimal places for the purposes of
determining whether the technical threshold has been met.

The minimum threshold for technical [Step Three] must be met or exceeded for a Respondent’s Proposal to

progress to Step Four for final evaluation.

15




STEP FOUR: Evaluation and Final Weighted Scoring
a) Price Criteria [Weighted score 80 points]:

[ Evaluation Criteria

RFP Reference
Section4

\ e  Commercial offer

Foskor will utilise the following formula in its evaluation of Price:

Ps =80 (1 —20)
Where:
Ps = Score for the Bid under consideration
Pt = Price of Bid under consideration
Pmin= Price of lowest acceptable Bid

b)  Broad-Based Black Economic Empowerment criteria [Weighted score 20 points]
=  B-BBEE - current scorecard / B-BBEE Preference Points Claims Form
»  Preference points will be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table indicated in Section 4.1 of the B-BBEE Preference Points Claim Form.

2.6 SUMMARY: Applicable Thresholds and Final Evaluated Weightings

Thresholds Minimum Threshold
' Technical R 70%
Evaluation Criteria Final Weighted Scores |
Price 80
B-BBEE -  Scorecard 20
' ]

TOTAL SCORE: 100

2.7 STEP FIVE: Post-Tender Negotiations (if applicable)
2.8  STEP SIX: Award of business and conclusion of contract
» |mmediately after approval to award the contract has been received, the successful bidder(s) will be informed of

the acceptance of his/their Bid by way of a Letter of Award. Thereafter the final contract will be concluded with

the successful Respondent(s).
= Afinal contract will be concluded and entered with the successful Bidder at the acceptance of a letter of award

by the Respondent.

16



SECTION 4: PRICING SCHEDULE AND PERSONAL REQUIREMENTS
Respondents are required to complete the table below:

Amount of LA
Item No | Description Rate/Person/Hour People PRICE OF
P | ITEM [zAR]
A Fixed cost
Site representatives.
1 Kamatlp_oort exchange yard =1 R 3 R
Maputo=1
Richards Bay =1
2 Labours=6 R 18 R
3 3 X Supervisor (2.9.2) per shift = 1 Supervisor per R 3 R
Shift for 12 hours)
1 X Subordinate Manager (2.6.1) Day shift (5 days
4 R 1 R
a week)
B Variable Cost
1 Normal overtime per hour (Worker) (X1,5) R R
2 Sunday/holiday overtime per hour (Worker) (x2.0) R
3 Normal overtime per hour (Supervisor) (X1.5) R R
Sunday/holiday overtime per hour (Supervisor)
4 R R
{(X2.0)
5
Duration 52 weeks

17

TOTAL PRICE, exclusive of VAT:

VAT 15% (if applicable)

Total Inclusive of VAT (where applicable)




Bill of quantity

Respondents must note that Foskor will round off final pricing scores to the nearest 2 (two) decimal places.

END USER SIGNATURES.

SIGNATURE..

DATE: | O 12/202&»

18

ltem No Description Total amount of items Price/item [erat P{l;l/i::]OF [EN

c Other Equipment per shift 1 X Shift

1 Tarpaulin repair equipment 2 R

2 1 X 3-TON TRUCK 1 R

3 2 X Wheelbarrows per shift 2 R

4 6 X Safety Harnesses 6 R

5 B X Tarping Sticks (2m x30 mm) 6 R

6 1 x Repairing platform 1 R

TOTAL PRICE, exclusive of VAT: | R

VAT 15% (if applicable) | R

Total Inclusive of VAT (where applicable) | R




