Pricing Schedule - Annexure B1

SECTION 2 (CABLE WORKS)

ITEM DESCRIPTION UNIT [QTY
400KV FEEDER
SCHEDULE 1
DISMANTLING AND ERECTION OF EQUIPMENT
SCHEDULE 1.1 : SECONDARY PLANT EQUIPMENT
1.1.7. Supply checker plate per/m |10
1.1.8. Install checker plate
DISMANTLING AND ERECTION OF EQUIPMENT
SCHEDULE 1: PRIMARY PLANT EQUIPMENT
ERECTION
ITEM DESCRIPTION UNIT [QTY
SCHEDULE 2
CABLING - DISCONNECTING,REMOVAL, INSTALLATION & TERMINATIONS
4{BVX 37 DCV (Gland Supply) No 28
5|BVX 37 DCV (Terminations) NO 32
9|BVX 19 DCV (Gland Supply) No 20
10{BVX 19 DCV (Terminations) NO 20
12{BVX 12 DCV (Gland Supply) No 28
13{BVX 12 DCV (Terminations) NO 28
15|BVX 7 DCV (Gland Supply) No 8
16{BVX 7DCV (Terminations) NO 8
18|BVX 4DCV (Gland Supply) No 8
19{BVX 4DCV (Terminations) no 8
21|Fibre 12 multi mod (Gland Supply) No 4
22|Fibre 12 multi mod (Terminations) No 4
24|BVX 2 ECV (Gland Supply) No 40
25|BVX 2 ECV (Terminations) No 40
27|BVX 4 ECV (Gland Supply) No 8
28|BVX 4 ECV (Terminations) No 8
32|BVX 7 ECV (Gland Supply) No 20
33(BVX 7 ECV (Terminations) No 20
37|(BVX 4 HCV (Gland Supply) No 8
38|BVX 4 HCV (Terminations) No 8
42|BVX 12 ECV (Gland Supply) No 4
43|BVX 12 ECV (Terminations) No 4
45[TPH 10 AX (Gland Supply) No 4
46|TPH 10 AX (Terminations) No 4
48[ TPH 25 AX (Gland Supply) No 4
49|TPH 25 AX (Termination) No 4
79|TVH 20 BY (Gland Supply) No 2
83|TVH 25 (Gland Supply) No 2
BVX4QCV (Gland and lug supply) No 2




Fibre cable ( terminate and splice) No 2
SUB-TOTAL
ITEM DESCRIPTION UNIT [QTY
SCHEDULE 4
SUPPLY AND INSTALL COPPER
1|Supply 50 x 3 mm Flat copper, m 10
Terminating earth strap at both ends and securing strap to JBs including the
2|supply all the necessary clamps. No 12
3[Supply 10mm round copper m 50
4[Electrolytic Earth Clamps No 10
5[{2x10mm copper Crimpets No 20
6|Copper Earth Studs ( 20kA) No 20
7|50x6mm L shaped copper Adoptor plate 2 holes(80kA) No 4
8[50x6mm L shaped copper Adoptor plate 3 holes(80kA) No 4
Copper lables, Cable numbering, 12mm wide x 1.2 mm thike m 1

SUB-TOTAL




AMOUNT

RATE

RATE




R -
R -
RATE

R 398.00 | R 3 980.000
R 320.00 | R 3 840.000
R 320.00 | R 16 000.000
R 135.00 [ R 1.350.000
R 135.00 [ R 2700.000
R 135.00 [ R 2 700.000
R 135.00 [ R 540.000
R 135.00 [ R 540.000
R350[ R 350.000
R 32 000.000
Total R 32 000.000

Labour R 17 939 152.00
Material R 32 000.00
Period Year 1 Year 2

Total Amount R 17971 152.00 R 17 971 152.00






Year 3
R 17971 152.00



