
ITEM DESCRIPTION UNIT QTY

400KV FEEDER 

SCHEDULE 1

DISMANTLING AND ERECTION OF EQUIPMENT

SCHEDULE 1.1 : SECONDARY PLANT EQUIPMENT

1.1.7. Supply checker plate  per/m 10

1.1.8. Install checker plate   

DISMANTLING AND ERECTION OF EQUIPMENT

SCHEDULE 1: PRIMARY PLANT EQUIPMENT

ERECTION

ITEM DESCRIPTION UNIT QTY

SCHEDULE 2

CABLING - DISCONNECTING,REMOVAL, INSTALLATION & TERMINATIONS

4 BVX 37 DCV (Gland Supply) No 28

5 BVX 37 DCV (Terminations) NO 32

9 BVX 19 DCV (Gland Supply) No 20

10 BVX 19 DCV (Terminations) NO 20

12 BVX 12 DCV (Gland Supply) No 28

13 BVX 12 DCV (Terminations) NO 28

15 BVX 7 DCV (Gland Supply) No 8

16 BVX 7DCV (Terminations) NO 8

18 BVX 4DCV (Gland Supply) No 8

19 BVX 4DCV (Terminations) no 8

21 Fibre 12 multi mod (Gland Supply) No 4

22 Fibre 12 multi mod (Terminations) No 4

24 BVX 2 ECV (Gland Supply) No 40

25 BVX 2 ECV (Terminations) No 40

27 BVX 4 ECV (Gland Supply) No 8

28 BVX 4 ECV (Terminations) No 8

32 BVX 7 ECV (Gland Supply) No 20

33 BVX 7 ECV (Terminations) No 20

37 BVX 4 HCV (Gland Supply) No 8

38 BVX 4 HCV (Terminations) No 8

42 BVX 12 ECV (Gland Supply) No 4

43 BVX 12 ECV (Terminations) No 4

45 TPH 10 AX (Gland Supply) No 4

46 TPH 10 AX (Terminations) No 4

48 TPH 25 AX (Gland Supply) No 4

49 TPH 25 AX (Termination) No 4

79 TVH 20 BY (Gland Supply)  No 2

83 TVH 25 (Gland Supply) No 2

BVX4QCV (Gland and lug supply) No 2

SECTION 2 (CABLE WORKS)

Pricing Schedule - Annexure B1



Fibre cable ( terminate and splice) No 2

SUB-TOTAL 

ITEM DESCRIPTION UNIT QTY

SCHEDULE 4

SUPPLY AND INSTALL COPPER

1 Supply 50 x 3 mm Flat copper,       m 10

2

Terminating earth strap at both ends and securing strap to JBs including the 

supply all the necessary clamps. No 12

3 Supply 10mm round copper m 50

4 Electrolytic Earth Clamps No 10

5 2x10mm copper Crimpets No 20

6 Copper Earth Studs ( 20kA) No 20

7 50x6mm L shaped copper Adoptor plate 2 holes(80kA) No 4

8 50x6mm L shaped copper Adoptor plate 3 holes(80kA) No 4

Copper lables, Cable numbering, 12mm wide x 1.2 mm thike m 1

SUB-TOTAL 



RATE AMOUNT
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SECTION 2 (CABLE WORKS)

Pricing Schedule - Annexure B1



-R                    

-R                    

RATE

398.00R           3 980.000R         

320.00R           3 840.000R         

320.00R           16 000.000R       

135.00R           1 350.000R         

135.00R           2 700.000R         

135.00R           2 700.000R         

135.00R           540.000R            

135.00R           540.000R            

R350 350.000R            

32 000.000R       

Total 32 000.000R       

Labour 17 939 152.00R   

Material 32 000.00R          

Period Year 1 Year 2

Total Amount 17 971 152.00R   17 971 152.00R   





Year 3

17 971 152.00R   


