

Pricing Schedule - Annexure B1
SECTION 2 (CABLE WORKS)

ITEM	DESCRIPTION	UNIT	QTY
	400KV FEEDER		
	<u>SCHEDULE 1</u>		
	<u>DISMANTLING AND ERECTION OF EQUIPMENT</u>		
	<u>SCHEDULE 1.1 : SECONDARY PLANT EQUIPMENT</u>		
1.1.7.	Supply checker plate	per/m	10
1.1.8.	Install checker plate		
	<u>DISMANTLING AND ERECTION OF EQUIPMENT</u>		
	<u>SCHEDULE 1: PRIMARY PLANT EQUIPMENT</u>		
	<u>ERECTION</u>		
ITEM	DESCRIPTION	UNIT	QTY
	<u>SCHEDULE 2</u>		
	<u>CABLING - DISCONNECTING,REMOVAL, INSTALLATION & TERMINATIONS</u>		
4	BVX 37 DCV (Gland Supply)	No	28
5	BVX 37 DCV (Terminations)	NO	32
9	BVX 19 DCV (Gland Supply)	No	20
10	BVX 19 DCV (Terminations)	NO	20
12	BVX 12 DCV (Gland Supply)	No	28
13	BVX 12 DCV (Terminations)	NO	28
15	BVX 7 DCV (Gland Supply)	No	8
16	BVX 7DCV (Terminations)	NO	8
18	BVX 4DCV (Gland Supply)	No	8
19	BVX 4DCV (Terminations)	no	8
21	Fibre 12 multi mod (Gland Supply)	No	4
22	Fibre 12 multi mod (Terminations)	No	4
24	BVX 2 ECV (Gland Supply)	No	40
25	BVX 2 ECV (Terminations)	No	40
27	BVX 4 ECV (Gland Supply)	No	8
28	BVX 4 ECV (Terminations)	No	8
32	BVX 7 ECV (Gland Supply)	No	20
33	BVX 7 ECV (Terminations)	No	20
37	BVX 4 HCV (Gland Supply)	No	8
38	BVX 4 HCV (Terminations)	No	8
42	BVX 12 ECV (Gland Supply)	No	4
43	BVX 12 ECV (Terminations)	No	4
45	TPH 10 AX (Gland Supply)	No	4
46	TPH 10 AX (Terminations)	No	4
48	TPH 25 AX (Gland Supply)	No	4
49	TPH 25 AX (Termination)	No	4
79	TVH 20 BY (Gland Supply)	No	2
83	TVH 25 (Gland Supply)	No	2
	BVX4QCV (Gland and lug supply)	No	2

	Fibre cable (terminate and splice)	No	2
	SUB-TOTAL		
ITEM	DESCRIPTION	UNIT	QTY
	SCHEDULE 4		
	SUPPLY AND INSTALL COPPER		
1	Supply 50 x 3 mm Flat copper,	m	10
2	Terminating earth strap at both ends and securing strap to JB's including the supply all the necessary clamps.	No	12
3	Supply 10mm round copper	m	50
4	Electrolytic Earth Clamps	No	10
5	2x10mm copper Crimpets	No	20
6	Copper Earth Studs (20kA)	No	20
7	50x6mm L shaped copper Adopter plate 2 holes(80kA)	No	4
8	50x6mm L shaped copper Adopter plate 3 holes(80kA)	No	4
	Copper lables, Cable numbering, 12mm wide x 1.2 mm thike	m	1
	SUB-TOTAL		

[illegible]

	R	-
	R	-
RATE		
R	398.00	R 3 980.000
R	320.00	R 3 840.000
R	320.00	R 16 000.000
R	135.00	R 1 350.000
R	135.00	R 2 700.000
R	135.00	R 2 700.000
R	135.00	R 540.000
R	135.00	R 540.000
	R350	R 350.000
		R 32 000.000
Total		R 32 000.000

Labour	R 17 939 152.00	
Material	R 32 000.00	
Period	Year 1	Year 2
Total Amount	R 17 971 152.00	R 17 971 152.00

Year 3

R 17 971 152.00