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Section A: INVITE AND TENDER INSTRUCTIONS

A.1 Invitation to tender

A.1.1 Tenderers are invited to submit a tender in accordance with this Tender Document.

The Works consist of SUPPLYING A 12.5-ton MOBILE CRANE TO FOSKOR RBY.
The tender Instructions are to be found in Section A.

The Contract Works Forms of Tender are stipulated in Section B.

The detailed Scope of Work and Specifications are to be found in Section C.

Technical Evaluation Criteria Section D

A.1.2  Atthe time of tendering, any queries and/or doubts within the scope, specifications, or drawings
shall be referred to:

Designation

For the attention of

Telephone

Fax

Cell no

Email

A.2 Return of Tender Documents

A.2.1 One copy of this document, duly completed and signed by the Tenderer, shall be delivered in
a plain sealed envelope, distinctly marked as follows:

TENDER
The Manager of Procurement
Tender No. FTP /1 FOSKOR LIMITED
THE SUPPLY OF NEW 12.5-TON 21 John Ross Parkway
Contract Title: ROUGH TERRAIN MOBILE Richards Bay
CRANE
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’Closing Date & Time:

A.2.2 Tenders shall be placed in the Tender Box at Foskor Richards Bay Main Administration
Reception no later than 12h00 noon On the closing date.

A.2.3 Atender sent by fax shall not be accepted.

e In case of Tenderers not being local, and not being in a position to hand deliver tender
documents to the above-mentioned location, Tenderers may use an approved document courier
to deliver the tender document to Foskor (Pty) Ltd. This would be subject to auditable proof of
dispatch from the Courier Company (including time and date of dispatch).

e Such proof shall be faxed and confirmed as addressed to Procurement Manager: Tenders and
Contracts, FOSKOR (PTY) LTD, 21 John Ross Parkway, Richards Bay, facsimile number as
indicated under item A.1.2 before the closing time and date of the tender.

» Foskor shall take no responsibility for lost courier documents — before opening of tenders - and
the onus rests on the Tenderer to keep a duplicate of the Tender Submission.

* In this case, the sealed envelope shall remain addressed as per paragraph A.2.1, and shall be
placed in a sealed courier bag with the following street address delivery instructions:

FOSKOR (PTY) LIMITED - (TENDER BOX)
21 John Ross Parkway

Richards Bay

3900

A.2.4 Tenders will not be opened in public, and under no circumstances will the price(s) at which any
Contract was awarded be divulged to any person.
A.3  Site Inspection

An official Site inspection shall be held at the Foskor, Richards Bay Site for the Tenderer to fully
acquaint himself with the prevailing site and works conditions. In doing so, you are to ensure that
you fully understand the context and extent of the works (refer to B.5 ~ Site Inspection Certificate).

Date of Site Visit

) o From: To:
Time of Site Visit

Meeting Venue . .
Report at the Main Security Entrance

Please wear the following protective clothing:

Overalls (Acid Proof), | Yes |
Hard Hat Yes
Safety Shoes Yes
Safety Glasses Yes
Hearing protection | Yes
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Gloves Yes |
Gas respirator
Yes

IMPORTANT

e Please note that a Safety Induction is MANDATORY and all Tenderers are to allow for at least
30 minutes before the Site Meeting starts, to complete the induction.

« The Site Visit / Inspection is NOT COMPULSORY.

A.4 Examination and Completion of Documents

A.4.1 The Tenderer shall examine all documents forming part of the Tender and submit their tender
accordingly. All drawings, addendums, annexures received with the Tender documents must be
returned with your company stamp and/or signature, as a comprehensive part of your Tender
Submission. Failure to do so may result in disqualification from the tender.

Tender in accordance with this format and submit documents as specified below.

A.4.2 The Sections of this document shall not be separated in any way, nor shall any pages be detached
therefrom.

A.4.3 The Tenderer's submission is to include all Financial and Contractual details and be signed (by an
authorized person) and/or company-stamped together with the tender submission.

A.4.3.1 Schedule of rates of Costs in detailed Breakdown or Labour Rates for the Works or
Breakdown per Bill of Quantities

A.4.3.2 Initial Project Program of Works, Work Methodology, and Cash Flow (structured similarly
to payment terms)

A.4.3.3 Schedule of Key Personnel on the Project
A.4.3.4 Schedule of Similar Contracts Undertaken

A.4.3.5 Site Inspection Certificate — signed by Tenderer as proof of attendance

A.5 Contract Documents Priority

The eventual Contract shall comprise the documents as stated in this tender document, your
Tender submission by which you agree, and the Foskor (Pty) Ltd Terms and Conditions, which
shall be interpreted in accordance with the order of priority stated in the said Conditions.

A.6 Alterations by Tenderer

A.6.1 Should the Tenderer propose any departures or modifications from the Conditions of Supply,
Specifications, or to qualify their tender in any way, he/she shall set out his/her proposals clearly
in the covering letter attached to this Tender with reference to the particular section of the
document, failing which the tender will be deemed to be unqualified. Any proposed technical
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A6.2

A7
A7A1

A7.2

A73

AT74

A75

A7.6

departures from Foskor (Pty) Lid.’s Requirements or Specifications shall only be considered if
submitted in writing, together with a detailed motivation for such departures.

The Tenderer shall include in respect of each proposed alteration the following:

a) Reason for proposed exception.

b)  Suggested rewording.

¢)  Any effect on the tender price.

c)  Any effect on the execution of the scope of supply.

d)  Any effect on Foskor's overall program objectives.

If any of the above information is not supplied, the Tender may be regarded as non-compliant.

General

Foskor (Pty) Ltd reserves the right to adjust arithmetical or obvious errors in the Tender. Such
adjustments made by Foskor (Pty) Ltd will be communicated to the Tenderer before the
acceptance of their Tender.

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender as
private and confidential, and no copies shall be made thereof without the permission of Foskor
(Pty) Ltd.

Foskor (Pty) Ltd is not bound to accept the lowest or any other Tender it may receive, nor to assign
a reason for the rejection or acceptance of any Tender, and Foskor (Pty) Ltd has the right, after
Tenders are opened, and before a Contract is awarded, to enter into negotiations and discussions
with one or more Tenderers short-listed on a price, programmed or technical basis, with a view to
the clarification, improvement or amendment of any particular Tender.

All Tenderers tender at their own risk and Foskor (Pty) Ltd is not bound to accept any Tender and
under no circumstances whatsoever will be responsible for any costs incurred by any Tenderer in
compiling or submitting the tender.

Furthermore, Foskor reserves the right to accept only a part of the Tender, with due communication
and agreement of the Tenderer.

The Tenderer is required to submit a ‘bona fide’ Tender, intended to be competitive and not to fix
or adjust the amount of the Tender by or under or in accordance with any agreement or
arrangement with any third party. The Tenderer is also obliged to ensure that it has not and will not
at any time before the hour and date for the lodging of this Tender do any of the following acts:

a) Communicate to any person the amount or approximate amount of the proposed Tender,
except where the disclosure, in confidence, of the amount of this Tender was necessary for
the preparation of the Tender.

b) Enter into any agreement or arrangement with any third party that shall disqualify Foskor
from or that Foskor shall refrain from using.

¢) Commit any act or omission that would be contrary to the Maintenance and Promotion of
Competition Act 96 of 1979 and notices and regulations published in terms of that Act,
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SectionB: FORMS OF TENDER TO BE SUBMITTED

B.1

1.0

1.00

2.0

3.0

B1.2

B1.3

B1.4

B1.5

Schedule of Rates or Summary of Bill of Quantities

From Bil of Quantities gty rate - ZAR

SUB TOTALS:

Cost of new 12.5-Ton Mobile Crane
(Latest Model)

A2

Sub Totals Sum (Excluding VAT) 3

Add: VAT 15% D

Total Tender Sum (Including VAT) A4

In the event of there being any obvious errors of pricing, extensions, or additions in the priced Cost Schedule
attached, we agree to their being corrected, and the contract amount aitered accordingly.

We further undertake that this tender cannot be withdrawn or retracted for 180 (One Hundred and Eighty) days
from the closing date.

Notwithstanding that, this tender is submitted by invitation, it is clearly understood and agreed that there is no
obligation upon Foskor to accept the lowest or any tender.

The tendered prices are fixed and firm for the duration of the contract, and unless otherwise agreed to in writing
a 10% retention (held for 18 months, unless otherwise specified) shall be deducted on all payments made for
the Liability Period as defined in B.2. This clause also refers to ‘Handover’ as specified in B 2.1

Unless or until a formal agreement is prepared and signed, this tender shall serve as your written acceptance
and constitute a binding contract between Foskor and you.

Amount In Words:

|

Signed at

Signature

For and on behalf of the Tenderer (duly
authorized)
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B.2 Initial Project Programme of Works, Work Methodology and Cash Flow

{This is a workable schedule, and the Contractor is in no way obligated to these dates. An obligatory final programme will
only be required once the tender is awarded.

Completion of Works / Final Handover (Guide: Project duration)

Commencement Date (Guide: immediately from tender close date) Within 7 days from receipt of the

Purchase order.

16 weeks

TO BE SUBMITTED WITH THIS TENDER

The Tenderer shall submit with this Tender:

1 Details regarding the load test certificates.

2 Detailed Spare parts list with cost and their availability.
3 Drawings and checklists.

4 IS0 9001 Accreditation.

OTHER IMPORTANT NOTES

‘Defects Liability Period’ shall be that period in force for Foskor to call upon the
Supplier/Consultant to rectify at no cost to Foskor (Pty) Ltd any defects of workmanship, quality
or practice; and shall remain in force in parallel with the Retention Period and any other
duration agreed to.

The Tenderer is to list and motivate any deviations in terms of the Project Program and/or time
allowed, and this is subject to approval by the Foskor (Pty) Ltd Engineer.

It would be expected, in the event of critical work and/or work behind proaramme/schedule,
should such be attributable to the Supplier, to make up the time and work and complete the work
at no cost to Foskor (Pty) Ltd.

The Tenderer shall, within 7 (seven) Days of contract award: submit a final detailed work
methodology and programme, and the final work methodology shall be verified and approved by
Foskor (Pty) Ltd.

The Tenderer is welcome to propose alternative work methodology or approach to work that may
be of mutual benefit. This would be submitted in the form of an Alternative (clearly marked);
however, the Tenderer is still to submit a tender in the form specified in this tender.

The Tenderer shall submit a Work Breakdown Structure (WBS) and compile a programme (use
MS Projects).

SCOPE OF WORK FOR SUPPLY AND DELIVER A 12.5-TON ROUGH TERRAIN MOBILE CRANE TO FOSKOR RBY
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B.2.1

B.2.2

B.3

B.4

e If the Tenderer is partially or wholly responsible for the design or design drawings according to
which construction is specified, any corrections to the design/design drawings shall remain for
the

Project Completion and Handover; Retention

Unless otherwise agreed, Project Completion (handover), shall be deemed to be from date of Foskor
issuing a Project Complete/Handover Certificate to the Supplier. This should be expected to be
received within seven (7) days from date of receipt by Foskor of the complete Data Pack in its
acceptably certifiable form (refer Section C of this document, Quality Control). Once the project
has reached completion as defined by this scope, onus rests on the Tenderer to request from Foskor
a Project Complete/Handover Certificate, which receipt shall define and signify the commencement
of Retention Period.

Initial Program to be Submitted

The interim and final project completion dates, as indicated in the above table should be used as
the guideline for the Tenderer to compile the detail project schedule.

After the contract agreement is accepted (by signature of an agreement or acceptance of a Purchase
Order) the dates shall be fixed and shall be applicable to the penalty clause as per agreement.

ATTACH GANT CHART AND/OR BAR CHART TO THIS PAGE

Schedule of Key Personnel on the Contract

The Tenderer shall:

1. Complete below concerning the Key Personnel on the project, indicating also if the
person is employed by the Tenderer, a sub-supplier or temporary employed person.

2. Submit a project organogram showing the relationships and authority.

Vears

I -
{ Full/Part Time , Employed, Sub-
Key Eersonnel Hameand Sumame on site, off-site? Supplier or Temp? E)'(T::?i?:ce
| Project Manager / 1‘ | ! 7 -
" Owner | |
Site Manager/

Contracts Manager

Quality Assurance
and Controler

These persons shall not be substituted without prior consultation with and approval from Foskor (Pty)
Ltd.

Failure to submit this information at the time of tender could lead to disqualification of the tender.

Schedule of Similar Contract Undertaken

Please provide a list of work done on supply of which the Scope of Works that are similar to the one
described in this document (or attach references).
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Completed Description Client Name Contact Person Value
Month, Year And Details

B.5 Site Inspection Certificate — To be signed by Tenderer (Not Applicable)

This is to CERTIFY, that we

(Name (s in CAPITAL LETTERS) (Referred to on the Form as “We”)

representing and being duly authorized by:

{Name of Company and Address) (Referred to on the Form as “We")

Visitedthe SITEon ...

Received the TENDER Documents (including all
correspondence related to this tender).

attachments and subsequent

Carefully examined the SITE and made us familiar with all local conditions likely to influence

the WORKS and the cost thereof.

We further CERTIFY that we are satisfied with the description of the WORKS and explanations

given by Foskor (Pty) Ltd and that we fully understand the nature of this TENDER.

I/We are,

Yours faithfully

SIGNATURE:

ON BEHALF OF:

DATE:
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AS WITNESS:

Section C: SCOPE OF WORKS

C.1. Background, Present Situation and Proposed Solution.
Foskor had a 7 Ton crane CRN0838 which was purchased in 2010.The crane was scrapped and
sold in the year 2023,because of fully depreciation ,uneconomical and unsafe for use. Foskor acid
plants are outside suppliers for hiring the cranes, which is costlier and & time-consuming. The
required 12.5-TON mobile crane is to be utilized all over the Foskor plant and for Lifting, shifting and
transferring equipment’s from place to place. Mobile cranes are versatile, cost-effective, fast to set-
up and access areas which have constraint access like in line pumps and Gypsum pumps.
Foskor Richards Bay should consider buying a 12.5 Ton crane for acid plants requirements which
helps production process smooth and safe. Hence, we recommend this crane, as it was very crucial
for business.
C.2. Legislation, Standards and Codes of Practice
The latest revisions or amendments of the listed codes and specifications are applicable to this
contract:
Number Title / Description ’ Revision
ISO 9001 Quality Management Systems (QMS) Latest
Act of 1993 Machinery and Occupational Safety Act, 1983 Latest
All work listed in this scope of work shall be completed in accordance with the specifications and
codes as listed above. It is the responsibility of the Tenderer to be in possession of the latest
standards and codes as listed above in the execution of this project.
C.3. Foskor Specifications

All work listed in this scope of work shall be completed in accordance with the specifications listed
below.
Those specifically applicable to this Tender is marked with “YES”, however it does not exclude
other specification listed or implied, and it remains the Tenderer’s responsibility to ensure that work
execution and tender prepared is in line and meets the requirements of all standards indicated or
not.

Number | Title/Description Version| Applicable

!

E 006 Low Voltage Distribution Boards Latest

E 008 Luminaries Latest "

E001 Low and Medium Voltage Motors | Latest

E002 400V AC Distribution Switchgear & MCC's Latest

E003 Industrial Electrical Installations Latest
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EC1 Installation, Testing and Commissioning of electrical Latest
equipment

EE1 Motor Control Centre and Switchgear Latest

EE2 Squirrel Cage Induction and Wound Rotor Motors Latest

EE6 11KV Power Transformers Latest

FC005 General Earth Works to Plant and Building Latest
“FC016 General Road Works Latest

FC021 General Specification for Terrace Construction Latest

FCO026 General Specification for Road works Latest

FD0O01 Design Criteria for Structures ' Latest YES
FGO001 General Requirements for Projects Latest

FL001 Design and Fabrication Criteria for Ladders and Walkways Latest |

FM001 General Mechanical Specification Latest YES
FMO002 Rubber lining of Vessels and Piping Latest

FMO003 Welding of Fabricated Equipment Latest

FM273 Fire Tube Waste Heat Boiler Latest

FM432 Canvas specification Latest

FQO001 General Engineering Quality Requirements Latest YES
FQ002 Non-Destructive Testing Latest

!

FS001 Fabrication and Erection of Structural Steel Latest

FS002 Specification of Roof and Side Cladding Latest

FT001 | Trestles and Access Platforms Latest

FV001 Requirements Vessels, Tanks and Heat Exchangers Latest

FY001 Design/Fabrication of Piping Latest YES
COP 6 Contractor Control Latest

COP 84 Hazardous substances Latest

COP 82 Waste Management Latest

COP 93 Ladders Stairs and scaffolding Latest J

GE1 Design of Electrical Installation1 Latest

GM1 General Mechanical Latest

GM2 Mechanical Erection Latest

GM3 Surface preparation and protection specification: Paint Latest

GM4 Pressure Vessels including Auxiliary equipment Latest
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GM5 Pipe Standards Including Auxiliary Equipment Latest [

GMe6 Engineering Drawing and Document requirements Latest | YES

MC002 Scope of Corrosion Protection Richards Bay Latest

MC003 Painting High Spillage Areas Latest

MC004 General Plant Painting Specification Low Temperature Latest

MCO005 General Plant Painting Specification High Temperature Latest

MCO006 Repair Damaged Steel Work Latest

MC007 Steel Denso Wrap System Latest

MC008 Pipe/Flange Protection Denso Wrap System Latest

MC009 General Plant Protection High Corrosive Areas Latest

MC010 Painting Tank Grillage and bottom side of floor plate Latest

MC011 Internal Painting of Tanks with Demineralized Water Latest
'Numbe_l: FiilelDesc_ription_ VVer_sgn App;licable‘
APPLICABLE SULPHOS PROJECT SPECIFICATIONS on this -

Tender
$S8-000000-C-005 Earthworks to foundations and buildings Latest
S$S8-000000-C-006 General specification for concrete construction Latest
$8-000000-C-007 Concrete specification Latest
$S-000000-C-012 Grouting Latest
ST-000000-C-016 General road works Latest
Unqerground gravity pipelines, cable ducts and Latest

$S8-000000-C-017 drain
$S-000000-C-021 Terrace construction Latest
ST-350999-316-001 | Civil and Building work- Sulphuric acid plant Latest
$S-000000-E-003 Industrial electrical installations Latest
$$-000000-G-001 Project general Latest
$S-000000-G-003 Corrosion protection Latest
$8-000000-Q-001 General quality requirements Latest YES
$S-000000-Q-002 Non destructive testing construction site Latest
$S8-000000-S-001 Fabrication and erection of structural steelwork Latest
$8-000000-S-002 Roof & side cladding (by BEMA) Latest
S$S-000000-M-023-A |Brick lining of rubber lined carbon steel equipment| Latest
$S-000000-M-002-00 Rubber lining for steel equipment and piping Latest
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It is the responsibility of the Tenderer to be in possession of the latest specifications as listed above
or implied in the execution of this project.

No claim whatsoever will be allowed in respect of errors in pricing due to brevity of description of
items in the Bills of Quantities/Lump Sum documents which are fully described when read in
conjunction with the relevant Preambles and/or Specifications.

Suppliers of materials and the like, whose quality systems apply with one or more of the SABS/SANS

ISO 9001 Series should be used whenever possible in the absence of a particular SABS/SANS
Specification Standard Mark.

Project Requirements

The main purpose pf this scope of work is for supply of a New 12.5-TON Mobile Crane for Foskor
Richards Bay Division.

Plant Data

All work listed in the document will be executed for and at FOSKOR (PTY) LTD, The RICHARD’S
BAY PLANT, 21 JOHN ROSS PARKWAY,3900 South Africa.

Scope of Work — General.
1. Supply the latest model 12.5-TON Crane.

2. Shall Provide all necessary manuals and documentation required to operate and maintain
the crane.

3. Should Provide minimum months warranty for the crane after delivering the crane to Foskor.
4. Shall Provide training for the Crane operators.

5. Shall Provide backup spares for regular maintenance during and after warranty period.

6

Spares parts for the crane should be available for the Foskor Procurement for the next Ten
years following the taking over certificate.

7. The Bill of Material for each component shall be indicated on the relevant drawing shall be
supplied to Foskor along with the crane.

8. The Tenderer shall provide a classified list of spares (Emergency /standby & Normal
Maintenance) which are recommended to be held in stock by Foskor. The list shall be
accompanied by Item wise quotation, drawings references,specifications,source of supply,
etc. for each spare item that should be indicated.

9. The Tenderer shall provide an Itemized list of Life Expectations of different
components/assemblies which are subjected to wear and tear during operations.

10. Should Provide Detailed Operating Manual ,Maintenance Manual, all Information relevant to
Maintenance ,servicing & spares provided by the vendors/OEMs as part of their supply.

11. Detailed spares parts catalogues listing all components shall be supplied free of charge.
12. Providing New Crane that includes the following items.
= Pressurized driver's cab fitted Air conditioner.
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o Extra

Tender No: FTP 1

TENDER DOCUMENT
- i ﬂ Page 16/25

Steering/drive 4 x 4, fully independent power steering front and rear axles.

Preferably automatic transmission.

Brakes should be standard manufacturer’s brake system.

Spare tire and tool kit.

Lights (LED) to comply with the regulations of Road Safety ordinances with |atest
controls:

e Paint for undercarriage and chassis with rust protection paint (warrantee Syears).

¢ The crane color paint to be standard yellow, with Foskor stickers for fleet
identification, and Maximum Load Indication on the side of the lifting boom

Fire Extinguisher.

Audible reverse alarm.

Stainless steel exhaust system.

Fuli maintenance plan.

Supply yellow strobe light (Potable/Removable).
Seal all electrical wiring points for acid damage.

C.6.1 Tender Required Documents.

The following documentation

1

2
3
4

Details regarding the load test certificates.
Warranties and guarantees.
Detailed Spare parts list with cost and their availability.

Drawings & Checklists.

C 6.2 Specifications & Standard Features
TECHNICAL DATA:

« Max. load at a 2.5 m boom projection: 12.5 t.

* max. boom projection : 14.2 m

* Telescopic boom length: 5.2 - 12.5m

WARRANTY
The crane shall carry the manufacturer’s warranty of not less than 12 Months after

delivering the crane to Foskor site. A certificate shall be Provided.

TRAINING

on-site training for operators of mobile crane, supplier crane training should be provided free of

charge. Training must consists of the following aspects:

» Operating instructions of Vehicle, Components and Equipment

> Basic Vehicle Care and Preventative Maintenance

> 3 x Workshop manual on soft copy/ hard copy. (Including Crane Load Chart)
>

3 x Driver's operating manual.

SCOPE OF WORK FOR SUPPLY AND DELIVER A 12.5-TON ROUGH TERRAIN MOBILE CRANE TO FOSKOR RBY
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SNo

ITEM

DETAILED SPECIFICATIONS

Standard

SUPPLIER

COMMITED DETAILS

Boom

55m-=12,5m (17.3 ft - 41 ft) full-power main boom.
Three-section boom with two (2) powered sections.
Maximum tip height: 14.2 m (46 ft).

Boom nose

Nylatron sheaves are mounted on heavy-duty needle
roller bearings with removable pin-type rope guards.
Quick-revealing type boom nose with three-position
(0°, +40°, and + 80°) pivoting to minimize head height
requirements. Lowers head height by 0,4 m (1.3 ft).

Boom elevation

Single double-acting hydraulic cylinders with integral
holding valves provide elevation from 0° to +72°.

Load moment
and anti-two
block system

Standard anti-two block device, which, when activated,
provides an audible warning to the operator and "locks out"
all functions whose movement can cause two-blocking

Rated Capacity
Limiter (RCL

Black and white, graphical display of boom angle,
boom length, boom radius, rated load, and calculated
load.

Allows for operator inputs to set the crane
configuration. RCL system is hardwired and
calculates load via

pressure transducers in the lift cylinder. Display
includes a color-coded light bar and audible alarm
with function

cut-out if load exceeds the load chart parameters.

Swing

Ball bearing swing circle with 360° continuous
rotation. Worm gear and pinion driven by hydraulic
motor. Maximum speed: 2,0 rpm

10

Hydraulic system

One pressure compensated variable displacement
axial piston pump with load sensing.

Maximum output of: 130,6 Ipm (34.5 gpm).
Maximum operating pressure: 241 bars (3500 psi).
Four-section valve bank, chassis mounted, operated
via dash mounted, hydraulic pilot controls. 130,6 L
(34.5

gal) hydraulic reservoir with sight level gauge and
steel side plating to guard against side impacts.

5 micron return line filter with full flow by-pass
protection and service indicator.

11

Hoist

Geroler motor driven with automatic spring-applied /
hydraulically released wet brake. Drum rotation
indicator in

the hoist joystick control and hoist direction indicator

| light on dashboard.
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Maximum hoist pull (first layer): 4282 kg (9440 Ib)
Maximum permissible single line pull: 3856 kg (8500 Ib)

Maximum single line speed: 35,66 m/min (117 fpm)

Rope construction: 6X19 EEIPS/IWRC
Rope diameter: 14 mm (9/16 in)

Rope length: 97,5 m (320 ft).

Maximum rope stowage: Main hoist: 90,83 m (298 ft)

12

Chassis

High-strength alloy frame constructed with integral
outrigger housings; front and rear lifting, tie-down, and
towing lugs. 5,57 m? (60 ft*) size with 8165 kg (18,000
Ib) deck only carrying capacity. Deck coated with
antiskid treatment.

13

Outrigger system

Hydraulically powered oblique-style single-stage
outriggers that are independently controlled using the
main control valve that provides 10,16 cm (4 in) of lift
off the ground for levelling the crane. Outrigger
cylinders have an integral holding valve.

27,3 cm x 40,64 cm (10.75 in x 16 in)
Maximum outrigger pad load:
13 608 kg (30,000 Ib)

14

Outrigger
controls

Independent outrigger controls. 360° bubble level
located inside cab.

16

Engine-

Engine ( Tier 3) Cummins QSF 3,8L, four-cylinder /
turbo-charged diesel rated at 74 kW (99 hp) at 2200
rpm. Standard 120 V engine block heater and cold
weather intake grid heater. Engine hour meter located
in dash display. Alternator 135 amp. Maximum torque
420,3 Nm (310 ft/Ib).Fuel tank capacity 100 L (26.4 gal)

16

:l Fuel tank
| capacity

100 L (26.4 gal)

17

Transmission

Powershift with four speeds forward and three speeds
reverse. Stalk mounted direction shifter with rotary
gear

selection.

18

Steering

Standard three steering modes. Front two-wheel, four-
wheel coordinated, and four-wheel crab steer with |
electronic  self-alignment, three-position rocker
selector on dash panel. Outside turning radius:
Two-wheel steer: 5,32 m (17 ft 5.37 in)

Four-wheel steer: 2,86 m (9 ft 4.44 in)

19

Axles

Front: Drive/steer in both two-wheel drive and four-
wheel driveRear: Non-drive with steer in two-wheel
drive, drive/steer in four-wheel drive Front and rear
axle are rigid mounted to frame. Rear axle offers 1.5°
of oscillation with four-wheel drive option only.
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' Hydraulic actuated internal wet-disc service brake
acting on all four wheels. Dash mounted toggle switch
with light for activating or release of the dry disc

parking brake mounted on the transmission output
yoke.
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21

Suspension

Front: Walking beam with air bags and shock
absorbers. Rear: Walking beam with air bags and
shock absorbers

22

Tires

Front: 385/65R 22.5 tubeless, mounted on aluminum
disc wheels. Rear: 385/65R 22.5 tubeless, mounted
on aluminum disc outer wheels, inner wheels steel

23

Lights

Full lighting package including turn indicators, head,
tail, brake, and hazard warning lights. Meets FMVSS
and CMVSS standards.

24

Electrical system

One 12 V maintenance-free battery, 1125 CCA each
at 0°. 135 amp alternator.

25

Maximum speed

25 Km/hr. . Gradeability (theoretical) — 40%

26

Miscellaneous
standard
equipment

Aluminum fenders with rear storage compartments;
dual rear view mirrors; electronic back-up alarm;
sling/tool box; tire inflation kit; air cleaner restriction
indicator; headache ball stowage; air conditioning;
traction control; air horn; Crane STAR Asset
Management System.

**Two owner’'s manual (One paper & One USB flash Drive)

27

Optional
equipment

Aucxiliary Lighting and Convenience Package:
Includes amber strobe light for superstructure and
carrier cab, and boom mounted aircraft warning light
(fully wired) Dual boom base mounted floodlights
Hook blocks Pintle hook (rear) Trailing Boom
Package Aluminium outrigger pads Counterweight
packages Tow cable Wind speed indicator Winter
front radiator cover Additional storage Counterweight
slings Cross axle differential
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1.Foskor Supplied Services
Foskor (Pty) Ltd shall be responsible for: Applicable:
1 Supply a copy of the relevant Foskor Procedure Specification(s). Refer C.3
2 Supply a copy of reference drawings if required. N/A
3 Provide access to electricity connection points
= Any connection and consumption will be monitored by Tenderer and verified by N/A
Foskor on defined intervals (usually at the beginning and end of contract)
4 Provide access to potable water.
= Connection and consumption would need to be monitored by Successful Tenderer N/A
(Supplier) and verified by Foskor on intervals (usually at the beginning and end of
contract) defined by Foskor
5 Provide a suitable area for site establishment for Successful Tenderer (Supplier).
= Successful Tenderer to formally in writing motivates, request and define the area
and services it deems necessary for site establishment. N/A
= Foskor will at its own discretion (if request is approved) allocate a site
establishment area, however Foskor can should it deem necessary retract or re-
define its approval by giving reasonable notice to the successful Tenderer
6 Provide access to ablutions facilities. (Not change rooms)
. Successful Tenderer (Supplier)’s workers to be fully dressed in required PPE when
coming on site. '
" The successful Tenderer to ensure that its workers/sub suppliers/ supplier that are i
making use of facilities, do so in an orderly and well-mannered way. | N/A
. Successful Tenderer is not allowed to make use of Foskor's change room or |
tearoom facilities unless agreed to in writing. |
. The successful Tenderer might be called on to assist with the maintenance and
cleaning of ablutions, should Foskor at its discretion be of the opinion that it be
necessary. Cost associated with such cannot be claimed from Foskor (Pty) Ltd.
7 Assist in issuing of work clearances and HIRA certificates. N/A

2. Successful Tenderer Responsibilities

The successful Tenderer (Supplier) shall be responsible for (inter alia): Applicable:

1 Supply of a 12.5-TON Crane (Latest Model) YES

2 Provide original drawings of the equipment YES
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C.6.4 Requirement for the termination, diversion, or maintenance of existing services

Only Applies iffwhere electrical conductors, pipe conduits, electrical transmitters, ducting or
ventilation services are affected. Unless identified as part of the scope, the Supplier must
immediately bring to Foskor's attention any previously unspecified or obstructing services existing
in his area of work and without terminating/diverting/hindering such services.

C.6.5 Standing Time
Standard Time Not applicable to this project (Supply of 12.5 Ton crane).

C.6.6 Invoicing and Payment

Payment will be made by Foskor (Pty) Ltd, after approval (with consideration for the construction,
completion, and defects corrections of the Works) by the Foskor (Pty) Ltd.’s Project Representative
(.e., Engineer, Project Supervisor) of the submitted Payment Certificate to the Tenderer within 30
(thirty) days from the date of the statement.

The invoice shall be approved in accordance with the provisions of Foskor (Pty) Ltd.’s terms and
conditions.

The invoice submitted is to be in a format acceptable to the Foskor (Pty) Ltd.’s Project
Representative and need to contain the following minimum information:

* Company details, registration no and VAT registration no,
¢ Purchase Order no & Date of Invoice,

» Copy of Purchase Order,

¢ Detail description of work done to date,

* Value of the current claim and work done (excl. VAT),

e VAT charges

C.7.  Foskor Safety Documents to be submitted, Environmental and Site Management

C7.1 SHREQ Requirements
The successful Tenderer will be required to comply and ensure continuous compliance with

Foskor standards and national regulations:
¢ Compliance with COP 96 Trackless Mobile Machines
e Compliance with ISO 9001 Quality System Series.
¢ Copy of requirements available from Foskor SHREQ Department.
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C.7.2 Environmental Management Specifications

C.8.

C.9.

c.10.

o |s Not Applicable to this project (Supply of 12.5-TON Mobile Crane)

OHSA 1993 Health and Safety Specification

This specification covers the health and safety requirements to be met by the successful Tenderer
(Supplier) to ensure a continued safe and healthy environment for all workers, employees, and sub
suppliers/consultants and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other
safety codes and specifications referred to in the said Construction regulations.

Applicable General Conditions of Contract

Unless expressly otherwise indicated, Foskor General Conditions of Contract and the FIDIC terms
of Contract would apply, and is available from the Manager Procurement Foskor Richards Bay.

Quality Management

The successful Tenderer is to adhere to Foskor (Pty) Ltd.’s Quality Management System and
specifications incorporated in this Tender Document.

To ensure that all installations are carried out in a controlled manner, the Contractor shall
demonstrate this by means of the internal quality system, which shall include as a minimum a QCP
for each piece of equipment. The QCP must be approved by Foskor before commencement of any
work.

C.10.1Quality Control:

i. Quality of assembly work must be always monitored and controlled according to standard
operation procedures.

ii. Additional inspection shall be performed during performance Testing, where service conditions
warrant. Damaged or defective parts should be replaced /service .

SCOPE OF WORK FOR SUPPLY AND DELIVER A 12.5-TON ROUGH TERRAIN MOBILE CRANE TO FOSKOR RBY




TENDER DOCUMENT

F O 5 KO R {r Tender No: FTP [ /

C 10.2 BILL OF MATERIAL

Page 23/25

l BOM _
| No Technical BOQ
ITEM UNIT QUOTED (Included)
Standard Tick if Quoted
YES/NO
1 12.5-TON Rough Terrain Crane with following 01

specification

¢ New Carrier design with flat decking,
additional storage and full LED lighting.

* Engine Cummins QSF 3,8L, four-cylinder /
turbo-charged diesel rated at 74 kW (99 hp) at
2200 rpm. Standard 120 V.
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Section D: TECHNICAL EVALUATION CRITERIA

Technical Evaluation Criteria for this Tender, which excludes Commercial Evaluation:

Evaluation Criteria (Technical)

Authorized Supplier :-

MANDATORY DOCUMENTS: Bid submission not meeting these requirements will result in bid being disqualified.

1 The Bidder must be either the Crane manufacturer company itself, or an authorized distributor of the

Crane manufacturer. (should provide a letter of intent)

If provided equal to less than 16 weeks=25%;
If provided >16 weeks & <25 weeks = 10%

If Provided >25 weeks = 0%

TENDER TITLE
No. | Technical Criteria Description % Proof/Documents to be submitted N
Contribution o
t
e
s
1 Compliance with Scope of Work Specifications - Weight not to be less than 25%
|
A) | Submission of Engineering Details /Drawings, Bidder to submit documents as requested
Manuals , Detailed Equipment maintenance in detail.
Checklists & Standards. 1.Engineering Details /Drawings,Manuals.
2.Detailed Equipment maintenance
25% Checklists.
¢ 3. 1SO 9001 Accreditation.
2 Reliability -
Supplier reliability, quality and budget - Weight not to be less than 50%
A) | Test certificates Bidder to provide clearly regarding the
Scoring: Scoring: crane ratings ,Maximum load capacity,
If Provided=25%; 25% Maximum lifting height as mentioned in
If not provided = 0% ° the specification. Test certificate for
control systems and Hydraulic systems.
B) | The delivery lead time should not be more than Written and signed letters from previous
' 16 weeks after receiving the official purchase companies where services were rendered
order to confirm all lead times.
Scoring: 25%
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3 | Competence -
Supplier experience & team competence at Foskor Richards Bay - Weight not to be less than 25%

A) | Supplier Experience in supply and delivery of The Supplier is required to submit proof
Mobile cranes. narrating years of experience in supply
and Delivery of mobile crane for Major
industries. reference/Client letters will be

25% accepted.

Total Technical Score: 100 %
Note: For the bid to be considered the bidder needs to score 80% and above, and comply
to all mandatory requirements

THE END OF THE SCOPE OF WORK
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