

	THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 3 – PHOMOLONG STATION IN THE SOUTH GAUTENG REGION TO BE DONE OVER 9 MONTHS CONSTRUCTION PERIOD. SGR/CRES/PHOMO-CON/07/2022	
---	---	---

ADDENDUM NO. 2

This document forms integral part of the tender document and therefore must be submitted with the RFP document.

1. **THE PHYSICALLY TENDER BRIEFING WILL TAKE PLACE AT NALEDI STATION IN SOWETO ON THE 12 AUGUST 2022 AT 10H00 THEN PROCEED TO OTHER STATIONS.**
2. **CLOSING DATE WILL BE EXTENDED TO THE 18 AUGUST 2022 AT 12H00**

REQUEST FOR PROPOSAL

for / on behalf of PRASA	
Tender Number:	SGR/CRES/PHOMO-CON/07/2022
Tender Scope:	THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 3 – PHOMOLONG STATION IN THE SOUTH GAUTENG REGION TO BE DONE OVER 9 MONTHS CONSTRUCTION PERIOD.
Issue Date:	10 AUGUST 2022
Closing Date for Submissions of Bids	18 AUGUST 2022 @12:00 PASSENGER RAIL AGENCY OF SOUTH AFRICA SUPPLY CHAIN MANAGEMENT PRASA CRES 30 WOLMARANS STREET UMJANSTSHI HOUSE BRAAMFONTEIN JOHANNESBURG
Contact person:	Lehlohonolo Mahlonoko, SCM

Note: the addendum should form part of your submission.

I/We declare that I/We have read the above-mentioned notice and that it is understood by me/us.

Signed at _____ on this _____ (day) of _____ (month) 2022

TENDERER :

.....

 prasa cres CORPORATE REAL ESTATE SOLUTIONS	THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT, ALTERATIONS, AND ADDITIONS AT CORRIDOR 3 – PHOMOLONG STATION IN THE SOUTH GAUTENG REGION TO BE DONE OVER 9 MONTHS CONSTRUCTION PERIOD. SGR/CRES/PHOMO-CON/07/2022	 prasa PASSENGER RAIL AGENCY OF SOUTH AFRICA
---	---	--

(Handwritten signature)

.....
SCM Official