

TENDER CANCELLATION

RFP210/2021 CONSTRUCTION OF ADDITIONAL LEARNING AREAS AND RENOVATION OF EXISTING INFRASTRUCTURE AT SEDIKO PRIMARY SCHOOL IN NORTH- WEST PROVINCE

RFP211/2021 CONSTRUCTION OF ADDITIONAL LEARNING AREAS AND RENOVATION OF EXISTING INFRASTRUCTURE AT DP KGOTLENG PRIMARY SCHOOL IN NORTH- WEST PROVINCE

Dear Bidder,

Thank you for submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has taken a decision to cancel the abovementioned tender as per PPFA Regulation, 2017.

Reason for cancellation: Due to the Tender Material Irregularities.

The DBSA apologises for any inconvenience caused. Queries may be directed to Noma Rakoma on nomascm@dbsa.org.

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely



SIMON LUDIK

HEAD: INFRASTRUCTURE PROCUREMENT

DATE: 13/ 01/ 2022



Prof M Swilling (Interim Board Chairman),
PK Dlamini* (Chief Executive), M Janse van Rensburg,
Adv. M Kganedi, G Magomola, MP Matji, B Mosako*,
B Mudavanhu, MT Ngqaleni,
B Nqwababa, P Nqeto, A Sing

*Executive
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,
Headway Hill,
Midrand,
1685

011 313 3911
011 313 3500
www.dbsa.org