

SUMMARY OF BILL OF QUANTITIES			
	SCHEDULE 1: PRELIMINARY AND GENERAL	R	
	SCHEDULE 2: SITE CLEARANCE	R	
	SCHEDULE 3: EARTHWORKS (PIPE TRENCHES)	R	
	SCHEDULE 4: BEDDING	R	
	SCHEDULE 5: MEDIUM PRESSURE PIPELINES	R	
	SCHEDULE 6: TESTING AND WORKMASHIP	R	
	SUB TOTAL 1		
	ADD CONTINGENCIES(10%)		
	SUB TOTAL 2		
	ADD 15% VAT		
	TOTAL SCHEDULE INCLUDING VAT		