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1D 35030

PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

PRICING DATA
STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK

BILL OF QUANTITIES
SECTION 1 PRELIMINARIES
PART AA  PRELIMINARIES
Item Clause Description Unit Quantity Rate Amount
1 GCC2015  GENERAL CONDITIONS OF  sum 1]
CONTRACT (GCC 2015) READ IN
CONJUNCTION WITH THE
CONTRACT DATA
Fixed Charge obligations
2 GCC 2015 Time Related obligations sum 1
3/ C1.23.1 COMMUNITY LIAISON OFFICER PC Sum 81600 1.00 81,600.00
Aliow for a CLO to be appointed.
4/ C1.23.1 % Mark-up for item 5 above % 81600
5 C1.232 LOCAL LABOUR sum 1
Allow for the weekly submission of proof
of employment of local labour
TOTAL CARRIED TO SECTION 1 SUMMARY: PRELIMINARIES R
PART AB GENERAL SPECIFICATIONS
Item Clause Description Unit Quantity Rate Amount
1/ AB.4 Contractor's Camp Site / Store Yard sum 1
2| AB.5 Notice Board sum 1
3 AB.6 Cost of Samples and Contractor's sum 1

Preliminary and Site Control Testing

4 PS.AB.6 Deduction for re-tests requested when set
density and cube tests is not as per
specification as determined by
Acceptance Testing (-R 1000.00/set)

5| AB.7 Initial supply of all signs, barricades and sum
delineators

6 AB.7 Maintenance of all signs, barricades and sum
delineators

7/ AB.7 Maintenance of Pedestrian and Traffic sum
Facilities

8/ PS.AB.7 Survey coordination of existing valves, sum
manholes, catchpits, and cable duct
markers
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1D 35030

STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION
PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EA

PRICING DATA

OF A CONCRETE CULVERT AND BANK
ST: WARD NO. 77

Part Continued PART AB GENERAL SPECIFICATIONS
Item Clause Description Unit Quantity Rate Amount
9 PS.ABS8 Allow for the following Additional ltems sum 1
which the tenderer requires to be priced
separately :-
a)
10 PS.11 Provision of site security sum 1
11/ PS.2.5 Survey coordination of existing valves, sum 1
manholes, catchpits, and cable duct
markers
12 PS.14 Survey for, and Preparation of, 'As-Built' sum 1
Drawings
13 PS.34 Watermain Stabilisation sum 1
14 PS.4.2 Sewer line stabilisation and Supporting sum 1
Structure Over line
15 PS.1.3.3 Safety officer sum 1
16 C.1.2.3.6 Expected Risks: Establishment sum 1
17/ C.1.2.3.6 Expected Risks: De-establishment sum 1
TOTAL CARRIED TO SECTION 1 SUMMARY: PRELIMINARIES
PART AH  OCCUPATIONAL HEALTH and SAFETY
Item Clause Description Unit Quantity Rate Amount
1 AH.14.1 - Contractor's initial obligations in respect sum 1
PS.10 of the Occupational Health and Safety
Act and Construction Regulations
2 AH14.2- Contractor's time related obligations in sum 1
PS.10 respect of the Occupational Health and
Safety Act and Construction Regulations
3 22-13-3 - Submission of the Health and Safety File sum 1

including Covid-19 Requirements

TOTAL CARRIED TO SECTION 1 SUMMARY: PRELIMINARIES
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1D 35030

PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

PRICING DATA
STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK

SECTION 2 STORMWATER INFRASTRUCTURE

PART B SITE CLEARANCE
Item Clause Description Unit Quantity Rate Amount
1. B82 General clearance and grubbing withina |~ m2 2500 ‘
servitude |
2 B.8.9 Removal of brickwork m3 70
3 B.8.10 Removal of unreinforced concrete m3 35
4 B8.14 Removal of roadways to tip m3 70
5/ B.8.15 Removal of concrete paving to tip | m3 35 |
|
6 B.8.19 Removal of disused pipes, 600 mm m 40 |
diameter and spoil at tip. Rate to include
all haulage
7 B.8.20 Seal ends of pipes with grade 15/26 m3 7
concrete
8| PS.B.8.23 Break up, demolition and removal of no. 5
| | existing manhole to tip and store
manhole covers on site for re-use.
Depth: - - Over 0,0 m and not exceeding
1,5m
9/ B.8.16 Removal of kerb and channel to tip m 80
10 B.8.4 Removal of tree shrubs no. 15
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
PART C CONCRETE WORK
Item Clause Description Unit Quantity Rate Amount
1 C.8.1/PS.C.94 Grade 15/19 concrete blinding of ‘ m3 40
thickness 75 mm
| 2| C.8.1/PS.C.8.1 Grade 15/19 concrete in soft spots m3 50|
| 1 ' (provisional)
|
3 C.8.1/PS.C.8.7 Grade 35/19 concrete in walls m3 70
|
4 C-B-Z/PS-C-8-4|High tensile steel reinforecement t 4
5 C.8.2/PS.C.84 Mild steel reinforcement t 0.3
6 C.5.14/PS.85 Class 2 shuttering to visible surfaces- | m2 200
| vertical shutter '
|
7‘ C.8.3/PS.C.89 Class 1 shuttering to construction joints m2 10
‘ in walls and floor slabs, every 7 m, and
stop ends
8 C.8.3/PS.C89 Class 1 shuttering to concealed surfaces m2 200
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1D 35030

PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

PRICING DATA
STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK

Part Continuved PART C CONCRETE WORK
Item Clause Description Unit Quantity Rate Amount
9 PS.C8.14 Supply and install 250 wide x 0.250 m 20
Upvec strips.
10 PS.C.8.15 Bitumen impregnated softboard in m2 10
expansion joints
11/ PS.C.8.16 Construct 50 mm dia. P.V.C weepholes no. 50
12/ PS.C.8.17 Supply and install m 5
Polysuphide/Polyruthane sealant in to
canstruction joints
13 PS.C8.8 Concrete curing and protection sum 1
14/ C.8.2/PS.C.8,7 Construct Debri Wall. Rate to include sum 1
Grade 35/19 concrete and shuttering.
Reinforcement included in item 4 and 5
15 C.8.2/PS.C.84 High tensile steel fabric reinforcement t 9
ref : 617 to walls and floor slabs
16 PS.C.8.12 Drainage strips - 300 mm wide Macdrain m 50
W 105M (or similar approved) drainage
strips covered with grade B geofabric
17/ PS.C.8.13 Perforated drainage pipes, 65 mm dia., m 50
wrapped in grade B geofabric (including
forming 200x75mm concrete mortar bed)
18 PS.C.8.17 Polythelene sheeting 250 micron under m2 110
approach slabs
19/ C5.4.4/PS.C.8. Class 3 concrete upper surface finish m2 150
51 (wood float) to canal floor slabs
20 C.8.1/PS.C.8.7 Grade 35/19 concrete in floor slabs m3 50
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
PART DA  EARTHWORKS : BULK
Item Clause Description Unit Quantity Rate Amount
1/ DA.8.2 Excavate topsoil and spoil at tip m3 150
2 DAB83 Excavate soft material to spoil m3 250
3 DAB3 Extra over above for the excavation of m3 20
intermediate material to spoil
4 DA.83 Extra over above for excavation of hard m3 20
material to spoil
5 DA83 Extra over above for the excavation of m3 10

boulders greater than 0,15 m3 to spoil
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1D 35030

PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

PRICING DATA
STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK

Part Continued PART DA EARTHWORKS : BULK
Item Clause Description Unit Quantity Rate Amount
6| PS.DA8.11  Import suitable fill material from m3 380
| contractor's off-site source inclusive of | | |
|haulage and royalties
7|/ DA.85 Compact imported fill material to 95% m3 380
Mod. A.A.S.H.T.O. | | |
|
8 DAsB.6 Trimming of embankments m2 410
|
9 PS.DA8.12  Supply and place general grade m2 380 |
geofabric ' | |
|
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
PART DB EARTHWORKS FOR PIPE TRENCHES
Item Clause Description Unit Quantity Rate Amount
1 DB.85 Excavate and backfill in all material for m 150 |
600 mm diameter pipe where depth is
| - - Over 0,0 m and not exceeding 1,5 m
2/ DB.8.6 Extra over item 1 for hard material m3 3
3| DB.8.6 |Extra over item 1 for rock m3 3
4 DB.8.10 Placing and compacting of Class B m 150
bedding for 600 mm diameter pipe
|
5 DB.8.13 Provision of selected backfill material for m3 265 |
pipe trenches from commercial or off-
site source
6 PS.DB.8.21  Backfill and compact backfill materialto |  m3 265 |
95% Mod. A.A.S.H.T.O.
7 DB.8.9 Provision of selected fill for pipe bedding | m3 60
‘from a commercial or off-site source
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
PART DD  EARTHWORKS FOR STRUCTURES
Item Clause Description Unit Quantity Rate Amount
1 DD.8.2/PSDD. |Excavate in all material for culvert to m3 990
| 8.6/8.7/8.8/8.9/ stockpile
8.11
2/ DD.8.2/PS.DD. | Excavate in all material for culvert to spoil m3 900
| 8.6/8.7/8.9/8.1
1
3/ DD.8.2/PS.DD. | Extra over item 1 - 2 for hard material m3 75
8.2/PS.DD.8.6/
8.7/8.9/8.11
4| DD.8.2/PS.DD. | Extra over item 1 - 2 for rock m3 75
8.2/PS.DD.8.6/
8.7/8.9/8.11
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1D 35030 PRICING DATA

STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK
PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

Part Continued PART DD EARTHWORKS FOR STRUCTURES
Item Clause Description Unit Quantity Rate Amount
5| 52/%28/%%%%/ Extra over item 1 - 2 for intermediate m3 90
s7/e0m11 | material |
6/ DD.8.3/PS.DD. | Backfill and compact using material from m3 400‘
8.9 stockpile |
7 PS.16/ |Temporal stream diversion and sum 1
:S-DD-8-3’8-1 maintenance of diversion throughout the

project. Cofferdamming and dewatering

|
8| PS.DD.8.9 Backfill and compact using imported m3 1900
' material (G7) from contractor's own
|source. Rate to include all haulage and |

royalties. | |
| | |
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE R
PART ED ROAD ASPHALT
Item Clause Description Unit Quantity Rate Amount
1/ ED.8.4 Tack coat m2 25
2 PS.ED.85  Saw Cut existing road edge m 50
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE R
PART EF KERBS AND HAUNCHES
Item Clause Description Unit Quantity Rate Amount
1/ EF.8.1 iType C mountable kerb and channel | m 150 |
2 EF.81 | Scoop kerb and channel (Type C - m 10
| mountable) including transition kerb
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE R
PART EG SIDEWALKS, FOOTPATHS and MEDIAN AREAS
Item Clause Description Unit Quantity Rate Amount
1 Egﬁsé; . Asphalt sidewalk 26mm, 150 mm sub m2 150
EG 1567 base - Asphalt Private Plant
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE R
PART F PROTECTION WORKS
Item Clause Description Unit Quantity Rate Amount
1/ F.8.1 Topsoiling from stockpile: thickness 100 o om2 500
mm |
| |
2| F.8.1 Imported topsoil: thickness 100 mm m2 1000

3| F.8.3 Grass planting m2 1500 |
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1D 35030

PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

PRICING DATA
STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK

Part Continued PART F PROTECTION WORKS
Item Clause Description Unit Quantity Rate Amount
| 4/F8s | Gabion boxes : 500 mm depth . m3 40
5 F.86 Gabion boxes : 1000 mm depth m3 | 200
‘ 6‘ F.8.6 ' Gabion mattresses, 300 mm thick m3 90
| |
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
PART PG NON PRESSURE PIPELINES and PC CULVERTS
Item Clause Description Unit Quantity Rate Amount
1 PG.8.2 Supply and lay 600 mm diameter mo 150
| |concrete Class 100D
TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
PART PH  MANHOLES and APPURTENANT DRAINAGE WORKS
Item Clause Description Unit Quantity Rate Amount
1/ PH.8.2 Manhole type A with inlet type cover S2. no. 4
Depth :- - Over 0,0 m and not exceeding
1,5m
2 PSPH8.10  Construct standard outlet headwall as no. 1

per drawing no. 38576

TOTAL CARRIED TO SECTION 2 SUMMARY: STORMWATER INFRASTRUCTURE
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1D 35030

PRICING DATA

STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK
PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

SECTION 3 REINSTATEMENT

PART S REINSTATEMENT
Item Clause Description Unit Quantity Rate Amount
1/8.81 'Reinstatement of ground surface m2 340
2 s.82 | Permanent road reinstatement 150 mm m2 50
sub base 50 mm Asphalt - Asphalt
Private Plant
3 8.82 Reinstatement of asphalt paving 25mm m2 25
4 5.8.2 Reinstatement of concrete paving m2 25
TOTAL CARRIED TO SECTION 3 SUMMARY: REINSTATEMENT R
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1D 35030

STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT PRICING DATA
AND BANK PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

BILL OF QUANTITIES SECTION SUMMARY
SECTION 1  PRELIMINARIES

PART AA PRELIMINARIES
PART AB GENERAL SPECIFICATIONS

| PART AH OCCUPATIONAL HEALTH and SAFETY

TOTAL CARRIED TO FINAL SUMMARY
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1D 35030

STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT
AND BANK PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

PRICING DATA

SECTION 2

PART
PART
PART
PART
PART
PART
PART
PART
| PART
PART

PART

B
C
DA
DB
DD
ED
EF
EG
F
PG
PH

BILL OF QUANTITIES SECTION SUMMARY

STORMWATER INFRASTRUCTURE

SITE CLEARANCE

CONCRETE WORK

EARTHWORKS : BULK

EARTHWORKS FOR PIPE TRENCHES
EARTHWORKS FOR STRUCTURES

ROAD ASPHALT

KERBS AND HAUNCHES

SIDEWALKS, FOOTPATHS and MEDIAN AREAS
PROTECTION WORKS

NON PRESSURE PIPELINES and PC CULVERTS |

MANHOLEE a;d APPURTENANT DRAINAGE WORKS

| TOTAL CARRIED TO FINAL SUMMARY
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1D 35030
STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT PRICING DATA
AND BANK PROTECTION AT 26 KINGFISHER DRIVE, WELBEDA CHT EAST: WARD NO. 77

BILL OF QUANTITIES SECTION SUMMARY
SECTION 3  REINSTATEMENT

PART S REINSTATEMENT

TOTAL CARRIED TO FINAL SUMMARY
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1D 35030 PRICING DATA

STORMWATER SYSTEM RESUSCITATION-CONSTRUCTION OF A CONCRETE CULVERT AND BANK
PROTECTION AT 26 KINGFISHER DRIVE, WELBEDACHT EAST: WARD NO. 77

SUMMARY OF BILL OF QUANTITIES

1  PRELIMINARIES R

AA  PRELIMINARIES
AB  GENERAL SPECIFICATIONS
AH  OCCUPATIONAL HEALTH and SAFETY

2 STORMWATER INFRASTRUCTURE R

ny)

SITE CLEARANCE
C  CONCRETE WORK
DA EARTHWORKS : BULK
DB EARTHWORKS FOR PIPE TRENCHES
DD EARTHWORKS FOR STRUCTURES
ED ROAD ASPHALT
EF  KERBS AND HAUNCHES
EG  SIDEWALKS, FOOTPATHS and MEDIAN AREAS
F  PROTECTION WORKS
PG NON PRESSURE PIPELINES and PC CULVERTS

L I I I I I I XTI - DD

PH  MANHOLES and APPURTENANT DRAINAGE WORKS

3 REINSTATEMENT R

S REINSTATEMENT R

SUB TOTAL R

ADD VAT (15%) - (only if a registered VAT Vendor) R

TOTAL CARRIED TO FORM OF TENDER R
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