TRANSNEF
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199 \ /4
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

TRANSNET FREIGHT RAIL [TFR]
an Operating Division TRANSNET SOC LTD
[Registration Number 1990/000900/30]

REQUEST FOR PROPOSAL (RFP)

REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH
IN TFR’s HEIDELBERG DEPOT.

RFP NUMBER : SIM22012CIDB/CRAC JHB 40199

ISSUE DATE : 14 MARCH 2023

COMPULSORY BRIEFING : 28 MARCH 2023

CLOSING DATE : 11 APRIL 2023

CLOSING TIME : 10HOOAM

TENDER VALIDITY PERIOD : 12 WEEKS FROM CLOSING DATE
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TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199 4
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

T1.1 TENDER NOTICE AND INVITATION TO TENDER

SECTION 1: NOTICE TO TENDERERS

1. INVITATION TO TENDER

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies, close
corporations or enterprises [hereinafter referred to as a Tenderer].

REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A
DESCRIPTION PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

This Tender may be downloaded directly from the National Treasury

TENDER eTender Publication Portal at www.etenders.gov.za and the Transnet
DOWNLOADING website at https://transnetetenders.azurewebsites.net (please use

Google Chrome to access Transnet link) FREE OF CHARGE.

A Compulsory Tender Clarification Meeting will be conducted at No.1 Viljoen
Street Heidelberg, 1441 the GPS coordinates are: Lat -26.506016, Long
28.371944 on the 28 MARCH 2023, at 10:00am [10 O’clock] for a period
of £ 6 (six) hours. [Tenderers to provide own transportation and
accommodation].

The Compulsory Tender Clarification Meeting will start punctually, and
information will not be repeated for the benefit of Tenderers arriving late.

A Site visit/walk will take place, tenderers are to note:

e Tenderers are required to wear safety shoes, goggles, long sleeve shirts,
high visibility vests and hard hats.

e Tenderers without the recommended PPE will not be allowed on the site

COMPULSORY walk. _ N _ |
TENDER e Tenderers and their employees, visitors, clients and customers entering
CLARIFICATION Transnet Offices, Depots, Workshops and Stores will have to undergo
MEETING breathalyser testing.

e All forms of firearms are prohibited on Transnet properties and premises.

e The relevant persons attending the meeting must ensure that their identity
documents, passports or drivers’ licences are on them for inspection at the
access control gates.

Certificate of Attendance in the form set out in the Returnable Schedule
T2.2-01 hereto must be completed and submitted with your Tender as proof of
attendance is required for a compulsory site meeting and/or tender briefing.
Tenderers are required to bring this Returnable Schedule T2.2-01 to
the Compulsory Tender Clarification Meeting to be signed by the
Employer’s Representative.

Tenderers failing to attend the compulsory tender briefing will be
disqualified.

10:00am on (2023/04/11)

CLOSING DATE Tenderers must ensure that tenders are uploaded timeously onto the system. If
a tender is late, it will not be accepted for consideration.

CPM 2020 Rev05 Part T1: Tendering procedures
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TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199 g
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR's HEIDELBERG DEPOT.

2. TENDER SUBMISSION
Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal,
in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders,
register their information, log their intent to respond to bids and upload their bid proposals/responses on
to the system.

a) The Transnet e-Tender Submission Portal can be accessed as follows:

Log on to the Transnet eTenders management platform website

( )i

= Click on "ADVERTISED TENDERS" to view advertised tenders;

= Click on “"SIGN IN/REGISTER - for bidder to register their information (must fill in all mandatory
information);

»=  Click on “SIGN IN/REGISTER” - to sign in if already registered;

= Toggle (click to switch) the “Log an Intent” button to submit a bid;

»=  Submit bid documents by uploading them into the system against each tender selected.

» Tenderers are required to ensure that electronic bid submissions are done at least a
day before the closing date to prevent issues which they may encounter due to their
internet speed, bandwidth or the size of the number of uploads they are submitting.
Transnet will not be held liable for any challenges experienced by bidders as a result
of the technical challenges. Please do not wait for the last hour to submit. A Tenderer
can upload 30mb per upload and multiple uploads are permitted.

b) The tender offers to this tender will be opened as soon as possible after the closing date and time.
Transnet shall not, at the opening of tenders, disclose to any other company any confidential details
pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and
locations of the Tenderers will be divulged to other Tenderers upon request.

c) Submissions must not contain documents relating to any Tender other than that shown on the

submission.

3. CONFIDENTIALITY
All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All
information related to a subsequent contract, both during and after completion thereof, will be treated
with strict confidence. Should the need however arise to divulge any information gleaned from provision
of the Works, which is either directly or indirectly related to Transnet’s business, written approval to

divulge such information must be obtained from Transnet.
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TRANSNErN
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

4. DISCLAIMERS

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its
issuance of this Tender and/or its receipt of a tender offer. In particular, please note that Transnet

reserves the right to:

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award

to another tenderer.

4.2. Not necessarily accept the lowest priced tender or an alternative Tender;
4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable;
4.4, Should the Tenderers be awarded business on strength of information furnished by the Tenderer,

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the

right to terminate the contract;

4.5. Request audited financial statements or other documentation for the purposes of a due diligence
exercise;
4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the

closing date;

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby

irrevocably grant the necessary consent to the Transnet to do so;

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must
therefore not be interpreted to mean that Tenderers have necessarily passed any previous
stage(s);

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall
be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered

discretion not to accept any offer.

4.10.  Not be held liable if tenderers do not provide the correct contact details during the clarification
session and do not receive the latest information regarding this RFP with the possible

consequence of being disadvantaged or disqualified as a result thereof.

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been
convicted of a serious breach of law during the preceding 5 [five] years including but not limited
to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate
in tender returnable [T2.2-24], [Breach of Law] whether or not they have been found guilty of

a serious breach of law during the past 5 [five] years.

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if

any of the following might present an unacceptable commercial risk to the employer

e unduly high or unduly low tendered rates or amounts in the tender offer;
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TRANSNErN
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR's HEIDELBERG DEPOT.

e contract data of contract provided by the tenderer; or
e the contents of the tender returnables which are to be included in the contract.

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection
with this Tender, whether or not the Tenderer is awarded a contract.

6. NATIONAL TREASURY'’S CENTRAL SUPPLIER DATABASE

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has
been established to centrally administer supplier information for all organs of state and facilitate the
verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/.
Tenderer are required to provide the following to Transnet in order to enable it to verify information on

the CSD:
Supplier Number........ccoooviiii e, and Unique registration reference
NUMDbEr.......ccoeeieiiiiecieeeie, (Tender Data)
Transnet urges its clients, suppliers and the general public
to report any fraud or corruption to
TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com
CPM 2020 Rev05 Part T1: Tendering procedures
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TRANSNET
Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I
Heidelberg Depot.

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB
Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for
Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in
Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of
2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government
Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823
of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010,
Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of
2019 in Government Gazette No 42622 of 8 August 2019.

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette
42622 of 8 August 2019. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to Tender data for detail that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left-hand column to the clause in the
Standard Conditions of Tender to which it mainly applies.

Clause Data
C.11 The Employeris Transnet SOC Ltd
(Reg No. 1990/000900/30)
C.1.2 The tender documents issued by the Employer comprise:
Part T: The Tender
Part T1: Tendering procedures T1.1 Tender notice and invitation to tender

T1.2 Tender data

Part T2 : Returnable documents T2.1 List of returnable documents
T2.2 Returnable schedules

Part C: The contract

Part C1: Agreements and contract data  C1.1 Form of offer and acceptance
C1.2 Contract data (Part 1 & 2)

Part C2: Pricing data C2.1 Pricing instructions
C2.2 Price List
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TRANSNET
Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I
Heidelberg Depot.

Part C3: Scope of work C3.1 Service Information
Part C4: Affected Property C4.1 Affected Property
Cl14 The Employer’s agent is: Procurement Officer
Name: Samukelisiwe Mhlanga
Address: 15 Girton Road, Inyanda House 2,
Parktown
Tel No. 0115841071
E — mail Samukelisiwe.nyathi@transnet.net
C.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit
tenders:

1. Stage One - Eligibility with regards to attendance at the compulsory
clarification meeting:
An authorised representative of the tendering entity or a representative of a
tenderering entity that intends to form a Joint Venture (JV) must attend the
compulsory clarification meeting in terms C2.7

Any tenderer that fails to meet the stipulated eligibility criteria will be
regarded as an unacceptable tender.

2. Stage Two - Eligibility in terms of the Construction Industry Development
Board:

a) Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
or higher than a contractor grading designation determined in accordance with the
sum tendered or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations, designation of 1EP
or higher class of construction work, are eligible to have their tenders evaluated.

b) Joint Venture (JV)
Joint ventures are eligible to submit tenders subject to the following:
1. every member of the joint venture is registered with the CIDB;
2. the lead partner has a contractor grading designation of not lower than one
level below the required class of construction works under consideration and
possesses the required recognition status (Not Applicable).

3. Stage Three - Functionality: Only those tenderers who obtain the minimum
qualifying score for functionality will be evaluated further in terms of price and the
applicable preference point system. The minimum qualifying for score for
functionality is 70 points.
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TRANSNET
Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I
Heidelberg Depot.

The evaluation criteria for measuring functionality and the points for each criteria and,
if any, each sub-criterion are as stated in C.3.11.3 below.

Any tenderer that fails to meet the stipulated eligibility criteria will be
regarded as an unacceptable tender.

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender
Notice and Invitation to Tender. Tenderers must complete and sign the
attendance register. Addenda will be issued to and tenders will only be received
from those tendering entities including those entities that intends forming a joint
venture appearing on the attendance register.

Tenderers are also required to bring their RFP document to the briefing session
and have their returnable document T2.2-01 certificate of attendance signed
off by the Employer’s authorised representative.

C.2.12 No alternative tender offers will be considered.

C.2.13.3 Each tender offer shall be in the English Language.

C.2.13.5 The Employer's details and identification details that are to be shown on each tender
C2.15.1 offer package are as follows:

Identification details: The tender documents must be uploaded with:
= Name of Tenderer: (insert company name)
= Contact person and details: (insert details)
= The Tender Number: SIM22012CIDB/CRAC JHB 40199

» The Tender Description: Rewind and Repair Of
1165/400 V, 3 Phase Transformer for A Period Of 1
Month in TFR's Heidelberg Depot.

Documents must be marked for the attention of:
Employer's Agent: Samukelisiwe Mhlanga

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

C.2.15 The closing time for submission of tender offers is:
Time: 10:00am on the 11 April 2023

Location: The Transnet e-Tender Submission Portal:
(https://transnetetenders.azurewebsites.net);

NO LATE TENDERS WILL BE ACCEPTED

C.2.16 The tender offer validity period is 12 weeks after the closing date. Tenderers are to
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Transnet Freight Rail [TFR]
Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I

TRANSNET

Heidelberg Depot.

note that they may be requested to extend the validity period of their tender, on the
same terms and conditions, if Transnet’s internal evaluation and governance approval
processes has not been finalised within the validity period.

C.2.23 The tenderer is required to submit with his tender:

1. A valid Tax Clearance Certificate issued by the South African Revenue Services.
Tenderers also to provide Transnet with a TCS PIN to verify Tenderers
compliance status.

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South
African Accreditation System [SANAS], or a sworn affidavit confirming annual
turnover and level of black ownership in case of all EMEs and QSEs with 51% black
ownership or more together with the tender;

3. Avalid CIDB certificate in the correct designated grading;

4. Proof of registration on the Central Supplier Database;

5. Letter of Good Standing with the Workmen'’s compensation fund by the tendering
entity or separate Letters of Good Standing from all members of a newly constituted
V.

Note: Refer to Section T2.1 for List of Returnable Documents

C3.11 The minimum number of evaluation points for functionality is: 70

The procedure for the evaluation of responsive tenders is Functionality, Price and

Preference:

Only those tenderers who attain the minimum number of evaluation points

for Functionality will be eligible for further evaluation, failure to meet the

minimum threshold will result in the tender being disqualified and removed
from any further consideration.

Functionality Criteria

The functionality criteria and maximum score in respect of each of the criteria are as

follows:

Sub- Maximum
Qlfa"t.y Sub-Criteria C".t ena number of
Criteria Point oints
Allocation P
The following information is required as a minimum on 30
T2.2-03 a programme submitted for evaluation:
Programme  ["aqqquately showing the full Scope of Work 5
including appropriate sequence of works for
Tender Data CPM 2020 Rev 10 Page 4 of 8 Part 1: Tendering Procedures
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Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199

Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I

Heidelberg Depot.

TRANSNET

each work that needs to be done, eg for Cable
repair etc.

Clearly indicate the turnaround time for the 5
repair, replacement, test of the substation
equipment’s from the time it was received
from the employer.

Ability to execute the works in terms of the 5
Employer’s requirements, indicating the order
and timing of the activities, eg Transformer
winding, cable repair etc.

Schedule showing Starting and Completion of 5
each work, e.g. Cable repair, as listed in
contract data Part One — "Data provided by the
Employer” and are logically linked to activities
in the schedule and to be driven by activities.
All activities to be logically tied using a clearly
defined critical path method (CPM).

All activity durations to be realistic and based 5
on quantities and activities that can be
measured in days. The calendar on the schedule
should represent the actual work week used.
E.g., weekends as non-working periods.

Provisions for quality requirements & Health & 5
Safety requirements, clearly outlining how the
tenderer plans to provide the Works.

Tenderers are required to demonstrate their
experience in the delivery of similar works, and to
this end shall supply a sufficiently detailed reference
list with contact details of existing customers and
indicate their previous experience of relevant work

Previous work on HT and LT cable repair and 8
T2.2-04: .
) testing
Previous
Company Previous work on Substation equipment, 7 30
Experience Protection equipment repair or calibration
Previous work of Electrical equipment and 8
testing
Sufficient references to substantiate 7
experience indicated (Client name and contact
details, project description, duration, and
contract value)
Tender Data CPM 2020 Rev 10 Page 5 of 8 Part 1: Tendering Procedures
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TRANSNET
Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I
Heidelberg Depot.

The tender must be able to demonstrate that the
project personnel have sufficient knowledge,
experience and qualifications to provide the required
services and submit the following documents as a
minimum with the tender.

As a minimum each CV should address the following, but not
limited to;

Personal particulars 5
a. Name

b. Place (s) of tertiary education and dates
associated therewith

c. Professional awards
T2.2-05:

Qualifications (degrees, diplomas, grades of 5
membership of professional societies and
professional registrations)

Management 40
& CV’s of Key

Personnel

Overview of post graduate experience (year,
organization and position)

Outline of recent assignments / experience 5
that has a bearing on the Scope of Works

Name of current employer and position in 5
enterprise

Insert professions needed to be covered in the 20
CV e.g Project manager, Electrical engineer etc.
You can add as many as you want according to
your project requirements.

TOTAL 100

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged

e T2.2-03 Programme [30]

e T2.2-04 Previous Company Experience [30]
e T2.2-05 Availability of Key Personnel [40]
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TRANSNET
Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I
Heidelberg Depot.

Each evaluation criteria will be assessed in terms of scores of 0, 40, 70, 90 or 100
The scores of each of the evaluators will be averaged, weighted and then totalled to obtain
the final score for functionality, unless scored collectively. (See CIDB Inform Practice

Note #9).

Note: Any tender not complying with the above-mentioned requirements, will be regarded as
must be read in conjunction with Clause C.2.1.

Functionality shall be scored independently by not less than 3 (three) evaluators and
averaged in accordance with the following schedules:

e T2.2-03 Programme [30]
e T2.2-04 Previous Company Experience [30]
e T2.2-05 Availability of Key Personnel [40]
Each evaluation criteria will be assessed in terms of scores of 0, 40, 70, 90 or 100

The scores of each of the evaluators will be averaged, weighted and then totalled to
obtain the final score for functionality, unless scored collectively. (See CIDB Inform
Practice Note #9).

Note: Any tender not complying with the above mentioned requirements,
will be regarded as non-responsive and will therefore not be considered for
further evaluation. This note must be read in conjunction with Clause C.2.1.

C.3.11.  Only tenders that achieve the minimum qualifying score for functionality will be
evaluated further in accordance with the 80/20 preference points systems as described
in Preferential Procurement Regulations.

80 where the financial value of one or more responsive tenders received have a value
equal to or below R50 million, inclusive of all applicable taxes,

Up to 100 minus W; tender evaluation points will be awarded to tenderers who
complete the preferencing schedule and who are found to be eligible for the preference
claimed. Should the BBBEE rating not be provided, tenderers with no
verification will score zero points for preferencing.

Note: Transnet reserves the right to carry out an independent audit of the tenderers
scorecard components at any stage from the date of close of the tenders until
completion of the contract.
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TRANSNET
Transnet Freight Rail [TFR]

Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: Rewind and Repair Of 1165/400 V, 3 Phase Transformer for A Period Of 1 Month I
Heidelberg Depot.

C.3.13 Tender offers will only be accepted if:

1. The tenderer or any of its directors/shareholders is not listed on the Register
of Tender Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with the
public sector;

2. the tenderer does not appear on Transnet’s list for restricted tenderers and
National Treasury’s list of Tender Defaulters;

3. the tenderer has fully and properly completed the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the
tenderer’s ability to perform the contract in the best interests of the Employer
or potentially compromise the tender process and persons in the employ of
the state.

4. Transnet reserves the right to award the tender to the tenderer who scores the
highest number of points overall, unless there are objective criteria which will
justify the award of the tender to another tenderer. Objective criteria include
but are not limited to the outcome of a due diligence exercise to be conducted.
The due diligence exercise may take the following factors into account inter alia;

the tenderer:

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that
he or she possesses the professional and technical qualifications, professional
and technical competence, financial resources, equipment and other physical
facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract,

) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in
chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his
affairs administered by a court or a judicial officer, has suspended his business
activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data and

f) is able, in the option of the employer to perform the contract free of conflicts
of interest.

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is
1 (one).
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TRANSNET FREIGHT RAIL [TFR] TRANSNET
Contract Number: SIM22012CIDB/CRAC JHB 40199 )

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1

MONTH IN TFR's HEIDELBERG DEPOT.

T2.1 List of Returnable Documents
2.1.1 These schedules are required for eligibility purposes:
T2.2-01 Stage One as per CIDB: Eligibility Criteria Schedule - Certificate of attendance at
Compulsory Tender Clarification Meeting
T2.2-02 Stage Two as per CIDB: Eligibility Criteria Schedule - CIDB Registration

2.1.2 These schedules will be utilised for evaluation purposes:
T2.2-03 Programme
T2.2-04 Previous Experience
T2.2-05 Personnel

2.1.3 Returnable Schedules:
General:
T2.2-06 Enterprise Risk and Business Continuity Management Requirements (Due Diligence)
T2.2-07 Assessment Schedule - Health and Safety Requirements
T2.2-08 Health and Safety Questionnaire
T2.2-09 Changes to Tender Document
T2.2-10 Affected Property Establishment Requirements
T2.2-11  Authority to submit a Tender
T2.2-12  Record of Addenda to Tender Documents
T2.2-13  Letter of Good Standing
T2.2-14 Broad-Based Black Economic Empowerment (B-BBEE)
T2.2-17 Availability of Equipment and Other Resources
Agreement and Commitment by Tenderer:
T2.2-16 CIDB SFU ANNEX G Compulsory Enterprise Questionnaire
T2.2-18 Supplier Code of Conduct
T2.2-19 Unilateral Non-Disclosure Agreement
T2.2-20 Supplier declaration form
T2.2-21 RFQ Declaration Form
T2.2-22 Certificate of Acquaintance with Tender Document
T2.2-23 Service Provider Integrity Pact
T2.2-24 Request for quotation — Breach of law
T2.2-26 Agreement in terms of Protection of Personal Information Act, 4 of 2013 ("POPIA")
T2.2-27 Proposed subcontractors

1.3.2 Bonds/Guarantees/Financial/Insurance:

T2.2-25 Insurance provided by the Contractor

Part T2: Returnable Documents
CPM 2020 — Rev 01 Page 1 of 2 T2.2: Returnable Schedules



TRANSNET FREIGHT RAIL [TFR] TRANSNET
Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 W,
MONTH IN TFR’s HEIDELBERG DEPOT.

2.2 C1.1 Offer portion of Form of Offer & Acceptance
2.3 C1.2 Contract Data
2.5 C2.1 Pricing Instructions (Option A)

2.6 C2.2 Price List

Part T2: Returnable Documents
CPM 2020 — Rev 01 Page 2 of 2 T2.2: Returnable Schedules



TRANSNET
TRANSNET FREIGHT RAIL [TFR]
Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 '
MONTH IN TFR’s HEIDELBERG DEPOT.

Part T2.2: Returnable Schedules

Page 1 of 74



TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-01: Eligibility Criteria Schedule:
Certificate of Attendance at Tender Clarification Meeting
This is to certify that

(Company Name)

Represented (Name and
by: Surname)

Was represented at the compulsory tender clarification meeting

Held at:

On (date) Starting time:

Particulars of person(s) attending the meeting:

Name Signature

Capacity

Attendance of the above company at the meeting was confirmed:

Name Signature

For and on Behalf of the
Employers Agent. Date

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 2 of 74



TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199 \ /
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-02: Eligibility Criteria Schedule - CIDB Grading Designation

Note to tenderers:

Tenderers are to indicate their CIDB Grading by filling in the table below. Attach a copy of the CIDB
Grading Designation or evidence of being capable of being so registered.

CRS Number Status Grading Expiry Date

1. Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation
of submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations, for a 1EP class of construction
work, are eligible to have their tenders evaluated.

2. Joint Venture (3V)

Joint ventures are eligible to submit tenders subject to the following:
e every member of the joint venture is registered with the CIDB;
e the lead partner has a contractor grading designation of not lower than one level below the required

grading designation in the class of construction works under consideration and possesses the required
recognition status (Not Applicable).

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 3 of 74



TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199 \ /
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-03: Evaluation Schedule: Programme

Note to tenderers:

e Work Program / Delivery Period (Delivery is based on the As and When requests during the
contract period per substation)

Index of documentation attached to this schedule

The scoring of the Programme will be as follows:
Score Programme (30)

0 Adequately showing the full Scope of Work including appropriate sequence of works for
each work that needs to be done, eg for Cable repair etc.

40 Clearly indicate the turnaround time for the repair, replacement, test of the substation
equipment’s from the time it was received from the employer.

70 Ability to execute the works in terms of the Employer’s requirements, indicating the order
and timing of the activities, eg Transformer winding, cable repair etc.

Schedule showing Starting and Completion of each work, e.g. Cable repair, as listed in
contract data Part One — "Data provided by the Employer” and are logically linked to

20 activities in the schedule and to be driven by activities. All activities to be logically tied
using a clearly defined critical path method (CPM).
100 All activity durations to be realistic and based on quantities and activities that can be

measured in days. The calendar on the schedule should represent the actual work week
used. E.g., weekends as non-working periods.

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

Signed Date
Name
Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 4 of 74



TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-04: Evaluation Schedule: Previous Experience

Note to tenderers:

Tenderers are required to demonstrate performance in comparable projects of similar size and nature by
supplying the following:

A list of past / current comparable projects.

Construction of similar works as detailed in the Works Information with reference to:
e Perform Electrical Works in and out of Substation
e Repair and Replacement of Electrical equipment’s
e Testing and Calibration of Electrical equipment’s
Sufficient references, completion certificate to substantiate experience indicated (Client name and

contact details, project description, duration, and contract value) as per the projects done

Score Previous experience and Comparable Projects (30)
0 No Submission

40 Previous work on HT and LT cable repair and testing

70 Previous work on Substation equipment, Protection equipment repair or calibration

Previous work of Electrical equipment and testing

20
Sufficient references to substantiate experience indicated (Client name and contact
100 . . - .
details, project description, duration, and contract value)
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 5 of 74



TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-05: Evaluation Schedule: Management & CV’s of Key Personnel

Note to tenderers:
e Key Personnel

The table below will be used as guidelines for scoring / evaluating the personnel submitted by the Tenderer:

Score Management & CV’s of Key Personnel (40)
0 As a minimum each CV address the following
a. Name

b. Place (s) of tertiary education and dates associated therewith
c. Professional awards

40 Qualifications (degrees, diplomas, grades of membership of professional societies and
professional registrations)
Overview of post graduate experience (year, organization and position)

70

Outline of recent assignments / experience that has a bearing on the Scope of Works
90 Name of current employer and position in enterprise
100 Insert professions needed to be covered in the CV e.g. Project manager, Electrical

engineer etc.

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true

and correct.

Signed Date
Name Position
Tenderer

Part T2: Returnable Schedules
CPM 2020 Rev 01 Page 6 of 74



TRANSNEN

TRANSNET FREIGHT RAIL [TFR] o
Contract Number: SIM22012CIDB/CRAC JHB 40199 *r
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A

PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-06: Returnable: Enterprise Risk and Business Continuity
Management Requirements (Due Diligence)
Tenderers to identify and evaluate the potential risk elements associated with the Works and

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the

Tenderer are to be submitted.
If No Risks are identified “"No Risks” must be stated on this schedule.

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1 and

provide possible mitigation thereof.

Signed Date
Name Position
Tenderer

Part T2: Returnable Schedules
CPM 2020 Rev 01 Page 7 of 74



TRANSNET FREIGHT RAIL [TFR]
Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A

PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

TRANSNErI

r

The Due Diligence of the Tenderer’s Risk Elements will be as follows:

1. Due Diligence Elements: Risk Management and Business Continuity Management

Tender Number: SIM22012CIDB/CRAC JHB 40199

Tender Description: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1
Month In TFR’s Heidelberg Depot.

1.1. Business Impact Analysis

Due Diligence

1.1.1.

1.1.2,

1.1.3.

1.1.4.

1.1.5.

1.1.1.

Identification of critical processes within the project /
service: Demonstrate that the critical activities and/ or
processes are identified. These are activities and/ or processes if
disrupted prevent project completion / service delivery.

Recovery Time Objective (RTO) in case of any
interruption that may arise: Detail for each of the above
critical activities and/ or processes what is the determined
acceptable recovery time objective for re-instatement of the
activity/ process (consider all applicable SLA or regulatory
requirements).

Recovery Strategy: How will the service provider/ supplier
recover - Detail the step-by-step process as to how the critical
activities and/ or processes will be recovered? In which order?
Whom is to undertake the recovery etc.

Operational dependencies: Note all internal and external
dependencies for the recovery of the listed critical activities and/
or processes e.g.: Operational equipment, telephones etc.
needed to ensure continuity.

Alternative supply of equipment and/ or supply of extra
staff: Provide adequate information on how alternate
equipment or additional experienced staff will be secured if a
BCM incident negatively impacting these resources as originally
allocated for completion of a project/ delivery of a service.

Battle Box: Provide details on whether a battle box is
established and what its entails/ contains. This may be either a
physical collection or an electronic repository of recovery plans,
other necessary documentation, templates, memo's, letter
heads etc. required for re-instatement of business-critical
systems. In some instance this can also include off-site stores of
certain equipment or electronic devices etc.

The 6 listed elements for
the BIA are required.

All elements will be

assessed as per the

guide provided, for
adequacy and relevance
to the project / service
offering etc. and a due

diligence report
provided.

Part T2: Returnable Schedules

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL [TFR]
Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A

PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

TRANSNErI

r

1.2. Business Continuity Plan

Due Diligence

Business Continuity Plan or related annexures to the plan must contain:
1.2.1. Emergency operating procedure: Must detail the steps to be
followed following a emergency situation/ incident for the site / location
of impact.

1.2.2. Business Continuity Invocation Action: Once the incident is
under control and its impact determined and assessed, this details the
when, the how and by whom the BCP will be invoked.

1.2.3. Project Recovery Resources: Identify and list the recovery
resources. These maybe additional resources or re-arrangement of
existing resources as required to support the recovery of critical
activities and/ or processes as detailed in the BCP, within the RTO.

1.2.4. Business/ Supplier Contact List: Demonstrate that these
have been identified and means to easily contact them is in place.

1.2.5. Emergency Contacts: inclusive as per item 1 to initially deal
with the incident (emergency services etc), then thereafter must also
include the BCM recovery team members, names and contact details.

The 5 listed elements for
the BCP are required.

All elements will be

assessed as per the

guide provided, for
adequacy and relevance
to the project / service
offering etc. and a due

diligence report
provided.

1.3. Risk Management Plan - Project/ Operational Risks be
based on the scope of works / services etc.

Due Diligence

The Risk Management Plan based on the scope of works, must contain
the following:

1.3.1. Identification of Risks of Project / Service Interruption
during the project: A risk register that contains the identified risks of
service interruption and / or non-delivery of services etc. during the
project. Demonstrate an understanding of the internal and external
threats to effective service delivery within scope and to quality.

1.3.2. Risk Analysis Methodology: Demonstrate for risk identified,
the causes, risk consequence/ impact and risk likelihood/ probability
rating and how the risk rating is calculated. The methodology may also

application of controls.

heat map and listing of the risks by name/ risk description from highest
to lowest ranked risk be provided.

for each assessed risk the controls in place to manage the risk along
with additional risk tasks to further mitigate the risk.

1.3.5. Responsible person: Ensure the risks have assigned risk
owners, assigned control owners for the checking on controls and any
other person assigned a risk action to complete under the risk register.

provide a view on the effectiveness of controls and the residual risk after

1.3.3. Ranking of the Risks: Once the risk register is completed a risk

1.3.4. Mitigation of the identified risks: Provided in the risk register

The 5 listed elements for
the Risk Assessment are
required.

All elements will be

assessed as per the

guide provided, for
adequacy and relevance
to the project / service
offering etc. and a due

diligence report
provided.

Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL [TFR]
Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

The assessment of the Tenderer’'s Health and Safety Requirements will be as follows:

TRANSNErN

Assessment remarks

Submitted, not
scope specific
and coherent

specific and information
supplied is totally
insignificant to achieve
the required standard of
service.

The Health and safety
bill of quantities supplied
is totally insignificant to
achieve the required
standard of service.

1 of the 5 key policy
components are
recognized and meet the
Employer’s requirement.

responsibilities do
not meet the
Occupational health
and safety Act as
per construction
regulations and
TFR health and
safety specification.

are not included on
training matrix as per
proposed organogram
structure.

supplied is totally
insignificant/inadeq
uate to achieve the
required standard
of service.

totally
insignificant/inadequat
e to achieve the
required standard of
service.

Criterions/ SHE Plan, Letter of Roles & List of Job Categories Overview of the Three years Complete and return the
Measures Good standing & Responsibilities for project as project specific synopsis of SHE Contractor Safety
Safety, Health & as stipulated stipulated from above | Baseline Risk incidents, Questionnaire attached
Environmental Policy | from above Assessment descriptions, type hereto
(RA), indicating and action taken
major activities
of the project
namely:
Not The Tenderer has submitted no information or inadequate information to determine a score.
submitted
Poor: SHE Plan is not project Roles and Key responsible persons Information Information supplied is | Information supplied is totally

insignificant/inadequate to
achieve the required standard of
service.

Part T2: Returnable Schedules

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

TRANSNErN

0w

scope specific,
coherent and
has some
evidence.

is satisfactory to the
particular aspect, and
evidence given is
sufficient that Employers
requirements will be
met.

and responsibilities
as per Employer’s
requirements.

and trainings as per
proposed project
organogram structure.
Training matrix covers
most of the trainings
listed on TFR Health and
safety specification.

olution to the
particular aspect of
the requirement,
evidence given that
the stated
Employer’s

on to the particular
aspect of the
requirement, evidence
given that the stated
Employer’s
requirements will be
met.

Fair SHE plan is project Roles and Not all key responsible Poor Poor Poor response/answer/solution
Submitted,scop | specific, but the responsibilities are | persons are included in response/answer/s | response/answer/soluti | lacks convincing evidence,
e specific, information lacks unlikely to ensure the training matrix. olution lacks on lacks convincing medium risk that stated
coherent and convincing evidence, compliance as per Trainings matrix convincing evidence, medium risk | Employer’s requirements will not
lacks evidence that stated Employer’s the works submitted does not cover | evidence, medium that stated Employer’s | be met.

requirements will be information and not | all SHE training listed on risk that stated requirements will not

met. in line with OHS Act | Health and Safety Employer’s be met.

and TFR health and | specification. Training requirements will

The information safety specification. | matrix not signed by not be met.

provided in the Health responsible personnel.

and safety bill of

quantities is poor and

lacks convincing

evidence.There's a

medium risk that stated

Employer’s requirments

will not be met.

2 of the 5 key policy

components are

recognized and meet the

Employer’s requirement.
Good SHE plan is project Satisfactory Satisfactory response on Satisfactory Satisfactory Satisfactory
Submitted specific. The information | response on roles the list of job categories response/answer/s | response/answer/soluti | response/answer/solution to the

particular aspect of the
requirement, evidence given that
the stated Employer’s
requirements will be met.

Part T2: Returnable Schedules

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

TRANSNErN

The information
provided in the Health
and safety bill of
quantities is satisfactory
and the evidence is
convincing, that stated
Employer’s requirments
will be met.

3 of the 5 key policy
components are
recognized and meet the
Employer’s
requirements.

requirements will
be met.

Better
Submitted,scop
e specific,
coherent and
has nearly all of
the evidence
required.

SHE plan is project
specific. The information
is good and demonstrate
real understanding &
ability to meet stated
Employer’s
requirements.

The information
provided in the Health
and safety bill of
quantities is good and
demonstrates real
understanding and
evidence of ability to
meet stated Employer’s
requirements.

4 of the five key policy
components are

Roles and
responsibilities are
likely to ensure
compliance as per
Works Information,
OHS Act and TGC
health and safety
specification.

Most of key persons listed
on the training matrix as
per proposed project
organogram structure.
Trainings specified on the
matrix are in line with TFR
health and safety
specification.

Good
response/answer/s
olution which
demonstrates real
understanding and
evidence of ability
to meet stated
Employer’s
requirements.

Good
response/answer/soluti
on which demonstrates
real understanding and
evidence of ability to
meet stated Employer’s
requirements.

Good response/answer/solution
which demonstrates real
understanding and evidence of
ability to meet stated Employer’s
requirements.

Part T2: Returnable Schedules
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TRANSNErN

TRANSNET FREIGHT RAIL [TFR] Nl
Contract Number: SIM22012CIDB/CRAC JHB 40199 St
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

recognized and meets
the Employer’s
requirements.

Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

TRANSNErN

Best/excellen
t
Submitted,scop
e specific,
coherent and
has substantial
evidence for all
items.

She plan is project
specific. The information
is very good and gives
real confidence that the
tenderer, is most likely
to ensure compliance
with stated Employer’s
requirements.

The information
provided in the Health
and safety bill of
quantities is very good
and gives real
confidence that the
tender is most likely to
ensure compliance with
stated Employer’s
requirements.

All 5 key policy
components are
recognized and meets
the Employer’s
requirements.

Roles and
Responsibilities
most likely to
ensure compliance
as per
requirements of
OHS Act and TFR
Health and Safety
Management
Specification.

Training matrix include
Management and all
employees /personnel in
the project. Training
matrix had been signed
by responsible personnel.

Very good
response/answer/s
olution gives real
confidence that the
tenderer is most
likely to ensure
compliance with
stated Employer’s
requirements.

Very good
response/answer/soluti
on gives real
confidence that the
tenderer is most likely
to ensure compliance
with stated Employer’s
requirements.

Very good

response/answer/solution gives
real confidence that the tenderer
is most likely to ensure
compliance with stated
Employer’s requirements.

Part T2: Returnable Schedules
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TRANSNETN

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

TRANSNET FREIGHT RAIL [TFR] 5
Contract Number: SIM22012CIDB/CRAC JHB 40199 r

1 MONTH IN TFR’s HEIDELBERG DEPOT.

Submit the following documents as a minimum with your tender:

8.
9.

10.

11.

12.

13.

14.
15.

The Tenderers must provide their own project specific health and safety Plan.
Health and safety cost breakdown (Bill of Quantities)

Safety, Policy signed by the Chief Executive Officer, must include or cover the following five elements —
e Commitment to Safety, prevention of pollution,

e Continual improvement,

¢ Compliance to legal requirements, appropriate to the nature of contractor’s activities,
e Hold management accountable for development of the safety systems

e Include objectives and targets.

Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, CR8.2
Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 Construction
assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational health and safety
Act 85 of 1993

List of job categories for project and competencies required per category and develop a training Matrix for
all employees who will be working on the project. This matrix must include Management and highlight
training planned dates.

Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the project

Three years synopsis of SHE incidents, description, type and action taken to prevent re-occurrence.

Complete and return with tender documentation the Contractor Safety Questionnaire included as an
Annexure B.

Attached submissions to this schedule:

Part T2: Returnable Schedules
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TRANSNETN

TRANSNET FREIGHT RAIL [TFR] wwr
Contract Number: SIM22012CIDB/CRAC JHB 40199 an
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-8a — Health and Safety Questionnaire

1. SAFE WORK PERFORMANCE

1A. Injury Experience / Historical Performance - Alberta

Use the previous three years injury and illness records to complete the following:
Year

Number of medical treatment cases
Number of restricted work day cases
Number of lost time injury cases
Number of fatal injuries

Total recordable frequency

Lost time injury frequency

Number of worker man hours

1 - Medical Treatment Case | Any occupational injury or illness requiring treatment provided by a
physician or treatment provided under the direction of a physician

2 — Restricted Work Day Case | Any occupational injury or iliness that prevents a worker from performing
any of his/her craft jurisdiction duties

3 — Lost Time injury Cases Any occupational injury that prevents the worker from performing any work
for at least one day

4 - Total Recordable | Total number of Medical Treatment, Restricted Work and Lost Time Injury
Frequency cases multiplied by 200,000 then divided by total man hours

5-  Lost Time Injury | Total number of Lost Time Injury cases multiplied by 200,000 then divide
Frequency by total man hours

- 1B. Workers’ Compensation Experience

Use the previous three years injury and illness records to complete the following (if applicable):
Industry Code: | Industry Classification:

Year

Industry Rate

Contractor Rate

% Discount or Surcharge
Is your Workers’ Compensation account in good L] Yes
standing? [] No
(Please provide letter of confirmation)

- 2. CITATIONS

2A. | Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental
Legislation in the last 5 years?
[] Yes [] No

If yes, provide details:

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNETN

TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR's HEIDELBERG DEPOT.

2B. | Has your company been cited, charged or prosecuted under the above Legislation in another

Country, Region or State?

] Yes [] No

If yes, provide details:
3.  CERTIFICATE OF RECOGNITION

Does your company have a Certificate of Recognition?

[ ] Yes [] No If Yes, what is the Certificate No. Issue Date
4. SAFETY PROGRAM

Do you have a written safety program manual? L] Yes [ ] No

If Yes, provide a copy for review

Do you have a pocket safety booklet for field distribution? [] Yes [] No

If Yes, provide a copy for review

Does your safety program contain the following elements:

YES No YES No
CORPORATE SAFETY POLICY ] []  EQUIPMENT MAINTENANCE ] ]
INCIDENT NOTIFICATION POLICY ] [] EMERGENCY RESPONSE ] ]
RECORDKEEPING & STATISTICS ] [ ]  HAZARD ASSESSMENT ] ]
REFERENCE TO LEGISLATION ] [l  SAFE WORK PRACTICES ] ]
GENERAL RULES & REGULATIONS ] []  SAFE WORK PROCEDURES ] ]
PROGRESSIVE DISCIPLINE POLICY ] []  WORKPLACE INSPECTIONS ] ]
RESPONSIBILITIES ] [ ]  INVESTIGATION PROCESS ] ]
PPE STANDARDS ] []  TRAINING POLICY & PROGRAM ] ]
ENVIRONMENTAL STANDARDS ] [] COMMUNICATION PROCESSES ] ]
MODIFIED WORK PROGRAM ] ]
5. TRAINING PROGRAM
5A. Do you have an orientation program for new hire employees? []Yes ] No
If Yes, include a course outline. Does it include any of the following:
YES No YES No

GENERAL RULES & REGULATIONS ] []  CONFINED SPACE ENTRY ] ]
EMERGENCY REPORTING ] []  TRENCHING & EXCAVATION ] ]
INJURY REPORTING ] []  SIGNS & BARRICADES ] ]
LEGISLATION ] [] DANGEROUS HOLES & OPENINGS ] ]
RIGHT TO REFUSE WORK ] [ ]  RIGGING & CRANES ] ]
PERSONAL PROTECTIVE EQUIPMENT ] [ ]  MOBILE VEHICLES ] ]
EMERGENCY PROCEDURES ] []  PREVENTATIVE MAINTENANCE ] ]
PROJECT SAFETY COMMITTEE ] [ ] HaND & POWER TOOLS ] ]

CPM 2020 Rev 01
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TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR's HEIDELBERG DEPOT.

oooo ’

HOUSEKEEPING L] []  FIRE PREVENTION & PROTECTION L]
LADDERS & SCAFFOLDS L] []  ELECTRICAL SAFETY L]
FALL ARREST STANDARDS L] []  CoMmPRESSED GAS CYLINDERS L]
AERIAL WORK PLATFORMS L] [ ]  WEATHER EXTREMES L]
5B. Do you have a program for training newly hired or promoted supervisors? [ ] Yes [] No

(If Yes, submit an outline for evaluation. Does it include instruction on the following:

Yes No Yes No

EMPLOYER RESPONSIBILITIES ] [] SAFETY COMMUNICATION ] ]
EMPLOYEE RESPONSIBILITIES ] [] FIRST AID/MEDICAL PROCEDURES ] ]
DUE DILIGENCE ] [] NEw WORKER TRAINING ] ]
SAFETY LEADERSHIP ] [] ENVIRONMENTAL REQUIREMENTS ] ]
WORK REFUSALS ] [l  HAZARD ASSESSMENT ] ]
INSPECTION PROCESSES ] [ ]  PRE-JOB SAFETY INSTRUCTION ] ]
EMERGENCY PROCEDURES ] [ ] DRUG & ALCOHOL PoLicy ] ]
INCIDENT INVESTIGATION ] [l  PROGRESSIVE DISCIPLINARY POLICY ] ]
SAFE WORK PROCEDURES ] [  SAFE WORK PRACTICES ] ]
SAFETY MEETINGS ] [] NOTIFICATION REQUIREMENTS ] ]
6. SAFETY ACTIVITIES

Do you conduct safety inspections? Yes No Weekly Monthly Quarterly

0o o 0 0 L

Describe your safety inspection process (include participation, documentation requirements,
follow-up, report distribution).

Who follows up on inspection action items?

Do you hold site safety meetings for field employees? If Yes, how often?
Yes No Daily = Weekly Biweekly

O o [ [] [
Do you hold site meetings where safety is addressed with management and field supervisors?
Yes No Weekly Biweekly Monthly
O O [ [ [
Is pre-job safety instruction provided before to each new task? ] Yes[] No
Is the process documented? ] Yes[] No
Who leads the discussion?

Do you have a hazard assessment process? ] Yes[] No

e Are hazard assessments documented? If yes, how are hazard assessments communicated and
implemented on each project? Who is responsible for leading the hazard assessment process?

CPM 2020 Rev 01 Part T2: Returnable Schedules
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Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR's HEIDELBERG DEPOT.

TRANSNETN

CPM 2020 Rev 01

Does your company have policies and procedures for environmental protection, spill clean-up,
reporting, waste disposal, and recycling as part of the Health & Safety Program?
[] Yes[] No
How does your company measure its H&S success?
e Attach separate sheet to explain
7. SAFETY STEWARDSHIP
7A Are incident reports and report summaries sent to the following and how often?
Yes No Monthl Quarterly Annually
y
Project/Site Manager O 0O O] U] [
Managing Director O O ] Il U]
Safety Director/Manager O O ] Il U]
IChief Executive Officer O O L] L] L]
7B How are incident records and summaries kept? How often are they reported internally?
Yes No Monthl Quarterly Annually
Incidents totaled for the entire company O O I%I ] ]
Incidents totaled by project O O ] ] ]
e Subtotaled by superintendent O 0O ] Il Ol
e Subtotaled by foreman O 0O ] Il Ol
7C How are the costs of individual incidents kept? How often are they reported internally?
Yes No Monthl Quarterly Annually
Costs totaled for the entire company O O I%I ] ]
Costs totaled by project O O ] ] ]
e Subtotaled by superintendent U] U] U] Il O]
e Subtotaled by foreman/general foreman O 0O ] Il Ol
7D Does your company track non-injury incidents?
Yes No Monthl Quarterly Annually
Near Miss O 0O |%| Il U]
Property Damage O O U] Il ]
Fire O 0O Ol Il U]
Security O 0O U] Il O]
Environmental ] ] U] ] []
8 PERSONNEL
List key health and safety officers planned for this project. Attach resume.
Name Position/Title Designation
Supply name, address and phone number of your company’s corporate health and safety
representative. Does this individual have responsibilities other than health, safety and environment?
Name | Address |  Telephone Number
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Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

Other responsibilities:
9 REFERENCES

List the last three company’s your form has worked for that could verify the quality and management
commitment to your occupational Health & Safety program

Name and Company Address Phone Number

Signed Date

Name Position

Tenderer
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TRANSNET FREIGHT RAIL [TFR]
Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-08b Health and Safety Cost Breakdown

TRANSNETN

NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have been factored into
your tender price, and will not be paid for as a separate expense.

Tenderer (Company) g::;:::sible Designation | Date
Project/Tender Title Project/Tender No. g;«;sj;?;:;g::‘ation /
Transtomer Fo A Perod Of 1 Mortn In | SIM22012CIDB/ | Johannesturg Central
Heidelberg Depot.

# Cost element Uni(tR(;ost # of Units Tota(IR;: o=
1. Human Resources

2. Systems Documentation

3. Meetings & Administration

4. H&S Training

5. PPE & Safety Equipment

6. Signage & Barricading

7. Workplace Facilities

8. Emergency & Rescue Measures

9. Hygiene Surveys & Monitoring

10. Medical Surveillance

11. Safe Transport of Workers

12. HazMat Management (e.g. asbestos /silica)

13. Substance Abuse Testing (3 kits @R500 pm)

14. H&S Reward & Recognition

15. Other

Total Health and Safety Estimate (R)

Total Estimate Value (R)

H&S Cost as % of Tender value

CPM 2020 Rev 01
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Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-09: Changes to Tender Document

Changes to the tender documents are only allowed if a main tender complying fully with the tender

documents has also been provided.

Do not return this schedule if no alternative tender is submitted.

The Conditions of Tender state that the tenderer may:

C.2.12.1

C.2.12,2

Submit alternative tender offers only if a main tender offer, strictly in accordance with all the
requirements of the tender documents, is also submitted. The alternative tender offer is to be
submitted with the main tender offer together with a schedule that compares the requirements

of the tender documents with the alternative requirements the tenderer proposes.

Accept that an alternative tender offer may be based only on the criteria stated in the tender

data or criteria otherwise acceptable to the employer.

Having examined the criteria stated in the Tender Data for this tender the proposed changes to the tender

documents are:

Document | Subject of the proposed change Propose to change to:
No.
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Contract Number: SIM22012CIDB/CRAC JHB 40199 ir

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-10: Affected Property Establishment Requirements

Tenderers to indicate their Affected Property establishment area requirements:
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TRANSNET FREIGHT RAIL [TFR] wwr
Contract Number: SIM22012CIDB/CRAC JHB 40199 an
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-11: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the
certificate set out below for his category of organisation or alternatively attach a certified copy of a company /

organisation document which provides the same information for the relevant category as requested here.

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR

A. Certificate for Company

I, chairperson of the board of directors

, hereby confirm that by resolution of the board taken on

(date), Mr/Ms , acting in the capacity of

, was authorised to sign all documents in connection with this tender

offer and any contract resulting from it on behalf of the company.

Signed Date
Name Position Chairman of the Board of Directors
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 25 of 74



TRANSNETN

TRANSNET FREIGHT RAIL [TFR] wwr
Contract Number: SIM22012CIDB/CRAC JHB 40199 an
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

B. Certificate for Partnership

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/Ms acting in the
capacity of , to sign all documents in connection with the tender
offer for Contract and any contract resulting from it on our behalf.
Name Address Signature Date

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the

Partnership. Attach additional pages if more space is required.

CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL [TFR] wwr
Contract Number: SIM22012CIDB/CRAC JHB 40199 an
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

C. Certificate for Joint Venture
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms

, an authorised signatory of the company

, acting in the capacity of lead partner, to sign all documents in

connection with the tender offer for Contract and any contract resulting from it on

our behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all

the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement
that all partners are liable jointly and severally for the execution of the contract and that the lead partner is
authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of

the contract for and on behalf of any and all the partners.

Name of firm Address A_uthonsmg S|gnatu_re, name
(in caps) and capacity
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF ‘
1 MONTH IN TFR’s HEIDELBERG DEPOT.

D. Certificate for Sole Proprietor

I, , hereby confirm that I am the sole owner of the business
trading as
Signed Date
Name Position Sole Proprietor
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL [TFR] w
Contract Number: SIM22012CIDB/CRAC JHB 40199 e
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-12: Record of Addenda to Tender Documents

This schedule as submitted confirms that the following communications received from the £mployer before
the submission of this tender offer, amending the tender documents, have been taken into account in this
specific tender offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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TRANSNET FREIGHT RAIL [TFR] e
Contract Number: SIM22012CIDB/CRAC JHB 40199 r

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-13 Letter of Good Standing with the Workmen’s compensation Fund

Attached to this schedule is the Letter/s of Good Standing.
1.

2.

Name of Company/Members of Joint Venture:
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TRANSNET FREIGHT RAIL [TFR] N
Contract Number: SIM22012CIDB/CRAC JHB 40199 an
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-14: Broad-Based Black Economic Empowerment (B-BBEE)

As explained in more detail in the B-BBEE Preference Points Claim Form in Section 8 and as
prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of 2000
and its Regulations, Respondents are to note that Transnet will award preference points to
companies who provide valid proof of their B-BBEE status using either the latest version of the

generic Codes of Good Practice or Sector Specific Codes (if applicable).

The value of this bid is estimated to be below R50 000 000 (all applicable taxes included); and
therefore the 80/20 system shall be applicable. Despite the stipulated preference point system,
Transnet shall use the lowest acceptable bid to determine the applicable preference point system in
a situation where all received acceptable bids are received outside the stated preference point

system.

1. B-BBEE Joint Ventures or Consortiums
Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium

with B-BBEE entities, must state their intention to do so in their RFP submission. Such
Respondents must also submit a signed JV or consortium agreement between the parties
clearly stating the percentage [%] split of business and the associated responsibilities of each
party. If such a JV or consortium agreement is unavailable, the partners must submit
confirmation in writing of their intention to enter into a JV or consortium agreement should
they be awarded business by Transnet through this RFP process. This written confirmation
must clearly indicate the percentage [%] split of business and the responsibilities of each
party. In such cases, award of business will only take place once a signed copy of a JV or

consortium agreement is submitted to Transnet.

Note: Failure to submit a valid and original B-BBEE certificate for the JV or a certified copy

thereof at the Closing Date of this RFP will result in a score of zero being allocated for B-

BBEE.
Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR's HEIDELBERG DEPOT.

TRANSNETN

As explained in more detail in the B-BBEE Preference Points Claim Form in Section 8 and as
prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of 2000
and its Regulations, Respondents are to note that Transnet will award preference points to
companies who provide valid proof of their B-BBEE status using either the latest version of the

generic Codes of Good Practice or Sector Specific Codes (if applicable).

The value of this bid is estimated to be below R50 000 000 (all applicable taxes included); and
therefore the 80/20 system shall be applicable. Despite the stipulated preference point system,
Transnet shall use the lowest acceptable bid to determine the applicable preference point system in
a situation where all received acceptable bids are received outside the stated preference point

system.

Respondents are required to complete T2.2-50 [the B-BBEE Preference Point Claim Form] and
submit it together with valid proof of their B-BBEE Status as stipulated in the Claim Form in order to
obtain preference points for their B-BBEE status. Respondents are required at all times to comply

with the latest B-BBEE legislation and/or instruction notes as issued from time to time by the DTI.

2. B-BBEE Joint Ventures or Consortiums

Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium
with B-BBEE entities, must state their intention to do so in their RFP submission. Such
Respondents must also submit a signed JV or consortium agreement between the parties
clearly stating the percentage [%] split of business and the associated responsibilities of each
party. If such a JV or consortium agreement is unavailable, the partners must submit
confirmation in writing of their intention to enter into a JV or consortium agreement should
they be awarded business by Transnet through this RFP process. This written confirmation
must clearly indicate the percentage [%] split of business and the responsibilities of each
party. In such cases, award of business will only take place once a signed copy of a JV or

consortium agreement is submitted to Transnet.

Respondents are to note the requirements for B-BBEE compliance of JVs or consortiums as
required by Section 8 [the B-BBEE Preference Point Claim Form] and submit it together with
proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain preference
points for their B-BBEE status.

Note: Failure to submit a valid and original B-BBEE certificate for the IV or a certified copy
thereof at the Closing Date of this RFP will result in a score of zero being allocated for B-
BBEE.
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Signed Date
Name Position
Tenderer
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Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2- :17 Compulsory Enterprise Questionnaire

The following particulars hereunder must be furnished.

TRANSNETN

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member

must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: CSD number:

Section 5: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax

number

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 6:
Company registration number

Close corporation number

Particulars of companies and close corporations

Tax reference number:

Section 7: The attached SBD4 must be completed for each tender and be attached as a
tender requirement.

Section 8: The attached SBD 6 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue

Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director

or other person, who wholly or partly exercises, or may exercise, control over the enterprise

CPM 2020 Rev 01
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appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted
of fraud or corruption;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.

Signed Date
Name Position
Enterprise
name
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

TRANSNET FREIGHT RAIL [TFR] w
Contract Number: SIM22012CIDB/CRAC JHB 40199 r

1 MONTH IN TFR’s HEIDELBERG DEPOT.

SBD 6.1
PREFERENCE POINTS CLAIM FORM

This preference form must form part of all bids invited. It contains general information and serves as a
claim for preference points for Broad-Based Black Economic Empowerment [B-BBEE] Status Level of
Contribution.

Transnet will award preference points to companies who provide valid proof of their B-BBEE status using

either the latest version of the generic Codes of Good Practice or Sector Specific Codes (if applicable).

1.

1.2

1.3

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable. Despite the stipulated
preference point system, Transnet shall use the lowest acceptable bid to determine the

applicable preference point system in a situation where all received acceptable bids are received
outside the stated preference point system.

Preference points for this bid shall be awarded for:

(@) Price; and

(b) B-BBEE Status Level of Contribution.

1.4

1.5

1.6

The maximum points for this bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTION 20

Total points for Price and B-BBEE must not exceed

Failure on the part of a bidder to submit proof of B-BBEE status level of contributor together with
the bid will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser.

DEFINITIONS

(@) Mall applicable taxes” includes value-added tax, pay as you earn, income tax,

CPM 2020 Rev 01
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unemployment insurance fund contributions and skills development levies;

(b) ™B-BBEE" means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the supply/provision of services, works or goods, through price
quotations, advertised competitive bidding processes or proposals;

(e) "“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f)  “EME"” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(g9) “functionality” means the ability of a bidder to provide goods or services in accordance with
specification as set out in the bid documents

(h)  “Price” includes all applicable taxes less all unconditional discounts.

(i)  “Proof of B-BBEE Status Level of Contributor”
i) the B-BBBEE status level certificate issued by an authorised body or person;
ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or
iii) any other requirement prescribed in terms of the B-BBEE Act.

(G) TQSE"” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003);

(k) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties.

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt — P min
Ps=80|1-—
P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
CPM 2020 Rev 01 Part T2: Returnable Schedules
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Pmin = Comparative price of lowest acceptable bid
4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION
4.1 preference points must be awarded to a bidder for attaining the B-BBEE status level of contribution

in accordance with the table below:

B-BBEE Status Level of Number of points
Contributor (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0
4.2 The table below indicates the required proof of B-BBEE status depending on the category of
enterprises:
Enterpris B-BBEE Certificate & Sworn Affidavit
e
Large Certificate issued by SANAS accredited verification agency
QSE Certificate issued by SANAS accredited verification agency

Sworn Affidavit signed by the authorised QSE representative and attested by
a Commissioner of Oaths confirming annual turnover and black ownership
(only black-owned QSEs - 51% to 100% Black owned)

[Sworn affidavits must substantially comply with the format that can be

obtained on the DTI's website at
www.dti.gov.za/economic_empowerment/bee codes.jsp.]
EME! Sworn Affidavit signed by the authorised EME representative and attested by

a Commissioner of Oaths confirming annual turnover and black ownership

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and
black ownership

Certificate issued by SANAS accredited verification agency only if the EME is
being measured on the QSE scorecard
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4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Status Level verification certificate for every separate bid.

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents
that such a bidder intends sub-contracting more than 25% of the value of the contract to any
other enterprise that does not qualify for at least the points that such a bidder qualifies for,
unless the intended sub-contractor is an EME that has the capability and ability to execute the
sub-contract.

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE
requirements may be changed from time to time by regulatory bodies such as National Treasury
or the DTI. It is the Bidder's responsibility to ensure that his/her bid complies fully with all B-
BBEE requirements at the time of the submission of the bid.

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 6.1
6.1 B-BBEE Status Level of Contribution: . = e (maximum of 20 points)

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

Y NO
E
S

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted.............cccocvvieiiienene %
i) The name of the sub-CONtractor...........cccovvveiii i
iii) The B-BBEE status level of the sub-contractor.........ccceeeviiiiiiiiici e

iv) Whether the sub-contractor is an EME or QSE.
(Tick applicable box)
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YES NO
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of COMPANY/FIMM . . i e e
8.2 VAT registration NUMDEr:..........oci i
8.3 Company registration NUMDET:...........oooiuiii e
8.4 TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
0 Company

0 (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional Supplier/Service provider

0 Other Suppliers/Service providers, e.g. transporter, etc.

[ 7Ick APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:............cccoeeviienenns
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contribution indicated in

CPM 2020 Rev 01 Part T2: Returnable Schedules
Page 40 of 74



TRANSNETN

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

TRANSNET FREIGHT RAIL [TFR] N d
Contract Number: SIM22012CIDB/CRAC JHB 40199 r

1 MONTH IN TFR’s HEIDELBERG DEPOT.

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraph
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction
of the purchaser that the claims are correct;

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,
which will affect or has affected the evaluation of a bid, or where a bidder has failed to
declare any subcontracting arrangements or any of the conditions of contract have not been
fulfilled, the purchaser may, in addition to any other remedy it may have

(a) disqualify the person from the bidding process;
(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;
(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;
(d) if the successful bidder subcontracted a portion of the bid to another person
without disclosing it, Transnet reserves the right to penalise the bidder up
to 10 percent of the value of the contract;
(e) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and
(f)  forward the matter for criminal prosecution.
WITNESSES Ll
1. SIGNATURE(S) OF BIDDERS(S)
DATE: ..
2. ADDRESS ..ot

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
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line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest2 in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

2 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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3 DECLARATION

I, the undersigned, (NAME)........ccoeiiiiiiiiiiii e in submitting the
accompanying bid, do hereby make the following statements that I certify to be true and complete
in every respect:

3.1 I have read and I understand the contents of this disclosure;

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium3 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors
or formulas used to calculate prices, market allocation, the intention or decision to submit or not
to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars
of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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T2.2-17: Availability of Equipment and Other Resources

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the services

as described in the Service Information.

Equipment Type and Availability —
Description

Hourly Rate Number of

Equipment

Details of
Ownership

Signed

Name

Tenderer

Date

Position
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T2.2-18: Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining
services. This however must be done in an open and fair manner that supports and drives a competitive
economy. Underpinning our process are several acts and policies that any supplier dealing with Transnet must

understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;
. The Public Finance Management Act (PFMA);
o The Broad Based Black Economic Empowerment Act (BBBEE)
o The Prevention and Combating of Corrupt Activities Act (PRECCA); and
o The Construction Industry Development Board Act (CIDB Act).

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s

expectations regarding behaviour and conduct of its Suppliers.
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing
in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our
transformation is focused on adopting a performance culture and to adopt behaviours that will enable this

transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its

suppliers to act in a similar manner.

. Transnet and its employees will follow the laws of this country and keep accurate business records

that reflect actual transactions with, and payments to, our suppliers.

. Employees must not accept or request money or anything of value, directly or indirectly, from

suppliers.
. Employees may not receive anything that is calculated to:

- Tllegally influence their judgement or conduct or to ensure the desired outcome of a sourcing

activity;
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- Win or retain business or to influence any act or decision of any person

involved in sourcing decisions; or
- Gain an improper advantage.

There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet
employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.
(0800 003 056).

Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise.

Suppliers are expected to comply with all applicable laws and regulations regarding fair competition

and antitrust practices.

Transnet does not engage with non-value adding agents or representatives solely for the purpose

of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires us to clearly define requirements, to

exchange information and share mutual benefits.

Generally, suppliers have their own business standards and regulations. Although Transnet cannot
control the actions of our suppliers, we will not tolerate any illegal activities. These include, but

are not limited to:

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property

rights, etc);
- Collusion;

- Failure to disclose accurate information required during the sourcing activity (ownership,

financial situation, BBBEE status, etc.);
- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.

Suppliers must be evaluated and approved before any materials, components, products or services
are purchased from them. Rigorous due diligence is conducted and the supplier is expected to

participate in an honest and straight forward manner.

Suppliers must record and report facts accurately, honestly and objectively. Financial records must

be accurate in all material respects.

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 46 of 74



TRANSNEN

TRANSNET FREIGHT RAIL [TFR] w
Contract Number: SIM22012CIDB/CRAC JHB 40199 “r

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to
act in the best interests of Transnet SOC Limited.

o Doing business with family members.
° Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent
such terms are not included in contractual obligations and any of the above code is breached, then Transnet

reserves its right to review doing business with these suppliers.

(insert name of Director or as per Authority (insert name of Company)
Resolution from Board of Directors)

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet
Supplier Code of Conduct.”

Signed this on day at

Signature
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T2.2-19: Unilateral Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised

signatory:

THIS AGREEMENT is made effective as of ........... day of coovvriiiiiiie 20...... by and between:
TRANSNET SOC LTD

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having
its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662,
South Africa

and

(Registration NO. .......ooeevvviiniiiiiinii e, ),a private company incorporated and existing under the laws of
South Africa having its principal place of business at

WHEREAS

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party
may from time to time receive Information relating to the other in respect thereof. In consideration of each
party making available to the other such Information, the parties jointly agree that any dealings between them
shall be subject to the terms and conditions of this Agreement which themselves will be subject to the

parameters of the Tender Document.
IT IS HEREBY AGREED

1. INTERPRETATION

In this Agreement:

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member;

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request

for Proposal [RFP] or Request for Quotation [RFQ], as the case may be;

1.3 Confidential Information means any information or other data relating to one party [the

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that
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party and which is made available for the purposes of the Bid to the other party [the

Receiving Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes
following oral disclosure and any other information otherwise made available by the Disclosing Party
or its Agents to the Receiving Party or its Agents, whether before, on or after the date of this
Agreement, and whether in writing or otherwise, including any information, analysis or specifications

derived from, containing or reflecting such information but excluding information which:

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result
of disclosure by the Receiving Party or any of its Agents contrary to the terms of this
Agreement]; or

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its
written records or other reasonable evidence] free of any restriction as to its use or disclosure
prior to its being so disclosed; or

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be

demonstrated by its written records or other reasonable evidence] from a source other than
the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality
owed, directly or indirectly, to the Disclosing Party in relation to such information;

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of
either party; and

1.5 Information means all information in whatever form including, without limitation, any information
relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and
business affairs whether in writing, conveyed orally or by machine-readable medium.

2. CONFIDENTIAL INFORMATION

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the
other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential
and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or
disclose [whether in writing or orally or in any other manner] Confidential Information to any other
person other than in accordance with the terms of this Agreement.

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and
commercial discussions between the parties in relation to the Tender or for the subsequent
performance of any contract between the parties in relation to the Tender.

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information:

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set

out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are
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2.3.2

2.4

2.5

2.6

3.

3.2

3.3
3.3.1
3.3.2

3.4

made aware prior to the disclosure of any part of the Confidential Information
that the same is confidential and that they owe a duty of confidence to the Disclosing Party.
The Receiving Party shall at all times remain liable for any actions of such Agents that would

constitute a breach of this Agreement; or

to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4
below.

In the event that the Receiving Party is required to disclose any Confidential Information in
accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with
the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action

which the Disclosing Party may reasonably take to challenge the validity of such requirement.

In the event that any Confidential Information shall be copied, disclosed or used otherwise than as
permitted under this Agreement then, upon becoming aware of the same, without prejudice to any
rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the
Disclosing Party of such event and if requested take such steps [including the institution of legal
proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent

further unauthorised copying, disclosure or use.

All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall
not confer on the Receiving Party any rights, including intellectual property rights over the Confidential

Information whatsoever, beyond those contained in this Agreement.

RECORDS AND RETURN OF INFORMATION

The Receiving Party agrees to ensure proper and secure storage of all Information and any copies

thereof.

The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request,
of the Confidential Information provided and any copies made thereof and, so far as is reasonably

practicable, of the location of such Confidential Information and any copies thereof.
The Company shall, within 7 [seven] days of receipt of a written demand from Transnet:
return all written Confidential Information [including all copies]; and

expunge or destroy any Confidential Information from any computer, word processor or other device

whatsoever into which it was copied, read or programmed by the Company or on its behalf.

The Company shall on request supply a certificate signed by a director as to its full compliance with

the requirements of clause 3.3.2 above.
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4, ANNOUNCEMENTS

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective
interest in the Tender without the prior written consent of the other party.

4.2 Neither party shall make use of the other party’s name or any information acquired through its
dealings with the other party for publicity or marketing purposes without the prior written consent of
the other party.

5. DURATION

The obligations of each party and its Agents under this Agreement shall survive the termination of any
discussions or negotiations between the parties regarding the Tender and continue thereafter for a period
of 5 [five] years.

6. PRINCIPAL

Each party confirms that it is acting as principal and not as hominee, agent or broker for any other person
and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the
Tender and in complying with the terms of this Agreement.

7. ADEQUACY OF DAMAGES

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing
any other remedies available to it, either at law or in equity, for any such threatened or actual breach of
this Agreement, including specific performance, recovery of damages or otherwise.

8. PRIVACY AND DATA PROTECTION

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms
Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel
shall observe the provisions of such Act [as applicable] or any amendments and re-enactments thereof
and any regulations made pursuant thereto.

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational
measures in place against unauthorised or unlawful processing of data relating to the Tender and
against accidental loss or destruction of, or damage to such data held or processed by them.

9. GENERAL

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the
prior written consent of the other, save that Transnet may assign this Agreement at any time to any
member of the Transnet Group.
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9.2 No failure or delay in exercising any right, power or privilege under this Agreement
will operate as a waiver of it, nor will any single or partial exercise of it preclude any further exercise
or the exercise of any right, power or privilege under this Agreement or otherwise.

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held
by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise
unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted
by law.

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on
behalf of each party.

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency
between the parties.

9.6 This Agreement will be governed by and construed in accordance with South African law and the
parties irrevocably submit to the exclusive jurisdiction of the South African courts.

Signed Date
Name Position
Tenderer
CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 52 of 74



TRANSNETN

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

TRANSNET FREIGHT RAIL [TFR] N d
Contract Number: SIM22012CIDB/CRAC JHB 40199 r

1 MONTH IN TFR’s HEIDELBERG DEPOT.

T2.2-20: Supplier declaration form

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below:

1.

® N o U AW DN

9.

Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking
details [with bank stamp]

Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]
Certified copy of Share Certificates [CK1/CK2 if CC]

Original or certified letterhead confirm physical and postal addresses
Original or certified valid SARS Tax Clearance Certificate [RSA entities only]
Certified copy of VAT Registration Certificate [RSA entities only]

A signed letter from your entity’s auditor or accountant confirming most recent annual turnover
figures or certified BBBEE certificate

Certified copy of valid Company Registration Certificate [if applicable]

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been

declared by SARS to be in order.

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared

by SARS to be in order.

Company Trading Name

Company Registered Name

Company Registration Number Or ID Number If A Sole Proprietor ‘

Form of entity ‘ CC Trust ‘ Pty Ltd ‘ Limited ‘ Partnership | Sole Proprietor

VAT number (if registered)

Company Telephone Number

Company Fax Number

Company E-Mail Address

Company Website Address

Bank Name Bank Account

Number

Postal Address

‘ Code ‘

Physical
Address

Code

Contact Person

Designation

Telephone
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TRANSNETN

Email ‘

égg:,l)al Turnover Range (Last Financial < R5 Million R5-35 million ;mlion R35
Does Your Company Provide Products Services Both

Area Of Delivery National Provincial Local

Is Your Company A Public Or Private Entity Public Private
Does Your Company Have A Tax Directive Or IRP30 Certificate | Yes No

Main Product Or Service Supplied (E.G.: Stationery/Consulting)

BEE Ownership Details

% Black % Black women % Disabled person/s
Ownership ownership ownership
Does your company have a BEE certificate Yes No
What is your broad based BEE status (Level 1 to 9 / Unknown)
How many personnel does the firm employ ‘Permanent Part time
Transnet Contact Person
Contact nhumber
Transnet operating division
Duly Authorised To Sign For And On Behalf Of Firm / Organisation
Name Designation
Signature Date
Stamp And Signature Of Commissioner Of Oath
Name Date
. Telephone
Signature No.
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T2.2-21: RFQ declaration form

NAME OF COMPANY:
We do hereby certify that:

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable)

which were submitted by ourselves for tender clarification purposes;
2. we have received all information we deemed necessary for the completion of this Tender;

3. at no stage have we received additional information relating to the subject matter of this tender from
Transnet sources, other than information formally received from the designated Transnet contact(s) as
nominated in the tender documents;

4, we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by
Transnet in issuing this tender and the requirements requested from tenderers in responding to this
tender have been conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner
/ member / director / partner / shareholder (unlisted companies) of our company and an employee or
board member of the Transnet Group as indicated below: [Respondent to indicate if this section is not
applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future business
with Transnet]
We declare, to the extent that we are aware or become aware of any relationship between ourselves and
Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly
advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in
writing of such circumstances.

6. We accept that any dispute pertaining to this tender will be resolved through the

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The
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Ombudsman process must first be exhausted before judicial review of a decision is

sought. (Refer “Important Notice to respondents” below).

We further accept that Transnet reserves the right to reverse a tender award or decision
based on the recommendations of the Ombudsman without having to follow a formal court

process to have such award or decision set aside.

We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider

Integrity Pact”.

For and on behalf of

duly authorised thereto

Name:

Signature:

Date:

IMPORTANT NOTICE TO TENDERERS

Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of
tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material
concern regarding an tender process which meets this value threshold, a complaint may be lodged with
Transnet’s Procurement Ombudsman for further investigation.

It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet
Procurement Ombudsman, details of which are available for review at Transnet’s website
www.transnet.net.

An official complaint form may be downloaded from this website and submitted, together with any
supporting documentation, within the prescribed period, to procurement.ombud@transnet.net

For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged
with the Chief Procurement Officer of the relevant Transnet Operating Division.

All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad
faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders.

CPM 2020 Rev 01 Part T2: Returnable Schedules

Page 56 of 74


http://www.transnet.net/
mailto:procurement.ombud@transnet.net

TRANSNETN

TRANSNET FREIGHT RAIL [TFR] N
Contract Number: SIM22012CIDB/CRAC JHB 40199 an
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR's HEIDELBERG DEPOT.

T2.2-22 Certificate of Acquaintance with Tender Documents

NAME OF TENDERING ENTITY:

By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar
with, and agree with all the conditions governing this RFP. This includes those terms and conditions of
the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form

stated to form part of the documents thereof, but not limited to those listed in this clause.

I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on
an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the

purpose of calculating my/our offered prices or otherwise.

I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be

true and complete in every respect.

For the purposes of this Certificate and the accompanying Tender, I/we understand that the word
“competitor” shall include any individual or organisation, other than the Tenderer, whether or not

affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;

b) could potentially submit a Tender in response to this Tender invitation, based on their

qualifications, abilities or experience; and

c) provides the same Services as the Tenderer and/or is in the same line of business as the
Tenderer

The Tenderer has arrived at the accompanying Tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium will not be construed as collusive Tendering.

In particular, without limiting the generality of paragraph 5 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a) prices;
b) geographical area where Services will be rendered [market allocation]
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c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a Tender;
e) the submission of a tender which does not meet the specifications and conditions of the tender;
or
f) Tendering with the intention not winning the tender.
7. In addition, there have been no consultations, communications, agreements or arrangements with any

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

Services to which this tender relates.

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of

the awarding of the contract.

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National
Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious
tenders may be restricted from conducting business with the public sector for a period not exceeding
10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any

other applicable legislation.

Signed on this day of 20

SIGNATURE OF TENDERER
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T2.2-23 Service Provider Integrity Pact

Important Note: All potential tenderers must read this document and certify in the RFP Declaration
Form that that have acquainted themselves with, and agree with the content.

The contract with the successful tenderer will automatically incorporate this Integrity Pact and
shall be deemed as part of the final concluded contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30
("Transnet”)

and

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”)
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PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of
economical use of resources, fairness and transparency in its relations with its Tenderers / Service
Providers/Contractors.

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement
hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider's /
Contractor’s application for registration with Transnet as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption
by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent
to the currency of any procurement and / or reverse logistics event and any further contract to be entered into
between the Parties, relating to such event.

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained
in this Integrity Pact, should they want to be registered as a Transnet vendor.

OBJECTIVES
Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,
negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free
from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:
a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in
conformity to the defined specifications of the works, goods and services; and

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating
in any corrupt practice in order to secure the contract.

COMMITMENTS OF TRANSNET
Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to

observe the following principles:

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through
intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any

other advantage from the Tenderer, either for themselves or for any person, organisation or third party
related to the contract in exchange for an advantage in the tendering process, Tender evaluation,
contracting or implementation process related to any contract.

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with
equity, transparency and fairness. Transnet will in particular, before and during the registration process,
provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers

/ Service Providers / Contractors confidential / additional information through which the Tenderers /
Service Providers / Contractors could obtain an advantage in relation to any tendering process.

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further

treat all Tenderers / Service Providers / Contractors participating in the tendering process.

Transnet will exclude from the tender process such employees who have any personal interest in the

Tenderers / Service Providers / Contractors participating in the tendering process.
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OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER
The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing
contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer
/ Service Provider / Contractor commits to the following:

a) The Tenderer / Service Provider / Contractor will not, directly or through any other person
or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the
tendering process or to any third person any material or other benefit or payment, in order
to obtain in exchange an advantage during the tendering process; and

b) The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries,
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any employee of Transnet,
connected directly or indirectly with the tendering process, or to any person, organisation
or third party related to the contract in exchange for any advantage in the tendering,
evaluation, contracting and implementation of the contract.

The acceptance and giving of gifts may be permitted provided that:

a) the gift does not exceed R1 000 (one thousand Rand) in retail value;

b) many low retail value gifts do not exceed R 1 000 within a 12 month period;

C) hospitality packages do not exceed R5 000 in value or many low value hospitality packages
do not cumulatively exceed R5 000;

d) a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts
within a 12 (twelve) month period, irrespective of value;

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750
(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month
period, irrespective of value;

f) a Tenderer / Service Provider may under no circumstances, accept from or give to, a
Transnet employee any gift, business courtesy, including an invitation to a business meal
and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation
process, including a period of 12 (twelve) months after such tender has been awarded, as
it may be perceived as undue and improper influence on the evaluation process or reward
for the contract that has been awarded; and

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee
at artificially low prices, which are not available to the public at those prices.
The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract

to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering
process, Tender evaluation, contracting and implementation of the contract. The Tenderer / Service
Provider further commits itself to delivering against all agreed upon conditions as stipulated within the
contract.

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or
understanding, whether formal or informal with other Tenderers / Service Providers / Contractors. This
applies in particular to certifications, submissions or non-submission of documents or actions that are
restrictive or to introduce cartels into the tendering process.

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti-
corruption laws of South Africa or any other country. Furthermore, the Tenderer /Service Provider will
not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any
information provided by Transnet as part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted electronically.

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its
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agents or representatives in South Africa, if any, involved directly or indirectly in the registration

or

tendering process. Similarly, the Tenderer / Service Provider / Contractor of South African nationality
shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the
registration or tendering process.

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged
documents or information in order to influence the tendering process to the advantage of the Tenderer
/ Service Provider or detriment of Transnet or other competitors.

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,
which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well
as compliance programme for the implementation of the code of conduct.

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

INDEPENDENT TENDERING
For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully
understand that the word “competitor” shall include any individual or organisation, other than the
Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this Tender invitation;
b) could potentially submit a Tender in response to this Tender invitation, based on their
qualifications, abilities or experience; and
c) provides the same Goods and Services as the Tenderer and/or is in the same line of business
as the Tenderer.
The Tenderer has arrived at his submitted Tender independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium will not be construed as collusive tendering.
In particular, without limiting the generality of paragraph 5 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where Goods or Services will be rendered [market allocation];

c) methods, factors or formulas used to calculate prices;

d) the intention or decision to submit or not to submit, a Tender;

e) the submission of a Tender which does not meet the specifications and conditions of the

RFP; or
tendering with the intention of not winning the Tender.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
Goods or Services to which his/her tender relates.
The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding
of the contract.
Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting
Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the
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public sector for a period not exceeding 10 [ten] years in terms of the Prevention and

Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in
the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by
written submission on its company letterhead, attached to its submitted Tender. Any such submission
shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed
alternative(s) are acceptable or otherwise, as the case may be.

Disqualification from Tendering Process

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of
section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer
/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s
application from the registration or tendering process and remove the Tenderer / Service Provider from
its database, if already registered.

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of
section 3, or any material violation, such as to put its reliability or credibility into question. Transnet may
after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /
Contractor from future tendering processes. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be determined by the circumstances
of the case, which will include amongst others the number of transgressions, the position of the
transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the
amount of the damage. The exclusion will be imposed for up to a maximum of 10 (ten) years. However,
Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the
misconduct.

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it
and has installed a suitable corruption prevention system, or taken other remedial measures as the
circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or
suspend the imposed penalty.

TRANSNET'S LIST OF EXCLUDED TENDERERS (BLACKLIST)
All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed
summary of this blacklisting procedure.

Blacklisting is a mechanism used to exclude a company/person from future business with Transnet for a
specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard
of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has
been established.

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in
addition to blacklisting a company/person from future business, Transnet may decide to terminate some
or all existing contracts with the company/person as well.

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a
blacklisted company.

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a

contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract:
a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the
receipt of Tenders;
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b) has, after being notified of the acceptance of his Tender, failed or refused
to sign a contract when called upon to do so in terms of any condition forming part of the
Tender documents;
¢) has carried out any contract resulting from such Tender in an unsatisfactory manner or has
breached any condition of the contract;
d) has offered, promised or given a bribe in relation to the obtaining or execution of the
contract;
e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any
Government Department or towards any public body, Enterprise or person;
f) has made any incorrect statement in a certificate or other communication with regard to the
Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of
Transnet that:

(i) he made the statement in good faith honestly believing it to be correct; and

(i) before making such statement he took all reasonable steps to satisfy himself of its
correctness;
g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements
and which could not be recovered from the contractor;
h) has litigated against Transnet in bad faith.
Grounds for blacklisting include a company/person recorded as being a company or person prohibited

from doing business with the public sector on National Treasury’s database of Restricted Service Providers
or Register of Tender Defaulters.

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed
by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or
an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.
The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet.

PREVIOUS TRANSGRESSIONS
The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and
contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other
public sector undertaking, government department or private sector company that could justify its
exclusion from its registration on the Tenderer’s / Service Provider's / Contractor’s database or any
tendering process.

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this
subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or
removed from the Tenderer / Service Provider / Contractor database, if already registered, for such
reason (refer to the Breach of Law Form contained in the applicable RFX document.)

SANCTIONS FOR VIOLATIONS
Transnet shall also take all or any one of the following actions, wherever required to:
a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or
call off the pre-contract negotiations without giving any compensation the Tenderer / Service
Provider / Contractor. However, the proceedings with the other Tenderer / Service Provider /
Contractor may continue;
b) Immediately cancel the contract, if already awarded or signed, without giving any compensation
to the Tenderer / Service Provider / Contractor;
c) Recover all sums already paid by Transnet;
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d) Encash the advance bank guarantee and performance bond or warranty bond, if
furnished by the Tenderer / Service Provider / Contractor, in order to recover the payments, already
made by Transnet, along with interest;
e) Cancel all or any other contracts with the Tenderer / Service Provider; and
f)  Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet
in future.

CONFLICTS OF INTEREST

A conflict of interest includes, inter alia, a situation in which:
a) A Transnet employee has a personal financial interest in a tendering / supplying entity; and
b) A Transnet employee has private interests or personal considerations or has an affiliation or a
relationship which affects, or may affect, or may be perceived to affect his / her judgment in action
in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular
manner, or which could result in, or be perceived as favouritism or nepotism.

A Transnet employee uses his / her position, or privileges or information obtained while acting in the
capacity as an employee for:
a) Private gain or advancement; or
b) The expectation of private gain, or advancement, or any other advantage accruing to the employee
must be declared in a prescribed form.
Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing
process must be declared in a prescribed form.
If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,
business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /
shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender
which will be considered for the Tender process, the Tenderer / Service Provider / Contractor:
a) must disclose the interest and its general nature, in the Request for Proposal ("RFX") declaration
form; or
b) must notify Transnet immediately in writing once the circumstances has arisen.
The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any committee member or any person
involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the
contract and all other contracts with the Tenderer / Service Provider / Contractor.

MONITORING
Transnet will be responsible for appointing an independent Monitor to:

a) Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts
entered into between Transnet and the Tenderer / Service Provider / Contractor for less than
R100,000.000 (one hundred million Rand) in value;

b) Monitor compliance to the provisions of this Integrity Pact for contracts entered into between
Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one
hundred million Rand) in value; and

c) Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered
into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value.

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services
to Transnet, as well as to Transnet’s Service Provider Code of Conduct.

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:
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a) Examine the financial records, documentation and or electronic date of Tenderer
/ Service Provider / Contractor / Transnet. The Tenderer / Service Provider / Transnet shall provide
all requested information / documentation / data to the Monitor and shall extend all help possible
for the purpose of such examination.

DISPUTE RESOLUTION

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service
Provider / Contractor. When a dispute arises between Transnet and its Tenderer / Service Provider /
Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,
whenever possible. Litigation in bad faith negates the principles of trust and good faith on which
commercial relationships are based. Accordingly, following a blacklisting process as mentioned in
paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or
is involved in any action that reflects bad faith on its part. Litigation in bad faith includes, but is not

limited to the following instances:

a) Vexatious proceedings: these are frivolous proceedings which have been instituted without
proper grounds;

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving
evidence or on an affidavit;

c) Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations
regarding a senior Transnet employee which are without proper foundation, scandalous, abusive
or defamatory; and

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court
process in order to gain a competitive advantage during a Tender process.

GENERAL

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South
Africa.

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the law relating to any civil or criminal proceedings.

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite
period unless cancelled by either Party.

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity
Pact remains valid.

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive
behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /
Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by
using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is
guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and
shall a Tenderer by it. To the best of the Parties’ knowledge and belief, the information
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T2.2-24: Request for Quotation — Breach of law
NAME OF COMPANY:

I/We do hereby certify that I/we

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other
administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor
offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH:

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the
tendering process, should that person or company have been found guilty of a serious breach of law, tribunal

or regulatory obligation.

Signed on this day of 20

SIGNATURE OF TENDER
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T2.2-25: Insurance provided by the Contractor

TRANSNETN

Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013) requires that the
Contractor provides the insurance stated in the insurance table except any insurance which the Employer is to

provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this
information all costs related to insurance are deemed included in the tenderer’s rates and prices.

Insurance against
(See clause 83.2 of the TSC)

Name of Insurance
Company

Cover

Premium

Liability for death of or bodily injury to
employees of the Contractor arising
out of and in the course of their
employment in connection with this
contract

Motor Vehicle Liability Insurance
comprising (as a minimum) "Balance
of Third Party" Risks including
Passenger and Unauthorised
Passenger Liability indemnity with a
minimum indemnity limit of R5 000
000.

Insurance in respect of loss of or
damage to own property and
equipment.

(Other)
Signed Date
Name Position
Tenderer
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Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

TRANSNET FREIGHT RAIL [TFR] N
Contract Number: SIM22012CIDB/CRAC JHB 40199 r

1 MONTH IN TFR’s HEIDELBERG DEPOT.
T2.2-26 Agreement in terms of Protection of Personal Information Act, 4 of
2013 (“"POPIA")

1. PREAMBLE AND INTRODUCTION

2.

1.1,

The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of

2013 ("POPIA") are included as forming part of the terms and conditions of this contract.

PROTECTION OF PERSONAL INFORMATION

2.1,

2.2,

2.3.

2.4,

2.5.

2.6.

The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of
Person information act, No. of 2013 “(POPIA™):

consent; data subject; electronic communication; information officer; operator; person; personal
information; processing; record; Regulator; responsible party; special information; as well as any

terms derived from these terms.

The Operator will process all information by the Transnet in terms of the requirements contemplated
in Section 4(1) of the POPIA:

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information

quality; Openness; Security safeguards and Data subject participation.

The Parties acknowledge and agree that, in relation to personal information of Transnet and the
information of a third party that will be processed pursuant to this Agreement , the Operator is
(et e e raan insert name of Tenderer/Contractor) hereinafter
Operator and the Data subject is “Transnet”. Operator will process personal information only with the
knowledge and authorisation of Transnet and will treat personal information and the information of
a third party which comes to its knowledge as confidential and will not disclose it, unless so required

by law or subject to the exceptions contained in the POPIA.

Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information
as contained in this Agreement and the Operator is required to comply with all prescripts as detailed

in the POPIA relating to all information concerning Transnet.

In terms of this Agreement, the Operator acknowledges that it will obtain and have access to personal
information of Transnet and the information of a third party and agrees that it shall only process the
information disclosed by Transnet in terms of this Agreement and only for the purposes as detailed

in this Agreement and in accordance with any applicable law.

Should there be a need for the Operator to process the personal information and the information of
a third party in a way that is not agreed to in this Agreement, the Operator must request consent
from Transnet to the processing of its personal information or and the information of a third party in

a manner other than that it was collected for, which consent cannot be unreasonably withheld.
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2.7.

2.8.

2.9.

2.10.

2.11.

2.12.

Furthermore, the Operator will not otherwise modify, amend or alter any personal
information and the information of a third party submitted by Transnet or disclose or permit the
disclosure of any personal information and the information of a third party to any third party without

prior written consent from Transnet.

The Operator shall, at all times, ensure compliance with any applicable laws put in place and maintain
sufficient measures, policies and systems to manage and secure against all forms of risks to any
information that may be shared or accessed pursuant to the services offered to Transnet in terms of

this Agreement (physically, through a computer or any other form of electronic communication).

The Operator shall notify Transnet in writing of any unauthorised access to personal information and
the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and report
such crimes or suspected crimes to the relevant authorities in accordance with applicable laws, after
becoming aware of such crimes or suspected crime. The Operator must inform Transnet of the breach
as soon as it has occurred to allow Transnet to take all necessary remedial steps to mitigate the
extent of the loss or compromise of personal information and the information of a third party and to

restore the integrity of the affected personal information as quickly as is possible.

Transnet may, in writing, request the Operator to confirm and/or make available any personal
information and the information of a third party in its possession in relation to Transnet and if such
personal information has been accessed by third parties and the identity thereof in terms of the
POPIA.

Transnet may further request that the Operator correct, delete, destroy, withdraw consent or object
to the processing of any personal information and the information of a third party relating to the
Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and

utilizing Form 2 of the POPIA Regulations .

In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has
adequate measures in place to provide protection of the personal information and the information of
a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will provide

to Transnet satisfactory evidence of these measures whenever called upon to do so by Transnet.

The Operator is required to provide confirmation that all measures in terms of the POPIA are

in place when processing personal information and the information of a third party received

from Transnet:

2.13.

YES NO

Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process

personal information in line with the requirements of the POPIA. The Operator will be subject to any
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civil or criminal action, administrative fines or other penalty or loss that may arise as

a result of the processing of any personal information that Transnet submitted to it.

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by
Transnet, the Tenderer can submit a complaint to the Information Regulator on

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za

3. SOLE AGREEMENT

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter
referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and

effect unless reduced to writing and signed by or on behalf of both parties.

Signed at on this day of 2021

Name:

Title:

Signature:

(Name of company)

(Operator)
Authorised signatory for and on behalf of ... (Name of company) who warrants

that he/she is duly authorised to sign this Agreement.

AS WITNESSES:
1. Name: Signature:
2. Name: Signature:
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TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF

1 MONTH IN TFR’s HEIDELBERG DEPOT.
T2.2-27 Proposed Sub-Contractors

TRANSNETN

Tenderer to note that if successful, any deviations from the list of proposed sub-contractors in
the contract phase will be subject to acceptance by the Service Managerin terms of the
Conditions of Contract. Please also note the applicable Z clauses in Contract Data by Employer.

Provide detailed information of the proposed Sub-contractors below:

Name of proposed
Sub-contractor

Proposed Sub-
contractor
National
Treasury
Central
Supplier
Database
Registration
Number
Address and
Region

Nature and
extent of
work

Certificates or
Sworn Affidavit
attached behind
this schedule?

Yes/No

Percentage (%) of
the sub-contracted
works in terms of the
tendered total of the
prices.
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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of;

REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

The tenderer, identified in the Offer signature block, has

either examined the documents listed in the Tender Data and addenda thereto as listed in the
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date of award.
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the

Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
withess
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TRANSNET FREIGHT RAIL [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1 MONTH IN
TFR’s HEIDELBERG DEPOT.

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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Transnet Freight Rail
Tender Number: SIM22012CIDB/CRAC JHB 40199

TRANSNErI

Description of the Works: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In WC

Heidelberg Depot.

C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

dispute resolution Option

and secondary Options

of the NEC3 Term Service Contract (June
2005) (and amended June 2006 and April

Data
A: Priced contract with price list
W1: Dispute resolution procedure

X2 Changes in the law

X18: Limitation of liability
X19: Task Order
Z: Additional conditions of contract

2013)
10.1 The Employer is: Transnet SOC Ltd
Address Registered address:
Transnet Corporate Centre
138 Eloff Street
Braamfontein
Johannesburg
2000
Having elected its Contractual Address for ~ Transnet Freight Rail
the purposes of this contract as: 15 Girton Road Parktown
Johannesburg
2000
Tel No. 011 584 1071
10.1 The Service Manager is (name): Sakhele Kamtini
Address Viljoen Street, Heidelberg Suburbs,
Heidelberg,
1441
Tel 016 340 7234

Term Service Contract
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Transnet Freight Rail

Tender Number: SIM22012CIDB/CRAC JHB 40199 G
Description of the Works: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In 's
Heidelberg Depot.

TRANSNErI

e-mail Sakhele.Kamtini@transnet.net
11.2(2) The Affected Property is Heidelberg Depot
11.2(13) The serviceis Rewind and Repair of 1165/400 V, 3 Phase 50Kva
Auxiliary Transformer
11.2(14)  The following matters will be included in
the Risk Register 1. Electric shocks and burns from touching
live electrical equipment.

2. When transporting the transformer, if the
slings are not tight the transformer might
fall.

3. The cable routes inside the substation they
sometimes house snakes and other
animals.

4. Equipment longer than 2 meters, when
carried vertically it might damage existing
equipment in the substation.

11.2(15)  The Service Information is in The Scope of Services
12.2 The /aw of the contract is the law of the Republic of South Africa subject to the
jurisdiction of the Courts of South Africa.
13.1 The language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor's main No additional data is required for this section
responsibilities of the conditions of contract.
21.1 The Contractor submits a first plan for
acceptance within 5 days of the Contract Date
3 Time
30.1 The starting dateis. 2 weeks after tender has been awarded
30.1 The service period is 1 Month
4 Testing and defects No additional data is required for this section
of the conditions of contract.
5 Payment
50.1 The assessment interval is 25t (twenty fifth) day of each successive
month.
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are Payment will be effected on or before the last

made is

day of the month following the month during
which a valid Tax Invoice and Statement
were received.

Term Service Contract
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Transnet Freight Rail

Tender Number: SIM22012CIDB/CRAC JHB 40199 G
Description of the Works: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In 's
Heidelberg Depot.

TRANSNErI

51.4 The interest rateis The prime lending rate of the Standard Bank
South Africa.

6 Compensation events No additional data is required for this section

of the conditions of contract.

7 Use of Equipment Plant and No additional data is required for this section
Materials of the conditions of contract.

8 Risks and insurance

80.1 These are additional Employers risks None Identified

83.1 The minimum limit of indemnity for Whatever Contractor deems necessary as the
insurance in respect of loss and damage Employeris not carrying this indemnity.
to property (except goods, plant and
materials and equipment) and liability for
bodily injury or death of a person (not an
employee of the Contractor) caused by
activity in connection with this contract for
any one event is:

83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily = Occupational Injuries and Diseases Act No.
injury to employees of the Contractor 130 of 1993 and the Contractor’s common
arising out of and in the course of their law liability for people falling outside the
employment in connection with this scope of the Act.
contract for any one event is:

83.1 Motor Vehicle Liability Insurance
comprising (as a minimum) "Balance of
Third Party" Risks including Passenger and
Unauthorised Passenger Liability indemnity
with @ minimum indemnity limit of R 5 000
000

83.1 The Contractor liability to the Employer for The Total of the Prices.
indirect or consequential loss including
loss of profit, revenue and goodwill, is
limited to:

83.1 For any one event, the Contractor liability  The Total of the Prices.
to the Employer for loss of or damage to
the Employers property is limited to:

83.1 The Contractor total liability to the The Total of the Prices.

Employer for all matters arising under or
in connection with this contract, other
than the excluded matters, is limited to:

) Termination There is no Contract Data required for this

section of the conditions of contract.

10 Data for main Option clause

A Priced contract with price list

Term Service Contract
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TRANSNErI

Transnet Freight Rail —
Tender Number: SIM22012CIDB/CRAC JHB 40199 o/
Description of the Works: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In 's
Heidelberg Depot.

20.5 The Contractor prepares forecasts of the
final total of the Prices for the whole of
the service at intervals no longer than 3 weeks.
11 Data for Option W1
Wi1.1 The Adjudicatoris (Name) Both parties will agree as and when a dispute

arises. If the parties cannot reach an
agreement on the Adjudicator, the chairman
of the Association of Arbitrators will appoint
an Adjudicator.

W1.2(3)  The Adjudicator nominating body is:

If no Adjudicator nominating body is

entered, it is The Association of Arbitrators (Southern
Africa)
W1.4(2) The tribunalis: Arbitration
W1.4(5)  The arbitration procedure is The Rules for the Conduct of Arbitrations of
the Association of Arbitrators (Southern
Africa)

The place where arbitration is to be held is Johannesburg, South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not ~ The Chairman of the Association of

state who selects an arbitrator, is Arbitrators (Southern Africa)

12 Data for secondary Option

clauses
X2 Changes in the law No additional data is required for this Option
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer

for indirect or consequential loss is limited

to Nil.
X18.2 For any one event, the Contractor's

liability to the Employer for loss of or
damage to the Employer's property is

limited to The deductible of the relevant insurance
policy
X18.3 The Contractor's liability for Defects due to
his design of an item of Equipment is
limited to The cost of correcting the defect.
X18.4 The Contractor's total liability to the

Employer, for all matters arising under or
in connection with this contract, other
than the excluded matters, is limited to Total of the Prices.

Term Service Contract
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TRANSNErI

Transnet Freight Rail
Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Works: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In 's
Heidelberg Depot.

X18.5 The end of liability date is 3 years after the end of the service period.

X19 Task Order

X19.5 The Contractor submits a Task Order
programme to the Service Manager within 3 days of receiving the Task Order

Y4 Additional conditions of contract
Z1 Obligations in respect of Termination
Z1.1 The following will be included under core clause
91.1:
In the second main bullet, after the word
‘partnership” add ‘joint  venture  whether
incorporated or otherwise (including any
constituent of the joint venture)’; and
Under the second main bullet, insert the following
additional bullets after the last sub-bullet:
e commenced business rescue proceedings
(R22)
e repudiated this Contract (R23)
Z1.2 Termination Table The following will be included under core clause
90.2 Termination Table as follows:
Amend “A reason other than R1 — R21” to “A
reason other than R1 — R23”
Z1.3 Amend "R1 — R15 or R18” to "R1 — R15, R18, R22

or R23.”

z2 Right Reserved by Transnet to Conduct
Vetting through SSA

Term Service Contract
CPM 2020 Rev 06 PAGE 5 Part C1
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TRANSNErI

Transnet Freight Rail
Tender Number: SIM22012CIDB/CRAC JHB 40199
Description of the Works: Rewind and Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In 's
Heidelberg Depot.

Z2.1 Transnet reserves the right to conduct vetting
through State Security Agency (SSA) for security
clearances of any Contractor who has access to
National Key Points for the following without
limitations:

1. Confidential — this clearance is based on
any information which may be used by
malicious, opposing or hostile elements to
harm the objectives and functions of an
organ of state.

2. Secret — clearance is based on any
information which may be used by
malicious, opposing or hostile elements to
disrupt the objectives and functions of an
organ of state.

3. Top Secret — this clearance is based on
information which may be used by
malicious, opposing or hostile elements to
neutralise the objectives and functions of
an organ of state.

Z3 Additional clause relating to Collusion in
the Construction Industry

Z3.1 The contract award is made without prejudice to
any rights Transnet may have to take appropriate
action later with regard to any declared bid rigging
including blacklisting.

Z4 Protection of Personal Information Act

Z4.1 The Employer and the Contractor are required to
process information obtained for the duration of the
Agreement in a manner that is aligned to the
Protection of Personal Information Act

Term Service Contract
CPM 2020 Rev 06 PAGE 6 Part C1
C1.2: Contract Data provided by the Employer



Transnet Freight Rail
Tender Number: SIM22012CIDB

Description of the Works: Rewind And Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In

Heidelberg Depot.

C1.2 Contract Data

Part two - Data provided by the Contractor

The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the
relevant parts of its Guidance Notes (TSC3-GN) in order to understand the implications of this Data which

the tenderer is required to complete.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement

Data

10.1 The Contractoris (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is

The subcontracted fee percentage is

11.2(14)  The following matters will be included in

the Risk Register

11.2(15)  The Service Information for the

Contractor's plan is in:

21.1 The plan identified in the Contract Data is
containedin: .
24.1 The key persons are:
1 Name: aae.
Job:

Responsibilities:

Qualifications:

Experience:
2 Name:
Job

Responsibilities:
Quialifications:

Experience:

CV's (and further key person's data including

CVs) arein

Term Service Contract
CPM 2020 Rev 06

PAGE 1

Part C1
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Transnet Freight Rail
Tender Number: SIM22012CIDB

Description of the Works: Rewind And Repair Of 1165/400 V, 3 Phase Transformer For A Period Of 1 Month In
Heidelberg Depot.

A Priced contract with price list

11.2(12)  The price listis in

11.2(19) The tendered total of the Prices is 2 S

Term Service Contract PAGE 2 Part C1
CPM 2020 Rev 06 C1.2: Contract Data by Contractor



TRANSNET
Transnet Freight Rail [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199 =
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1
MONTH IN TFR’s HEIDELBERG DEPOT.

PART C2: PRICING DATA

Document Title No of
reference pages
c21 Pricing instructions: Option A 1
c2.2 Price List 1

CPM 2020 Rev 02 Part C2: Pricing Data

Page 1 of 3 Pricing Instructions & Price List, Option A



TRANSNETI

Transnet Freight Rail [TFR] T
Contract Number: SIM22012CIDB/CRAC JHB 40199 -
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1

MONTH IN TFR’s HEIDELBERG DEPOT.

C2.1 Pricing instructions: Option A

1.1

1.2

The conditions of contract

How the contract prices work and assesses it for progress payments

Clause 11 in NEC3 Term Services Contract (TSC), June 2005 (with amendments June 2006
and April 2013) Option A states:

Identified 11
and defined

1.3

131

1.3.2

133

134

135

terms 11.2  (17) The Price for Services Provided to Date is the total of
e the Price for each lump sum item in the Price List which the Contractor has
completed and
e where a quantity is stated for an item in the Price List, an amount calculated

by multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List, where a
guantity is stated for an item in the Price List, the Price is calculated by multiplying
the quantity by the rate.

Measurement and Payment

The Price List provides the basis of all valuations of the Price for Services Provided to Date,

payments in multiple currencies and general progress monitoring.

The amount due at each assessment date is based on activities and/or milestones completed
as indicated on the Price List.

The Price List work breakdown structure provided by the Contractor is based on the
activity/milestone provided by the Employer. The activities listed by the Employer are the
minimum activities acceptable and identify the specific activities which are required to achieve
Completion. The Price List work breakdown structure is compiled to the satisfaction of

the Employer with any additions and/or amendments deemed necessary.

The Contractor’s detailed Price List summates back to the activity/milestone provided by the
Employer and is sufficient detail to monitor completion of activities related to the operations on

the Accepted Plan in order that payment of completed activities may be assessed.

The Prices are obtained from the Price List. The Prices includes for all direct and indirect costs,

overheads, profits, risks, liabilities, obligations, etc. relative to the contract.

CPM 2020 Rev 02 Part C2: Pricing Data
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TRANSNETI

Transnet Freight Rail [TFR] —_—
Contract Number: SIM22012CIDB/CRAC JHB 40199 -
Description of Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF 1

MONTH IN TFR’s HEIDELBERG DEPOT.

C2.2 Price List

Item no | Description Unit | Quantity | Rate Price
1 Repairing of the auxiliary transformer Each | 1

2 Rewind the windings of the transformer Each | 1

3 Labour Sum

4 Transport from site to Rietspruit substation | km

(around Ingogo in Newcastle)

5 Testing and commissioning of Transformer | Each | 1

6 Ps and Gs Sum

The total of the Prices

CPM 2020 Rev 02 Part C2: Pricing Data
Page 3 0of 3 Pricing Instructions & Price List, Option A



TRANSNET
TRANSNET FREIGHT RAIL [TFR]

Enquiry Number: SIM22012CIDB/CRAC JHB 40199 'r

Description of the Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD
OF 1 MONTH IN TFR’s HEIDELBERG DEPOT.

PART C3: SERVICE INFORMATION

Document Title No of
reference pages
This cover page 1
C3.1 | Service Information 3
Total number of pages 4
Contract PAGE 1

Part C3: Service Information



TRANSNEI
TRANSNET FREIGHT RAIL [TFR]
Enquiry Number: SIM22012CIDB/CRAC JHB 40199 -
Description of the Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

C3.1 Service Information

1 Description of the service

1.1 Executive overview

The service that the Contractor is to perform includes rewinding and repairing of a 1165/400 V, 3 phase
auxiliary transformer. Upon completion of the work the transformer is to be tested both off site and on

site and then taken to the substation for installation.

1.2 Employers Objective

The Employer’s current objective is to bring back the substation on load, as currently it is de-energized

due to the auxiliary transformer that was vandalized.

1.3 Access to the Affected Property

1.3.1 Access to the property is available. GPS coordinates will be shared once there’s a
communicated plan to visit the substation.

1.4 Provisions

1.4.1 The Contractor is required to supply with all the material needed to repair and rewind the

transformer.

1.5 Tests and inspections before and during the Provision of the Service as
per Service Information (See NEC3 TSC Core Clause 4 Testing and

Defects) — (if applicable)
1.5.1 Before any work can be done, a visual inspection must be done by both the contractor and the
employer.
1.5.2 After completion of the work the transformer must be tested off site to prove that repairs have
been done successfully and satisfactory.
1.5.3 Once the transformer gets to site commissioning tests must also be done.

2 SERVICE

2.1 Temporary service, Affected Property & constraints on how the

Contractor Provides the Service
2.1.1  Affected Property entry and security control, permits, and Affected Property regulations

The Contractor complies with the Employer’s Affected Property entry and security control, permits and

Affected Property regulations.

NEC3 TSC CONTRACT Part C3: Service Information
Page 2 of 4



TRANSNEI
TRANSNET FREIGHT RAIL [TFR]

Enquiry Number: SIM22012CIDB/CRAC JHB 40199 \_/
Description of the Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

2.1.2 Restrictions to access on Affected Property, roads, walkways and barricades:

2.1.2.1 The Contractor is specifically excluded from entering the Employer’s Operational Areas
which are adjacent to the Affected Property. The Contractor plans and organises his
work in such a manner so as to cause the least possible disruption to the Employer’s

operations.

2.1.2.2 The Contractor ensures safe passage of his team, to traffic and around the Affected

Property working areas at all times which includes providing flagmen.

2.1.2.3 The Contractor ensures that any of his staff, labour and Equipment moving outside of
his allocated Affected Property and Service Areas does not obstruct the operations of
Transnet Freight Rail. To this end, access routes are allocated and coordinated by the

Service Manager.

2.1.2.4 The Contractor ensures that all his Service staff, labour, and Equipment remains within
his allocated and fenced off working Area.

2.1.2.5 All Contractor’s staff and labour working within the premises complies with Transnet
Freight Rail (TFR) operational safety requirements and are equipped with all necessary

personnel protective equipment (PPE).

2.1.3 People restrictions on Affected Property; hours of work, conduct and records:

The Contractor keeps daily records of his people engaged on the Affected Property with access
to such daily records available for inspection by the Service Manager at all reasonable times.

3 LIST OF REFERENCE SPECIFICATIONS

The above stipulation is for information and reference purposes only.

Please refer to electronic references.

Document number Revision Title

SANS 780 0 Distribution transformer

CEE.0177 Code of practice - Earth systems for electric
light and power and traction installations.

CEE 0224 Drawings, catalogue, installation manuals
and spares

BBB 3620 3 kV DC earthing arrangement system for

high voltage outdoor yards.
BBB 3059 3kV DC traction substation earthing system
for High Voltage Outdoor yard

NEC3 TSC CONTRACT Part C3: Service Information
Page 3 0f 4



TRANSNEI
TRANSNET FREIGHT RAIL [TFR]

Enquiry Number: SIM22012CIDB/CRAC JHB 40199 \_/
Description of the Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD OF
1 MONTH IN TFR’s HEIDELBERG DEPOT.

BBB 2721 AC Primary Circuit Breaker Control Panel for
3 kV DC traction substation.

4 Health and Safety Information

5 Procurement

6.1 The Contractor’s Invoices

6.1.1 The invoice states the following:
e Invoice addressed to Transnet SOC Limited;
e Transnet Limited’s VAT No: 4720103177;
e Invoice number;

e The Contractor's VAT Number; and
6.1.2 The invoice contains the supporting detail:

A bill format as per the tender document indicating previously paid, paid to date and amount due for the
month.

The invoice is presented either by post or by hand delivery.

6.1.3 Invoices submitted by hand are presented to:
Mr Thabang Tutubala
01 Viljoen Street,
Coen Stoltz Building
Industrial,
Heidelberg
1441.

The invoice is presented as an original.

NEC3 TSC CONTRACT Part C3: Service Information
Page 4 of 4



TRANSNETr
Transnet Freight Rail [TFR]
Contract Number: SIM22012CIDB/CRAC JHB 40199
Description of the Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD MONTH
IN TFR’s HEIDELBERG DEPOT.

PART 4: AFFECTED PROPERTY

Core clause 11.2(2) states
“Affected Property is property which

o Is affected by the work of the Contractor or used by the Contractorin Providing the Service
e is in the documents which the Contract Data states it is in.”

In Contract Data, reference has been made to this Part 4 of the contract for the location of the
Affected Property.

1. Description of the Affected Property and its surroundings

1.1. General description

The auxiliary transformer was vandalized at Rietspruit substation (at Ingogo around Newcastle).
Below is the electrical drawing for the particular substation.

I [ Y I's
i )
583] sa1] s82] 584
M I
4 MO, 1 LINE

3] NO, 2 LINE

1.2. Existing buildings, structures, and plant & machinery on the Affected Property

There is an existing substation building in the area, however there won't be any machinery or any
structures to be moved.

1.3. Subsoil information

There are no earth works required to be done on site, hence there’s no subsoil information to be
shared.

Contract PAGE 1 Part C4
CPM 2020 Rev03 C4. Site Information




TRANSNETr
Transnet Freight Rail [TFR]

Contract Number: SIM22012CIDB/CRAC JHB 40199

Description of the Service: REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER FOR A PERIOD MONTH
IN TFR’s HEIDELBERG DEPOT.

1.4. Hidden services

There are no hidden services to be shared as the only work required on site is installation.

Contract PAGE 2 Part C4
CPM 2020 Rev03 C4. Site Information



" TRANSNET

freight rail
A division of Transnet Limited

INFRASTRUCTURE

AUXILIARY TRANSFORMER REPAIRS

REWIND AND REPAIR OF 1165/400 V, 3 PHASE TRANSFORMER
UNDER THE CONTROL OF HEIDELBERG INFRA DEPOT

© This document as a whole is protected by copyright. The information herein is the sole property of
Transnet Ltd. It may not be used, disclosed or reproduced in part or in whole in any manner
whatsoever, except with the written permission of and in a manner permitted by the proprietors.
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1.0SCOPE

1.1 Rewind and repair of a 1165/400 V, 3 phase auxiliary transformer under the control of
the depot engineer, Heidelberg Depot.

2.0 STANDARDS

2.1 Unless otherwise specified all material and equipment supplied shall comply with
the current edition of the relevant SANS, BS, IEC or Transnet Freight Rail’'s
publication where applicable.

2.2 The following publications are referred to in this specification:

2.2.1 South African National Standards:

SANS 780 Distribution Transformer.

2.2.2 Transnet Freight Rail:

CEE.0177 Code of practice
Earth systems for electric light and power and traction
installations.

2.2.3 Transnet Freight Rail’s Drawings

BBB 3620 3 kV DC earthing arrangement system for high voltage
outdoor yards.

CEE-TBD-7 3 kv DC earthing arrangement system of traction
substation.

CEE 0224 Drawings, catalogue, installation manuals and spares

BBB 3059 3kV DC traction substation earthing system for High

Voltage Outdoor yard
BBB 2721 AC Primary Circuit Breaker Control Panel for 3 kV DC

traction substation.

2.3 Occupational Health and Safety Act No. 85 of 1993 (Available at for depot for
referral).

2.4 Any items offered in accordance with other standards will be considered at the
sole discretion of Transnet. The contractor shall supply the details stating where
the item differs from these specifications as well as supply a copy (in English) of
the recognised standard specification(s) with which it complies.

3.0 METHOD OF TENDERING
3.1 Tenderers shall indicate clause by clause compliance with the specification. This

shall take the form of a separate document listing all the specification's clause
numbers indicating the individual statement of compliance or non-compliance

Page 3 of 6



3.2
3.3

3.4

4.0

4.1

4.2

5.0

5.1

5.2

6.0
6.1

6.2

6.3

6.4

6.5
6.6

6.7

7.0

7.1

7.2

A statement of non-compliance shall be motivated by the tenderer.

Tenderers shall submit descriptive literature consisting of detailed technical
specifications, general constructional details and principal dimensions, together
with clear illustrations of the equipment offered.

Failure to comply with clauses 3.1, 3.2, 3.3 could preclude a tender from
consideration.

DESCRIPTION OF WORK

The successful contractor shall comply with the following:

Do rewiring and necessary repairs of 1165/400, 3® on the auxiliary
transformer.

Shall collect the transformer at Heidelberg Transnet depot.

SAFE WORKING ON TRANSNET FREIGHT RAIL SITES

The Contractor or his sub-Contractor shall be required to work on site in
accordance with Transnet freight rail’s safety specification E4E of April 1997 and
the Occupational Health and Safety Act 85 of 1993.

The Contractor shall be required to work under direct supervision of Transnet
freight rail’'s depot personnel on site and shall work only in the area which shall
be demarcated by suitable barriers.

Services and other things provided by the Employer

Transnet freight rail shall inspect all equipment before dispatching the equipment
to site.

Transnet freight rail shall have an electrician available for isolation and the
erection of barriers to live electrical equipment and issuing of work permits where
necessary.

The working hours must be from 07H30 to 16HO0 Mondays to Fridays no work
shall be performed on weekends unless agreed upon with the project manager.
Upon successful completion of the works to the satisfaction of Transnet freight
rail, Transnet freight rail shall perform necessary protection tests and
commission the equipment.

It is the responsibility of the contractor to ensure the safety on his or her own
material.

Transnet Freight Rail shall not be liable for any stolen or missing material from
the contractor.

The contractor shall supply own security when necessary, in the duration of the
project.

GUARANTEE AND DEFECTS

The Contractor shall guarantee the satisfactory operation of the complete
electrical installation supplied and erected by him and accept liability for maker’s
defects that may appear in design, materials and workmanship.

The Contractor shall be issued with a completion certificate with the list of all
defects to be repaired within 14 working days after commissioning.

Page 4 of 6



7.3

7.4

7.5

7.6

7.7

7.8

8.0
8.1
8.2

8.3

8.4

8.5

The guarantee period for the work done shall expire after: A period of 6 months
commencing on the date of completion of the contract or the date the equipment/
site was handed over to Transnet Freight Rail.

Any defects that may become apparent during the guarantee period shall be
rectified to the satisfaction of Transnet Freight Rail, and to the account of the
Contractor.

The Contractor shall undertake work on the rectification of any defects that may
arise during the guarantee period within 7-days of him being notified by Transnet
Freight Rail of such defects.

Should the Contractor fail to comply with the requirements stipulated above,
Transnet Freight Rail shall be entitled to undertake the necessary repair work or
effect replacement of defective apparatus or materials, and the Contractor shall
reimburse Transnet Freight Rail the total cost of such repair or replacements,
including the labour costs incurred in replacing defective material.

Any specific type of fault occurring three times within the guarantee period and
which cannot be proven to be due to other faulty equipment not forming part of
this contract e.g., substation equipment or overhead track equipment, etc., shall
automatically be deemed an inherent defect. Such inherent defect shall be fully
rectified to the satisfaction of the Project Manager or Supervisor and at the cost of
the Contractor.

If urgent repairs have to be carried out by Transnet Freight Rail staff to maintain
supply during the guarantee period, the Contractor shall inspect such repairs to
ensure that the guarantee period is not affected and should they be covered by
the guarantee, reimburse Transnet Freight Rail the cost of material and labour.

COMMISIONING OF EQUIPMENT

Commissioning will only take place after all defects have been rectified to the
satisfaction of the Project Manager or Supervisor.

On completion of commissioning, the Contractor will hand the equipment over to
the Project Manager or Supervisor in terms of the relevant instruction.

The commissioning of protection equipment by Transnet Freight Rail will in no
way absolve the Contractor from any of his responsibilities during the guarantee
period.

It is the Contractor’s responsibility to satisfy him/herself that the commissioning
of the protection equipment has been carried out in a satisfactory manner, and in
no way compromises the proper operation of the equipment supplied in terms of
the contract.

The Contractor shall be present during the testing and setting of the protection to
rectify any faults found.
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Contract Data

Price List
ITEM DESCRIPTION UNIT QTY RATE TOTAL
PRICE
A
Auxiliary Transformer Repairs

1) Rewind and repair auxiliary transformer sum

2) Testing and Commissioning of equipment sum

3) Labour sum

4) P'sand G’s sum

(A) Total Price (Excl. vat) =

(B) VAT @ 15% =

Total (A+B) =
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TRANSNET

Transnet SOC Limited Registration Number 1990/00900/06

TRANSNET SPECIFICATION

E7/1 - SPECIFICATION FOR GENERAL WORK AND
WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY
LINES AND NEAR HIGH VOLTAGE EQUIPMENT

(This specification shall be used in network operator contracts)

Circulation Not Restricted

© This document as a whole is protected by copyright. The information herein is the sole property of Transnet SOC Ltd. It may
not be used, disclosed or reproduced in part or in whole in any manner whatsoever, except with the written permission of and
in a manner permitted by the proprietors.
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1.0
11

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet' publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

“Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

e safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.
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PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 t0 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

ri TRACK
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be installed on the network
operator’s property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’'s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(i) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rall trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
0] protect the public and property of the public,

(i) protect the property and workmen of both the network operator and the Contractor,

(i) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator's specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT
GENERAL

This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force.

Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator’s staff where this is necessary.

No barrier shall be removed unless authorised by the Electrical Officer (Contracts).
WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING
No person may stand, climb or work, whilst on any platform, surface or foothold:
higher than the normal unrestricted access way, namely -
external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and
walkways between coaches and locomotives.
of restricted access ways in terms of the Electrical Safety Instructions namely -
the floor level of open wagons

external walkways or decks of road-rail vehicles, on-track maintenance machines and material
trains.

Unauthorised staff working on these platforms must be directly supervised by duly authorised
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without lifting equipment.

When work is being undertaken in such a position that it is possible for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken.

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(i) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4

37.0

No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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nsurance Brokers . . . .

1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128

To Whom It May Concern,
CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED — PRINCIPAL CONTROLLED INSURANCE

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the
undermentioned insurances are currently in place:

INSURED: Transnet (SOC) Limited
PERIOD: 1 April 2022 to 31 March 2023 (Both days inclusive)
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet
Port Terminals

THE INSURED’S VAT NO: 4720103177

THE INSURED’S COMPANY  1990/000900/30
REGISTRATION NO:

POSTAL ADDRESS P O Box 72501, Parkview, 2122
(Head Office)

CONTRACT WORKS INSURANCE

Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being
materials, plant and other things for incorporation into the permanent works.

Insurer : Mirabilis (Santam Limited)
Policy Number : MZAR35023-CAR
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to

be executed or carried out as more fully defined in The Insured Contract
documents together with so much of the surrounding area as may be required
or designated for the performance of The Insured Contract.

Territorial Limits : The Republic of South Africa.

Additional Co-Insureds:

The Contractor: All Contractors undertaking work in connection with The Insured Contract including
the Employer to the extent that the Employer undertakes work in connection with The
Insured Contract;

Sub-Contractors: All Sub-Contractors employed by the Contractor and all other Sub- Contractors

(whether nominated or otherwise) engaged in fulfiment of The Insured Contract; and
to the extent required by any contract or agreement;
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Provincial & Government:

Insured Contracts :

transporters and persons providing a storage facility, plant owners and/or operators
in respect of liability loss or damage arising out of The Insured Contract;

project managers, architects, land surveyors, quantity surveyors, engineers and other
advisors or consultants or sub-consultants appointed in the performance of the
Insured Contract activities arising at the Contract Site

provided always that any such person shall not be insured hereunder in respect of
liability loss or damage arising out of such person's error or omission in the
performance of the professional services for which he was appointed;

any Local Provincial or Government Department with which the Insured enters into
any contract or agreement for the performance of The Insured Contract;
all for their respective rights and interests.

All Contracts (including any undertaking awarded or commenced prior to Inception of
the Period of Insurance) involving design, construction, Performance Testing and
Commissioning in respect of the Works and shall Include capital expenditure,
upgrade, modification, maintenance or overhaul, refurbishment, renovation,
retrofitting or alterations and additions to existing facilities undertaken by the Insured
or other Insured Parties acting on their behalf but excluding;

a) contracts which at award stage have a value in excess of R 1,000,000,000;

b) contracts with an estimated construction period exceeding 48 months but
increasing to 60 months in respect of rail maintenance contracts and
Transnet Freight and Rail contracts for logistical support for inline
inspections and identification of defects over a 5 year period in respect of
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);

c) contracts involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other associated
works undertaken by or on behalf of the Insured,;

d) contracts in or on any aircraft;

e) Off-shore contracts;

f) Wet Risk Contracts which at award exceeds R500,000,000;

9) Dam Contracts

h) Tunnel contracts which at award exceeds R50,000,000;

i) Tunnel contracts using tunnel boring machines;

)i Underground Mining Contracts;

9] Horizontal Directional Drilling Contracts which at award exceeds
R50,000,000;

)] Horizontal Directional Drilling Contracts where total drilling exceeds 1 km;

m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76
cm.

Definitions

1. “Off-shore contracts” means all works and installations in the sea or on
the seabed including dredging which are accessible only by ship boat
barge or helicopter and do not constitute normal wet works like harbours
moles bridges wharves or sewage or cooling water intake or outlet
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but
not including oil platforms when connected to the land on completion).
The term shall not apply to pre-fabrication works on land associated with
an Off-Shore Contract.
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Testing Period:

Maintenance Period :

Main Policy Extensions :

"Wet Risk Contracts" shall mean any Contract and/or Works where more
than thirty-five (35) percentile of its value is in a permanent body of water
or is below the high water mark of any tidal body of water. The term shall
include contracts for the construction of wharves, piers, marinas,
causeways, breakwaters, jetties, dry docks and offshore pipelines when
connected directly to on-shore facilities and canal developments. Wet
Risks shall exclude Off- Shore Contracts;

"Dam Contracts", which term shall include weirs and hydroelectric
projects involving the construction of dams or weirs;

"Horizontal Directional Drilling Contracts”, means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

Tunnels" means Tunnels (Including declines) involving all of the
following;
(a) Works below ground level; and
(b)  Tunnelling machinery below ground level; and
(c) A tunnelling crew operating the machinery below ground level,
(d) But shall not include Horizontal Directional Drilling Contracts

“Horizontal Directional Drilling Contracts”, means micro-tunnelling work
for the construction of tunnels utilising surface based horizontal
directional drilling equipment.

"Underground Mining Contracts”, which shall mean any contract
involving underground mining.

120 Days not consecutive.

12 Months

Costs & Expenses - Limited to maximum of R50,000,000.

Expediting Measures — Limited to a maximum of R50,000,000.
Professional Fees In Reinstatement Of Property Insured - Limited to a
maximum of R50,000,000.

Surrounding Property in care custody or control of the contractor — Limited
to a maximum of R55,000,000.

Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.
Public Authority Reinstatement Costs - Limited to a maximum of
R20,000,000

Public Relationship Costs - Limited to a maximum of R1,000,000.

Records - Limited to a maximum of R2,000,000.

Removal to Gain Access - Limited to a maximum of R20,000,000

Road Reserve and Servitude Extensions - Limited to a maximum of
R10,000,000
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Main Policy Exclusions :

Deductibles:

e Search & Locate Costs - Limited to a maximum of R20,000,000.

e Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of
R10,000,000

e Escalation during Construction — 30%

e Marine Contribution Clause

e Claim Preparation Costs — Limited to a maximum of R10,000,000

War

Nuclear Energy Risks

Terrorism

Computer Loss General Exception

DE4 (All types of Works) for defective material workmanship design plan or

specification.

e LEG 3 (Mechanical or Electrical Engineering Works only) for defective
material workmanship design plan or specification. Limited to maximum of
15% of the total estimated contract value.

e Loss or damage arising during air transit or any ocean voyage or whilst in
storage thereafter.

e Occurring during any defects/maintenance period unless cause occurred
prior to such defects/maintenance period

o Disappearance or by shortage revealed during routine inventory or periodic
stocktaking.

e Consequential loss of whatsoever nature.

e Normal wear and tear, normal atmospheric conditions, rust, erosion,
corrosion or oxidisation.

e Due to its own explosion breakdown or derangement occurring after the
Testing Period which has operated under load conditions.

e Second hand property due to its own electrical or mechanical breakdown or
explosion.

e Communicable diseases

In respect of loss or damage:

Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, thetft,
malicious damage, subsidence, collapse, earthquake, testing or commissioning and
the consequences of defective design, specification, materials or workmanship
(DEA4).

Minor Perils shall mean damage caused by a peril no defined as Major Perils defined
above.

Contracts with a contract value : Major perils Minor perils
0 to R100,000,000 R25,000 R 15,000
R100,000,001 to R250,000,000 R50,000 R15,000
R250,000,001 to R500,000,000 R100,000 R25,000
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PUBLIC LIABILITY

Cover Provided :

Insurer
Policy Number:
Territorial Limits :

Insured Contracts:

R500,000,001 to R1,000,000,000 R150,000 R25,000

Minimum wet risk deductible of R100,000 per occurrence to apply.

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);

Contracts with a contract value Deductible
0 to R500,000,000 R1,000,000 per occurrence
R500,000,001 to R1,000,000,000 R1,500,000 per occurrence

Contract Works Public Liability — cover the Insured’s legal liability in respect of loss or
damage or injury to third parties arising out of work performed in respect of the
Insured Contracts.

Stalker Hutchinson (Santam Limited)
6000/132335
The Republic of South Africa.

All projects (including any undertaking awarded or commenced prior to inception of
the period of Insurance) involving design, construction, performance testing and
commissioning in respect of the works and shall include capital expenditure, upgrade,
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or
alterations and additions to existing facilities undertaken by the Insured or other
Insured Parties acting on their behalf but Excluding project works;

a) which at award stage have a value in excess of R 1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48 months
but 60 months in respect of contracts awarded prior to 1 April 2020 for rail
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s
logistical support for inline inspections and identification of defects in respect of
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period exceeding
24 months.

d) involving construction or erection of petrochemical manufacturing plant(s) but
this exclusion shall not apply to pipelines and other associated works
undertaken by or on behalf of the Insured.

e) inoron any aircraft; and

f)  being Off-shore contracts

“Off-shore contracts” means all works and installations in the sea or on the seabed
and do not constitute normal Wet Risk Contracts like harbours, moles, bridges,
wharves or sewage or cooling water intake or outlet facilities, piers, marinas,
causeways, breakwaters, jetties, dry docks and offshore pipelines when connected
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directly to onshore facilities and canal developments. "Off-Shore contracts" shall
include oilrigs and oil platforms.
Policy Limits:
Contractors Public Liability R100,000,000 any one occurrence / unlimited during the
Period of Insurance
Contractors Negligent Removal or weakening of Support | R100 000 000 any one occurrence and R100,000,000 per
site in the aggregate during the Period of Insurance.
Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of
Insurance.
Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of
Insurance.
Emergency Medical Expenses R5 000 000 any one occurrence
Prevention of Access *R5 000 000 in the aggregate during the Period of
Insurance.
Trespass / Nuisance *R5 000 000 in the aggregate during the Period of
Insurance.
Claims Preparation Costs R5 000 000 any one occurrence

*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.

Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of
Fire and/or Hot Works and R250,000 in respect of Sudden and Accidental
Pollution and/or Goods on the Hook and R150 000 Removal of Support.

Main Policy Exclusions :
The policy does not cover:

deliberate, conscious and intentional disregard to take reasonable precautions.
fines, penalties, punitive and exemplary damages.

Pollution unless caused by a sudden, unintended and unexpected occurrence.
cost of removing, nullifying or cleaning up the effects of pollution unless caused
by a sudden, unintended and unexpected occurrence.

the hazardous nature of asbestos.

War And Terrorism Risks.

Nuclear Risks.

Actual or alleged unlawful competition, unfair practices, abuse of monopoly
power, cartel activities

Compulsory Insurance

Loss or damage and any consequence therefrom to any Data. ¢

Sanctions Exclusion

Excluding unfair dismissal

Data exclusion

COVID Exclusion

PROFESSIONAL INDEMNITY
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Cover Provided :

Insurer
Policy Number:
Jurisdiction :

Insured Contracts:

Limit Of Indemnity:

Professional Indemnity

a) Inrespect of damages which the Insured shall become legally liable to pay
in consequence of neglect, error or omission by or on behalf of the Insured
in the conduct or execution of their Professional Activities and Duties as
defined.

b) Prior To Handover/Rectification - against loss arising out of any defect
in the works discovered prior to the issue of any practical completion
or take-over certificate provided that any such defects are caused by
a negligent breach of a Professional Activity or Duty by the Insured in
consequence of neglect, error or omission by or on behalf of the
Insured.

Stalker Hutchinson (Santam Limited)
6000/132337
Worldwide excluding North America

All projects (including any undertaking awarded or commenced prior to
inception of the period of Insurance) involving design, construction,
performance testing and commissioning in respect of the works and shall
include capital expenditure, upgrade, modification, maintenance or overhaul,
refurbishment, renovation, retrofitting or alterations and additions to existing
facilities undertaken by the Insured or other Insured Parties acting on their
behalf but Excluding project works:

a) Contracts which at award stage have a value in excess of R
1,000,000,000.

b) Contracts with an estimated construction period at award exceeding 48
months (excluding Defects Liability/Maintenance period).

c) Contracts with a Contractual Defects Liability Maintenance Period
exceeding 24 months.

d) involving construction or erection of petrochemical manufacturing
plant(s) but this exclusion shall not apply to pipelines and other
associated works undertaken by or on behalf of the Insured.

e) inor on any aircraft.

f)  Being Off-shore contracts

“Off-shore contracts” means all works and installations in the sea or on the
seabed and do not constitute normal Wet Risk Contracts like harbours, moles,
bridges, wharves or sewage or cooling water intake or outlet facilities, piers,
marinas, causeways, breakwaters, jetties, dry docks and offshore pipelines when
connected directly to onshore facilities and canal developments. "Off-Shore
contracts" shall include oilrigs and oil platforms.

Professional Indemnity - *R100,000,000 in the aggregate during the policy
period of insurance.

*Where the limit is noted as in the aggregate during the policy period of insurance,
that such aggregated limit is applicable to all Transnet Insured Contracts
collectively and in total and does not apply to each contract separately.
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Policy Extension
Limits Of Indemnity:

Deductibles:

Policy Special Conditions :

Policy Main Exclusions:

Claims Preparation Costs - *R7,500,000 in the aggregate during the policy
period of insurance.

Loss of Documents - *R2,000,000 in the aggregate during the policy
period of insurance.

Statutory Defence Costs - *R5,000,000 in the aggregate during the policy
period of insurance.

Defamation - *R5,000,000 in the aggregate during the policy

period of insurance.
Infringement of Copyright - *R5,000,000 in the aggregate during the policy
period of insurance.

*Where the limits are noted as in the aggregate during the policy period of
insurance, that such aggregated limit is applicable to all Transnet Insured Contracts
collectively and in total and does not apply to each contract separately.

R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs,
Loss of Documents, Statutory Defence Costs, Defamation and Infringement Of
Copyright.

Condition precedent to liability that the Insured is fully qualified and registered with
the relevant Industry Body/Association in terms of legislation as applicable.

Prior to hand over/rectification — the insured must give prior written notice to the
Insurers of the intention to take remedial action to rectify such defect and obtain the
Insurers’ written agreement to such action being taken and the costs and expenses
expected to be expended.

» Excludes all consequential loss other than cost of re-design, rectification and
replacement as a consequence of the defect.

» Excludes Supervision.

» Excludes liability arising out of environmental impairment / pollution

* Excludes the cost of removing, nullifying or cleaning-up the effects of
environmental impairment/ pollution.

* Excludes war, invasion, acts of foreign enemies, hostilities or warlike
operations (whether war be declared or not), civil war, rebellion, revolution,
insurrection, civil commotion assuming the proportions of or amounting to
an uprising, military or usurped power, any act of terrorism and nuclear risks.

» Excludes fines, penalties, punitive and exemplary damages, multiplication
of compensatory damages and/or any other noncompensating damages of
any kind.

» Excludes liability from the hazardous nature of asbestos.

* Excludes medical malpractice.

» Excludes failure to meet contractual requirements relating to efficiency,
output or durability.

* Excludes failure to meet completion dates

» Excludes the estimation of probable costs other than cost advice and cost
planning services normally provided by a Quantity Surveyor or Project
manager.

» Excludes incorrect authorisation of payment.
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Excludes breach of any statutory regulation.

Excludes liability from the insolvency, liquidation or judicial management of
the Insured.

Excludes the cetrtification of value of work executed by any contractor where
the Insured has an equity interest in such contractor;

Excludes liability due to unlawful competition, unfair practices, abuse of
monopoly power, cartel activities or breach of a competitions ac

Sanctions Exclusion

Data exclusion

State Capture exclusion

COVID exclusion

Directors & Officers Exclusion

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the

policies issued by Insurers.

Dennis Govender

2

Chief Broking Officer
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