ANNEXURE 1
1. SPECIFICATION

CEF (SOC) seeks the services of a local plumbing consumables retailer situated
around the Sol Plaatje Local Municipality vicinity to supply & deliver plumbing
consumables to Sol Plaatje Local Municipality for the National Solar Water Heater
Project on a consignment agreement. The appointed retailer must note the following;

the plumbing consumables will be ordered in batches of four;

a new batch order with items listed in the Bill of Quantities (BoQ) will be placed
every fortnight;

e the batch order will not be limited to the plumbing consumables listed in the
original BOQ, slight changes may be made to the order;

e and ensure that the consumables are in stock and ready for delivery 7 working
days after order has been concluded;

e all record of issued consumables are kept for invoicing purposes and record
keeping

o Ability fo meet the required lead times, the bidder should be able to meet the
lead-time of seven working days to deliver material after order confirmation.

e Due to the structural inconsistences with the identified beneficiary homes, the
above components may change thus the supplier may be required to replace,
exchange or cancel certain components in the above BoQ.

e This BoQ details typical materials/plumbing consumables, which may be
required.

e The prospective supplier is requested to explicitly indicate which listed

components are not returnable and kindly advise lead time on these items . Such

items should only be ordered on receipt of written mail from Project Manager.

2. EVALUATION CRITERIA

PHASE 1: ADMINISTRATIVE REQUIREMENTS

Initial Screening Process: At this phase bidder's response are reviewed to check if
bidders have responded according to CEF (SOC) Ltd RFP document (including
submission of all returnable documents such valid tax pin, letter from the bank not
older than 3 months.

PHASE 2: COMMERCIAL EVALUATION

Price 80
B-BBEE Preference Points 20
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3. PRICE SCHEDULE
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Item | Sol Plaatje Municipality Total Cost
Quantity
1 Brass Coupler 15mmxX3/4" CXF 1913 R
2 Ball Valve Brass Lever CXC DZR 15mm 1913 R
3 Unitwist 15mm Elbows UT 2020 3826 R
4 Brass Stop end 15mm 1913 R
5 Multi-Layer Pipe Pex 15mm Black 10m/house 19130 R
6 Holderbat 15/16mm Terracotta 19130 R
7 Brass Tap 1/2"'X1/2" 1913 R
8 Roof seal 5l 191 R
9 Roof sealing membrane 30m roll 191 R
10 Cobra Compression Wall plate EloowD-33XS- | 1913 R
15-CXFl
11 Cobra Compression Equal Tee D-12XS -15mm | 1913 R
CXCXC
12 Cobra Compression Elbow D-4XS-15 3826 R
13 Cable ties 450mm 9565 R
14 6mmxX35mm Ficher plugs and screws 5739 R
15 Tek screws 75mm 7652 R
16 R1 Laggings 1.8m 3826 R
17 Hemp 191 R
18 Unitwist UT2043 A Tee centre Reducer 22x22x15 | 1913 R
19 Unitwist UT 2020A ELBOW CXC 15MM 3826 R
20 15mm Compression Elbow 3826 R
21 M8 Galvanised Threaded Rod Tm 1913 R
22 M8 Galvanised Threaded Nuts 15304 R
23 M8 Fender Washers 15304 R
24 15mm Inserts 19130 R
25 Non return valve 15mm 1913 R
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26 Thread Tape 3826
27 Gas canister 25
28 Soldering wire 50
29 Copper Coupler 15mm - 1/2 inch 210
30 Copper coupler 15mm - 3/4 inch 280
31 22mm x 15mm T piece reducers 30
32 20mm x 15mm T piece reducers 30
33 Plasson 20mm x 15mm T piece reducer Male | 30
34 Nipples 20mm x 15mm 30
35 Nipples 22mm x 15mm 30
36 Unitwist 15mm Tee Equal Compression 40
37 Batch Delivery 04

Total excl. Vat

Total Incl. Vat

Delivery Address for the SWH consumable materials:

Jim Summers Hall

15 Schmidstdrift Road
Diamant Park
Kimberley

8301
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