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EPHRAIM MOGALE LOCAL MUNICIPALITY
SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC
CENTRE
BID NUMBER: EPMLM/8/3/476

IMPORTANT NOTICE ON DISQUALIFICATIONS

A bid not complying with the peremptory requirements stated hereunder will be regarded as
not being an “Acceptable Bid”, and as such will be rejected.

The Municipality shall adjudicate and award tenders in accordance with the Preferential
Procurement Policy Framework Act 5 of 2000 and revised Preferential Procurement
Regulation of 2022 on 100 points functionality and on a 80/20 points system, where 80 points
are for the price and 20 points for Specific goals according to the said legislation.

1.

10.

11.

12.

13.

If the bidder is not registered on the National Treasury’s Central Supplier Database (CSD)
with a compliant tax status and active business status,

If any pages have been removed from the bid document, and have therefore not been
submitted, or a copy of the original bid document has been submitted.

Failure to complete the schedule of quantities as required, i.e only lump sums provided.
Scratching out without initialising next to the amended rates or information, writing over or
painting out rates affecting evaluation of the bid.

The use of correction fluid (i.e. tippex) or any erasable ink, e.g. pencil.

The Bid document has not been properly signed by a party having Authority to do so,
according to the example of “Authority of Signatory”.

No authority of signatory submitted — where it is stated that a duly signed and dated
original or certified copy of the company’s relevant resolution on the company
letterhead of their members or their board of directors, must submitted.

Particulars required in respect of the bid have not been completed, except if
information required on Preference Schedule in respect of specific goals, is not
completed, the bid will not be disqualified but no preference points will be awarded.
The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding
of the contract.

The bid has been submitted either in the wrong tender box or after the relevant closing
date and time.

If any municipal rates and taxes or municipal service charges are owed by the bidder and
any of it directors to the municipality, or to any other municipality or municipal entity, are
in arrears for more than three (3) months.

If any bidder who during the last five (5) years has failed to perform satisfactorily on a
previous contract with the municipality, municipal entity or any other organ of state after
written notice was given to that bidder that performance was unsatisfactory.

The Accounting Officer must ensure that irrespective of the procurement process followed,
no ward may be given to a person;
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14.

15.

16.

17.

18.

i Who is in the service of the state, or
ii. If that person is not a natural person, of which any director, manager, principal
shareholder or stakeholder, is a person in the service of the state, or
iii. Who is an advisor or consultant contracted with the municipality in respect of
contract that would cause a conflict of interest.
Bid offers will be rejected if the bidder or any of its directors is(are) listed on the National
Treasury List of Restricted Suppliers and List of Tender Defaulters, as persons prohibited
from doing business with the state.
Bid offers will be rejected if the bidder has abused the Ephraim Mogale Local Municipality’s
Supply Chain Management System.
Failure to attach a copy of a valid signed Joint Venture/Consortium Agreement (if
applicable) to the bid document.
Form of Offer and Acceptance not completed (amount in figure and words) and signed
by the authorised signatory.
Not signing of all relevant forms in the tender document on the spaces provided.

NOTE:

IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE
FOLLOWING WORDS ARE SYNONYMOUS WITH EACH OTHER.

1.

2.

3.

CLIENT, EMPLOYER, EPHRAIM MOGALE LOCAL MUNICIPALITY (EPMLM).
BID, BID AND VARIATIONS THEREOF

JOINT VENTURE / CONSORTIUM
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EPHRAIM MOGALE LOCAL MUNICIPALITY
BID NUMBER: EPMLM/8/3/476

Tenders are hereby invited from Service Providers with relevant experience and compliance documents
to bid for the following.

These are subject to the PPPFA and the Preferential Regulations 2022 and the General Conditions of
Contract and, if applicable, to any special conditions of contract

Bid No Description Requirements Non-Refundable Closing Date and

Bid Document fee | Time

EPMLM/8/3 | SUPPLY AND | -CIDB grading of 2EP or higher R690.00 08-December-2023
1476 INSTALL 100KVA @ 12H00
STANDBY

GENERATOR FOR
TRAFFIC CENTRE

The municipality will adjudicate and award bids in accordance with the PPR 2022 using the 80/20-point
system, where 80 will be allocated to price and 20 for Specific goals of the contributor. Bids will remain
valid for 90 days after the closing date.

Bid documents will be available from Friday, 24-November-2023 by the cashiers from 08HO00 to 15H30
weekdays and for free download on www.etenders.gov.za

The project/s will be subjected to functionality (quality) evaluation whereby a minimum qualifying score
has to be obtained for bidders to be further evaluated for procurement points. The functionality criterion
is as follows per project and further explained in the bid document:

Criteria Maximum Weights
Company Experience 40
Specific personnel knowledge 30
Bank rating/Financial Standing 30
Total Points for Functionality 100
Qualifying score 70 Points

Completed bids in sealed envelopes, clearly marked with the relevant bid number and
description, should be deposited in the bid box situated at the offices of the Ephraim Mogale
Local Municipality, 2 Ficus Street, Marble Hall, 0450, where bids will be opened in public.

NB: Bidders should ensure that bids are delivered in time to the correct address. Late bids will not be
accepted. Ephraim Mogale Local Municipality does not bind itself to accept the lowest or any bid and
reserves the right to accept any bid as a whole.

SCM related enquiries should be directed to the Supply Chain Management Unit at (013) 261
8450/8462/8496/8448/8541 or by email at ephmImsupplychain@emogalelm.gov.za and Technical
enquiries may be directed to Mr .J Durie at 013 261 8454 / [durie@emogalelm.gov.za

MOROPA M.E.
MUNICIPAL MANAGER
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T1.2: BID DATA
The Conditions of bid in the Standard Conditions of bid as contained in Annex F of SANS 294 —
Construction Procurement Processes, Methods and Procedures contains references to the bid Data for
details that apply specifically to this bid.
The BID Data shall be read with the Standard Conditions of bid in order to expand on the Bidder’s
obligations and the Employer’s undertakings in administering the bid process in respect of the project
under consideration.

The BID Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of bid.

Each item of bid Data given below is cross-referenced to the relevant clause in the standard Conditions
of BID.

F.1.1 The Employer for this Contract is: EPHRAIM MOGALE LOCAL MUNICIPALITY.
F.1.2 Bid Documents
The Bid Document consists of the following:

BID
Part T1: Bidding Procedures

Part T2: Returnable Documents

CONTRACT

Part C1: Agreements and Contract Data

Part C2: Pricing Data

Part C3: Scope of Work

Part C4: Site Information

DRAWINGS

The bid Document with the drawings shall be obtained from the Employer or his authorized

representative at the physical addresses stated in the bid notice, upon payment of the
deposit stated.

F.1.4 The Employer’s agent is:
Name : Mr. JL Durie
Telephone : (013) 261 8454

F.1.5 The Employer’s right to accept or reject any bid offer
The Employer is not obliged to accept the lowest or any bid offer.
F.2.1 Eligibility
A bidder will not be eligible to submit a bid if:
(&) The Contractor submitting the bid is under restrictions or has principals who are under
restriction to participate in the Employer’s procurement due to corrupt of fraudulent
practices;

(b) The bidder does not have the legal capacity to enter into the contract.

(c) The Contractor submitting the BID is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has suspended
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F.2.7

F.2.10

F.2.11

F.2.12

F2.13

F.2.13.1

his business activities, or is subject to legal proceedings in respect of the foregoing;

(d) The bidder does not comply with the legal requirements stated in the Employer’s
procurement policy;

(e) The bidder cannot demonstrate that he possesses the necessary professional and
technical qualifications and competent, financial resources, equipment and other
physical facilities, managerial capability, personnel, experience and reputation to
perform the contract;

() The Bidder cannot provide proof that he is in good standing with respect to duties,

taxes, levies and contributions required in terms of legislation applicable to the work in
the contract.

Site visit and clarification meeting

The arrangements for the compulsory clarification meeting are as stated in the Bid Notice
and Invitation to bid — no compulsory briefing session for this project.

Pricing the bid offer

(a) Value Added Tax

e The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by
legislation.

e The successful bidder shall be required to produce a VAT invoice that shall only be
prepared once measurements and valuations for work done in terms of the contract
offer have been agreed with the Employers agent and a certificate of payment
issued.

e Payment of VAT to non-VAT vendors shall be processed from the month in which
the bidder’s liability with the South African Revenue Services is effective.

Alterations to document
A BID offer shall not be considered if alterations have been made to the forms of bid data

or contract data (unless such alterations have been duly authenticated by the bidder) or if
any particulars required therein have not been completed in all respects.

Alternative bid offers
No alternative offers will be considered.

Submitting a bid Offer

No Bidder may submit more than one Bid as set out in this clause in the Standard

Conditions of

Bid

F.2.13.3 Bid offers shall be submitted as an original only.

F.2.15

Under no circumstances whatsoever may the bid forms be retyped or redrafted.

Photocopies of the original bid documentation may be used, but an original signature must
appear on such photocopies.

Closing Time

The closing time for submission of bid Offers is: 12:00 hrs. on 08 December 2023.
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be accepted.
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F.2.16

F.2.17

F.2.19

F.2.22

F.2.23

F.3.4

F.3.5

F.3.11

Bid offer validity

The bid Offer validity period is 90 days from the closing time for submission of bids.

The Bided lump sums and rates shall be final and binding irrespective of the total Bid price
Access

Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

Return of bid Documents
Not applicable.
Certificates

The bidder is required to submit with his bid the following Mandatory documents:

e Joint Venture Agreement and Power of Attorney in case of Joint Ventures;
o Certified Copies of Appointment letters and Completion certificate of relevant project
e Municipal Account not older than 3 months for both directors and company

Opening of bid Submissions
The time and location for opening of the bid offers are:
Time : 12:00 hrs.  Date: 08 December 2023

Location / Venue: Finance Building, Marble Hall:  EPHRAIM MOGALE LOCAL
MUNICIPALITY

Bid box,

Tel No (013) 261 8400
The two-envelope system will not apply to this bid.

Evaluation of bid Offers

Bidders will be evaluated on quality, price and preference. It is important that the relevant
information is included to enable the Technical Proposal to be evaluated in accordance with
the procedure outlined below. All information must be submitted in a separate file.
Tampering with the original Bid document will render the Bid non-responsive. Failure to
comply with the above requirements will result in the Bid being disqualified.

The Bid evaluation will be conducted as follows:

1(a) First
Bid documents that have been disassembled and copies of the Bid documents will be
disqualified outright.

1(b) Second

Bidders will be checked for compliance with Bid Conditions and administrative
responsiveness. Non-compliance with any of the requirements will render the Bid non-
responsive and it will not be carried forward to the next stage. (refer to 2(a) below).

1(c) Third
The Bidder’s experience, staffing and methodology will be evaluated. Each Bid will be

assessed and awarded points for Functionality. Failure to achieve 60 points out of the
100 for Functionality will render the Bid non-responsive.
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the

Only Bidders that score the specified minimum number of points for Functionality will be
deemed to be acceptable and carried forward to the next stage. The rest will be disqualified.
The points for functionality will not be carried forward to the remainder of the evaluation.
(refer to 2(b) below)

1(d) Fourth

Points will be calculated for price on the relevant prices in accordance with the preference
point system, 80/20. (Refer to 2(c) below)

1(e) Fifth

Points for specific goal will be awarded in accordance with EPMLM approved policy as per
the amended Preferential Procurement regulations, 2022. refer to 2(d) below)

1(f) Final

The Bid will be awarded to the short-listed Bidder who has scored the highest points for
price and specific goals, unless there are justifiable, objective reasons to award the Bid to
another Bidder. However, the Employer retains the right not to accept any Bid. Refer to (2e)
below)

2(a) Compliance with Bid Conditions and other Requirements

The Bid will be checked to ensure that they comply with the Bid Conditions and all other
requirements of the project document. In particular, the following documentation must be
completed, signed and included in the Bid:

a) Certificate of attendance at site inspection, to be signed onsite inspection attendance
register, only applicable in case were there is a compulsory site meeting for the bid.
b) Certificate of Authority for Signature. For JV’s a JV Agreement shall be provided (if
applicable)
¢) Record of addenda to Bid documents.

d) Certificate of non- collusive Bid

e) Compliance with Occupational Health and Safety Act

f)  Compulsory enterprise questionnaire.

g) Financial details, statements and bank references.

h) Declaration of bidder’s past supply chain management practices.
i)  Declaration of interest

j)  Construction industries development board registration.

k) Form C1.1 - Form of Offer and Acceptance

[)  Contract Data Section 2: Data provided by the contractor

Failure to comply with the Bid Conditions or to supply the necessary information at Bid
closure WILL result in the Bid being rejected. Non submission of any of the forms listed
above will result in the Bid being rejected as non-responsive.

2(b) Second Stage in Evaluation: Quality or Functionality: Points System

A brief description of the scoring system is given below. A tabulated score sheet which will
be used in the evaluation is as shown below.

The Bidder must be able to demonstrate that he understands the project and the various
tasks required. Innovative solutions will be viewed favourably. For a definition of all terms,

refer to Scope of Works. Bidders' submissions will be evaluated based on compliance with
the following criteria to determine the responsiveness to the bid requirements:

I.  Organogram and CV'’s for key personnel
Il.  Capability statement of the company with regard to this type of work in general, and

Specifications of this bid. Provide project descriptions of similar completed projects,
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highlighting similarities between the completed projects and the specifications of this
project. Highlight experience with similar projects in South Africa for similar electrical
distribution authorities in the past 5 years. Provide contact details of employers for
these projects. Points will be awarded for each project completed that is at least one

grading lower than the CIDB grading called for this project.

lll.  Plant and equipment: Indicate own and hired equipment,

equipment to

be used specifically for this project.
IV. Bank rating: Bidder’'s bank to complete the included form

Functionality

clearly

The bid will be subjected to functionality evaluation as per below criteria. Bidders will be
required to obtain a minim qualifying score of 70 points out of 100 to be further evaluated for
price and preferential points.

indicating

Clause
Number

Tender Data

The scoring for Grade 2EP will be according to the table below

Functionality Scorecard

I largest projects of
R100 000 or more
completed in the past 5
lears. The tenderer to
attach appointment
etters of similar projects
& completion certificates.
Failure to submit the
required appointment
etter and Completion
certificates  for  each
project signed by the
employer  will  result
n the bidder getting

Zero points.

CHANGEOVER SWITCH AND DETAILS OF ACTUAL SIMILAR

SCORING CRITERIA Target
Goals:
details

List reference with

Maximum
points (40)

Completed projects with a value of
R400 000 or more.

10  points
per project

000.

Completed projects with a value of
R200 000 or more and less than R400

5 points per
project

Completed projects with a value of

000.

R100 000 or more and less than R200

3 points per
project

Completed projects with a value of less
than R100 000.

0 points per
project

WORK MUST BE PROVIDED WITH CONTACT DETAILS
ADDED FOR VERIFICATION

TOTAL

Criteria Scoring guide POINT
Company Experience: [|SIMILAR MEANS DIRECT CONNECTED STANDBY
The tenderer to attached|GENERATOR WITH CABLING AND AUTOMATIC

40

Specific Personnel

Knowledge

certified

Copies of Academic
ualification certificates
and registrations with a
professional body needs
fo be attached for
functionality points
scoring  otherwise no
points will be allocated.
Certified copies should
nhot be older than Six
months. (Attach letter of

Designation

Site Agent/Project Manager

Pointsc 19

Eormal Electrical Qualifications

0: No formal electrical education
3: Electrical qualification: Certificate N6 / Diploma
5: Electrical qualification: Degree - B-Tech

BSC or above

0: No ECSA registration certificate
3: Candidate ECSA registrations
5: Registered with ECSA as professional

w

0
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employment or  letter Working Experjence
Stating that the 0: 0-3 years’ experience
ncumbent  will  be 3: >3 to 5 years’ experience
employed should the 5. >5years’ experience
bid be successful)
- Gl e
E LE] ical Qualificati
0: No formal electrical education
3: Electrical qualification: Certificate N3,N4,N5,N6
5: Electrical qualification: N Diploma/ Diploma|
or above
c ITrade Tests -
g 0: No trade certificates
3] 5: Trade test Electrician
2 . .
2 Working Experience
(%) 0: 0-3 years’ experience
3: >3 1to 5 years’ experience
5. >5years’ experience
Clause Tender Data
Number
FinancialCapacity
Ability of the worker to finance Bank Rating Weighting
working capital requirement
before the first claim is paid by
the client. Bank Rating = A 30
The tenderer to submit a letter Bank Rating = B 20 30
from the bank indicating the
bank rating. Theletter should Bank Rating = C 10
notbe older than
six (6) months Bank Rating = D 0
Bank Rating = E, Fto G 0
Functionality Threshold (Minimum score) 70
Total Points for Functionality 100

It is important that the Bidder provides information as requested as this information will be used for
functionality in which a minimum of 70 points must be scored to move to the next stage of evaluation.
The scoring will be according to the table below

Bidders must score a minimum of 70 percentage points out of the 100 percentage to qualify
for further adjudication.
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2(c) Fo

urth Stage in Evaluation: Price

The following must be completed in full

F.3.13

F.3.13.1

*  The pricing schedule

*  The form of offer. No alterations, subtractions or additions may be made to the items in
the pricing schedule. All items must be priced or calculated.

A total of 80 points will be awarded to the Bid with the lowest balanced price. The
other Bidders will be awarded points based on the ratio of the price under
consideration to the lowest price.

Pt — Pmin
Ps =80 (1 - >
Pmin
where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin =  Comparative price of lowest acceptable bid

2(d) Fifth Stage in Evaluation: Specific goal (Ph)

The Bidders will then be evaluated in terms of the Construction industry scorecard and the
PPPFA, 2000 (Act No 5 of 2000); Preferential Procurement regulation, government gazette no
47452 issued on 4 of November 2022 with the values of Ph indicated as the number of points
for specific goals shown below.

80/20

Preference Points for | Means of | Number of Points

specific goals Verification

100 % Black Ownership Identification 10
document

Women Identification 5
document

People with Disability Medical Report 3
indicating disability

Youth (18 to 34 Years of | Identification 2

age) document

2(e) Final Stage in Evaluation : Calculation of Final Total Points

The final score or final total points for each Bid will be calculated by adding the scores from
the; calculations.

P=Ps+Ph

Acceptance of bid Offer

Bid offers will only be accepted on condition that:

(a) the bid offer is signed by a person authorized to sign on behalf of the Bidder;
(b) an active and compliant registration on the Central Supplier Database;

(c) the bidder’s declaration of compliance with the Occupational Health and Safety Act No.
85 of 1993 and the Construction Regulations 2014, is included with his bid submission;

(d) a bidder who submitted a bid as a Joint Venture has included an acceptable Joint
Venture Agreement with his bid,;

(e) the bidder or a competent authorized representative of the contractor who submitted
the bid has attended the compulsory clarification meeting or site inspection;

(H the contractor who submits the bid has been registered with the Construction Industry
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F.3.18

(9)

(h)

(i)

()

Development Board in accordance with the Construction Industry Development Board
Act No. 38 of 2000 and the CIDB Regulations 2003 promulgated in terms of the Act, or
if the contractor can submit proof or evidence that he will be able to register within 10
days of the closing date for submission of bids;

the bidder or any of its principals is not listed on the register of bid Defaulters in terms
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

the bidder has not abused the Employer’s Supply Chain Management System or has
failed to perform on any previous contract and has been given a written notice to this
effect;

the bidder or any of its principals, directors or managers is not employed in the service
of the State or any municipality. In the event that such principals are involved, official
approval from the Executing Authority regarding carrying out remunerative work outside
of the public service must be included in the BID submission.

the employer is satisfied that the bidder or any of his principals have not influenced the
BID offer and acceptance by the following criteria:

a. having offered, promised or given a bribe or other gift or remuneration to any person
in connection with the obtaining or execution of this Contract;

b. having acted in a fraudulent or corrupt manner in obtaining or executing this
Contract;

¢. having approached an officer or employee of the Employer or the Employer’s Agent
with the objective of influencing the award of a Contract in the bidder’s favour;

d. having entered into any agreement or arrangement, whether legally binding or not,
with any other person, firm or company to refrain from Bidding for this Contract or
as to the amount of the BID to be submitted by either party;

e. having disclosed to any other person, firm or company other than the Employer,
the exact or approximate amount of his proposed bid;

f. the employer may, in addition to using any other legal remedies, repudiate the bid
offer and acceptance and declare the Contract invalid should it have been
concluded already.

Copies of Contract

The number of paper copies of the signed contract to be provided by the Employer is ONE.
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F.1

F.1.1

F.1.2

F.1.3

T1.3: STANDARD CONDITIONS OF BID

(As contained in Annexure F of the CIDB Standard for Uniformity in Construction
Procurement)

General

Actions

The employer and each bidder submitting a bid offer shall comply with these conditions of bid.
In their dealings with each other, they shall discharge their duties and obligations as set out in
F.2 and F.3, timeous and with integrity, and behave equitably, honestly and transparently.

Bid Documents

The documents issued by the employer for the purpose of a bid offer are listed in the bid data.

Interpretation

F.1.3.1 The bid data and additional requirements contained in the bid schedules that are
included in the returnable documents are deemed to be part of these conditions of bid.

F.1.3.2 These conditions of bid, the bid data and bid schedules which are only required for bid

evaluation purposes, shall not form part of any contract arising from the invitation to bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the

following definitions apply:

F.1.4

F.1.5

a) Comparative offer means the bidder’s financial offer after the factors of non-firm
prices, all unconditional discounts and any other bided parameters that will affect
the value of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the bid process;
and

¢) Fraudulent practice means the misrepresentation of the facts in order to influence
the bid process or the award of a contract arising from a bid offer to the detriment
of the employer, including collusive practices intended to establish prices at artificial
levels

d) Quality (functionality) means the totality of features and characteristics of a
product or service that bear on its ability to satisfy stated or implied needs

Communication and employer’s agent

Each communication between the employer and a bidder shall be to or from the employer's
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications
from or by a bidder. The name and contact details of the employer’s agent are stated in the bid
data.

The employer’s right to accept or reject any bid offer

F.1.5.1 The employer may accept or reject any variation, deviation, bid offer, or alternative bid
offer, and may cancel the bid process and reject all bid offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a bidder
for such cancellation and rejection, but will give written reasons for such action upon
written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a bid process
or the rejection of all responsive bid offers re-issue a bid covering substantially the
same scope of work within a period of six months unless only one bid was received
and such bid was returned unopened to the bidder.
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F.2

Bidder’s obligations

F.2.1

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

F.2.8

F.2.9

F.2.10

taxes

Eligibility

Submit a bid offer only if the bidder complies with the criteria stated in the bid data and
the bidder, or any of his principals, is not under any restriction to do business with
employer.

Cost of biding

Accept that the employer will not compensate the bidder for any costs incurred in the
preparation and submission of a bid offer, including the costs of any testing necessary
to demonstrate that aspects of the offer satisfy requirements.

Check documents

Check the bid documents on receipt for completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the bid. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a
bid offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a bid offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the bid documents by reference.
Acknowledge addenda

Acknowledge receipt of addenda to the bid documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the bid data, in
order to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which bidders may familiarize
themselves with aspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the bid data.

Seek clarification

Request clarification of the bid documents, if necessary, by notifying the employer at
least five working days before the closing time stated in the bid data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not

be for the full cover required in terms of the conditions of contract identified in the

contract data. The bidder is advised to seek qualified advice regarding insurance.

Pricing the bid offer

F.2.10.1 Include in the rates, prices, and the bided total of the prices (if any) all duties,
(except Value Added Tax (VAT)), and other levies payable by the successful
bidder, such duties, taxes and levies being those applicable 14 days before the
closing time stated in the bid data.

F2.10.2 Show VAT payable by the employer separately as an addition to the bidder’s

total of the prices.
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F.2.11

F.2.12

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of contract identified in
the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the bid data.
The conditions of contract identified in the contract data may provide for part payment
in other currencies.

Alterations to documents

Not make any alterations or additions to the bid documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the bidder. All signatories to
the bid offer shall initial all such alterations. Erasures and the use of masking fluid are
prohibited.

Alternative bid offers

F.2.12.1 Submit alternative bid offers only if a main bid offer, strictly in accordance with all the
requirements of the bid documents, is also submitted. The alternative bid offer is to be
submitted with the main bid offer together with a schedule that compares the requirements of
the bid documents with the alternative requirements the bidder proposes.

F.2.12.2 Accept that an alternative bid offer may be based only on the criteria stated in the bid
data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a bid offer

F.2.13.1 Submit a bid offer to provide the whole of the works, services or supply identified in
the contract data and described in the scope of works, unless stated otherwise in the bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the bid offer communicated on paper as an original plus the number
of copies stated in the bid data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

F.2.13.4 Sign the original and all copies of the bid offer where required in terms of the bid data.
The Employer will hold all authorized signatories liable on behalf of the bidder. Signatories for
bidders

Proposing to contract as joint ventures shall state which of the signatories is the lead partner
whom the employer shall hold liable for the purpose of the bid offer.

F.2.13.5 Seal the original and each copy of the bid offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and Identification details stated in the bid data, as well as the bidder's name and
contact address.

F.2.13.6 Where a two-envelope system is required in terms of the bid data, place and seal the
returnable documents listed in the bid data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal”. Each
envelope shall state on the outside the employer’s address and identification details stated in
the bid data, as well as the bidder's name and contact address.

F.2.13.7 Seal the original bid offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or
premature opening of the bid offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that bid offers, which do not provide all the data or information requested completely
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F.2.15

F.2.16

F.2.17

F.2.18

F.2.19

F.2.20

F.2.21

F.2.22

and in the form required, may be regarded by the employer as non-responsive.
Closing time

F.2.15.1 Ensure that the employer receives the bid offer at the address specified in the bid data
not later than the closing time stated in the bid data. Proof of posting shall not be accepted as
proof of delivery. The employer shall not accept bid offers submitted by telegraph, telex,
facsimile or e-mail, unless stated otherwise in the bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the bid data for any
reason, the requirements of these conditions of bid apply equally to the extended deadline.

Bid offer validity

F.2.16.1 Hold the bid offer(s) valid for acceptance by the employer at any time during the validity
period stated in the bid data after the closing time stated in the bid data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the bid
data for an agreed additional period.

Clarification of bid offer after submission

Provide clarification of a bid offer in response to a request to do so from the employer during
the evaluation of bid offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the total of the prices or substance of the bid offer is sought, offered, or permitted.
The total of the prices stated by the bidder shall be binding upon the bidder.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract
with a preferred bidder following a competitive selection process, should the Employer
elect to do so.

Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the bid

offer, the bidder's commercial position (including notarized joint venture agreements),

preferencing arrangements, or samples of materials, considered necessary by the employer for

the purpose of a full and fair risk assessment. Should the bidder not provide the material, or a

satisfactory reason as to why it cannot be provided, by the time for submission stated in the

employer’s request, the employer may regard the bid offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where
required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the bid data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

Return of other bid documents

If so instructed by the employer, return all retained bid documents within 28 days after the expiry
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F.2.23

F.3

F.3.4

of the validity period stated in the bid data.
Certificates

Include in the bid submission or provide the employer with any certificates as stated in the bid
data.

The employer’s undertakings
F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the bid
closing time stated in the Bid Data and notify all bidders who drew procurement
documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the bid documents to each
bidder during the period from the date of the Bid Notice until seven days before the bid
closing time stated in the Bid Data. If, as a result a bidder applies for an extension to
the closing time stated in the Bid Data, the Employer may grant such extension and,
will then notify it to all bidders who drew documents.

F.3.3 Return late bid offers

Return bid offers received after the closing time stated in the Bid Data, unopened,
(unless it is necessary to open a bid submission to obtain a forwarding address), to the
bidder concerned.

Opening of bid submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid bid submissions in the
presence of bidders’ agents who choose to attend at the time and place stated in the bid data.
Bid submissions for which acceptable reasons for withdrawal have been submitted will not be
opened.

F.3.4.2 Announce at the opening held immediately after the opening of bid submissions, at a
venue indicated in the bid data, the name of each bidder whose bid offer is opened, the total of
his prices, preferences claimed and time for completion, if any, for the main bid offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.6

F.3.5.1 Where stated in the bid data that a two-envelope system is to be followed, open only
the technical proposal of valid bids in the presence of bidders’ agents who choose to attend at
the time and place stated in the bid data and announce the name of each bidder whose
technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by bidders, then advise bidders
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of bidders, who score in the quality
evaluation above the minimum number of points for quality stated in the bid data, and announce
the score obtained for the technical proposals and the total price and any preferences claimed.
Return unopened financial proposals to bidders whose technical proposals failed to achieve
the minimum number of points for quality.

Non-disclosure
Not disclose to bidders, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of bid offers, the final evaluation price

and recommendations for the award of a contract, until after the award of the contract to the
successful bidder.
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F.3.7

F.3.8

F.3.9

F.3.10

F.3.11

Grounds for rejection and disqualification

Determine whether there has been any effort by a bidder to influence the processing of bid
offers and instantly disqualify a bidder (and his bid offer) if it is established that he engaged in
corrupt or fraudulent practices.

Test for responsiveness

Determine, on opening and before detailed evaluation, whether each bid offer properly
received:

a) Meets the requirements of these Conditions of Bid,
b) Has been properly and fully completed and signed, and
C) is responsive to the other requirements of the bid documents.

A responsive bid is one that conforms to all the terms, conditions, and specifications of

the bid documents without material deviation or qualification. A material deviation or

gualification is one which, in the Employer's opinion, would:

o Detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,

e change the Employer's or the bidder's risks and responsibilities under the contract,
or

o affectthe competitive position of other bidders presenting responsive bids, if it were
to be rectified.

Reject a non-responsive bid offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

Arithmetical errors
Check responsive bid offers for arithmetical errors, correcting them in the following manner:

e Where there is a discrepancy between the amounts in figures and in words, the amount
in words shall govern.

o [f a bill of quantities (or schedule of rates) apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
will be corrected.

o Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the bidder’s addition of prices, the total of the
prices shall govern and the bidder will be asked to revise selected item prices (and their
rates if a bills of quantities applies) to achieve the bided total of the prices.

Consider the rejection of a bid offer if the bidder does not correct or accept the correction of his
arithmetical errors in the manner described above.

Clarification of a bid offer

Obtain clarification from a bidder on any matter that could give rise to ambiguity in a contract
arising from the bid offer.

Evaluation of bid offers
F3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive

bid offer to a comparative offer and evaluate it using the bid evaluation method that is
indicated in the Bid Data and described below:
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Method 1: 1) Rank bid offers from the most favourable to the least favourable comparative offer.
F;?anmal 2) Recommend highest ranked bidder for the award of the contract, unless there are
orter compelling and justifiable reasons not to do so.
Method 2: 1) Score bid evaluation points for financial offer.
Financial 2) Confirm that bidders are eligible for the preferences claimed and if so, score bid
offe;r and evaluation points for preferencing.
preferences 3) Calculate total bid evaluation points.
4) Rank bid offers from the highest number of bid evaluation points to the
lowest.
5 Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.
Method 3: 1) Score quality, rejecting all bid offers that fail to score the minimum number of points
Financial for quality stated in the Bid data.
ggg[@nd 2) Score bid evaluation points for financial offer.
3) Calculate total bid evaluation points.
4) Rank bid offers from the highest number of bid evaluation points to the
lowest.
5) Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.
Method 4: 1) Score quality, rejecting all bid offers that fail to score the minimum number of points
Financial for quality stated in the Bid data.
g:\fgr, quality |2y score bid evaluation points for financial offer.
preferences |3) Confirm that bidders are eligible for the preferences claimed, and if so, score bid

evaluation points for Preferencing.
4) Calculate total bid evaluation points.

5) Rank bid offers from the highest number of bid evaluation points to the
lowest.

6) Recommend bidder with the highest number of bid evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive bid offers using either formulas 1 or

2
below as stated in the Bid Data:
Formula Basis for comparison Option 1 Option 2
P-P
1 Highest price or discount 1+ (P—m)) P/Pm
m
i P-h
5 Lowest price or percentage a- ( m)) P./P
commission/fee Pm
where:
Pm =the comparative offer of the most favourable bid offer.
P =the comparative offer of bid offer under consideration.

F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Bid Data and calculate total score for

quality.
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F.3.12

F.3.13

F.3.14

F.3.15

F.3.16

F.3.17

F.3.18

Insurance provided by the employer

If requested by the proposed successful bidder, submit for the bidder's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,
require the employer to provide.

Acceptance of bid offer

F.3.13.1 Accept bid offer only if the bidder satisfies the legal requirements stated in the Bid
Data.

F.3.13.2 Notify the successful bidder of the employer's acceptance of his bid offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity
period stated in the bid data, or agreed additional period. Providing the form of offer and
acceptance does not contain any qualifying statements, it will constitute the formation of a
contract between the employer and the successful bidder as described in the form of offer and
acceptance.

Notice to unsuccessful bidders

After the successful bidder has acknowledged the employer’s notice of acceptance, notify other
bidders that their bid offers have not been accepted.

. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the bid documents to take account of:

a) Addenda issued during the bid period,

b) Inclusion of some of the returnable documents,

c) Other revisions agreed between the employer and the successful bidder, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.

Issue final contract

Prepare and issue the final draft of contract documents to the successful bidder for acceptance
as soon as possible after the date of the employer's signing of the form of offer and acceptance
(including the schedule of deviations, if any). Only those documents that the conditions of bid
require the bidder to submit, after acceptance by the employer, shall be included.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

Provide copies of the contracts

Provide to the successful bidder the number of copies stated in the Bid Data of the signed copy

of the contract as soon as possible after completion and signing of the form of offer and
acceptance.
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PART T2: RETURNABLE SCHEDULES
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EPHRAIM MOGALE LOCAL MUNICIPALITY

TENDER NO: EPMLM/8/3/476
SUPPLY AND INSTALLATION OF STANDBY GENERATOR

2. RETURNABLE SCHEDULES FOR TENDER EVALUATION

A

MBD 1 — BIDDING INFORMATION & TERMS OF BIDDING

MDB 4 - DECLARATION OF INTEREST

MDB 6.1 - PREFERENCE SCHEDULE AND VERIFICATION

MBD 6.2 — LOCAL PRODUCTION & CONTENT

m O O W

MDB 8 - PAST SCM PRACTICES

Tm

MDB 9 - CERTIFICATE OF INDEPENDENT BID

AUTHORITY OF SIGNATORY

I ©

BANKING DETAILS AND RATING

MUNICIPAL UTILITY ACCOUNT

SCHEDULE OF PROPOSED SUBCONTRACTORS

A

RECORD OF ADDENDA

—

SCHEDULE OF TENDERER'S EXPERIENCE

KEY PERSONNEL

CENTRAL SUPPLIER DATABASE

CONSTRUCTION INDUSTRY DISTRIBUTION BOARD

COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT1993

REGISTRATION AS ELECTRICAL CONTRACTOR

SCHEDULE OF LABOUR

LIST OF 2 OFFICIAL ENGINE MANUFACTURER AGENTS

= »n| AV O 1| O Z Z

FORM OF OFFER
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2. Other documents required only for bid evaluation purposes

Documents to attach

1 Board resolution on authority to sign

2 Letter from the bank — details and Rating

3 Municipal accounts (company and director)
4 Appointment and completion letters

5 Key CVs and certified qualification

6 Registration as an Electrical Engineer

7 CIDB registration

8 COIDA letter

9 CSD

10 Manufacture Agent Warranty
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| FORM A: MBD 1
PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE EPHRAIM MOGALE LOCAL MUNICIPALITY
BID NUMBER: 8/3/478 CLOSING DATE: 08-DECEMBER-2023 CLOSING TIME: 12:00
DESCRIPTION SUPPLY AND INSTALLATION OF 100KVA STANDBY GENERATOR

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT;

EPHRAIM MOGALE LOCAL MUNICIPALITY (BUDGET & TREASURY AND TECHNICAL BUILDING)

NO. 2 FICUS STREET

MARBLE HALL

0450

NOTE: THE BID BOX IS ONLY ACCESSIBLE MONDAY - FRIDAY DURING OFFICE HOURS (08:00 TO 16:30)

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCSPIN: OR | CSDNo: MAAA
E]EBRB_II_ElEIEEEUS LEVEL VERIFICATION D es BBBEESTATUS | O ves
LEVEL SWORN
[TICK APPLICABLE BOX] AFFIDAVIT
[ No [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

[ Yes O No
ARE YOU A FOREIGN [Yes [CINo
ARE YOU THE ACCREDITED BASED SUPPLIER FOR
REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES
THE GOODS /SERVICES /WORKS OFFERED? | [IF YES ENCLOSE PROOF] IWORKS OFFERED? [IF YES, ANSWER PART B:3 |
TOTAL NUMBER OF ITEMS OFFERED | oo, TOTAL BID PRICE R oeereeeeeeeeeeseess s eeseeenesenes
SIGNATURE OF BIDDER | i DATE | e,

CAPACITY UNDER WHICH THIS BID IS
SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

CONTACT PERSON JOSEPH MADISHA CONTACT PEROSN JOHAN DURIE
TELEPHONE NUMBER 013 261 8450/ 8462 TELEPHONE NUMBER 013 261 8454
FACSIMILE NUMBER 013 261 2985 FACSIMILE NUMBER 013 261 2985
ephmimsupplychain@emogalelm.go
v.za
E-MAIL ADDRESS E-MAIL ADDRESS jdurie@emogalelm.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED)

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO
USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

26 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERENOTCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ 1 YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ 1 YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ 1 YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: BIDDERS ARE TO ATTACH THEIR CSD REPORTS AND TAX CLEARANCE CERTIFICATES

FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: ...t
CAPACITY UNDER WHICH THIS BID IS SIGNED: ........ooiiiiiiiiiiiicc e,
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| FORM B: MBD4

MBD4

DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the statel.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded
to persons connected with or related to persons in service of the state, it is required that
the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid. Also select the applicable answers |

3.1 Full Name of bidder or his or her representative: ................ccoiiiiiiiiiii i,
3.2 Identity NUMDEI: o e e e e e
3.3 Position occupied in the Company (director, trustee, shareholder?) ..........................
3.4 Company Registration NUMber: ... ... e

3.5 Tax Reference NUMD I ..o e e e
3.6 VAT Registration NUMbDEr: ... . e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state* YES[]/NO[]

3.8.1 If yes, furnish particulars.

'MSCM Regulations: “in the service of the state” means to be —

(a) a member of —

(i) any municipal council;

(i) any provincial legislature; or

(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act

No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and exercises control over the
company
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3.9 Have you been in the service of the state for the past twelve months? YES [ ]/ NO[]

3.9.1 If yes, furnish particulars

3.10 Do you, have any relationship (family, friend, other) with person in the service of
the state and who may be involved with the evaluation and or adjudication of
this bid? YES[]/NO[]

3.10.1 If yes, furnish particulars

3.11 Are you, aware of any relationship (family, friend, other) between bidder and any
persons in the service of the state who may be involved with the evaluation and
adjudication of this bid? YES[ ]/ NO[]

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, managers, principle shareholders or stakeholders
in service of the state? YES[ J/NO[]

3.12.1 If yes, furnish particulars

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES[]/NO[]

3.13.1 If yes, furnish particulars

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other companies or business
whether or not they are bidding for this contract? YES[ ]/ NO[]

3.14.1 If yes furnish particulars:

Page 29 of 153



EPMLM/8/3/476 SUPPLY AND INSTALLATION OF STANDBY GENERATOR

4, Full details of directors / trustees / members / shareholders.

Full Name

Identity Number

Employee
Number

I, THE UNDERSIGNED

CERTIFICATION

(v T 1 N S G | N & N N N LY LN 0.

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS

CORRECT.

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Capacity
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| FORM C : MBD 6.1

MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of

this tender to claim points for specific goals with the tender, will be interpreted to mean

that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is

adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.
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2.
(@)

(b)
(c)
(d)

(€)

3.
3.1.

DEFINITIONS
“tender” means a written offer in the form determined by an organ of state in response

to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt—P min
Ps = 80 (1 — —)
P min
Where
Ps = Paints scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt-P
Ps=80(1+" ")
P max
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
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stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of points Number of points

The specmc.goal.s B o allocated claimed (80/20

allocated points in Verification (80/20 tem) system)

i system

terms of this J (To be completed

tender (To be completed by  EGVETIRTNN /219
the organ of state)

100 % Black Identification

Ownership document

Women Identification 5

document

People with Medical Report 3

Disability indicating disability

Youth (18 to 34 Identification 2

Years of age) document

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ...
4.4, Company registration NUMDEr: ... ... ..o
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation

Public Company

) Personal Liability Company

O (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]
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4.6.

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e

DATE:
ADDRESS:
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| FORM D: MBD 6.2 |

MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local
content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2022, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of
Local Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and
content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and Special goals.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract
is reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011

as follows:

LC =[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the
date of advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.
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1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation.

2. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Steel reinforcement 100%
Cement 100%
Electrical cable and earthing wire 90%
Electrical kWh meter 70%
3. Does any portion of the goods or services offered

have any imported content?
(Tick applicable box)

YES NO

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published
by SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated

minimum threshold for local content the DTI must be informed accordingly in order for the
dti to verify and in consultation with the AO/AA provide directives in this regard.

Page 36 of 153


http://www.reservebank.co.za/

EPMLM/8/3/476 SUPPLY AND INSTALLATION OF STANDBY GENERATOR

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP, OR INDIVIDUAL)

IN RESPECT OF BID NO. ... e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders
should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of
the contract.

[ L= U T [T 7T | =T SO PPP PRI (full names),
do hereby declare, iN My CapPaACItY @S ......cuiiiiii i e s

of "R s . ERI VYW |mL‘\VW..¥ . .W. L] (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:
(1) the goods/services/works to be delivered in terms of the above-specified bid comply with the
minimum local content requirements as specified in the bid, and as measured in terms of
SATS 1286:2011; and
(c) The local content percentage (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained
in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.
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(d) 1 acceptthat the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.

(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application. | also understand that the submission of incorrect data, or data that are not
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement
Regulations, 2022 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act
No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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| FORM E: MBD 8 |

MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps
are taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a.

abused the municipality’s / municipal entity’s supply chain management
system or committed any improper conduct in relation to such system;

been convicted for fraud or corruption during the past five years;

willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

been listed in the Register for Tender Defaulters in terms of section 29 of
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be

completed and submitted with the bid.

ltem Question Yes = No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers Yes No
’ as companies or persons prohibited from doing business with the public sector? I:' I:'
(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that imposed
the restriction after the audi alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking on
its link at the bottom of the home page.
4.1.1 | If so, furnish particulars:
4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No |:| |:|
12 of 2004)?
The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the bottom
of the home page.
4.2.1 | If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court | Yes No
of law outside the Republic of South Africa) for fraud or corruption during the past |:| |:|
five years?

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other |:| |:|
municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or Yes No

any other organ of state terminated during the past five years on account of |:| |:|

failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ...c.cniniiiiiiii s s e s s e e e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.

Position Name of Bidder
Js367bW
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| FORM F: MBD 9 \

MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form

of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD
9) must be completed and submitted with the bid:

Lincludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and /

or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every

respect:

| certify, on behalf of:

that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. I understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;
3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying

bid, on behalf of the bidder;

4, Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(©) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However communication between partners in a joint venture or consortiums3 will not be
construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder

Page 44 of 153



EPMLM/8/3/476 SUPPLY AND INSTALLATION OF STANDBY GENERATOR

FORM G: CERTIFICATE OF AUTHORITY

Indicate the status of the tenderer by ticking the appropriate box hereunder. THE TENDERER
MUST COMPLETE THE CERTIFICATE SET OUT BELOW FOR THE RELEVANT
CATEGORY AND ATTACH A LETTER ON THE COMPANY LETTERHEAD.

Please tick appropriate box:

A B C D E
Company Partnership Joint Venture  |Close Corporation | Sole Proprietor

A. CERTIFICATE FOR COMPANY
R , chairperson of the board of directors of

......................................................... , hereby confirm that by resolution of the board
(copy attached) taken on ................... 20...., Mr/Mrs......coooiiiiiiiiiiins acting in the
CaPACity Of....eei ,was authorised to sign all documents

in connection with this tender and any contract resulting from it on behalf of the company.

As witness

PPN
Chairman

a4 L. PR ANLL AT S I O RL. R RANIRAFTLANDR.
Date

B. CERTIFICATE OF PARTNERSHIP

We, the undersigned, being the key partners in the business trading as

hereby authorise Mr/MIS. ..ot e, , acting in the capacity
Of e to sign all documents in connection with the tender for
CONtraCt. ... and any contract resulting from it

on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of the

Partnership as a whole.
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C. CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
ME/MES..coi , authorised signatory of the company .............................. :
acting in the capacity of lead partner, to sign all documents in connection with the tender offer
forContract...........coiiiii and any other contract resulting from it on our
behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised
signatories of all the partners to the Joint Venture.

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE,
NAME & CAPACITY

Lead partner

D. CERTIFICATE FOR CLOSE CORPORATION
We, the undersigned, being the key members in the business trading

B8 hereby authorise Mr/Mrs. ...,
Acting in the capacity Of....... ..o , to sign all documents
in connection with the tender for Contract...............c.oooiiiiiis and any

contract resulting from it on our behalf.
NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of the
Close Corporation as a whole.

E. SOLE PROPRIETOR
, chairperson and sole owner of

......................................................... , hereby confirm that by resolution of the board
(copy attached) taken on ................... 20...., Mr/Mrs......cccooiviiiiiiiini, acting in the
CapPAaCItY Of ..o ,was authorised to sign all documents

in connection with this tender and any contract resulting from it on behalf of the company.

As witness

L
Chairman

2 e
Date

BIDDERS SHOULD ATTACH A DULY SIGNED AND DATED ORIGINAL OR CERTIFIED
COPY OF THE LETTER OF AUTHORITY ON THE COMPANY’S LETTERHEAD, FAILURE
TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE
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FORM H: BIDDER’S BANKING INFORMATION

DETAILS OF BIDDERS’S BANK ACCOUNT

I/We furnish the following information:

a)
b)
c)
d)
e)
f)
9)

NAME OF BANK: ...
BranCh Of BAnK .......ccooiiiiiiiiiiiie e
Town/city/suburb where bank is situated..................uuuiiiiiiiiiiiiiiie
Contact Person at the BanK: ..........oooviiiiiiiiiiiiiiiiiiieeeeeeeeeeeeee e
Telephone number of Bank: Code: ................... Number: .....................
ACCOUNT NUMIDEI: ..ottt e e a e e e e

Bank rating: .......c.cooviiii (Attach letter from the bank)

I/We hereby authorise the Employer to approach the above Bank for a reference.

NOTE:

BIDDERS SHOULD ENSURE THAT THEIR BANK ACCOUNT DETAILS HAVE
BEEN VERIFIED ON THE CSD REPORT. IF SUCH IS NOT VERIFIED, BIDDERS
SHOULD ATTACH A COPY OF THEIR BANK CONFIRMATION LETTER

BIDDERS SHOULD ATTACH A LETTER FROM THE BANK TO SUPPORT THE

BANK RATING CLAIMED.

Signature.......c.oooviiii Date.....oo o
NaAM . oo POSItiON. ...
LI 10 1= =
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FORM I: DECLARATION WITH REGARDS TO MUNICIPAL SERVICES, RATES
AND TAXES

| the undersigned, declare on

behalf of (Name of Bidder)
that;

the bidder and any of its director(s) does not owe any municipal services, rates and taxes to
the municipality or any other municipality or municipal entity any amount which could be in
arrears for an period for a period more than three months.

In the event that this declaration is found to be false, the bid will be rejected and found to be
nonresponsive.

1. COMPANY ACCOUNT

NAME OF MUNICIPALITY ACCOUNT NUMBER | ACCOUNT/PROPERTY OWNER

2. ACCOUNTS OF COMPANY DIRECTOR(S)

NAME OF MUNICIPALITY ACCOUNT NUMBER | ACCOUNT/PROPERTY OWNER
NOTE:

TENDERER TO SUBMIT A COPY OF A MUNICIPAL ACCOUNT OF THE COMPANY AND THAT OF
ITS DIRECTOR(S) NOT IN ARREARS AND NOT OLDER THAN THREE (03) MONTHS; OR

IN THE EVENT THAT THE BIDDER IS LEASING, A LEASE AGREEMENT ALONG WITH THE
ACCOUNT OF THE LEASED PROPERTY SHOULD BE ATTACHED; OR

A CONFRIMATION LETTER FROM THE LOCAL MUNICIPALITY NOT OLDER THAN THREE
MONTHS CONFIRMING THAT SERVICES ARE NOT CHARGED/LEVIED AND BIDDER DOES NOT
OWE

(FAILURE TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-
RESPONSIVE)

Signature........ooviiiiii Date.....ooviii
NaM . o PoSitionN. ..o
L]0 [0 1= (=]
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FORM J: SCHEDULE OF PROPOSED SUBCONTRACTORS

Will you be subcontracting on this project?

(Tick the appropriate box)

Yesl:llNol:I

We notify you that it is our intention to employ the following subcontractors for work in this contract.
If we are awarded a contract we agree that this notification does not change the requirement for us to submit the name of
proposed subcontractors in accordance with requirements in the contract for such appointments. If there are no such
requirements in the contract, then your written acceptance of this list shall be binding between us.
Name of Subcontractor _ Description of Work to
Contact Details be executed by
Subcontractor
1.
2.
3.
4.
5.
Signature........c.oooviiii Date.....oo o
NamMe. ..o, Position.........ccoooiiii
JLI=T 0 [T =) P
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FORM K: RECORD OF ADDENDA TO TENDER DOCUMENTS

Was there an addendum issued for this project?

(Tick appropriate box and complete table accordingly)

Yes| |/No[ |

We confirm that the following communications received from the employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title of Details

10.

Attach additional pages if more space is required.

Signature. ..o Date ...
NaAM . o PoSItioN. ...,
L[ (=] (] T
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FORM M: PROPOSED KEY PERSONNEL

The Bidder shall list below the key personnel (including first nominee and the second choice alternate),
whom he proposes to employ on the project should his Bid be accepted, both at his headquarters and
on the Site, to direct and for the execution of the work, together with their qualifications, experience,

positions held and their nationalities.

DESIGNATI
ON

NAME OF

(i) NOMINEE

(i) ALTERNATE

NATION
ALITY:

SUMMARY OF

QUALIFIC
AT-IONS

EXPERIENCE AND PRESENT
OCCUPATION

NQF

Lev
el

HEADQUARTE
RS

Site Agent

CONSTRUCTI
ON
MONITORING
Brick layer

CONSTRUCTI
ON
MONITORING
Safety
Officer
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FORM L: SCHEDULE OF TENDERER'S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves in the last three years:

INSTITUTION NAME

RELEVANT PROJECT NAME

CONTACT
PERSON

CONTACT
DETAILS (TEL /
CELL)

PROJECT
VALUE

PROJECT START &
END DATE

* The project value on the above table should correspond to the supporting documents that will be attached as returnable or NO functionality points will be allocated.

NB: COMPLETE THE TABLE ABOVE ON COMPANY EXPERIENCE (COMPULSORY TABLE) AND ALSO ATTACH PROOF OF PROJECTS LISTED ON THE ABOVE TABLE (FAILURE TO DO SO WILL LEAD
TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE) Focus on projects that will qualify for the functionality criteria first

Signature...........cooviiiiinn,
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FORM O: CONSTRUCTION INDUSTRY DEVELOPMENT BOARD
REGISTRATION

It is a compulsory requirement that the Municipality only appoint bidder with a suitable and
active CIDB registration for construction projects. The requirement for this project is 2EP or
higher and the bidder must attach proof of registration.

Unfortunately, the Municipality don’t have the capacity to appoint bidder Emerging into 2EP or
higher bidders musty already be registered for 2EP.

Bidder will not be considered if:

1. They are not registered with CIDB

They are not registered for the correct category

They are not registered for the correct minimum level of 2EP

The profile/registration is not active (this will be verified online during evaluation)
The bidder fail to attach proof.

a s~

CIDB registration no: ...

Category: .o
Signature........oooiii Date ..o
NaME. ..o, Position............coociii
L= 0T =T =T
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FORM P: COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT,
1993 AND CONSTRUCTION REGULATIONS, 2014

The bidder shall attach to this Form evidence that he is registered and in good standing with
a compensation insurer who is approved by Department of Labour in terms of section 80 of
the Compensation for Injury and Disease Act (COID) (Act 130 of 1993).

The bidder is required to disclose, by also attaching documentary evidence to this form, all

inspections, investigations and their outcomes conducted by the Department of Labour into

the conduct of the bidder at any time during the 36 months preceding the date of this bid.
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‘ FORM Q: REGISTRATION AS ELECTRICAL CONTRACTOR

Only a bidder that can proof that they are registered as Electrical Contractors
with the Department of Labour will be considered.
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FORM R: SCHEDULE OF LABOUR

Man Minimum Total Wage Cost
Type of Labour Male Female | Youth Wage Rate 9
days . (Excl VAT)
per Unit
Permanent Labour
Temporary Labour
SMME/HDI’s Labour
TOTAL
PERCENTAGE
Notes to Bidder:
Q) Labour is defined as hourly paid personnel or personnel paid per task.
Signature........ooii i Date ..o
NaME. ..o, Position............coci
L= 0 [T (=] G P
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SUPPLY AND INSTALLATION OF 100KVA STANDBY GENERATOR

FORM S: LIST OF 2 OFFICIAL ENGINE MANUFACTURER AGENTS FOR WARRANTY AND SERVICE

The

following is a statement at least two official engine manufacturers agents in close proximity to Ephraim Mogale that will be able to honour the warranty,
service the engine and provide all engine spare parts:

TOWN

INSTITUTION/BUSINESS NAME

PHYSICAL BUSINESS
ADDRESS

CONTACT PERSON

CONTACT
DETAILS (TEL /
CELL)

CONFIRMATION
LETTER FROM
MANUFACTURER
ATTACHED

* The project value on the above table should correspond to the supporting documents that will be attached as returnable or NO functionality points will be allocated.

NB: COMPLETE THE TABLE ABOVE ON OFFCICIAL AGENT OF THE MANUFACTURER OF THE ENGINE (COMPULSORY TABLE) AND ALSO ATTACH PROOF OF APPOINTMENT AS AGENT (FAILURE
TO DO SO WILL LEAD TO THE DISQUALIFICATION OF THE BID AS NON-RESPONSIVE)

Signature...........
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THE CONTRACT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION
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EPHRAIM MOGALE LOCAL MUNICIPALITY

TABLE OF CONTENTS

PART C1: AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR)
C1.1: FORM OF OFFER AND ACCEPTANCE
C1.2: CONTRACT DATA
C1.2.1: CONDITIONS OF CONTRACT
C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR
C1.3: FORM OF GUARANTEE
Cl.4: AGREEMENT WITH ADJUDICATOR

C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993

PART C2: PRICING DATA (YELLOW COLOUR)
C2.1: PRICING INSTRUCTIONS
C2.2: BILL OF QUANTITIES

PART C3: SCOPE OF WORK (BLUE COLOUR)
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C3.2: PROJECT SPECIFICATIONS
C3.3: PARTICULAR SPECIFICATIONS

PART C4: SITE INFORMATION (GREEN COLOUR)
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FORM T: FORM OF OFFER

SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC CENTRE

C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

Contract No EPMLM/8/3/476: SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR
TRAFFIC CENTRE.

The bidder, identified in the offer signature block, has examined the documents listed in the bid data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of bid.

By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Reg---8 ol -0 5 bR 0 e 0t f . 5. W0 S (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the bidder before the end of the period of validity
stated in the bid data, whereupon the bidder becomes the party named as the contractor in the
conditions of contract identified in the contract data.

Signature Block: Bidder

Signature ... .. Date...................

Name ..

Capacity ...

Name of Organization. . . . . . ..o
Address of Organization . . . . ... ..
Signature of witness . .. ... ... o Date...................

NamMe Of WINESS . . . . . e e
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
bidder's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the bidder’s
offer shall form an agreement between the employer and the bidder upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2:  Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the bid data and any addenda thereto as
listed in the bid schedules as well as any changes to the terms of the offer agreed by the bidder and
the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this agreement. No amendments to or deviations from said documents
are valid unless contained in this schedule.

The bidder shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) for delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
bidder receives one fully completed original copy of this document, including the schedule of deviations
(if any). Unless the bidder (now contractor) within five working days of the date of such receipt notifies
the employer in writing of any reason why he cannot accept the contents of this agreement, this
agreement shall constitute a binding contract between the parties.

Signature Block: Employer

Signature .. Date...................
Name ...
Capacity .

For the Employer: Municipal Manager
Ephraim Mogale Local Municipality
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Schedule of Deviations

L SUD B . . o
DEtailS . .. e

2 SUD B . . .o e e e
DetailsS . ..

B SUD B . . oo
DetailS . .. e e

A SUD G . . .
DetallS . .. e

D SUD G . . o
DEtallS . . .t

By the duly authorised representatives signing this agreement, the employer and the bidder agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the bid data and addenda thereto as listed in the bid schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the bidder and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the bid documents and the receipt by the bidder of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

For the Bidder:
Signature(s)

Name(s)

Capacity

(Name and address of organization)

Name &
Signature of
Witness

For the Employer:

Signature(s)

Name(s)

Capacity

(Name and address of organization)

Name &
Signature of
Witness
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EPHRAIM MOGALE LOCAL MUNICIPALITY

SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC
CENTRE

C1.2 Contract Data

Section 1.01 The General Conditions of Contract for Construction Works (edition 2015) published by
the South African Institution of Civil Engineering, is applicable to this contract. Copies of these
conditions of contract may be obtained from the South African Institution of Civil Engineering (Tel:
011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract
Data for specific data, which together with these conditions collectively describe the risks, liabilities and
obligations of the contracting parties and the procedures for the administration of the Contract. The
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract
for Construction Works to which it mainly applies.
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C1.2.1 CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - (edition
2015)", issued by the South African Institution of Civil Engineering (Short title: “General Conditions of
Contract 2015") and can be obtained from:

SAICE

Waterfall Park

Howick Gardens

Vorna Valley Half way House
Becker Street

MIDRAND

1685

Gauteng Province

Tel:
Fax:

(011) 805-5947/8
(011) 805-5971.

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out
hereafter under “Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT

1.

21

211

21.2

GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions shall amplify, modify or supersede, as the case may be, the General Conditions of
Contract 2015 to the extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by
the number of the applicable clause or sub clause in the General Conditions of Conditions 2015,
and the applicable heading, or (where a new special condition that has no relation to the existing
clauses is introduced) by a number that follows after the last clause number in the General
Conditions, and an appropriate heading.

ADDITIONAL SPECIAL CONDITIONS OR AMENDMENTS TO THE GENERAL
CONDITIONS OF CONTRACT

General
The following clauses add to, vary or otherwise amend the General Conditions of Contract:

Cession (CL 2.5.1)

Delete the words “without the written consent of the other”.

Contractor’s Superintendence (CL 4.12)

Add the following sub-clause 4.12.4 to Clause 4.12:

“Where a form is included in the Appendix to the Contract Data for this purpose, the Bidder
shall fill in the name of the person he proposes to entrust with the post of Contractor’s Site
Agent on this Contract in the space provided therefor. Previous experience of this person on
work of a similar nature during the past five (5) years is to be entered in the list.

The Contractor’s Site Agent shall be on Site at all times when work is being performed.

The person as approved of by the Municipality in writing shall not be replaced or removed from
Site without the written approval of the Municipality.”
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2.1.3

214

2.15

2.16

Programme (CL 5.6)
Add the following sub-clause 5.6.6 to Clause 5.6:

“Failure on the part of the Contractor to deliver to the Municipality, the

e programme of the Works in terms of Clause 5.6.1 and

e supporting documents in terms of Clause 5.6.2
Within the period stated in the Contract Data, shall be sufficient cause for the Municipality
to retain 25 per centum of the value of the Fixed Charge and Value-related items in
assessment of amounts due to the Contractor, until the Contractor has submitted

aforementioned first Programme of the Works and Supporting Documents”.

Contractor’s Designs and Drawings (CL 5.9.7)

“All designs, calculations, drawings and operation and maintenance manuals shall be fully
endorsed by a third party registered engineer, accomplished in such specific field of practice
and the cost thereof shall be borne solely by the Contractor.

Once the alternative design has been approved, the Contractor shall indemnify and hold
harmless the Municipality (the Employer), their agents and assigns, against all claims
howsoever arising out of the said design, whether in contract or delict”

Suspension of the Works (CL 5.11)
Add the following sub-clause 5.11.4 to Clause 5.11:

“If the Contractor does not receive from the Employer the amount due under an Interim
Payment Certificate within 28 days after expiry of the time stated in sub-clause 6.10.4 within
which payment is to be made (except for deductions in accordance with sub-clauses 6.10.1.6
and 6.10.1.7), the Contractor may, after giving 14 days’ notice to the Employer, suspend the
progress of the Works.

The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1
and to cancellation of the Contract in terms of Clause 9.3.

If the Contractor subsequently receives full payment of the amount due under such Interim
Payment Certificate before giving a notice of cancellation of the Contract, the Contractor shall
resume normal working as soon as is reasonably practicable.”

Extension of Time Arising from Abnormal Rainfall (CL 5.12)

Add the following to sub-clause 5.12.2.2 :
“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for
each calendar month or part thereof in accordance with the following formula :

Rw - Rn
\% = (Nw - Nn) + (---mmmmmmm- )
X
\% = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm
or more has been recorded
Nn = Average number of days for the calendar month on which a rainfall of 10 mm
or more has been recorded, as derived from existing rainfall records
Rw = Actual recorded rainfall for the calendar month
Rn = Average rainfall for the calendar month, as derived from existing rainfall records

X = 20
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The rainfall records which shall provisionally be accepted for calculation purposes are:

Based on records taken at: Rainfall Station: POLOKWANE Lat: 23.8570 Lon:
29.4510 Height 1226 m

Average No of Days with Rainfall exceeding 10mm: 69.2 days/year

Average Rainfall: 450.5 mm/year

Years of record: 2002 - 2012

. Average number of days for
Average rainfall for . .
calendar month on which a rainfall
Month calendar month
of 10 mm or more were recorded
Rn
Nn
(mm) (days)

January 66.7 10.6
February 57.8 8.1
March 51.2 8.2
April 32.2 55
May 10.3 2
June 3.2 1.8
July 25 16
August 25 0.4
September 3.7 19
October 37.2 6.4
November 92.1 11
December 90.9 11.6

2.1.7

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which
rainfall exceeds 10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair
allowance for those days when rainfall does not exceed 10 mm but wet conditions prevent or
disrupt work.

The total extension of time shall be the algebraic sum of all monthly totals for the contract
period, but if the algebraic sum is negative the time for completion shall not be reduced due to
subnormal rainfall. Extensions of time for a part of a month shall be calculated using pro rata
values of Nn and Rn.”

Guarantee (Security) (CL 6.1)

Delete the contents of the first paragraph of Clause 6.2 and insert:

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract
Data a Demand Guarantee, of Insurance Company registered in terms of the Short-term
Insurance Act (Act 53 of 1998) or registered Commercial Bank, in a sum equal to the amount
stated in the Contract Data. The Demand Guarantee shall be issued by an entity approved by
the Employer, and shall conform in all respects to the format contained in the Appendix to the
Contract Data.

Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be
issued on behalf of the joint venture.

Failure to produce an acceptable Demand Guarantee within the period stated in Clause 2.2.8
of the Contract Data is a fundamental breach of Contract, entitling the Employer to cancel the
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2.1.8

2.1.9

2.1.10

2111

21111

period

21112

Contract by due notice in terms of Clause 9.2 with specific reference to sub-clause 9.2.2.5 as
amended in the Special Conditions of Contract.”

Variations (CL 6.3)

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.

Interim Payments (CL 6.10.1)

Add to the end of Clause 6.10.1 the following paragraph:

“The Contractor shall complete the ‘Contractor’'s Monthly Report Schedule’, which pro forma
documentation is obtainable from the Municipalty. Pursuant to Sub-Clause (1), these, duly
signed by all concerned, together with the Contractor’s statement and a VAT invoice in original
format are to be submitted to the Municipality. Issue by the Contractor of any signed payment
certificate is conditional to this information being fully endorsed, accurately and timeously
submitted to the Municipality”.

Add to the end of Clause 6.10.1.5 the following paragraph:

“All documentary evidence of such materials shall be unambiguous with respect to ownership
having fully passed to the Contractor on or before the date of submittal of the Contractor’s
monthly statement.

Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to
submittal of his monthly statement, deliver to the Employer a Guarantor Guarantee in the form

contained in the Appendices to the Contract Data.”

Variations Exceeding 15 Per Cent (CL 6.11)

In sub-clause 6.11.1.3 omit the words “15 per cent” and replace with “20 per cent”.
Insurances (CL 8.6)

Delete sub-clause 8.6.6 and substitute with:

“The Contractor shall before commencement of the Works produce to the Municipality:
8.6.6.1 The policies by which the insurances are effected,

8.6.6.2 Proof that due payment of all premiums there under, covering the full required
has been made, and

8.6.6.3 Proof of continuity of the policies for the required period.
Should, during the currency of the Contract, the required period of insurance be
extended for any reason, the Contractor shall timeously extend (so as to maintain) the

said insurances for the full extended duration.

The Municipality shall be empowered to withhold all payment certificates until the
Contractor has complied with his obligations in terms of this Clause 8.6.”

Delete sub-clause 8.6.7 and substitute with:
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2.1.12

2.1.13

“Failure on the part of the Contractor to effect and keep in force any of the insurances
referred to in Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract,
entitling the Employer to cancel the Contract by due notice in terms of Clause 9.2 and
with specific reference to sub-clause 9.2.2.5, as amended, in the Special Conditions of
Contract.”

Termination of the Contract (CL 9.1)

Alter the numbering of:

Clause 9.1.5t0 9.1.6,
Clause 9.1.6 t0 9.1.7 and

insert the following new clause 9.1.5:

“The Employer shall be entitled to cancel the Contract, at any time for the Employer’s
convenience, by giving written notice of such cancellation to the Contractor. The termination
shall take effect 28 days after the later of the dates which the Contractor receives this written
notice or the Employer returns the Demand Guarantee. The Employer shall not cancel the
Contract under this sub-clause in order to execute the Works himself or to arrange for the Works
to be executed by another contractor.

This restriction on the Employer shall lapse 18 months after the date of receipt by the Contractor
of cancellation in terms of this sub-clause”.

Termination by Employer (CL 9.2)
Delete the contents of Clause 9.2 and substitute with:

“9.2.1  The Employer may terminate the Contract by written notice to the Contractor if:
9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or

9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender
of his estate as insolvent, or makes a compromise with his creditors, or assigns in
favour of his creditors, or agrees to carry out the Contract under the supervision of a
committee representing his creditors, or (being a company) goes into liquidation,
whether provisionally or finally (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction), or if the Contractor assigns the Contract without
having first obtained the Employer’s consent in writing, or if execution is levied on his
goods, or

9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the
employ of the Employer or the Engineer, a gratuity or reward or commission, or

9.2.1.4 The Contractor furnished materially inaccurate information in his Bid, which had a
bearing on the award of the Contract, or

9.2.1.5 The Contractor has abandoned the Contract

9.2.2 If the Contractor:

9.2.2.1 Has failed to commence the Works in terms of Clause 5.3 hereof, or has suspended
the progress of the Works for fourteen (14) days after receiving from the Engineer

written notice to proceed, or
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9.2.2.2 Has failed to provide the Guarantee in terms of Clause 6.2 within the time stipulated in
the Contract Data, or

9.2.2.3 Has failed to proceed with the Works with due diligence, or

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within
fourteen (14) days after receiving from the Engineer written notice that the said
materials or work have been condemned and rejected by the Engineer in terms of these
conditions, or

9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry
out his obligations under the Contract, or

9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions
to the contrary, sublet any part of the Contract, or

9.2.2.7 Has assigned the Contract or any part thereof without the Employer's consent in
writing, then the Employer may give the Contractor 14 days’ notice to rectify the default,
and if the Contractor fails to rectify the default in said 14 days, then, without further
notice, notify the Contractor in writing of the termination of the Contract and expel the
Contractor and order the Contractor to vacate the site within 24 hours of issue of the
Notice of Termination and to hand the Site over to the Employer, and the Employer
may then enter upon the Site and the Works without affecting the rights and powers
conferred on the Employer or the Engineer by the Contract and the Employer may
himself complete the Works or may employ another contractor to complete the Works,
and the Employer or such other contractor may use for such completion so much of
the Construction Equipment, Temporary Works and materials brought onto the Site by
the Contractor as the Employer may think proper, and the Employer may at any time
sell any of the said Construction Equipment, Temporary Works and unused materials
and apply the proceeds of sale towards payment of any sums that may be due or
become due to the Employer by the Contractor under the Contract. In such
circumstances the Contractor shall forthwith vacate the Site and shall not be entitled to
remain on the Site on the grounds that he is entitled to do so on a right of retention until
amounts due to him have been paid, neither will the Contractor be entitled to any further
payments in terms of this Contract.

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 55.2 above,
rectifies said default, but later repeats the same or substantially the same default, then
the Employer may notify the Contractor of the immediate termination of the Contract,
and proceed as stated in the paragraph following the word “writing” in Clause 55.2.7
above.

9.2.4  Should the amounts the Employer must pay to complete the Works exceed the sum
that would have been payable to the Contractor on due completion by him, then the
Contractor shall upon demand pay to the Employer the difference, and it shall be
deemed a debt due by the Contractor to the Employer and shall be recoverable
accordingly. Provided that should the Contractor on demand not pay the amount of
such excess to the Employer, such sum may be determined and deducted by the
Employer from any sum due to or that may become due to the Contractor under this or
any previous or subsequent contract between the Contractor and the Employer.”

2.1.14 Termination by the Contractor (CL 9.3)
Add the following paragraph as Clause 9.3.5:
“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the
Contractor may notify the default to the Employer, with a copy to the Engineer, and if the default
is not rectified within 10 days the Contractor may suspend progress of the works until a date 7
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days after the default is rectified. The Contractor shall be entitled to extension of time to the
extent of delay caused by or resulting from such suspension, and to payment of additional costs
caused by or resulting from the suspension. Such extension of time and additional costs shall
be promptly ascertained by the Engineer, who shall then grant the extension of time and include
the additional costs in all future payment certificates. Such suspension, extension of time
and/or payment of additional costs, shall not prejudice the Contractor’s rights to cancel the
contract.”

PRIORITY OF DOCUMENTS

The documents forming the Contract are to be taken as mutually explanatory of one another.
For the purpose of interpretation, the priority of the documents shall be in accordance with the
following sequence:

a) the Form of Offer and Acceptance.

b) amplifications of the General Conditions of Contract within the Contract Data.

C) additional special conditions or amendments to the General Conditions of Contract
within the Contract Data.

d) the General Conditions of Contract.

e) the Specifications, Drawings, Schedules and other documents forming part of the

Contract (in that order) contained in the Scope of Work and the Site Information.

If any ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.
TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by
successful Bidder only)

Claim for materials on site, Payment Certificate No. .................. Date:
Contract NO: for (contract title)
I, the undersigned (name of signatory) ... in my
capacity as

....................................................... of (name of Contractor)

duly authorized hereto on behalf of the Contractor hereby transfer, cede and assign all the
Contractor’s rights, title and interest in and to the materials and goods, for which evidence of
bona fide ownership is attached hereto, unto and in favor of (name of Employer) ..........
............................................................. insofar as the
Contractor retains actual control of the materials and goods, the right of ownership thereof
passes to the Employer by constitutum possessorium.

| herewith indemnify the Employer against any claim to and in respect of said materials by
reason of the Contractor's sequestration or liquidation or of any defect in the Contractor’s title
to the materials and agree that no payment for materials on site will be made by the Employer
until such time as | have submitted documentary proof of bona fide ownership of the said
materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from

the Employer or from any other person on behalf of the Employer for the materials and goods
as Materials on Site, payment of retention money thereon excluded.
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| further confirm that | am fully responsible for all materials and goods listed under this Transfer
of Rights and that they have been insured adequately against all risks and will remain insured
until they are built into or used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in
the following table:

Description of Item Unit Quantity Rate Amount Supplier

Total Value of Materials and goods

NOTE: This form, together with the documentary proof of ownership or proof of payment by the
Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on
site in terms of Clause 6.10.1.5 of the General Conditions of Contract 2010.
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C1.2.2 PART A:

CONTRACT DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE

Clause 1.1.15:

Clause 1.2.1:

Clause 1.1.16:

Clause 1.2.1:

Clause 6.2:

Clause 6.2:

Clause 5.3:

Clause 5.6.1 & 5.6.2:

Clause 8.6.1.1.3:

Clause 8.6.1.2:

Clause 8.6.1.3:

Clause 5.13.1:

CONTRACT SPECIFIC DATA BY THE EMPLOYER

Name of Employer: Ephraim Mogale Local Municipality represented by
Head of Department: Department of Technical Services

Address of Employer:

Physical: Postal:

The Employer’s address for receipt of communications is

13 Ficus street P.O.Box 111

Marble Hall Marble Hall

0450 0450

Telephone No: 013 261 8400 Fax No: 013 261 4055

Name of Engineer

‘Engineer’ means any Director, Manager or official appointed by the
Municipality to fulfil the functions of the Engineer in terms of the Contract
Data.

Address of Engineer:

Physical: Postal:

The Engineer’s address for receipt of communications is:

13 Ficus street P.O.Box 111
Marble Hall Marble Hall
0450 0450

E-Mail: tramatselela@emogalelm.gov.za

Telephone No: (013) 261 8400 Fax No: (013) 261 8384

The Guarantee shall be delivered within 14 days after receival of the
Acceptance document from the Employer.

The Liability of the Guarantee shall be for 5% of the Accepted Bid Sum.

The contractor shall commence executing the work within 14 days of the
Commencement date.

The Contractor shall deliver to the Engineer, within 14 days calculated from the
Commencement Date, a realistic programme in terms of Clause 5.6.1 and
supporting documents in terms of Clause 5.6.2.

The amount to cover professional fees for repairing damage and loss to be
included in the insurance sum is NIL
Special risk insurance issued by SASRIA is required.

The limit of indemnity for liability insurance required should not be less than the
contract amount.

The penalty for failing to complete the works is 0.15 % of the Total
Bid Sum per Calendar Day
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Clause 6.8.2:

Clause 6.83:

Clause 6.10.1.5:

Clause 6.10.3:

Clause 6.10.5:

Clause 7.8.1:

Clause 10.7.1

Clause 10.7.1:

The value of the certificates issued shall be adjusted in accordance with the
Contract Price Adjustment Schedule with the following values:

aLt bPt cMt dFt
Lo Po Mo Fo

Contract Price Adjustment Factor = (1 — X) [_ +
rounded off to the fourth decimal place.

Coefficients for calculating Contract price Adjustment Factor shall be:
Value of x is 0.10

a=0.15 b=0.20 c=0.55 d=0.10

L is the “Labour Index” and shall be the “Consumer Price Index — for
Polokwane Area” In Release P 0141.1 Table 21

The base month is: “the month prior to the closing of the Bid”
No Contract price Adjustment will be done if contract period is less than 7
months.

Price adjustments for variations in the costs of special materials are not
allowed.

The percentage advance on materials not yet built into the Permanent Works
is: 80%

The percentage retention on the amounts due to the Contractor is 10 %,
excluding contract price adjustment, contingencies and VAT, and limited to
10% of the contract amount, excluding contract price adjustment, contingencies
and VAT. The retention will be reduced to 5% on completion of the project.

A Retention money guarantee will be not permitted.

The Defects Liability Period is 12 months measured from the date of the
Certificate of Completion.

Dispute resolution shall be by Adjudication.

Dispute Resolution shall be by Adjudication.
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C1.2.2: PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract:

REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR
Clause 1.1.9: N E=Ta g [N o) O] 011 =01 o ] S
Clause 1.2.1: Address of the Contractor:

The Contractor’s address for receipt of communication is:

Physical: Postal:
E-Mail:
Telephone NO: ..., FaxNo: ...,
Clause 5.5 The works shall be completed within ...................... months (including special
non-working days and the year end break).
Clause 6.8.3: The variation in cost of all special materials is to be provided in the table SM 1

for special materials.
The rates and prices for the special materials shall be furnished by the Bider,
which rates and prices shall not include VAT but shall include all other
obligatory taxes and levies. The quoted price is the ruling price on the
Month prior to close of bid.

TABLE: SM1

Special Materials*

Unit

Rate or Price for the base month

*Contractor to indicate the type, unit and rate of special material to be listed. The Contractor

shall substantiate the above rates or prices with acceptable documentary evidence. Contractor

to provide any other Special Materials if deemed necessary.

N.B. Diesel, reinforcing steel, and cement will not be accepted as special material.
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C1.3 Form of Guarantee - Pro Forma

ContractNoO.......... ... ... ...
WHEREAS The Ephraim Mogale Local Municipality (hereinafter referred to as the Employer”)
entered into, a Contract with:

(Hereinafter called “the Contactor”)onthe . ........ dayof.......... ... .. ... ... 20.......
for SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC CENTRE in the

Ephraim Mogale Local Municipality of the Limpopo Province.

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with
security by way of a guarantee for the due and faithful fulfillment of such Contract by the Contractor;

AND WHEREAS . . . . e has / have at
the

request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE . . .. .. e e e e e e e e e do
hereby

guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the
Employer under renunciation of the benefits of division and execution for the due and faithful
performance by the Contractor of all the terms and conditions of the said Contract, subject to the
following conditions:

1. The Employer shall, without reference and / or notice to us, have complete liberty of action to act
in any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree
to any modifications, variations, alterations, directions or extensions of the completion date of the
works under the said Contract, and that its rights under this guarantee shall in no way be prejudiced
nor our liability hereunder be affected by reason of any steps which the Employer may take under
such Contract, or of any modification, variation, alterations of the completion date which the
Employer may make, give, concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to
give time to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion
in terms of the Contract, unless we are advised in writing by the Employer before the issue of the
said Certificate of his intention to institute claims, and the particulars thereof, in which event this
guarantee shall remain in full force and effect until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of:

.................................................................... Rand (in
words);

R (in
figures)

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed
Sum with the beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as
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IN WITNESS WHEREOF this guarantee has been executed byusat..........................
onthis......... dayof......... ... .. . 20........

Signature . . ...

Duly authorized to sign on behalf of . . ... ... .
AdAresSS
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Cl.4: Agreement with Adjudicator

This agreement is made on the

(name of company / organisation)

Lo €= 1o [0 =1 TSP PEPEPUR

Contractor

(name of company / organisation)

o) C=To (o | =TT TP PP PP PP PPPPPPPPPTPPPPPPPO

(hereinafter called the Adjudicator)

Disputes or differences may arise/have arisen* between the Parties under a Contract dated.................

and known as Contract No.........

(o] a1 1= Tex R 111 PP P PP PR PPPPPRP

and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has

been requested to act.
(* Delete as necessary)

IT IS NOW AGREED as follows:

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in
accordance with the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and
shall endeavour to ensure that anyone acting on their behalf or through them will do likewise,
save with the consent of the other Parties which consent shall not be unreasonably refused.

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been
sent to him in relation to the adjudication and he shall retain documents for a further period at
the request of either Party.

SIGNED by:

(Signature): ......oooveeviieeieeneenn.

Name: ...ccoovvi,

who warrants that he/ she is
duly authorised to sign for and
on behalf of the First Party in
the presence of

(Signature): .......ccoovvvvviieneen.
Name: ...
who warrants that he/ she is
duly authorised to sign for

and on behalf of the Second
Party in the presence of
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Witness: Witness: Witness:
(SIgnature).......cceeeeeeeccevvivieeenennn, (SIgnature)......cceeeeevveccvvvvieeeneennn. (SIgNature).....ccceeeeeeevecciiieeeeeeenn,
Name: .....ccovviiiie, Name: ..ccoooveiiiiieee, Name:...cooiie,
AdAress: ....coovveveveeieeieeeee, AdAress: ....ooveevvveeeieiieeeeei. AdAress: ....ooovvvviieeieeeeee,
Date: .o, Date: oo, Date: oo
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C1.5: Agreement In Terms Of Section 37(2) Of The Occupational Health And

Safety Act No 85 Of 1993

THIS AGREEMENT is made between The EPHRAIM MOGALE Local Municipality represented by the
Accounting Officer.

(hereinafter called the EMPLOYER of the one part, herein represented by:

in his capacity as:

duly authorized to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT: SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC CENTRE
in the Ephraim Mogale Local Municipality of the Limpopo Province

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1.

The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements
and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and
2 above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ..o for and on behalf of the CONTRACTOR

onthisthe .................. day of ..o 20.........

SIGNATURE:

NAME AND SURNAME:

NAME AND SURNAME:
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EPHRAIM MOGALE LOCAL MUNICIPALITY

SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC

CENTRE

C2.1: PRICING INSTRUCTIONS

1.

Unit

GENERAL

The pricing instructions describe the criteria and assumptions which will be assumed in the
Contract that the Bidder has taken into account when developing his prices. The Bills of
Quantities record the Contractor’'s rates for providing supplies, services, engineering and
construction works in accordance with the Scope of Work.

The terms of payment and the provisions for price adjustment, if applicable, are established in
the Contract Data. These items are not described in the Pricing Data.

The Bidder’s obligations in pricing the Bid offer and the Employer’s undertakings in the checking
and correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained

in Annexure F of SANS 294, as amended in and read in conjunction with the Bid Data.

DOCUMENTS MUTUALLY EXPLANATORY

The documents forming the Contract are to be taken as mutually explanatory of one another.
The Bill of Quantities forms an integral part of the Contract Documents and shall be read in
conjunction with the Bid Data, Contract Data, Scope of Work, Site Information General and
Special Conditions of Contract, the Specifications and the Drawings.

DEFINITIONS

For the purpose of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

and bill of quantities.

Quantity . The number of units of work for each item

Rate

The payment per unit of measurement at which the Bidder Bids to do the work.

The unit of measurement for each item of work as defined in the pricing schedule

Amount . The product of the quantity and the rate Bided for an item

Sum

Prime Cost (or
PC item)

Provisional
Sum

Extra Over (or
EO)

An amount Bided for an item, the extent of which is described in the Schedule of
Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

A sum fixed by the Engineer and entered in the Schedule of Quantities as the net
sum provided to cover the cost of specific goods or materials to be supplied under
the contract, or the net sum to be paid by the Contractor to merchants or others for
such articles or materials.?

A sum of money fixed by the Engineer and entered in the Schedule of Quantities to
provide for work not defined at the Bid stage and includes any allowance specifically
made for unforeseen contingencies.!

Qualifies an operation (or combination of operations) which is common in a varying
degree to a number of other operations and which is scheduled once as “extra over”
those other operations in order to avoid a multiplicity of items each reflecting the
degree to which the common operations applies. The term “extra over” invariably
denoted double measurement, no deduction being made from one on account of
the other.1

DESCRIPTIONS

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the
Standardised Specifications. Clause 8 of each Standardised Specification, read together with
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the relevant clauses of the Scope of Work, set out what ancillary or associated activities are
included in the rates for the operations specified. Should any requirements of the measurement
and payment clause of the applicable Standardised Specification, or the Scope of Work, conflict
with the terms of the Bill, the requirements of the Standardised Specification or Scope of Work,
as applicable, shall prevail.

REFERENCES

The general conditions of contract, the special conditions of contract (if any), the
specifications (including the project specification) and the drawings are to be read in
conjunction with the schedule of quantities.

Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn
up generally in accordance with the Scope of Works.Should any requirement of the
measurement and payment clause of the applicable standardised specification?, or the project
specification?, or the particular specification(s)? conflict with the terms of the schedule the
requirement of the standardised, project or particular specification, as applicable, shall prevail.

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance has been made for waste.

The prices and rates to be inserted in the schedule of quantities are to be the full inclusive
prices to the Employer for the work described under the several items, value added tax
excluded. Such prices shall cover all costs and expenses that may be required in and for the
construction of the work described, and shall cover the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the quotation is based.

A price or rate is to be entered against each item in the schedule of quantities, whether the
guantities are stated or not. An item against which no price is entered will be considered to be
covered by the other prices or rates in the schedule

UNITS OF MEASUREMENT

The units of measurement indicated in the Bill of Quantities are metric units.

The following abbreviations are used in the Bill of Quantities:

% = per cent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometre

km-pass = kilometre-pass

kw = kilowatt

I = litre

m = metre

mm = millimetre

MN = meganewton
MN-m = meganewton-metre
MPa = megapascal

kPa = kilopascal

m? = square metre

m3 = cubic metre

m3-km = cubic metre-kilometre
m2-pass = square metre-pass
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10.

11.

111

no
PC sum
Prov Su
sum

t

R/only
W/day

= number

Prime Cost sum
Provisional Sum
lump sum

ton (1 000 kg)
Rate only

Work day

m

NET MEASUREMENTS

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for off-cuts and waste.

QUANTITIES

The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified
for payment will be used for determining payments due and not the quantities given in the Bills

of Quan

tities.

The Contract Amount to be determined in accordance with the conditions of contract identified
in the Contract Data shall be computed from the actual quantities of authorized work done,

value at
of Quan

rates determined in terms of the Contract Data, against the respective items in the Bill
tities.

NCY

CURRENCY

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents.
Fractions of a cent shall be discounted.

VALUE

ADDED TAX

Value Added Tax shall be excluded from the rates and sums contracted for the various items

of work
RATES

included in the Bill of Quantities. VAT will be added as a single entry to the summary.
AND PRICES

General

a)

b)

The Contractor must price each item in the Bill of Quantities in BLACK INK.
Reproduced computer printouts of the Bills of Quantities will not be acceptable.

The rates and prices to be inserted in the Bill of Quantities shall cover all the services
and incidentals for the work described under the several items. Such prices and rates
shall cover all costs and expenses that may be required in and for the execution of the
work described, and shall cover the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Bid is based, as well as overhead
charges and profit. Reasonable prices shall be inserted as these will be used as a
basis for assessment of payment for additional work that may have to be carried out.

Where the Contractor is required to furnish detailed drawings and designs or other
information in terms of the Contract Data, all costs thereof shall be deemed to have
been provided for and included in the unit rates and sum amounts contracted for the
items scheduled in the Bill of Quantities. Separate additional payments will not be
made.
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11.2

11.3

12.

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the
quantities are stated or not. An item against which no price is entered will be considered
to be covered by the other prices or rates in the Bill. The Contractor will not be paid for
items against which no rate or lump sum has been entered in the Bill of Quantities.

e) Should the Contractor group a number of items and contract one lump sum for such
group of items, this single lump sum shall apply to that group of items and not to each
individual item.

f) Should the Contractor indicate against any item that compensation for such item is
included in another item; the rate for the item included in another item shall be deemed
nil.

0) A submission may be regarded as non-responsive if any rates or lump sums in the Bill

of Quantities are, in the opinion of the Employer, unreasonable or out of proportion.

“Rate only” items

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate
only" appear in the Amount column, which rate will constitute payment for work which may be
done in terms of this item. Such "rate-only" items are used where it is estimated that little or no
work will be required under the item or where the item is to be considered as an alternative to
another item for which a quantity is given.

Arithmetic

Excepting where Sum Amounts are required or where Provisional Sums have been indicated,
the Contractor shall enter an applicable rate in the Rate Column of the Bill of Quantities for
each scheduled item. He shall also enter an appropriate sum in the Amount column for each
scheduled item, by determining in the applicable line item the product of the Quantity and the
Unit Rate.

If there is an error in the line item resulting from the product of the unit rate and the quantity,
the rate shall be binding and the error of extension as entered in the Bid offer will be corrected
by the Employer in determining the Contract Price.

Where there is an error in addition, either as a result of other corrections required by this
checking process or in the Bidder’'s addition of prices, such error will be corrected by the

Employer in determining the Contract Price.

VARIATION IN TEXT

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any
alteration, erasure or addition be made, it will not be recognized; the original wording of the Bill
of Quantities will be adhered to.
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PART C2.2

BILL OF QUANTITIES

TENDER NO: EPMLM/8/3/476

SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC
CENTRE
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C2.2 Bill of Quantities

SECTION A - P&G
BILL NO.1 : PRELIMINARY AND GENERAL COSTS
(Note : These prices shall be firm and not subject to price adjustment)

ltem Description Unit | QTY Rate Amount

1 | SITE ESTABLISHMENT

Site establishment and all company related overhead cost including but not limited to contract
1.1 | obligations, fransport, accommodation storage etc.) sum 1

2 | ADMINISTRATIVE

2.1 | Conftractors obligation in respect of compliance with health and safety requirements sum ]

2.2 | Conftractors time related obligation in respect of compliance with health and safety requirements | sum 1

2.3 | Submission of the Health and safety file/plan sum ]

Total for Bill No. 1 Carried forward to summary page
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SECTION B — STAND-BY GENERATOR MATERIAL
BILL NO.2 : Material

(Note : These prices shall be firm and not subject to price adjustment)

ltem Description Unit | QTY Rate Amount

1 100KVA Standby generator

Supply new 100KVA silent standby generator for 400/230Volt, 50Hz. The power plant must be
Diesel, 4 stroke water-cooled with incorporated fuel tank and control panel as specified in C5.4.1.
Supply full details to the Municipality for pre-approval.

Housed in a sound dampening enclosure manufactured from 3CR12 metal/zinc coated or
galvanized and powder coated as specified. -Written proof from enclosure manufacturer must be
submitted to confirm 3CR12/Zinc or galvanization.

SANS 8528 Part 1 to 12. Reciprocating internal combustion engine driven alternating current generating
1.1 | sets No |

Supply material for special vibration proof concrete foundation/plinth with spill prevention duct as
specified in C5.4.4.

SANS 8528 Part 1 to 12. Reciprocating internal combustion engine driven alternating current generating
1.2 | sets No 1

2 Cables

New power cable, supplied, delivered and
installed at 0.5 meterin a 0.6 meter cable trench. (cable may only be ordered if quantity has
been verified on site) Note only

2.1 | Supplied and delivered to site, 50mm?, 4-core, PVC, SWA, PVC, 600V m 20

3 Cable Terminations, joints supplied and installed

3.1 Lugs 50 mm2 x @12mm, LV, closed end for Copper cable No 10

3.2 | Cable joint for 50mm?, 4-core, PVC, SWA, PVC, 600V No 2
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3.3 | Cable clamps/glands for 50mm?, 4-core, PVC, SWA, PVC, 600V No 2
4 Earthing
Supply and deliver to site the following earth conductors, bars and rods. (BCEW may only be
ordered if quantity has been verified on site and confirmed with the Engineer):
25mm?2 bare copper earth conductor (2600m / 1.56 = 1667kg)
4.1 Earth rods (1.2m long), complete with cable clamps No 3
4.2 | 25 mm? bare copper earth conductor (2600m/1.56=1667kg) m 20
4.2 | Ferrules 25mm?, Cu, ferrules No 10
5 Other
Loam bedding - provided that it is sifted as per SANS10198 (100-150mm bed * 200-250mm cover)
51 | (9m) m3 3
Backfill material if local material is not suitable and material must be imported. (This cost must
5.2 | include the transport of the material to site and the removal of the unsuitable material m?3 3 Rate only
5.3 | Cable warning tape - red on yellow m 20
5.4 | Clamps, bolts, nuts, brackerts, rails Sum ]

Total for Bill No. 2 Carried forward to summary page
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SECTION B — STAND-BY GENERATOR LABOUR
BILL NO.3 : Labour

(Note : These prices shall be firm and not subject to price adjustment)

ltem Description Unit | QTY Rate Amount

1 100KVA Standby generator

1.1 | Transport, off-load and place new standby generator, 100KVA as specified on special foundation | No 1

Install or construct special vibration proof concrete foundation/plinth with spill prevention capacity
as specified in C5.4.4. Including compaction before installation / construction. SANS 8528 Part 1 to
1.2 | 12. Reciprocating internal combustion engine driven alternating current generating sets No 1

Do all connections, cabling and wiring required for the automatic change over between the

1.3 | generator and main supply as specified in C5.4.5. Sum ]
1.4 | Excavation for foundation m?3 4
1.5 | Excavation for cable (0.5m deep x 0.5m wide) m3 6
2 | Cables

Installed at 0.5 meter in a 0.5 meter cable trench. (cable may only be ordered if quantity has
been verified on site) Note only

2.1 Install 50mm?2, 4-core, PVC, SWA, PVC, 600V m 20

3 Cable Terminations, joints supplied and installed

3.1 | Terminate and connect 50mm? cable No 2
3.2 | Install cable joint for 50mm?, 4-core, PVC, SWA, PVC, 600V No 2
3.3 | Lugs S0mm?2 x @12mm, LV, closed end for Copper cable No 12
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4 Earthing
Supply and deliver to site the following earth conductors, bars and rods. (BCEW may only be
ordered if quantity has been verified on site and confirmed with the Engineer):
25mm? bare copper earth conductor (2600m / 1.56 = 1667kQ)
4.1 | Install Earth rods (1.2m long) and connect with cable clamps and BCEW No 3
4.2 | Install 25 mm? bare copper earth conductor (2600m/1.56=1667kg) m 20
5 Other
Install loam bedding - provided that it is sifted as per SANS10198 (100-150mm bed * 200-250mm
5.1 | cover) m3 4
5.2 | Install and compact backfill material to fill the tfrench m?3 4

Total for Bill No. 3 Carried forward to summary page
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SECTION C - LOW VOLTAGE
BILL No. 4 :LOW VOLTAGE RETICULATION - Material

Item Description Unit | QTY Rate Amount

1 LV Cables

1.1 | Supplied and delivered to site, 16mm?, 4-core, PVC, SWA, PVC, 600V m 30

2 Backfill, compaction and rehabilitation

Backfill, compaction, bedding and installation of danger tape(SANS 10198). REFER TO
SPECIFICATION FOR DETAILS. Backfill cost must include rehabilitation of french surface area.

Backfill 100mm layer of loam bedding(compacted) at the bottom of the trench and 200mm
loam covering around cable after cable has been laid (compacted by hand). Excavated
2.1 | material, if suitable, can be used, provided that it is sifted as per SANS 10198 m3 3

3 Terminations

3.1 | Cable clamps/glands for 16mm?, 4 core, PVC, SWA, PVC, 600V no 2

4 Jointing of cables

Installation of resin cast joints in low voltage cables with hydraulic crimp or torque shear ferrules

4.1 | Install cable joint, resin casts, for 16mm?2, 4 core, PVC, SWA, PVC, 600V No ]
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5 Earthing
5.1 | 10 mm? bare copper earth conductor m 30
5.2 Earth rods 1.2m with clamp no 1
7 Other
7.1 Cable warning tape - red on yellow m 30
7.2 | Clamps, bolts, nuts, brackets Sum 1
7.3 | Circuit breaker 60A, 240V, 6kA, 1 Pole, Curve 1 no 1
7.4 | Meter, kWh, 1 phase, digital compact, 80-100A, 230V, din mount (to fit in DB) no |
Total for Bill No. 4 Carried forward to summary page
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SECTION C - LOW VOLTAGE
BILL No. 5 :LOW VOLTAGE RETICULATION - Labour

ltem Description Unit | QTY Rate Amount

1 Excavation

1.1 Excavate on the cable route — 0.6 meter deep & 0,5meter wide - Soft Pick able soil. m3 4

Excavate on the cable route — 0.6 meter deep & 0,5meter wide - Soft Rock(Mechanical
1.2 | Wedging) m3 4

1.3 | Excavate on the cable route - 1,2 meter deep & 0,5meter wide - Hard rock (Blasting) m3 ] Rate only

2 Backfill, compaction and rehabilitation

Backfill, compaction, bedding and installation of danger tape(SANS 10198). REFER TO
SPECIFICATION FOR DETAILS. Backfill cost must include rehabilitation of trench surface area.

Backfill 200mm layer of loam bedding(compacted) at the bottom of the trench and 200mm
loam covering around cable after cable has been laid (compacted by hand). Excavated
2.1 | material, if suitable, can be used, provided that it is sifted as per SANS 10198 m3 3

Backfill excavated material into tfrench and compact in layers of 150mm with mechanical
compactors. Rocks must be removed and material must be suitable or replaced with imported
2.2 | material, m3 5

3 Cable installation

Cable Installed according to SANS 10198)

3.1 Install 16mm?2, 2 core, PVC, SWA, PVC, 600V m 30

4 Terminations

Installation of cable end in standby generator and clamp, connect core to circuit breakers with
lugs and neutral to neutral bar with lugs and bolts.

4.1 16mm?, 2 core, PVC, SWA, PVC, 600V no 2
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5 Jointing of cables
Installation of resin cast joints in low voltage cables with hydraulic crimp or torque shear ferrules
5.1 | Install cable joint, resin casts, for 16mm?2, 2 core, PVC, SWA, PVC, 600V No 1
6 Earthing
6.1 | Install 10 mm? bare copper earth conductor m 30
6.2 | Install and connect earth rod no 1
6 Other
6.1 | Install Circuit breaker 60A, 240V, 6kA, 1 Pole, Curve 1 no |
6.2 | Install meter, kWh, 1 phase, digital compact, 80-100A, 230V, din mount no 1

Total for Bill No. 5 Carried forward to summary page
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SECTION D - TESTING AND OTHER
BILL NO.6 : Testing, roadworks, driveways, gardens and other
(Note : These prices shall be firm and not subject to price adjustment)

ltem Description Unit | QTY Rate Amount

1 | TESTING AND COMMISSIONING

1.1 | Diesel to fill the tank to capacity litre 350

1.2 | Cube test of foundation no 1

Test generator performance and operation and certify — Engine Manufacturer performance test
certificate. Manufacturer test certificate on alternator performance. SANS 8528 Part 1 to 12.
1.3 | Reciprocating internal combustion engine driven alternating current generating sets sum 1

Test automatic change over panel, connections and operation and operation and issue
Certificate of Compliance - on site after installation. SANS 8528 Part 1 to 12. Reciprocating internal
1.4 | combustion engine driven alternating current generating sets sum 1

Test sound levels and certify, less than 80dB at 7meter — factory test before delivery
witnessed by the Municipality and on site test. SANS 8528 Part 1 to 12. Reciprocating internal

1.5 | combustion engine driven alternating current generating sets sum 1
2 | Other

2.1 | Supply PVC @110mm sleeves meter 6

2.2 | Remove paving m? 23

2.3 | Restore paving m? 16

Total for Bill No. 6 Carried forward to summary page
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SUMMARY

ltem Description Sub-Total

1 | TOTAL FORBILL NO. 1

2 | TOTAL FOR BILL NO. 2

3 | TOTAL FOR BILL NO. 3

4 | TOTAL FOR BILL NO. 4

5 | TOTAL FOR BILL NO. 5

6 | TOTAL FORBILL NO. 6

7 | CONTINGENCIES 1.5% of project value

TOTAL FOR BILLS OF QUANTITIES SECTION C (excl. VAT) Carried forward to
SUMMARY

VAT

TOTAL
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EPHRAIM MOGALE LOCAL MUNICIPALITY
SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR
TRAFFIC CENTRE

C3: SCOPE OF WORK

Table of Contents:

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A: GENERAL

PS-1 Project Description

PS-2 Description of the Site and Access

PS-3 Details of the Works

PS-4 Construction Management Requirements

PS-5 Expanded Public Works Programme (EPWP) labour intensive specification

C3.3 PARTICULAR SPECIFICATIONS

SECTION EMP: ENVIRONMENTAL MANAGEMENT SPECIFICATION
General

2 Training and Induction of Employees

3 Complaints Register and Environmental Incident Book
4, Site Cleanliness and Neatness

5. Access

6 Borrow Pits

7 Dust Control / Air Quality

8 Fauna

9. Fire Prevention and Control

10 Grave Sites

11. Materials Handling and Spills Management
12. Noise

13. Pollution Control

14. Rivers and Streams

15. Safety

16. Soil Management

17. Worker Conduct

18. Traffic Disturbances and Diversions

19. Vegetation

20. Waste Management

SECTION DWK: DAYWORKS

Scope

Type of Work

Materials

Construction Plant Hire

Salaries and Wages of Workmen
Measurement and Payment

oukrwNE

SECTION OHS: PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

1. Introduction and Background
2. Pre-construction Health and Safety specification
2.1 Scope

2.2 Interpretations
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2.3
2.4
2.5
2.6
2.7
2.8

Minimum Administrative requirements
Health and Safety Induction, Training and Equipment
Preliminary Hazard ldentification and Risk Assessment

Permits

Incentives and Penalties
Specific Project Requirements

Financial Provision for Health and Safety
Guidelines for the preparation of a Typical OH&S Plan

SUPPLY AND INSTALL 100KVA STANDBY GENERATOR FOR TRAFFIC

CENTRE

EPHRAIM MOGALE LOCAL MUNICIPALITY

C3.1 STANDARD SPECIFICATIONS

The following specifications, standards and ACTs are applicable and referred to in this document and
the Contractor is advised to obtain them and familiarize himself with them obtain them. Not all relevant
standards could be listed and it is assumed that a bidder that is compliant with a 4 EP rating is already
familiar with the relevant electrical construction environment and it's applicable standards.

The cable shall be of the Paper Insulated Lead Sheathed Cable (PILC) type in conformity with NRS 013
and SANS 97. Fully impregnated, general purpose, 150mm?, copper, three core, belted or steel wire
armored, 6.35/11kV cable.

OHS Act

NRS 013
NRS 040
SANS 97

SANS 1091

SANS 1885/NRS003

SANS 8528

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) including the
Electrical Machinery Regulations.

Medium Voltage Cables

High-Voltage operating regulations

Electrical cables — Impregnated paper insulated metal sheathed cables for
rated voltages 3,3/3,3kV to 19/33kV

AC, metal enclosed switchgear and control gear for rated voltages above 1kV
and up to and including 36kV.
Part 1to 12. Reciprocating internal combustion engine driven alternating

SANS 10198-1

SANS 10198-2

SANS 10198-3

SANS 10198-4

SANS 10198-5

SANS 10198-6

SANS 10198-7

SANS 10198-8

SANS 10198-10

SANS 10198-12

SANS 10198-13

SANS 61936-1

SANS 10396:

exceeding °

current generating sets

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 1: Definitions and statutory requirements

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 2: Choice of cable type and methods of installation

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 3: Earthing systems-general provisions

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 4: Current ratings

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 5: Determination of thermal and electrical resistivity of soil
The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 6: Transportation and storage

The selection, handling and installation of electric power cables of ratings not
33kV Part 7: Safety and precautions

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 8: Cable laying and installation

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 10: jointing and termination of paper insulated cables
The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 12: installation of earthing system.

The selection, handling and installation of electric power cables of ratings not
exceeding 33kV Part 13: testing, commissioning and fault location.

power installations exceeding 1kV a.c.-Part 1: Common rules

Implementing Preferential Construction Procurement Policies using Targeted
Procurement Procedures
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SANS 1914-1t0 6 Targeted Construction Procurement

SANS 1921 -1 Construction and Management Requirements for Works Contracts
Part 1: General Engineering and Construction Works
SANS 1921-5 Generic Labour Intensive Specification

Part 5: Earthworks.

and where accommodation of traffic is involved:

SANS 1921-2 Construction and Management Requirements for Works Contracts
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.

IEC 60055 Paper insulated metal-sheathed cables for rated voltages up to 36kV
IEC 608502 Power cables with extruded insulation and their accessories for rated voltages
from 1kV up to and including 36kV.

C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements
the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the Specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of
work normally required for electrical distribution contracts, and they may therefore cover items not
applicable to this particular contract.

PART A: GENERAL

PS-1 PROJECT DESCRIPTION

The Ephraim Mogale Local Municipality needs to install a 100KVA standby generator at
stand 854 in Marble Hall. This project is to supply and install a new, 100KVA, 400V standby
generator to supply the Municipal Traffic Centre. The new standby generator will be installed
in the parking space next to the guard house with one parking bay open between the unit
and the guard house. A special vibration resistant foundation must be installed with diesel
spill prevention capacity and drain valve. Suitable cable sleeves must be installed in the
foundation to accommodate cable entry and exit.

The 100KVA silent diesel generator must then be placed on the foundation and the
integrated changeover panel must be installed connected to the supply cable. The unit must
be cut into the existing supply cable for automatic changeover facilities and protection.
Adequate sleeves must be installed and care must be taken not to interfere or damage other
services. The sound proof enclosure must be made from galvanised, zinc coated or 3CR12
and be powder coated. The manufacturer of the enclosure must certify this. A new cable
must be installed from the generator to the guard house.

A new circuit breaker must be installed in the generator panel with a new supply cable and
a meter in the guard room. The electrical equipment must be SABS approved and comply
with the Department of Trade and Industry minimum local content requirements. There will
be other services in the same area. These services should be identified, confirmed and
protected.

All work must comply with:
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PS-2

21

2.2

PS-3

e SANS 8528 Part 1 to 12. Reciprocating internal combustion engine driven
alternating current generating sets
e SANS 10142 Part 1 The wiring of premises

DESCRIPTION OF THE SITE AND ACCESS

Location of site

The installation will be just inside stand 854 in extension 4 of Marble Hall. The installation
will be next to the guard house in the existing parking area. Vehicle and pedestrian traffic
volumes are low but adequate safety measures must be implemented for traffic safety as
well as preventing unauthorised access to the site. Traffic control, fencing and road signage
will be critical.

The attached drawings will assist in the exact location of the site. Coordinates of the site: lat
-24°58'56"S, lon 29°17’ 04”E.(Bidders should familiarise themselves with the terrain.)

The site shall not only include the position of the generator foundation but shall be extended
in the broader sense to take account of all areas occupied by the Contractor, be it deliberate
or unintentional, in the execution of the contract.

Incidental intrusion into private property outside the road reserve shall not be permitted
without the owner’s written authority. Any such agreement reached with a private landowner
shall include the proviso that any material or equipment on that site shall remain the
exclusive property of the Employer in terms of the contract.

Access to site

Access to the site is from Emerald Street. The site is always accessible which will assist
construction. There is no time limit on the access to the site but interruption of the electrical
supply to cut in and connect the standby generator will only be with advanced arrangement
and approval of the Electrical Department.

The contractor shall be responsible for the maintenance and reinstatement of damage
caused by him or his agents/deliveries to vehicular access tracks and rights of way. No
damage to fauna and flora located outside the limits of the road reserve will be permitted on
the contract.

The contractor shall take cognizance of the aforementioned items concerning roads and
tracks and allow for any costs in his Bid under the relevant section in the Bill of Quantities.

DETAILS OF THE WORKS

The project will have the following main items:

o Locate all existing services

The site is just inside the stand and have been used to install some small cables and
pipes and possibly communication cables. The excavation must be done carefully
after consulting with the Municipality to at least try and identify services if possible.

o Excavate existing services

Once the services have been identified it must be opened up very carefully where the
new construction will intersect or be very close to them. If existing services have been
uncovered it must be rerouted or adequately protected. Where it is necessary to
expose existing buried cables, pipes etc. every care is to be exercised and only
labourers experienced in such work, and duly warned by the Contractor, shall be
employed thereon. The Contractor shall be responsible for the making good any
damage caused by his work. Where the Contractor damage any services it must be
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repaired to the satisfaction of the relevant service authority at the cost of the
Contractor. All excavations must be properly fenced off for safety.

Excavate all additional sections

After the existing services have been identified the cables routes to connect to the
generator must be carefully excavated and the necessary sleeves installed. The new
routes must be excavated to a depth of 0.6meter for cables. Where multiple cables
will share the trench it must be at least 0.8 meter wide. All excavations must be
properly fenced off for safety. Trenches shall be as straight as possible and the bottom
of the trench shall have a smooth contour and shall have no sharp dips or rises which
may cause tensile forces in the cable during backfilling. It might be easier to install
the two section of small cables just outside the stand boundary after removing the
paving.

Source generator unit

Identify a supplier that can provide or build a generator unit that fully meets or exceed
the minimum specification for the generator unit. Submit full details and
specifications to the Municipality for pre-approval.

SANS 8528 Part 1 to 12. Reciprocating internal combustion engine driven alternating
current generating sets

Inspection and verification

The Municipality must inspect and approve the unit at the manufacturer or the
manufacturer’s agent before delivery to site to confirm compliance with the
specification. This included the noise levels. Engine test certificate, Noise
certificate and warranty must be available.

SANS 8528 Part 1 to 12. Reciprocating internal combustion engine driven
alternating current generating sets

Excavation for foundation

The excavation must accommodate the size of the anti-vibration foundation and the
spill containment catch pit.

Boxing

Install wood boxing for the foundation with enough support to prevent deformation
during casting. Provision must be made for the drain valve and cable sleeves.

Reinforcing

Adequate steel reinforcing must be installed in the foundation as well as the retaining
wall to contain the spill. Provision must be made for the drain valve. In the wall at least
16mm?2 rebar should be used and in the foundation at least 12mm?2 with 300mm grid
spacing.

Foundation concrete works

The foundation must be cast in one continues process and the necessary cube test
sample must be extracted and sent for testing to confirm concrete strength. Concrete
strength must be at least 25MPa and test certificate submitted. SANS 8528 Part 1 to
12. Reciprocating internal combustion engine driven alternating current generating
sets

Delivery and placement
The generator must be delivered to site and placed on the cured foundation.
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o

Bedding

Bedding will only be used for rerouting of cables where sleeves will not be used.
Bedding shall consist of a 100mm thick layer of loam bedding of suitable material
below the cable and a 200mm layer of loam covering cover over the cable. In certain
sections the excavated material will be suitable provided that it is sifted as per SANS
10198.

Install new cables and earthing

The contractor must satisfy himself that the levels of the trenches are suitable and are
wide enough to enable him to carry out the work in accordance with SANS 10198.
The contractor shall be responsible to draw in, lay, thread through pipes, circumvent
obstacles, fix in position and clamp and saddle where require to switchgear. It is
important to remember:
e Cable drums shall not dropped off from transport but shall be lowered with
suitable lifting equipment.
e Cables shall be rolled of drums that is suitably supported to allow the drums
to turns.
e Cables being pulled shall be supported on rollers at suitable distances and
around bends to protect the cable.
e Cables shall not be twisted, kinked or bend in a radius smaller than 15 x cable
radius.
e Cables must be rolled from the drums in the same direction to prevent
crossing of phases at joints.

The new cables shall follow the same route as the existing cables. A distance of at
least 100mm between the cables must be maintained.

Cable joints, terminations and connection of cables

Approved resin cast cable joints must be installed. Phase crossing must be avoided.
The correct termination equipment and material must be used in compliance with the
specifications of the switchgear manufacturer. Bushing terminals shall be covered to
avoid contact, discharge, flashover or corona. Enough extra cable will be installed at
the termination point to allow for the future replacement of the termination.

Testing

SANS 8528 Part 1 to 12. Reciprocating internal combustion engine driven

alternating current generating sets

e The cable joints and termination must be tested at 500V before energization.
(Insulation, resistance and continuity)

e The proper operation of the changeover installation must be tested.

e The generator supply stability must be tested.

e The whole installation must be tested and a Certificate of Compliance must be
issued

e The noise level must be tested on site and certified.

Backfill and soil compaction according to specification

After the bedding layer of 250mm the trench can be filled with a proper grading
material to ensure settling without voids and material is to be compacted in layers of
200mm. The excavated material might not be suitable in all section and might have
to be sifted or replaced.

Restore paving and garden to original condition. This include proper compaction of
soil under paving, sand bedding and plastic layer

Restore roads and road reserve to original condition including curb stones

Page 102 of 153



3.1

3.2

3.3

3.4

3.5

3.6

3.7

If a road and or curb stone is damaged it must be restored to the original condition.
Pictures must be taken before and after. The curb stones must also be restored,
repaired or replaced.

o Restore pavements

The pavements/ road reserve must be photographed before and after the
construction. The area must be restored to the original condition to the satisfaction of
the customer. This includes the “garden” section next to the guard house.

o Clean area
The whole construction site must be cleaned.

Roadwork’s

The surfacing will be paving and where it is not paving it will be 30mm Asphalt and pavement
structure will be as is and clarification can be obtained from the Roads and Storm Water
Department.

Structures

No major structure was identified.

Ancillary works

The following ancillary works shall form part of this contract:
e installation of kerbing where damaged or removed
e construction of concrete side drains if damaged or removed

Traffic

It is an internal road but used by the Municipality and public to get access to the offices and
test facilities with medium traffic volumes during business hours. The area of work must be
barricaded and the correct signage and warnings must be in place.

Nature of ground conditions and subsoil conditions

In general the materials in the cable route can be utilized again for back filling but it is
estimated that about 20% might be unsuitable. It not anticipated that any blasting will be
necessary. If rock is encountered at depth of the foundation steel bridging will be used in the
foundation to compensate if the rock cannot be removed with mechanical wedging.

Climatic conditions

This route falls within the summer rainfall region of Limpopo in South Africa, with the rainy
season lasting from approximately November to April.

Temperature:

This area experiences a hot semi-arid climate with an average temperature of 19.9° C.
Summer days are hot with temperatures varying between 26.3° - 27.8° C in October to
March. Summer night temperatures are cool to mild between 13.4° - 16.6° C in October to
March. Winter day temperatures are mild to hot varying between 19.6° - 25.2° C in April to
September. Winter nights are cold with temperatures of 4.3° - 12.1° C in April to September.

Rainfall:

The average rainfall up to 2004 (10 years) is 542.7mm/year with a maximum of 959mm in
1996 and a minimum of 196mm in 2003.

Labour recruitment conditions
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412

PS-4

4.1

4.2

It is expected that the Contractor/bidder will deploy experienced and qualified staff to do all
the work in a safe and effective manner in the shortest possible time. The staff must have
previous experience of working in close proximity of existing energised cables and other
service. The must have knowledge and experience of:

e Excavation in close proximity of live electrical equipment

e Excavation in close proximity of other service like water pipes, sewer pipes and
communication cables
Compaction and levelling of soil
Removal and installation of paving
Installation of boxing and reinforcing for concrete works.
Safety regulations on work sites
Traffic control on work sites

Construction in confined Areas

It may be necessary for the Contractor to work within confined areas. Except where provided
for in the specifications, no additional payment shall be made for work done in restricted
areas. In certain places the width of the fill material and pavement layers may decrease to
zero and the working space may be confined. The method of construction in these confined
areas largely depends on the Contractor.

However, the Contractor shall note that, unless provided for in terms of the scheduled
payment items in the Standard Specifications or these project specifications, payment will
be according to measured and confirmed quantities. Measurement and payment shall be in
accordance with the bill of quantities and specifications and dimensions only, irrespective of
the method used for achieving these quantities and dimensions, and that the Bided rates
and amounts shall include full compensation for all special equipment and construction
methods and for all difficulties encountered when working in confined areas and narrow
widths, and at or around obstructions, and that no extra payment shall be made nor shall
any claim for additional payment be considered in such cases.

Construction in confined Areas

It may be necessary for the Contractor to work within confined areas. Except where provided
for in the specifications, no additional payment shall be made for work done in restricted
areas. In certain places the width of the fill material and pavement layers may decrease to
zero and the working space may be confined. The method of construction in these confined
areas largely depends on the Contractor’s constructional plant.

However, the Contractor shall note that, unless provided for in terms of the scheduled
payment items in the COLTO Standard Specifications or these project specifications,
measurement and payment shall be in accordance with the specified cross sections and
dimensions only, irrespective of the method used for achieving these cross sections and
dimensions, and that the Bided rates and amounts shall include full compensation for all
special equipment and construction methods and for all difficulties encountered when
working in confined areas and narrow widths, and at or around obstructions, and that no
extra payment shall be made nor shall any claim for additional payment be considered in
such cases.

CONSTRUCTION AND MANAGEMENT REQUIREMENTS

General

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and
Management Requirements for Works Contracts. These specifications shall be
applicable to the contract under consideration and the Contractor shall comply with all
requirements relevant to the project.

Certain aspects however require further attention as described hereafter.

Drawings (Read with SANS 1921 — 1: 2004 clauses 4.1.7; 4.1.11 and 4.1.12)
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4.3

43.1

4.3.2

4.4

441

4.4.2

The reduced drawings which form part of the Bid documents shall be used for Biding purposes
only and is attached at the back of this document under section C4.3.

The contractor shall supply complete paper and electronic copies of the construction drawings
free of charge. The Contractor shall at his own expense re-produce further paper prints
required for the construction of the work.

At the completion of the Contract, the Contractor shall return to the Engineer all drawings,
provided or made, during the contract period.

Any information which the Contractor has control over and which is required by the Resident
Engineer to complete the as-built drawings shall be made available to the Resident Engineer
before the Certificate of Completion is issued.

Only written dimensions may be used. Dimensions are not to be scaled from drawings unless
ordered by the Engineer. The Engineer will supply all figures / dimensions which are not shown
on the drawings. The levels or dimensions given on the drawings are subject to confirmation
on site. The Contractor shall submit all levels and dimensions to the Engineer for confirmation
before he commences with any structural construction work. The Contractor shall also check
all clearances which are given on the drawings and inform the Engineer of any conflicting
dimensions.

Any destination names on road signs which may be indicated on the drawings are subject to
confirmation by the Engineer before these signs are manufactured.

Responsibilities for design and construction (Read with SANS 1921 — 1:2004 Clause
4.2)

The responsibility strategy followed in this contract shall be A.

The Municipality is responsible for the location and existing design. The Manufacturer will
be responsible for the design of the generator set and enclosure to meet the requirements.
The Contractor shall be responsible for the final design of the foundation and spillage catch

pit.

Planning, Programme and Method Statements (Read  with SANS1921-1:2004
clause 4.3)

Preliminary programme

The Contractor shall include with his Bid a programme in the form of a simplified bar chart
with sufficient details to show clearly how the works will be performed within the time for
completion as stated in the Contract Data.

The Contractor shall be deemed to have allowed fully in his Bided rates and prices as well
as in his programme for all possible delays due to normal adverse weather conditions and
special non-working days as specified in the Special Conditions of Contract, in the Project
Specifications and in the Contract Data.

The following constraints shall be taken into account in preparing the preliminary
construction programme which must be submitted with the Bid. These same constraints
shall apply to the final construction programme.

a) The Contract will be as Bided by the contractor. Plant and personnel requirements to
complete the project must be incorporated in the Bid and shown on the programme.

b) A high standard of traffic accommodation

c) The relocation of services

d) Ancillary works by Emerging Contractors

Programme in terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause
5.6 of the General Conditions of Contract, be furnished within the time stated in the Contract
Data. The preliminary programme to be submitted with the Bid shall be used as basis for
this programme..
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The following must be stated on the programme:

(a) 2 weeks must be allocated at the start of the project for the setting out of existing
services and confirmation of such services. No work will be allowed prior to the
confirmation process being completed.

(b) The quantity of work applicable to each bar item as well as the rate at which the work
will be completed.

(c) A budget of the value of completed work, month by month, for the full contract period.

(d) The critical path.

(e) Work to be undertaken by Local Contractor (if applicable)

() Schedule of plant and recourses to be utilized

The Contractor's attention is also drawn to clause 5.7 of the General Conditions of Contract
2010.

Time for Completion

The Time for Completion shall be 03 months as indicated under section C1.2. Contract Data.

4.4.4 Delay in Completion

4.5

4.6

4.7

4.7.1

The Contractor shall organise the Works in such a manner that no delays occur. Delays due
to faulty organisation or lack or shortage of materials or labour or co-operation with other
parties or to any other cause within the control of the Contractor will not be counted and full
power is reserved by the Engineer to order the Contractor to expedite the work should the
work, in the opinion of the Engineer, not progress in a satisfactory way.

Quality Assurance (QA) (Read with SANS 8528)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility
of the Contractor to institute an appropriate Quality Assurance (QA) system on site. The
Engineer will audit the Contractor’'s quality assurance (QA) system on a regular basis to
verify that adequate independent checks and tests are being carried out and to ensure that
the Contractor’'s own control is sufficient to identify any possible quality problems which
could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own workmanship
in accordance with his QA-system. His attention is drawn to the fact that it is not the duty of
the Engineer or the Engineer’s representative to act as foreman or surveyor.

Management and disposal of water (Read with SANS 1921 — 1 : 2004 clause 4.6)
The Contractor shall pay special attention to the management and disposal of water and
storm water on the site. It is essential that all completed works or parts thereof are kept dry
and properly drained. Claims for delay and for repair of damage caused to the works as a
result of the Contractor’s failure to properly manage rain and surface water, will not be
considered.

Earthworks (Read with SANS 1921 — 1 : 2004 clause 4.10)

Borrow pits and spoil areas

The borrow pits to be used for this contract shall be pointed out at the Site Inspection. The
Contractor shall be permitted to use only those borrow pits approved by the Engineer.

The spoil sites shall be determined on site in conjunction with the Engineer, the PSC, and

the local communities. The Contractor shall be permitted to use only those spoil areas
approved by the Engineer.
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4.8

48.1

4.8.2

4.9

49.1

49.2

4.10

411

Should the Contractor wish to use any other spoil area for the disposal of soil, rubble,
vegetation, etc, its use shall be subject to the approval of the Engineer and the landowner.

Testing
Testing according to SANS 8528 — with certification.

Process control

The Contractor shall arrange for his own process control.

Acceptance control

The Contractor will submit the proof that material complies with SABS standards as well as
the test certificates for the cable joints and termination.

Site Establishment (Read with SANS 1921 — 1 : 2004 clause 4.14)
Contractor’s camp site and depot

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific site
available to the Contractor, such site will be pointed out to the Contractor.

Possible locations for a campsite shall be pointed out at the Site inspection. The Contractor
shall conform to all local authority, environmental and industrial regulations.

The Contractor shall make his own arrangements concerning the supply of electrical power
and all other services. No direct payment shall be made for the provision of electrical and
other services. The cost thereof shall be deemed to be included in the rates and amounts
Bided for the various items of work for which these services are required.

The Contractor shall provide security watchmen for the contract as he deems fit at no extra
cost for the Employer. The Contractor must ensure that all his employees as well as the
employees of his subcontractors are able to identify themselves as members of the
construction team.

Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated on
the site in urban areas.

No housing is available for the Contractor's employees and the Contractor shall make his
own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the site of
the works for the use of his employees. Chemical toilets will only be allowed where
temporary facilities have to be provided.

Survey beacons (Read with SANS 1921 — 1 : 2004 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or
pegs such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless
whether such beacons or pegs were placed before or during the execution of the Contract.
If any such beacons or pegs have been disturbed by the Contractor or his employees, the
Contractor shall have them replaced by a registered land surveyor at his own cost.

Existing Services (Read with SANS 1921 — 1: 2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services before
any excavation or other work likely to affect the existing services is commenced.
It is the contractors responsibility to identified services that will interact with the construction
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412.1

412.2

work. The contractor will be responsible to do the application and negotiation on the
relocation of the sifting of services.

The Contractor will be held responsible for any damage to known existing services caused
by or arising out of his operations and any damage shall be made good at his own expense.
Damage to unknown services shall be repaired as soon as possible and liability shall be
determined on site when such damage should occur.

Services belonging to the following service owners will be encountered.

SERVICE OWNER TYPE OF SERVICE
Ephraim Mogale Local Municipality Electrical cables
Telkom(Open Serve) Telephone lines and Cables
Sekhukhune District Municipality Bulk Waterlines and sewer reticulation
Ephraim Mogale Local Municipality Internal water and sewer reticulation
Ephraim Mogale Local Municipality Gardening
Ephraim Mogale Local Municipality Land owner
Ephraim Mogale Local Municipality Access road
Ephraim Mogale Local Municipality Fence line
Ephraim Mogale Local Municipality Buildings

A provisional amount is included in the bill of quantities for the protection and/or shifting of
services.

Two weeks prior to commencing construction activities in a particular area, the Contractor
shall also diligently enquire of local landowners as to whether there are any other known
services which have not been shown on the drawings but which may be affected by the
construction activities in that area, and any such services shall be brought to the attention
of the Engineer immediately. The contractor shall make provision in his programme for the
location and/or shifting of services.

The Contractor shall take note of the requirements of clause 1202 of the standard
specifications with regard to services.

Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18)
General statement

It is a requirement of this contract that the Contractor shall provide a safe and healthy
working environment and to direct all his activities in such a manner that his employees and
any other persons, who may be directly affected by his activities, are not exposed to hazards
to their health and safety. To this end the Contractor shall assume full responsibility to
conform to all the provisions of the Occupational Health and Safety Act (OHSA) No 85 and
Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations 2014 issued
on 7 February 2014 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory
and employer in his own right for the execution of the contract by entering into an agreement
with the Employer in terms of the Occupational Health and Safety Act in the form as included
in section C1.5.

Health and Safety Specifications and Plans

(&) Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in Section C3.3, of the Bid
documents as part of the Particular Specifications.

(b) Bidder’s Health and Safety Plan
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4.13

413.1

4.13.2

The Bidder shall submit with the bid his own documented Health and Safety Plan he
proposes to be implement for the execution of the work under the contract. The Health
and Safety Plan must at least cover the following:

() a proper risk assessment of the works, risk items, work methods and
procedures in terms of Regulations 9 to 30;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(i)  provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors,
employees and visitors to the site, including safety training in hazards and risk
areas (Regulation 7);

(v)  monitoring health and safety on the site of works on a regular basis, and
keeping of records and registers as provided for in the Construction
Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and
other competent persons he intends to appoint for the construction works in
terms of Regulation 8 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out
effectively in accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will
not be allowed to commence work, or his work will be suspended if he had already
commenced work, before he has obtained the Employer's written approval of his Health and
Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to
claim for extension of time or standing time and related costs

Cost of compliance with the OHSA Construction Regulations

The rates and prices Bided by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he
will be liable for penalties as provided in the Construction Regulations and in the Employer's
Health and Safety Specification.

Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 )

General

The Contractor will be responsible for the safe and easy passage of public traffic past and
on sections of roads of which he has occupation or where work has to be done near traffic.
The travelling public shall have the right of way on public roads, and the Contractor shall
make use of approved methods to control the movement of his equipment and vehicles so
as not to constitute a hazard on the road.

Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004:
Construction and Management Requirements for Works Contracts, Part 2: Accommodation
of Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this
specification from Standards South Africa if accommodation of traffic will be involved on any
part of the construction works.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall
make use of approved methods to control the movement of his equipment and vehicles so
as not to constitute a hazard on the road.
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4.13.3

4.14

4.14.1

4.14.2

4.14.3

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have
been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the
requirements of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or
adjoin the area in which he is working.

Payment

The Contractor’s Bided rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for
extra payment due to inconvenience as a result of the modus operandi will be considered.

Management of the environment (Read with SANS 1921 - 1 : 2004 clause 4.19)

Respect for the environment is an important aspect of this contract and the Contractor shall
pay special attention to the following:

Natural Vegetation

The Contractor shall confine his operation to the limits of the road reserve for the purpose
of constructing the works and where applicable detours, shall be sited in consultation with
the Engineer and the local communities.

Only those trees and shrubs directly affected by the works and such others as the Engineer
may direct | writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution
of the work or where directed by the Engineer.

Fires
The Contractor shall comply with the statutory and local fire regulations. He shall also take
all necessary precautions to prevent any fires. In the event of fire the Contractor shall take

active steps to limit and extinguish the fire and shall accept full responsibility for damages
and claims resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above all requirements according to the Environmental Management Plan
as detailed in C3.3, Particular Specifications, will be adhered to.

C3.3 PARTICULAR SPECIFICATIONS
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In addition to the Standardized and Project Specifications the following Particular Specifications shall
apply to this contract and are bound in hereafter.

SECTION PW371- B BUILDING WORKS SPECIFICATIONS to be read with PW371 - A
SECTION EMP ENVIRONMENTAL MANAGEMENT SPECIFICATION
SECTION OHS OHSA 1993 SAFETY SPECIFICATION
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PART C3.3.1

Particular Specification

(Read with PW371-A)

This specification falls under the Scope of Work as defined in Standard for Uniformity in Construction
Procurement, published by the Construction Industry Development Board (CIDB), and is based on
national or international standards, where such exist.

Works: Supply and installation of a 100kVA standby generator for the Traffic Centre

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

Project Specifications Relating to the material and equipment and Other Additional
Specifications

B1.

B2.

B3.

B4.

B.4.1:

1.

N o g~ wDd

10.
11.
12.
13.
14.
15.
16.

Only new equipment may be supplied (no refurbished or re-manufactured units):
Engine, alternator, panels, controller, enclosure, circuit breakers, cables, meter etc.

All electrical material to be SABS or IEC approved in the absence of a SABS
specification.
There must be a test certificate from the manufacturer for the engine and the noise

level of the enclosure.
Equipment specification

B4.1 Generator Specification

Generator Specification — SANS 8528, IEC 34-1 and EN 60034-1, VDE 0530,
BS 4999-5000

Capacity:

Voltage:
Frequency

RPM

Protection
Insulation

Voltage regulation
regulate change)
Radio interference

Total Harmonic LL/Ln

at least 100KVA Prime and 110kVA Standby
400V/230V

50Hz

1500rpm

IP23

class H

AVR -DSR(x 1% voltage regulation and = 10% voltage

Suppression at least in line with EN61000-6
4%

Power factor 0.8

Type Brushless

Efficiency 92% at 75% load

IP rating 23

Insulation H class

Windings 2/3 pitch

Self-testing Weekly self-start and diagnostics with alarms

including service due.
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17. Fuel level There must be electronic fuel level measurement

with actual available fuel data displayed on the controller with low fuel cut-out

protection and alarm.

18. Governor System Electrical/Mechanical
19. Motor starting capacity kVA (30% voltage dip at 0.6 power factor)
20. Engine: - according to ISO 8528/5

a. Diesel

b. 4 stroke

c. 4 Cylinder

d. Direct injection

e. Turbo charged

f. 2175kW

g. 1500-1800rpm

h. Intercooled

Water-cooled

24 4 litre displacement

k. Prime Gross power 93.5kW - according to 1ISO 8528/5
Maximum Gross power 102kW - according to ISO 8528/5

. Qil drain facility

[S—

Replaceable air filter

Silencer must be for residential application

T o 5 3

Electrical start form control unit.

21. Fuel tank Integrated tank with 350litre capacity

22. Accreditation Manufacturer must be ISO 9001 accredited

23. Mountings Must be mounted on anti vibration mountings

24. Control ATS — Automatic mains failure four pole electrically and mechanically
interlocked change over switch with facility for emergency stop and manual
starting and stopping of the unit.

25. Batteries Maintenance free batteries must be included

26. Charging Static battery charger

27. Metering and display

a. Voltage Phase to Phase and Phase to Neutral

b. Amps generated Phase 1, Phase 2 and Phase 3

c. Frequency

d. Power factor

e. Generator hours
f. Battery volts

g. Engine hours run
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h. Engine oil pressure
i. Engine speed
j- Engine temperature

k. Fuel litres remaining

28. Protection — (including safety stop or automatic cut-out)
a. Over /under speed

Failure to start

Low oil pressure

Over/under voltage

Over/under frequency

-~ 0o a0 T

Emergency stop/start failure
Over/under main supply voltage

= Q@

Low fuel level

29. Certification 1SO 8528 certificates must be submitted

30. Manual Operating manual must be provided

Flexible Connections

Any supply line or hose connected to the generator set--including exhaust coupling and exhaust
pipe hangers, jacket water connections, heat recovery systems and fuel lines--must be fitted
with a flexible section that can withstand vibrations incurred by the operating generator set.
These flexible connections should be installed as close to the generator set as possible
and be designed to prevent line leaks or breaks.

B.4.2: Sound Proof Enclosure Specification

1. Factory manufactured and installed

2. Outdoor unit

3. Manufactured from stainless steel, galvanised steel, zinc coated steel

4. Powder coated finish

5. At 50Hz and full load the sound level at 7 meters must be <70dBA or lower
(verified before delivery with Municipal inspection at manufacturer.

6. Level 2 with silencer for residential application

7. The fuel tank must be integrated

8. There must be anti-vibration mountings

9. Removable end panels for access to radiator, alternator and exhaust

10. Lockable Side hinged doors with 45 degrees lift-off allowing access to items that
require frequent servicing but preventing unauthorised access to control panel, fuel
fill and battery.

11. Lubrication oil and cooling water drain pipes must be extended to base frame side

rail on the exterior.
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12.

B.4.3:

© © N o 0o s~ DN PR
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13.

Emergency stop button must be mounted on the exterior

Automatic Control and Emergency Change Over Panel Specification

Integrated in generator set

Powder coated

Control system that monitors and controls a single generator and a single utility.
Factory manufactured

Suitable for a 400V/230V network

Automatic operation Emergency Standby applications

Acoustic alarm

Emergency stop

Weekly system self-test with automatic starting and diagnosis

. Selector switch that can change to manual
. Must comply with SANS 60439-1 and SANS 10142-1

The unit must monitor the Utility Import, Export, and base load operations, and
Emergency Standby. Closed Transition to/from Generator Power Utility Import, Export,
and base load operations, and Emergency Standby. Closed Transition to/from
Generator Power Outdoor unit

The operating manual and wiring diagram must be provided.

B.4.3.1 Digital instrumentation

1.

© ©® N o g~ w DN

10.

Generated voltage per phase
Main supply voltage

Frequency of mains and generator
Battery voltage

Power (kVA — kW)

Power factor

Hours — running

Engine RPM

Fuel level in %

Engine temperature

B.4.3.2 Commands

A w DN PR

Manual and automatic, automating starting, auto testing
Push buttons for stop/start, fault reset, scrolling through menus
Acoustic alarm

Automatic battery charger
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B.4.3.3 Protection with alarms and shutdown
Engine:

1. Low fuel level - shutdown
2. Low oil pressure - shutdown

3. High engine temperature — shutdown

Generator

1. Under/over voltage - shutdown

2. Overload - shutdown

3. Under/over frequency

4. Starting failure — (shutdown after three failures)

5. Under/over battery voltage and battery charging failure — shutdown
6. Earth fault — shutdown

7. Circuit breaker protection - shutdown
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B.4.4:

Concrete foundation Specification

Foundations must be able to withstand the installation’s weight and prevent
deflection. To determine the pressure exerted by a generator set, use the
following equation:

P=W/A

Where:

P = pressure in PSI (kPa)

W = generator set wet weight in Ibs (kg)

A = Area in sq. in. (m2) of the rails, pads or vibration mounts.

This pressure must be less than the load-carrying capability of the soil foundation

pad. General load bearing capabilities of underfoot are listed in Table 1.

Table 1 - Bearing Load Capacities

Material psi kPa

Rock, hardpan 70 482

Hard clay, gravel and coarse sand 56 386

Loose medium sand and medium clay 28 193

Loose fine sand 14 96.4

Soft clay 0-14 0-96.4

The foundation should weigh at least as much as the generator set’'s wet weight.

Use this equation to calculate the necessary foundation depth:

Foundation depth = W/DxBxL

Where:

W = Total wet weight of genset (kg)

D = Density of concrete 2,400 kg/m3

B = Foundation width (m)

L = Foundation length (m)

Note: This equation assumes a concrete mixture ratio of 1:2:3
(cement:sand:aggregate) with maximum 100mm) slump and 29-day
compressive strength of 25MPa.

The foundation should be reinforced with No. 8 gauge steel wire fabric of No. 6
reinforcing bars on 300mm centres horizontally. Bars should be imbedded in the
concrete at least 75mm from foundation surface. There must be a concrete spill
containment channel around the foundation with adequate capacity to contain at
least 350 litre.

Page 117 of 153



Service Considerations

Convenience and serviceability must be considered when designing the foundation to
ensure easy access to electric starting systems, generator leads and fuel and water
connections.

1. Suitable construction with reinforcing to handle vibration

Provision for mounting generator securely
Provision for cabling and connections

At least 200mm above local area/surface

o s~ 0N

Smooth outer surface

B.4.5: All electrical material Specification

=

All electrical material used must be SABS approved

2. All material must be able to operate safely in this environment with special care
where vibration will be a problem.

All cables must be installed underground on 500mm depth

Cables and wiring against walls must be secured ( cable trays or saddled)

All electrical equipment shall be clearly marked

The electrical wiring diagrams must be submitted

No o b~ e

The electrical installation must be certified according to SANS 10142

PART C3.3.1

Particular Project Specifications

In the event of any discrepancy between the Project Specifications and a part or parts of the
COLTO Standardized Specifications, SANS 1200 Standardized Specifications, the Schedule
of Quantities or the Drawings, the Project Specifications shall take precedence. Where
discrepancies arise with regard to the units of the payment items only, the units stated in the
Schedule of Quantities shall prevail.

PS1 CONSTRUCTION PROGRAMME
PS 2 SITE FACILITIES AVAILABLE

PS 3 SITE FACILITIES REQUIRED

PS 4 FEATURES REQUIRING SPECIAL ATTENTION

PS5 INFORMATION SUPPLIED BY EMPLOYER

PS 6 EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL
PS 7 CERTIFICATES OF PAYMENT

PS 8 CONSTRUCTION IN LIMITED AREAS

PS 9 NON-WORKING DAYS

PS 10 SPOIL MATERIAL
PS 11 DRAWINGS
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PS 12
PS 13
PS 14
PS 15
PS 16
PS 17
PS 18
PS 19
PS 20
PS 21
PS 22
PS 23

LENGTH OF TRENCHES

SAMPLES

MANUFACTURER'S INSTRUCTIONS

MATERIALS AND PLANT

NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS
SETTING OUT OF WORK

WORKMANSHIP AND QUALITY CONTROL

TRANSPORT OF MATERIAL

LIAISON WITH LOCAL AUTHORITIES

LOCAL LABOUR AND LOCAL SUBCONTRACTORS
TRAINING SCHEMES

PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES
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PS 1: CONSTRUCTION PROGRAMME

It is a prerequisite of this contract that minimal disruption of the public is ensured during
construction. Construction methods must be of such a nature that no property or life is
endangered. The Municipality accepts no responsibility for any work done outside the site
boundaries without the Engineer's approval. The Contractor himself is responsible for liaison
and arrangements with the Engineer in connection with the finalization and approval of the
construction programme.

Sufficient digital photographs of all existing structures and obstructions in the pipe line routes
must be taken by the Contractor, compiled electronically, indexed and handed over to the
Engineer before construction commences.

The Contractor shall submit a programme of work to the Engineer/Municipality not later than
14 (fourteen) days after the Contractor has been notified of the acceptance of his tender. This
programme must take into account, and allow for phased completion of the work. The
Engineer may instruct the Contractor to stop construction work at any stage and time, as may
be dictated by financial constraints highlighted by the Clients Cost Control Programme.

If necessary, the Engineer may instruct the Contractor to adjust his programme to suit other
activities.

The programme shall not be in the form of a bar chart only, but shall clearly show the
anticipated quantities, the production rates and value of work to be performed each month.

A network-based programme according to the precedence method shall also be provided
showing the various activities and critical path in such detail as may be required by the
Engineer. The programme shall be updated monthly in accordance with the progress made
by the Contractor.

Failure to comply with these requirements will entitle the Engineer to use a programme based
on his own assumptions for the purpose of evaluating claims for extension of time or additional
payments.

If the programme submitted by the Contractor in terms of Clause 15 of the General
Conditions of Contract, has to be revised because the Contractor is falling behind in his
programme, he shall submit a revised programme of how he intends to regain lost time to
ensure completion of the Works within the period defined in Clause 45 of the General
Conditions of Contract or within a granted extension of time. A proposal to increase the tempo
of work must incorporate positive steps to increase production either by more labour and plant
on the site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or
revised programmes shall be sufficient reason for the Engineer to take steps as set out in
Clause 58 of the General Conditions of Contract.

The approval by the Engineer of a programme shall have no contractual significance other
than the Engineer will be satisfied if the work is carried out according to the programme. The
said approval shall not limit the right of the Engineer to instruct the Contractor to vary the
programme if necessary. The Contractor shall allow for the effect of normal rainfall and special
non-working days in his programme.

(CRITICAL PATH MUST BE INDICATED ON PROGRAMME)

PS 2: SITE FACILITIES AVAILABLE

PS 2.1: Camp site
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The Contractor shall negotiate with property owners and make his own arrangements to obtain
sites for the erection of offices, laboratories, yards, etc. Written approval must be obtained
from the owners on whose property the camp is to be situated. The choice of all sites for the
establishment of camps is subject to the approval of the Engineer. Campsites within the road
reserve will not be permitted.

PS 2.2: Water, electricity and sewage

The Contractor shall make his own arrangements concerning the supply of electrical power,
water, telephone and all other services, both for use at the site establishment area as well as
for the use in the construction of the Works. No direct payment shall be made for the provision
of any service and the cost thereof shall be deemed to be included in the rates tendered for
the various items of work for which these services are required.

PS 2.3: Rain gauge

The contractor must set up his own rainfall gauge. This item is included in the Schedule of
Quantities under other fixed-charge obligations.

PS 3: SITE FACILITIES REQUIRED

PS 3.1: Facilities for the Engineer

No separate office is required for the Engineer's representative.

PS 3.2: Equipment for Engineering staff

The Contractor shall not be required to provide protective clothing for the engineering staff:

PS 3.3: Water, electricity and sewage

The Contractor shall, at his own expense, be responsible for obtaining and distributing the
water and electricity required for construction and domestic use. The distribution of water and
electricity shall be carried out in accordance with the applicable laws and regulations.

No separate payment will be made for obtaining and distributing water and electricity, the cost
of which will be deemed to be included in the tendered rates.

PS 3.4: Site instruction book

A triplicate book shall be provided by the Contractor to be used for site instructions. It shall at
all times be kept on the site.

PS 4: FEATURES REQUIRING SPECIAL ATTENTION

PS 4.1: Access to properties

The Contractor shall organize the work in such a manner as to cause the least possible
inconvenience to the municipal stafffemployees and the public and to the property owners
adjacent to or affected by the work included in this contract.

If, as a result of restricted road reserve widths and the nature of the works, the construction of
bypasses is not feasible, construction shall be carried out under traffic conditions in order to
provide access to the erven and properties.

The Contractor may, with the approval of the Engineer, make arrangements with the occupiers
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of the affected erven and properties to close off a portion of a street, road, footpath or entrance
temporarily, provided the Contractor duly notifies the occupiers of the intended closure and its
probable duration and shall, as punctually as possible, re-open the route at the prescribed
time. Where possible, the road shall be made safe and re-opened to traffic overnight. Any
such closure shall be made by arrangement between the Contractor and the occupiers and
shall not absolve the Contractor from his obligations under the contract to provide access at
all times. Barricades, traffic signs and drums shall be provided by the Contractor to suit the
specific conditions. The Contractor shall also comply with all the requirements of the Local
Authority with regard to safety, signage and notices to the public.

PS 4.2: Existing residential areas

Access to the adjacent industrial areas shall be maintained at all times, as shall access to
individual stands.

Electricity and water supply interruptions to existing areas shall be kept to a minimum.
Whenever it is necessary to interrupt these supplies, the Engineer's approval shall first be
obtained. The affected customers shall then be notified in writing at least 3 days, but not more
than 5 days in advance. Supplies shall be normalized by 16:00 on the same day.

Cognisance shall be taken by the Contractor of the possibility of customers from the adjacent
industrial areas having access, whether authorized or not, to the works. It _is_strongly
emphasized that under no circumstances shall any claims be considered for delays or
disruptions as a result of the presence of customers from the adjacent occupied areas.

PS 4.3: Facilities to other Contractors

In addition to the requirements of clause 21 of the general conditions of contract, the
Contractor must make allowance for the presence of other Contractors engaged on other
contracts on the site, which may involve, inter alia, the adoption of his programme to fit in with
work to be done by the other Contractors, as well as assuring other Contractors access to
their sites along prescribed routes which may fall within the site of this contract.

PS 4.4: Contractor's vehicles

All equipment and vehicles used by the Contractor shall be roadworthy at all times and all
drivers and operators shall be in possession of valid drivers' licences.

PS 4.5: Site maintenance

During the progress of the work and upon its completion, the site of the works shall be kept
and left in a clean and orderly condition. The Contractor shall at all times store materials and
equipment for which he is responsible in an orderly manner, and shall keep the site free from
debris and obstruction. Workers shall lunch or have tea breaks only in a designated area with
approved refuse and toilet facilities.

No open fires shall be permitted on the site.

Vehicles and workers must adhere to property demarcated access routes and not take or
make short cuts.

PS 4.6: Testing and quality control

The Contractor shall engage the services of an approved independent testing laboratory for
the testing of materials and the quality testing of layer works, to ensure that his work conforms
to the specifications.

No separate payment will be made for such testing by an approved independent laboratory,
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the costs of which will be deemed to be included in the Contractor's tendered rates for the
various items of work requiring testing in accordance with the specifications unless specifically
listed as an individual item in the bill of quantities.

Certificates shall be submitted to the Engineer for all materials and equipment included in the
works, where applicable.

PS 4.7: Subcontractors

The Contractor is responsible for work carried out on his behalf by subcontractors. The
Engineer will not liaise directly with such subcontractors, and all problems relating to
payments, programming, workmanship, etc, shall be the concern of the Contractor and the
subcontractor, and the Engineer will not be involved.

PS 4.8: Existing Services

Before the Contractor commences operations, he must discuss with and have the approval of
the Employer, authority or owner concerned regarding the method he proposes to use for
relocating or safe-guarding any services and existing works he may encounter during
construction.

The positions of existing services shown on the Drawings are given in good faith and no
guarantee can be given that:

(@) These services actually are in the approximate positions indicated.
(b) That these are the only services in the vicinity, and
(c) That the nature and description of these services are correct.

The Contractor shall be responsible to locate and safeguard any existing service or works he
may encounter during construction and shall obtain clearance from the Employer, authority
and the Engineer before commencing work in the proximity of existing services or works.

The Contractor shall be responsible for any damage to such existing services and works in
the execution of this contract and shall reimburse the Employer, authority or the owner
concerned for any repairs required and for damages.

The Contractor shall be responsible for immediately notifying the Engineer and the authorities
concerned regarding any damage caused to public services and existing works.

Any alteration to public services shall be carried out by the

Authority concerned unless the Contractor is instructed otherwise.
The Contractor shall provide the necessary assistance during any operations necessary in
connection with the removal, alteration or safe-guarding of any public service.

1. PS 4.9 Safety

The Contractor shall apply suitable proven methods for construction so that his activities will
not constitute a hazard to the public or any adjacent property. All excavations shall be suitably
safeguarded and barricaded especially during night time, weekends or holidays and any other
day of inactivity by the Contractor.

PS 5: INFORMATION SUPPLIED BY EMPLOYER

Certain information contained in these contract documents, or provided separately, is being
offered in good faith. However, in the circumstances pertaining to the type of information
supplied, no guarantee can be given that all the information is necessarily correct or
representative. More specifically this applies to all material surveys and reports and similar
information, the accuracy of which is necessarily subject to the limitation of testing, sampling,
the natural variation of material or formations being investigated and the measure of
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confidence with which conclusions can be drawn from any investigations carried out. It also
applies to the positions of existing services as indicated on the drawings.

The Employer accepts no liability for the correctness or otherwise of the information supplied
or for any resulting damages, whether direct or consequential, should it prove during the
course of the contract that the information supplied is either incorrect or not representative.
Any reliance placed by the tenderer on this information shall be at his own risk.

PS 6: EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL

If abnormal rainfall or wet conditions occur during the course of the Contract,
the Employer may grant an extension of time in accordance with Clause 45 of
the General Conditions of Contract, calculated in accordance with the formula
given below for each calendar month or part thereof:

V. = (Nw-Nn)+ (Rw-Rn)/X

If Vis negative and its absolute value exceeds Nn, then V shall be taken as equal to
minus Nn.

The symbols shall have the following meanings:

VvV = Extension of time in calendar days for the calendar month under consideration.
When the value of V for any month exceeds the number of days in the particular month, V
will be the number of days in the month.

Nw = Actual number of days in the calendar month on which a rainfall of Y mm or
more were recorded.

Nn = Average number of days, derived from existing rainfall records, on which a
rainfall of Y mm or more were recorded for the calendar month.

Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge for the
calendar month under consideration.

Rn = Average rainfall in mm for the calendar month, derived from existing rainfall
records.

The total extension of time is the algebraic sum of all the monthly totals for the period under
consideration, but if the total is negative, the time for completion will not be reduced on account
of subnormal rainfall. Extensions of time for part of a month will be calculated by using pro rata
values for Nn and Rn.

The factor (Nw - Nn) is considered a fair allowance for variations from the average
number of days during which the rainfall exceeds Y mm.

The factor (Rw - Rn)/X is considered a fair allowance for variations from the average number of
days during which the rainfall did not exceed Y mm but wet conditions prevented or disrupted
work.

The average rainfall record for the past 10 years at the nearest rainfall station shall be for the

purposes of this Contract are taken as normal rainfall. Rn and Nn for this period shall be used
and the values of X and Y are 20 and 10 respectively.

PS 7: CERTIFICATES OF PAYMENT
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It was agreed that the master copy of the payment certificates would be drawn up and
processed by the Contractor. All costs to this effect, as well as reproduction costs shall be to
the account of the Contractor. It was agreed that the first month’s certificate will be evaluated
and if in order, the same format will be used throughout the contract.

PS 8: CONSTRUCTION IN LIMITED AREAS

In certain cases working space may be limited. The method of construction in these restricted
areas will depend largely on the Contractor's plant. However, the Contractor must note that
measurement and payment will be according to the specified cross-sections and dimensions
irrespective of the method used to achieve these cross-sections and dimensions, and that the
rates and prices tendered shall be deemed to include full compensation for any difficulty
encountered while working in limited areas and narrow widths, and that no extra payment will
be made, nor will any claim for payment due to these difficulties be considered.

PS 9: NON-WORKING DAYS

The Contractor shall not work on Sundays or on the following statutory Public Holidays: New
Years Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth
Day, National Women's Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of
Goodwill. Whenever any of the above statutory Public Holidays fall on a Sunday, the following
Monday shall be a Public Holiday.

PS 10: SPOIL MATERIAL

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall
be spoiled in designated areas as directed by the Engineer. Spoiling shall comply with the
applicable statutory and municipal regulations.

PS 11: DRAWINGS

All "as built" information, as listed below, must be submitted to the Engineer’s Representative
before a certificate of completion will be issued. No separate payment will be made for the"as
built" drawings

List of "as built" information required

(a) Exact coordinates or chainage on the road centre line of each duct road crossing for
electrical and irrigation services.

(b) Exact coordinates and invert levels of all stormwater manholes, culverts and kerb inlets.
(c) Exact coordinates and invert levels of all construction work
A Registered Land Surveyor shall be required to provide the above information.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed
by the Engineer.

The Engineer will supply any figured dimensions which may have been omitted from the
drawings.

PS 12: LENGTH OF TRENCHES

Where no limitations are imposed by construction stages and unless otherwise permitted in
writing by the Engineer, not more than 200 m of trench in any one place shall be opened in
advance of pipe laying operations.
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No trench may be left open over the builders' holidays.

PS 13: SAMPLES

The Contractor shall at his own cost, supply all samples that may be required. Material or
work not conforming to the approved samples shall be rejected. The Engineer reserves to
himself the right to submit samples to any tests to ensure that the material represented by the
sample conforms to the requirements of the specifications. The cost of all tests failed shall be
for the Contractor’s account.

PS 14: MANUFACTURER'S INSTRUCTIONS

The recommendations of the manufacturers of patented materials must be strictly adhered to
regarding the use, mixing, application, fastening, etc. thereof except when otherwise
instructed in writing by the Engineer.

PS 15: MATERIALS AND PLANT

The contractor, when using materials that are required to comply with any standard
specification, shall, if so ordered, furnish the engineer with certificates of compliance.

Where so specified, materials shall bear the official mark of the appropriate authority. Samples
ordered or specified shall be delivered to the engineer's office on the site free of charge.

Where proprietary products have been specified, similar products may be used subject to the
prior written approval of the engineer.

Unless otherwise specified, all proprietary materials shall be used and placed in strict
accordance with the relevant manufacturer's current published instructions.

Unless anything to the contrary is specified, all manufactured articles or materials supplied by
the contractor for the permanent works shall be unused.

Existing structures on the site shall remain the property of the employer and except as and to
the extent required elsewhere in the contract, shall not be interfered with by the contractor in
any way.

Materials to be included in the works shall not be damaged in any way and, should they be
damaged on delivery or by the contractor during handling, transportation, storage, installation
or testing they shall be replaced by the contractor at his own expense.

All places where materials are being manufactured or obtained for use in the works, and all
the processes in their entirety connected therewith shall be open to inspection by the engineer
(or other persons authorised by the engineer) at all reasonable times, and the engineer shall
be at liberty to suspend any portion of work which is not being executed in conformity with
these specifications.

The contractor shall satisfy himself that any quarry selected for use provides the necessary
mined material in accordance with the specification.

PS 16: NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS

The Contractor shall erect the necessary signs, notices and barricades for the duration of the
contract in order to safeguard both the works and the public.

Notices, signs and barricades as well as advertisements may be used only upon approval by
the Engineer, and the Contractor shall be responsible for their supply, erection, maintenance
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and ultimate removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another
position or to have it removed from the site of the works, should it in any way prove to be
unsatisfactory, inconvenient or dangerous to the general public.

Such notices, signs and barricades shall be provided and erected at the Contractor's own
expense.

The standard name board of the South African Association of Consulting Engineers is
specified. The cost of which shall be included in the rates tendered for items 1300 (Colto) of
the Schedule of Quantities.

PS 17: SETTING OUT OF WORK

Contractor of his responsibility for the accurate construction of the Works. Survey work shall
not be measured and paid for directly and compensation for the work involved in setting out
shall be deemed to be covered by the rates tendered and paid for the various items of work
included under the contract.

PS 18: WORKMANSHIP AND QUALITY CONTROL

The onus to produce work which conforms in quality and accuracy of detail to the requirements
of the Specifications and Drawings rests with the Contractor, and the Contractor shall, at his
own expense, institute a quality-control system and provide experienced Engineers, foremen,
surveyors, materials technicians, other technicians and technical staff, together with all
transport, instruments and equipment, to ensure adequate supervision and positive control of
the works at all times.

The costs of all supervision and process control, including testing thus carried out by the
Contractor shall be deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various standardized specifications
regarding the minimum frequency of testing that will be required for process control. The
Contractor shall, at his own discretion, increase this frequency where necessary to ensure
adequate control.

On completion of every part of the work and submission thereof to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of all relevant tests,
measurements and levels to indicate compliance with the specifications.

PS 19: TRANSPORT OF MATERIAL

All costs of transporting material, including overhaul, shall be included in the applicable
tendered rates. All references in the specifications to transport, overhaul and haul distances
shall be deleted irrespective of whether or not the deletion is included in these project
specifications.

PS 20: LIAISON WITH LOCAL AUTHORITIES

The Contractor will have to liaise with local authorities regarding the following matters:

(a) Dealing with traffic.
(b) Locating of existing underground services.
(c) Protection of existing services during construction.

All the relevant authorities were notified of above operations. It is then the Contractor's onus
to immediately contact all these authorities and to accommodate their involvement in his
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programme of work. The Contractor should also warn the authorities at least 48 hours before
the actual work commences. Compensation for delays, losses or accidents will not be
considered should the Contractor at any time have failed to keep the local authorities informed.

The Engineer or Employer must immediately be notified, should the Contractor experience
any problem regarding work which involve a local authority.

PS21 LOCAL LABOURAND LOCAL SUBCONTRACTORS

PS 21.1 Introduction

It is envisaged that the works will be constructed by one Contractor with the possible
subcontracting for the supply of ready mix. Experienced and skilled labour should be used at
all times.

PS 21.2 Workload

The Contractor is required to execute this contract with the most effective methods possible
to reduce construction time.

PS 21.3 Contractors Obligations

The Contractor is to supply the Engineer with copies of the agreements between
himself/herself and his/her subcontractors within fourteen days (14) days of the contract being
awarded.

Should the Contractor be unable to or unwilling to:

i) Subcontract the required Works as detailed in his/her tender document;

ii) Submit the necessary documentation to prove that he/she is subcontracting the work
as specified in paragraph PS 10.6.

iii) Implement his/her proposed training scheme or any other scheme agreed to by the

relevant parties;
The Municipality reserves the right to:

a) Nullify the said contract and re-issue it to tender;

b) Nominate available local subcontractors for the required Works;

c) Deduct payment from the monthly certificates, the value of which will be calculated as
follows:

X = Y-Z

X = Amount of deduction from the monthly certificate

Y = Value of the work that should have been undertaken by the subcontractor during
the month

Z = Value of the work actually undertaken by the Subcontractor during the month;

PS 22 TRAINING SCHEMES

No training provision on the project.

PS 23 PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES
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The scope of works for this contract could be affected by existing services. Where necessary
the contractor must familiarize himself with the position and extent of existing services and to
carry out the works in such a manner as not to cause damage to existing services.

PS 23.1 Water and Storm Water Services

All manhole covers in the road must be clearly referenced and absolutely no surfacing shall
be allowed on any manhole cover.

Any cost of repairs, replacement and/or installation of services and equipment resulting from
the contractor’s negligence or unauthorized action shall be to the contractor’s account.

PS 23.2 Electrical Services

The following procedures will apply:

1. The Contractor will in all instances submit construction drawings to the Electricity
Supply Authority (ESA) for comments and for ESA to indicate known electrical
services. These drawings will in all instances be available on site during the
construction period or in the possession of the supervisor of the construction
workers.

2. The cable’s precise position on the terrain, with reference to the approximate position
as indicated on the drawing, must be confirmed on terrain by means of cable tracing
equipment to be supplied or arranged by the Contractor for this purpose. In the case
of primary cables (11 kV and 33kV) as indicated on the drawings, it is essential that
cable tracing be conducted by ESA. The Contractor will provide sufficient white lime
to mark the cable on the ground. The contact persons and telephone numbers for
cable tracing personnel shall be obtained from ESA by the Contractor.

3. The Contractor must thereafter, very carefully, open up the cable by hand on at least
two places, of which the in between distances will not exceed 50 meters.

4, At any position, between any two points of the exposed cable as described in 1.3
above, that cable shall be identified as a known service if it lays within 0,5 meters of
a straight line drawn between these two points

5. If the cable lays further than 0,5 meters away from a straight line drawn between the
two exposed points, it shall be identified as an unknown service.

6. With reference to the approximate position of cables on the drawing, the Contractor
will be responsible for confirming the location of such cables on terrain by means of
the equipment referred to in 1.2 above, and by careful digging by hand. If the exact
position of the cables cannot be determined without doubt, ESA can be approached
for help.

7. When existing electrical cables fall within the excavation area of the new service, the
Contractor will be responsible for protecting and supporting such cable. During
backfilling of the trench, the Contractor will ensure that the cable is not damaged and
repositioned at the original position and depth with the necessary bedding and
marker tape.

8. Before any exposed cables are backfilled, such cables shall be inspected for possible
damage by the terrain agent, in the presence of the Engineer or his/her
representative. A complete record of all positions where cables were exposed must
be indicated on the drawing.
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10.

11.

12.

13.

The Contractor is responsible for keeping a complete record of incidents where

electrical cables (known or unknown) were damaged that includes the following:

o Date when damaged and the reason

o Date when repaired

e The extent of repairs, for instance cable size, number of joints necessary, the
length of cable replaced etc

¢ The exact cable position and depth indicated on the plan

The Engineer’s representative must check these records. The above-mentioned
record will be an annexure to the minutes of the monthly site meetings. All repairs of
damaged cables (known or unknown) will be conducted by ESA. The account for
repairs done on known services (cables) will be delivered to the Contractor via the
Engineer. On the basis of accounts delivered monthly by ESA, the repair cost of a
known service (electrical
cable) that was damaged, will be recovered from the Contractor’s certificate.

33 kV Cables

In no instances will any Contractor be allowed to expose cover 33kV cables or
excavate closer to 500mm (by hand) and 2000 mm (mechanical excavation) from the
centre of a 33 kV cable. ESA will do the required excavation for the Contractor’s
account.

Overhead Services

Excavation and backfill shall be such that no foundation of overhead structures
(power lines, streetlights, high mast lights, stays etc.,) will be disturbed. If disturbed,
the Contractor will inform ESA in writing and will reinstate the foundation to its
original state.

Maintenance Period

During the maintenance period the Contractor’s responsibility shall include:

All electrical cables that were exposed or handled by him

Excavations in the vicinity of poles and stays, at the time of the construction activities

This makes provision for instances where damaged cables were covered up without
informing ESA that may cause many problems later on. The Contractor is
responsible to repair all disturbed pole and stay foundations and to reinstate it to its
original condition (electrical and structural), as they are disturbed.

SECTION EMP:  ENVIRONMENTAL MANAGEMENT SPECIFICATION

EMP.1

General

In order to ensure that the construction works is carried out in an environmentally sensitive
matter, strict compliance to the Environmental Management Plan (EMP) guidelines is
required. The EMP is bounded to this document under Part C4: Site Information. The
purpose of the EMP is to:

= Encourage good management practices through planning and commitment to
environmental issues,
=  Provide rational and practical environmental guidelines to:
i. Minimize disturbance of the natural environment,
ii. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimize adverse
environmental impact,
= Develop waste management practices based on prevention, minimization, recycling,
treatment or disposal of wastes,
=  Train employees and contractors with regard to environmental obligations.
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EMP.2

EMP.3

EMP.4

EMP.5

EMP.6

EMP.7

Training and Induction of Employees

=  The Contractor has a responsibility to ensure that all those people involved in the project
are aware of and familiar with the environmental requirements for the project (this
includes sub-contractors, casual labour, etc.). The EMP shall be part of the terms of
reference for all contractors, sub-contractors and suppliers.

Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the site manager, who will respond.

The following information must be recorded:

= Time, date and nature of the complaint,

=  Type of communication (telephone, letter etc),

=  Name, contact address and telephone number of the complainant,
*» Response and investigation undertaken and

= Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within
14 days.

All environmental incidents occurring on the site will be recorded. The following information
will be provided:

= Time, date, location and nature of the incident,

=  Actions taken and by whom.

Site Cleanliness and Neatness

=  Location of a construction camp is to be approved by the Engineer and is to be restored
to its previous condition after completion of construction.

=  The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

=  All materials, equipment, plant and vehicles must be stored within the construction
camp.

= A dedicated area must be made available for construction staff to change and store
their personal belongings.

Access

=  Access to existing roads, schools, buildings, shops and residential properties must not
be impeded during construction.

=  Access roads utilised by the Contractor must be maintained in good condition.

Borrow Pits

=  Mining authorizations (permits) for borrow pits must be obtained from the Department
of Minerals and Energy (DME) in consultation with the Department of Water Affairs and

Forestry (DWAF).

=  Spoil dumps resulting from borrow pits must not interfere with any natural surface
drainage.

=  Borrow pits must be rehabilitated after use in accordance with the requirements of DME
and DWAF.

=  Borrow pits will be fenced and the necessary warning signs will be erected.
Dust Control / Air Quality

=  Dust suppression measures must be implemented during construction by ensuring that
all surfaces prone to dust generation are kept damp (e.g. use of water tanker).

=  Ensure that vehicles and equipment are in good working conditions and that emissions
are not excessive.

=  Ensure that vehicles and equipment are in good working conditions and that emissions
are not excessive.
=  Special care must be taken in areas where the route passes close to schools and
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residential areas.
The speed of construction vehicles must be reduced.

Fauna

Contractor staff may not chase, catch or kill animals encountered during construction.

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are
aware of where it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

Grave Sites

Gravesites in close proximity to the road must not be disturbed during construction.

Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.qg. lime, fuel, paint, etc) are
to be stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on
an impermeable surface and surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided
with appropriate protective clothing/equipment in case of spillages or accidents.
Ensure all staff and contractors undergo relevant training in the maintenance of
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other
chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).

The contractor should keep Peat, Sorb or a similar absorbent on site to clean up any
spills. The absorbent must be stored in a designated area and be available for
inspection.

All spills are to be recorded in the environmental incident book.

Noise

Noise generating activities must be restricted to between 07:00 and 17:00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation
with adjacent landowners/affected persons.

All equipment, vehicles and machinery must be in good working condition and be
equipped with sound mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise
such as hooting and shouting.

Pollution Control

Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

All construction vehicles are to be maintained in good working order so as to prevent
soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution.

Rivers and Streams

During construction of bridge structures, there must be no obstruction of the water flow
of rivers and streams.
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Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

Erosion control measures must be employed both during and after construction.

No impediments to natural surface water flow, other than approved erosion control
measures, must occur.

Safety

Safety measures, such as detour signs, must be implemented during construction to
ensure the safety of workers, pedestrians and drivers/passengers in vehicles in the
vicinity of construction work.

Special care must be taken in the vicinity of schools to ensure the safety of children
wishing to cross the road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road
during the operation phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.

Soil Management

Stormwater drainage pipes must be installed alongside the road in all areas susceptible
to soil erosion.

Erosion should be minimized by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of
stormwater.

Spoil from cuts may be used in existing erosion galleys.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should be removed together with the contaminated soil.

If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the
spill. The contaminated soil should be disposed of in an appropriate container,
depending on its classification.

Servicing and re-fuelling of vehicles must only be carried out at construction camp.

Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract
animal pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended
speed limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the
construction site.

Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities
and in accordance with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas
and remain within the existing road reserve.

Traffic diversion routes must be rehabilitated after use.

Vegetation

Only vegetation falling directly on the route must be removed where necessary.
Alien vegetation within the road reserve must be eradicated, and management
measures must be implemented for future control of these species.
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Vegetation that has been removed from large areas (e.g. on traffic diversion routes)
during construction must be replaced with indigenous vegetation after construction has
been completed.

Waste Management

All general, non-hazardous waste must be placed in a skip container and disposed of
at a registered waste disposal site.

The contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

No disposal, or leakage, of sewage must occur on or near the site.

All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc)
must be stored in leak proof containers and disposed of at a registered hazardous waste
disposal site.

The contents of waste storage containers must, under no circumstances, be emptied to
the surrounding area. In general, littering, discarding or burying of any materials is not
allowed on site or along the route.

Adequate waste receptacles must be available at strategic points around the
construction camp and site for all domestic refuse and to minimize the occurrence of
littering.

Concrete rubble must be collected and disposed of as directed by the Project Manager.
Each working area must be cleared of litter and building waste (e.g. rubble, wood,
concrete packets etc) on completion of the day’s work.

Any spill around the container(s) should be treated as per Section EMP11 and EMP16.
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SECTION OHS : OHSA 1993 HEALTH AND SAFETY SPECIFICATION

OHS.1

OHS.2

SCOPE

This specification covers the health and safety requirements to be met by the Contractor to
ensure a continued safe and healthy environment for all workers, employees and
subcontractors under his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and
all other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of
the Contractor as mandatory to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations
2014.

This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:

= Working high above the ground on top and below the bridge, most of the time in a
restricted environment with limited landings (working platforms)

=  Working above a continuously flowing river and in an flood plain environment subject
to flooding

= Lifting and lowering of materials and equipment from the ground to the bridge and vice
versa, exposed to cross winds

=  Steep and restricted access to the lower flood plain below the bridge

= Potentially dangerous existing services, i.e. gas lines, water and sewerage mains,
electrical high voltage cables, on the bridge, buried and overhead

= Deep excavations in soils requiring shoring or reducing of slopes

= Blasting of hard rock or demolition of concrete

= High pressure during testing of the relocated pipe lines, which could result in potentially
dangerous situations in the event of the pipeline of fittings failing

= Potentially harmful gasses when tying into the existing sewer mains

= Movement of construction vehicles on site, taking into consideration steep slopes, other

traffic and existing services

Exposure to possible injuries due to mishandling or failure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor
which are not necessary covered in the above.

DEFINITIONS
For the purpose of this contract the following shall apply:

(a) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract and it shall have the exact
same meaning as “client” as defined in the Construction Regulations 2014. “Employer”
and “client” is therefore interchangeable and shall be read in the context of the relevant
document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall
have the same meaning as “Contractor” as defined in the General Conditions of
Contract.

In this specification the terms “principal contractor” and “contractor” are replaced
with “Contractor” and “subcontractor” respectively.
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For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
mandatory, without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the
General Conditions of Contract. In terms of the Construction Regulations the Engineer
may act as agent on behalf of the Employer (the client as defined in the Construction
Regulations).

TENDERS
The Contractor shall submit the following with his tender:

(a) adocumented Health and Safety Plan as stipulated in Regulation 7 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2014
and will be subject to approval by the Employer;

(b) adeclaration to the effect that he has the competence and necessary resources to carry
out the work safely in compliance with the Construction Regulations 2014;

(c) adeclaration to the effect that he made provision in his tender for the cost of the health
and safety measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the
Contractor will not be able to carry out the work under the contract safely in accordance
with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor
shall, in terms of Regulation 4, notify the Provincial Director of the Department of Labour in
writing if the following work is involved:

(@) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(e) excavation work deeper than 1,0m; or

() working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms
to be Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,
Employer, Engineer, employees and persons on site.

RISK ASSESSMENT

Before commencement of any construction work during the construction period, the
Contractor shall have a risk assessment performed and recorded in writing by a competent
person. (Refer Regulation 9 of the Construction Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected
during the execution of the work under the contract, and it shall include a documented plan
of safe work procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer,
Engineer, subcontractors, employees, trade unions and health and safety committee
members, and must be monitored and reviewed periodically by the Contractor.
APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the
contract, in writing, and he shall provide them with a copy of his documented Health and

Page 136 of 153



OHS.7

Safety Plan, or relevant sections thereof. The Contractor shall ensure that all
subcontractors and employees are committed to the implementation of his Safety Plan.

6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors
and their employees, undergo a health and safety induction training course by a competent
person before commencement of construction work. No visitor or other person shall be
allowed or permitted to enter the site of the works unless such person has undergone health
and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession
of proof of the health and safety induction training issued by a competent person prior to
commencement of construction work.

APPOINTMENT OF SAFETY PERSONNEL
7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of
supervising the performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety
Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall
have the necessary competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer
in terms of the Act for the execution of the contract, shall appoint a health and safety
representative whenever he has more than 20 employees in his employment on the site of
the works. The health and safety representative must be selected from employees who are
employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for
every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of
health and safety measures, to identify potential hazards and major incidents, to examine
causes of incidents (in collaboration with his employer, the Contractor), to investigate
complaints by employees relating to health and safety at work, to make representations to
the employer (Contractor) or inspector on general matters affecting the health and safety of
employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate
in consultations with inspectors and to attend meetings of the health and safety committee.

7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall
establish one or more health and safety committee(s) where there are two or more health
and safety representatives at a workplace. The persons selected by the Contractor to serve
on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals,
but at least once every three months, to review the health and safety measures on the
contract, to discuss incidents related to health and safety with the Contractor and the
inspector, and to make recommendations regarding health and safety to the Contractor and
to keep record of recommendations and reports made by the committee.

Page 137 of 153



OHS.8

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work on each of the following
work situations that may be expected on the site of the works.

(a) Risk assessment and induction training as described in Regulation 9 of the Construction
Regulations;

(b) Fall protection as described in Regulation 10;

(c) Excavation work as described in Regulation 13;

(d) Demolition work as described in Regulation 14;

(e) Scaffolding work as described in Regulation 16;

(H Suspended platform operations as described in Regulation 17;

(g) Material hoists as described in Regulation 19;

(h) Bulk Mixing plant operations as described in Regulation 20;

(i) Explosive actuated fastening device as described in Regulation 21;

() Cranes as described in Regulation 22;

(k) Construction vehicle and mobile plant inspections on a daily basis by a competent
person as described in Regulation 23(1);

() Control of all temporary electrical installation on the construction site as described in
Regulation 24;

(m) Stacking and storage on construction sites as described in Regulation 28; and

(n) Fire precautions on construction sites as described in Regulation 29.

A competent person may be appointed for more than one part of the construction work with
the understanding that the person must be suitably qualified and able to supervise at the
same time the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not
relieve the Contractor from any of his responsibilities to comply with all requirements of the
Construction Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records
and registers related to health and safety on site for periodic inspection by inspectors, the
Engineer, the Employer, trade union officials and subcontractors and employees. The
following records and registers must be kept on site and shall be available for inspection at
all times.

(a) A copy of the OHSA 1993 Construction Regulations 2014;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7);

(d) A copy of the Notification of Construction Work (Regulation 4);

(e) A health and safety file in terms of Regulation 7(1b) with inputs by the Construction
Safety Officer (Regulation 8(5));

(f) A copy of the risk assessment described in Regulation 9;

(g) A full protection plan and the corresponding records of evaluation and training of
employees working from elevated positions as described in Regulation 10;

(h) Drawings pertaining to the design of structures (Regulation 11(1c)) and temporary works
(Regulation 10) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept
on site (Regulation 13(2)(h));

()) A copy of the certificate of the system design for suspended platforms (Regulation
17(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the
maximum mass load, which may be carried at any one time by material hoists
(Regulation 11(2));

() Maintenance records of material hoists and inspection results must be kept in a record
book to be kept on site (Regulation 19(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site
(Regulations 19(8));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an
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explosive powered tool is used (Regulation 21(2));
(o) A register for recording of findings by the competent person appointed to inspect
construction vehicles and mobile plant (Regulation 23(1) (k)).

CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in
the Act (OHSA 1993), which means that the Contractor has the status of employer in his
own right in respect of the contract. The Contractor is therefore responsible for all the duties
and obligations of an employer as set out in the Act (OHSA 1993) and the Construction
Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an
agreement with the Employer (Client) to confirm his status as mandatory (employer) for the
contract under consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction
Regulations 2014, and are not repeated in detail but some important aspects are highlighted
hereafter, without relieving the Contractor of any of his duties and responsibilities in terms
of the Construction Regulations.

(&) Contractor’s position in relation to the Employer (Client) (Regulation 5)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with
the Employer or the Engineer on behalf of the Employer, to ensure that all
requirements of the Act and the Regulations are met and complied with.

(b) The Principal Contractor and Contractor (Regulation 7)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle
Contractor as defined in the Construction Regulations, and he shall comply with all the
provisions of Regulation 7.

Any subcontractors employed by the Contractor must be appointed in writing, setting
out the terms of the appointment in respect of health and safety. An independent
subcontractor shall however provide and demonstrate to the Contractor a suitable,
acceptable and sufficiently documented health and safety plan before commencement
of the subcontract. In the absence of such a health and safety plan the subcontractor
shall undertake in writing that he will comply with the Contractor’s safety plan, the
health and safety specifications of the Employer and the Construction Regulations
2014.

(c) Management Supervision of construction work (Regulation 8)

The Contractor shall appoint the safety and other personnel and employees as required
in terms of Regulation 8 and as set out in paragraph 7 above. Appointment of those
personnel and employees does not relieve the Contractor from any of the obligations
under Regulation 8.

(d) Risk assessment for construction works (Regulation 9)

The Contractor shall have the risk assessment made as set out in paragraph 3 above
before commencement of the work and it must be available on site for inspection at all
times. The Contractor shall consult with the health and safety committee or health and
safety representative(s) etc. on a regular basis to ensure that all employees, including
subcontractors under his control, are informed and trained by a competent person
regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without
prior health and safety induction training, all as specified in Regulation 9.

(e) FEall protection (Regulation 10)

Fall protection, if applicable to this contract shall comply in all respects with Regulation
10 of the Construction Regulations.
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Structures (Regulation 11)

The Contractor will be liable for all claims arising from collapse or failure of structures
if he failed to comply with all the specifications, project specifications and drawings
related to the structures, unless it can be proved that such collapse or failure can be
attributed to faulty design or insufficient design standards on which the specifications
and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 11 of the
Construction Regulations.

Temporary works (Regulation 12)

The Contractor will be responsible for the adequate design of all formwork and support
structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for suitability by
a competent person.

The provisions of Regulation 12 of the Construction Regulations shall be followed in
every detail.

Excavation (Regulation 13)

It is essential that the Contractor shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard on
any construction site. The Contractor shall therefore ensure that all excavation work is
carried out under the supervision of a competent person, that inspections are carried
out by a Professional Engineer or Technologist, and that all work is done in such a
manner that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties
and responsibilities under Regulation 13 of the Construction Regulations.

Demolition work (Regulation 14)

Whenever demolition work is included in a contract, the Contractor shall comply with
all the requirements of Regulation 14 of the Construction Regulations. The fact that a
competent person has to be appointed by the Contractor does not relieve the
Contractor from any of his responsibilities in respect of safety of demolition work.

Tunneling (Regulation 15)

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is
involved.

Scaffolding (Regulation 16)

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of
the Act” should read “Section 43 of the Act”].

Suspended platforms (Regulation 17)

Wherever suspended platforms will be necessary on any contract, the Contractor shall
ensure that copies of the system design issued by a Professional Engineer are
submitted to the Engineer for inspection and approval. The Contractor shall appoint
competent persons as supervisors and competent scaffold erectors, operators and
inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 17 of the Construction Regulations.

(m) Rope Access (Regulation 18)
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Where rope access are required on the construction site, the Contractor shall comply
with Regulation 18.

Material Hoists (Regulation 19)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 19
to the letter.

Bulk Mixing plants (Regulation 20)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle,
conveyors, etc. used in the operation of a batch plant shall comply with, and that all
operators, supervisors and employees are strictly held to the provisions of Regulation
20. The Contractor shall ensure that the General Safety Regulations (Government
Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government Notice
R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice
R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

(p) Explosive actuated fastening devices (Regulation 21)

(@)

(r)

()

(t)

(u)

The Contractor shall ensure that, wherever explosive-powered tools are required to be
used, all safety provisions of Regulation 21 are complied with.

It is especially important that warning notices are displayed and that the issue and
return of cartridges and spent cartridges be recorded in a register to be kept on site.

Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation
22 shall be complied with.

Construction vehicles And mobile plant (Regulation 23)

The Contractor shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and
intended use. The vehicles and plant shall only be operated by workers or operators
who have received appropriate training, all in accordance with all the requirements of
Regulation 23.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent
person and the findings must be recorded in a register to be kept on site.

Electrical installation and machinery on construction sites (Regulation 24)

The Contractor shall comply with the Electrical Installation Regulations (Government
Notice R2920 of 23 October 1992) and the Electrical Machinery Regulations
(Government Notice R1953 of 12 August 1993). Before commencement of
construction, the Contractor shall take adequate steps to ascertain the presence of,
and guard against dangers and hazards due to electrical cables and apparatus under,
over or on the site.

All temporary electrical installations on the site shall be under the control of a
competent person, without relieving the Contractor of his responsibility for the health
and safety of all workers and persons on site in terms of Regulation 24.

Use of temporary storage of flammable liquids on construction sites (Regulation 25)

The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 25 of
the Construction Regulations to ensure a safe and hazard-free environment to all
workers and other persons on site.

Water environments (Regulation 26)
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v)

(w)

)

v)

@)

Where construction work is done over or in close proximity to water, the provisions of
Regulation 26 shall apply.

Housekeeping and general safeguarding on construction sites (Regulation 27)
Housekeeping on all construction sites shall be in accordance with the provisions of
the environment Regulations for workplaces (Government Notice R2281 of 16 October
1987) and all the provisions of Regulation 27 of the Construction Regulations.

Stacking and storage on construction sites (Regulation 28)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation
28 of the Construction Regulations shall apply.

Fire precautions on construction sites (Regulation 29)

The provisions of the Environmental Regulations for Workplaces (Government Notice
R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires,
to provide adequate and sufficient fire protection equipment, sirens, escape routes etc.
all in accordance with Regulation 29 of the Construction Regulations.

Construction welfare facilities (Regulation 30)

The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of
Regulation 30 of the Construction Regulations.

Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to all
construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all
provisions of the Construction Regulations applicable to the contract under
consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 4 to 30 as
listed in Regulation 33, he will be guilty of an offence and will be liable, upon conviction,
to the fines or imprisonment as set out in Regulation 33.

The Contractor is advised in his own interest to make a careful study of the Act
and the Construction Regulations as ignorance of the Act and the Regulations
will not be accepted in any proceedings related to non-conformance to the Act
and the Regulations.

MEASUREMENT AND PAYMENT

10.1 Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process. All associated activities and expenditure are deemed to be included
in the Contractor’s tendered rates and prices.

(a)

Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred to in
clauses 9.1 to 9.5 shall be members of the Contractor’s personnel, and no additional
payment will be made for the appointment of such safety personnel.
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(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is
regarded as a normal duty of the Contractor for which no additional payment will be
considered, and which is deemed to be included in the Contractor’s tendered rates and

prices.

C4: SITE INFORMATION

C4.1 TENDER DRAWINGS

DESCRIPTION DRAWING NO.
LOCATION MAP C411
EXISTING ELECTRICAL CONNECTIONS C4.1.2
PROPOSED NEW INSTALLATION C4.1.3
NEW ELECTRICAL CONNECTION WITH OPTION A AND B C4.1.4
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DESCRIPTION DRAWING NO.
WATER MAIN LINES C4.15
SEWER MAIN LINES C4.1.6

C4.1.1 LOCATION MAP
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C4.1.2 EXISTING ELECTRICAL CONNECTIONS
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C4.1.3 PROPOSED NEW INSTALLATION
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C4.1.4 NEW CONNECTION DETAIL WITH OPTION A AND B
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C4.1.5 WATER MAIN LINES
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*END OF DOCUMENT***
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