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CONSTRUCTION WORK CONTRACT AGREEMENT

BETWEEN

PARTIES:-

THE UMLALAZI LOCAL MUNICIPALITY
(Hereinafter referred to as “the council”)

And

NAME OF CONTRACTOR (To be completed by hand)

Hereinafter referred to as (“the Contractor”)
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NOTICE AND INVITATION INFORTATION

UMLALAZI MUNICIPALITY

INVITATION FOR THE SUBMISSION OF TENDERS

Tenderers are hereby invited in terms of Section 112 of the Local Government: Municipal Finance
Management Act 56 of 2003 read with uMlalazi Supply Chain Management Policy to undertake the
following:-

TENDER TENDER CiDB COMPULSORY | CLOSING FUNCTIONALITY
DESCRIPTION | NUMBER BRIEFING DATE AND
SESSION TIME
Road KZN ULM |2 CE/ | 27 October | 03 November | e Experience of the
patches/Major 15/26/27 CE PE|2026 at 11 KV | 2026 at 11 KV bidder = 30
repairs: Azalea or SB/ | Challenor Challenor e Key Personnel = 20
Avenue & SB PE | Street, Eshowe | Street, e Cashflow Availability/
Mlalazi Street- only at 10h00 Eshowe at Availability of Bank
Mthunzini 12h00 Support/ Credit
Facility = 20
e Locality =10

Eligibility to Tender: Eligibility to Tender: Eligibility to Tender: Service Providers who are registered
and in good standing with CIDB with CIDB grading of 2 CE/ CE PE or SB/ SB PE only to submit tenders.

Sealed tenders endorsed tender number and description must reach the Municipal Manager, uMlalazi
Municipality, and be hand delivered and placed in the Tender Box at the Municipal Buildings, KV Challenor
Street, Eshowe as per closing date and time stipulated above.

This tender will be evaluated based on returnable documents, functionality and price where 80/20-point
system as per stipulated specific goals of this tender in terms of Preferential Procurement Regulations,
2022.

Specific Goals:
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NO. |Categories Weight 80|20
Ownership Goals:
o BBBEE Level 1 100% 10
o BBBEE Level 2 60% 6
o BBBEE Level 3 & Below 20% 2
Reconstruction & Development Programme Goals:
o Enterprise Located within uMlalazi Municipality 100% 4
o Enterprise Located within District Municipality 50% 2
e Enterprise Located within the Province 25% 1

SMME Development (EME and QSE):

e an EME or QSE which is at least 100% owned by black people 100% 4
e an EME or QSE which is at least 51% owned by black people 50% 2
e an EME or QSE which is at 25% - 50% owned by black people 25% 1
Combination of other goals:
e an EME or QSE that is 100% owned by: Black (Youth , Women , 100% 2
Disabled People, Military Veterans), residing within uMlalazi
Municipality
100% 20

Registration on the Councils Database is preferred prior to the submission and closing of the tender.
It is the responsibility of the Tenderer to ensure that the Data Base registration documents are
received by the Supply Chain Management Office. Further information in this regard can be
obtained from the Supply Chain Management Unit on 035 — 473 3300 ext. 3445. Tenderers are
requested to register on Central Supplier Database (CSD)

Tender documents are available on E-Tenders Portal at no cost. The purchased tender documents
must be collected at the Municipal offices Financial Services Revenue Section, Hutchinson
Street, Eshowe on Monday to Fridays from 08:30 to 14:30. Tender Documents will be
available from 19 October 2026 up to 26 October 2026 at a non-refundable cost of R1000.00.
EFT payments will be accepted and must be made on or before 16:00 pm on the last day of
purchasing tender document. Payment may be deposited to uMlalazi Municipality as per the
following banking details; First National Bank; Account Number 52191090523, Branch 220230, use
company name as reference. Proof of payment will be required to receive tender document.

Compulsory briefing session: will be held on the above stipulated date, time and venue.
Prospective tenderers must ensure that they are present at the briefing session at the stipulated
time. Only 15 minutes lenience will be permitted where after further participation will be prohibited.

Late tenders, electronic mailed, electronic filling/completing of tender document, computer edited or
altered tenders will NOT be accepted. Canvassing in the gift of Council is strictly prohibited and will
lead to disqualification of the Tender. UMlalazi Municipality does not bind itself to accept the lowest
bid or any other bid and reserves the right to accept the whole/ part of the bid. For further
information or clarities contact Mr. Mbuso Dlamini on 035 473 3411 during normal office hours.

MR. NN SHANDU

MUNICIPAL MANAGER
DISPLAY DATE: 15 October 2026
NOTICE NUMBER: 24/26/27
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T1.1: TENDER DATA
GENERAL

The Conditions of Tender applicable to this contract are the Standard Conditions of Tender as contained in Annexure
F of the CIDB Standard for Uniformity in Construction Procurement, reproduced hereafter, without any changes, as
Annex A of the CIDB Standardized Construction Procurement Documents for Engineering and Construction Works
(August 2019), for the convenience of Tenderers.

The Tender Data make several references to the Standard Conditions of Tender for details that apply specifically to
this tender. The Tender Data shall have preference in the interpretation of any ambiguity or inconsistency between it
and the Standard Conditions of Tender

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions of
Tender to which it mainly applies.

F.1.1  Actions

The Employer for this Contract in this instance is uMlalazi Municipality as named in the Contract Data.
F.1.2 Tender Documents

(a) The Tender Document consists of the following:

THE TENDER

T1: Tendering Procedures

T1.1: Tender Notice and Invitation to Tender
T1.2: Tender Data

T2: Returnable Documents

T2.1: List of Returnable Documents

T2.2: Returnable schedules

THE CONTRACT
Part 1: Agreements and Contract Data
C1.1: Form of Offer and Acceptance
C1.2: Contract Data
C1.3: Form of Guarantee
C1.4: Adjudicator's Appointment
C1.5: Agreement in terms of the OHSA No 85 of 1993
Part 2: Pricing Data
C2.1: Pricing Instructions
C2.2: Bill of Quantities
Part 3: Scope of Work
C3.1: Standard Specifications
C3.2: Project Specifications

C3.3: Particular Specifications
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Part 4: Site Information

C4.1: Locality Plan

C4.2: Tender Drawings (if applicable)

C4.3: Conditions On Site: Materials Information
F.2.1 Eligibility

A Tenderer will not be eligible to submit a tender if:

(@)

()
(9)

the Contractor submitting the tender is under restrictions or has principals who are under restriction to participate in
the Employer’s procurement due to corrupt of fraudulent practices;

the Tenderer does not have the legal capacity to enter into the contract;

the Contractor submitting the tender is insolvent, in receivership, bankrupt or being wound up, has his affairs
administered by a court or a judicial officer, has suspended his business activities, or is subject to legal proceedings in
respect of the foregoing;

The Tenderer does not comply with the legal requirements stated in the Employer’s procurement policy;

The Tenderer cannot demonstrate that he possesses the necessary professional and technical qualifications and
competent, financial resources, equipment and other physical facilities, managerial capability, personnel, experience
and reputation to perform the contract;

The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies and contributions
required in terms of legislation applicable to the work in the contract.

Only those tenderers who have in their employ management and supervisory staff satisfying the requirements of the
scope of work for labour-intensive competencies for supervisory and management staff are eligible to submit tenders.

Only those tenderers who are registered with the CIDB, in a contractor-grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a 2 CE/ CE PE or SB/ SB PE
only.class of construction work, are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

Every member of the joint venture is registered with the CIDB.

The lead partner has a contractor grading designation in the 2 CE/ CE PE or SB/ SB PE class of construction work
only: and

The combined contractor grading designation calculated in accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum
tendered for a 2 CE/ CE PE or SB/ SB PE class of construction or a value determined in accordance Regulation 25
(1B) or 25 (7A) of the Construction Industry Development Regulations.

Only those Tenderers who have in their employ management and supervisory staff satisfying the scope of work for
labour-intensive competencies for supervisory and management staff are eligible to submit tenders.

The Tenderer shall, when requested by the Employer to do so, submit the names of all management and supervisory
staff that will be employed to supervise the labour-intensive portion of the works together with satisfactory evidence
that such staff members satisfy the eligibility requirements.

F.2.4 Add the following clause:

All work produced, including records, drawings, documents and photography pertaining to this tender shall remain the
property of uMlalazi Municipality and no part thereof may be copied, reproduced in any manner without the written
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consent of uMlalazi Municipality.
F.2.7 Site visit and clarification meeting

The arrangements for the clarification meeting and site inspection, which is compulsory for this contract, are as
follows:

Location / venue : 11 KV Challenor Street, Eshowe

Date : As indicated on the tender advert above.

Starting Time : As indicated on the tender advert above.

Project : Road Patches/Major Repairs: Azalea Avenue & Mlalazi Street - Mthunzini.

F.2.12 Alternative Tender Offers

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative tender offer is
that it demonstrably satisfies the Employer’s standards and requirements, the details of which may be obtained from
the Employer’s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or proposed
Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of
the alternative and its principal elements, to take a view on the degree to which the alternative complies with the
Employer’s standards and requirements and to evaluate the acceptability of the pricing proposals.

Calculations must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing
Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of the
contract for the tenderer, if the alternative is accepted, to accept full responsibility and liability that the alternative
offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer to
cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

F.2.13 Submitting a Tender Offer
F.2.13.3 Tender offers shall be submitted as an original only.
F.2.13.5 Delivery of Tender

The Employer's address for delivery of tender offers and identification details to be shown on each tender offer
package are:

Location of tender box : uMlalazi Municipal Offices (SCM)

Physical address : 11 KV Challenor Street, Eshowe

Identification details : The Municipal Manager,

Tender No : KZN ULM 15/26/27: Road Patches/Major Repairs: Azalea Avenue & Mlalazi Street -

Mthunzini
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F.2.13.6 A two envelope procedure will not be followed. (Read with F.3.5 hereafter).

F.2.15Closing Time

The closing time for submission of Tender Offers is indicated on the tender advert above at 11 KV Challenor
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed tenders will not be accepted.

Electronic copies of the Bill of Quantities are not acceptable and only Tender documents that have been completed by
hand in black non-erasable ink will be accepted

F.2.16 Tender Offer Validity
The Tender Offer validity period is 90 days from the closing time for submission of tenders.
F.2.16.1  Add the following to the clause:

If the tender validity expires on a weekend or public holiday, the tender validity period shall remain open until the
close of business on the next working day

F.2.17 Clarification of Tender Offer after submission

For this contract the employer may, after clarification with the tenderer, agree to amend the total of the prices stated
by the tenderer in his tender offer.

F.2.18 The tenderer shall, when requested by the employer to do so, submit the names of all management and
supervisory staff that will be employed to supervise the labour-intensive portion of the work together with satisfactory
evidence that such staff members satisfy the eligibility criteria

F.2.19 Inspections, Tests and Analyses
Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.
F.2.23 Certificates

The tenderer shall submit with his tender:

(1)  An original of certified copy of Certificate of Contractor Registration issued by the Construction Industry
Development Board

(2)  Anoriginal valid Tax Clearance Pin issued by the South African Revenue Services

(83) Company / CC / Trust/ Partnership registration certificates (Certified copies or original)

(4)  Original or certified copy of Joint Venture Agreement and Power of attorney in case of Joint Ventures

(5)  Certified copies of ID certificates in case of one-man concerns

(6) Workmen’s Compensation Valid Letter of Good standing (Certified copy or Original)

F.3.2 Issue of Addenda
There is no change to the standard Clause.

F.3.4 Opening of Tender Submissions
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The time and location for opening of the tender offers are:

Time : 12:00 on the date as indicated on the tender advert above
Location/Venue : Municipal Buildings, 11 KV Challenor Street, Eshowe
F.3.5 Two-envelope system

The two-envelope system will not be followed for this contract.
F.3.7 Add the following clause:

Accept that failure to submit certificates stated in the Tender Data and failure to complete in full the tender document
shall result in tender being regarded as non-responsive.

F.3.11 Evaluation of Tender Offers

F.3.11.1 The uMlalazi Municipality has adopted a policy in supporting the legislation applicable to procurement
of tenders and management of Construction Contracts. To achieve the RDP principles, an environment conducive to
emerging and SMME’s Contractors must be created. Therefore, the procurement policy adopted by uMlalazi
Municipality will be implemented in this contract to give effect to Section 217(2) of the Constitution and as published
in Government Gazette no 16085, dated 23 November 1994.

F.3.11.2 Tenders will be evaluated in two stages in accordance with the standard tender evaluation Method 4:
Financial offer, quality and preferences as follows:

F.3.13 Acceptance of Tender Offer
F.3.13.1 Tender Offers will only be accepted on condition that:

(@)  The tenderer is registered with Central Supplier Database (CSD) and has in his/her possession a valid PIN for
Tax Status compliance Verification issued by the South African Revenue Services, and has submitted with his/her
tender an original valid Tax Clearance Pin.

(b)  The tenderer is registered with the Construction Industry Development Board in an appropriate contractor
grading designation;

(c)  The tenderer is not in arrears for more than 3 months with municipal rates and taxes and municipal service
charges;

(d)  The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the Prevention
and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector;
and

e) The tenderer has not:

i) Abused the Employer’s Supply Chain Management System; or

i) Failed to perform on any previous contract and has been given a written notice to this effect.

f) The Tenderer or a competent authorized representative of the Contractor who submitted the tender has

attended the compulsory clarification meeting or site inspection;

(g)  The tender offer is signed by a person authorized to sign on behalf of the Tenderer;

(h)  The tenderer has completed and submitted a signed Form of Offer;
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0] The tenderer has completed and submitted the Bill of quantities, including his rate and line total;

() The tenderer has completed and returned all addenda issued against the tender;
(k)  The tenderer has provided proof of valid workmen’s compensation;

0] The tenderer has completed and signed the Contractor’s Health and Safety Declaration;
(m)  The tenderer complies with all pre-qualification and functionality requirements

F.3.18 Copies of Contract

The number of paper copies of the signed contract to be provided by the Employer is: one.
APPENDIX: STANDARD CONDITIONS OF TENDER

(These Standard Conditions of Tender have been reproduced, without any changes, from Appendix A of the CIDB
Standardized Construction Procurement Documentation for Engineering Construction Works, 30 January 2009)

F.1 General
F.1.1 Actions

F.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to
the procurement process or as soon as they become aware of such conflict and abstain from any decisions
where such conflict exists or recuse themselves from the procurement process, as appropriate.

Note:1) A conflict of interest may arise due to a conflict of roles which might provide an
Incentive for improper acts in some circumstances. A conflict of interest can create an
Appearance of impropriety that can undermine confidence in the ability of that person to act properly in
his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation,

allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
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F.1.3
F.1.3.1

F.1.3.2

F.1.3.3

c)

d)

Interpretation
The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:
Conflict of interest means any situation in which:

someone in a position of trust has competing professional or personal interests which make it difficult to fulfil
his or her duties impartially;

an individual or organisation is in a position to exploit a professional or official capacity in some way for their
personal or corporate benefit; or

Incompatibility or contradictory interests exist between an employee and the organisation which employs that
employee.

comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the value of
the financial offer have been taken into consideration in order to enable comparisons to be made between
offers on a comparative basis

corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of
the employer or his staff or agents in the tender process; and

fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the
award of a contract arising from a tender offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels

organization means a company, firm, enterprise, association or other legal entity, whether incorporated or not,
or a public body

quality (functionality) means the totality of features and characteristics of a product or service that bear on its
ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied and recorded. Communications shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact
details of the employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.51

F.1.5.2

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may
cancel the tender process and reject all tender offers at any time before the formation of a contract. The
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give
written reasons for such action upon written request to do so.

The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of
all responsive tender offers re-issue a tender covering substantially the same scope of work within a period
of six months unless only one tender was received, and such tender was returned unopened to the tenderer.
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F.1.6 Procurement procedures
F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in
terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as
relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the
requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission. The
requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position of
tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the
evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into
competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions
and associated information. Notwithstanding the provisions of F.2.17, the employer may request that tenders be
clarified, specified and fine-tuned in order to improve a tenderer's competitive position provided that such
clarification, specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or
impose substantial new requirements which restrict or distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh
tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised
when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have
been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract
may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation
stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number
of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive
tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of evaluation
stated in the tender data and award the contract in terms of these conditions of tender.
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F.2 Tenderer’s obligations
F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis
in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written approval to
do so prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs
incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer comply with requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, apply for
an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before
the closing time stated in the tender data.

F.2.9 Insurance
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Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified
advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such
alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide
the whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with an English translation of any documentation in a language other than English, and the
parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
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contract as joint ventures shall state which of the signatories is the lead partner, whom the employer shall
hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”’. Each envelope shall state on the outside
the employer’'s address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is
to be withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.
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F.2.17 Clarification of tender offer after submission
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the
adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or substance

of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarized joint venture agreements), referencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for
submission stated in the employer’s request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other tender documents

If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity
period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five  working



Road Patches / Major Repairs: Azalea Avenue Tender No: KZN ULM 15/26/27

days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet any of
the collective or individual qualifying requirements.

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as
another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period
from the date that tender documents are available until three days before the tender closing time stated in the
Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the
Employer may grant such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to
open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Were stated in the tender data that a two-envelope system is NOT to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers
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whose technical proposals failed to achieve the minimum number of points for quality.
F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to
the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a
contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope of
Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there
is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of Quantities or schedules of prices;
or

ii) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender
offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:
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a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the product of
the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line-item total as quoted shall govern, and
the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this checking

process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to
revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender
offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

The Procedure for the evaluation of responsive tenders is Method 1: Price and Preference. Quality (functionality) will
be used as a prequalifying criterion, with tenderers required to meet a minimum quality score of 75% to qualify for
further evaluation.

F.3.11.2 Method 1: Financial offer
In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest ranked
tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable reasons not to
do so and the process set out in this subclause is repeated.

F.3.11.3 Methods 2: Financial offer and preference

In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance with the
provisions of F.3.11.7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:

TEV =NFO + NP

where: NFO is the number of tender evaluation points awarded for the financial offer made in

Accordance with F.3.11.7;

NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points, and recommend the tenderer with the highest
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number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the
process set out in this subclause is repeated

F.3.11.4 Method 3: Financial offer and quality
In the case of a financial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in accordance with the
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points for
quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:

TEV =NFO + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in

accordance with F.3.11.7;

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend tenderer with the highest number of tender evaluation points for the award of the contract, unless
there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points and recommend the tenderer with the highest
number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the
process set out in this subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences
In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality offered in
accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the minimum
number of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, unless
otherwise stated in the Tender Data:

TEV =NFO + NP + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in

accordance with F.3.11.7;

NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points and recommend the tenderer with the highest
number of tender evaluation points, unless there are compelling and justifiable reasons not to do so and the
process set out in this subclause is repeated.

F.3.11.7 Scoring Financial Offers
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Score the financial offers of remaining responsive tender offers using the following formula:

NFO =W1xA

where: NFO is the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender
Data.

A is a number calculated using the formula and option described in Table F.1 as stated in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed Option 12 Option 22

at achieving

1 Highest  price  or (P - Py) P/Pm
discount A=(1 + P—)

m

2 Lowest price or A=(1 - P - Pm)) Prl/P
percentage Fmn
commission/fee

a2  Pm is the comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data
and reject all claims for preferences where tenderers are not eligible for such preferences. Calculate the total number
of tender evaluation points for preferences claimed in accordance with the provisions of the tender data.

F.3.11.9 Scoring quality

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.

Note: the bidder must achieve minimum of 75% (60 Points) in functionality. The Table below reflects evaluation
functionality components and the overall weighting on each Criteria component of the functionality are as follows:

1. BIDDER’S PREVIOUS EXPERIENCE

The bidder to demonstrate comprehensive proven experience on previously completed similar projects in_the past
6 years, e.g. Civil Engineering works of Roads construction or Maintenance.

Rating for Criteria Guidelines For Criteria Application Max Verification Method
Points
Excellent (Points 30) Four (4) or more completed similar projects. Attach appointment letters
and completion
Good (Points = 20) Three (3) completed similar projects. certificates.
30

Satisfactory (Points = 10) | Two (2) completed similar projects.

Marginal (Points = 5) One (1) completed similar projects.
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2. KEY PERSONNEL

Experience of the key staff (assigned personnel) in relation to the scope of work must reflect the following:

1) General experience (total duration of professional activity).

2) Level of education and training and positions held of each key staff member/expert member which is directly
linked to the scope of work.

3) The key staff members’/experts’ knowledge of issues which the tenderer considers pertinent to the assignment
e.g. Dealing with government sphere projects, Local conditions, affected communities, legislation, techniques
etc.

The CV should be structured under the following headings:

(i) Personal Particulars

(i1) Name of institutions for tertiary education and dates associated therewith;

(ii1) Qualifications (e.g. diploma; degrees etc. including required trainings, grades of membership of professional
societies and professional registrations);

(iv) Name of current employer and position in enterprise;

(v) Overview of post graduate experience (year, organization and position); and outline of recent assignments
(projects) / experience that has a bearing on the scope of work.

2.1.CONTRACT MANAGER

Rating for Criteria Guidelines For Criteria Application Max Verification Method
Points
Very Good (Points = 5) Minimum National Diploma of education with Attach curriculum Vitae
relevant training if qualification is not Civil (C.V) with traceable
Engineering or Construction management and reference, certified

experience of 10 or more years. Copies of Qualifications,

and identity document.

Good (Points = 3) Minimum National Diploma of education with
relevant training if qualification is not Civil
Engineering or Construction management and
experience of 5 -9 years.

Satisfactory (Points =2) | Minimum National Diploma of education with
relevant training if qualification is not Civil
Engineering or Construction management and
experience of 3 -5 years.

Marginal (Points = 1) Engineering or Construction management and
experience of 2 years.

2.2. SITE AGENT

Very Good (Points = 5) Minimum National Diploma in Civil Engineering
or Construction management/ quantity Attach curriculum Vitae
surveying education and experience (C.V) with traceable

of 10 or years) in road construction or reference, certified
maintenance. Copies of Qualifications,
Good (Points = 3) Minimum National Diploma in Civil Engineering and identity document.
or Construction management/ quantity
surveying education and experience of

5 — 9 years in road construction or maintenance.

Satisfactory (Points = 2) | Minimum National Diploma in Civil Engineering
or Construction management/

quantity surveying education and experience of
3 — 4 years in road construction or maintenance.
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2.3.FOREMAN

Very Good (Points = 10)

Ability to read and write experience of 10 or more
years in road construction or maintenance.

Good (Points = 7)

Ability to read and write experience of and
experience of 5 — 9 years in road construction or
maintenance.

Satisfactory (Points = 5)

Ability to read and write experience of and
experience of 3 — 4 years in road construction or
maintenance.

Marginal (Points = 2)

Ability to read and write experience of and
experience of 2 years in road construction or
maintenance.

10

Attach curriculum Vitae
(C.V) with traceable
reference, certified
Copies of Qualifications,
and identity document.

3. CASHFLOW AVAI

LABILITY/ AVAILABILITY OF BANK SUPPORT/

CREDIT

FACILITY

Rating for Criteria

Guidelines For Criteria Application

Max
Points

Verification Method

The bidder to demonstrate Strong financial capacity through availability of access to cash required to commence the

projects.

Very Good (Points = 20)

Available cash or credit facility of R300 000 or
above.

Good (Points = 15)

Available cash or credit facility of R200 000 —
R299 000.

Company Bank
Statement/  Proof  of
available credit facility
from the registered

20 financial institution for the
: . . _ company of linked to
Satisfactory (Points = 10) gzaggaggeocash or credit facility of R100 000 registered director of the
company.
4. LOCALITY ( Business Location)
The Bidder must indicate and submit proof of operating office/ workshop as applicable proximity.
Rating for Criteria Guidelines For Criteria Application Max Verification Method
Points
. . - . . Proof of Business address
Very good (Points = 10) E(l)c:ﬁ%ra?ip;gatlng within uMlalazi Municipality (conforming to municipal
. ] L o 10 rates certificate).
Good (Points = 5) Bidder operating within King Cetshwayo District
Satisfactory (Points = 2) Bidder operating within Kwazulu Natal province
Poor(Points = 0) Bidder operating within South Africa or abroad
OVERALL TOTAL | 80




Road Patches / Major Repairs: Azalea Avenue & Mlalazi St. - Mthunzini Tender No: KZN ULM 15/26/27
Calculate the total number of tender evaluation points for quality using the following formula:
NQ =W2 x SO /MS

where: SO is the score for quality allocated to the submission under consideration;

MS is the maximum possible score for quality in respect of a submission; and

W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in
the tender data.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data, require
the employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer’s procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the

contract,
c) has the legal capacity to enter the contract,
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a

court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the tender documents to take account of:

a) Addenda issued during the tender period,

b) Inclusion of some of the returnable documents, and

c) Other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange

for both parties to complete formalities for appointing the selected adjudicator at the same time as the
main contract is signed.

Part1: T.1
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F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity
period stated in the tender data or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender,
notify other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy
of the contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which is
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair
competition between tenderers.

Part1: T.1
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T-2 COMPULSORY RETURNABLE DOCUMENTS AND FORMS

T.2.1 LIST OF RETURNABLE DOCUMENT

The tenderer must complete and submit all returnable documents as listed below as part of his/her
submission: Note:— the tender will not be evaluated further if a particular document is not submitted with the
bid document or not duly completed. While other returnable documents and schedules may be used for

further evaluation purposes.

SIGNED ON BEHALF OF TENDERER: ........c.ouiiiiie e

Part1: T.2
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1. CERTIFICATE OF ATTENDANCE OF COMPULSORY BRIEFING SESSION

PROJECT: ROAD PATCHES /| MAJOR REPAIRS: AZALEA AVENUE & MLALAZI STREET

(Please print)

Itis hereby CERTIFIED that I, ... (name)
IN MY CAPACIEY @S.. e ettt and a duly authorized
representative of ... ..o (the TENDERER)
Of (AAAIESS )it in the company

Of e (the Municipality)

attended the official briefing sessioN ON .......ccooiiii i (date)

for and on behalf of the above-named Tenderer.

| hereby further DECLARE that | am satisfied with the description of the Works and the explanations given by
the above-named Engineer or Municipal official.

Particulars of person(s) attending the meeting:

NAME: .. SIgnature: ...,
CapacCity: .....coocciieeeeee e

NaAME: . Signature: ...
CapaCity: ..o

Attendance of the above person(s) at the meeting is confirmed by the Employer's representative,
namely:

NaME: Signature: ...

Capacity: ..oooeeei e Date and Time: ........c.ooiiiiiiiiii,

Municipality Date Stamp

Part1: T.2
25



Road Patches/Major repairs: Azalea Avenue & Mlalazi Street Tender No:15/26/27 Returnable Documents and

Forms

2. TAX CLEARANCE CERTIFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax
obligations.

1.

In order to meet this requirement, bidders are required to complete in full, the attached form TCC 001
‘Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The
Tax Clearance Certificate requirements are also applicable to foreign bidders/individuals who wish to
submit bids.

. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one)
year from the date of approval.

The original Tax Clearance Certificate must be submitted together with bid. Failure to submit the original
and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax
Clearance will not be acceptable.

In bids where Consortia/Joint Ventures /Sub-contractors are involved , each party must submit a

separate Tax Clearance Certificate

Copies of the TCC 001 “Application for a Tax Clearance Certificate” forms are available from any SARS
branch office nationally or on the website www.sars.gov.za

Applications for the Tax Clearance Certificate may also be made via eFiling. In order to use this
provision , taxpayers will need to register with SARS as eFilers through the website www.sars .gov.za

SIGNED ON BEHALF OF TENDERER: ........c.ooiiiiii e

Part1: T.2
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3. PROOF OF CENTRAL SUPPLIER DATABASE REGISTRATION

NOTE: attach full summary of CSD report

ATTACH PROOF TO THIS PAGE

SIGNED ON BEHALF OF TENDERER: ...

Part1: T.2
27



Road Patches/Major repairs: Azalea Avenue & Mlalazi Street Tender No:15/26/27 Returnable Documents and
Forms

4. RATES AND MUNICIPAL SERVICES CLEARANCE CERTIFICATE

In terms of Clause 38 of the Supply Chain Management Policy the uMlalazi Municipality reserves the right to
reject any tender if any municipal rates and tariffs or municipal service charges owed by that tenderer or any
of its directors to the municipality or to any other municipality or municipal entity are in arrears for more than
3 (three) months.

Tenderers are required to submit proof of payment of municipal rates and tariffs for the municipality in which
the business is situated/ located.

This serves to confirm that my company’s municipal rates and taxes are paid up to date and the
following is attached:

1. A copy of the most recent municipal statement not older than 3 months, indicating the status of payment
of all municipal accounts and taxes, electricity, water, refuse, rates and levies, from the Municipality in
which jurisdiction it's business is situated or;

2. In the case where the tenderer does not own property/is a tenant for the purpose of its business
establishment, the tenderer to provide copy of lease agreement and a recent statement from its landlord
certifying that all the tenants payments in respect of all municipal accounts and taxes i.e. electricity,
water, refuse, rates and levies are paid up to date or;

3. In a case where the Service Provider cannot supply any of the above. The person would have to obtain
a Rate Clearance Certificate from the Municipality that the person resides in. Service Provider would
need a certified copy of the ID of all Directors and a certified copy of the company’s CK Tendering, to
obtain a certificate ; or

4, Tenders who are not registered with any municipality for the payment of rates and services due to
their location may submit proof of residence / business address certified by a Municipal Councilor, but
only if the residence is the same address as the business address; and

Attach proof to this page in terms of the above

SIGNED ON BEHALF OF TENDERER: ...
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5. CONTRACTOR’S CIDB REGISTRATION CERTIFICATE

ATTACH CERTIFICATE WITH ACTIVE CIDB STATUS

Note 1: For the main contractor, only certificates for the specified minimum category as set for this
tender are acceptable. Applications, or acknowledgement of applications by CIDB, will only be
acceptable if it is certain that the application will be successful, and a certificate will be issued
before the commencement of adjudication of the Tender

SIGNED ON BEHALF OF TENDERER : ........iiiiiiii e
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6. LETTER OF GOOD STANDING WITH COMPENSATION FUND (COID)

[NOTE: The tenderer's Workmen's Compensation Registration Certificate in accordance to the
Compensation for Occupational Injuries and Diseases Act No. 130 of 1993, is to be attached here].

SIGNED ON BEHALF OF TENDERER :© ...
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MBD 6.1
7. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes

included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point system.

b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/
highest acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6  The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required
by the organ of state.

Part1: T.2
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2.

(e)

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;
“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;
“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1

3.1

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1-"_""") o Ps=90(1-"_ ")
P min P min

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

4,
Part1:

80/20 or 90/10
Pt—Pmax Pt—Pmax
Ps=80(1+° ") o Ps=090(1+"— )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

T.2
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4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point
system will apply and that the highest acceptable tender will be used to determine the applicable
preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

The specific goals will be applied in in terms of section 2(1)(a)(i) of the municipal supply chain policy to
advance targeted groups as follows:

. Youth

. Women

. People living with disabilities
. Local businesses & SMME'’s

5.2.1 SUMMARY TABLE FOR CALCULATION OF PRERERENTIAL POINTS FOR SPECIFIC GOALS

<R50 >R50
Million Million
Categories Weight 80|20 90]10
1 Ownership Goals 50% 10 5
2 Empowerment Goals 20% 4 2
3 Reconstruction & Development Programme Goals 20% 4 2
4 Other Goals (Specify) 10% 2 1
100% 20 10
5.2.2 SPECIFIC GOAL NO.1-OWNERSHIP CATEGORY
Specific Goal(s) Weight | 80|20 90|10 Verification
PP PP
Ownership Categories :
EME and QSE
1. an EME or QSE which is at least 100% 10 5 Sworn Affidavit - QSE/EME
100% owned by black people; General
2. an EME or QSE which is at least 51% 60% 6 3 Sworn Affidavit - QSE/EME
owned by black people; General
3. an EME or QSE which is at 25% - 50% 20% 2 1 Sworn Affidavit - QSE/EME
owned by black people; General
Broad Based Black Economic
Empowerment :
Part1: T.2
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BBBEE Level 1 100% 10 5 BBBEE Certificate
BBBEE Level 2 60% 6 3 BBBEE Certificate
BBBEE Level 3 & Below 20% 2 1 BBBEE Certificate
3 Ownership %
a) Women Ownership(*Must be South
African)
ownership - 100% : Black ( Youth , 100% 10 5 ID Copies : Directors |Co.
Women , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
ownership - > 51% : Black ( Youth , 80% 8 4 ID Copies : Directors |Co.
Women , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
ownership - 25% - 50% : Black ( Youth 40% 4 2 ID Copies : Directors |Co.
Women , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
ownership - 100% : White ( Youth , 20% 2 1 ID Copies : Directors |Co.
Women , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
b) Men Ownership(*Must be South African)
Men ownership - 100% : Black ( Youth , 80% 8 4 ID Copies : Directors |Co.
Men , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
Men ownership - > 51% : Black ( Youth 40% 4 2 ID Copies : Directors |Co.
Men , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
Men ownership - 25% - 50% : Black ( 20% 2 1 ID Copies : Directors |Co.
Youth , Men , Disabled People ,Military Registration | CSD |
Veterans) Shareholders Certificate
4 Youth Development : (Below 35 Years )
Youth ownership - 100% : Black 100% 10 5 ID Copies : Directors |Co.
Registration | CSD |
Shareholders Certificate
Youth ownership - > 51% : Black 80% 8 4 ID Copies : Directors |Co.
Registration | CSD |
Shareholders Certificate
Youth ownership - 25% - 50% : Black 40% 4 2 ID Copies : Directors |Co.
Registration | CSD |
Shareholders Certificate
Youth ownership - 100% : White 20% 2 1 ID Copies : Directors |Co.
Registration | CSD |
Shareholders Certificate
5.2.3 SPECIFIC GOAL NO.2 -EMPOWERMENT CATEGORY
# Specific Goal(s) Weight | 80|20 90|10 Verification
Sub-Contracting :
1 EME and QSE
1. an EME or QSE which is at least 100% 100% 4 2 Sworn Affidavit - QSE/EME
owned by black people; General
2. an EME or QSE which is at least 51% 50% 2 1 Sworn Affidavit - QSE/EME
owned by black people; General
3. an EME or QSE which is at 25% - 50% 25% 1 0,5 Sworn Affidavit - QSE/EME
owned by black people; General
2 Local Economic Development Sub-

Part1: T.2
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Contracting (10%-30%) and 40 % where it

is technically possible and subject to

pre-approval.

1. Enterprise 100% owned by Youth 100% 4 2 ID Copies : Directors |Co.
Registration | CSD |
Shareholders Certificate

1. Enterprise 100% owned by Disabled 100% 4 2 ID Copies : Directors |Co.

People Registration | CSD |
Shareholders Certificate

1. Enterprise 100% owned by Women 100% 4 2 ID Copies : Directors |Co.
Registration | CSD |
Shareholders Certificate

2. Enterprise owned by Black People with 100% 4 2 ID Copies : Directors |Co.

CIDB Grading 4 or Less Registration | CSD |
Shareholders Certificate

3. Enterprise 100% owned by Military 100% 4 2 ID Copies : Directors |Co.

Veteran Registration | CSD |
Shareholders Certificate

3. Enterprise owned by Black Men with at 50% 2 1 ID Copies : Directors |Co.

least 51% Registration | CSD |
Shareholders Certificate

5.2.4 SPECIFIC GOAL NO 3- RDP CATEGORY

Specific Goal(s) Weight | 80J20 | 90|10 | Verification
PP PP

Reconstruction and Development :

Promotion of Local Business(s)

1. Enterprise Located within the uMlalazi 100% 4 2 Utilities : Directors or Co.|

Local Municipality Affidavit | Existing Lease
Agreement /councilor or
Induna letters

2. Enterprise Located within the King 50% 2 1 Utilities : Directors or Co.|

Cetshwayo District Municipality Affidavit | Existing Lease
Agreement

2. Enterprise Located within the Province 25% 1 0,5 Utilities : Directors or Co.|
Affidavit | Existing Lease
Agreement

SMME Development (EME and QSE)

1. an EME or QSE which is at least 100% 100% 4 2 Sworn Affidavit - QSE/EME

owned by black people; General

2. an EME or QSE which is at least 51% 50% 2 1 Sworn Affidavit - QSE/EME

owned by black people; General

3. an EME or QSE which is at 25% - 50% 25% 1 0,5 Sworn Affidavit - QSE/EME

owned by black people; General

Job Creation and Community upliftment

1.Community upliftment project (e.g. housing 100% 4 2 Bidder to propose

, schools ,infra donations etc.) equal to at

least 0.5% of project Value

2. Creation of Jobs /Labour intensive 100% 4 2 Bidder to propose

activities

SPECIFIC GOAL NO 4 — OTHER GOALS

Specific Goal(s)

Weight

8020
PP

90[10
PP

Verification

Part1: T.2
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Other Categories :

Combination of any other goals

User departments may combine any 100% 2 1
specific goals under categories 1,2 and 3
above in a manner that will help evaluate
and apply preference points to the tender

--Relevant Verification
Documentation--

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.
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Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

Categories

Ownership Goals:
e BBBEE Level 1
e BBBEE Level 2
e BBBEE Level 3 & Below

Number of
points

allocated
(90/10

system)

(To be
completed
by the
organ of

state)

Number of
points

allocated
(80/20 system)

(To be
completed by
the organ of

state)

10

Number of
points claimed

(90/10 system)

(To be
completed by
the tenderer)

Number of
points claimed
(80/20 system)

(To be
completed by
the tenderer)

Reconstruction &
Development Programme
Goals:

e Enterprise Located within
uMlalazi Municipality
e Enterprise Located within
District Municipality
Enterprise Located within the
Province

SMME Development (EME and
QSE):

e an EME or QSE which is at
least 100% owned by
black people

e an EME or QSE which is
at least 51% owned by
black people

e an EME or QSE which is
at 25% - 50% owned by
black people

Combination of other goals:

an EME or QSE that is 100%
owned by: Black (Youth,
Women , Disabled People,
Military Veterans), residing
within uMlalazi Municipality

TOTAL

20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm........oo

4.4, Company registration NnUMbEr: ... ...

Part1: T.2
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4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iiil) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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8. ATTACHMENTS FOR PREFERENTIAL PROCUREMENT POINTS FOR SPECIFIC GOALS

The bidder to attach documents required for verification of specific goals indicated on table 1 of the
preferential procurement points for specific goals (form MBD 6.)

All specific goals categories and verification documents to be submitted thereof are listed from table 5.2.2 up to
525

SIGNED ON BEHALF OF TENDERER: ........c.ooiiiiii e
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9. DECLARATION OF INTEREST

MBD 4

1. Any legal person, including persons employed by the state’, or persons having a kinship with persons

employed by the state, including a blood relationship, may make an offer or offers in terms of this

invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view

of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons

employed by the state, or to persons connected with or related to them, it is required that the bidder or

his/her authorised representative declare his/her position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known
that such a relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

2.1 Full Name of bidder or his or her representative:

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3 below.

“State” means —
(a) any national or provincial department, national or provincial public entity or

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

2’Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.

2.7  Are you or any person connected with the bidder presently employed by the state?
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YES /NO
2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:

2.7.2 If you are presently employed by the state, did you obtain the appropriate authority to undertake
remunerative work outside employment in the public sector?

YES /NO

2.7.21 If yes, did you attached proof of such authority to the bid document?

YES / NO

(Note: Failure to submit proof of such authority, where applicable, may result in the disqualification of the bid.
2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8Did you or your spouse, or any of the company’s directors / trustees / shareholders / members or
their spouses conduct business with the state in the previous twelve months?

YES /NO

2.8.1 If so, furnish particulars:

2.9Do you, or any person connected with the bidder, have any relationship (family, friend, other) with a
person employed by the state and who may be involved with the evaluation and or adjudication of
this bid?

YES /NO

2.9.1 If so, furnish particulars:
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2.10 Are you, or any person connected with the bidder, aware of any relationship (family,
friend, other) between any other bidder and any person employed by the state who may be involved with the
evaluation and or adjudication of this bid?

YES/NO

2.9.2 If so, furnish particulars:

2.11 Do you or any of the directors / trustees / shareholders / members of the company have any interest in
any other related companies whether or not they are bidding for this contract?

YES/NO

2.9.3 If so, furnish particulars:

3. Full details of directors / trustees / members / shareholders.

Full Name Identity Number Personal Tax | State Employee
Reference Number / Persal
Number Number

4 DECLARATION

I, THE UNDERSIGNED (NAME). ..ot
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2.1 TO 2.3.1 ABOVE IS CORRECT,
AND THAT THE SIGNATORY TO THIS DOCUMENT IS DULY AUTHORISED.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE

FALSE.

Position Name of bidder
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10. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

2

3

Item
41

This Standard Bidding Document must form part of all bids invited.

MBD 8

It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain

management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Question

Is the bidder or any of its directors listed on the National Treasury’s
database as companies or persons prohibited from doing business with the
public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram
partem rule was applied).

Yes
Yes

[l

No
No
]

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender
Defaulters” or submit your written request for a hard copy of the
Register to facsimile number (012) 3265445.

Yes

4.2.1

If so, furnish particulars:

43

Was the bidder or any of its directors convicted by a court of law (including
a court outside of the Republic of South Africa) for fraud or corruption
during the past five years?

Yes

4.3.1

If so, furnish particulars:

4.4

Was any contract between the bidder and any organ of state terminated
during the past five years on account of failure to perform on or comply with
the contract?

Yes

441

If so, furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME).......cuitiiiiiiiiiiiiiine e

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
Part1: T.2
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11. CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)
in response to the invitation for the bid made by:

UMlalazi Municipality

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of that:

(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and

complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to

determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder,
who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor.

However communication between partners in a joint venture or consortium? will not be construed as collusive
bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
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arrangements with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of
2004 or any other applicable legislation.

Position Name of Bidder

References

" Includes price quotations, advertised competitive bids, limited bids and tenders.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is,
therefore, an agreement between competitors not to compete.

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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12. RECORD OF ADDENDA TO TENDER DOCUMENTS

| / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been considered in this tender
offer.

No. Date Title or Details

1

NAME: .. POSITION: ..o

SIGNATURE: ......oiiiiiieiieinienieeieeneeeeeeeeeeneeee. - DATE:

(of person authorised to sign on behalf of the Tenderer)
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13. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS, 2014

ADD ANY DESEASES OUTBREAK REGULATIONS THAT MAY BE ISSUED

[NOTE: this form must be completed concerning fulfilment of the construction regulations, 2014]

In terms of Regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated on 7 February 2014 in terms of Section 43 of the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993), the Employer shall not appoint a Contractor to perform construction work
unless the Contractor can satisfy the Employer that his/her firm has the necessary competencies and
resources to carry out the work safely and has allowed adequately in his/her Tender for the due fulfiiment of
all the applicable requirements of the Act and the Regulations.

1 | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and successfully comply
with all of the requirements of the Regulations. (Tick)

YES

NO

2  Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form part of
the Contract team as specified in the Regulations (CVs to be attached):

4  Provide details of proposed training (if any) that will be undergone:
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5 Potential key risks identified and measures for addressing risks:

6 | have fully included in my tendered rates and prices (in the appropriate payment items provided in the
Schedule of Quantities) for all resources, actions, training and any other costs required for the due fulfilment
of the Regulations for the duration of the construction and defects repair period. (Tick)

YES

NO

7  The Tenderer shall attach to this Form evidence that he is registered and in good standing with a
compensation insurer who is approved by Department of Labour in terms of section 80 of the Compensation
for Injury and Disease Act, 1993 (Act No 130 of 1993)(COID).

The Tenderer is required to disclose, by also attaching documentary evidence to this form, all

inspections, investigations and their outcomes conducted by the Department of Labour into the conduct of
the Tenderer at any time during the 36 months preceding the date of this Tender.

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:

T s IDNO: e
e IDNO:
Part1: T.2
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14. CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly
signed and dated copy of the relevant resolution of their members or their board of directors, as the case

may be.

An example for a company is shown below:

"I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of

by virtue of the Articles of Association/Resolution of the Board of Directors*, of whic
attached, or

*Delete whichever is inapplicable

h a certified copy is

NAME SIGNATURE DATE
NAME SIGNATURE DATE
WITNESSES
NAME SIGNATURE DATE
NAME SIGNATURE DATE
Part1: T.2
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15. CERTIFICATE OR AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed only if Tenderer is a joint venture.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise

Partnership.........ceeeeieei e

, authorised signatory of the company, close corporation or

documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS

DULY AUTHORISED SIGNATORY

Lead partner

Signature @ ...

Designation : ...,

Signature @ ...

Designation : .......cccccevviiieeernnnnn.

Signature @ ...

Designation : .......ccccccoeeiiiiiiiinneen.

Signature @ ...

Designation : .......ccccccoeeviiiinnneen.

Note:

acting in the capacity of lead partner, to sign all

A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the

Joint Venture
shall be appended to this Schedule.

Part1: T.2

51



Road Patches/Major repairs: Azalea Avenue & Mlalazi Street Tender No:15/26/27 Returnable Documents and
Forms

16. NOTICES AND DOMICILIA
16.1. Addresses and Contact Details
i. The Parties choose as their respective domicilia citandi et executandi for the purpose of legal
proceedings the following physical addresses, and for the purposes of giving or sending any notice

provided for or necessary in terms of this agreement, the said domicilia as well as the following contact
numbers including contacts recorded in the approved inception meeting minutes.

Contacts The Municipality
Details
Addresses uMlalazi Local Municipality

Corner Osborn and Hutchinson Street
Eshowe, 3815

Contact No Tel: 035 473 3300
Fax: 035 474 4733
Emails: municipalm@umlalazi.gov.za/

xolanib1@umlalazi.gov.za /
mbusod@umlalazi.gov.za

Contacts The Contractor ( To be completed by hand)
Details
Addresses
Tel:
Contact No
Cell
Emails:

ii. A party may change its domicilium to other physical address, its e-mail address or any other provided
contact details by written notice to other party to that effect. Such change will be effective 7 days after
receipt of notice thereof.

iii. All notices to be given in terms of this agreement will be given in writing in English language and be
delivered by hand, e-mail or pre-paid postage in a letter addressed to the domicilium citandi of the
addressee or sent by telefax number of the addressee.
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b. Any notice so given:-

i. If hand delivered before 16h00 on a business day, will reputably be presumed to have been received on
the day of delivery. Any notice hand delivered after 16h00 on a business day or on a day which is not a
business day, will reputably be presumed to have been received on the immediately following business

day.

ii. If sent by e-mail, will be reputably be presumed to have been received 1 day after it has been e-
mailed, per-paid postage will reputably be presumed to have been received within 7 Calendar days.

iii. Any notice written in the English language which is actually received by the party to whom the written
notice- is addressed will be deemed to have been properly given and received notwithstanding that
such written notice has not been given in accordance with other provisions of this clause.
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C1: AGREEMENTS AND CONTRACT DATA
C1.1 FORM OF OFFER AND ACCEPTANCE
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

ROAD PATCHES / MAJOR REPAIRS: AZALEA AVANUE & MLALAZ| STREET - MTHUNZINI

The Tenderer, identified in the offer signature block, has examined the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer
has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the conditions of
contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the tender data, whereupon the Tenderer becomes the party named as the
Contractor in the conditions of contract identified in the contract data.

Signature: (of person authorized to sign the tender): ...
Name: (of Signatory in CapitalS): ........ ..o
Capacity: (Of SIgNatory): ...

Name of Tenderer: (0rganization): .............cooiiii i
AdAreS S ... s

[Failure of a Tenderer to sign this part of the Form of Offer and Acceptance will invalidate the
tender]
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C1.1.1 ACCEPTANCE

PROJECT NAME: ROAD PATCHES / MAJOR REPAIRS : AZALEA AVENUE & MLALAZI
STREET - MTHUNZINI

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
Tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the
Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms
and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreements and contract data, (which include this agreement)
Part C2 Pricing data
Part C3 Scope of work

And drawings and documents or parts thereof, which may be incorporated by reference into the
above listed parts.

Deviations from and amendments to the documents listed in the tender data and any addenda
thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed
by the Tenderer and the Employer during this process of offer and acceptance, are contained in the
schedule of deviations attached to and forming part of this form of offer and acceptance. No
amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including
the schedule of deviations (if any), contact the Employer’'s agent (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and
any other documentation to be provided in terms of the conditions of contract identified in the
contract data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the Tenderer (now Contractor) within five working days of the date of
such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

For the Employer:

Signature...

Name: (in Capitals)......... ..o
L0 ' Y- 131 PR

Name of Employer: ...

0 [0 [ Y73

Witness:

Name / Signature: ... ..o
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C1.2: CONTRACT DATA
C1.2.1 CONDITIONS OF CONTRACT
The General Conditions of Contract for Construction Works (3rd Edition 2015) published by the
South African Institution of Civil Engineering, is applicable to this Contract and is obtainable from

www.saice.org.za.

Copies of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel 011- 805 5947, Fax: 011 — 805 5971).

The Contract Data referred to in the General Conditions of Contract follow, with the Data to be
completed Employer furnished. The Tenderer is to provide his details in the spaces provided.

SPECIAL CONDITIONS OF CONTRACT

GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special
Conditions of Contract shall amplify, modify or supersede, as the case may be, the General
Conditions of Contract 2015 to the extent specified below, and shall take precedence and shall
govern.

The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the
number of the applicable clause or subclause in the General Conditions of Contract 2015, and the
applicable heading, or (where a new special condition that has no relation to the existing clauses is
introduced) by a number that follows after the last clause number in the General Conditions, and an
appropriate heading.

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

SCC 1.1 Definitions
The definitions contained in Clause 1.1 are hereby amended and/or supplemented as follows:

SCC 1.1.1.2 “Bill of Quantities”
Add the following:
Also refered to as Bills of Quantities.

SCC 1.1.1.5 “Commencement Date “
Add the following:
“or such other date as specified or stated in a written notice to the Contractor.”

SCC 1.1.1.16  “Employer’s urgent”
“‘Repalced”
Shall means employer in terms of Clause 1.1.1.15

SCC 4.9.1 All construction equipment provided by the Contractor shall, when brought on to the
site, be regarded as exclusively intended for carring out the Works and the Contractor shall not
remove the same from the Site without the consent in writing of the Employer's Agent, which
concent shall not be unreasonable withheld. The Contractor shall notify the Emplaoyer’s Agent, in
writing, of the name and address of the owner of nay such Construction Equipment not owned by
the Contractor.

Add the following
All plant and equipment presented by the contractor during bidding stage for
evaluation purposes must be maintained for the duration of the contract “ no substitution without
municipity’s written approval”
Part2: C1
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SCC 4.111 To carry out and complete the Work the Contractor shall employ on the site only
such person as are careful competent and efficient in their various trade and professions.

Add the following

All key personnel presented by the contractor during bidding stage for evaluation purposes must be
maintained for the duration of the contract “ no substitution without municipity’s written approval”

SCC4.54 Contractor to be compensated

For this contract the fees, taxes, levies and other charges to be paid by the Contractor in terms of
subclause 4.5.1.1 will not be refunded by the Employer. The cost thereof shall be deemed to be
included in the prices tendered for relevant items in the Bill of Quantities.

SCC 5.4.2 Access to and possession of the Site shall not be exclusive to the Contractor insofar
as the provisions of Clause 4.8 apply, and where ongoing use by the general public is required.

SCC5.44 The Contractor shall bear all costs and charges for special and temporary rights of
way required by it in connection with access to the Site.

SCC 5.12.2 Some reasons for extension of time

Add the following to subclause 5.12.2.2 abnormal climatic conditions:

"Normal rainfall is not regarded as 'abnormal climatic conditions' which entitles the Contractor to
extension of time. Allowance for normal rainfall shall be deemed to have been made in his tendered
rates, prices and programme. Extension of time for abnormal rainfall will be considered as set out in
the Project Specification.

Replace subclause 5.12.2.4 with the following:

"Any disruption of labour on a regional or national level due to political unrest, organised mass
action or related incidents which is considered to be beyond the Contractor's control.

Any strike within the confines of the Contractor's company, which may affect this project, will be
deemed to be within the Contractor's control.”

SCC 5.12.2.5°Any additional statutory holidays proclaimed after the closing date of Tenders over
and above the statutory holidays which existed at the time of tendering.”

SCC 5.12.3 Relevant Adjustments to General Items

Add the following:

“In the case of an additional public holiday declared by the State President, a claim for the cost of
temporary or hourly-paid workers who would have been actively engaged in the construction work
had the day not been declared a public holiday, will be considered by the Employer. Except for
proven extra cost, claims for standing time of plant and equipment will not be considered as the cost
thereof is deemed to be included in the Contractor’s provisional and general items.”

SCC 6.5 Dayworks

"Gross remuneration" referred to in subclause 6.5.1.2.1 shall be the nominal hourly or monthly
remuneration actually paid to workmen and foremen before any additions for the Contractor's
contribution to pension, medical aid, housing, tools, unemployment insurance, site allowance etc.,
and also before any deductions for tax, pension, medical aid, unemployment insurance, etc.

"Net cost of materials" referred to in subclause 6.5.1.2.2 shall be the net invoiced cost of materials
after the deductions of all discounts, direct or indirect.

SCC 9.2.1.3.2 Termination by Employer if contractor has fialed, in terms of Clause 5.3.2, to submit
documentaion in time, or to submit acceptable documentaion; or
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Add the following

The contractor has fialed to provide and maintain key personnel and plant and equipment in
terms of special conditions of this contract.

SCC 10 Claims and disputes
Add the following additional subclause:

SCC 10.1.1.4 “Discussions of claims during site meetings and minutes of such discussions shall not

be regarded as a claim or notice by the Contractor of his intention to make a claim unless it is
supported by a written submission in terms of Clause 10.1.1.1”

PART 1: DATA TO BE PROVIDED BY THE EMPLOYER

REF.
CLAUSE DATA BY EMPLOYER
NO.
1.1.1.13 The Defects Liability Period is: 06 months
1.1.1.15 The name of the Employer is: uMlalazi Municipality
1.1.1.26 The Pricing Strategy is: Re-measurement
1.21.2 The address of Employer:
Physical Postal:
Municipal Buildings PO Box 37
Hutchinson Road, Eshowe, 3815 Eshowe, 3815
Telephone No: (035) 473 3400 Fax No: (035) 474 2250
REF.
CLAUSE DATA BY EMPLOYER
NO.
5.31 The documentation required before commencement with Works execution are:

Initial programme (Refer to Clause 5.6)

Key Personnel CV’s qualified personnel

Quality Control plan

Traffic Accommodation Plan

5.3.2 The time to submit the documentation required before commencement with Works
- execution is: 14 Days

Non-working days are: Sundays and Saturdays

5.8.1 The special non-working days are: Public holidays and the yearend break which
commences on the first working day after 15 December and ends on the first Tuesday
after 5 January of the next year.

5.13.1 The penalty for failing to complete the Works is: R 200.00 per calendar day excluding
T VAT.
5.16.3 The latent defect period is: None
6.8.2 Contract Price Adjustment will not be applicable.
Part2: C1
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8.6 INSURANCES

8.6.1.1.2 Works insurance ( 3™ party insurance )

10.5.3 The number of Adjudication Board Members to be appointed is: One

PART 2: DATA TO BE PROVIDED BY CONTRACTOR

REF.
CLAUSE No DATA BY CONTRACTOR
1.1.1.9 Name of Contractor:
1.2.1.2 Address of Contractor:
Physical: Postal:
(S 111 |
Tel & Cell NO: ..o Fax NO:.....vvueeeiiiiii
1.1.1.14 Time for achieving Practical Completion of the whole of the Works is:
Is 3 months from official commencement date

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between UMLALAZI LOCAL MUNICIPALITY (hereinafter called the
EMPLOYER) of the one part, herein represented by: ...

E | OO P TP PPPPPPPPRN

(L TR er=] o 2= 11 4= L ST PP PP OPPPPPPPPP

duly authorized to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an
agreement between the CONTRACTOR and the EMPLOYER in respect of

CONTRACT NO: ..o (CONTRACT TITLE)

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to

Part2: C1
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as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of
the CONTRACTOR with all relevant provisions of the ACT and the regulations
promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements
and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’'s
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2
above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ... for  and on behalf of the
CONTRACTOR

on thisthe ................ day of .o 20.........

SIGNATURE : ...ttt ettt e bt e o e bt e e bt e bt e e e b et e ea b e e sabe e e abbeesabeeebeeeanbeesabeeennneeans

NAME AND SURNAME: ...ttt ettt e e aa bttt e s aaae et e s et e e e s anneeeeeanneeeeeannneeeas
L0 N O I I 2 PSP RP

WITNESSES: 1. .o, PP

Thus SIgNed At ......oooiiii for and on behalf of the
EMPLOYER

NAME AND SURNAME: ... e s
107N O I I OO UU OO PR OPRRPRON

WITNESSES:

e 2
Part2: C1
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C2: PRICING DATA
C2.1 PRICING INSTRUCTIONS
GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specification)
and the Drawings.

2. DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and
comply in general with the measurement and payment clauses of the Standardized Specifications,
the Project Specifications and the Particular Specifications, read together with the relevant clauses
of the Scope of Work and directives on the drawings, set out what ancillary or associated work and
activities are included in the rates for the operations specified.

3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are the estimated quantities of work to be done, and will
be subject to re-measurement during the execution of the work. The Contractor shall obtain the
Engineer's detailed instructions for all work before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities, and the contract price for the completed contract shall be
computed at the relevant unit rates and prices, all in accordance with the General and Special
Conditions of Contract, the Specifications and Project Specifications and the Drawings. Unless
otherwise stated, items are measured net in accordance with the Drawings, and no allowance has
been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

4. PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all costs and expenses that may be required in and for the completion of the
work and maintenance during the defects liability period of all the work described and as shown on
the drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents on which the Tender is based. Reasonable unit
rates and prices shall be entered in the Bill of Quantities as these will be used as a basis for
assessment of payment for additional work that may have to be carried out.

Each item shall be priced and extended to the "Total" column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the
Tenderer will be regarded as having a nil rate which shall be valid irrespective of any change in
quantities during the execution of the Contract.

The Tenderer shall fill in rates for all items where the words "Rate Only" appear in the "Total"
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column. "Rate Only" items have been included where:

(@) an alternative item or material is contemplated;
(b)  variations of specified components in the make-up of a pay item may be expected; and
(c) no work under the item is foreseen at tender stage but the possibility that such work may be

required is not excluded.

For “Rate Only” items no quantities are given in the "Quantity" column but the quoted rate shall
apply in the event of work under this item being required. The Tenderer shall however note that in
terms of the Tender Data the Tenderer may be asked to reconsider any such rates which the
Employer may regard as unbalanced.

All rates and amounts quoted in the Bill of Quantities shall be in rands and cents and shall include
all levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities.

NB: Zero rated omitted items including contingencies amount may results in disqualification
of submitted offer.

5. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 6.6 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the
item, or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums
inserted in the "Amount" column of the Bill of Quantities and in the Summary of the Bill of Quantities
unless ordered or authorized in writing by the Employer before closure of tenders. Unauthorized
changes made by the Tenderer to provisional items in the Bill of Quantities, or to the stated
provisional percentages and sums in the Summary of the Bill of Quantities, will not be tolerated.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out
neatly. The correct figures must be entered above or adjacent to the deleted entry, and the
alteration must be initialled by the Tenderer.

7. ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer to conform to the appointment value.

8. MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and Project Specifications, progress payments in
Interim Payments, referred to in Clause 6.10.1 of the General Conditions of Contract 2018, in
respect of "sum" items in the Bill of Quantities shall be by means of interim progress instalments
assessed by the Engineer and based on the measure in which the work actually carried out relates
to the extent of the work to be done by the Contractor.

LABOUR INTENSIVE CONSTRUCTION

Those parts of the contract to be constructed using labour-intensive methods have been marked in
the bill of quantities with the letters LI in a separate column filled in against every item so
designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically
provided for in the scope of work, is a variation to the contract. The items marked with the letters LI
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are not necessarily an exhaustive list of all the activities which must be done by hand, and this
clause does not over-ride any of the requirements in the generic labour intensive specification in the
Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this schedule
or in the Scope of Works) will not be made unless they are constructed using labour-intensive
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively
will not be condoned and any works so constructed will not be certified for payment.

10. UNITS OF MEASUREMENT
The units of measurement described in the Bill of Quantities are metric units for which the standard

international abbreviations are used. Abbreviations used in the Bill of Quantities, including some
non-standard abbreviations, are as follows:

mm = millimetre h = hour
m = metre kg = kilogram
km = kilometre t = ton (1000 kg)
m2 = square metre No. = number
m2pass = square metre-pass Sum = lump sum
ha = hectare MN = meganewton
m3 = cubic metre MN.m = meganewton-metre
m3.km=cubic metre-kilometre P C sum= Prime Cost sum
{ = litre Prov sum = Provisional sum
ke = Kkilolitre % = per cent
MPa = megapascal pers. Days = person days
KW = kilowatt QTY = Quantities

Part2: C2
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C2.2: .BILL OF QUANTITIES
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C3: SCOPE OF WORK

CONTENTS
C3.1 DESCRIPTION OF THE WORKS
C3.1.1 EMPLOYER'’S OBJECTIVES
C3.1.2 OVERVIEW OF THE WORKS
C3.1.21 EXTENT OF WORKSC3.1.2.2 LOCATION OF WORKS
C3.1.3 LABOUR INTENSIVE CONSTRUCTION

C3.14 SUB-CONTRACTING
C3.1.5 CONSTRUCTION AND MANAGEMENT REQUIREMENTS

C3.1.6 PROGRAMME TO BE SUPPLIED BY CONTRACTOR
C3.1.7 OVER HAUL

C3.1.8 SITE FACILITIES

C3.1.9 FEATURES REQUIRING SPECIAL ATTENTION
C3.1.10 MANAGEMENT OF ENVIRONMENT

C3.1.11 COMMUNITY LIAISON AND COMMUNITY RELATIONS
C3.1.12 WORKMANSHIP AND QUALITY CONTROL

C3.1.13 SAMPLES

C3.1.14 REQUIREMENTS FOR ACCOMMODATIONS OF TRAFFIC
C3.1.15 OPEN TRENCHES

C3.1.16 STATUTORY REGULATIONS

C3.1.17 SAFETY

C3.1.18 SAFETY OFFICER

C3.1.19 SOURCE OF MATERIAL

C3.1.20 PHOTOGRAPHIC RECORD

C3.2 ENGINEERING
C3.2.1 DESIGN
C3.2.2 DRAWINGS

C3.3 PROCUREMENT
C3.3.1 PROCUREMENT POLICY
C3.3.2 PROVISION OF TEMPORARY WORKFORCE FOR THE CONTRACT

C3.4 CONSTRUCTION

C3.4.1 STANDARD SPECIFICATIONS

C3.4.2.1 LABOUR INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

C3.4.2.2 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE
WORKS
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C3.5 MANAGEMENT

C3.5.1 APPLICABLE SANS AND SABS STANDARDS

C3.5.2 PLANNING AND PROGRAMMING

C3.5.3 ENVIRONMENT

C3.54 ACCOMMODATION OF TRAFFIC ON PUBLIC ROADS OCCUPIED BY THE
CONTRACTOR

C3.55 TESTING, COMPLETION, COMMISSIONING, AND CORRECTION OF DEFECTS

C3.5.6 RECORDING OF WEATHER

C3.5.7 FORMAT OF COMMUNICATIONS

C3.5.8 KEY PERSONNEL

C3.5.9 MANAGEMENT MEETING

C3.5.10 PAYMENT CERTIFICATES

C3.5.11  PROTECTION OF PUBLIC

C3.5.12 AIDS AWWARENESS

C3.5.13 SITE VISITORS BOOK

C3.5.14  INFORMATION IN RESPECT OF PLANT

C3.5.15 INFORMATION IN RESPECT OF EMPLOYEES

C3.6 PARTICULAR SPECIFICATIONS

e OHSA 1993 SAFETY SPECIFICATION
e PREFERENCIAL PROCUMENT SPECIFICATION
o ENVIRONMENTAL MANAGEMENT SPECIFICATION

C4 SITE INFORMATION

C4.1  CONDITION ON SITE
C4.2 LOCALITY PLAN
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C3.1 DESCRIPTION OF THE WORKS

C3.1.1

C3.1.2

C3.1.21

C3.1.2.2

C31.3

Part2: C3

EMPLOYERS OBJECTIVES

UMLALAZI MUNICIPALITY seek to construct / undertake major roads repairs at Azalea
Avenue & Mlalazi Street - Mthunzini.

OVERVIEW OF THE WORKS
The contract comprises of the construction / repairs and maintenance of asphalt road.

Extent of the Works

The scope of work will involve the saw cutting and removing of an existing asphalt
surface to a subbase and base course.

Included on the scope of works are:-

e Excavation up to 190mm and preparation of base level
e Construct base course using G2 base material.
e Asphalt over layer of 40mm

Location of the Works

Site is located in at Mthunzini town in ward 19, which forms part of King Cetshwayo
District Municipality. The co-ordinates of the site are not indicated however roads map or
town cadastral will be available on appointed service provider.

Labour Intensive Construction

Labour Intensive Construction shall mean the economically efficient employment of as
great a portion of labour as is technically feasible to produce a standard of construction
as demanded by the Specifications with completion by the Due Completion Date, thus
the effective substitution of labour for equipment.

Appropriate portions of the Works included in the Contract shall be executed using
Labour Intensive Construction methods.

Except where the use of plant is essential in order, in the opinion of the Engineer, to
meet the specified requirements by the Due Completion Date, the Contractor shall use
only hand tools and equipment in the construction of those portion(s) of the Works that
are required in terms of these Project Specifications to be constructed using Labour
Intensive Construction methods.

These portions of the Works shall be constructed utilising only locally employed labour
and/or the labour of local sub-contractors, supplemented to the extent necessary and
unavoidable by the Contractors key personnel as provided for in sub-clause C3.3.3
unless otherwise instructed by the Engineer and in accordance with the further
provisions of the relevant sections of Portion B of the Project Specifications.

The portions of the Works to be executed using Labour Intensive Construction methods
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C3.1.4

C3.1.41

are:

e Clearing of road edges;

e Excavations where possible;

e Backfilling and compaction of all trenches irrespective of depth.
e lLaying asphalt and compaction.

e Cleaning and tidying up of the Site.

In respect of those portions of works which are not listed above, the construction
methods adopted and plant utilised shall be at the discretion of the Contractor, provided
always that the construction methods adopted and plant utilised by the Contractor are
appropriate in respect of the nature of the Works to be executed and the standards to be
achieved in terms of the Contract.

Sub-Contracting

Contractor shall appoint such authorities and/or specialist subcontractors and suppliers
as may be designated or nominated by the Employer or the Engineer.

C3.1.5 CONSTRUCTION AND MANAGEMENT REQUIREMENTS

C3.1.51

C3.1.5.2

C3.1.5.3

Part2: C3

General

The Contractor is referred to SANS 1921:2004 parts 1, 2, 3 and 5: Construction and
Management Requirements for Works Contracts. These specifications shall be
applicable to the contract under consideration and the Contractor shall comply with all
requirements relevant to the project.

Certain aspects however require further attention as described hereafter.
Quality Assurance (QA) (Read with SANS 1921 — 1:2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full
responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system
on site. The Engineer will audit the Contractor's quality assurance (QA) system on a
regular basis to verify that adequate independent checks and tests are being carried out
and to ensure that the Contractor's own control is sufficient to identify any possible
quality problems, which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own
workmanship in accordance with his QA-system. His attention is drawn to the fact that it
is not the duty of the Engineer or the Engineer’s representative to act as foreman or
surveyor.

Management and disposal of water (Read with SANS 1921 - 1:2004 clause 4.6)

The Contractor shall pay special attention to the management and disposal of water and
stormwater on the site. It is essential that all completed works or parts thereof are kept
dry and properly drained. Claims for delay and for repair of damage caused to the works
as a result of the Contractor’s failure to properly manage rain and surface water, will not
be considered.

68



Road repairs: Azalea Avenue & Mlalazi Street Tender No: KZN ULM 15/26/27 Scope of Work

C3.1.54

C3.1.5.6

C3.1.5.7

(e)
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Disposal of spoil or surplus material (Read with SANS 1921 - 1:2004 clause 4.10)

The Contractor shall dispose all surplus and unsuitable material in legal spoil sites
approved by Engineer. He shall be responsible for all arrangements necessary to obtain
such spoil sites.

Testing (Read with SANS 1921 — 1:2004 clause 4.11)
Process control

The Contractor shall arrange for all tests required for process control to be done by a
laboratory acceptable to and approved by the Engineer.

Acceptance control

The process control test results submitted by the Contractor for approval of materials and
workmanship may be used by the Engineer for acceptance control. However, before
accepting any work, the Engineer may have further control tests carried out by a
laboratory of his choice. The cost of such additional tests will be covered by a provisional
sum provided in the schedule of quantities, but tests that failed to confirm compliance
with the specifications, will be for the account of the Contractor.

Existing Services  (Read with SANS 1921 - 1:2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services
before any excavation or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services
caused by or arising out of his operations and any damage shall be made good at his
own expense. Damage to unknown services shall be repaired as soon as possible and
liability shall be determined on site when such damage should occur.

C3.1.6 Programme to be supplied by the Contractor

The Contractor's programme shall be essentially in accordance with the overall
requirements of the project.

The programme shall not be in the form of a bar chart only, but shall show clearly the
anticipated quantities of work to be performed each month, together with the manner in
which the listed plant and other resources are to be used, as well as the anticipated
earnings for the various sections of work.

A network-based programme according to the precedence method shall be required by
the Engineer. The programme shall be updated monthly in accordance with the progress
made by the Contractor. The updated programme shall be submitted to the Engineer at
least two working days prior to monthly meetings.

Failure to comply with these requirements will entitle the Engineer to use a programme
based on his own assumptions for the purpose of evaluating claims for extension of time
or additional payments.

If, during the progress of the work, the quantities of work performed per month fall below

those shown on the programme, or if the sequence of operations is altered or if the
programme is deviated from in any other way, the Contractor shall, within one week of
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C3.1.8

C3.1.8.1
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having been notified by the Engineer, submit a revised programme and network.

If the programme has to be revised by reason of the contractor falling behind his
programme, he shall produce a revised programme showing how he intends to regain
lost time in order to ensure completion of the Works within the time of completion as
defined in Clause 5.6.1 of the General Conditions of Contract or any granted extension of
time. Any proposal to increase the tempo of work must be accompanied by positive steps
to increase production by providing more labour and plant on site, or by using the
available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit the programme or to work according to the
programme or revised programmes shall be sufficient reason to terminate the contract in
accordance with Clause 9.2.1.3.3 of General Condition of Contract

The approval by the engineer of any programme shall have no contractual significance
other than the Engineer will be satisfied if the work is carried out according to such
programme and that the Contract undertakes to carry out the work in accordance with

the programme. It shall not limit the right to the Engineer to instruct the Contractor to vary
the programme if required by circumstances.

Progress in advance of the programme on certain portions or phases of the Works shall
not be considered adequate reason for poor progress on another portion or phase.

Overhaul

No payment will be made for overhaul on this contract unless provision is made therefore
in specific items.

Site Facilities Available
Location of Site and Depot

The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific
site available to the Contractor, such site will be pointed out to the Contractor. The
Contractor must obtain written permission from the landowner and subsequently from the
Engineer for the establishment of his camp.

Contractor's Camp Site/Store Yard

Any clearing of the site that is necessary and the making good after de-establishment will
be the responsibility of the Contractor.

In addition to the requirements of SABS 1200A clause 8.3.2.2 the following conditions
shall also apply:-

(i)None of the existing roads shall be damaged in any way.

(ii) No waterborne sewerage facilities or potable water connection are
available on the site. The Contractor shall make his own arrangements
in this regard.

(iii) No electrical facilities exist on site.

(iv) It shall be the responsibility of the Contractor to make good any damage
caused to the campsite area or any improvements on it, including
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services, and for reinstating it to its former condition when vacated. The
standard of reinstatement must be to the satisfaction of the Engineer;
Director: Real Estate and/or Director of Parks, Recreation and Beaches
Department; or other owner. Particular attention should be directed to
these requirements and written clearances from the relevant
Departments or other owners will be required.

Source of Water Supply

The Contractor shall be responsible under the Contract for the supply and distribution at
his cost of all water that he may require for purposes of constructing the Works.
Accordingly, the Contractor shall pay all connection fees and consumption charges, and
at his cost provide all connections, consumption meters, pipework, storage tanks,
transport and other items associated with the supply of water for the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the connection(s), and shall provide in his
tender for the payment of all charges and costs that are associated with making water
available for purposes of constructing the Works.

Source of Power Supply

The Contractor shall be responsible under the Contract for the supply and distribution at
his cost of all electricity that he may require for purposes of constructing the Works.
Accordingly, the Contractor shall pay all connection and consumption charges, and at his
cost provide all connections, transformers, consumption meters, cables, distribution
boards and other items that are associated with the supply of electricity for construction
of the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary
arrangements with the relevant authority for the connection(s), and shall provide in his
tender for the payment of all charges and costs that are associated with making
electricity available for purposes of constructing the Works. The distribution of electricity
shall be in accordance with the applicable bylaws and regulations of the supply authority.

Features Requiring Special Attention

Built-up Areas

The Contractor's attention is drawn to the fact that the Works will be constructed within
built-up areas. The Contractor shall exercise all necessary precautions and take all
necessary steps to ensure the safety and convenience of the public and protection of
buildings and structures. In addition, the Contractor shall provide access for traffic over
and through the works, and for residents to their places of abode, all as described in the
Specifications. Allowance must be made by the Contractor in his programming for
delays resulting from the aforesaid.

The Contractor shall give residents a minimum of 72 hours written notice of his intent to
close access to residential stands. The Contractor shall acquire written confirmation
from all owners that they are aware of any intended closures of access. No traffic
access to a residential stand shall be closed for longer than 48 hours.
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Care of the Site

At all times during construction of the Works and upon completion thereof, the Site of the
Works shall be kept and left in a clean and orderly condition. The Contractor shall store
all materials and equipment for which he is responsible in an orderly manner, and shall
keep the Site free from debris and obstructions.

Control of Water

The Contractor shall at all times and in all respects be responsible for the handling of
stormwater from higher-laying areas above the Works, and for the handling of any sub-
surface water that may affect the Works. No separate payment shall be made in this
regard, as all costs related thereto shall be deemed to be included in the rates tendered
for the various items of work that are included in the Schedule of Quantities.

Management of the environment
The Contractor shall pay special attention to the following:

(a) Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be
practical for the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the
Engineer may direct in writing shall be cut down and stumped. The natural
vegetation, grassing and other plants shall not be disturbed other than in areas
where it is essential for the execution of the work or where directed by the Engineer.

(b) Fires

The Contractor shall comply with the statutory and local fire regulations. He shall
also take all necessary precautions to prevent any fires. In the event of fire the
Contractor shall take active steps to limit and extinguish the fire and shall accept full
responsibility for damages and claims resulting from such fires, which may have
been caused by him or his employees.

Community Liaison and Community Relations (where provision has been made in
the bill of quantities). For purposes of this contract the community liaison shall be
ward councillor.

In all dealings with nearby communities and beneficiaries of the project, and in all
dealings with workers employed from within such communities, the Contractor shall take
due cognisance of the character, culture and circumstances of the specific community
and/or any group of beneficiaries, and shall at all times use his best endeavours to avoid
the development of disputes and rather to foster a spirit of co- operation and harmony
towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters
affecting or negotiated between the Contractor and the community and/or beneficiaries,
and he shall attend all liaison meetings as may be arranged by the Engineer and/or the
Employer. All matters concerning the community and/or beneficiaries shall be discussed
and where possible, resolved at such meetings.

Where any resolution during such negotiations or at such meetings shall be contrary to
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C3.1.12

C3.1.13

the terms and provisions of the Contract, the Contractor shall not give effect thereto
without a prior written instruction from the Engineer.

Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the Specifications and of the Drawings rests with the Contractor, and the
Contractor shall, at his own expense, institute a quality-control system and provide
experienced engineers, foremen, surveyors, materials technicians, other technicians and
technical staff, together with all transport, instruments and equipment to ensure adequate
supervision and positive control of the quality of the Works at all stages of the Contract.

The cost of the Contractor’s supervision and process control, including all testing carried
out by the Contractor, will be deemed to be included in the rates tendered for the various
items of work. The Contractor's attention is drawn to the provisions of the various
Standardised Specifications regarding the minimum frequency of process control testing
that is to be executed. The Contractor shall, at his own discretion, increase this
frequency where necessary to ensure adequate control of the quality of the Works at all
times.

Upon completion and submission of each portion of the Works to the Engineer for
examination, the Contractor shall furnish the Engineer with the results of relevant tests,
measurements and levels, thereby indicating compliance with the Specifications. The
Engineer will not examine or inspect any portion of work submitted for approval unless
the request for inspection and approval is accompanied by relevant tests, measurements
and levels indicating compliance.

Samples

Materials or work that do not conform to the approved samples, submitted in terms of
Clause 7.4 of the Conditions of Contract, will be rejected. The Engineer reserves the
right to submit samples for testing to ensure that the material represented by the
contractor

C3.1.14 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC

Part2: C3

General

The Contractor will be responsible for the safe and easy passage of public traffic past
and on sections of roads of which he has occupation or where work has to be done near
traffic.

Accommodation of traffic, where applicable shall comply with SANS 1921-2:2004:
Construction and Management Requirements for Works Contracts, Part 2:
Accommodation of Traffic on Public Roads occupied by the Contractor. The Contractor
shall obtain this specification from Standards South Africa if accommodation of traffic will
be involved on any part of the construction works.

Basic Requirements
The travelling public shall have the right of way on public roads, and the Contractor shall
make use of approved methods to control the movement of his equipment and vehicles

so as not to constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and
speed controls are effective and that courtesy is extended to the public at all times.
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C3.1.15

C3.1.16

Part2: C3

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition
shall constitute ample reason for the Engineer to suspend the work until the road signs,
etc, have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads
before adequate provision has been made to accommodate traffic in accordance with the
requirements of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or
adjoin the area in which he is working.

Open Trenches

Trenches may not be left open during the builder’'s holidays, and shall be safeguarded at
all times from danger to the public. Safe trench-crossings shall be provided at all
intersections with accesses to properties and with public roads and paths. The length of
trench left open at any one time may be restricted by the Engineer, should he consider
such restriction to be in the interest of public safety.

Statutory Regulations

The statutory requirement of the Occupational Health and Safety Act, Act 85 of 1993
(referred to as the Act below), and all regulations promulgated there under as well as the
other relevant acts must be adhered to by the Contractor, with specific reference to the
safety of all employees and the public, irrespective of whether such employees are
employed by the Contractor or by his subcontractors (including local subcontractors).
The Contractor, in entering into this Contract, hereby agrees with the Employer in terms
of Section 37(2) of the Act, that the Contractor as an employer in its own right and in its
capacity as Contractor for the execution of the Works, shall have certain obligations and
that the following arrangement shall apply between the Contractor and the Employer to
ensure compliance by the Contractor with the provisions of the Act, namely:-

(a) The Contractor undertakes to acquaint the appropriate officials and the employees
of the Contractor with all relevant provisions of the Act, and the regulations
promulgated in terms of the Act;

(b)  The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and regulations will be fully complied with; and

(c) The Contractor hereby accepts sole liability for such due compliance with the
relevant duties, obligations and prohibitions imposed by the Act and regulations,
and expressly absolves the Employer and the Engineer from being obliged to
comply with any of the aforesaid duties, obligations and prohibitions in respect of
the Works; and

(d) The Contractor shall be obliged to report forthwith to the Employer and the
Engineer any investigation, complaint, or criminal charge which may arise as a
consequence of the provisions of the Act and regulations pursuant to work
performed on behalf of the Employer, and shall, on written demand, provide full
details in writing of such investigation, complaint or criminal charge.

(f) The Contractor shall sign the agreement bound into Section C1.2 of this document.
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The Contractor shall comply with all the conditions of the Record of Decision in terms of
Section 22(3) of the Environmental Conservation Act, 1989. A copy of the Record of
Decision and/or the Environmental Management Plan is bound into Section C3.5.1 of this
Contract Document.

A time-related and a fixed-charge item have been provided in Schedule A of the
Schedule of Quantities. The contractor shall allow for all obligations imposed by the
Environmental Management Plan including the appointment of an environmental
manager/control officer.

C3.1.17 Safety

Part2: C3

“Pursuant to the provisions of the Conditions of Contract, and without in any way limiting

the Contractor’s obligations there under, the Contractor shall at his own expense (except

only where specific provision (if any) is made in the contract for the reimbursement to the

Contractor in respect of particular items), provide the following:

(@)  The Principal Contractor must do a Risk assessment and compile an OHS Plan to
be evaluated and approved by the Safety Agent prior to commencement of
Construction.

(b)  The Contractor must ensure that regular safety meetings be held, and that the
minutes of such meetings be kept in a Safety File, which must be available on site
at all, times.

(c)  Provide to its Employees on the site of the works, all safety materials, clothing and
equipment necessary to ensure full compliance with the provisions of the
Occupational health and Safety Act, 1993 (Act No 85 of 1993) as amended
(hereinafter referred to as the Act) at all times, and shall institute appropriate and
effective measures to ensure the proper usage of such safety materials, clothing
and equipment at all times;

(d)  Provide, install and maintain all barricades, safety signage and other measures to
ensure the safety of workmen and all persons in, on and around the site, as well
as the general public;

(e) Implement on the site of the works, such procedures and systems and keep all
records as may be required to ensure compliance with the requirements of the Act
at all times;

(f) Implement all necessary measures so as to ensure compliance with the Act by all
subcontractors engaged by the Contractor and their employees engaged on the
works;

(g) Full compliance with all other requirements pertaining to safety as may be
specified in the Contract (Also refer to Notice to Tenderers).

The Employer and the Engineer shall be entitled, although not obliged, to make such
inspections on the site as they shall deem appropriate, for the purpose of verifying the
Contractor’s compliance with the requirements of the Act.

For this purpose, the Contractor shall grant full access to the site of all parts of the site
and shall co-operate fully in such inspections and shall make available for inspection all
such documents and records as the Employer’s and/or Engineer’s representative may
reasonably require.

Where any such investigations reveal, or where it comes to the Engineer’s attention that
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C3.1.18

C3.1.19

C3.1.20

Part2: C3

the Contractor is in any way in breach of the requirements of the Act or is failing to
comply with the provisions of this clause, the Engineer shall, in accordance with the
provisions of clause 39 of the Conditions of Contract, be entitled to suspend progress on
the works or any part thereof until such time as the Contractor has demonstrated to the
satisfaction of the Engineer, that such breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of
time and/or additional costs if the progress on the works or any part thereof is suspended
by the Engineer in terms of this clause, and the Contractor shall remain fully liable in
respect of the payment of penalties for late completion in accordance with the provisions
of clause 43(1) of the Conditions of Contract should the Contractor fail to complete the
Works on or before the specified due completion date in consequence of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or
this clause shall constitute grounds for the Engineer to act in terms of subclause
55(1)(b)(vi) of the Conditions of Contract and for the Employer to cancel the Contract in
accordance with the further provisions of the said clause 55.”

In addition to all above safety related requirements the Contractor shall take cognisance
of the requirements of the construction regulations and OHS Specifications bound in
C3.5.2 of this document.

Safety Officer
OHS must be provided.

The Contractor is required to ensure compliance with the Occupational Health and
Safety Act (Act 85 of 1993) and its regulations, in particular the Construction
Regulations, 2003, to appoint a Health and Safety Officer for the works.

The safety officer shall have a sound knowledge of the Occupational health and Safety
Act. He/she shall preferably have completed the Safety Management Training Course
(SAMTRAC) presented by NOSA. The Contractor shall submit details of the proposed

Source of Material

The contractor will be held responsible for locating sources of all materials complying
with the relevant minimum requirements to be used in this contract. No separate
payment shall be made for this, as all costs related thereto shall be deemed to be
covered by the tendered rates.

Where possible materials manufactured or produced locally shall be procured to promote
local enterprise.

Where designated borrow pit is available for sourcing of the selected layers and sub-
base material required for the project, the contractor shall only use material from this
designated borrow pit and specific location of further excavation within the borrow pit.
Where borrow pit is unavailable all materials shall be deemed to be from a commercial
source and it is the responsibility of the contractor to establish such prior submitting the
tender offer.

Photographic Record

Prior to the commencement of the work, and during the contract period, a photographical
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record shall be made of all existing stands and structures to be effected by the road
upgrade, and forwarded to the Engineer prior to the authorisation of the first progress
payment.

Compliance with the above requirements shall be applicable where payment item is
included in the Schedule of Quantities to cover the Contractor costs.

C3.2 ENGINEERING

C3.21

C3.2.2

C3.2.11

C3.3

C3.31

C3.3.2

Part2: C3

Design

Umlalazi Municipality is responsible for the design of the permanent Works as reflected
in the Contract Documents unless otherwise stated.

Drawings

The Contractor shall use only the dimensions stated in figures on the Drawings in setting
out the Works, and dimensions shall not be scaled from the Drawings, unless required by
the Engineer. The Engineer will, on the request of the Contractor in accordance with the
provisions of the Conditions of Contract, provide such dimensions as may have been
omitted from the Drawings.

Additional construction drawings will, in terms of Clause 5.9 of the General Conditions of
Contract (2015), be issued to the Contractor by the Engineer/Employer on the
commencement date and from time to time as required.”

PROCUREMENT

Procurement Policy

Tenders will be evaluated in terms of the Municipalities Supply Chain Management
Policy, as adopted by the Municipality. Copies of the policy are obtainable from the
offices of the Municipality.

Provision of Temporary Workforce for the Contract

The Contractor shall employ labour from the local community through the ward councilor
or CLO as determined by municipality except for approved key staff in the permanent
employ of the Contractor.

Although the Contractor shall adhere to the statutory minimum wage rates, he is however
at liberty to negotiate additional incentive payments based on performance.

The Occupational Health and Safety Act must be adhered to with reference to the safety
of any employee employed by the Contractor.

A contract of employment or subcontract should be signed between the Contractor and
each of his employees or sub-contractors, as the case may be. Likewise contracts of
employment must be entered into between each such sub-contractor, and each of the
specific subcontractor's employees. Employment and subcontract agreements shall
make clear reference to at least the following conditions.

e The minimum agreed wage rate per hour in respect of labourers;
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o The agreed pay rate per unit of production where applicable;
e UIF and WCA payments;

e  Minimum working hours per day;

e Start and end times of a daily shift;

e Lunch break times;

e Company policy regarding:

— Rain time

— Sickness and absenteeism

— Disciplinary matters

— Grievances

Method and frequency of payment;

e Work clothes and safety equipment to be issued
Labour Desk

C3.4 CONSTRUCTION

C3.441

C3.4.11

C3.4.1.2

C3.4.13

Part2: C3

Standard Specifications

The Standard specification, are carried out strictly in accordance with SABS 1200 -
"Standard Specification for Civil Engineering Construction" as approved by the Council of
the South African Bureau of Standards.

For the purpose of this Contract the latest issues of the following Standard Specifications
for Civil Engineering Construction, applicable at the date of tender advertisement, shall

apply -

SABS 1200

A - GENERAL

AB - ENGINEER'’S OFFICE

C - SITE CLEARANCE

DA - EARTHWORKS (SMALL WORKS)
DB - EARTHWORKS (PIPE TRENCHES)
DK - GABIONS AND PITCHING

DM - EARTHWORKS (ROADS, SUBGRADE)
GA - CONCRETE (SMALL WORKS)

LB - BEDDING (PIPES)

LE - STORMWATER DRAINAGE

ME - SUBBASE

MF - BASE

MM - ANCILLARY ROAD WORKS

The term “project specifications” appearing in any of the SABS 1200 standardised
specifications must be replaced with the terms “scope of work”
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C3.5 MANAGEMENT
C3.5.1 Applicable SANS and SABS standards

a) The following SANS 1921 Construction Works standards and associated specification
data are applicable:

i) SANS 1921-1, General

i) SANS 1921-2, Accommodation of traffic on public roads occupied by the
contractor

iiil) SANS 1921-4, Third party management support

iv) SANS 1921-5, Earthworks activities which are to be performed by
hand

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards
applicable to this contract. The Specification Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in
the standard to which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts —
Part 1: General engineering and construction works

Clause | Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for
which the contractor is responsible

431 Refer to scope of works

4.7.3 No over break allowances for blasting is provided for

4.14.3 Refer to scope of works

4.14.5 The Contractor is required to provide latrine and ablution facilities

SANS 1921-5, Construction and management requirements for works contracts —
Part 5: Earthworks activities which are to be performed by hand

Clause | Specification Data

Essential Data:

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres

SANS 1921-6, Construction and management requirements for works contracts —
Part 6: HIV/AIDS awareness

4.2.1(a) | A qualified service provider is one that is accredited or a provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction
SETA (CETA) (tel 011-265 5900), Health and Welfare SETA (HWSETA)
(011-622 6852) or on the Health and Welfare SETA website:
www.hwseta.org.za

Additional clauses

The duration of each workshop is not to be less than 2 %2 hours.

Part2: C3
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C3.5.2

C3.5.3

C3.54

Part2: C3

Planning and Programming

The time for completion will be as stipulated contract period in the contract data,
which includes the allowance for inclement weather, ( All statutory holidays for the Civil
Engineering Industry falling within the authorised contract period, will be allowed as
extensions to this period, but the Contractor will not be paid additional Time-Related
charges for these days (Ref. PSA 8.4.1).

The Contractor shall submit to the Engineer within 14 days of the Commencement Date,
a detailed programme setting out clearly the sequence of work, and the resources, which
he intends to use.

Environment
a) Sand and dust control

The Contractor shall, for the duration of the contract, take appropriate measures to
control the dust and soil movement, which may arise due to his operations.

b) Precautions against Nuisance

Operations are being conducted in an urban area and in the presence of passing
traffic. Precautions shall be taken to protect the public and to prevent unnecessary
noise, dust or other nuisance.

Any rock or debris falling from trucks on the roads in use by the public shall be
removed immediately. Precautions shall be taken to prevent fouling of public roads
and completed construction by trucks transporting muddy material. The Engineer may
order the Contractor to broom off and clean roads continuously where the mud
tracking of vehicles or falling debris may constitute a danger to the travelling public.

c) Silencing of Plant

Plant used on the Works shall be efficiently silenced and comply with the Noise
Control By-Laws as appeared in the Administrator’s Notice No. 1784 of 29 November
1978. Noise operations will be permitted only between the hours of 7:00 am and 5:00
p.m. Any work outside normal hours will be permitted only on the written authority of
the Engineer, laid down in Clause 26 of the General Conditions of Contract.

Accommodation of Traffic on Public Roads Occupied by the Contractor

The works involves the construction of new roadways and stormwater within an
established residential community. The works will be undertaken in such a manner to
provide access to residential property accesses and special attention must be drawn to
the accommodation/deviation of traffic on the affected area of the works.

The need to accommodate the traffic safely and with the least amount of inconvenience
to the travelling public is necessary throughout the construction period. The travelling
public shall have the right of way on public roads and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition
shall constitute ample reason for the Engineer to stop the execution of the works until the
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C3.5.5

C3.5.6

C3.5.7

C3.5.8

C3.5.9

Part2: C3

road signs, etc, have been repaired to his satisfaction. The Contractor may not
commence constructional activities before adequate provision has been made to
accommodate traffic in accordance with the specifications.

Testing, Completion, Commissioning, and Correction of Defects

Materials of work that do not conform to the approved samples submitted in terms of the
General Conditions of Contract will be rejected. The Engineer reserves the right to
submit samples to tests, to ensure that the material represented by the samples meet the
specification requirements.

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the specifications and drawings rests with the Contractor, and the
Contractor shall at his own expense, institute a quality control system and provide
experienced engineers, foremen, surveyors, material technicians, other technicians and
technical staff, together with all transport, instruments and equipment to ensure adequate
supervision and positive control of the Works at all times.

The costs of supervision and process control, including testing carried out by the
Contractor, will be deemed to be included in the rates tendered for the related items of
work.

The Contractors attention is drawn to the provisions of the various Specifications
regarding the minimum frequency of testing required. The Contractor shall at his own
discretion increase this frequency where necessary to ensure adequate control.

On completion and submission of every part of the work to the Engineer for examination,
the Contractor shall furnish the Engineer with the results of the relevant tests to indicate
compliance with the specifications.

Recording of Weather

Daily temperature and rainfall data shall be recorded in the site diary, and a copy shall be
provided to the engineer’s representative on a weekly basis. A rainfall gauge shall be
located at the contractor's site camp. Temperature readings shall be taken at
commencement and closure of the site on a daily basis. Additional readings will be
required during construction of layer works, concrete works and surfacing.

Format of Communications

Communication throughout the contract will be undertaken via written communication
either by site instruction or Email. Email communication will only be considered as proof
of communication when followed up by a written communication on the letterheads of the
author or via a site instruction.

Request for inspection of the works will be accepted telephonically, however this request
must be recorded in the site diary and site instruction book.

Key Personnel

A schedule of key personnel to be employed with curriculum vitae of relevant experience
shall be provided to the employers’ representative prior to site handover.

Management Meeting
The Engineer will conduct site meetings, prepare and circulate minutes, as determined
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C3.5.10

by him at the beginning of the contract. The Contractor shall attend these meetings and
shall ensure that when necessary, the required sub-contractor is represented. The
approved minutes shall become part of the contract documents.

The Contractor shall be required to conduct safety meetings at intervals agreed to
between the Employer or his Safety Agent and the Contractor as specified in the Health

and Safety Specification bound in this document.

Payment Certificates

The contractor shall submit to the engineer after the end of each month a statement in the required

C3.5.11

C3.5.12

C3.5.13

C3.5.14

Part2: C3

format, showing the estimated amount due to him, calculated in accordance with the
General Conditions of Contract. The statement to be submitted by the contractor shall
consist of 2 copies of the schedule of quantities.

Protection of the Public

The Contractor shall at all times ensure that his operations do not endanger any member
of the public.

As the area is adjacent to a residential area the Contractor shall take special precautions
to prevent public access to any danger areas on the Works, e.g. by temporary barricades
and/or fencing.

Site Visitors Book

A Site Visitors Book must be kept on site. All visitors visiting to the site must report to the
site office and sign in the Site Visitors book before entering the construction site. The
Agent and/or the Safety Officer must always accompany the Visitor. The Visitor must
wear a hard hat, safety shoes and safety clothing when required.

Information In Respect Of Plant

Information relating to plant on Site shall be recorded in the Daily Site Diary. In addition,
the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary of
construction plant kept on the Site, full particulars given for each day of the month.
Distinction shall be made between plant in working order and plant out-of-order. Such
inventory shall be submitted by the first day of the month following the month to be
reported.

Information In Respect Of Employees

Information relating to labour and management on Site shall be recorded in the Daily Site
Diary, in addition, the Contractor shall deliver to the Engineer, on a monthly basis, a
detailed summary of supervisory staff, labour employed (own and local labour) by
category, and sub-contractors (both local and imported) for each day of the month. Such
return shall be submitted by the first day of the month following the month to be reported.
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C3.3 PARTICULAR SPECIFICATIONS
Occupational Health and Safety

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C :ENVIRONMENTAL MANAGEMENT SPECIFICATION............c.ccoiiiiiiiiinee.C3.135

PART D:

[N 40 T C3.140

PART E: OHSA 1993 SAFETY
SPECIFICATION.......ooiirmnnn e C3.142

Part2: C3
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PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION
C.1 General

In order to ensure that the construction works is carried out in an environmentally sensitive matter,
strict compliance to the Environmental Management Plan (EMP) guidelines is required. The
purpose of the EMP is to:

Encourage good management practices through planning and commitment to environmental issues,

Provide rational and practical environmental guidelines to:

Minimise disturbance of the natural environment,

Prevent pollution of land, air and water,

Prevent soil erosion and facilitate re-vegetation.

Adopt the best practicable means available to prevent or minimise adverse environmental impact,
Develop waste management practices based on prevention, minimisation, recycling, treatment or
disposal of wastes,

Train employees and contractors with regard to environmental obligations.

C.2 Training and Induction of Employees

The Contractor has a responsibility to ensure that all those people involved in the project are aware of
and familiar with the environmental requirements for the project (this includes sub-contractors, casual
labour, etc.). The CMP shall be part of the terms of reference for all contractors, sub-contractors and
suppliers.

C.3 Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should
be brought to the attention of the site manager, who will respond.

The following information must be recorded:

= Time, date and nature of the complaint,

= Type of communication (telephone, letter etc.),

» Name, contact address and telephone number of the complainant,
= Response and investigation undertaken and

= Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14 days.

All environmental incidents occurring on the site will be recorded. The following information will be
provided:

= Time, date, location and nature of the incident,
= Actions taken and by whom.

C.4 Site Cleanliness and Neatness

= Location of a construction camp is to be approved by the Employer’'s agent and is to be
restored to its previous condition after completion of construction.

=  The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

=  All materials, equipment, plant and vehicles must be stored within the construction camp.

= A dedicated area must be made available for construction staff to change and store their
personal belongings.

Part2: C3
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C4

Access

= Access to existing roads, schools, buildings, shops and residential properties must not be
impeded during construction.
= Access roads utilised by the Contractor must be maintained in good condition.

C4

C.6

Borrow Pits

Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals

and Energy (DME) in consultation with the Department of Water Affairs and Forestry (DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.

Borrow pits must be rehabilitated after use in accordance with the requirements of DME and
DWAF.

Dust Control / Air Quality

Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Ensure that vehicles and equipment are in good working conditions and that emissions are not
excessive.

Special care must be taken in areas where the route passes close to schools and residential
areas.

The speed of construction vehicles must be reduced.

Fauna

Contractor staff may not chase, catch or kill animals encountered during construction.

C.7 Fire Prevention and Control

. Smoking is prohibited in the vicinity of flammable substances.

= The contractor must ensure that fire-fighting equipment is available on site, particularly where

flammable substances are being stored or used, and that construction staff are aware of where it
is kept and how it is operated.

" Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent

property owner’s lands.

C.8 Materials Handling and Spills Management

= Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc.) are to be
stored in a designated area at the campsite.

" The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental spillage
does not pollute the environment.

" Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

= Ensure all staff and contractors undergo relevant training in the maintenance of equipment to
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

= Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc.).

" The area of contaminated soil or spill must be deposited into the hazardous waste container(s).
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The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. The
absorbent must be stored in a designated area and be available for inspection.
All spills are to be recorded in the environmental incident book.

C.9 Noise
] Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday,
unless otherwise approved by the appropriate competent person in consultation with adjacent
landowners/affected persons.
] All equipment, vehicles and machinery must be in good working condition and be equipped with
sound mufflers if necessary.
" Construction staff must be trained and made aware of not creating unnecessary noise such as
hooting and shouting.
C.10 Pollution Control
" Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous substances
must be avoided.
] All construction vehicles are to be maintained in good working order so as to prevent soil or water
pollution from oil, fuel or other leaks, and to reduce noise pollution.
C.11 Rivers and Streams
] During construction within watercourses, there must be no obstruction of the water flow of rivers
and streams.
" Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentation
occurring.
" Erosion control measures must be employed both during and after construction.
] No impediments to natural surface water flow, other than approved erosion control measures,
must occur.
C.12 Safety
" Safety measures, such as detour signs, must be implemented during construction to ensure the
safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction
work.
" Special care must be taken in the vicinity of schools to ensure the safety of children wishing to
cross the road under construction.
] The relevant signage (e.g. speed control signs) must be erected alongside the road during the
operation phase in order to control traffic.
] Accommodation must be made for pedestrian pathways alongside the road during the construction
and operation phases.
C.13 Soil Management
=  Stormwater drainage pipes must be installed alongside the road in all areas susceptible to soil
erosion.
=  Erosion should be minimised by the construction of meadow drains and the planting of indigenous
vegetation on the side slopes and drains to reduce flow velocity of stormwater.
=  Spoil from cuts may be used in existing erosion galleys.
= Stone pitching and gabions should be constructed at pipe culvert outlets.
=  Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be
removed together with the contaminated soil.
Part2: C3

86



Road repairs: Azalea Avenue & Mlalazi Street Tender No: KZN ULM 15/26/27 Scope of Work
= If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. The

contaminated soil should be disposed of in an appropriate container, depending on its
classification.
=  Servicing and re-fueling of vehicles must only be carried out at construction camp.

C.13 Worker Conduct

Code of Conduct for Construction Personnel:

= Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.

= Do not set fires.

= Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

= Do not drive a construction-related vehicle under the influence of alcohol.

= Do not exceed the national speed limits on public roads or exceed the recommended speed limits
on the site.

» Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles
must be reported and repaired as soon as possible).

= Do not litter along the roadsides, including both the public and private roads.

= Do not pollute any water bodies (whether flowing or not).

= No member of the construction team is allowed to enter the areas outside the construction site.

C.14Traffic Disturbances and Diversions

= Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

=  Wherever possible, traffic diversion must only take place on existing disturbed areas and remain
within the existing road reserve.

=  Traffic diversion routes must be rehabilitated after use.

C.15 Vegetation

=  Only vegetation falling directly on the route must be removed where necessary.

= Alien vegetation within the road reserve must be eradicated, and management measures must be
implemented for future control of these species.

= Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been completed.

C.16 Waste Management

= Al general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.

=  The contractor is to ensure that the portable toilet facilities at the campsite are properly maintained
and in working order.

= No disposal, or leakage, of sewage must occur on or near the site.

= All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc.) must be
stored in leak proof containers and disposed of at a registered hazardous waste disposal site.

] The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed on site
or along the route.

= Adequate waste receptacles must be available at strategic points around the construction camp
and site for all domestic refuse and to minimise the occurrence of littering.

=  Concrete rubble must be collected and disposed of as directed by the Project Manager.
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= Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete packets

etc.) on completion of the day’s work.
= Any spill around the container(s) should be treated as per Section C11 and C16.
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PART D: DAYWORKS

This part of the Project Specifications deals with the provision for Dayworks in the Schedule of
Quantities. Rates for Dayworks shall be entered in Schedule D of the Schedule of Quantities in
accordance with the following specifications.

D.1 SCOPE

According to clause 6.5 of the general conditions of contract for construction works (GCC) 2010
second edition, certain work may be carried out using rates tendered in the daywork schedule. A
schedule of personnel, plant and equipment which may be necessary to perform work on a daywork
basis is included in the schedule of quantities. The quantities used in the schedule are for tender
evaluation purposes only and the use or not of these items shall not constitute a variation in terms of
Clause 6.4 of the General Conditions of Contract 2010 second edition.

No work will be paid for as Dayworks without the written instruction or approval of the Employer’s
agent.

D.2 TYPE OF WORK

The Employer's agent may order daywork in certain cases where it is necessary to vary or to extend
the works due to new or unforeseen circumstances to such an extent that the tendered rates for
specific items of work are no longer applicable, or where no suitable combination of tendered rates can
be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and
the Employer’s agent. Dayworks will only be used in exceptional circumstances.

D.3 MATERIALS

Materials for use in works carried out under Daywork shall be purchased by the Contractor who shall
also arrange for delivery to site, and shall be responsible for any other requirements associated with
specific materials. A Provisional Sum has been allowed in Schedule D for Daywork materials. The
Contractor shall enter a tendered percentage in the schedule to cover his handling costs and profit, as
per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in the Pricing Data. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in Dayworks with his dayworks
claim to the Employer’s agent. Further, if specific materials are required for Dayworks, quotations will
be called for as per Clause 6.5.2 of the General Conditions of Contract 2010 second edition.

D.4 CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in calculating
the payment due for any plant required to execute the daywork. If no rate is included in the schedule
for a particular piece of equipment, and where no other rate or combination of rates would provide
suitable compensation, then the daywork method of payment described in Clause 6.5.1.3 of the
General Conditions of Contract 2010 second edition will be used.

The tendered rates for each item of constructional plant shall include for all operating costs associated
with the said item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and
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routine servicing / maintenance, breakdowns and spares, all overhead costs, site management costs

and administration costs. The tendered rates shall also include the plant operator and the general
supervision of the plant while it is engaged in the dayworks.

D.5 SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in
Schedule D. The tendered rates shall include for all costs associated with the employment of personnel,
including salaries, wages, allowances, workmen’s compensation, medical aid and pension contributions,
government levies and taxes, training costs and any costs associated with living on the site. The tendered
rates shall also include for the transportation of the workmen to the site of the dayworks.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed
to be covered by the Dayworks rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job
description e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall
also include for the casual supervision by a gang boss or foreman. Only when specifically called for by the
Employer’s agent, will payment be made for the use of a gang boss or foreman supervising on a
continuous basis.

D.6 MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of Dayworks.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant
shall be fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-productive
time when the engine is idling will not be paid for. Where there is ambiguity between the flywheel
horsepower and mass of the machine, the flywheel horsepower shall govern the measurement category.
Where width and mass are specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Sub-clauses 6.5.3 and 6.5.4 of the General
Condition of Contract 2010 second edition with regard to the submission of Day works claims.
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

E1. SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a
continued safe and healthy environment for all workers, employees and subcontractors under his
control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other
safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to
comply with all provisions of OHSA 1993 and the Construction Regulations 2003.

This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors
and any other persons entering the site of works.

The following are possible risks associated with this project:

e  Movement of traffic on site.

e  Potentially harmful gasses when working with bituminous materials

e  Exposure to possible injuries due to mishandling of machinery and hand tools

e  Breaking of hard materials or demolition of concrete.

e Risks related to general safety and security on-site.

e Deep excavations in soils or reducing of slopes

e  Work with, on or near collapsible materials

e Movement of construction vehicles on site, taking into consideration steep slopes, other traffic
and existing services

e  Exposure to possible injuries due to mishandling or failure of power and hand tools

Additional risks may arise from specific methods of construction selected by the Contractor which
are not necessary covered in the above.

E2. DEFINITIONS

The following definitions and acronyms given hereunder shall apply to the Safety
Management Plan, as per the purposes of this contract the following apply:

a) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract and it shall have the exact same
meaning as “client” as defined in the Construction Regulations 2003. “Employer” and “client”
is therefore interchangeable and shall be read in the context of the relevant document.

b) “Contractor” wherever used in the contract documents and in this specification, shall have the
same meaning as “Contractor’ as defined in the General Conditions of Contract. In this
specification the terms “principal contractor” and “contractor” are replaced with “Contractor”
and “subcontractor” respectively. For the purpose of this contract the Contractor will, in
terms of OHSA 1993, be the mandatory, without derogating from his status as an employer
in his own right.
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c) “Employer’s agent” where used in this specification, means the Engineer as defined in the
General Conditions of Contract. In terms of the Construction Regulations the Employer’s
agent may act as agent on behalf of the Employer (the client as defined in the

Construction Regulations).

d) Construction / Building Work (as defined by the Occupational Health and Safety Act:
Construction Regulations 2003):

Means any work in connection with —

(i) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or an
addition to a building or any similar structure;

(ii) The installation, erection, dismantling or maintenance of a fixed plant where such work
includes the risk of a person falling;

(iii) The construction, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering
structure; or

(iv) The moving of earth, clearing of land or making of an excavation or work on any similar type

of work.
e) Hazard Identification and Risk Assessment and Risk Control (HRA)

Means a documented plan, which identifies hazards, assesses the risks and detailing the
control measures and safe working procedures, which are to be used to mitigate and control
the occurrence of hazards and risks during construction or operation phases.

f) Site
Means the area in the possession of the Contractor for the construction of the works. Where
there is no demarcated boundary it will include all adjacent areas, which are reasonably

required for the activities for the Contractor, and approved for such use by the Engineer and/or
client.

g) The Act

Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993
(ACT NO. 85 of 1993) and Regulations promulgated there under. (OHSA)

h) Hazard

Means a source of or exposure to danger (source which may cause injury or damage to
persons, or property)

i) Risk

Means the probability or likelihood that a hazard can result in injury or damage.

j) Contractor's Responsible Person /s

Means any person appointed in writing by the Contractor to supervise construction or building
work. The appointment shall be as required by the OHSA which shall stipulate health and
safety responsibilities, area of responsibility and the proposed duration of the project.

k) Hazardous Chemical Substance (HCS)
Means any toxic, harmful, corrosive, irritant or asphyxiant substance, or a mixture or
substances for which an occupational exposure limit is prescribed, or an occupational exposure

limit is not prescribed, but which creates a hazard to health.
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E3.

I) Construction Plant (TEM)

Encompasses all types of plant including but not limiting to, cranes, piling frames, boring
machines, excavators, dewatering equipment and road vehicles with or without lifting equipment.
m) Contractor

Means “subcontractor”.

n) Health and Safety Program

Encompasses The COMPANY safety planning spreadsheet.

0) Health and Safety Plan (HSP)
The content of this document which will be made available on site for inspection by an inspector,
Technical Officer, Agent, subcontractor, employee, registered employee organization, health and
safety representative, or member of the health and safety committee.

p) Health and Safety File

Describes the safety file holding all records on health and safety for the project, which shall be

available at all, times for evaluation, and copy of which will be forwarded to the client upon
completion of the project.

TENDERS

The Contractor shall submit the following with his tender:

(a)

be

(b)

(c)

E4.

a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will
subject to approval by the Employer;

a declaration to the effect that he has the competence and necessary resources to carry out
the work safely in compliance with the Construction Regulations 2003;

a declaration to the effect that he made provision in his tender for the cost of the health and
safety measures envisaged in the Construction Regulations.

Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor
will not be able to carry out the work under the contract safely in accordance with the

Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in
terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the
following work is involved:

(@)
(b)
(c)
(d)
(e)

the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
the use of explosives;

construction work that will exceed 30 days or 300 person-days;

excavation work deeper than 1,0m; or

working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be
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Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer,
Employer’s agent, employees and persons on site.

E5. RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor shall
have a risk assessment performed and recorded in writing by a competent person. (Refer
Regulation 7 of the Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during
the execution of the work under the contract, and it shall include a documented plan of safe work
procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Employer’s
agent, subcontractors, employees, trade unions and health and safety committee members, and
must be monitored and reviewed periodically by the Contractor.

E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract,
in writing, and he shall provide them with a copy of his documented Health and Safety Plan, or
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are
committed to the implementation of his Safety Plan.

6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to
enter the site of the works unless such person has undergone health and safety training pertaining
to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof
of the health and safety induction training issued by a competent person prior to commencement of
construction work.

E.7 APPOINTMENT OF SAFETY PERSONNEL

7.1  Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

7.2 Construction safety officer
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Taking into consideration the size of the project and the hazards or dangers that can be expected,
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so
decided by the Inspector of the Department of Labour. The Safety Officer shall have the necessary
competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms
of the Act for the execution of the contract, shall appoint a health and safety representative
whenever he has more than 20 employees in his employment on the site of the works. The health
and safety representative must be selected from employees who are employed in a full-time
capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and
safety measures, to identify potential hazards and major incidents, to examine causes of incidents
(in collaboration with his employer, the Contractor), to investigate complaints by employees relating
to health and safety at work, to make representations to the employer (Contractor) or inspector on
general matters affecting the health and safety of employees, to inspect the workplace, plant,
machinery etc. on a regular base, to participate in consultations with inspectors and to attend
meetings of the health and safety committee.

7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish
one or more health and safety committee(s) where there are two or more health and safety
representatives at a workplace. The persons selected by the Contractor to serve on the committee
shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals, but at
least once every three months, to review the health and safety measures on the contract, to discuss
incidents related to health and safety with the Contractor and the inspector, and to make
recommendations regarding health and safety to the Contractor and to keep record of
recommendations and reports made by the committee.

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent
persons responsible for supervising construction work on each of the following work situations that
may be expected on the site of the works.

(@) Risk assessment and induction training as described in Regulation 7 of the Construction
Regulations;

(b)  Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10;

(d)  Excavation work as described in Regulation 11;

(e) Demolition work as described in Regulation 12;
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(f) Scaffolding work as described in Regulation 14;

(g)  Suspended platform operations as described in Regulation 15;

(h)  Material hoists as described in Regulation 17;

(i) Batch plant operations as described in Regulation 18;

0] Explosive powered tools as described in Regulation 19;

(k)  Cranes as described in Regulation 20;

0] Construction vehicle and mobile plant inspections on a daily basis by a

(m) Competent person as described in Regulation 21(1);

(n)  Control of all temporary electrical installation on the construction site as described in
Regulation 22;

(o)  Stacking and storage on construction sites as described in Regulation 26; and

(p)  Inspections of fire equipment as described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve
the Contractor from any of his responsibilities to comply with all requirements of the Construction
Regulations.

E8. RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Employer’s
agent, the Employer, trade union officials and subcontractors and employees. The following
records and registers must be kept on site and shall be available for inspection at all times.

(@) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor's Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety
Officer (Regulation 6(7));

(f) A copy of the risk assessment described in Regulation 7;

(g) A full protection plan and the corresponding records of evaluation and training of employees
working from elevated positions as described in Regulation 8;

(h)  Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support
work structures (Regulation 10(d)) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 11(3) (h));

() A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum
mass load, which may be carried at any one time by material hoists (Regulation 7(5));

0] Maintenance records of material hoists and inspection results must be kept in a record book
to be kept on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations
18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an
explosive powered tool is used (Regulation 19(2));

(o)  Arregister for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 21(1) (j)).

E9. CONTRACTOR’S RESPONSIBILITIES
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For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act
(OHSA 1993), which means that the Contractor has the status of employer in his own right in
respect of the contract. The Contractor is therefore responsible for all the duties and obligations of
an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with
the Employer (Client) to confirm his status as mandatory (employer) for the contract under
consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003,
and are not repeated in detail but some important aspects are highlighted hereafter, without
relieving the Contractor of any of his duties and responsibilities in terms of the Construction
Regulations.

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Employer’s agent on behalf of the Employer, to ensure that all requirements of the
Act and the Regulations are met and complied with.

(b) The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor
as defined in the Construction Regulations, and he shall comply with all the provisions of Regulation
5.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms
of the appointment in respect of health and safety. An independent subcontractor shall however
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented
health and safety plan before commencement of the subcontract.

In the absence of such a health and safety plan the subcontractor shall undertake in writing that he
will comply with the Contractor’s safety plan, the health and safety specifications of the Employer

and the Construction Regulations 2003.

(c) Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel and employees
does not relieve the Contractor from any of the obligations under Regulation 6.

(d) Risk assessment (Regulation 7)

The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The
Contractor shall consult with the health and safety committee or health and safety representative(s)
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are
informed and trained by a competent person regarding health hazards and related work procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health
and safety induction training, all as specified in Regulation 7.
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(e) FEall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.

(f) Structures (Regulation 9)

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to
comply with all the specifications, project specifications and drawings related to the structures,
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient

design standards on which the specifications and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction
Regulations.

(g) Formwork and support work (Regulation 10)

The Contractor will be responsible for the adequate design of all formwork and support structures by
a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in
formwork, shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail.

(h) Excavation work (Regulation 11)
It is essential that the Contractor shall follow the instructions and precautions in the Standard
Specifications and Project Specifications as well as the provisions of the Construction
Regulations to the letter as unsafe excavations can be a major hazard on any construction site.
The Contractor shall therefore ensure that all excavation work is carried out under the
supervision of a competent person, that inspections are carried out by a Professional Engineer or
Technologist, and that all work is done in such a manner that no hazards are created by unsafe

excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his duties and
responsibilities under Regulation 11 of the Construction Regulations.

(i) Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply with all the
requirements of Regulation 12 of the Construction Regulations. The fact that a competent
person has to be appointed by the Contractor does not relieve the Contractor from any of his
responsibilities in respect of safety of demolition work.

() Tunnelling (Regulation 13)
The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.
(k) Scaffolding (Regulation 14)
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction
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Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the Act’

should read “Section 43 of the Act”].
() Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure
that copies of the system design issued by a Professional Engineer are submitted to the
Employer’s agent for inspection and approval.

The Contractor shall appoint competent persons as supervisors and competent scaffold
erectors, operators and inspectors and ensure that all work related to suspended platforms are

done in accordance with Regulation 15 of the Construction Regulations.

(m) Boatswain’s chains (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor shall comply
with Regulation 16.

(n)  Material Hoists (Regulation 17)

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter.

(o) Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors,
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and
employees are strictly held to the provisions of Regulation 18. The Contractor shall ensure that the
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on site.

(p) Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all
safety provisions of Regulation 19 are complied with.

It is especially important that warning notices are displayed and that the issue and return of
cartridges and spent cartridges be recorded in a register to be kept on site.

(q) Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be
complied with.

(r) Construction vehicles And mobile plant (Regulation 21)

The Contractor shall ensure that all construction vehicles and plant are in good working condition
and safe for use, and that they are used in accordance with their design and intended use. The
vehicles and plant shall only be operated by workers or operators who have received appropriate
training, all in accordance with all the requirements of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and
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the findings must be recorded in a register to be kept on site.

(s) Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12
August 1993).

Before commencement of construction, the Contractor shall take adequate steps to ascertain the
presence of, and guard against dangers and hazards due to electrical cables and apparatus under,
over or on the site.

All temporary electrical installations on the site shall be under the control of a competent person,
without relieving the Contractor of his responsibility for the health and safety of all workers and

persons on site in terms of Regulation 22.

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23)

The Contractor shall comply with the provisions of the General Safety Regulations (Government
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site.

(u) Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the provisions of Regulation 24
shall apply.

(v) Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of
Regulation 25 of the Construction Regulations.

(w) Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations (Government
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction
Regulations shall apply.

(x) Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16
October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with

Regulation 27 of the Construction Regulations.

(y) Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the
Construction Regulations.
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(z) Non-compliance with the Construction Regulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable to all construction
projects.

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the
Construction Regulations applicable to the contract under consideration are complied with to the
letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or
imprisonment as set out in Regulation 30.

The Contractor is advised in his own interest to make a careful study of the Act and the Construction
Regulations as ignorance of the Act and the Regulations will not be accepted in any proceedings
related to non-conformance to the Act and the Regulations.

E10. MEASUREMENT AND PAYMENT
10.1 Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make
provision in their tenders for the cost of all health and safety measures during the construction
process. All associated activities and expenditure are deemed to be included in the Contractor’s
tendered rates and prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be
members of the Contractor’s personnel, and no additional payment will be made for the appointment
of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded as a
normal duty of the Contractor for which no additional payment will be considered, and which is
deemed to be included in the Contractor’s tendered rates and prices.

Part2: C3
101



Road repairs: Azalea Avenue & Mlalazi Street Tender No: KZN ULM 15/26/27 Scope of Work

10.2 MEASUREMENT AND PAYMENT

Payment for the Contractor’s obligations in respect of the Occupational Health and Safety Act and
Construction Regulations shall be made through two payment items described below. The two
payment items together shall include full compensation for all personnel (including a dedicated full
time Construction Safety Officer), costs and incidentals in respect of compliance with and
enforcement of the Health and Safety specifications, which shall include for the compilation,
presentation, implementation and maintenance of the site Health and Safety Plan as contemplated
in Regulation 5 of the Construction Regulations.

C1.2.5 Health and Safety Obligations
The amount will be paid in monthly installments only once:-

(i) The Contractor has notified the Provincial Director of the Department of Labour in writing of
the project.

(i)  The Contractor has made the required initial Appointments of Employees and Sub-
Contractors.

(i)  The Client has approved the Contractor’'s Health and Safety Plan.

(iv)  The Contractor has set up his Health and Safety File.
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ANNEXURES

O H&S SPECIFICATION

To: The Provincial Director, Department of Labour, ...,
ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1. (@) Name and postal address of principal contractor:

5. Name and telephone number of principal contractor’'s construction supervisor on site appointed in
terms of regulations 6(1):

6. Name/s of principal contractor's subordinate supervisors on site appointed in terms of regulation
6(2):

10.Expected COmMPIEtion date: .........oo it e e

11.Estimated maximum number of persons on the construction site:

Client Date
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e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF

Scope of Work

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.

ANNEXURE B

B. RECORDS TO BE KEPT ON SITE

ITEM | CR RECORD TO BE KEPT RESPONSIBLE
PERSON

1. 3(3) Notification to Provincial Director — Schedule A | Principal Contractor
Available on site

2. 4(3) Copy of Principal Contractor's Health & Safety Plan Client (Consultant)
Available on request

3. 5(6) Copy of Principal Contractor’s Health & Safety Plan Principal Contractor
As well as each Contractor’s Health & Safety Plan
Available on request

4, 5(7) Health & Safety File opened and kept on site (including Contractor
all documentation-required i.t.o. OHSA & Regulations
Available on request

5. 5(8) Consolidated Health & Safety File handed to Client on Principal Contractor
completion of Construction work.
To include all documentation required i.t.o. OHSA &
Regulations and records of all drawings, designs,
materials used and similar information on the structure.

6. 5(9) Comprehensive and Updated List of all Contractors on Principal Contractor
site, the agreements between the parties and the work
being done
Included in Health & Safety file and available on
request

7. 6(7) Keep record on the Health & safety File of the input by | Contractor
Construction Safety Officer [CR 6 (6)] at design stage
or on the Health & Safety Plan

8. 7(2) Risk Assessment Contractor
Available on site for inspection

9. 7(9) Proof of Health & Safety Induction Training Every Employee on

site

10. 8(3) Construction Supervisor [CR 6 (1)] has latest updated Contractor
version of Fall Protection Plan [CR 8 (1)]

11. 9(2)(b) Inform Contractor in writing of dangers and hazards | Designer of Structure
relating to construction work

12. 9(3) All drawings pertaining to the design of structure Contractor
On site available for inspection

13. 9(4) Record of inspection of the structure [First 2 years — | Owner of Structure
once every 6 months, thereafter yearly]

14. 9(5) Maintenance records — safety of structure Owner of Structure
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Scope of Work

Available on request

15. 10(1)(d) Drawings pertaining to the design of formwork/support | Contractor
work structure
Kept on site, available on request

16. 11(3)(h) Record of excavation inspection Contractor
On site available on request

17. 15(11) Suspended Platform inspection and performance test | Contractor
records
Kept on site available on request

ITEM | CR RECORD TO BE KEPT RESPONSIBLE

PERSON

18. 17(8)(c) Material Hoist daily inspection entered and signed in Contractor
record book kept on the premises

19. 17(8)(d) Maintenance records for Material Hoist Contractor
Available on site

20. 18(9) Records of Batch Plant maintenance and repairs Contractor
On site available for inspection

21. 19(2)(9) Issuing and collection of cartridges and nails or studs | Contractor

(ii) (Explosive Powered Tools) recorded in register —

recipient signed for receipt as well as return

22, 21(1)(d) Findings of daily inspections (prior to use) of | Contractor
Construction Vehicles and Mobile Plant

23. 22(d) Record of temporary electrical installation inspections Contractor
[once a week] and electrical machinery [daily before
use] in a register and kept on site
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ANNEXURE C

C. OCCUPATIONAL HEALTH AND SAFETY AUDIT SYSTEM ADMINISTRATIVE & LEGAL
REQUIREMENTS

zeegttljcl):t/ion Subject Requirements Yes/No
Construction. Notice of | Department of Labour notified
Regulation 3 carrying out | Copy of Notice available on Site

Construction

work
General Admin. | Copy of OH&S | Updated copy of Act & Regulations on site
Regulation 3 Act (Act 85 of | Readily available for perusal by employees

1993)
COID Act Registration with [ Written proof of registration / Letter of good
Section 80 Compens. standing available on Site

Insurer
Construction. OH&S OHA&S Specification received from Client

Regulation 4 &
5(1)

Specification &
Plan

OH&S plan developed
Updated regularly

Section 8(2)(d) | Hazard Hazard Identification carried out/Recorded

and Identification & | Risk Assessment and Plan drawn up/Updated

Construction. Risk Risk Assessment Plan available on Site

Regulation 6 Assessment Employees/Subcontractors informed/trained

Section 16(2) Assigned duties | Responsibility of complying with the OH&S Act
(Managers) assigned to other person/s by CEO.

Construction.
Regulation 5(2)

Designation  of
Person
Responsible on
Site

Competent person appointed in writing as
Construction Supervisor

Construction. Designation of [ Competent person appointed in writing as
Regulation Subordinate Sub-ordinate Construction Supervisor
5(5)(a) Person
Section 17 & 18 Designation of [ More than 20 employees - one OH&S
Occupational Representative, one additional OH&S Rep. for
Health & Safety [ each 50 employees or part thereof.
Representatives Designation in writing, period and area of
responsibility specified.
Meaningful OH&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 Occupational OH&S Committee/s established.

Health & Safety
Committee/s

Members appointed in writing.
Meetings held monthly.
Minutes kept.

Actioned by Management.

Section 37

Agreement with
Mandataries
(Subcontractors)

Written agreement with Subcontractors.
List of Subcontractors displayed.
Proof of Registration with
Insurer/Letter of Good Standing
Construction Work Supervisor designated
Written arrangements concerning

OH&S Reps & OH&S Committee

Compensation
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Section/
Regulation

Subject

Requirements

Yes/No

Written arrangements regarding First Aid

Construction.
Regulation 8

Fall Prevention
& Protection

Competent person appointed to draw up and
supervise the Fall Protection Plan
Proof of appointees competence available on Site

Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated
Available on Site

Construction.
Regulation 8

Roofwork

Competent person appointed to plan & supervise
Roof work.

Proof of appointees competence available on Site

Risk Assessment carried out

Roofwork Plan drawn up/updated

Roofwork inspect before each shift. Inspection
register kept

Employees medically examined for physical &
psychological fithess. Written proof available

Construction.
Regulation 9

Structures

Information re. the structure being erected
received from the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction
-anticipated dangers / hazards /
Measures to construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site
Structures  inspected
Inspections register kept

special

before  each shift.

Construction.
Regulation 14

Formwork &
Support work

Competent person appointed in writing to
supervise erection, maintenance, use and
dismantling of Support & Formwork

Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling. Inspection register
kept

Construction.
Regulation 11

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above

appointees available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection
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:Z;t:l(l);t/ion Subject Requirements Yes/No
register/s kept
Construction. Suspended Competent persons appointed in writing to:
Regulation 15 Scaffolding - erect Susp.scaffolding (Scaffold Erector/s)
- act as Susp.Scaffold Team Leaders
- inspect Susp.Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted
Certificate of Authorization issued by a registered
professional Engineer available on Site/copy
forwarded to the Department of Labour
The following inspections of the whole installation
carried out by a competent person
- after erection and before use
- daily prior to use. Inspection register kept
The following tests to be conducted by a
competent person:
- load test of whole installation and working
parts every 12 months
- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept
Employees working on Susp.Scaffold medically
examined for physical & psychological fitness.
Written proof available
Construction. Excavations Competent person/s appointed in writing to

Regulation 11

supervise and inspect excavation work

Written  Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives
will be/ are used

Construction.
Regulation 12

Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work

Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Engineering survey and Method Statement
available on Site

Inspections to prevent premature collapse carried
out by competent person before each shift.
Inspection register kept

Construction.
Regulation 17

Materials Hoist

Competent person appointed in writing to inspect
the Material Hoist
Written Proof of Competence of above appointee
available on Site.
Materials Hoist to be inspected weekly by a
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Scope of Work

Section/ . .

Sl Subject Requirements Yes/No
competent person. Inspections register kept.

Construction. Explosive Competent person appointed to control the issue

Regulation 19

Powered Tools

of the Explosive Powered Tools & cartridges and
the service, maintenance and cleaning. Register
kept of above

Empty cartridge cases/nails/fixing bolts returns
recorded
Cleaned daily after use

Construction.
Regulation 18

Batch Plants

Competent person appointed to control the
operation of the Batch Plant and the service,
maintenance and cleaning. Register kept of above
Risk Assessment carried out

Batch Plant to be inspected weekly by a
competent person. Inspections register kept

Construction.
Regulation 13/
Mine Health &
Safety Act (29 of

Tunnelling

Complying with Mines Health & Safety Act (29 of
1996)
Risk Assessment carried out

1996)
Construction. Cranes & Lifting | Competent person appointed in writing to inspect
Regulation 20/ Machines Cranes, Lifting Machines & Equipment
Driven Equipment Written Proof of Competence of above appointee
Machinery available on Site.
Regulations 18 Cranes & Lifting tackle identified/numbered
& 19 Register kept for Lifting Tackle

Log Book kept for each individual Crane

Inspection:

- All cranes - daily by operator

-Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings

etc.) - 3 monthly

Risk Assessment carried out
Construction. Inspection & | Competent person appointed in writing to
Regulation Maintenance of | inspect/test the installation and equipment.
22/Electrical Electrical Written Proof of Competence of above appointee
Machinery Installation & | available on Site.
Regulations 9 & Equipment Inspections:
10/Electrical (including - Electrical Installation & equipment
Installation portable inspected after installation, after alterations and
Regulations electrical tools) quarterly. Inspection Registers kept

Portable electric tools and -lights and extension

leads identified/numbered.

Monthly visual inspection by User/Issuer/

Store man. Register kept.
Construction. Water Competent person appointed in writing to
Regulation 24 Environments supervise diving operations and ensure

Diving
Regulations

maintenance, statutory inspection and testing by
an Approved Inspection Authority of equipment
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Scope of Work

Section/
Regulation

Subject

Requirements

Yes/No

used

Written Proof of Competence of above appointee
available on Site

Proof of registration of all divers present on site
available

Risk Assessment carried out

Diving Manual produced. Available on Site

Record of Voice Communications kept

Diving Operations record kept

Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site

Records of any Decompression illness kept
Certificate of Manufacture of any Compression
Chamber or Diving Bell in use available on Site

Construction.
Regulation 30/
General Safety
Regulation 26

Designation  of
Stacking &
Storage
Supervisor.

Competent Person/s with specific knowledge and
experience designated to supervise all Stacking &
Storage

Written Proof of Competence of above appointee
available on Site

Construction.
Regulation 31/
Environmental

Designation of a
Person to Co-
ordinate

Person/s with specific knowledge and experience
designated to co-ordinate emergency contingency
planning and execution and fire prevention

Regulation 27 Emergency measures
Planning Emergency Evacuation Plan developed:
And Fire | Drilled/Practiced
Protection Plan & Records of Drills/Practices available on
Site
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on
register.
Inspected weekly. Inspection Register kept
Serviced annually
Construction. First Aid Every workplace provided with sufficient number

Regulation 32/
General Safety
Regulation 3

of First Aid boxes. (Required where 5 persons or
more are employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50
employees. (Required where more than 10
persons are employed)

List of First Aiders and Certificates

Name of person/s in charge of First Aid box/es
displayed.

Location of F/Aid box/es clearly indicated.

Signs instructing employees to report all
Injuries/illness including first aid injuries

Construction.
Regulation 33/
General Safety
Regulation 2

Personal Safety
Equipment
(PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced
Records of Issue kept

Undertaking by Employee to use/wear PSE
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Scope of Work

Section/ . .
Sl Subject Requirements Yes/No
Construction. *Inspection & | Competent Person/s with specific knowledge and

Regulation 34/ | Use of | experience designated to Inspect Electric Arc,
General Safety [ Welding/Flame Gas Welding and Flame Cutting Equipment
Regulation 9 Cutting Written Proof of Competence of above appointee
Equipment available on Site
Equipment identified/numbered and entered into a
register
Equipment inspected monthly. Inspection Register
kept
Construction. *Control of | Competent Person/s with specific knowledge and
Regulation 35/ Storage & | experience designated to Control the Storage &
Hazardous Usage of HCS Usage of HCS
Chemical Written Proof of Competence of above appointee
Substances available on Site
(HCS) Risk Assessment carried out
Register of HCS kept/used on Site
Construction. Vessels under [ Competent Person/s with specific knowledge and
Regulation Pressure (VUP) experience designated to supervise the use,
36/Vessels storage, maintenance, statutory inspections &
under Pressure testing of VUP’s
Regulations Written Proof of Competence of above appointee
available on Site
Risk Assessment carried out
Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection
Authority (AlA):
after installation/re-erection or repairs
every 36 months.
Register/Log kept of inspections, tests.
Modifications & repair
Construction. Construction Operators/Drivers appointed to:
Regulation 37 Vehicles & Earth | Carry out a daily inspection prior to use
Moving Drive the vehicle/plant that he/she is competent to
Equipment operate/drive

Written Proof of Competence of above appointee
available on Site
Record of Daily inspections kept

Construction. Inspection of | Competent person appointed in writing to inspect
Regulation 38/ Ladders Ladders

General Safety Ladders inspected at arrival on site and monthly
Regulation 13D there after. Inspections register kept

Construction. Ramps Competent person appointed in writing to
Regulation 39/ Supervise the erection & inspection of Ramps.
General Safety Inspection register kept

regulation 13B

Part2: C3

111




Road repairs: Azalea Avenue & Mlalazi Street Tender No: KZN ULM 15/26/27

Scope of Work

Annexure D
D. Risk assessment (Audit schedule)
Ser no Information required | Details Signature Key Table
1 Name of contract 0=_| None
2 Date prepared 1= | Low
3 Prepared by 2= | Medium
4 Name of person 3= | High
approving
LIST OF ALL What is the future potential that this task can cause furfure... | Total Rating DOC required
< STANDARD TASKS score
e < * ° < o Yes=3/ | 0-7 low RA-Risk
c ° 3 £ g 83 No=0 risk, assessment,
g e | g = g T3 8-17mid | MST- Method
2 co| g | .| 65| 8 o & § risk,18-24 | statement
@ sZ | © T | 2 E| > S < high risk
® AN S| | 86| B2
38 El=% |5|8|85/8 |28l
r 3 oS5| o o | T | EG|a ic | T8E
RA-1 Site clearing — manual 1 1 1 1 1 1 1 0 7 LOW MST
labor & small tools RISK
RA-2 Site clearing — using 0 LOW MST
mechanical means RISK
RA-3 Site establishment — 0 LOW MST
FSM erection / RISK
dismantling
RA-4 Site establishment — 0 LOW MST
Container store / office RISK
offload
RA-5 Excavations — using 0 LOW MST
manual labour RISK
RA-6 Excavations - using 0 LOW MST
motorized plan RIDK
RA-7 Excavations — working 0 LOW MST
inside <1.5 metres RISK
RA-8 Excavations — working 0 LOW MST
inside > 1.5 metres RISK
RA-9 Batching plants — 0 LOW MST
erection / dismantle RISK
RA-10 Batching plants — 0 LOW MST
general work and RIDK
operations
RA-11 Concrete mixing — 0 LOW MST
using manual labour RISK
RA-12 Concrete mixing — 0 LOW MST
using mechanical RIDK
means
RA-13 Concrete pours — 0 LOW MST
using lifting machinery RISK
(Cranes etc)
RA-14 Concrete pours — 0 LOW MST
using motorized plant RISK
(dumpers etc)
RA-15 Concrete pours — 0 LOW MST
using mechanical RISK
pump
RA-16 Lifting Equipment — 0 LOW MST
Tower crane erection / RISK
dismantle
RA-17 Lifting Equipment — 0 LOW MST
Tower crane RISK
operations
RA-18 Lifting Equipment — 0 LOW MST
Mobile crane RISK
operations
RA-19 Lifting Equipment — 0 LOW MST
Telescopic handler RISK
operation
RA-20 Lifting Equipment — 0 LOW MST
Forklift operations RISK
RA-21 Lifting Equipment — 0 LOW MST
using lifting tackle RISK
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RA-22 Formwork — general 0 LOW MST
erection / dismantling RISK

RA-23 Formwork — lifting and 0 LOW MST
placing large panels RISK

RA-24 Formwork — work on 0 LOW MST
support decks RISK

RA-25 Scaffolding — erect / 0 LOW MST
dismantle small RISK
scaffolds < 2m

RA-26 Scaffolding — erect/ 0 LOW MST
dismantle large RISK
scaffolds > 2m

RA-27 Scaffolding — use of 0 LOW MST
mobile scaffolding RISK

RA-28 Scaffolding — 0 LOW MST
dismantling of RISK
scaffolding

RA-29 Demolition — using 0 LOW MST
small electric breakers RISK

RA-30 Demolition — using 0 LOW MST
compressed air RISK
breakers

RA-31 Demolition — using 0 LOW MST
motorized mechanical RISK
means

RA-32 Demolition — using 0 LOW MST
explosives / blasting RISK
operations

RA-33 Trades — Brickwork 0 LOW MST
operations RISK

RA-34 Trades — Plastering 0 LOW MST
operations RISK

RA-35 Trades — Painting 0 LOW MST
operations RISK

RA-36 Trades — Ceiling 0 LOW MST
operations RISK

RA-37 Trades — Roofing 0 LOW MST
installation RISK

RA-38 Trades — glazing 0 LOW MST
installation RISK

RA-39 Trades — Tiling 0 LOW MST
operations RISK

RA-40 Trades — carpentry 0 LOW MST
(Doors / windows) RISK

RA-41 Trades — Metal work 0 LOW MST
(Doors / windows) RISK

RA-42 Trades — Steel 0 LOW MST
erection RISK

RA-43 Trades - Plumbing 0 LOW MST

RISK
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ANNEXURE: E
E. TOOLBOX TALK
TOOLBOX TALKS
Talk no: Date:
Talk topic: Site:

Talk presented by:

TALK CONTENT/DISCUSSION

1. Power tools

Know the tool you are using, its application, limitations and potential hazards.

Select the proper tool for the job.

Don’t tackle a big job with an undersized tool — make- shift tools can cause accidents.

Ground all tools unless double insulated. A double insulated tool usually has a plastic or non —
conductive outside hosing and double insulated embossed into the case or stamped on the
manufacturer’s label.

If the tool is equipped with a three-prong plug, it should be plugged into a three- receptacle or
extension cord.

Never break off the ground prong, it’s there for your protection.

Always remove adjusting keys and wrenches before turning on the tool. It’s a good practice to make
adjustments only when the tool is unplugged.

Keep your work area free of clutter and debris. These can become tripping hazards.

Tool guards are designed to make tools safer. Never remove or wedge a guard out of the way.
Construction sites change constantly. Be alert to potential hazards in your work area.

Avoid accidental start-up. Make sure the switch is off before plugging in the cord or when the power
has been interrupted.

Make sure saw blades, drill bits, router cutter, etc, are sharp, clean and regularly maintained. Use only
recommended accessories and follow the manufacturer’s instructions.

Do not force the tool. Each tool can do a better job at its designed speed. Do not over-reach. Keep
proper footing and balance at all times.

Dress properly. Avoid loose clothing that could catch in moving parts.

Secure your work. Use clamps or a vice to hold your work whenever practical.

Never use a tool with a frayed or damaged cord.

Do not attempt any field repairs. Return broken tools for proper repair.

After use return the tool to its original carrying case and store in a dry, secure location

2. Protective footwear

Construction work requires you to walk, stand, bend, stoop and climb, therefore it is imperative that
you wear sturdy, comfortable footwear

Remember, your feet and toes are made up of many small bones, and just one object dropped on your
foot can cause a serious, painful injury.

Safety boots come equipped with steel toes, heavy duty leather uppers and steel shanks to help prevent
puncture wounds

Your footwear should fit your feet snugly and give your ankles adequate support
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Make sure you wash your feet and put on a pair of clean socks if your come in contact with wet
concrete

3. Flag person

For road work they must be easily visible to traffic and must be able to direct traffic around the work
the crew is doing

When flagging traffic they should try to position themselves in such a way that there is some type of
barrier between them and the traffic if at all possible.

Stop and slow paddles work very well.

The red or orange garment provided must be worn at all times and must be made of a reflective
material if work continues into the evening hours.

ATTENDANCE

NAME: SIGN: NAME: SIGN:

C4.1.1

C4.1.2
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A1, C4: SITE INFORMATION

C4.1: CONDITIONS ON SITE

Existing Condition

Road surface failure due to aging of road infrastructure

Work Need to Be Done

Saw cutting and breaking of existing asphalt
Prepare and construct base course.

Lay and compact asphalt course.
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C4.3 LOCALITY PLAN
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