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INVITATION TO BID

BID NUMBER:

EKZNW 08/2024/25

DESCRIPTION OF
GOOD/SERVICE/WORK REQUIRED:

DESIGN, SUPPLY, INSTALLATION AND THE REPLACEMENT OF
CANVAS TENTS FOR MPILA CAMP, HLUHLUWE IMFOLOZI
PARK

REQUIRED CIDB GRADING:

It is estimated that tenderers should have a CIDB contractor grading
of 3GB or higher.

COMPULSORY SITES BRIEFING
SESSIONS DATE & ADDRESS:

Date: 04 February 2025
Time: 10:30am
Venue: Nyalazi Gate — Imfolozi Game Reserve — KZN

Notel: Bidders are to ensure that they have signed in at the gate
and park inside before the time above. An Ezemvelo Official will
then lead the convoy to the site.

Note 2: Bidders are to download and bring completed printed
documents with them to site so that the “OFFICIAL BRIEFING
SESSION/SITE INSPECTION CERTIFICATE” (page 5) can be
signed and stamped on site.

CLOSING DATE AND TIME:

18 February 2025
11:00am

BID VALIDITY PERIOD:

120 calendar days (commencing from the Closing Date)

BID DOCUMENTS DELIVERY ADDRESS:

Ezemvelo KZN Wildlife, Head Office

Queen Elizabeth Park

No. 1 Peter Brown Drive

Montrose, Pietermaritzburg

3202

NB: Bidders must submit both hard copies and electronic

documents in the form of a USB.

NAME OF BIDDER:

BID PRICE IN RSA CURRENCY WITH
ALL APPLICABLE TAXES INCLUDED:

BID PRICE IN WORDS:

BIDDERS SIGNATURE:
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SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE COMPLETION OF BIDDING FORMS

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE
PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY CHAIN MANAGEMENT POLICY
FRAMEWORK, EZEMVELO KZN WILDLIFE SUPPLY CHAIN MANAGEMENT POLICY AND ALL OTHER
PRESCRIPTS THAT REGULATE PUBLIC PROCUREMENT IN THE REPUBLIC OF SOUTH AFRICA.

1.

10.
11.

12.
13.
14.
15.
16.

17.
18.

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the plural and
visa versa and with words importing the masculine gender shall include the feminine and the neuter.

Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of the original bid
documentation may be used, but an original signature must appear on such photocopies.

The bidder is advised to check the number of pages and to satisfy himself that none are missing or duplicated.
Bids submitted must be accurately completed. Bidders must ensure that all questions are answered. If
questioned are “not applicable”, bidders must ensure that “N/A” is indicated in the relevant space. It is not
permissible to leave blank spaces or unanswered questions. Bidders will only be considered if the bid
document is accurately completed and accompanied by all relevant certificates and other necessary
applicable information. Original sighature must appear on all relevant Sections of the bid document. Failure
to comply with the same will invalidate your bid.

Bids shall be lodged at the address indicated not later than the closing time specified for their receipt, and in
accordance with the directives in the bid documents.

Each bid shall be addressed in accordance with the directives in the bid documents and shall be lodged in a
separate sealed envelope, with the name and address of the bidder, the bid number and closing date indicated on
the envelope. The envelope shall not contain documents relating to any bid other than that shown on the envelope.
If this provision is not complied with, such bids may be rejected as being invalid.

All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept unopened in safe
custody until the closing time of the bids. Where, however, a bid is received open, it shall be sealed. If it is received
without a bid number on the envelope, it shall be opened, the bid nhumber ascertained, the envelope sealed and
the bid number written on the envelope.

A specific box is provided for the receipt of bids, and no bid found in any other box or elsewhere subsequent to the
closing date and time of bid will be considered.

No bid sent through the post will be considered if it is received after the closing date and time stipulated in the bid
documentation, and proof of posting will not be accepted as proof of delivery.

No bid submitted by telefax, telegraphic or other electronic means will be considered.

Bidding documents must not be included in packages containing samples. Such bids may be rejected as being
invalid.

Any alteration made by the bidder must be initialed.

Use of correcting fluid is prohibited.

Bids will be opened in public as soon as practicable after the closing time of bid.

Where practical, prices are made public at the time of opening bids.

If it is desired to make more than one offer against any individual item, such offers should be given on a photocopy
of the page in question. Clear indication thereof must be stated on the schedules attached.

Bidder must initial each and every page of the bid document.

For compulsory briefing sessions - Bidders must ensure that during a briefing session, the certificate is
stamped and signed, also ensure that the attendance register is signed. Failure to comply with any of these

will result to disqualification.
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REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the National Treasury Instruction Note, all suppliers of goods and services to the State are required to
register on the Central Suppliers Database.

2. Prospective suppliers should self-register on the CSD website www.csd.gov.za

3. If a business is registered on the Database and it is found subsequently that false or incorrect information has
been supplied, then the Ezemvelo KZN Wildlife may, without prejudice to any other legal rights or remedies it
may have;

3.1 cancel a bid or a contract awarded to such supplier, and the supplier would become liable for any damages
if a less favorable bid is accepted or less favorable arrangements are made.

4, The same principles as set out in paragraph 3 above are applicable should the supplier fail to request
updating of its information on the Central Suppliers Database, relating to changed particulars or
circumstances.

5. IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL BE
DISQUALIFIED AT THE BID EVALUATION PROCESS.

THIS IS TO CERTIFY THAT | (name of bidder/authorized representative) .............coooiiiiiiiii ey
WHO REPRESENTS (state name of bidder) ....... ..o CSD Registration
NUMDET.....coiiiiiiiiiiee e

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE BIDDER’S
DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT AND UP TO
DATE AS ON THE DATE OF SUBMITTING THIS BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR DISQUALIFICATION

OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION OF THE CONTRACT THAT
MAY BE AWARDED ON THE BASIS OF THIS BID.
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OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORM IS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/Institution Involved:

BID No: EKZNW 08/2024/25.

SERVICE: DESIGN, SUPPLY, INSTALLATION AND THE REPLACEMENT OF CANVAS TENTS FOR MPILA
CAMP, HLUHLUWE IMFOLOZI PARK

This is to certify that (bidder’s representative name)

On behalf of (company name)

Visited and inspected the site on I (date) and is therefore familiar with the circumstances and the
scope of the service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)

DATE: __ | |

Name of Public Entity Representative
(PRINT NAME)

Official stamp with signature
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AUTHORITY TO SIGN A BID

The bidder must indicate the enterprise status by signing the appropriate box hereunder.

U (n (1) (V) V) )

CLOSE COMPANIES SOLE PARTNERSHIP  |CO-OPERATIVE |JOINT ~ VENTURE  /

CORPORATION PROPRIETOR CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners (Partnership)/

Company  (Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading

NEreby AUINOTISE MI/MISIMS......covicicisricieses e ettt bbb s bbbt e st
ACING IN the CAPACILY Of iR s bbb

WHOSE  SIGNAIUIE 1S uiuuuiirieriieireiissee it ss s ssse s et ses s s st ss st a8

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

NAME ADDRESS SIGNATURE DATE

(if the space provided is not enough please list all the director in the resolution letter)

Note:
Members of the enterprise must complete this form in full according to the type of enterprise, authorising the signatory to sign all documents

in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

1. Note: Director/s may appoint themselves if they will be the one signing all documents in connection with this bid and any contract

resulting therefrom on behalf of the enterprise.
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SBD 1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO QUOTE FOR REQUIREMENTS OF THE EZEMVELO KZN WILDLIFE
BID NUMBER: | EKZNW 08/2024/25 CLOSING DATE: 18 February 2025 CLOSING TIME: ‘ 11:00
DESIGN, SUPPLY, INSTALLATION AND THE REPLACEMENT OF CANVAS TENTS FOR MPILA CAMP, HLUHLUWE
DESCRIPTION | IMFOLOZI PARK

BID RESPONSE DOCUMENTS MUST BE DEPOSITED AT THE FOLLOWING ADDRESS:

Ezemvelo KZN Wildlife

, Head Office

Queen Elizabeth Park

No. 1 Peter Brown Driv

e, Montrose

Pietermaritzburg, 3202

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTEDTO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Sthabiso Sthole CONTACT PERSON Thobane Dlamini
TELEPHONE NUMBER | 033 845 1225 TELEPHONE NUMBER 033 845 1913
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS Sthabiso.Sithole@kznwildlife.com | E-MAIL ADDRESS dlaminith@kznwildlife.com
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE or | SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION AFFIDAVIT
CERTIFICATE
[ Yes I No [ Yes I No
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU AFOREIGNBASED | Myes [INo
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | L IYes [INo ISERVICES WORKS OFFERED?
THE GOODS | [IF YES, ANSWER THE
JSERVICES WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW |
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?

DOES THE ENTITY HAV

E ABRANCH IN THE RSA?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER.3 BELOW.

] YES INO
(] YES [INO
(] YES [INO
[ ] YES [INO
] YES [INO
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SBD 1

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THIS BID IS SIGNED: e,
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic
of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that
person will automatically be disqualified from the bid process.

2. Bidder’s declaration
2.1 Isthe bidder, or any of its directors / trustees / shareholders / members / partners or any person having a

controlling interestl in the enterprise, employed by the state? YES/NO

2.1.1.1f so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2. Do you, or any person connected with the bidder, have a relationship with any person who is employed by

the procuring institution? YES/NO

2.2.1. If so, furnish particulars:

2.3. Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest in the enterprise have any interest in any other related enterprise whether or not they

are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.
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3 DECLARATION

[, the undersigned, (NAME)....... .o e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in
every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement or arrangement with any competitor. However, communication between partners in a joint venture or
consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices,
market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to
any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any
official of the procuring institution in relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not
involved in the drafting of the specifications or terms of reference for this bid.

3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89
of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may
be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF

PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
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SBD 6.1
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form
for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included);
and,

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state

(@) The applicable preference point system for this tender is the 80/20 preference point system.

(b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will
be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS
PPP PRICE OFFER 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS 100

1.5 Failure on the part of a Bidder to submit proof or documentation required in terms of this Bid to claim points for
specific goals with the tender, will be interpreted to mean that preference points for specific goals are not
claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.
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2.

4.

DE

(@)

(b)

(c)

(d)

(€)

FINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method

envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all

unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,

and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ of state
in response to an invitation for the origination of income-generating contracts through any method envisaged
in legislation that will result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession

contracts, excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.1 POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps = 80 (1 +
Where
Ps
Pt
Pmax

Pt—P max )
P max

or Ps=90(1+12t_:¢)

max

Points scored for price of tender under consideration
Price of tender under consideration
Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear

whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents,
stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point
system will apply and that the highest acceptable tender will be used to determine the applicable preference
point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the
lowest acceptable tender will be used to determine the applicable preference point system, then the organ
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of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point

system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

80/20 preference point system is applicable, corresponding points must also be indicated as such. Note to

tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of
points
» : : claimed
The spemﬂp goals allocated points in Weight (80/20 system) Proof to be attached to
terms of this tender substantiate points
(To be
completed by
the tenderer)
Proof B-BBEE status level
At least 51% owned by black people 5 ;Z?ég?ﬁgrelg?lézmg the
ownership.
Proof B-BBEE status level
At least 51% owned by black people who 5 contributor indicating the
are women percentage of black
ownership.
Proof B-BBEE status level
At least 51% owned by black people with 5 contributor indicating the
disabilities percentage of black
ownership.
Geographical Location 5 Utility bill / letter from the ward
(Enterprises located in Zululand District or councilor / lease agreement.
uMkhanyakude District or King
Cetshwayo District).

DECLARATION WITH REGARD TO COMPANY/SPV

4.3 Name of compPany/SPV . ...

4.4 Company registration nUMDer: ... ... ...

4.5 TYPE OF COMPANY/ FIRM

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

O 0o 0o o o g od

Non-Profit Company
[1  State Owned Company

[TICK APPLICABLE BOX]

One-person business/sole propriety

Partnership/Joint Venture / Consortium/

4.6 |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed,
based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown
and | acknowledge that:

i)  The information furnished is true and correct;
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(@)
(b)
(c)

(d)

(e)

The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of

this form;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2,
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the

claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract

have not been fulfilled, the organ of state may, in addition to any other remedy it may have —
disqualify the person from the tendering process;
recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of having to make less favourable

arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and
directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for
a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied;
and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e
DA T . e
ADDRESS:
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1.

SPECIAL CONDITIONS OF CONTRACT

EVALUATION CRITERIA

The evaluation process will be conducted in phase as follows:

2.1 Stage 1: Compliance and completeness screening

The bidder must be fully registered on the National Treasury Central Supplier Database (CSD) at the
closing time of the bid.

Bid documents must be properly received on the bid closing date and time specified on the invitation.
Bidder must ensure compliance with their tax obligations. No tender may be awarded to any tenderer
whose tax matters have not been declared by the SARS to be in order.

In bids where consortia / joint ventures / sub-contractors are involved; each party must submit a
separate TCS.

The bid document must be fully completed, dated, signed and initial every page of the bid.

The bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.

The bidder or any of its directors/shareholders are not restricted from doing business with government

in terms of SCM Practice Note 05 of 2006.

The bidder has made the necessary disclosures on SBDA4.

2.2 Stage 2: Mandatory Requirements

a. CIDB registration

Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation

of submissions, in a contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25

(1B) or 25(7A) of the Construction Industry Development Regulations, for a 3 GB class of construction

works are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

every member of the joint venture is registered with the CIDB;

the lead partner has a contractor grading designation in the 3 GB class of construction works; and
the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 3 GB class of construction works or a value determined in

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations.
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2.3 Stage 3: Functionality

TENDER EVALUATION CRITERIA AND SCORING.
The Bid functionality will be evaluated out of 100 points by using the following points weight categories.

All Bids that scored below the 60 points will be eliminated and not considered for further evaluation.

Evaluation Deliverables Points | Sub-Points Sub-Criteria
Criteria
Competency, Experience and Resource 50
Capacity Points
Tenderer to Provide three (3) or more 30 Sub- 3 Projects with a set of
demonstrate their construction projects points documents
competency and involving building
capacity to undertake | works/engineering, each 20 Sub- 2 Projects with a set of
the project valued at R1 000 000.00 30 points documents
or more, completed within
the last five (5) years. 10 Sub- 1 Project with a set of
Projects must be points documents

supported by a set of the
following documents.

1. Signed letters of
appointment or purchase
orders for each project.
2. Completion certificates
signed by the client or
awarding institution.

0 Sub- 0 Projects with a set of
points documents

N.B Please ensure that
the signed letters of
appointment or purchase
order and the completion
certificates are for the
same project.

Provide three (3) or more 15 Sub- 3 Projects with a set of
construction projects points documents

involving canvas/safari

tents, each valued at 10 Sub- 2 Projects with a set of
R300 000.00 or more, points documents

completed within the last

ten (10) years. 5 Sub- 1 Project with a set of
Projects must be points documents

supported by a set of the 0 Sub- 0 Projects with a set of
following documents. points documents

1. Signed letters of

appointment or purchase 15

orders for each project.
2. Completion certificates
signed by the client or
awarding institution.

N.B Please ensure that
the signed letters of
appointment or purchase
order and the completion
certificates are for the
same project.
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Reference letters from the 50f 5 | Sub- 3 letters
awarding institution or points
client for all the submitted
projects stating the
tenderers workmanship,
technical skills,
time/programme 5
management. 2.50f | Sub- 2 letters
5 points
1of5 | Sub- 1 letter
points
Oof 5 | Sub- 0 letters
points
2. | Tenderer’s Project Management Structure and 50
Organogram and Experience of Resources Points
Proposed for the Project
Demonstration of the Contracts 15 Sub- NQF level 6 or higher
tenderer’'s human Manager/Project points qualification in the built
resource capacity and Manager environment/engineering
technical competency for | erelevant qualification 10 Sub- 0 years =0 points
the project sworking  experience points 1-2 years =5 points
- Contracts 1-5 years 3-4 years =10 points
Manager/Project 25 5 years = 15 points
manager Safety Officer 15 Sub- NQF level 5 or higher
- Safety officer e Relevant points qualification in the built
qualification environment
Proposed project team e working
and have a curriculum experience 25 10 Sub- 0 years =0 points
vitae (CV) with copies of 1-5 years points 1-2 years =5 points
qualification, for each 3-4 years =10 points
project team member; 5 years = 15 points
demonstrating extensive
experience in projects in
the Built
environment/engineering
TOTAL POINTS 100
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2.4 Stage 4: Price and preference

- The applicable preference point system for this tender is the 80/20 preference point system.

- Points shall be awarded for price is (80) and (20) for specific goals.

- The specific goals for the tender and points claimed are indicated per the table below:

POINTS FOR PRICE

SPECIFIC GOALS AND POINTS

PROOF TO BE ATTACHED TO
SUBSTANTIATE POINTS

Pt — Pmin
Ps=80(1—————

P min

Where:

Ps = Points scored for price of
tender under consideration

Pt = Price of tender under
consideration

Pmin = Price of lowest acceptable
tender

51% Black owned enterprise.

Proof B-BBEE status level
contributor indicating the
percentage of black ownership.

51% owned by Black people
who are women.

Proof B-BBEE status level
contributor indicating the
percentage of black ownership.

51% owned by Black people
who are youth.

Proof B-BBEE status level
contributor indicating the
percentage of black ownership.

Geographical Location
(Enterprises located in Zululand
District or uMkhanyakude
District or King Cetshwayo
District).

Utility bill / letter from the ward
councilor / lease agreement.
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1. INTRODUCTION AND BACKGROUND

1.1 Background to the Pre-construction Health and Safety Specification

The Construction Regulations (2014) place the onus on the Client to prepare a pre-construction health & safety
specification, highlighting all risks not successfully eliminated during design.

1.2 Purpose of the Pre-construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now promulgated
Construction Regulations (2014) in order to reduce incidents and injuries. This pre-construction specification shall act as
the basis for the drafting of the construction phase health & safety plan.

The pre-construction specification sets out the requirements to be followed by the Principal Contractor and other
Contractors so that the health & safety of all persons potentially at risk may receive the same priority as other facets of

the project e.g. cost, programme, environment, etc.

1.3 Implementation of the Pre-construction Health and Safety Specification

This specification forms an integral part of the contract, and the Contractor is required to use it at pre-tender phase when
drawing up its project-specific construction phase health & safety plan. The Principal Contractor shall forward a copy of
this specification to all Contractors at their bidding stage so that they can in turn prepare health & safety plans relating to
their operations.

2. PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

2.1 Scope

This Specification covers the requirements for eliminating and mitigating incidents and injuries on the particular project
The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and promoting a

health and safety culture amongst those working on the project. The specification also makes provision for the protection
of those persons other than employees.

2.2 Interpretations
2.2.1 Application

This specification is a compliance document drawn up in terms of South African legislation and is therefore binding. It
must be read in conjunction with relevant legislation as noted previously.

2.2.2 Definitions
The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014) shall

apply.

2.3 Minimum Administrative Requirements

2.3.1 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of Labour in writing before construction work
commences. A copy of this notification must be forwarded to the Client on appointment.

2.3.2 Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on Site
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The Contractor shall submit supervisory appointments as well as any relevant appointments in writing (as stipulated by
the OHSA and Construction Regulations), prior to commencement of work. Proof of competency must be included. See
annexure B.

2.3.3 Competency for Contractor’s Appointed Competent Persons

Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria as stipulated under the
definition of Competent in accordance with the Construction Regulations (2014). Proof of competence for the various
appointments must be included.

2.3.4 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The Principal Contractor shall submit a letter of good standing with its Compensation Insurer to the Client as proof of
registration. Contractors shall submit proof of registration to the Principal Contractor before they commence work on site.

2.3.5 Occupational Health and Safety Policy

The Principal Contractor and all Contractors shall submit a Health and Safety Policy signed by their Chief Executive
Officer. The Policy must outline objectives and how they will be achieved and implemented by the Company / Contractor.

2.3.6 Health and Safety Organogram

The Principal Contractor and all Contractors shall submit an organogram, outlining the Health and Safety Site
Management Structure including the relevant appointments/competent persons. In cases where appointments have not
been made, the organogram shall reflect the intended positions. The organogram shall be updated when there are any
changes in the Site Management Structure.

2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard ldentification and Risk
Assessment

The Contractor shall cause a hazard identification to be performed by a competent person before commencement of
construction work, and the assessed risks shall form part of the construction phase health and safety plan submitted for
approval by the Client. The risk assessment must include;

a) Alist of hazards identified as well as potentially hazardous tasks;

b) A documented risk assessment based on the list of hazards and tasks;

c) A set of safe working procedures (method statements) to eliminate, reduce and/or control the risks assessed;

d) A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Contractors are informed, instructed and trained by a competent person
regarding any hazards, risks and related safe work procedures before any work commences and thereafter at regular
intervals as the risks change and as new risks develop.

The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affected by its
operations are informed and trained according to the hazards and risks and are conversant with the safe work procedures,
control measures and other related rules (tool box talk strategy to be implemented).

2.3.8 Health and Safety Representative(s)

The Principal Contractor and all Contractors shall ensure that where required Health and Safety Representative(s) are
appointed under consultation and trained to carry out their functions. The appointment must be in writing. The Health
and Safety Representative shall carry out regular inspections, keep records and report all findings to the Responsible
Person forthwith and at health & safety meetings

2.3.9 Health and Safety Committees

The Principal Contractor shall ensure that project health and safety meetings are held monthly and minutes are kept on
record. Meetings must be organised and chaired by the Principal Contractor's Responsible Person. All Contractors’
Responsible Persons and Health & Safety Representatives shall attend the monthly health & safety meetings.
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Contractors shall also have their own internal health & safety committees in accordance with the OHS Act 85/1993 and
minutes of their meetings shall be forwarded to the Principal Contractor on a monthly basis.

2.3.10 Health and Safety Training
2.3.10.1 Induction
The Principal Contractor shall ensure that all site personnel undergo a risk-specific health & safety induction
training session before starting work. A record of attendance shall be kept in the health & safety file. A suitable

venue must be supplied to house this training.

2.3.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least once per week. These
talks should deal with risks relevant to the construction work at hand. A record of attendance shall be kept in the
health & safety file. All Contractors have to comply with this minimum requirement.

2.3.10.3 Competency

All competent persons shall have the knowledge, experience, training, and qualifications specific to the work they
have been appointed to supervise, control, carry out. This will have to be assessed on a regular basis e.qg.
periodic audits by the Client, progress meetings, etc. The Principal Contractor is responsible to ensure that
competent Contractors are appointed to carry out construction work.

2.3.11 General Record Keeping

The Principal Contractor and all Contractors shall keep and maintain Health and Safety records to demonstrate
compliance with this Specification, with the OHS Act 85/1993; and with the Construction Regulations (2014). The
Principal Contractor shall ensure that all records of incidents/accidents, training, inspections, audits, etc. are kept in a
health & safety file held in the site office. The Principal Contractor must ensure that every Contractor opens its own health
& safety file, maintains the file and makes it available on request.

2.3.12 Health & Safety Audits, Monitoring and Reporting

The Client shall conduct monthly health & safety audits of the work operations including a full audit of physical site
activities as well as an audit of the administration of health & safety. The Principal Contractor is obligated to conduct
similar audits on all Contractors appointed by it. Detailed reports of the audit findings and results shall be reported on at
all levels of project management meetings/forums. Copies of the Client audit reports shall be kept in the Primary Project
Health & Safety File while the Principal Contractor audit reports shall be kept in their file, a copy being forwarded to the
Client. Contractors have to audit their sub-contractors and keep records of these audits in their health & safety files,
available on request.

2.3.13 Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to commencement
on site. The procedure shall detail the response plan including the following key elements:

e List of key competent personnel;

e Details of emergency services;

e Actions or steps to be taken in the event of the specific types of emergencies;

e Information on hazardous material/situations.

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of hazardous
substances, bomb threats, major incidents/accidents, etc. The Principal Contractor shall advise the Client in writing
forthwith, of any emergencies, together with a record of action taken. A contact list of all service providers (Fire
Department, Ambulance, Police, Medical and Hospital, etc) must be maintained and available to site personnel.
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2.3.14 First Aid Boxes and First Aid Equipment

The Principal Contractor and all Contractors shall appoint in writing First Aider(s). The appointed First Aider(s) are to be
sent for accredited first aid training. Valid certificates are to be kept on site. The Principal Contractor shall provide an
on-site First Aid Station with first aid facilities, including first aid boxes adequately stocked at all times. All Contractors
with more than 5 employees shall supply their own first aid box. Contractors with more than 10 employees shall have a
trained, certified first aider on site at all times.

2.3.15 Accident/Incident Reporting and Investigation

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal Contractor must stipulate in its
construction phase health & safety plan how it will handle each of these categories. When reporting injuries to the Client,
these categories shall be used. All injuries shall be investigated by the Principal Contractor, with a report being forwarded
to the Client forthwith. All Contractors have to report on the 4 categories of injuries to the Principal Contractor at least
monthly. The Principal Contractor must report all injuries to the Client in the form of a detailed injury report at least
monthly.

2.3.16 Hazards and Potential Situations

The Principal Contractor shall immediately notify other Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of construction activities.

2.3.17 Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers are issued and wear hard hats, safe footwear and overalls. The
Principal Contractor and all Contractors shall make provision and keep adequate quantities of SABS approved PPE on
site at all times. The Principal Contractor shall clearly outline procedures to be taken when PPE or Clothing is:

e Lost or stolen;

e Worn out or damaged.
The above procedure applies to Contractors and their Sub-contractors, as they are all Employers in their own right.

2.3.18 Occupational Health and Safety Signage

The Contractor shall provide adequate on-site OHS signage. Including but not limited to: ‘no unauthorised entry’, ‘report
to site office’, ‘site office’, ‘beware of overhead work’, ‘hard hat area’. Signage shall be posted up at all entrances to site
as well as on site in strategic locations e.g. access routes, stairways, entrances to structures and buildings, scaffolding,
and other potential risk areas/operations.

2.3.19 Permits

Permits may include the following:
e Use of Explosives and Blasting
e Work for which a fall prevention plan is required
e Use of cradles

2.3.20 Contractors and Sub-contractors

The Principal Contractor shall ensure that all Contractors under its control comply with this Specification, the OHS Act
85/1993, Construction Regulations (2014), and all other relevant legislation that may relate to the activities directly or
indirectly. The Contractor, when appointing other Contractors as ‘Sub-contractors’, shall mutatis mutandis ensure
compliance.

2.3.21 Incentives and Penalties

Certain incentives will be provided for ongoing compliance to the provisions of the construction phase health & safety
plan submitted by the Principal Contractor.
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Penalties will be implemented for ongoing non-compliance to the provisions of the construction-phase health & safety
plan as submitted by the Principal Contractor.

2.4

2.5 Physical Requirements

2.4.1 Demolition Work

Prior to any demolition work being carried out, the Principal Contractor shall submit a safe working procedure and a
detailed engineering survey for approval by the Client. Acceptance will then be issued to the Principal Contractor to
proceed with the demolition work. The Principal Contractor shall ensure that demolition work complies with the
Construction Regulations (2014).

2.4.2 Excavations, Shoring, Dewatering or Drainage

The Principal Contractor and any relevant Contractors shall make provision in their tender for shoring, dewatering or
drainage of any excavation as per this specification.
The Contractor shall make sure that:
a) The excavations are inspected before every shift and a record is kept;
b) Safe work procedures have been communicated to the workers;
¢) The safe work procedures are enforced and maintained by the Contractor's Responsible Persons at all times;
d) The requirements as per section 13 of the Construction Regulations are adhered to.

2.4.3 Edge Protection and Penetrations

The Principal Contractor must ensure that all exposed edges and openings are guarded and demarcated at all times until
permanent protection has been erected. The Principal Contractor’s risk assessment must include these items. E.g.
protection of decking edges, finished floor slab edges, stairways, floor penetrations, lift shafts, and all other openings and
areas where a person may fall.

2.4.4 Explosives and Blasting

The Principal Contractor shall ensure that the use of explosives and blasting (where required) be undertaken by a
competent Contractor. A Safe Work Procedure (SWP) must be submitted to the Client for approval before
commencement of blasting work. The Client will issue a permit to authorise the operation.

2.45 Piling

The Contractor shall ensure that piling is undertaken by a competent Contractor. A SWP shall be submitted to the Client
for approval before commencement of this work.

2.4.6 Stacking of Materials

The Principal Contractor and other relevant Contractors shall ensure that there is an appointed staking supervisor and all
materials, formwork and all equipment is stacked and stored safely.
2.4.7 Speed Restrictions and Protection

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those that are visiting the site
are aware and comply with the site speed restriction(s),especially in big 5 game reserves. Separate vehicle and
pedestrian access routes shall be provided, maintained, controlled, and enforced.

2.4.8 Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall provide the necessary training and information regarding
the use, transport, and storage of HCS. The Principal Contractor shall ensure that the use, transport, and storage of HCS
is carried out as prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous chemicals on site
have a Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards and precautions that
need to be taken when using the chemicals. The First Aiders must be made aware of the MSDS and how to treat HCS
incidents appropriately.
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2.4.9 Asbestos
Not applicable

2.5 Plant and Machinery

2.5.1 Construction Plant

“Construction Plant” includes all types of plant including but not limited to, cranes, piling rigs, excavators, road vehicles,
and all lifting equipment.

The Principal Contractor shall ensure that all such plant complies with the requirements of the OHS Act 85/1993 and
Construction Regulations (July 2014). The Principal Contractor and all relevant Contractors shall inspect and keep
records of inspections of the construction plant used on site. Only authorised/competent persons are to use machinery
under proper supervision. Appropriate PPE and clothing must be provided and maintained in good condition at all times.

2.5.2 Pressure Equipment Regulations and Gas Bottles

The Principal Contractor and all relevant Contractors shall comply with the Vessels under Pressure Regulations,
including:

¢ Providing competency and awareness training to the operators;

e Providing PPE or clothing;

e Inspect equipment regularly and keep records of inspections;

e Providing appropriate fire fighting equipment (Fire Extinguishers) on hand.

2.5.3 Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and relevant Contractors shall provide adequate, regularly serviced fire fighting equipment
located at strategic points on site, specific to the classes of fire likely to occur. The appropriate notices and signs must
be posted up as required.

2.5.4 Hired Plant and Machinery

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use. The necessary
requirements as stipulated by the OHS Act 85/1993 and Construction Regulations (2014) shall apply. The Principal
Contractor shall ensure that operators hired with machinery are competent and that certificates are kept on site in the
health & safety file. All relevant Contractors must ensure the same.

2.5.5 Scaffolding / Working at Heights

Working at heights includes any work that takes place in an elevated position. The Contractor must submit a risk-specific
fall prevention plan in accordance with the Construction Regulations (2014) before this work is undertaken. The fall
prevention plan must be approved by the Client before work may commence, and a permit to operate will be issued.

2.5.6 Formwork and Support work for Structures

The Principal Contractor shall ensure that the provisions of section 10 of the Construction Regulations (2014) are adhered
to. These provisions must include but not be limited to ensuring that all equipment used is examined for suitability before
use; that all formwork and support work is inspected by a competent person immediately before, during and after
placement of concrete or any other imposed load and thereafter on a daily basis until the formwork and support work has
been removed. Records of all inspections must be kept in a register on site.

2.5.7 Lifting Machines and Tackle

The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is inspected before use and
thereafter in accordance with the Driven Machinery Regulations and the Construction Regulations (section 22). There
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must be a competent lifting machinery and tackle inspector who must inspect the equipment daily or before use, taking
into account that:
e All liting machinery and tackle has a safe working load clearly indicated;
e Regular inspection and servicing is carried out;
e Records are kept of inspections and of service certificates;
e There is proper supervision in terms of guiding the loads that includes a trained banksman to direct lifting
operations and check lifting tackle;
e The tower crane bases have been approved by an engineer;
e The operators are competent as well as physically and psychologically fit to work and in possession of a
medical certificate of fithess to be available on site.

2.5.8 Ladders and Ladder Work

The Principal Contractor shall ensure that all ladders are inspected monthly, are in good safe working order, are the
correct height for the task, extend at least 1m above the landing, fastened and secured, and at a safe angle. Records of
inspections must be kept in a register on site. Contractors using their own ladders must ensure the same.

2.5.9 General Machinery

The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery Regulations, which
include inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance, issuing PPE
or clothing, and training those who use machinery

2.5.10 Portable Electrical Tools and Explosive Powered Tools

The Contractor shall ensure that use and storage of all explosive powered tools and portable electrical tools are in
compliance with relevant legislation. The Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in safe working order. Regular inspections and toolbox talks must be conducted to
make workers aware of the dangers and control measures to be implemented e.g., personal protection equipment,
guards, etc.
The Contractor shall consider the following:

e A competent person undertakes routine inspections and records are kept;

e Only authorised trained persons use the tools;

e The safe working procedures apply;

e Awareness training is carried out and compliance is enforced at all times; and

e PPE and clothing is provided and maintained.

e Aregister indicating the issue and return of all explosive round;

e Signs to be posted up in the areas where explosive powered tools are being used.

2.5.11 High Voltage Electrical Equipment
No high voltage electrical equipment is present on, under or above the construction area.
2.5.12 Public and Site Visitor Health & Safety

The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public in general,
shall be made aware of the dangers likely to arise from site activities, including the precautions to be taken to avoid or
minimise those dangers. Appropriate health and safety notices and signs shall be posted up, but shall not be the only
measure taken.

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all that is reasonably
practicable to prevent members of the public and site visitors from being affected by the construction activities.

Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are in place or should
be taken to control these hazards and risks. A record of these ‘inductions’ must be kept on site in accordance with the
Construction Regulations.

2.5.13 Night Work
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The Principal Contractor must ensure that adequate lighting is provided to allow for work to be carried out safely.
2.5.14 Transport of Workers

The Principal Contractor and other Contractors shall not:

e Transport persons together with goods or tools unless there is an appropriate area or section to store
them;

e Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy (properly
covering the back and top) with suitable sitting area. Workers shall not be permitted to stand or sit at the
edge of the transporting vehicle.

e Transport workers in bakkies unless they are closed/covered and have the correct number of seats for
the passengers.

2.6 Occupational Health

2.6.1 Occupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any work environment, especially in
construction. Occupational exposure is a major problem and all Contractors must ensure that proper health and hygiene
measures are put in place to prevent exposure to these hazards. Prevent inhalation, ingestion, absorption, and noise
induction. Site-specific health risks are tabled in Annexure C e.g. cement dust, wet cement, wood-dust, noise, etc.

2.6.2 Welfare Facilities

The Principal Contractor must supply Sufficient toilets (1 toilet per 30 workers), showers (1 for every 15 workers), changing
facilities, hand washing facilities, soap, toilet paper, and hand drying material must be provided. Waste bins must be
strategically placed and emptied regularly. Safe, clean storage areas must be provided for workers to store personal
belongings and personal protective equipment. Workers should not be exposed to hazardous materials/substances while
eating and must be provided with sheltered eating areas.

2.6.3 Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence of alcohol or any other drugs
while on the construction site. Any person on prescription drugs must inform his/her superior, who shall in turn report this
to the Principal Contractor forthwith. Any person suffering from any illness/condition that may have a negative effect on
his/her safety performance must report this to his/her superior, who shall in turn report this to the Principal Contractor
forthwith. Any person suspected of being under the influence of alcohol or other drugs must be sent home immediately,
to report back the next day for a preliminary inquiry. A full disciplinary procedure must be followed by the Contractor
concerned and a copy of the disciplinary action must be forwarded to the Principal Contractor for his records.
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PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS)

ANNEXURE A

The Principal Contractor and Contractors must submit proof of compliance with Annexure A with the construction
phase H&S plan where applicable.

HSS Requirement OHSA Requirement Submission Date

ltem

No.

2.3.1 | Natification of Intention to Commence | Complete Schedule 1 Before commencement on site
Construction / Building Work (Construction Regulations)

2.3.2 | Assignment of Responsible Person to | All relevant appointments, as per | Before commencement on site
Supervise Construction Work OHS Act and Construction Regs.

2.3.3 | Competence of Responsible Persons Client Requirement & OHS Act Together with H&S plan

2.3.4 | Compensation of Occupational Injuries | COIDA Requirement Together with H&S plan
and Diseases Act (COIDA) 130 of 1993

2.3.5 | Occupational Health and Safety Policy | OHS Act Together with H&S plan

2.3.6 | Health and Safety Organogram Client Requirement Together with H&S plan

2.3.7 Initial Hazard Identification and Risk | Construction Regs. Together with H&S plan
Assessment based on the Client’s
assessment

2.3.8 | Health and Safety Representative OHS Act Submit as soon as there are

more than 20 employees on site

Other

ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk assessment: (further
appointments could become necessary as project progresses)

Appointment OHSA Requirement
Reference
CEO Assignee Section A competent person to assist with the on-site H&S overall
16(2) responsibility — Contractor’'s Responsible Person
Construction Work | CR 8.7 A competent person to supervise and be responsible of Health &
Supervisor Safety related issues on site. The person is appointed to assist the
CEO with his/ her overall duties.
Subordinate  Construction | CR 8.8 A competent person to assist with daily supervision of construction
Work Supervisors / building work. The person assists the Construction Work
Supervisor.
Health & Safety | Section 17 A competent person(s) to inspect H&S in reference to plant,
Representative(s) machinery and Health & Safety of persons in the workplace.
Health & Safety Committee | Section 19 A competent person(s) representing the employer to assist with the
Member(s) on site Health & Safety matters.
Incident Investigator GAR 8 A competent person to investigate incidents / accidents on site and
could be:
e The employer
e H&S Representative
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e Designated person
e Member of the H&S Committee

Risk  assessment co- | CR9 A competent person to co-ordinate all risk assessments on behalf

ordinator of the Principal Contractor. The same applies to Contractors.

Fall protection plan co- | CR 10 A competent person to prepare & amend the fall protection plan.

ordinator

First Aiders GSR 3 A qualified person to address all on site first aid cases.

Machinery Inspector GSR 2.1 A competent person to supervise machinery.

Lifting machine & | DMR 18 A competent person to inspect lifting machines, equipment &

equipment inspector tackle.

Scaffolding Inspector SABS 085 A competent person to inspect scaffolding before use and every
time after bad weather, etc.

Scaffolding erector GSR 13D A competent person to erect scaffolding.

Scaffolding supervisor SABS 085 A competent person to supervise scaffolding.

Formwork & support work | CR 12 A competent person to inspect formwork & support work.

inspector

Excavation Inspector CR 13 A competent person to inspect excavation work and ensure that
approved safe working procedures. Are followed at all times.

Ladder Inspector GSR 13A A competent person to inspect ladders daily and ensure they are
safe for use, keeping monthly record.

Stacking Supervisor CR 28 A competent person to supervise all stacking and storage
operations.

Explosive powered tools | CR 21 A competent person to inspect & clean the tool daily and controlling

inspector/supervisor all operations thereof.

Temporary electrical | CR 24 A competent person to control all temporary electrical installations.

installations supervisor

Fire-fighting equipment | CR 29 A competent person to inspect fire-fighting equipment.

inspector

OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements: report on these to the
Client at progress meetings or at least monthly which ever is sooner.

What

When

Output Accepted by

Client & date

Induction training

Every worker before
he/she starts work.

Attendance registers

Awareness Training (Tool
Box Talks)

At least weekly

Attendance registers

Health & Safety Reports

Monthly

Report covering:
e Incidents /
investigations
¢ Non conformances by employees
& contractors
e Internal & External H&S audit
reports

accidents and
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Emergency procedures

Ongoing evaluation
of procedure

Table procedure in writing as well as tel.
numbers

Risk assessment

Updated and signed
off at least monthly

Documented risk assessment

Safe work procedures Drawn up before | Documented set of safe work procedures
workers are exposed | (method statements), updated and signed
to new risks off.

General Inspections Weekly & daily Report OHS Act compliance:

e Scaffolding
e Excavations
e Formwork & support work
e Explosive tools
General Inspections Monthly e Fire fighting equipment

e Portable electrical equipment
e Ladders
e Lifting equipment/slings

List of contractors

List to be updated
weekly

Table list;, number of workers and
Company tel. numbers

Workman’s Compensation | Ongoing Table a list of Contractors’ workman’s
compensation proof of good standing.
Construction site rules & | Ongoing Table a report of all signed up

Section 37.2 Manadatary
Agreement

Mandataries.
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CONTRACTOR’S HEALTH AND SAFETY DECLARATION

In terms of Clause 5 (h) of the OHSA 1993 Construction Regulations 2014 (referred to as “the Regulations” hereafter), a
Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the
necessary competencies and resources to carry out the work safety in accordance with the Occupational Health and
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.
Declaration by Tenderer

1. Ithe undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety
Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No181 of 1993), and the
OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer’s Health
and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

a) From my own competent resources as detailed in 4(a) hereafter: ................ *Yes/No

b) From my own resources still to be appointed or trained until competency is achieved, as detailed in 4(b)
hereafter: .........cooviiiiii *Yes/No

¢) From outside sources by appointment of competent specialist subcontractors as detailed in 3(c)
hereafter: ......oo i *Yes/No

(*= delete whatever is not applicable)
4. Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and construction safety
officer as defined in Regulation 8, and competent persons as defined in the OHSA 1993 Construction Regulations 2014,
as applicable to this contract)
a) Details of the competent and qualified key persons from my company’s own resources, who will form
part or the contract team:
NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

(b)Detail of training of persons from my company’s own resources (or to be hired) who still

have to be trained to achieve the necessary competency:

(i) By whom will training be provided? ... e e
(i) When will training be UNAertaken? .......... i

(iii) List the positions to be filled by persons to be trained or hired: ...,

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied from own
company: Name of proposed subcontractors:

5. | hereby undertake, if my tender is accepted, before commencement of the works under the contract, a suitable and
sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the Construction Regulations,
which plan shall be subject to approval by the Employer.

6. | confirm that copies of my company’s approved Health and safety plan, the employer’s safety specifications as well
as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be available for inspection
by the contractor's personnel, the Employer’s personnel, the Engineer, Visitors, and officials and inspectors of the
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Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of quantities
to cover the cost of all resources, action, training and all health and safety measures envisaged in the OHSA 1993
Construction Regulations (Regulation 33) for failure on the Contractor’s part to comply with the provisions of the Act and
the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the employer will mean that | am
unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and accept that my tender
will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ... e DATE: ..
(Of person authorised to sign on behalf of the Tenderer)

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 34 of 141



EZEMVELO KZN WILDLIFE CONTRACTOR STANDING ORDERS

The following are the Contractor standing orders for the all the reserves, parks and resorts within Ezemvelo KZN
Wildlife as they pertain to contractors that work within the borders of the Ezemvelo KZN Wildlife their staff and visitors.

TO: i, FROM: Project Manager
DATE: ..o, Tender / Quotation Number: ...........................

1. FAUNA AND FLORA

1. 1. All plants and animals inside the park are protected. Anyone found in possession of any plant or animal material, or
interferes with any plant or animal, will be charged criminally. Plant or animal material includes bark, leaves, thorns,
suckers, seeds and roots of any plant (excluding alien invasive species), as well as meat, feathers, eggs or egg shell,
skin, hair, hoof, claw, tooth, bone or horn of any animal. This includes animals such as snakes and chameleons.

1. 2. No contractor staff, sub contractors and their staff, suppliers or visitors may feed any wild animals.

1. 3. Any trap or snare found in the reserve must be left alone and reported to the CM or Field Rangers immediately.

1. 4. Any animal found in a snare is to be left alone and reported to the CM or Field Rangers immediately.

1. 5. No contractor staff, sub contractors and their staff, suppliers or visitors may be in possession of any trap, weapon
or snare at any time.

1. 6. No fire wood may be collected from inside the reserve.

2. FIRE
2. 1. No open fires are permitted in the park for any reason and at any time.

3. LITTER

3. 1. No litter is to be left in the reserve; all litter is to be removed by the contractor to the municipal dump in Berguville.
This includes cement bags, plastic packets, boxes, building rubble, solid waste and all other rubbish.

3. 2. Contractor staff found littering or ignoring litter whether theirs or not, will be removed from the park with immediate
effect.

4. LIQUID WASTE AND SEWERAGE

4. 1. The provision of chemicals toilets is the responsibility of the contractor.

4. 2. No contractor staff, sub contractors and their staff and suppliers will be permitted to use the toilets in the staff quarters
or anywhere else within the park.

4. 3. Contractor staff, sub contractors and their staff and suppliers found urinating or defecating anywhere in the park will
be removed from the park with immediate effect.

4.4. No contractor staff, sub contractors and their staff and suppliers will be permitted to use the showers or baths in the
staff quarters or anywhere else within the park.

5. TOOLS AND EQUIPMENT

5. 1. All tools and equipment are the property of the state.

5. 2. No tools and equipment will be leant or borrowed to contractor staff, sub contractors and their staff and suppliers at
any time.

5. 3. Contractor staff, sub contractors and their staff and suppliers found near or in the workshop area without permission
or a valid reason will be removed from the park and may be charged with trespassing.

5. 4. Your personal items are your responsibility, should any of your personal items be destroyed or damaged due to fire,
flood or any other reason, you will not be compensated for the loss of those items by EKZN Wildlife.

6. ALCOHOL AND DRUGS

6. 1. No contractor staff, sub contractors and their staff and suppliers are to be in possession of or under the influence of
alcohol or illegal drugs whilst within the park.

6. 2. No contractor staff, sub contractors and their staff and suppliers are to be in possession of illegal drugs on the
reserve at any time.

6. 3. Spot checks on contractor staff, sub contractors and their staff and suppliers for alcohol and drugs will be carried
out routinely, this will include breathalyzer tests.
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7. EKZN WILDLIFE STAFF LIVING QUARTERS

7. 1. The staff living quarters and all residential infra-structure in Hillside Nature Reserve are out of bounds to contractor
staff, sub contractors and their staff and suppliers.

7. 2. The private properties are out of bounds to contractor staff, sub contractors and their staff and suppliers.

7. 3. Contractor staff, sub contractors and their staff and suppliers found within any of these restricted areas will be
removed from the park immediately and may be charged with trespassing.

8. RESORTS AND VISITORS

8. 1. No contractor staff, sub contractors and their staff and suppliers or may interfere with tourists or EKZN Wildlife staff
at any time.

8. 2. No contractor staff, sub contractors and their staff and suppliers or may enter the Resorts or curio shop/tea garden
area at any time.

9. ENTRY AND EXIT TO/FROM THE PARK

9. 1. The main entrance gate opens at 06h00 every morning and closes at 18h00 every evening.

9. 2. All contractor staff, sub contractors and their staff and suppliers that for some reason are on the park outside of
these hours will respect these gate times.

9. 3. No contractor staff, sub contractors and their staff and suppliers will be allowed to enter or exit the park outside of
the official gate times.

10. DISHONESTY

10. 1. No contractor staff, sub contractors and their staff and suppliers may give, receive or attempt to give or receive any
bribe or induce or attempt to induce any person to perform any corrupt act.

10. 2. No contractor staff, sub contractors and their staff and suppliers may deliberately give untrue or misleading
information or testimony, whether verbally or in writing.

10. 3. No contractor staff, sub contractors and their staff and suppliers or may falsify or change a document with fraudulent
intent or attempt to do so.

10. 4. No contractor staff, sub contractors and their staff and suppliers may falsify any records or keep inaccurate records.

11. AREA OF OPERATION

11. 1. The area of operation for all contractor staff, sub contractors and their staff and suppliers will be the construction
site and the entrance and exit road only.

11. 2. Any contractor staff, sub contractors and their staff and suppliers found in any other area of the park without
authority or a valid reason will be removed from the park immediately and may be charged with trespassing.

12. GENERAL

12. 1. Contractor staff, sub contractors and their staff and suppliers found fighting with each other will be removed from
station with immediate effect.

12. 2. Insubordination to the authority of the conservation manager of any form will not be tolerated.

12. 3. Spot checks will be carried out randomly during the day.

12. 4. No contractor staff, sub contractors and their staff and suppliers may be in possession of any weapon whilst on
station. This includes firearms, knives, knob kierries or spears.

12. 5. Movement on the park at night is prohibited. Contractor staff, sub contractors and their staff and suppliers found
moving around at night with or without vehicles will be removed from the park immediately and charged with trespassing.
12. 6. No contractor staff, sub contractors and their staff and suppliers are permitted to sell any products at any time
including alcohol or drugs to any other person on station this includes EKZN Wildlife staff or members of the public.

12. 7. No contractor staff is permitted to have visitors while living within the reserve during the course of the project.

12. 8. Should the Contractor and contractor staff be found in contravention of any of the above mentioned rules they will
no longer be permitted to live on site and will have to be commuted into the reserve every day at the Contractors expense.
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13. DECLARATION.

I the undersigned have read or have been explained the entire document “Ezemvelo KZN Wildlife contractor
standing orders” and fully understand the contents of the said document.

| fully understand that in signing this standing order | take full responsibility of my staff, suppliers, sub-
contractors or any other persons or group associated with my business within the Hluhluwe Imfolozi Park.

| fully understand that if | contravene any provisions of the contractor standing orders, | may be liable to face
immediate eviction from the Park and or cancellation of the contract.

CoNtraCtors NAME: et errr e i rrar e
SIgNature: e v

1D = 11

Witness: ........cceveveverceriniinennnnns
Project Manager
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RESERVE RULES FOR CONTRACTORS

10.

11.

12.

13.

14.

No person may leave or enter the Protected Area after set Gate closing hours without authorisation from the Officer
in Charger or responsible Park Manager (OIC) of the Protected Area. The Gate opening and closing times may
be seasonal and must be strictly adhered to.

No person may enter or exit the Protected Area except through an agreed designated point but, irrespective of
whether or not a designated point is used the person will be bound by these Rules.

Should the Contractor wish to enter the Protected Area for business purposes after hours, this must be pre-
arranged with the OIC of the Protected Area and the necessary authority obtained in advance. There shall be no
after-hours access for private purposes.

Night driving in the Protected Area is prohibited unless on official business with appropriate prior authority from the
OIC of the Protected Area.

No vehicle may leave the designated roads without the express permission of the OIC of the Protected Area.

Access to the Protected Area and construction sites within the Protected Area shall be by official work vehicles.
No children shall be permitted entry to the construction areas.

All construction related activities must be conducted in accordance with the Reserve Rules, applicable legislation
and the care due to a Protected Area.

All Reserve Rules must be adhered to by contractors, subcontractors and staff (this includes behaviour, disturbance
and access). The lead contractor will be held responsible for subcontractors and their staff, although this does not
prevent legal action being taken directly against the perpetrators.

Staff and subcontractors may be refused entrance from the Protected Area should they fail to comply with the
EMPr, Reserve Rules or relevant legislation.

The principle of Minimum Tools applies within Protected Areas, both during construction work and rehabilitation
work. Essentially this requires that the tools used are those that have the least impact on the environment. The
contractor must designate a list of materials and tools/equipment/machinery/vehicles to Ezemvelo prior to starting
work on site.

It must be clearly understood that the National Road Traffic Act applies to the Protected Area roads and will be
enforced where necessary, in particular:
o Non-licensed drivers will not be tolerated.
o No person shall enter, drive or operate in the Protected Area, a motor vehicle that is not lawfully registered
and licensed, in terms of the National Road Traffic Act (NRTA).

No person shall enter with or operate any vehicle other than a vehicle that conforms to the dimensions and other
requirements prescribed by Ezemvelo. Special permission is required for construction type vehicles and the route
to be followed may be specified in order to protect roads or avoid disturbance to visitors or particular species.

Drive, park or stop in such a manner that it constitutes a nuisance, disturbance, inconvenience or danger to any
other person, causes an obstruction, blocks the pathway of an emergency vehicle or causes damages of any kind
including damage to plants.

Tourists have right of way and every effort should be made not to inconvenience them by inconsiderate driving or
speeding. Tourists reporting such incidents will have their complaints fully investigated and offenders will be held
accountable.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

The maximum speed limit in the Reserve is 40 km/h unless indicated as a slower speed.

No-one is permitted to damage or potentially damage any road or property within the Protected Area without prior
permission from the OIC of the Protected Area.

No one may damage, hurt or endanger any animal, human being, plant or property of Ezemvelo KZN Wildlife. No
animal or plant may be disturbed, removed or harmed. No rocks may be defaced. It is forbidden to feed the
animals.

Any person who causes any damage to any property within the Protected Area or to any animal or plant in the
Protected Area shall be liable for the costs or repair or replacement of such property or the costs of treatment of
such animal or plant. In addition the offending person may be prosecuted.

Littering and pollution is prohibited. No person may discard any article, including cigarette ends, or refuse of
whatever nature, except in receptacles and containers provided specifically for this purpose. All other refuse or
litter must be kept and removed from the Protected Area.

Designated toilets must be provided and only these may be used for ablutions.

No one may discard any burning object in any place where it may set fire to any other object or otherwise act in a
manner likely to cause a fire other than where the making of a fire is specifically permitted. No open fires are

permitted and the use of gas must be by prior arrangement with the OIC of the Protected Area.

No firearms will be permitted into the Protected Area. Any person wishing to bring a firearm into the Protected
Area or construction site must make prior arrangement with the OIC of the Protected Area.

No animals are to be brought to site or into the Protected Area. No pets are permitted.

The consumption of alcohol is prohibited in all areas except booked accommodation and the designated,
demarcated contractor's accommodation units.

Advertising or trading within the Protected Area is not allowed.
Any person to whom special permission of any nature whatsoever may be granted to enter into or reside in the
Protected Area shall, in addition to the provisions of the Act, the regulations and these rules, observe all instructions

which the OIC may deem fit to issue in connection with such permission.

Noise levels are to be kept to approved limits. Machinery must use appropriate silencers and must be well
maintained to reduce pollution.

Night lighting must be appropriate and directed towards the construction works.

No person shall stay or overnight in any part of the Protected Area at any place other than a resort or any other
place designated by the Authority for such stay.

Overnight security must be with the prior arrangement with the OIC of the Protected Area.

Contractors and their staff and sub-contractors must remain within the designated construction sites and access
routes at all times.

No person shall fail to comply with a lawful instruction issued by the Authority or an officer while inside the Protected
Area.

Any person who persists in causing a nuisance to any other user of the Protected Area or who persists in
disregarding the applicable regulations, rules, notices or lawful instructions of an officer may be required to leave
the Protected Area and may be prohibited from re-entering the Protected Area.
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GENERIC CONSTRUCTION PHASEENVIRONMENTAL MANAGEMENT
PLAN (EMP)

1. PRINCIPLES

This development is taking place within a proclaimed protected area, which is considered to be a sensitive site
in terms of the National Environmental Management Act and is subject to stringent protective controls. While
construction activities can be disruptive and / or destructive by nature, it is essential that the impact of these
activities in all protected areas is kept to a minimum. This means that environmental and cultural heritage
protection and rehabilitation measures must become priority components of all development projects within
protected areas, and conflicts or decisions must be resolved in their favour.

Therefore there are several general principles that form the basis of the EMP document for this proposed development
and guide decisions. These are as follows:-

e To minimise and avoid damage to natural habitats, fauna and flora within the development area.

e To take active measures to minimise soil loss due to both wind and water action from the development area.

e To take active measures to manage potentially polluting activities and to prevent pollution of any sort both on the
site and into the surrounding areas.

e To minimise and avoid damage to identified cultural heritage features within the development area.

e To minimise any disruptive impact that the development may have on visitors and on the sense of place of the
protected area.

2. SITE PROTECTION MEASURES

In order to comply with the above principles, the following broad guidelines are applicable:

2.1 General

a. All Reserve Rules must be adhered to by contractors, subcontractors and staff (this includes behaviour,
disturbance and access. The lead contractor will be held responsible for subcontractors and their staff. Staff and
subcontractors may be refused entrance from the protected area should they fail to comply with the EMP, Reserve Rules
or relevant legislation.

b. Open fires for heating and cooking shall only be permitted by agreement with Reserve and Camp Management,
and only in designated areas at the staff accommodation. Fires are not permitted on the site.
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c. Areas disturbed by construction activities must be minimised. This will in turn reduce many of the construction
related environmental impacts of the project and will also reduce rehabilitation requirements and costs.

d. Contractors and construction staff may in no way interfere with visitors to the protected area. All interactions with
visitors should be through the reserve management staff. Visitors shall likewise not be permitted to enter the
construction site without permission and suitable signage must be in place.

e. All relevant safety precautions must be taken and emergency plans put in place to prevent damage or injury to
humans and animals due to construction or related activities or structures.

f.  Construction programming and methods should be designed to minimise construction impacts on the surrounding
environment.

2.2 Site Establishment

a. Areas for construction and related activities must be agreed upon by the relevant technical and ecological staff
and roped off from the surrounding, undisturbed environments. Access routes and storage areas must be
similarly demarcated and adhered to. No movement or storage of materials, machinery or personnel shall be
permitted in the surrounding natural areas.

b. Routes for construction access and haul roads shall be existing paths and routes. All contractors and construction
staff, vehicles and materials movement shall be confined to these paths and roads.

C. Site layout (including the contractors camp) must be designed to minimise impacts and risks to visitors to the
protected area (such as visual or noise disturbance) and services (such as sanitation, waste and cooking
facilities).

d. All materials and machinery for construction or related activities are to be handled, stored, transported and
maintained in accordance with the relevant regulations. No machinery is to be serviced on site.

€. The Contractors and construction staff shall ensure that dust generation by construction and related activities, is
kept to a minimum. Roads and working surfaces should be maintained regularly and this may include spraying
with water to damp down excess dust. Water used for this purpose should not be in quantities great enough to
generate run-off or cause erosion, nor contain pollutants.

f. Contractors and construction staff shall ensure that the site is kept clean and tidy at all times. All designated
working areas shall be cleared of all waste materials, be they rubble, building scraps, domestic or industrial
wastes.

2.3 Vegetation and Animals

a. Contractors and construction staff may in no way interfere with the natural vegetation, animals or surroundings.
Any components of the natural environment that may be disturbed for construction related purposes must be
specified and agreed to by reserve management or the regional ecologist.

b. Burning of vegetation including tree trunks and stumps cut during site clearing and establishment shall not be
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permitted unless specifically authorised by the Reserve Management and Regional Ecologist. All cut vegetation
shall be removed to the local landfill sites designated by the Regional Ecologist and Reserve Management.
Smaller, thorny material may be kept and used for brush packing and rehabilitation if appropriate.

Plants within the designated development area shall only be moved or removed as authorised by the Regional
Ecologist and these should be set out in a schedule for reference. Any shrubs or trees of significant size shall be
protected and permission obtained to cut or remove these as above. Ideally these should also be marked with
danger-tape.

Removal, damage or disturbance of any plant outside the designated area is not permitted. Gathering of firewood
shall not be permitted.

An alien plant control programme shall be put in place from the start of construction and all alien plants removed
immediately. This must be a regular and managed programme until such time as natural vegetation has reclaimed
previously disturbed areas. Alien plants should not be allowed to become established and build up a seed-bank in
the soil, which will lead to more costly and longer term alien plant control programmes being required for the
development.

Animals resident within or moving through the designated area shall not be killed nor unnecessarily disturbed.
Should contractors or construction staff notice any sensitive species on site, Reserve Management or the Regional
Ecologist should be alerted and the appropriate action as advised by these specialists, taken.

2.4 Soils

a.

Topsoil must be conserved from all disturbed sites for use in rehabilitation.

Topsoil stockpiles must not be compacted or allowed to exceed 1.5m in height.

At all stages of the contract, erosion of bare soil, excavation surfaces and erosion of stockpiles shall be prevented
by the application of appropriate erosion control measures (such a biddum cloth or berms).

Stormwater drainage measures shall be constructed on access routes within the site. Access routes must not
result in or contribute to erosion.

2.5 Wastes, Pollution and Nuisance

All wastes (including pollutants, spills and spoil) arising from construction or related activities are to be handled,
stored, transported and disposed of in accordance with the relevant regulations. All efforts should be made to
minimise, reclaim or recycle waste materials and no construction wastes may remain on site at the end of the
contract period.

Only a single day’s fuel requirements may be stored on the site at any time, with appropriate safety precautions.
These shall be stored in a designated area with adequate pollution prevention and control measures (hardened
surface area and bunding). Exceptions must be with the Reserve Manager’s permission.

No waste of a solid, liquid or gaseous nature shall be allowed to pollute the site or the surrounding environment.
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All waste emissions (hazardous, airborne, liquid and solid) from the construction site and related activities shall be
kept within the limits of standards set in terms of the relevant national and local pollution legislation and regulations.

Accidental pollution or spillage incidents shall be reported to the Regional Ecologist and Reserve Management
immediately they occur and shall be cleaned up (to the satisfaction of the Regional Ecologist) by Technical Services
staff. Expert help or advice may be requested from Reserve Management or the Regional Ecologist. Spills of over
200 litres shall be reported to the environmental authorities.

Machinery shall be maintained so that excessive oil and fuel smoke is avoided. This is in the interests of the long
term care of such machinery as well. Any item of machinery that breaks down must be removed to a suitable
workshop for repairs and no drainage of lubricants or fuels shall be allowed on the construction site.

Vehicle and plant maintenance shall only take place off-site and in areas demarcated for that purpose. Should any
fuel, oil, transmission or hydraulic fluid be spilled onto the soils on the construction site, this soil should be scraped
up and placed in a suitable, non-permeable waste disposal container, provided for that purpose. The Regional
Ecologist must be informed immediately and any additional steps to limit the impacts of the spill and protect the
natural environment that are advised by him/her must be followed.

All reasonable measures shall be taken to reduce air emissions in the form of dust, smoke and noxious gases.
These measures may include the dampening of road surfaces to reduce vehicular dust.

Contractors and construction staff shall not be permitted to use any stream, river, wetland or other naturally
occurring water body or source adjacent to or within the designated area for the purposes of bathing, washing of
clothes, vehicles, the disposal of any type of waste, nor any construction related activities.

All truck washing and washing of cement mixing and transporting vehicles and other equipment shall take place
away from the site and watercourses. This polluted water must be collected and directed through oil traps to
settlement ponds. Wastewater on the construction site may not be disposed of directly into drainage lines, streams,
rivers, or onto the soils and no polluted water shall be allowed to enter the natural environment without adequate
treatment to purify it to an acceptable standard as directed by the Department of Water Affairs. Any polluted water
or cement sediments shall be collected and disposed of as instructed by the Regional Ecologist and Reserve
Management.

Refuse shall be collected and stored in demarcated areas, skips or suitable bins. Waste disposal containers shall
be placed at convenient locations throughout the site. The containers must be designed to prevent refuse being
blown out by the wind and must be scavenger-proof. All food wastes should be removed from the site on a daily
basis.

All potentially hazardous waste generated at the site shall be removed and disposed of by qualified Technical staff,
in a manner approved by the Regional Ecologist and Reserve Management.

. Appropriate directional and intensity settings aimed at minimising noise emitted from the construction site should
be maintained on hooters and sirens, while adhering to safety standards. Silencer units on plant and vehicles shall
be maintained in good working order.

Contractors and construction staff shall not unnecessarily make other noise (such as radios).
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2.6 Reinstatement and Rehabilitation

a. All areas disturbed by construction and related activities must be fully rehabilitated before the development
is considered complete. This would include alien plant control measures being applied and monitored.

2.7 Monitoring and Auditing

a. Monitoring should be conducted at regular intervals in the development project life-cycle. Suitable staff (such as
the Regional Ecologist together with the Reserve Manager) should conduct the monitoring and concerns and
recommendations communicated to the project manager. Significant concerns that fail to be addressed should be
reported to Reserve Management and the Planning Division.

b. A final construction audit should be conducted immediately before site handover. Particular emphasis should be
placed on the status of the site rehabilitation. A copy of this audit to be forwarded to the Planning Division.
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PART C: AGREEMENT AND CONTRACT DATA
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C1l.1 FORM OF OFFER

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 46 of 141



| FORM OF OFFER AND ACCEPTANCE
Agreement

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the following works:

DESIGN, SUPPLY, INSTALLATION AND THE REPLACEMENT OF CANVAS TENTS FOR MPILA CAMP, HLUHLUWE IMFOLOZI PARK

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data and Addenda thereto as listed
in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender and complies fully with the requirements
of Clause F.3.13 in the Bid Data.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this Form of Offer and Acceptance, the Bidder
offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in accordance with the Conditions of Contract
identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy
of this document to the Bidder before the end of the period of validity stated in the Tender Data, whereupon the Bidder becomes the party
named as the Contractor in the Conditions of Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
OR And: Whose Registration Number is: Whose Identity Number(s) is/are:
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

AND WHO IS (if applicable):

Trading under the name and style of:

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

Mr/Mrs/Ms: A Resolution / Power of Attorney, signed by all the
Directors / Members / Partners of the Legal Entity must
accompany this Offer, authorising the Representative to
make this offer.

In his/her capacity as:

SIGNED FOR THE BIDDER:

Name of authorised representative Signature Date

WITNESSED BY:

Name of authorised representative Signature Date
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ACCEPTANCE (For Official use only)

Bid no:

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Bidder’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract
identified in the Contract Data. Acceptance of the Bidder’s offer shall form an agreement between the Employer and the
Bidder upon the terms and conditions contained in this Agreement and in the contract that is the subject of this Agreement.

The terms of the contract, are contained in:

Part 1 Agreement and Contract Data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during this
process of Offer and Acceptance, are contained in the Changes made to JBCC documentation attached to and forming part
of this Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule,
which must be duly signed by the authorised representative(s) of both parties.

The Bidder shall within 10 days after receiving a completed copy of this Agreement, including the Changes made to JBCC
documentation (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at, or just after, the date this Agreement comes into effect . Failure to
fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives one fully
completed original copy of this document, including the Changes made to JBCC documentation (if any). Unless the Bidder
(now Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

For the Employer:

Name of delegated signatory Signature Rank Date

Name of Organisation: Ezemvelo KZN Wildlife

Address of Organisation

Office: 1 Peter Brown Street, PIETERMARITZBURG, 3201

WITNESSED BY:

Name of witness Signature Rank Date

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 48 of 141



C1.2 CONTRACT DATA
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The Joint Building Contracts Committee® - NPC

CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES

Principal Building Agreement Edition
6.2 - May 2018

JBCC®

The Joint Building Contracts Committee® NPC (JBCC®) is representative of building owners and developers, professional
consultants and general and specialist contractors who contribute their knowledge and experience to the compilation of the
JBCC® documents. The JBCC® documents portray the consensus view of the constituent members and are published in the
interests of standardisation and good practice with an equitable distribution of contractual risk

Application of JBCC® agreements

The definitions contained in the JBCC® Principal Building Agreement apply to this document. A word or phrase in bold type in
the text has the same meaning assigned to it in the definitions of such agreement. Where a word or phrase is not in bold type
it has the meaning consistent with the context of its use

This contract data contains changes made to the JBCC® Principal Building Agreement to suit Organs of State and other Public
Sector Bodies’ requirements, as well as unique requirements applicable to the project and variables referred to in the JBCC®
Principal Building Agreement and the JBCC® General Preliminaries. The information provided in this document is complete
and accurate at the time of calling for tenders. Where additional information becomes available, all tenderers will be informed
in writing. Reference to clause numbers in the JBCC® Principal Building Agreement are shown in [square brackets] in this
contract data eg [3.2.1]. Spaces requiring information must be filled in, or marked as ‘not applicable’ but not left blank

Where the contractor is appointed, the contract documents comprise the completed and signed Form of Offer and Acceptance,
the signed JBCC® Principal Building Agreement, this completed contract data, the priced document, drawings and other listed
documents

Endorsement of JBCC®agreements

The JBCCP® Edition 6.2 agreements have been endorsed by Construction Industry Development Board (CIDB) for use by
Organs of State and other Public Sector Bodies

Warning!

The JBCC® Principal Building Agreement Edition 6.2 has been coordinated with the JBCC® Nominated/Selected Subcontract
Agreement Edition 6.2, the JBCC® General Preliminaries and the JBCC® certificate forms and support documents. Forms
from previous editions are not compatible with the JBCC® Principal Building Agreement Edition 6.2

Persons entering into or preparing contracts using the JBCC® suite of contract agreements and support documents are
warned of the dangers inherent in modifying any part of it

Experience has shown that changes drafted by others, including members of the building professions, often have unintended
results that may be prejudicial to either, or both, parties

Disclaimer

While the JBCC® aims to ensure that its publications represent best practice it does not accept or assume any liability or
responsibility for any events or consequences which derive from the use of JBCC® documents

Copyright reserved

The name ‘The Joint Building Contracts Committee® NPC’, the abbreviation JBCC®, the electronic version e-JBCC® and the
JBCC® logo are registered trademarks. The JBCC® claims authorship of this work. All rights are reserved. No part of this
publication may be reproduced, stored in any retrieval system or transmitted in any form or by any means, electronic,
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mechanical, photocopying, scanning, recording, or otherwise, without the prior permission in writing of the JBCC®.
Unauthorised reproduction of the work is an infringement of the copyright. Judicial proceedings can and will be instituted to
obtain relief and recovery of damages

A PROJECT INFORMATION

A 1.0 Works[1.1]

DESIGN, SUPPLY, INSTALLATION AND THE REPLACEMENT OF CANVAS

Project name TENTS FOR MPILA CAMP, HLUHLUWE IMFOLOZI PARK
Reference number BID NUMBER: EKZNW 08/2024/25
THE REPLACEMENT OF EXISTING CANVAS TENTS WITH NEW TENTS AT
MPILA CAMP
Works description
A 20 Site[l.1]
Erf / stand number
N/A
Township / Suburb
Hluhluwe
Site address Mpila Camp, Hluhluwe Imfolozi Park
Local authority Umkhanyakude District Municipality

A 3.0 Employer [1.1]

Official Name of Organ of Ezemvelo KZN Wildlife
State / Public Sector Body

Business registration number

VAT/GST number

Country South Africa

Employer’s representative: Mr. Fisokuhle Bhengu

Name

E-mail bhenguf@kznwildlife.com Telephone number +27(0) 33 845 1923
Mobile number N/A

225 Old Howick Road, Pietermaritzburg,
Postal address
Postal code 3201
225 Old Howick Road, Pietermaritzburg,
Physical address

Postal code 3201
A 4.0 Principal agent [1.1]
Name N/A
Legal entity of above N/A Contact person N/A
Practice number N/A Telephone number N/A
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Country N/A

N/A
Postal address

N/A
Physical address

A 5.0 Agent[11;6.2]

Name N/A
Legal entity of above N/A
Practice number N/A
Country

Postal address

Physical address

A 6.0 AgentJi.1;6.2]
Name N/A
Legal entity of above N/A
Practice number N/A
Country

Postal address

Physical address
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Discipline

Discipline

Mobile number N/A
E-mail N/A

Postal code

Postal code

Contact person
Telephone number
Mobile number
E-mail

Postal code

Postal code

Contact person
Telephone number
Mobile number
E-mail

Postal code

Postal code
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B 1.0

B 20

B 3.0

B 4.0

CONTRACT INFORMATION

Definitions [1.1]
Bills of quantities: System/Method of Standard System of Measuring Building Work
measurement (sixth edition as amended)

Law, regulations and notices [2.0]
Law applicable to the works, state country The law applicable to this agreement shall be
[2.1] that of the: Republic of South Africa

Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] South African Rands (R)

Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if not,
indicate by whom
Number of copies of construction information issued to the contractor at noThree (3)

Employer

cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30

The JBCC® Principal Building Agreement - Contract Data for Organs of State and
other Public Sector Bodies, Edition 6.2 May 2018

The JBCC® General Preliminaries for use with the JBCC® Principal Building 1to7
Agreement, Edition 6.2 May 2018

1to 14

Contract drawings — description Number Revision Date
Architectural
Sample drawing
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B 5.0 Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for specific
aspects of the works [6.2]

Project manager/leader

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3]

None

B 6.0 Insurances [10.0]

Insurances by employer Amount Deductible amount

including tax including tax
Yes/no? No

Contract works insurance:

New works [10.1.1]
(contract sum or amount)

or Works with practical completion in sections [10.2]
(contract sum or amount)
or Works with alterations and additions [10.3]

(reinstatement value of existing structures with or
including new works)

Direct contractors [10.1.1; 10.2] where applicable, to
be included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

Escalation, professional fees and reinstatement
costs if not included above

Total of the above contract works insurance amount
Supplementary insurance [10.1.2; 10.2]

Public liability insurance [10.1.3; 10.2]

Removal of lateral support insurance [10.1.4; 10.2]
Other insurances [10.1.5]

Yes/no? If yes, description 1

Yes/no? If yes, description 2
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and/or

Insurances by contractor Amount Deductible amount
including tax including tax
Yes/no? Yes
New works [10.1.1] Contract works
(contract sum or amount) insurance to  be
effected by the
contractor
or Works with practical completion in sections [10.2]
(contract sum or amount) N/A
or Works with alterations and additions [10.3] Contract works
(reinstatement value of existing structures with orinsurance to be
including new works) effected by  the
contractor

To the minimum
value of the contract
sum plus 10%
With a deductible not
exceeding 5% of
each and every claim

Direct contractors [10.1.1; 10.2] where applicable, to be

included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be

included in the contract works insurance

Escalation, professional fees and reinstatement costs

if not included above

Total of the above contract works insurance amount

Supplementary insurance [10.1.2] Supplementary To the minimum
insurance is required:value of the contract
Yes sum plus 10 %

Public liability insurance [10.1.3] Public liabilityFor the sum of R 5
insurance  to  bemillion With a
effected by  thedeductible not
contractor exceeding 5% of

each and every
Removal of lateral support insurance [10.1.4]

N/A
Other insurances [10.1.5]: Refer B17.0
N/A
Yes/no? ) If yes, description 1
claim
Hi Risk Insurance [10.1.5.1]
Yes/no? If yes, description 2
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes/no? Yes
Staff members and tourists visiting the game/nature reserves will be active around
If yes, description the site during the construction work hours.
Restriction of working hours [12.1.2] Yesno?  Y€S
Working hours will be restricted to the times that the game/nature reserves is

If yes, description operating.
No work is permitted on Saturdays and Sundays and all official Public Works.
The contractor will not be allowed to be on site overnight and will need to travel into
the game/nature reserve every day. The contractor needs to ensure that he exits
the Game Reserve by closing time.

Natural features and known services to be preserved by the contractor [12.1.3] Yes/no? Yes
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Refer to Environmental Management Plan
If yes, description

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes/no? Yes
The contractor will be restricted to areas of work only.

If yes, description The contractor will be required to provide hoarding to enclose his work area.

Supply of free issue [12.1.10] Yes/no? No

If yes, description

B 8.0 Nominated subcontractors [14.0]
Yes/no? No If yes, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4

Specialisation 5

B 9.0 Selected subcontractors [15.0]
Yes/no? No If yes, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4

Specialisation 5

B 10.0 Direct contractors [16.0]
Yes/no? No If yes, description of extent of work

Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]

B 11.0 Description of sections [20.1] — Not Applicable

Section 1

Section Remainder of the works

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]
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Practical Intended date of Period for inspection by The date for practical Penalty for late
completion for possession of the site the principal agent completion shall be the completion

Refer B17.0 [19.3] period as indicated [24.1]
the works as a [12.1.5;12.2.22] below from the date of
whole possession of the site
by the contractor
[12.2.7; 24.1]
working days Period in months Penalty amount per
calendar day (excl. tax)
7 Days 5 Months R 1 500.00
or where sections are applicable
Practical Intended date of Period for inspection by | The date for practical | Penalty for late
. possession of a section| the principal agent | completion shall be the | completion
completlon of a Refer B17.0 [19.3] period as indicated | [24.1]
section of the [1215;12227 below from the date of
works possession of the site by
the contractor
[12.2.7; 24.1]

Penalty amount per

working days Period in months
calendar day (excl. tax)

Section 1
Section 2
Section 3
Section 4
Section 5
Section 6
Section 7

Section 8

Remainder of
the works

Criteria to achieve practical completion not covered in the definition of practical completion

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yesino?  Yes
eg:
13.1 All engineering work (12 months)

If yes, description of 13.2

applicable elements 133
134
135
13.6

B 14.0 Payment [25.0]
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Date of month for issue of regular payment
certificates [25.2]

Contract price adjustment / Cost fluctuations
[25.3.4; 26.9.5]

If yes, method to calculate

Employer shall pay the contractor within:
[25.10]

B 15.0 Dispute resolution [30.0]

By the 20t of every month

Yes/no? No

N/A

Thirty (30) calendar days

Dispute resolution of any dispute shall be conducted in the following chronologically order with litigation being last resort:

ga b~ WN PR

Negotiation
Mediation
Adjudication
Arbitration
litigation

B 16.0 JBCC®General Preliminaries - selections

Provisional bills of quantities [P2.2]

Availability of construction information [P2.3]

Yes/no?

Yes/no?

Previous work - dimensional accuracy - details of N/A

previous contract(s) [P3.1]

Previous work - defects - details of previous

contract(s) [P3.2]

Inspection of adjoining properties - details [P3.3]

Handover of site in stages - specific requirements

[P4.1]

Enclosure of the works - specific requirements [P4.2]

Geotechnical and other
requirements [P4.3]

investigations

Existing premises occupied - details [P4.5]

specific

N/A

N/A

N/A

The quantities in provisional
bills of quantities are an
indication of the works to be
executed and are subject to
re-measurement

Where the  construction
information for the works is
incomplete and will only be
completed during the
construction period  the
contractor and project
manager shall work together
to identify the requirements
for  the provision of
construction information. The
contractor and project
manager shall agree the
dates that are reasonable by
when the contractor is to be
provided with each
outstanding item of the
construction information in
terms of the programme.

The contractor shall erect, maintain and remove at

completion hoardings with gantries, fans, safety

screens, elements thereof, all for the enclosure of the
works from the public and others. The contractor
needs to ensure that his enclosure is adequate as
the site is within a game/nature reserve.

N/A

Yes
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Services - known - specific requirements [P4.6]

By contractor

Water
[P8.1]
By employer
By employer — metered
By contractor
Electricity
By employer
[P8.2] y empioy

By employer — metered
Ablution and welfare By contractor

facilities [P8.3] By employer

Communication facilities - specific requirements
[P8.4]

Protection of the works - specific requirements
[P11.1]

Protection / isolation of existing works and works
occupied in sections - specific requirements [P11.2]

N/A

Yes/no?

Yes/no?

Yes/no?
Yes/no?
Yes/no?
Yes/no?
Yes/no?
Yes/no?

Yes

No

No
Yes
No
No
Yes
No

Water for construction
purposes must be obtained
from alternative water
source/s (i.e. any supply other
than water that is produced
and distributed

by a regulated water service
authority from a licensed
water treatment works

for human consumption) - e.qg.
dams, rivers, boreholes,
springs, rainwater harvesting,
recycled sewage water, etc.
The alternative water
resource shall not be of an
inferior quality standard than
that required for

construction purposes. The
Contractor shall  provide
relevant certificates from an
approved authority
demonstrating the suitability
of the water for construction
purposes at his own expense,
prior to usage for the works.
Should this not be done, any
consequential instructions to
rectify or in any way
occasioned as a result of the
usage of non-approved water,
shall be solely for the
contractors account.

Ablution facilities shall be
provided by the contractor as
stated in the schedule

and shall be provided for the
use of all persons on the site.
The contractor shall maintain
such facilities in a thoroughly
clean and tidy condition and
make good damage thereto at
his own expense.

The contractor shall provide communication facilities as
required for his staff as well as for the agents of
the employer when on site and shall be liable for all costs

related thereto.

The contractor shall erect, maintain, and remove at
completion hoardings with gantries, fans, safety

screens, elements thereof, all for the protection of the

work, the public and others. Adequate protection of

the works must be ensured by the contractor as the

site is within a game/nature reserve.

The contractor shall provide all reasonable temporary
measures to protect/isolate the existing and/or

sections of the occupied works and remove such measures

on practical completion.
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Disturbance - specific requirements [P11.5] The contractor shall execute the works with a

minimum of disturbance to adjoining premises, any
parts of the works already handed over and the
occupants of those premises and/or parts

Environmental disturbance - specific requirementsThe contractor shall execute the works without any
[P11.6] unreasonable adverse effect on the environment and

ensure works are completed as per the requirements of
environmental management plan.

B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement

1.1 Definitions

3.0

6.0

9.0

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the
contract drawings, the priced document and any other documents reduced to writing and signed by
the authorised representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The
document listing the Organs of State and other Public Sector Bodies’ requirements and the project
specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple
interest, in respect of debts owing to the State, and will be the rate as determined by the Minister of
Justice and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975), calculated as simple interest, in respect of debts owing by the
State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer’s representative as named in the contract data for organs of state and other
public sector bodies

Offer and Acceptance

Amend 3.3 to read as follows:

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2, 14.1.2,
14.1.4,14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

Indemnities
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9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as
mentioned above. The contractor shall take such precautions and security measures and other steps for
the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms of
the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of the
site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.15.14

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1;
10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting
the same from any amounts still due under this contract or under any other contract presently or hereafter
existing between the employer and the contractor and for this purpose all these contracts shall be
considered one indivisible whole

11.0 Securities

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties
Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22
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12.2.2: Not applicabl
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works
where this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:
The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements
24.0 Penalty for Late or Non-Completion
Add the following as 24.2.3:
Once the penalty amount reaches a value of R 300 000.00, thereafter, termination will ensue.
25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3:
or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract

B TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

Guarantee for construction: Select Option A or B |

Option A Guarantee for construction (variable) by contractor [11.1.1]
Option B Guarantee for construction (fixed) by contractor [11.1.2]
Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance

Not applicable
payment [11.2.2; 11.3]
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C3.0

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1. cont_ractors start date 15/12/2024 end date 15/01/2025

annual holiday period

Year 2 contractor’s 15/12/2025 15/01/2026
. . start date end date

annual holiday period

Year 3 contractor’s start date 15/12/2026 end date 15/01/2027

annual holiday period

Contractor’s selection

Select Option A or B A

Payment of preliminaries [25.0]

Where the contractor does not select an option, Option A shall apply

Payment methods

C4.0

Option A

Option B

The preliminaries shall be paid in accordance with an amount prorated to the value of the works
executed in the same ratio as the amount of the preliminaries to the contract sum, which
contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any provision
for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,
a time-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations

Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B | A

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section

Option A

Option B

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
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have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment of preliminaries shall be based on the number of calendar days extension to

the date of practical completion to which the contractor is entitled with an adjustment of the

contract value [23.2; 23.3] as compared to the number of calendar days in the initial
Option B construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of the
preliminaries for the period of construction during which the delay occurred

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply
Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C1.3 FORM OF GUARANTEE
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FIXED CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF JBCC 2000 (6.2 EDITION MAY 2018)

1. With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its EZEMVELO KZN WILDLIFE
(hereinafter referred to as the “employer”), Contract/Tender No: EKZNW 08/2024/25, for the Design, Supply, Installation
and The Replacement of Canvas Tents For Mpila Camp, Hluhluwe Imfolozi Park (hereinafter referred to as the “contract”)
in the

amount of R  (

), (hereinafter referred to as the contract sum),

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the “guarantor”)

advise that the guarantor holds at the employer’s disposal the sum of R,
() being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti;
excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement of
this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake
to pay the employer the amount guaranteed, on receipt of a written demand from the employer to do so, stating that
the employer has a right of recovery against the contractor in terms of 27.0 of the contract.

3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage prior to the
expiry of this guarantee.

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the guarantor
showing how this amount has been expended and refund any balance due to the guarantor.

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which
the employer deems fit and the guarantor shall not have the right to claim his release on account of any conduct
alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any compromise, extension of the
construction period, indulgence, release or variation of the contractor’s obligation shall not affect the validity of this
guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the guaranteed
amount with the employer, whereupon the guarantor’s liability ceases.
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7. This guarantee is neither negotiable nor transferable, and

€) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms
of clause 4 above, or

(b) shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF
20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:
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VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS
OF JBCC 2000 (6.2 EDITION MAY 2018)

1. With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa, in its EZEMVELO KZN WILDLIFE,
(hereinafter referred to as the “employer”), Contract/Tender No: EKZNW 08/2024/25), for Design, Supply, Installation and
The Replacement of Canvas Tents For Mpila Camp, Hluhluwe Imfolozi Park (hereinafter referred to as the “contract” in

the amount of R . ( ) (hereinafter
referred as the contract sum)

I/ We,

in my/our capacity as and hereby

representing (hereinafter referred to as the “guarantor”)

advise that the guarantor holds at the employer’s disposal the sum of R ,
() being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract.

2. 1/ We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

@) From and including the date on which this guarantee is issued and up to and including the date of payment
of the amount in the last final payment certificate, the guarantor will be liable in terms of this guarantee to the maximum
amount of 10% of the contract sum (excluding VAT);

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined at the
date of the last certificate of practical completion, subject to such amount not exceeding 10% of the contract sum
(excluding VAT).

(©) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined at the
date of the last certificate of final completion, subject to such amount not exceeding 10 % of the contract sum
(excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this guarantee
shall mean the certificates issued in terms of the contract.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti;
excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement of
this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake to
pay the employer the amount guaranteed on receipt of a written demand from

the employer to do so, stating that the employer has a right of recovery against the contractor in terms of 27.0 of the
contract.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage prior to the expiry
of this guarantee.
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5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition
that upon the issue of the last final payment certificate, the employer shall account to the guarantor showing how this
amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which
the employer deems fit and the guarantor shall not have the right to claim his release on account of any conduct alleged
to be prejudicial to the guarantor. Without derogating from the aforegoing, any compromise, extension of the construction
period, indulgence, release or variation of the contractor’s obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount
guaranteed with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in terms of
clause 5 above, or

(b) shall lapse in accordance with clause 2(d) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF
20

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This guarantee must be returned to:
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PART C2: PRICING DATA
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D2.1 PRICING INSTRUCTIONS
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PRICING INSTRUCTIONS - JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (Edition 6.2 of May 2018)

BID NUMBER: EKZNW 08/2024/25

DESIGN, SUPPLY, INSTALLATION AND THE REPLACEMENT OF CANVAS TENTS FOR MPILA CAMP, HLUHLUWE
IMFOLOZI PARK

(@)

(b)

@)

(b)

(©

(d)

(e)

GENERAL

Bidders are to study the Bills of Quantities, general and project-specific specifications, drawings, and all other
information issued with this Bid Document to acquaint themselves fully with the scope of works required, as well
as the timelines and project limitations that will need to be included in their planning of and therefore pricing of
the works.

Further to the above, Bidders are urged to visit the site to determine site-specific limitations, requirements etc.
that will affect the works and that may or may not be explicitly stated within this Bid Document. All site
conditions, except those that are latent will be deemed to have been taken cognisance of in the pricing data.

PRICING INSTRUCTIONS AND NOTES
BILLS OF QUANTITIES

The bills of quantities forms part of and must be read and priced in conjunction with all the other documents
forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract,
Specifications, Drawings and all other relevant documentation.

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of
guantities must however be net (exclusive of VAT) with VAT calculated and added to the total value thereof
in the Final Summary.

FIXED PRICE CONTRACT

Tenderers are to take note that contract price adjustments are not applicable to this contract. Tenderers should
therefore make provision in the contract sum, schedule of rates, etc., for possible price increases during the
contract period, as no claims in this regard shall be entertained.

WORKING AT HEIGHTS - SCAFFOLDING

Bidders are to note that the work to be undertaken will require all necessary scaffolding, due to the heights of
the structures to be constructed/altered. Bidders are to therefore price accordingly as rates will be deemed to
include for same and no further claims in regard to all necessary scaffolding in the completion of the scope of
works will be entertained.

VIEW SITE

Before submitting his Bid the contractor shall visit the site and satisfy himself as to the nature and extent of the
work to be done and the value of the materials contained in the buildings or portions of the buildings to be
demolished and/or altered. No claim for any variations of the contract sum in respect of the nature and extent
of the work or of inferior or damaged materials will be entertained.
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) SPECIFICATIONS

Bidders are referred to the Standard Preambles, SP1-SP74, the Supplementary Preambles SUP1-SUP5), all
Architectural and Engineering specifications, the geotechnical report, OHS and HIV specifications, the
drawings, the site information and scope of works documents, and to all general and project-specific
specifications as referenced in the complete Bid Documents. Bidders are thus urged to study these documents
as rates will be deemed to be inclusive of all requirements as included in same. Further, should any
discrepancy be noted between these Bills of Quantities and the Specifications, the Specifications shall take
precedence.

Further to the above, Bidders are to note that the latest edition of SANS 10400, current at

the time of the tender will form part of the specifications to this contract and as such, pricing shall be deemed
to include for complete conformance in all respects to the requirements of SANS 10400.

(9) SUPPLEMENTARY PREAMBLES
The notes and instructions above are not exhaustive, and the attention of the Bidder is drawn in particular
to the supplementary preambles at the beginning of each trade in the Bills of Quantities for further
information, restrictions, requirements, etc.

(h) PROVISIONAL SUMS

Where the work required in respect of provisional sums can be based on rates included in the Bills of Quantities,
these rates will be used and no profit and attendance will be allowed on same.
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D2.2 PRELIMINARIES

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 74 of 141



SECTION 1

PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer" herein and/or in any other documentation shall
be construed to have the same meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Edition 6.2, May 2018 for use with the JBCC Principal Building
Agreement Edition 6.2, May 2018 is taken to be incorporated herein. The tenderer is deemed
to have referred to these documents for the full intent and meaning of each clause. These
clauses are referred to by number and heading only. Where standard clauses or options are
not applicable to the contract such modifications or corrections as are necessary are given
under each relevant clause. Where an item is not relevant to this specific contract such item
is marked "N/A" signifying "Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three categories
Fixed, Value Related or Time Related and the respective amounts entered in the spaces
provided under each item

The following section A, read in conjunction with "The Contract Data", represent the
changes made to the Contract.The contractors attention is therefore drawn to same, as no
claims whatsoever will be entertained in respect of changes made to the Contract. Further,
should any discrepancy be found between this document (Preliminaries) and The Contract
Data, then this document shall take precendence.

Tenderers are to include all costs for the prelimaries and general costs related to the electrical
subcontractor within the pricing of these preliminaries.No further claims in this regard will be
entertained.

Items not priced in these Preliminaries shall be deemed to be provided free from any
charge to the Employer

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS

Al1.0 |DEFINITIONS AND INTERPRETATION

Clause 1.1 Definition of “Commencement Date” is added:

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the
Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of “Guarantee for Construction ” is amended by replacing it with the

following:
Carried to Collection R
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“GUARANTEE FOR CONSTRUCTION” means a guarantee at call obtained by the
contractor from an institution approved by the employer in terms of the employer’s
construction guarantee form as approved by the employer.

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the
following:

“CONSTRUCTION PERIOD” means the period commencing on the commencement date
and ending on the date of practical completion

Clause 1.1 Definition of “Corrupt Practice” is added:

“CORRUPT PRACTICE” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract
execution.

Clause 1.1 Definition of “Fraudulent Practice” is added:

“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition

Clause 1.1 Definition of "Interest” is amended by replacing it with the following:

“INTEREST” means the interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the Minister of
Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management
Act, 1999 (Act No. 1 of 1999)

Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:

“PRINCIPAL AGENT” means the person or entity appointed by the employer and named in
the schedule as such. In the event of a principal agent not being appointed, then all the
duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by
a representative of the employer as named in the schedule

Clause 1.1 Definition of “Security” is amended by replacing it with the following:

“SECURITY” means the form of security provided by the employer or contractor, as stated in
the schedule, from which the contractor or employer may recover expense or loss

Clause 1 is amended by the addition of the following:

Clause 1.2.6 If any provision of this agreement, which is not material to its efficacy as a
whole, is rendered void, illegal or unenforceable in any respect under the law; the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or
impaired thereby and the parties shall endeavour in good faith to agree an alternative
provision to the void, illegal or unenforceable provision.

Carried to Collection R
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Clause 1.2.7 No waiver or relaxation of any of the provisions or terms of this agreement (or
any agreement or other document issued or executed pursuant to in terms of this
agreement) shall operate as an estoppels against a party in respect of any of its rights in
terms if this agreement

No failure by a party to enforce any provision of this agreement shall constitute a waiver of
such provisions or affect in any way such party’s right to require the performance of such
provision at any time in the future, nor shall a waiver of a subsequent breach nullify the
effectiveness of the provision itself.

Clause 1.2.8 If the contractor constitutes a joint venture, consortium or other
unincorporated grouping of two or more persons:-

Clause 1.2.8.1 these persons are deemed to be to be jointly and severally liable to the
employer for the performance of this agreement

Clause 1.2.8.2 these persons shall notify the employer of their leader who has authority to
bind the contractor and each of these persons: and

Clause 1.2.8.3 the contractor shall not alter its composition or legal status without the prior
written consent of the employer

Clause 1.2.9 The contract documents shall be taken to be mutually explanatory of one
another but in the event of ambiguity, discrepancy, divergence or inconsistency in or
between them, the JBCC Principal Building Agreement as the special conditions shall
prevail over all other contract documents.

Fixed: Value related: Time related:
Item
A2.0 [LAW, REGULATIONS AND NOTICES

Clause 2.0

Note: A separate clause has been included in Section C: Specific Preliminaries of the bills
of quantities for the contractor to have the opportunity to price for all the requirements of
the Occupational Health and Safety Act, Construction Regulations and Health and Safety
Specification and baseline risk assesment.

Clause 2.4.2 is amended by replacing it with the following

No clause

Clause 2.0 is amended by the addition of the following:-

Clause 2.5 The contractor shall take all reasonable precautions to maintain the health and
safety of persons in and about the execution of the works. Without limitation the contractor
hereby:

Clause 2.5.1 accepts that the employer will appoint him as the Principal Contractor (as
defined and provided for under the Construction Regulations 2014 (as amended) and

promulgated under the Occupational Health and Safety Act 85 of 1993 (as amended) for
the site
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Clause 2.5.2 acknowledges and confirms that the contract sum includes a sufficient
amount for proper compliance with the employer’s health and safety specification, the
construction regulations, all applicable health and safety laws and regulations and the
health and safety rules, guidelines and procedures provided for in this agreement and
generally for the proper maintenance of health and safety in and about the execution of the
works including all materials, labour, training, equipment and all other requirements
necessary to ensure proper and complete health and safety implementation and
management on site in accordance with applicable legislation; and

Clause 2.5.3 undertakes, in and about the execution of the works, to comply with the
Construction Regulations and with all applicable health and safety laws and regulations and
rules and guidelines and procedures otherwise provided for under the agreement and shall
ensure that all sub-contractors, employees and others under the contractor’s direction
and control, likewise observe and comply with the foregoing.

Clause 2.6 The employer reserves the right to pay direct (i.e) not through the contractor
for all or any permanent connections to local or other authority services, for which
provisional amounts have been included within the contract documents. In the event of
the employer paying direct for these charges, the contractor will not be entitled to a ten
per cent (10%) mark-up in terms of clause 32.4. All such provisional amounts included in
the contract sum will, as a result, be omitted

Fixed: Value related: Time related:
Item
A3.0 |OFFER AND ACCEPTANCE
Clause 3.0
Clause 3.2 is amended by replacing it with the following
Clause 3.2 The currency applicable to this agreement is South African Rands.
Fixed: Value related: Time related:
Item
A4.0 |CESSION AND ASSIGNMENT
Clause 4.0
Fixed: Value related: Time related:
Iltem

A5.0 IDOCUMENTS
Clause 5.0

Clause 5.0 is amended by the addition of the following:
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Clause 5.7 The contractor shall supply and keep a copy of the JBCC Series 2000 Principal
Building Agreement and Preliminaries applicable to this contract on the site, to which the
employer, principal agent and agents shall have access at all times

Fixed: Value related: Time related:

Item
A6.0 [EMPLOYER’S AGENTS
Clause 6.0

Clause 6.1. is amended to include clauses 26.8, 26.12 and 26.13 in terms of which the
employer has retained its authority and has not given a mandate to the Principal Agent
and in terms of which the employer shall sign all documents.

Fixed: Value related: Time related:
Item
A7.0 |DESIGN RESPONSIBILITY
Clause 7.0 : DESIGN RESPONSIBILITY
Clause 7.1 is amended by the addition of the following:

Notwithstanding the provisions of clause 7.2, where the contractor undertakes the design
responsibility of any aspect of the works, he shall indemnify and hold free the employer and
his agents from responsibility for any claim or proceeding whatsoever due to any fault
including fault in the design detailing and calculations. In respect of the design responsibility
undertaken by any nominated or selected sub-contractor, such sub-contractor shall
similarly, indemnify and hold free the employer, his agents and the contractor from
responsibility for any claim or proceeding whatsoever due to any fault including fault in the
design, detailing and calculations except where such sub-contractor is from the mandatory
partner in which case the liability shall vest in the contractor.

Clause 7.0 is amended by the addition of the following:-

Clause 7.4 Without limiting or derogating from the employers rights under sub-clause 7.2,
the contractor shall;

Clause 7.4.1 ensure that every n/s or selected sub-contractor, simultaneously with the
signing of the relevant n/s agreement, signs (in terms of a written signing authority acceptable
to the principal agent) and delivers to the employer a design, materials and workmanship
warranty and undertaking (design warranty) in favour of the employer.

Clause 7.4.2 provide the employer evidence of suitable and sufficient professional
indemnity insurance for all sub-contractors whose subcontract involves design work
other than for temporary works.

Carried to Collection R

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 79 of 141




Clause 7.5 pending delivery of the design warranty and the required evidence of the
professional indemnity insurance contractor shall, notwithstanding anything to the contrary
in the agreement and without limiting or derogating from the employer’s rights under sub-
clause 7.2, be responsible for issues that may arise, and pertaining to the relevant sub-
contract works.
Fixed: Value related: Time related:

Iltem
INSURANCE AND SECURITIES
A8.0 [WORKS RISK
Clause 8.0
Clause 8.5.1 is amended to read as follows:
The use or occupation, after practical completion, of any part of the works by the

employer, the employer's servants or agents; and those for whose acts or omissions they
are responsible.

Fixed: Value related: Time related:
Item
A9.0 (INDEMNITIES
Clause 9.0
Fixed: Value related: Time related:
Item

A10.0 INSURANCES
Clause 10.0 is amended by the addition of the following:-
10.11.1 Damage to the Works

(a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the costs
of such reinstatement shall be measured and valued in terms of 32.0 hereof
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10.12 Injury to Persons or loss of or damage to Properties
(a) The contractor shall be liable for and hereby indemnifies the employer against any

liability, loss, claim or proceeding whether arising in common law or by statute, consequent
upon personal injuries to or the death of any person whomsoever arising out of or in the
course of or caused by the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the course
of or by reason of the execution of the works unless due to any act or negligence of any
person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost and
in default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor

(d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion

(e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered or
added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury to
persons or damage to such property consequent on such removal or interference with the
support until such portion of the works has been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.13 High risk insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the following

will apply:
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10.13.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he
may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s
own costs

10.13.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to
or the death of any person whomsoever resulting from, arising out of, or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.13.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one

(21) calendar days of the commencement date but before commencement of the works,
submit to the employer proof of such insurance policy, if requested to do so

10.13.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole

Fixed: Value related: Time related:
Item
Al11.0 [SECURITY

Clause 11.0 is amended by deleting clauses 11.1 - 11.8 and replacing them with the

following:
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11.1.1 The contractor shall furnish the employer with a cash deposit equal in value to ten
per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

11.1.1.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per cent
(3%) of the contract value (excluding VAT), and refund the balance to the contractor

11.1.1.3 Within twenty-one (21) calendar days of the date of final completion of the works
the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

11.1.1.4 On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

11.1.1.5 The employer shall be entitled to recover expense and loss from the cash deposit
in terms of 27.0 provided that the employer complies with the provisions of 27.3.1 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
cash deposit security or portions thereof to the contractor

11.1.1.6 The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

11.1.1.7 Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

11.1.1.7.a The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract sum (excluding
VAT) within twenty-one (21) calendar days from commencement date

11.1.1.7.b The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to tender

11.1.1.7.c The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

11.1.1.7.d Where the employer has a right of recovery against the contractor in terms of

27.0, the employer shall issue a written demand in terms of the fixed or variable
construction guarantee

11.1.1.8 Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value
certified in the payment certificate (excluding VAT) has been selected:

11.1.1.8.a The contractor shall furnish a fixed construction guarantee to the employer equal
in value to five per cent (5%) of the contract sum (excluding VAT)

11.1.1.8.b The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion

11.1.1.8.c The employer shall return the fixed construction guarantee to the contractor
within fourteen (14) calendar days of it expiring
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11.1.1.9 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms
of this agreement

Clause 11.11 In the event that the value of the works (excluding adjustments in terms of the
contract price adjustment provisions) increases during the course of the contract by an
amount of ten per cent (10%) or more of the contract sum, then upon written request from
the principal agent, the contractor shall, within ten (10) working days of such request arrange
to have the construction guarantee guaranteed sum increased accordingly. The approved
cost of increasing the construction guarantee shall be added to the contract sum. If the
contractor is so required to increase the guaranteed sum, no further amounts shall be
certified or paid to the contractor until the guarantee has been increased.

Should the contractor be a joint venture, then each entity shall be jointly and severably
liable to the employer for all obligations and liabilities in terms of this agreement The
amount so claimed against and paid under the construction guarantee shall be reimbursed
to the contractor if and when the construction guarantee is reinstated, extended or
substituted in compliance with the above (as the case may be) and the principal agent shall
forthwith issue a payment certificate certifying the amount so due to the contractor.
Fixed: Value related: Time related:

Iltem
EXECUTION
A12.0 |OBLIGATION OF THE PARTIES
Clause 12.0

Clause 12.1.5 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 12.2.22

Clause 12.2.3 is deleted in its entirety and replaced with the following clause:

The security selected in terms of 11.0, as amended

Clause 12.2 is amended by the addition of the following clause:

12.2.22 An acceptable health and safety plan, required in terms of the Occupational Health

and Safety Act, 1993 (Act 85 of 1993), within thirty (30) calendar days of commencement
date
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Clause 12.0 is amended by the addition of the following:
12.4 Programme

12.4.1 This programme shall include 1% working days per working month for inclement
weather which shall include but not be limited to, wind and rain delays. Such provisions shall
be monitored by the contractor and agreed with the principal agent as and when such
inclement weather takes place and shall be recorded in the programme based on actual
stoppages when incurred

12.4.2 Notwithstanding the fact that the programme has been prepared in conjunction with
the principal agent, the contractor shall be responsible at all times for maintaining the
accuracy, validity and reasonableness of the programme, and the implementation thereof.

12.4.3 The programme shall be compiled based on the critical path method of
programming and the critical activities are to be clearly highlighted. It shall be compiled in
such a way that logic is not constrained by resource limitations unless specifically agreed
otherwise by the principal agent.

The programme will be processed on the principal agent's system and the contractor
shall provide all the co-operation necessary to achieve this.

12.4.4 Documentation will not be available in complete detail at the commencement stage.
However the contractor, in conjunction with the principal agent, shall plan the works on
provisional information, to an agreed level of detail relating to the level of detailed
information available and with sufficient scope to include future detail without disrupting the
basic logic as initially agreed.

For programming purposes, it shall be assumed that the quantities contained in the bills of
guantities are provisional and thus shall be utilized as a guide only for the drawing up of
the programme.

Where assumptions are made in regard to programming aspects, such assumptions shall
be agreed by the contractor and the principal agent, and suitably recorded in the
programme.

12.4.5 Should circumstances change to the extent where the contractor is of the opinion
that changes to the programme are required, then the contractor shall submit a written
reqguest to the principal agent for such changes, clearly identifying the reasons for requiring
such change. The contractor and principal agent shall thereafter agree such changes, if
any, and any costs related thereto as per the principles espoused in 15.5.1 above.

Should the principal agent be of the opinion that the programme requires revisions, and
notwithstanding the fact that a request for such revision has not been received from the
contractor, the principal agent shall be entitled to instruct the contractor to revise the
programme accordingly, unless the contractor can submit reasonable justification for not
doing so.

Any acceleration and/or special measures sanctioned by the principal agent together with
associated effects shall be incorporated in a revision to the programme.
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12.4.6 The contractor and the principal agent shall, at regular intervals not exceeding 14
(fourteen) calendar days, agree the state of progress of the works relative to the latest
agreed revision of the programme. Such agreement shall include the recording of actual
commencement and completion dates for each activity and shall constitute the official
record of the progress at such point in time.

12.4.7 In addition to and based on the programme systems and format dictated above, the
contractor shall devise detailed working programmes. These shall be drawn on a regular

basis (at least monthly), to the satisfaction of the principal agent.

Such working programmes shall at all times relate to the constraints of the current
programme.

12.4.8 Contract instructions shall be issued in accordance with clause 17, as amended.

Fixed: Value related: Time related:

Item

A13.0 [SETTING OUT OF THE WORKS
The following sub-clauses are hereby added to this clause:-
13.3 The contractor shall provide general attendance and all reasonable assistance to the
employer's appointed land surveyor, or any other land surveyor who may be appointed by
the employer.
13.4 The contractor shall perform tolerance control checks regularly throughout the
construction period and report on these at regular intervals to the principal agent in a
format approved by the principal agent. Should the contractor fail to comply with this
requirement to the satisfaction of the principal agent, progressively as the structure is
constructed, the employer shall be entitled to commission a registered land surveyor to do

so on the contractor's behalf and at the contractor's expense

Fixed: Value related: Time related:
Item

Al14.0 INOMINATED SUBCONTRACTORS

Clause 14.0

Clause 14.1.5 is amended by replacing it with the following:

No clause

Note: See item B9.1 and B9.2 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums. Notwithstanding
anything to the contrary contained in the agreement, the contractor shall be aware that profit

and attendance shall only be certified once in respect of each provisional sum.
Fixed: Value related: Time related:

Item
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A15.0 |[SELECTED SUBCONTRACTORS
Clause 15.0
The contractor cannot exclude the sub-contract tendered works from his responsibility,
after the selected sub-contractor has been accepted, subject to the tendered conditions
being met.
Clause 15.1.5 is deleted and replaced by the following :-
Advance payment on selected sub-contracts, will not be effected.
Clause 15.0 is amended by the addition of the following:
Clause 15.9 The contractor will provide specific provisions regarding the use of all plant,
equipment and services allowed for the various sub-contractors, to ensure comprehensive
pricing by such sub-contractors. The relevant amendments to the sub-contract tender
documents are to be clearly identified by the contractor and included in the sub-contract
tender documentation and agreements to be signed with each of the sub-contractor and
as such, the contractor shall be fully responsible for the management and cost of such sub-
contracts.
A16.0 EMPLOYER’S DIRECT CONTRACTORS
Clause 16.0
Fixed: Value related: Time related:

Iltem
A17.0 CONTRACT INSTRUCTIONS
Clause 17.0
Clause 17.1 is amended by the addition of the following:
Clause 17.1.21 Changes to the sequence and timing of the works.
Clause 17.1.22 Acceleration (irrespective of whether or not the principal agent rules that
the contractor is entitled to a revision of the date for practical completion, but provided
that a contract instruction to accelerate may not, unless at a time when it would not be
reasonable for an experienced contractor to achieve the required acceleration given the
available remaining period).

Fixed: Value related: Time related:

Item
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COMPLETION
A18.0 INTERIM COMPLETION
Clause 18.0

Fixed: Value related: Time related:

tem

A19.0 IPRACTICAL COMPLETION
Clause 19.1 shall be amended by the addition of the following clause:
19.1.3 In order to achieve practical completion of the works and without derogating from
the generality of the term practical completion, the contractor shall, as a minimum
comply with the following basic criteria. These criteria should not be regarded as
comprehensive but as an expansion of the term practical completion.

19.1.3.1 In regard to the completion date applicable to the works, the following shall apply:

(i) Access to all Areas

At the date of practical completion all areas, external access areas and the like must be
fully complete with unobstructed access in every respect. This includes the roadways from
perimeter of site to the basement, driveway access through basements and including the
following:

a) All emergency fire, traffic and signage.

b) Road markings.

c) Permanent lighting and power to all roadways, basement driveways, guardhouses and
driveway gates.

d) All fire escape routes and staircases complete and free of any obstructions.

i) External Facades

At the date of practical completion, the external facade including balconies must be fully
complete in every respect including the following:

a) All facade surfaces must be painted, polished or cleaned where required and must be
free of any builder's debris, marks or scratches

b) Fully operational and commissioned permanent power and lighting

¢) All doors and gates complete with all ironmongery and lock sets with keys for handover
d) Screed and tiling to falls tested and corrected as necessary prior to hand over

e) Roofs completed and waterproofed.

f) All finishes to be de-snagged and complete to ensure that scaffolding is removed from
sidewalks
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iii) Security

a) All areas to be handed over must be secure, doors fitted and lockable, windows glazed
and all security and access control systems to be operative. All shop fronts and windows
must be lockable with ironmongery fitted and keys marked and tagged for handover. After
practical completion no person shall be allowed to access the facilities without prior consent
by the occupants or management.

iv) Electrical

a) Electrical installation is to be completed and fully commissioned - permanent power and
lighting inclusive of all telephone and data installations.

v) Plumbing installation

a) Plumbing installation it to be complete, commissioned / permanent water supply and
drainage tested. Pipe work to be pressured tested.

vi) External sewer, drainage and storm water connection

a) All sewer, drainage and storm-water systems must have been completed and
inspected and signed off.

vii) Floors, ceilings, kitchen cabinets, appliances, Cupboards, joinery, shop fitting, shower
and general finishes

a) Completed and finished in accordance with Architect's layouts, interiors specifications and
schedules. All appliances and equipment to be installed, connected, commissioned and
tested.
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viii) General

a) All certificates required to obtain an Occupancy Certificate from the Municipality Building
Inspectorate in accordance with the National Building Regulations to be provided.

b) Approved building plans from the Municipality to be provided.

ix) Structural/Civil Works

Clause 19 is amended by the addition of the following:

19.8 Without derogating from the generality of the requirements of practical completion
the following specific requirements shall apply:-

19.8.1 All items on the practical completion list must be completed and attended to in their
entirety.

19.8.2 All defects noted on the quality control sheets issued by the principal agent during the
currency of the contract are to have been completed and attended to in their entirety.

19.8.3 The following certificates of compliance shall be required (excluding others that
may be required by the local/national authority) from the contractor to achieve practical

completion:

a) A certificate from the contractor that all aspects of the construction regulations of 2014
have been complied with.

b) A certificate from the contractor that the National Building Regulations have been
complied with.

c) IOPSA (Institute of Plumbing South Africa) Certificate/s of compliance with respect to
plumbing and drainage.

d) Electrical certificates of compliance.
e) Lightning protection certificates of compliance

f) Certificate/s of compliance and fire certificate/s from the contractor and fire chief
respectively.

g) Certificate/s of compliance in respect of termite proofing
h) Waterproofing guarantee/s

i) Certificate/s of compliance with respect to all glazing.

j) Soil poisoning certificate/s

k) Soil compaction certificate/s

I) TR1 and TR2 certificates in respect of timber roof construction

m) Certificate/s of compliance in respect to galvanising of structural steelwork

n) Glazing certificate/s
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Note: The above list is not exhaustive and the contractor will be required to provide all
further certificates/guarantees as requested by the principal agent

19.8.4 A complete set of maintenance and operating manuals together with all workmanship

and material warranties and guarantees are to be compiled and issued to the principal
agent prior to achievement of practical completion.
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A20.0

A21.0

19.8.5 All relevant test results i.e. concrete test cube, compaction, density etc. are to be
produced in hard copy, in a file, clearly referenced with a covering summary sheet. These
results to be from an independent geotechnical testing laboratory and not from the
concrete suppliers batching plant

19.8.6 Complete Method Statements and motivations for any works that the Contractor
proposes conducting that do not directly and completely align with the requirements as set
out in the Contract documentation.

19.8.7 A quality control file for all civil and structural engineering works done by the
Contractors QC/QA team and signed off by the Engineer at each stage during the project
should include :

* Pre and post concrete and reinforcing inspections

* Pressure testing pipe results signed off by a registered plumber and

* Inspection sheets of Engineers

* All tests, namely, Mod, CBR, Indicator, DCP and Density tests

Fixed: Value related: Time related:
Iltem
COMPLETION IN SECTIONS - NA
Clause 20.0
Fixed: Value related: Time related:
Iltem

DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Clause 21.0 is amended by the addition of the following:

Clause 21.13 The contractor shall attend to defects during the defects liability period on a
progressive basis, to the satisfaction of the principal agent, and will not be permitted to wait
until the end of the defects liability period or until the amount of defects accumulates in
order to attend to a comprehensive list of defects.

Fixed: Value related: Time related:

Item
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A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 22.0
Clause 22.0 is amended by the addition of the following:

22.4 The contractor shall make good all defects that appear up to the date of final
completion and shall make good all latent defects that become patent and are notified to
the contractor prior to the expiry of the latent defects liability period.

Clause 22.5 Any water leakage into the building, either in the roof, external wall or other
element of building susceptible to water leakage shall unless proved to be a design defect,
damaged caused by the employer or employer's end user , damage arising from theft of
vandalism or inadequate maintenance not in accordance with the submitted and accepted
guidelines, be deemed a latent defect.

Fixed: Value related: Time related:
Iltem
A23.0 |REVISION OF DATE FOR PRACTICAL COMPLETION
Clause 23.0
Clause 23.1.1 is amended by the addition of the following:
Clause 23.0 is amended by the addition of the following:-

Clause 23.9 No revision to the date for practical completion shall be considered unless
the contractor demonstrates, to the reasonable satisfaction of the principal agent and on
the basis of the current programme or other programme acceptable to the principal agent
for this purpose, that the delay is on the critical path to practical completion of the works.

Clause 23.10 The removal and replacement of materials and/or workmanship that do not
conform to specification or drawings shall not constitute grounds for a revision of the date
for practical completion nor for any adjustment of the contract value.

Clause 23.11 If the contractor is instructed to accelerate, the contractor shall promptly
take necessary steps to ensure that the works are completed timeously, including the
provision by him of additional resources, plant, manpower, etc. and the working overtime or
additional overtime beyond that contemplated at the time of tender (at all times adhering to
the regulations and requirements of all authorities) and by all other adequate and proper
means and methods. The contractor shall prove that such steps are being taken if called
upon to do so.
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Clause 23.0 is amended by the addition of the following:-

Clause 23.9 No revision to the date for practical completion shall be considered unless
the contractor demonstrates, to the reasonable satisfaction of the principal agent and on
the basis of the current programme or other programme acceptable to the principal agent
for this purpose, that the delay is on the critical path to practical completion of the works.

Clause 23.10 The removal and replacement of materials and/or workmanship that do not
conform to specification or drawings shall not constitute grounds for a revision of the date
for practical completion nor for any adjustment of the contract value.

Clause 23.11 If the contractor is instructed to accelerate, the contractor shall promptly
take necessary steps to ensure that the works are completed timeously, including the
provision by him of additional resources, plant, manpower, etc. and the working overtime or
additional overtime beyond that contemplated at the time of tender (at all times adhering to
the regulations and requirements of all authorities) and by all other adequate and proper
means and methods. The contractor shall prove that such steps are being taken if called
upon to do so.

Clause 23.12 Notwithstanding anything to the contrary the contractor shall not be entitled
to a revision of the date for practical completion for delays arising from municipal, Eskom
or other interruption in energy supply to the site.

Fixed: Value related: Time related:
Item
A24.0 PENALTY FOR LATE AND NON-COMPLETION
Clause 24.0
Fixed: Value related: Time related:
Item

A25.0 PAYMENT
Clause 25.0

Clause 25.3.3 is amended by replacing "11.1.2;11.4.1" with "11.0 as amended"

Clause 25.5 replaced with the following:-

“Where stored off the site, covered by an advance payment guarantee issued by a
registered bank approved by the principal agent and submitted with the contractor's
progress claim. Failure to include the advance payment guarantee with the contractor's
progress claim will result in the value of the materials and goods being omitted from the
amount certified for payment.

Fixed: Value related: Time related:

Item

Carried to Collection R

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 94 of 141




A26.0 [ADJUSTMENT TO THE CONTRACT VALUE AND FINAL ACCOUNT
Clause 26.0

Clause 26.6 is amended by the addition of the following at the end of the sentence:-

26.6 - The contractor shall within forty (40) working days of the delay ceasing, submit
details of the expense and loss to the principal agent failing which the contractor shall
forfeit such claim.

Clause 26.0 is amended by the addition of the following:-

Clause 26.14 Where prices are submitted by the contractor or n/s subcontractor during
the progress of the works in respect of contract instructions or in regard to a claim under
the terms of the agreement or in respect to provisional sums or budgetary allowances and
notwithstanding the fact that such prices may be used in an interim payment certificate,
there shall be no presumption of acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the final payment certificate, such acceptance shall
be in writing.

Clause 26.15 The contractor shall not receive any mark-up for overheads and profit on any
omission of tenant installation work or tenant installation work by direct contractors and
others, except where pricing is allowed for in the Bills of Quantities. Claims for loss of profit
shall not be entertained.

Fixed: Value related: Time related:

Iltem
A27.0 RECOVERY OF EXPENSE AND LOSS
Clause 27.0

Clause 27.0 is amended by deleting clauses 27.3 - 27.4 and replacing them with the
following:

27.3.1 Where the employer decides to recover an amount due in terms of 27.3 from a payment
reduction applied in terms of 11.1.1.5, the employer shall notify the contractor and the principal
agent thereof. Should such amount not be paid to the employer within seven

(7) calender days of the date of receipt of such a notice by the contractor, the employer may
recover such an amount from the security.

27.3.2 Where the employer decides to recover an amount due in terms in terms of 27.3 from
a construction guarantee or advance payment guarantee held as security, the employer shall
issue a written demand to the contractor in terms of such guarantees.
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27.4 Where a provisional sequestration or provisional liquidation order has been granted or where
an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect against the contractor or this agreement is cancelled
in terms of 29.0, the employer may issue a demand to the guarantor in terms of the construction
guarantee or advance payment guarantee held as security.

Fixed: Value related: Time related:
Item
SUSPENSION AND TERMINATION
A28.0 |SUSPENSION BY THE CONTRACTOR
Clause 28.0
Fixed: Value related: Time related:
Item

A29.0 TERMINATION

Clause 29.0

Clause 29.1 is amended by the addition of the following clauses:

29.1.4 refuses or neglects to comply strictly with any of the conditions of contract

29.1.5 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

29.1.6 in the judgement of the employer, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract

Clause 29.3 is amended by adding :

“The employer (through instruction to the principal agent) may furthermore terminate this
agreement by giving written notice of termination where:-

(i) the contractor becomes bankrupt or insolvent (commercially or otherwise),
(i) an application is made, or a resolution is adopted, for the winding-up of the contractor
(whether provisional or final)

(iii) business rescue proceedings have commenced in respect of the contractor in accordance
with the Companies Act, 71 of 2008 (as amended) ("the Companies Act"), or
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(iv) the contractor proposes or effects an offer of compromise with the contractor's
creditors in accordance with section 155 of the Companies Act or begins negotiations or
takes any other step with a view to generally deferring, re-scheduling or otherwise re-
adjusting all or a material part of the contractor's indebtedness or proposes or makes a
general scheme, arrangement or composition with or for the benefit of the contractor's
creditors or a moratorium is proposed or agreed in respect of or affecting all or a material
part of the contractor’s indebtedness.

Note: In the case of a Joint Venture or Consortium, the employer shall have the right to
proceed with cancellation in terms of Clause 36 (as amended) where a minimum of one (1)
party to the Joint Venture or Consortium is in default.

Clause 29.0 is amended by the addition of the following clause:

29.29 Notwithstanding any clause to the contrary, on cancellation of this agreement either by
the employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Clause 29.25.4 is amended by replacing "sixty (60)" with "one hundred and twenty (120)"

Clause 29.0 is amended by the addition of the following sub-clauses:

Clause 29.30 “Where the employer does not receive the requisite local authority approvals (to
the employer's satisfaction) for the construction of the permanent works at the site".

29.31 Notwithstanding any clause to the contrary, on cancellation of this agreement either by
the employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

29.32 Notwithstanding any clause to the contrary, on cancellation of this agreement either by
the employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:

Item
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DISPUTE RESOLUTION
A30.0 |IDISPUTE RESOLUTION
Clause 30.0
Clause 30.3 - Replace "ten (10)" with "fifteen (15)"
Fixed: Value related: Time related:

Item
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SECTION B: JBCC PRELIMINARIES

B1.0 [DEFINITIONS AND INTERPRETATION
B1.1 |Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions which shall
apply equally to this Section

Fixed: Value related: Time

Item
B2.0 |DOCUMENTS
B2.1 |Checking of documents
The tenderer shall check the numbers of the pages of the tender documents and should
any be missing or duplicated, or the reproduction is indistinct, or if any doubt exists as to the
intent or meaning of any description, or where the contract documents contain any obvious

errors, the tenderer shall notify the principal agent forthwith thereof and the principal
agent shall promptly give a written directive.

Fixed: Value related: Time related:
Iltem
B2.2 |Provisional bills of quantities
Fixed: Value related: Time related:
Iltem

B2.3 |Availability of construction documentation

Where the construction documentation for the works is not complete and will only be
completed during the construction period the contractor and principal agent shall work
together to identify the requirements for the provision of construction documentation. The
contractor and principal agent shall agree the dates that are reasonable by when the
contractor is to be provided with each outstanding item of the anticipated construction
documentation.

The contractor and n/s subcontractor shall agree dates by when the n/s subcontractor is
to be provided with each outstanding item of the anticipated construction documentation.

The budgetary allowances for selected sub-contract amounts allocated for subsequent
trades included in this document will be separately procured, based on multiple procurement
of selected sub-contractors during the construction period.

Fixed: Value related: Time related:
Item
B2.4 |Ordering of materials and goods
Fixed: Value related: Time related:
Item
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B3.0 |PREVIOUS WORK AND ADJOINING PROPERTIES
B3.1 |Previous work — dimensional accuracy
In consecutive contracts the contractor shall, within a reasonable period after taking
possession of the site, but not exceeding ten (10) per cent of the construction period or
twenty (20) working days whichever is the lesser, check the existing levels, lines, profiles and
the like affecting the works and satisfy himself as to the dimensional accuracy of work
previously executed. The contractor shall forthwith notify the principal agent and request a
contract instruction regarding any dimensional inaccuracy found in work previously executed.
Fixed: Value related: Time related:
Item
B3.2 |Previous work — defects - N/A
Fixed: Value related: Time related:
B3.3 |Inspection of Adjoining Properties
Fixed: Value related: Time related:
Iltem
B4.0 |THE SITE
B4.2 |Enclosure of the works
Fixed: Value related: Time related:
B4.3 |Geotechnical investigation and other investigations
Fixed: Value related: Time related:
Iltem
B4.4 |Encroachments
Fixed: Value related: Time related:
Item
B4.5 |Existing premises occupied
Fixed: Value related: Time related:
Iltem
B4.6 |Services —known
Fixed: Value related: Time related:
Iltem
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B5.0 |MANAGEMENT OF CONTRACT

B5.1 |Management of the works

Fixed: Value related: Time related:
Iltem
B5.2 |Progress meetings
Fixed: Value related: Time related:
Iltem
B5.3 [Technical meetings
Fixed: Value related: Time related:
Iltem
B6.0 [SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS
B6.1 |Samples of materials
Fixed: Value related: Time related:
tem
B6.2 |Workmanship samples
Fixed: Value related: Time related:
Item

B6.3 |Shop drawings

Clause 6.3 is amended by the addition of the following:

Clause 6.3.3 - General responsibilities - The contractor shall provide a person or persons
a) To familiarise himself with all drawings produced for construction purposes. This will

b) To provide comprehensive lists of shop drawings to be prepared by relevant sub-

¢) To check all shop drawings for sufficiency prior to submission. It is expected that such
checking will include all co-ordination and pro-active resolution of any conflicting services
and elements. Itis also noted that resolution of co-ordination problems will require attendance
at services and element co-ordination meetings called by the principal agent and when
necessary.

Clause 6.3.4 - Procedures - The contractor shall, at his own expense, prepare and submit

The contractor shall present a complete schedule showing the sequence of submission of
shop drawings, including submission dates, for all trades and the scheduled dates for approval
of all drawings. This schedule shall take into account a two weeks check period from the date
of the receipt of all shop drawings and/or catalogue data.

All submissions shall be on dates as indicated in the above schedule and sufficiently in
advance to permit the contractor to meet fabrication deadlines; no claim for extensions to the
construction period will be granted to the contractor by reason of his failure in this respect.
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The contractor shall submit four copies of catalogues and data for approval. The
contractor shall check all submissions for conformity with the contract drawings and
specifications and correct any errors, omissions or deviations before submission.

All submissions shall bear the contractor's dated stamp of approval as evidence that they
have been so checked and corrected by the contractor. Any drawings, schedule or catalogue
submitted without this stamp will not be considered and will be returned unapproved.

When the principal agent advises the contractor that shop drawings have been approved,
he shall immediately submit to the principal agent the original transparencies of such drawings
so that the principal agent's stamp of approval may be appended thereto. Thereafter the
contractor shall furnish to the principal agent four prints of the approved shop drawings,
setting out drawings and schedules. The contractor shall also furnish as many prints of the
approved shop drawings and schedules as may be required for use on the site. No work shall
be performed from any shop drawings and/or catalogues not stamped with the principal
agent's approval.

The contractor shall be responsible for ensuring that all dimensions conform to the
dimensions of built work.

If the submissions differ from the requirements of the contract, the contractor shall make
specific mention of each difference in his letter of transmission with a request for substitution,
together with his reasons for same, in order that, if acceptable, suitable action may be taken
by the principal agent. Otherwise the executing of the work shall be in strict accordance with
the requirements of the contract.

Corrections of shop drawings by the principal agent shall not change the scope of work.
Should any such correction be considered to constitute a change of scope of work, the
contractor shall notify the principal agent in writing within not more than seven (7) calendar
days of such change and shall not proceed with the fabrication until so authorised by the
principal agent. Claims for change of scope made after performance of the work constituting
the claimed change of scope will not be considered.

Unless otherwise agreed with the principal agent, shop drawings shall be prepared to show
all details of installation, including reticulation, fixing, etc. of all components and assemblies,
or if the contractor desires to deviate from the design these drawings shall be all to
accordance with the above procedures and at the contractors expense.

Fixed: Value related: Time related:
Iltem
B6.4 |Compliance with manufacturers’ instructions
Fixed: Value related: Time related:
Iltem

B7.0 |DEPOSITS AND FEES
B7.1 |Deposits and fees

The contractor shall pay all deposits, fees and charges according to law, regulation or by
law of any local or other authorities that relate to hoardings, the use of pavements, street
encroachment or crossing, permission for the suspension of parking facilities and the like.
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Fixed: Value related: Time related:
Item

B8.0 |[TEMPORARY SERVICES

B8.1 |Water
Clause 8.1 is amplified by the addition of the following:

Water for construction purposes must be obtained from alternative water source/s (i.e. any
supply other than water that is produced and distributed by a regulated water service authority
from a licensed water treatment works for human consumption) - e.g. dams, rivers, boreholes,
springs, rainwater harvesting, recycled sewage water, etc. The alternative water resource shall
shall not be of an inferior quality standard than that required for construction purposes. The
Contractor shall provide relevant certificates from an approved authority demonstrating the
suitability of the water for construction purposes at his own expense, prior to usage for the
works. Should this not be done, any consequential instructions to rectify or in any way
occasioned as a result of the usage of non-approved water, shall be solely for the contractors

account.
Fixed: Value related: Time related:
Item
B8.2 |Electricity
Tenderers are referred to schedule of variables hereinafter.
Fixed: Value related: Time related:
Iltem

B8.3 |Ablution and welfare facilities
Clause 8.3 is amended by deleting it in its entirety and replacing with the following:

Ablution facilities shall be provided by the contractor as stated in the schedule and shall be
provided for the use of all persons on the site. The contractor shall maintain such facilities in
a thoroughly clean and tidy condition and make good damage thereto at his own expense.

Fixed: Value related: Time related:

Item
B8.3 |Ablution and welfare facilities

Clause 8.3 is amended by deleting it in its entirety and replacing with the following:

Ablution facilities shall be provided by the contractor as stated in the schedule and shall be
provided for the use of all persons on the site. The contractor shall maintain such facilities in
a thoroughly clean and tidy condition and make good damage thereto at his own expense.

Fixed: Value related: Time related:

Iltem
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B8.4 |Communication facilities
Clause 8.4 is amended by deleting it in its entirety and replacing with the following:

The contractor shall provide communication facilities as required for his staff as well as for the
agents of the employer when on site and shall be liable for all costs related thereto.

Fixed: Value related: Time related:
Item
B9.0 |PRIME COST AMOUNTS
B9.1 |Responsibility for prime cost amounts
Fixed: Value related: Time related:
ltem
B10.0 [ATTENDANCE ON N/S SUBCONTRACTORS
B10.1 |General attendance
Fixed: Value related: Time related:
Item

B10.2 [Special attendance
Clause 10.2 is amended by deleting it in its entirety and replacing with the following:

The contractor shall make provision in his rates for special attendance on each n/s sub-
contractor. Special attendance such as unloading, storing, placing in position, providing
special power supplies, specific hoisting, craneage and scaffolding requirements, provision of
temporary casing and/or other specific protection of the works, special security and clearing
away rubbish are to be determined by the tenderer and shall be deemed to be included in rates
for attendance.

Fixed: Value related: Time related:
tem
B11.0 |GENERAL
B11.1 [Protection of the works
Fixed: Value related: Time related:
Iltem
B11.2 [Protection /isolation of existing / sectionally occupied works
Fixed: Value related: Time related:
Iltem
B11.3 [Security of the works
The contractor shall take all appropriate measure for general security of the works.
Fixed: Value related: Time related:
Item
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B11.4 |Notice before covering work

Fixed: Value related: Time related:
[tem

B11.5 Disturbance

The contractor shall execute the works with a minimum of disturbance to adjoining
premises, any part of the works already handed over and the occupants of those premises
and/or parts. Any specific requirements are stated in the schedule.

[Fixed: Value related: Time related:
tem

B11.6 |Environmental disturbance

The contractor shall execute the works without any unreasonable adverse effect on the
environment. Any specific requirements are stated in the schedule.

Fixed: Value related: Time related:
ltem

B11.7 |Works cleaning and clearing

Fixed: Value related: Time related:
[tem

B11.8 |Vermin

Fixed: Value related: Time related:
[tem

B11.9 |Overhand work

Fixed: Value related: Time related:
[tem

B11.10 |Tenant installations

Fixed: Value related: Time related:

[tem
B11.11 |Advertising

Fixed: Value related: Time related:
ltem
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SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A
(Not Applicable) appears against an item

C1.0 [CONTRACT DRAWINGS

Note: Where drawings are described in these Bills of Quantities as having been "appended
elsewhere in this Bid Document”, bidders are directed to the USB drive issued with the Bid
Document for all drawings, as no hard copies will be issued during the Bid period.

The drawings issued with the tender documents do not comprise the complete set but serve
as a guide only for tendering purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works and the manner in which
they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related:
Iltem
C2.0 |GENERAL PREAMBLES

The complete suite of project specific specifications are appended at the back of these Bills
of Quantities, and shall be read in conjunction with the bills of quantities and be referred to
for the full descriptions of work to be done and materials to be used. These specifications shall
take precedence in any discrepancy between themselves and the general specifications
and/or between themselves and the Bills of Quantities. Should any document referenced in
the Bills of Quantities not be present in a Bid Document, the Bidder is to notify the
Departmental Project Manager immediately. Rates for work will be deemed to be inclusive of
all requirements as per the project specific and general specifications

Fixed: Value related: Time related:

Item
C3.0 [TRADE NAMES
Wherever a trade name for any product has been described in the bills of quantities the
tenderer’s attention is drawn to the fact that any other product of equal quality may be used

subject to the written approval of the principal agent being obtained prior to the closing date
for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall
be deemed to have been tendered for

Fixed: Value related: Time related:

Iltem
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C4.0 (MPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall
be excluded from currency fluctuations. (refer to Schedule of Imported Materials and
Equipment to be completed by tenderer).

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the
price of any item, material or equipment listed in terms of this clause shall be excluded from
the Contract Price Adjustment Provisions.

Fixed: Value related: Time related:
ltem
C5.0 |VIEWING THE SITE IN SECURITY AREAS -N/A
Fixed: Value related: Time related:
ltem
C6.0 [COMMENCEMENT OF WORKS IN SECURITY AREAS - N/A
Fixed: Value related: Time related:
Item
C7.0 |[ENTRANCE PERMITS TO SECURITY AREAS - N/A
Fixed: Value related: Time related:
Item

C8.0 [SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or a
certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure
that such person or persons are denied access to the works and the site and/or to any
document or information relating to the works

Fixed: Value related: Time related:

Item
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C9.0 |UNAUTHORISED PERSONS ON SITE
The contractor shall at all times strictly exclude all unauthorized persons from the works.

No workmen are to be allowed under any circumstances to sleep or deposit any personal
effects on the site. The contractor must provide any necessary independent shelters or
sheds required for any workmen off site.
Furthermore, the contractor shall take all measures necessary to ensure that no
unauthorised workmen are allowed onto the site at any time without the specific permission
of the principal agent.

Fixed: Value related: Time related:

Item

C10.0 |CONTRACTOR ACCESS

The contractor shall provide for a security access card for all personnel (management and
labour) entering the site. Each identification tag is to include for the following information: -

i. Project name
ii. Colour photo (ID book size)
iii. Company name
iv. Name and ID number
Fixed: Value related: Time related:

Item
C11.0 [STOCKPILE

The stockpile of fill material on the site is to be maintained and used in the required backfill
behind retaining walls, as indicated by the engineers, and unless otherwise directed.

Fixed: Value related: Time related:

Item
C12.0 [SITE ESTABLISHMENT

The contractor may erect/hire/purchase an establishment on or contiguous to the site to
include offices, stores, lay down areas etc. for his own, and sub-contractor's use subject to
the aforegoing provisions of Clause B3.1 of these Preliminaries. Such establishment is to be
pre-planned and is subject to the approval of the principal agent.

Notwithstanding the principal agent's approval, the contractor shall be responsible for any
costs relating to relocation of any site establishment required to allow access for the timeous
execution of the works.

Fixed: Value related: Time related:

Iltem

Carried to Collection R

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 108 of 141




C13.0 [PRICING OF BILLS OF QUANTITIES

Tenderers are to allow opposite each item for all costs in connection therewith. All prices to
include, unless otherwise stated, for all materials, fabrication, conveyance and delivery,
unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and
waste (except where to be measured in accordance with the Standard System of
Measurement) patterns, models and templates, plant, temporary works, returning of packing,
duties, taxes, imports, establishment charges, overheads, profit , attendance (general and
specific) and all other obligations arising out of the agreement.

The rate inserted by the tenderer opposite each item will be deemed to be applicable to the
item as originally specified. Should the tenderer wish to offer an alternative specification to any
particular item, he is to provide this as an alternative to his Bid sum for consideration by the
principal agent as a submission with his Bid. No alternatives will be accepted during the
construction period unless prior approval at tender stage is granted in writing by the Principal
Agent. Under no circumstances are the descriptions in the bills of quantities to be altered by
the tenderer.

Where a bill of quantities item includes "or other approved" within its description and the
tenderer has priced a "or other approved" specification, the tenderer is to provide a schedule
of all such bill items that have been priced as "or other approved" including the full details and
specifications of the "or other approved" items priced. Should no schedule of "or other
approved" items be received with the 'formal tender submission’ from the tenderer it shall be
deemed that the tenderer has priced the item as per the original specification in the tender
documents and no alterative specifications will be accepted for the tendered rate.

Items left unpriced will be deemed to be covered in prices against other items throughout
these bills of quantities and no claim for any extras arising out of the tenderer's omission to
price any item will be entertained.

Prices for all plant, temporary works, services and other items provided shall include for the
supply, maintenance, operating cost and subsequent removal and making good as
necessary.

The contractor shall execute work during “overtime” hours as necessary in order to complete
the project within the agreed construction period and shall provide such resources and work
such overtime hours as necessary. Costs for the execution of this work under these conditions
shall be included within the contract sum. (See requirements in terms of Clause B12.1.23 of
these Preliminaries)

Fixed: Value related: Time related:
Item
C14.0 [NATURE OF PROJECT IN RELATION TO PRICING
Tenderers are advised that the nature of this contract is such that the detail design will
evolve in parallel with construction and the appointment of selected / nominated sub-
contractors have not been concluded. Notwithstanding this, the rates and prices in the
bills of quantities in the tender submission shall remain in full force and effect.
Fixed: Value related: Time related:
Item
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C15.0 [COSTS OF CLAIMS

All costs incurred by the contractor in the preparation of claims to the satisfaction of the
principal agent and/or quantity surveyor shall be borne by the contractor.

In furtherance of the above, the Contractor shall ensure that at least one dedicated, full-time,
senior resource is allocated for the preparation of cost related information including but not
limited to payment claims, cost reports, contractor cash flows, etc. Pricing will be deemed to
be inclusive of this requirement

Fixed: Value related: Time related:
Iltem
C16.0 [SATISFACTION OF CONTRACTOR AS TO SCOPE OF INSURANCES

Submission of a tender shall be deemed as acceptance by the contractor that he is
satisfied with the scope of the insurances effected by the employer, supplemented by any
additional insurances considered necessary by himself.

The employer warrants that the insurances effected by him shall remain in force for the
duration stipulated in the agreement.

Any clarification of the scope of cover provided by the policies arranged by the employer
should be obtained from the employer's representative.

The contractor warrants that he shall give all notices and shall observe all the terms and
conditions and requirements of all insurances applicable to this contract.

Where the contractor is responsible for the appointment of nominated or selected sub-
contractors then the contractor shall :

1. Ensure that potential and appointed sub-contractors are aware of the whole content of
clauses A8, A9, A10, A1l and Al2.

2. Ensure the compliance of sub-contractors with these clauses where applicable. In the
event of any occurrence which is likely to give rise to a claim under the insurances arranged
by the employer, the contractor/sub-contractor shall:

3.In addition to any statutory requirement or other requirements contained in the
agreement, immediately notify the employer's insurance Brokers by telephone or telefax

giving the circumstances, nature and an estimate of the loss or damage or liability;

4. Complete a claims advice form, in conjunction with both the principal agent and the
employer and return to the Insurance Brokers without delay;

5. Assist as required, in negotiations of the settlement of claims with the insurers through the
employer’s Insurance Brokers.

The employer shall have the right to make all and any enquiry on the site or elsewhere as to
the cause and results of any such occurrence and the contractor shall give the employer and
his insurers full facilities for carrying out such enquiries.

Fixed: Value related: Time related:

Iltem

Carried to Collection R
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C17.0 [PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be in
possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e)
of the Correctional Services Act 8 of 1959

Fixed: Value related: Time related:
Iltem
C18.0 [HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of
the Department that must be read together with and is deemed to be incorporated under this
Section of the bills of quantities. Provision for pricing of HIV/AIDS awareness is made under
items C18.1 to C18.5 hereafter and it is explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced hereunder, as the said items represent
the only method of measurement and no additional items or extras to the contract in this regard
shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A 31.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any progress payment certificate until the
contractor provides satisfactory proof of compliance. The contractor shall not be entitled to
any compensation of whatsoever nature, including interest, due to such delay of payment
Fixed: Value related: Time related:
Item

C18.1 |[AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Iltem
C18.2 |[AWARENESS WORKSHOPS
Selection and appointment of a competent Service Provider approved by the principal agent,
provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness
workshops by means of traditional and/or modern multi-media techniques, including follow-up
courses, making available all tuition material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Iltem

Carried to Collection R
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C18.3 [POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Iltem
C18.4 |[ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and female
condoms, replenishing male and female condoms on a daily basis as required for the duration
of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:
Iltem
C18.5 [MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item
C19.0 [OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Construction Regulations,
2003 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills of
gquantities.

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory. In the event of
partial or total non-compliance, the principal agent, notwithstanding the provisions of clause
A31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any
progress payment certificate until the contractor provides satisfactory proof of compliance.
The contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and
Health and Safety Specification is made under this clause and it is explicitly pointed out that all

requirements of the aforementioned are deemed to be priced hereunder and no additional
claims in this regard shall be entertained

Fixed: Value related: Time related:

Iltem

Carried to Collection R
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C19.1 |COVID SAFETY AND COMPLIANCE

The contractor is to price against this item for all requirements in respect of COVID
prevention, management and compliance. In this regard, the following items must as a
minimum be considered when pricing and will be deemed to be included in the rate entered
against this item:

a. COVID marshalls for the due enforcement of COVID policy. The required number of
marshalls in order to effectively enforce COVID protocol is to be determined by the contractor
in accordance with his programme of works. Marshalls are to be duly and effectively trained in
the execution of their duties. In addition, marshalls must be provided with the relevant PPE and
tools i.e. temperature readers, sanitiser etc. to carry out their designated function.

b. COVID related PPE - the contractor is to ensure that an ample supply of COVID specific
PPE is available to the site at all times. This shall include relevant disposable masks, sanitiser,
gloves (if applicable), etc. These items shall be sufficient for the contractors own staff, sub-
contractors and their staff, as well as the professional team and all visitors to the site.

c. Sanitising of surfaces - a major infection risk remains the contamination of surfaces. With
this in mind, the contractor will be required to sanitise all touch surfaces daily i.e. door and
window handles, tools, plant controls, desks and other works surfaces, ablutions, kitchens and
associated surfaces, etc.

d. COVID testing - the contractor will be required to ensure that all employees (own and
subcontractor) are tested for COVID prior to the commencement of work on site.

e. Signage - the contractor shall provide and maintain COVID signhage around the site and work
areas.

f. Isolation areas - the contractor shall provide and maintain isolation areas for suspected
COVID cases amongst the workforce.

g. Waste disposal - COVID related PPE is to be properly disposed of in demarcated areas and
the contractor shall accordingly provide same facilities including marked bins, regular waste
removal, etc.

h. Transportation of employees - where employees are transported to site by the contractor,
he shall ensure that transport arrangements support social distancing and COVID safety.

i. Programme effects - the contractor shall consider the effect of COVID compliance and
regulations i.e. social distancing on his programme and shall ensure that costs related to this
are included in this item.

j. COVID Management - As part of OHS, the contractor shall ensure that COVID management
and reporting are regular and accurate and that preventative or reactive measures are taken
as required in order to ensure safety of all personnel on site.

The above mentioned items represent the minimum expected requirements in respect of
COVID management and compliance. Tenderers shall in addition price any and all other
anticipated costs against this item as no further claims in this regard will be entertained.

Fixed: Value related: Time related:

Iltem
Carried to Collection R
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C22.0 [MATERIALS REQUIRED BY AMAFA - N/A
Fixed: Value Related: Time Related:

Iltem
C23.0 [TRAFFIC AND MUNICIPAL REQUIREMENTS

It will be required of the Contractor to obtain the necessary local authority permissions and
clearances, and to make the necessary arrangements including the employment of specialist
service providers and/or personnel in for traffic diversion, road closures etc. as required for
timeous delivery of materials, etc. to site. The Bidder is to price for all necessary requirements
under this item .

In addition, the Contractor shall be responsible for the effective management of traffic into
and out of the site for the duration of the contract and that order is generally maintained
through the adequate deployment of resources including traffic cones, danger tape,
temporary traffic barriers and consultation with a traffic specialist all to the approval of the
principal agent

Fixed: Value Related: Time Related:

Iltem
C24 CONIMUNITY LIAISON OFFICER (CLO).

UTILISATION OF A COMMUNITY LIAISON OFFICER.

1. The Contractor shall allow for 2 x General Labour (GL) rate at the time of tender and all costs
necessary for the engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract.

2. A CLO will be identified by the local structures (Project Steering Committee) of the ward areas and
appointed following fair and transparent interviewing process, to be conducted in the presence of local
structures and the contractor representative, in order to assist the Contractor in the procurement of any
local labour, etc. required for this project. The Contractor is to liaise with the CLO and afford him any
assistance needed in ensuring sound working relations with the local community.

Fixed: Value Related: Time Related:

Item

Key Responsibilities of the CLO are envisaged to include and not necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which facilitates sourcing labour
from within the ward or targeted areas for employment, as required by contractor

2. Assisting in sourcing labour-only domestic sub-contractors and the procurement of materials from
local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or threats to the project or to
stakeholders in the project and recommend appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels between the contractor
and the work force are maintained.

Carried to Collection R

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 114 of 141




6. Establish and ensuring that efficient and open communication channels between the contractor and
the community are maintained.

7. Identifying and reporting to the Contractor regarding issues where communication between
stakeholder is necessary, recommend courses of action and facilitate such communications.

8. Assisting the Contractor and the work force in the establishment of grievance procedures and
necessary recommendation to the Contractor regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required by the Contractor and
prepare and submit periodic reports as may be required by the Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a CLO, as may be
required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate for the Community Liaison Officer
(CLO) ,all costs arising out of compliance with the foregoing and in the event of a Tenderer failing to
price against this item or making inadequate financial provision against this item for compliance as
aforesaid, then no claim for costs or additional cost incurred will be entertained by the Head: Formal
Housing.

Fixed: Value Related: Time Related:
Iltem

C26.0 [Domestic Sub-Contractors

Notwithstanding the relevant conditions of contract and amendments thereto in respect of
domestic sub-contractors, it is a specific condition of this contract that should the contractor
at any time subsequent to award of the contract elect to change or replace any specialist
domestic sub-contractor in his employ, reasons for the change or replacement shall be
furnished by the contractor to the principal agent, who shall, after performing a risk
assessment of the proposed new specialist sub-contractor, reserve the right to reject the
appointment of a new sub-contractor based on either the reasons put forward by the main
contractor for removal of the previous sub-contractor, or due perceived risk as per the
aforementioned risk assessment. The contractor shall be obliged to abide by the decision of
the principal agent in this regard.

Fixed: Value Related: Time Related:

Item
C27.0 [Specialist Sub-Contractors

Tenderers are to price for all preliminaries related items in respect of the specialist electrical,
electronics, mechanical etc. works to be carried out on this project. No further claims for same
will be entertained.

Fixed: Value Related: Time Related:

Item

Carried to Collection R
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Brought forward

SECTION 1

PRELIMINARIES

CARRIED TO FINAL SUMMARY R

SUBTOTALS:

Category: Fixed R

Category: Value R

Catergory: Time R
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D2.3 BILLS OF QUANTITIES
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Item

Description

Unit

Quantity

Rate

Amount

SECTION NO. 2:

BUILDERS WORK

BILL NO. 1: ALTERATIONS

The Tenderer is referred to the "The General Preambles for Trades
2017 and the Supplementary Preambles” and comprehensive
expansion of descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUPPLEMENTARY PREAMBLES

View site:

Before submitting his tender the tenderer shall visit the site and satisfy
himself as to the nature and extent of the work to be done and the
value of the materials salvageable from the alterations. No claim for
any variations of the contract sum in respect of the nature and extent
of the work or of inferior or damaged materials will be entertained

General Notes:

The contractor shall carry out the whole of the works with as little mess
and noise as possible and with minimum disturbance to adjoining
premises and their tenants. He shall provide proper protection and
provide, erect and remove when directed, any temporary tarpaulins
that may be necessary during the progress of the works, all to the
satisfaction of the principal agent.

Water supply pipes and other piping that may be encountered and
found necessary to disconnect or cut, shall be effectually stopped off
or grubbed up and removed, and any new connections that may be
necessary shall be made with proper fittings, to the satisfaction of the
principal agent.

Making good of finishes shall include making good of the brick and
concrete surfaces onto which the new finishes are applied, where
necessary.

The contractor will be required to take all dimensions affecting the
existing buildings on the site and he will be held solely responsible for
the accuracy of all such dimensions where used in the manufacture
of new items (doors, windows, fittings, etc).

Page 120 of 141
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All floors, doors, windows, fittings, etc must be adequately protected
from damage during the progress of the works and any damage
resulting from the building work must be made good by the contractor
at his own expense.

The contractor must not remove or interfere with any furniture,
furnishings, fittings or similar moveable articles belonging to the Client
and must give adequate notice to the Representative/Agent if the
removal of any such articles from parts of the building to be altered
are necessary, so that they may have same removed before the
contractor commences work.

Old materials to be carted away

Old materials from the alterations, except where described to be re-
used or handed over, as well as all rubbish, etc., must be regularly
carted from the site and not be allowed to accumulate on or around
the site.
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Carried Forward

Brought Forward

Old materials not to be re-used

None of the old materials are to be used for new work except where
specifically described to be set aside for re-use.

Site Access

The contractor is to note that access to the site is restricted and that
the buildings are to remain functional at all times. The Contractor is to
allow for this in his pricing.

REMOVAL OF EXISTING WORK

Taking down and removing canvas tents together with all steel frame
with steel legs

10,5m x 4,5m Wide canvas tent. No. | 17

4,2m x 4,5m Wide canvas tent. No. | 15

SERVICING, REPAIRING, CLEANING, ETC

Overhaul, adjust, service and replace hinges, stays, handles, etc to
ensure proper operation to existing timber gates. (PROVISIONAL). No. | 17

Works cleaning and clearing:

The contractor shall leave the works in a clean and satisfactory state
for use and occupation in terms of the agreement. Item | 1,00
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Carried to Section No. 2 Summary

BILL NO. 2: CARPENTRY AND JOINERY

STANDARD PREAMBLES

The Tenderer is referred to the "The General Preambles for Trades
2017 and the Supplementary Preambles" and comprehensive
expansion of descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUPPLEMENTARY PREAMBLES

Joinery:

Descriptions of frames shall be deemed to include frames, transoms,
mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to include pelleting
of bolt holes.

Fixing:

Items described as nailed shall be deemed to be fixed with hardened
steel nails or shot pins to brickwork or concrete.

Iltems described as plugged shall be deemed to include screwing to
fibre, plastic or metal plugs at not exceeding 600mm centres, and
where described as bolted the bolts have been given.

General:

The Contractor is to submit all relevant certificates regarding glazing,
etc.

A warranty from the manufacturer of the laminated safety glass and/or
hermetically sealed glazing units guaranteeing the products against
delamination and colour degradation for a period of not less than five
years

TIMBER DOORS, ETC

DOORS, ETC

Carried Forward
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Brought Forward

Wrought solid meranti doors hung to timber frames:

40mm Full pane solid meranti timber door 813 x 2032mm high with
114mm wide top rail, middle rail and stiles, 180mm wide bottom rail,
with full pane safety glass and glazing beads.

No. | 15
40mm Full pane solid meranti double door 1220 x 2032mm high with
114mm wide top rail, middle rail and stiles, 180mm wide bottom rail,
and middle ledge, with full pane safety glass and glazing beads. No. | 17
FRAMES, ETC
FRAMED FRAMES, MULLIONS, TRANSOMS, ETC
Wrought solid meranti:
877 x 2090mm Frames. No. | 15
1290 x 2090mm Frames. No. | 17
Sundries:
AL8731SC door stop plugged. No. | 49

Carried to Section No. 2 Summary
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BILL NO. 3: IRONMONGERY

STANDARD PREAMBLES

The Tenderer is referred to the "The General Preambles for Trades
2017 and the Supplementary Preambles" and comprehensive
expansion of descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUPPLEMENTARY PREAMBLES

Joinery:

Descriptions of frames shall be deemed to include frames, transoms,
mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to include pelleting
of bolt holes.

Fixing:

Items described as nailed shall be deemed to be fixed with hardened
steel nails or shot pins to brickwork or concrete.

Iltems described as plugged shall be deemed to include screwing to
fibre, plastic or metal plugs at not exceeding 600mm centres, and
where described as bolted the bolts have been given.

HINGES, BOLTS, ETC

Union' - or other approved:

100mm Brass hinge with keep fixed to timber. No. | 98

LOCKS

Union' - or other approved:

Radius CZ692-24-52 three lever lockset with striking plate fixed to

timber. No. | 15

Radius CZ692-24-52/2700SC' rebated three lever lockset. No. | 34

Carried to Section No. 2 Summary
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BILL NO. 4: PAINTWORK

STANDARD PREAMBLES

The Tenderer is referred to the "The General Preambles for Trades
2017 and the Supplementary Preambles" and comprehensive
expansion of descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Surfaces shall be thoroughly washed down and allowed to dry
completely before any paint is applied. Blistered or peeling paint shall
be completely removed and cracks shall be opened, filled with a
suitable filler and finished smooth

Previously painted metal surfaces:

Surfaces shall be thoroughly rubbed and cleaned down. Blistered or
peeling paint shall be completely removed down to bare metal.

Previously painted wood surfaces:

Surfaces shall be thoroughly cleaned down. Blistered or peeling paint
shall be completely removed and cracks and crevices shall be primed,
filled with suitable filler and finished smooth.

A colour scheme comprising colours and the blending of colours
approved by the Principal Agent shall be used for the paintwork,
therefor please note that there will be no adjustment of rates for any
colour what so ever specified.

PAINTWORK ETC TO PREVIOUSLY PAINTED WORK

ON WOOD SURFACES

Sand down all wooden surfaces and apply three coats "Plascon” or
similar_approved woodcare polyurethane varnish including sanding
between coats to:

Timber decking SA pine flooring. m2 935
Log cladding to external walls. m2 | 498
On doors and frames. m2 74
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Bill No.

Carried to Section No. 2 Summary

Section Total

SECTION SUMMARY - BUILDING WORKS

Alterations

Carpentry and Joinery

[ronmongery

Paintwork

Carried To Final Summary (C2.4)
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SECTION NO. 3:

PROVISIONAL SUMS

BILL NO. 1: PROVISIONAL SUMS

The Tenderer is referred to the "The General Preambles for Trades
2017 and the Supplementary Preambles" and comprehensive
expansion of descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUPPLEMENTARY PREAMBLES

General:

Work for which budgetary allowances are provided will be measured
and valued in accordance with the relevant building agreement and
deducted in whole or in part if not required without any compensation
for loss of profit on the said allowances

Prime cost amounts and provisional sums are net. Prime cost
amounts shall include for delivery to site of all articles concerned.
Provisional sums are for material and equipment supplied and
installed complete by firms of specialists

Profit

Where stated, the contractor may allow for profit if required

Special attendance on nominated/selected subcontractors

Where "special attendance" such as unloading, storing, placing in
position, providing special power supplies, specific hoisting, cranage
and scaffolding requirements, provision of temporary casing and/or
other specific protection of the works, special security and clearing
away rubbish is required, a separate item describing the specific
requirements in detail is to be provided for the pricing of such
requirements

Builder's work

Builder's work in connection with specialist services is given
elsewhere in these bills of quantities

PRIME COST AMOUNTS

Design, supply, installation of canvas tents
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6 x 6 Leg frame 32mm mild steel frame with steel legs (powder
coated) 10,5m long heavy duty 550 grams per square meter (gsm)
canvas body (4,68m x 3,5m wide) with mild steel double door fittings
- Howard/sand with shade net windows with inner and outer canvas
flaps Heavy duty 700 gsm PVC flysheet - Howard/Howard 80% Shade
net flysheet - Olive green. Square tubing, body poles and webbing
straps, etc. with a wall height of 1,8m. No. | 17,00

3 x 3 frame with shade net flysheet andn PVC flysheet 32mm x 2mm
Mild steel frame with legs- Powder coated (4,2m long) Heavy duty 700
Gsm PVC flysheet with hardware, with mild steel door fittings-
Howard/howard 80 % Shade net flysheet with hardware - Olive Green
with a Wall height of 1,8m. Windows with 50% black shade net, with
outer roll up, loops and rods. No. | 15,00

Carried Forward
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Brought Forward

FUMIGATION/ENTOMOLOGIST

Allow an amount for fumigation. Item | 1
Add for profit on above, if required. % 10,00%
Allow for attendance on above, it required. % 5,00%

Repairs to structural defects:

Allow an amount for the repair and restoration of timber decks with

new timber members and nuts and bolts, etc. ltem | 1
Add for profit on above, if required. % 10,00%
Allow for attendance on above, it required. % 5,00%

Carried to Section No. 2 Summary

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 130 of 141




Bill No.

Section Total

SECTION SUMMARY - PROVISIONAL SUMS

Provisional Sums

Carried To Final Summary (D2.4)
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C2.4 FINAL SUMMARY PAGE
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FINAL SUMMARY

Preliminary and General
Builders Work

Provisional Sums

Sub Total (Incl. P&G)

5% Contingencies

Provide the sum of 5% for contingencies to be used as directed and
deducted in whole or in part if not required by the Project Manager. 5%

Sub Total (Incl. Contingencies)

Tax (15%) 15%

Carried To Form of Offer

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 701 701 anytime
Page 133 of 141




PART E: SCOPE OF WORKS
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E3.1 SCOPE OF WORKS
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10.

11.

DESCRIPTION OF THE WORKS
Replacement of the existing tents with new canvas tents.

EXTENT OF THE WORKS

Taking out old canvas tents and fitting new canvas tents. Replacement of damaged timber decks,
varnishing/treating timber decks.

LOCATION OF THE WORKS

Add in the Location of the work here. Indicate accessibility to and from the site. GPS coordinates for the site: -
28.086993782623086, 31°51'46.83"E.

CERTIFICATION BY RECOGNIZED BODIES
Any specific institutions which may certify items for inclusion in the works and building systems, e.g., Agreement
Board of South Africa.

SERVICES TO BE PROVIDED

State requirements, as necessary for the contract to:
- Hook up to, and  distribute,  water, electricity and  telecommunication  services
Clean up and make good when the service or facility is no longer required, leave the Employers facilities in the
condition they were before the contractor first made use of them, fair wear and tear accepted, and
continuously clear and dispose of waste and surplus material to maintain the site in a tidy state.

UNAUTHORISED PERSONS

State requirements for substantiation of claims in payment certificates to expedite verification and certification
by Employer
The contractor shall keep unauthorized persons from the works at all times. Under no circumstances may any
person except guards be allowed to sleep on the building site.

ELECTRONIC PAYMENTS

Once a contract is awarded the contractor must complete a WIMS Registration form and a financial detail
certificate available from the Department. This form must be submitted together with a cancelled cheque or a
certified bank statement and a certified copy of the ID of the person who signed the financial detail certificate.

DAILY RECORDS

Add the requirements for daily records of resources (people and equipment employed), or site diaries in respect
of work performed on the site, and where such documents are to be kept.

PAYMENT CERTIFICATES

State requirements for substantiation of claims in payment certificates to expedite verification and certification
by Employer. Contractor's must ensure that they submit their Tax Invoice with their claim for timeous payment.

PERMITS
State requirements for Contractor's staff to have security \ entrance permits and the like.

PROOF OF COMPLIANCE WITH THE LAW

. The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,

. The National Building Regulations — SANS 10400 Part T and Building Standards Act 1977 (Act 103 of
1977)

. The Environmental Act and regulations

. An Electrical Certificate of Compliance, in accordance with the SANS 10142-1 Wiring Code will be
required for all Electrical Works.

. The Municipal By-laws and any special requirements of the Supply Authorities of the area or district
concerned.
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PART F: SITE INFORMATION
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F4.1 SITE INFORMATION
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General

a) The site is located at Hluhluwe Imfolozi Park, at Hilltop Camp. Imfolozi Game Reserve is situated north of Durban in
KwaZulu-Natal, South Africa. GPS cordinates for the site: -28.086993782623086, 31°51'46.83"E.

b) Site is a live environment. Caution must be made not to disrupt the day to day functions of the surrounding buildings,
staff, and general public accessing the facility. Site to be kept clean and neat at all times. All work and equipment are to
be safely hoarded off.

Special care must be taken to limit noise and not disprupt current and adjacent buildings, as well as the day to day
functioning of the building. The contractor is to take note of the handling requirements for materials from the contractors
yard.

Mplla Camp tents Legend
o Fewure |
Mol Cavp Torts
2 Moila Canp HuhiuwesiMicion

Google Earth
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PART G: DRAWINGS
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G1: SAMPLE DRAWING
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