
 

 

  
 

 
 

TENDER NUMBER: TKZN 01/2022 
 
 

PROCUREMENT DOCUMENTS 

FOR 

 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 
AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

 
VOLUME 1 

 
 
 
 

ISSUED BY: 

 
Tourism Kwazulu-Natal 

P.O Box 2516 

Durban  

4000 

 

 

 

 

 

 

 

SEPTEMBER 2022 

 

 
 
 
 

NAME OF PROPOSING ENTITY: …………………………..……..…………………………………..… 

TOTAL OF PRICES INCLUSIVE OF VALUE ADDED TAX: R …………….……..………..…………. 



2 
RFP 

Contents 

 

 

 
 

                                                    

                                                  TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW 

GATEHOUSE AND STORM WATER UPGRADE AT THE NELSON 

MANDELA CAPTURE SITE PRECINCT. 

 
COVER PAGE 

PROCUREMENT DOCUMENTS 

CONTENTS PAGE 

CONTENTS 

THE REQUEST FOR PROPOSAL (RFP) 

Colour 
 

 
White 

 

 
White 

Page/s 
 

 
1 page 

 

 
2 pages 

 
PART T1 : RFP PROCEDURES 

T1.1 RFP NOTICE AND INVITATION 

T1.2 RFP DATA 

White 
Pink 

1 page 

11 pages 

PART T2 : 

T2.1 
T2.2 

RETURNABLE DOCUMENTS 
LIST OF RETURNABLE DOCUMENTS 
RETURNABLE SCHEDULES 

SBD FORMS 

 
 

Yellow 

Yellow 
White 

 
 

2 pages 

29 pages 

26 pages 

SBD 1 

 
SBD 4 

SBD 6.1 

INVITATION TO BID 
INVITATION TO TENDER 
DECLARATION OF INTEREST 
PREFERENCE POINTS CLAIM FORM 

2   pages 

4   pages 

3   pages 

5   pages 

SBD 6.2 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS 

 
6 pages 

SBD 8 
 

SBD 9 

THE CONTRACT 

DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

3 pages 

3  pages 

 

PART C1 : 

C1.1 

AGREEMENTS AND CONTRACT DATA 

FORM OF OFFER AND ACCEPTANCE 

 
 

Yellow 

 
 

3 pages 

C1.2 CONTRACT DATA Yellow 15 pages 

C1.3 CONSTRUCTION GUARANTEE White 4 pages 

C1.4 ADJUDICATOR'S APPOINTMENT Yellow 3 pages 

 

 



3 
RFP 

Contents 

 

 

 
 

PART C2 : PRICING DATA 

C2.1 
C2.2 

PRICING INSTRUCTIONS Yellow 

BILLS OF QUANTITIES Yellow 

2   pages 

42   pages 

 

 
 



4 
RFP 

Contents 

 

 

 
 

SECTION 1 
SECTION 2 

 -      PRELIMINARIES 
- EXTERNAL WORKS 

1 - 28 

Bill 1 Earthworks (Provisional)  29- 31 

Bill 2 Roads and Pavings (Provisional) 32 

Bill 3 Stormwater Drainage (Rates Only)        33- 36 

Bill 4 Boundary wall (Rates Only) 37- 38 

Bill 5 Provisional Sums 39- 40 
 

Sectional summary for External Work 41 

FINAL SUMMARY 42 

 
PART C3 : 

C3.1 

TERMS OF REFERENCE 

TERMS OF REFERENCE 

 

Blue 

 

3 pages 

PART C4 : 

C4.1 

SITE INFORMATION 

SITE INFORMATION 

 

 
Green 

 

 
1 page 

 

ANNEXURES 

OHS 

 
 

White 

 
 

8 pages 

 EPWP 

PENALTIES 

White 

White 

3 pages 

2 pages 



JBCC PBA March 2014 
 

 

 

                                                               TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW 

GATEHOUSE AND STORM WATER UPGRADE AT THE NELSON 

MANDELA CAPTURE SITE PRECINCT. 
 

Part T1.1 RFP Notice and Invitation to Tender 
 

Tourism Kwazulu-Natal (TKZN) invites tenders for construction of access road, parking, new gatehouse, stormwater 
infrastructure and landscaping at Nelson Mandela Capture Site. The works comprise of a guardhouse, access road, 
pedestrian walkway and attenuation ponds. The works are to be executed in 6 months.  

It is estimated that proposers should have a CIDB contractor grading designation of 6 CE or higher as well as documented 
experience in landscaping and general building works 

This tender will be evaluated in terms of Preferential Procurement Regulation 2017 (PPR2017), therefore the 80/20 

preference point system is applicable for this tender. Bidders are required to submit original valid B-BBEE status 

level verification certificates or certified copies thereof to substantiate their B-BBEE rating claims. 
 

The pre-qualification criteria applicable for this tender is that, only tenders having a minimum B-BBEE status level 4 ( i.e. 
Levels 1, 2, 3, 4) are invited to tender. An original valid or certified copy of B-BBEE certificate/affidavit must be 

submitted together with the tender document. 
 

Bidders must comply with the prescribed local content and production. 
 

Only tenderers who can demonstrate that they will have in their employ staff which satisfy EPWP requirements during the 

contract validity are eligible to submit tenders. 

The Employer’s details are:  

Tourism Kwazulu-Natal; Second Floor , Ithala  Trade Centre,  

9 Canal Quary Road Durban 
 

Bid documents and all the relevant information shall be available for downloading from the following 

websites as from Monday 05 September 2022: 

TKZN Website www.zulu.org.za 

 eTenders Website www.etenders.gov.za    

 

No hard copies shall be sold or issued to bidders. Bidders are requested to download the bid 

documents at their own cost.  

Bidders are encouraged to bring the bid documents to the site inspection. 

 

A compulsory clarification meeting with representatives of the employer will take place at the existing Nelson Mandela 

Capture Site on Remainder of Portion 2 of the farm The Grange, 14125/FT, Howick, KZN Province, South Africa.  

The GPS coordinates are 29°28’06.92” S, 30°10’12.77” E.  

Date: 09 September 2022  Time: 11h00 

The closing date and time for receipt of proposals is 23 September 2022, no later than 12h00. 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late proposals will not be accepted. 
 

Requirements for sealing, addressing, delivery, opening and assessment of proposals are stated in the 

RFP Data. 

 
 

 
RFP      5 
Part T1: RFP Procedures 

 
T1.1 

RFP Notice and Invitation 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Part T1.2 RFP Data 
 

The conditions of the RFP are the Standard Conditions of Tender as contained in Annexure F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) and as amended from time to time. 

(See www.cidb.org.za). 
 

The Standard Conditions of the RFP make several references to the Tender Data for details that apply 

specifically to this proposal. The RFP Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the standard conditions of tender. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 

which it mainly applies. 

 
 

F.2.1 Only those proposers who have in their employment management and supervisory staff 

satisfying the requirements of the scope of work for labour-intensive competencies for 

supervisory and management staff are eligible to submit proposals. 

F.2.16.3 Accept that an RFP submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer's agent written notice before the closing 

time for proposals that a proposal is to be withdrawn or substituted. 

F.2.16.4 Where a proposal submission is to be substituted, submit a substitute proposal in 

accordance with the requirements of F.2.13 with the packages clearly marked as 

"SUBSTITUTE". 

F.3.13 Accept the proposal offer, if in the opinion of the employer, it does not present any 

unacceptable commercial risk and only if the proposer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer's procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise 

and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs 

administered by a court or a judicial officer, has suspended his business 
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activities, or is subject to legal proceedings in respect of any of the foregoing, 

 
e) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 
Clause 
number 

RFP Data 

F.1.1 The employer is Tourism Kwazulu-Natal 

 
F.1.2 

 
The RFP Documents issued by the employer comprise the following documents: 
 

THE REQUEST FOR PROPOSAL (RFP) 
 

Part T1: RFP Procedures 

T1.1 - RFP Notice and Invitation 

T1.2 - RFP Data 

Part T2: Returnable Documents 

T2.1 - List of Returnable Documents 

T2.2 - Returnable Schedules 

THE CONTRACT 
 

Part C1: Agreements and Contract Data 

C1.1 -  Form of Offer and Acceptance 

C1.2 - Contract Data 

C1.3 - Performance Bond 
 

Part C2: Pricing Data 

C2.1 - Pricing Instructions 

C2.2 - Bills of Quantities 

Part C3:  Scope of work 

C3.1 - Scope of Work 
 

Part C4: Site information 

C4.1 - Site Information 

F.1.4 The employer’s Agent is : 

 
Name: ............................................................................................................... 

 
Address: ............................................................................................................... 

 
Tel: ............................................................................................................... 

 
Fax: ............................................................................................................... 

 
E-mail: ............................................................................................................... 
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F.2.1 
 

Only those proposers whom are registered with the CIDB, or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered, or a value 

determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations, for a 6 CE or higher as well as documented experience in 

landscaping and general works 

of construction work, are eligible to have their proposals evaluated. 

Joint ventures are eligible to submit proposals provided that: 
 

1. every member of the joint venture is registered with the CIDB; 
 

2. the lead partner has a contractor grading designation in the 6 CE or higher as 

well as documented experience in landscaping and general works 

3. of construction work; and 

4. the combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

contractor grading designation determined in accordance with the sum proposed for 

a 6 CE or higher as well as documented experience in landscaping and general works a 

value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations. 

 
F.2.2 

 

Accept that the employer will not compensate the proposer for any costs incurred in the 

preparation and submission of a proposal offer, including the costs of any testing necessary 

to demonstrate that aspects of the offer complies with requirements. 

 

F.2.3 
 

Check the proposal documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

 
F.2.7 

 

The clarification meeting is compulsory. 
 

The arrangements for a compulsory clarification meeting are as stated in the RFP Notice 

and Invitation. 

Proposers must sign the attendance list in the name of the proposing entity. Addenda will 

only be issued to proposers and will be received only from those proposing entities 

appearing on the attendance list. 

 
F.2.11 

 

Do not make any alterations or additions to the proposal documents, except to comply with 

instructions issued by the employer, or necessary to correct errors made by the proposer. 

All signatories to the proposal offer shall initial all such alterations. Erasures and the use of 

masking fluid are prohibited. 

 
F.2.12 

 

No alternative proposal offers will be considered. 

 
F.2.13.3 

 

Parts of each offer communicated on paper shall be submitted as an original. 

The document shall not be dismantled in any way what so ever as such shall warrant 

disqualification. 
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F.2.13.5 

F.2.15.1 

 

The employer’s details and address for delivery of offers and identification details that are to 

be shown on each proposal offer package are: 

Location of tender box: Tourism Kwazulu- Natal  

Physical address: Ithala Trade Centre 

Second Floor,29 Canal Quarry Road 

Durban, 4069 

Identification details: RFP Reference Number; 

Title of Proposal; and 

Closing Date and Time of the Proposal. 

F.2.13.6 

F.3.5 

 

A two-envelope procedure will not be followed. 

 
F.2.15 The closing time for submission of offers is as stated in the RFP Notice and Invitation. 

Telegraphic, telephonic, telefax, facsimile or electronic offers will not be accepted. 

 
F.2.16 

 

The proposal offer validity period is ninety (90) day from the closing time for submission of proposal/tender. 

 
F.2.18 

 

The proposers shall, when requested by the employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the Labour 

Intensive portion of the works together with satisfactory evidence that such staff members 

satisfy the eligibility requirements. 

 
F.2.19 

 

Personnel acting on behalf of the employer shall provide Access for inspections, tests and analysis. 

 
F.2.20  

 

The proposer is required to submit with his proposal a letter of intent from either an 

insurance company duly registered in terms of the Short-Term Insurance Act of 1998 (Act 

53 of 1998) or by a bank duly registered in terms of the Banks Act of 1990 (Act 94 of 1990) 

undertaking to provide the Performance Bond without any alteration or amendment of the 

wording of the pro-forma indicated in Part C1.3 of this procurement document. 

 

 
F.2.23  

 

The central supplier database and the tax compliance status PIN are the approved methods that will be 

utilized to verify tax compliance as the South African Revenue Services does not issue Tax Clearance 

Certificates but has made an online provision available, via eFiling, for the bidders to print 

 
F.3.4 

 

Proposals will be opened immediately after the closing time. 
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F.3.8.2 A responsive proposer is one that conforms to all the terms, conditions, and specifications 

of the proposal documents without material deviation or qualification. A material deviation or 

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 

b) significantly change the Employer's or the proposer's risks and responsibilities under 

the contract, or 

c) affect the competitive position of other proposers presenting responsive proposals if 

it were to be rectified. 

Reject a non-responsive proposal offer, and not allow it to be subsequently made responsive 

by correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.11.3 

 
The procedure for the evaluation of responsive proposals is Method 4 of CIDB standard tender evaluation  

The apportionment for the evaluation will be: 

FINANCIAL OFFER 

The financial offer will be scored using Formula 2 (option 1) where the value of W1 is: 
 

80 where the financial value inclusive of VAT of all responsive tenders received have 

a value in excess of R 1 000 000 

A maximum of 80 points is allocated for financial value on the following basis: 

Pt - Pmin 

Ps = 80 (1- ) 
Pmin 

 

Where Ps = Points scored for comparative financial offer of the submission 

under consideration 

Pt = Comparative financial offer of the submission under 

consideration 

Pmin = Comparative financial offer of lowest acceptable submission 

(a) Financial offer 80% 

(b) Preference 20% 
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Functionality: 

Functionality total weight points: = 100% 

Minimum Functionality Score = 70% 

 
F.3.11.3 

Functionality Criteria – Tender Rating Matrix 
Tender Rating 

(score 1-5) 
Weighting Factor 

1. Company 

Experience 

 
Demonstrated experience of tendering entity with 

respect to Civil Construction Works 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

25 

 

A detailed company profile that clearly outline previous 

experience and the number of years in business doing 

work in line with the required scope with minimum of 5 

reference letters on letterhead and completion 

certificates >10 Years 

 

 
5 Points 

 
A detailed company profile that clearly outline previous 

experience and the number of years in business doing 

work in line with the required scope with minimum of 

5 reference letters on letterhead and completion 

certificates >7 - 10 Years 

 

 
4 Points 

A detailed company profile that clearly outline previous 

experience and the number of years in business doing 

work in line with the required scope with minimum of 

5 reference letters on letterhead and completion 

certificates >5 - 7 Years 

 

 
3 Points 

A detailed company profile that clearly outline previous 

experience and the number of years in business doing 

work in line with the required scope with minimum of 

5 reference letters on letterhead and completion 

certificates >3 - 5 Years 

 

 
2 Points 

 

A detailed company profile that clearly outline previous 

experience and the number of years in business doing 

work in line with the required scope with minimum of 

5 reference letters on letterhead and completion 

certificates >1 - 3 Years 

 

 
1 Point 

 
No experience 

 

0 Point 

Note: Submission of completion certificate without corresponding 

reference letter or submission of reference letter without corresponding 

completion certificate will not be considered for scoring purposes. 

Points will be forfeited. 
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F 3.11.3 2. Key 

Staff 

Key staff (assigned personnel) in relation to the scope of 

infrastructure construction works. Attach CV’s with 

contactable references, certified copies of qualifications 

 
Key Staff refers to the following: 
 

• Key staff must consist of 1 Contract Manager/Site Agent, 

1 Quantity Surveyor, 1 Health and Safety 

Officer/Agent/Manager and 1 Supervisor with a certified 

diploma/degree/honours in any built environment. 
 

Attach CV of key site personnel with contactable 

references, proof of accredited built environment certified 

qualification for the below key staff. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
25 

 

• 5 years or more experience in any built environment 

projects Attach a copy of CV 

for all key staff (Contract Manager, Quantity Surveyor, 

Supervisor and Health and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built 

environment (Contract Manager, Quantity Surveyor, 

Supervisor/Foreman and Health and Safety Officer) 

 

 

 

5 Points 

 
• 4 years’ experience in any built environment projects 

Attach a copy of CV for all key staff (Contract 

Manager, Quantity Surveyor, Supervisor and Health 

and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built 

environment (Contract Manager, Quantity Surveyor, 

Supervisor/Foreman and Health and Safety Officer) 

 

 

 
4 Points 

 

• 3 years’ experience in any built environment projects 

Attach a copy of CV for all key staff (Contract 

Manager, Quantity Surveyor, Supervisor and Health 

and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built 

environment (Contract Manager, Quantity Surveyor, 

Supervisor/Foreman and Health and Safety Officer) 

 

 

 
3 Points 

 
• 2 years’ experience in any built environment projects 

Attach a copy of CV for all key staff (Contract 

Manager, Quantity Surveyor, Supervisor and Health 

and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built 

environment (Contract Manager, Quantity Surveyor, 

Supervisor/Foreman and Health and Safety Officer) 

 

 

 
2 Points 

 
• 1 year experience in any built environment projects 

Attach a copy of CV for all key staff (Contract 

Manager, Quantity Surveyor, Supervisor and Health 

and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built 

environment (Contract Manager, Quantity Surveyor, 

Supervisor/Foreman and Health and Safety Officer) 

 

 

 
1 Points 

• Less than 1 year experience in any built 

environment projects (0 points) 

 

0 Points 

Note: The team must include a Construction Manager, Quantity 

Surveyor, Health & Safety Officer and Site Foreman. The team will be 

deemed incomplete if not all the four-key staff are not included. 
Therefore, the bidder will forfeit points on key staff. 
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F 3.11.3  Tenderer to submit a Project Plan comprising of a program (with clear & realistic 

timeframes, key tasks, and subtasks), organogram (staff allocated to project), resource 

allocation (equipment and plant list), realistic cashflow (projected expenditure) and 
confirmation of bank account 

 3. Project Plan Project Plan with clear critical paths, realistic 

timeframes, key tasks, sub tasks, distribution 

of resources and clear completion date and 

cost projections, with project duration of 6 

months or less 

5 Points  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
20 

  

Project Plan with clear critical paths, realistic 

timeframes, key tasks, sub tasks, distribution 

of resources with project duration of 6 
months or less 

4 Points 

  

Project Plan with clear critical paths, realistic 

timeframes, key tasks, distribution of 

resources with project duration of 6 months 

or less 

3 Points 

  

Project Plan with clear critical paths, realistic 

timeframes and key tasks with project 

duration of 6 months or less 

2 Points 

  

Project Plan with clear critical paths, tasks, 

sub tasks, distribution of resources with 

project duration of 6 months or less 

1 Point 

  

Project plan attached 0 Points 
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4. Quality 

Control 

Practices 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
15 

Quality control Practices and procedures must include 

Quality Management System, Quality Control Plan, 

Communication Channels, Document Management 

Systems, Human Resource Management and Safety 

Health Environmental Plan 

 
 

5 Points 

 

Quality control Practices and procedures must include 

Quality Management System, Quality Control Plan, 

Communication Channels, Human Resource 

Management and Safety Health Environmental Plan 

 
4 Points 

 

Quality control Practices and procedures must include 

Quality Management System, Quality Control Plan, 

Human Resource Management and Safety Health 

Environmental Plan 

 
3 Points 

 

Quality control Practices and procedures must include 

Quality Management System, Quality Control Plan, 

Human Resource Management and Safety Health 

Environmental Plan 

 
2 Points 

 

Quality control Practices and procedures must include 

Safety Health Environmental Plan 
1 Point 

 

No Quality Control Practices 0 Point 

 

 

 
 

 

F.3.11.3 
5. Locality • Within the Umgeni Municipality boundaries 

8 Points 
 

 

 

 

 

 

 

 

 
15 

 

• Within the Mpofana Municipality 

Boundaries 
3 Points 

 

• Within the Msunduzi Municipality 

Boundaries 2 Points 

 

• Within the uMgungundlovu Municipality 

District 
1 Point 

 

• Within the Kwazulu Natal Province 1 Point 
 

 Minimum Functionality Threshold 70% 70 

 
Functionality total weight points: 

 

100% 
 

100 
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F.3.11.3 

 
PREFERENCE 

The B-BBBEE Preference scoring point system will be based on the B-BBEE Contributor level as determined from 

submitted verified B-BBEE certificates or a letter from an accounting officer if the annual declared turnover of the 

firm is less than R 10 million. 

B-BBEE Status level of Contributor Number of Points (80/20 System) 

1 

2 

3 

4 

5 

6 

7 

8 

Non - compliant contributor 

20 

18 

14 

12 

8 

6 

4 

2 

0 

 

F3.13 
 

RFP offers will only be accepted if: 

a) The central supplier database and the tax compliance status PIN are the approved 
methods that will be utilized to verify tax compliance as the South African Revenue 

Services does not issue Tax Clearance Certificates but has made an online provision 

available, via eFiling, for the bidders to print their own Tax Clearance Certificates which 

they can submit with their bids or price quotations. 

 

b) the proposer submits a letter of intent from either an insurance company duly 

registered in terms of the Short-Term Insurance Act, 1998 (Act 53 of 1998) or 

by a bank duly registered in terms of the Banks Act,1990 (Act 94 of 1990) 

undertaking to provide the Performance Bond without any alteration or 

amendment of the wording of the pro-forma indicated in Part C1.3 of this 

procurement document; 

c) the proposer submits an original certificate as proof of his registration with the 

Construction Industry Development Board in an appropriate contractor grading 

designation; 

d) the proposer or any of its directors / shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act, 2004 (Act 12 of 2004) as a person prohibited from doing 

business with the public sector; 

e) the proposer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written 

notice to this effect; and 

f) has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the proposer’s ability to perform the 

contract in the best interests of the employer or potentially compromise the 

proposal process and persons in the employ of the state are permitted to 

submit proposals or participate in the contract; 
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F3.13 g) the proposer is registered and in good standing with the compensation fund 

or with a licensed compensation insurer; 

h) the employer is reasonably satisfied that the proposer has in terms of the 

Construction Regulations, 2014, issued in terms of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended by the Occupational 

Health and Safety Amendment Act, 1993 (Act 181 of 1993) the necessary 

competencies and resources to carry out the work safely, 

i) All the listed returnable documents as listed in Part T2.1 and all as may be 

stated elsewhere, are submitted. 

F.3.17 
 

The number of paper copies of the signed contract to be provided by the employer is one. 
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TENDER NUMBER: TKZN 01/2022 

 

 
SERVICE : 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW 

GATEHOUSE AND STORM WATER UPGRADE AT THE NELSON 

MANDELA CAPTURE SITE PRECINCT. 

Part T2.1 List of Returnable Documents 

ALL RETURNABLE SCHEDULES ARE COMPULSORY 

1 Returnable Schedules required for RFP evaluation purposes 
 

The proposal must complete the following returnable schedules as relevant: 

● Invitation to bid (SBD 1) 

● Completion of Form of Acceptance 

● Pricing schedule for firm prices (SBD 3.1) 

● Declaration of interest (SBD 4) 

● Preference Points Claim Form (SBD 6.1) 

● Declaration Certificate for local production and content for designated sectors (SBD6.2) 

● Declaration of bidders past supply chain management practices (SBD 8) 

● Certificate of Independent Bid Determination (SBD 9). 

● Compulsory Enterprise Questionnaire 

● Record of Addenda to Proposal Documents 

● Proposed Amendments and Qualifications 

● Certificate of Authority for Joint Ventures 

● Schedule of Proposed Subcontractors 

● Schedule of Recently Completed and Current Contracts 

● Schedule of Plant and Equipment 

● Evaluation Schedule: Proposer's Experience 

● Evaluation Schedule: Qualification and Experience of Key Staff 

● Evaluation Schedule: Project Plan 

● Proposal Evaluation Schedule 

● Schedule of exempted micro enterprises (SME's) and qualifying small business enterprises 

(QSE's) 

● EPWP Projection Spreadsheet 

 

2 Other documents required for RFP evaluation purposes 

● A tenderer having a minimum B-BBEE status level of contribution of Level 1; 2; 3 and 4 only 

are eligible to submit their Bids. B-BBEE level of contribution certificate or affidavit must be 

submitted with the Bid 

● B-BBEE level of contribution certificate or affidavit for intended subcontractors (at level 1 to 4 

only) 

● A consolidated B-BBEE level of contribution certificate in the case of Joint Ventures (If 

Applicable) (at level 1 to 4 only) 

● CSD registration report (CSD suppliers reference (MMM number) the CSD report will include 

● Submission of a valid Tax Clearance Certificate or a Pin that will grant the third party access to 

the bidder's tax compliance status. 
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● Submission of the Audited Financial Statement (The Audited Financial Statement must be 

within 18 months from the closing date of the advert.) 

● Certified copies of the Founding Statement – CK1 

● Certificate of Incorporation – CM1 

JBCC PBA March 2014 

● A signed statement of the Company’s Secretary confirming that the Company is a public 

Company. 

● Joint venture agreement (If applicable) 

● Provide subcontractors agreement between tenderer and subcontractor/s 

● Certified copy of the Identity Document of owners 

● Certificate of Attendance at Clarification Meeting 

● Proof of Registration with the CIDB - Grade 6 CE or higher as well as documented experience in 
landscaping and general building works 

● Form of Intent to Provide a Performance Bond (pre approved) 

● Proof of Workers insurance 

● Proof of Public Liability 

● Proof of Registration relating to LIC NQF Qualifications 

● Bank rating letter from the bank with a Bank stamp 

● Cashflow projections Spreadsheet 

● Proof of signed mandatory site briefing 

 
 

3 Returnable Schedules that will be used for tender evaluation purposes and be 

incorporated into the contract 

● Particulars of Specialist Contractors 

● Schedule for Imported Materials and Equipment 

● Standard Submission Documents 

● Schedule of Local Labour Targets 
 

4 Other documents that will be incorporated into the contract 
 

● Certified ID Copies 

● Letter of good standing from Compensation Commission 

● Joint Venture Agreement if JV Submission 

● B-BBEE Certification 
 

5 C1.1 Offer portion of Form of Offer and Acceptance 
 

6 C1.2 Contract Data (Part two) 
 

7 C2.2 Activity Schedule 
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TENDER NUMBER: TKZN 01/2022 

 

 
SERVICE: 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Compulsory Enterprise Questionnaire 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2:   VAT registration number, if any . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: CIDB registration number, if any . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

 
Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 

manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 

within the last twelve (12) months in the service of any of the following: 

 

a member of any municipal council an employee of any provincial 

department, national or provincial 

a member of any provincial public entity or constitutional 

legislature institution within the meaning of the 

Public Finance Management Act, 

a member of the National Assembly 1999 (Act 1 of 1999) 

or the National Council of Province 
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a member of the board of directors of a member of an accounting 

any municipal entity authority of any national or 

provincial public entity 

 

 
an official of any municipality or an employee of Parliament or a 

municipal entity provincial legislature 

 
 

If any of the above boxes are marked, disclose the following: 
 

 
Name of sole proprietor, partner, 

director, manager, principal 

shareholder or stakeholder 

 
Name of institution, public office, 

board or organ of state and position 

held 

Status of service (tick 

appropriate column) 

 
Current 

 
Within last 12 months 

    

    

    

    

    

    

* Insert separate pages if necessary 

 
Section 7: Record of spouses, children and parents in the service of the state 

 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 

in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 

is currently or has been within the last 12 months been in the service of any of the following: 

 
a member of any municipal council an employee of any provincial 

department, national or provincial 

a member of any provincial public entity or constitutional 

legislature institution within the meaning of the 

Public Finance Management Act, 

a member of the National Assembly 1999 (Act 1 of 1999) 

or the National Council of Province 

 
 

a member of the board of directors of a member of an accounting authority 

any municipal entity of any national or provincial public 

entity 

an official of any municipality or an employee of Parliament or a 

municipal entity provincial legislature 
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Name of spouse, child or 

parent 

 
Name of institution, public office, 

board or organ of state and position 

held 

Status of service 

(tick appropriate column) 

 
Current 

 
Within last 12 months 

    

    

    

    

    

    

* Insert separate pages if necessary 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

 
i) authorizes the employer to obtain a tax clearance certificate from the South African Revenue Services 

that my / our tax matters are in order; 

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 

Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 

Activities Act, 2004 (Act 12 of 2004); 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within the last five years been convicted of fraud 

or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the tenderers or those responsible for 

compiling the scope of work that could cause or be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
 
 

 
Signed Date 

  

 
 

Name Position 
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TENDER NUMBER TKZN 01/2022 
 

 
SERVICE: 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Record of Addenda to Proposal Documents 

 
We confirm that the following communications received from the Employer before the submission of this 

proposal offer, amending the proposal documents, have been taken into account in this proposal offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

* Attach additional pages if more space is required 

 
 
 
 
 

Signed Date 
  

 
 

Name Position 
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TENDER NUMBER TKZN 01/2022 

 

 
SERVICE: 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Proposed Amendments and Qualifications 

 
 

The Proposer should record any deviations or qualifications he may wish to make to the proposal 

documents in this Returnable Schedule. Alternatively, a proposer may state such deviations and 

qualifications in a covering letter to his proposal and reference such letter in this schedule. 

The proposer's attention is drawn to clause F.3.8.2 of the Standard Conditions of Tender referenced 

in the RFP Data regarding the employer's handling of material deviations and qualifications. 

Page Clause or item Proposal 

   

* Attach additional pages if more space is required 

 
Signed Date 

  

 
 

Name Position 
  

 
 

Enterprise name 
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TENDER NUMBER TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Certificate of Authority for Joint Ventures 

 
This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this proposal offer in Joint Venture and hereby authorize Mr/Mrs………..… 

 
.....................................................................,  authorized  signatory of  the  company ............................................. 

 
...................................................................................................................,  acting  in the  capacity of  lead partner, 

 
to sign all documents in connection with the proposal offer and any contract resulting from it on our behalf. 

 
NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

 

Lead partner 

Signature   ................................... 

Name  .......................................... 

CIDB registration number: Designation   ............................... 

............................................................ 

Signature   ................................... 

Name  .......................................... 

CIDB registration number: Designation   ............................... 

............................................................ 

Signature   ................................... 

Name  .......................................... 

CIDB registration number: Designation   ............................... 

............................................................ 

Signature   ................................... 

Name  .......................................... 

CIDB registration number: Designation   ............................... 

............................................................ 
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TENDER NUMBER: TKZN 01/2022 
 

 
SERVICE: 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Schedule of Proposed Subcontractors 
 
 
 
 
 
 
 

 

Name and address of 

proposed Subcontractor 

Description of Work to be executed 

by the Subcontractor 

Previous experience with the 

Subcontractor 

   

   

   

   

   

 
 

 
Signed Date 

  

 
 

Name Position 
  

 
 

Enterprise name 
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TENDER NUMBER: TKZN 01/2022 

 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND STORM WATER UPGRADE 

AT THE NELSON MANDELA CAPTURE SITE PRECINCT. 
 

Schedule of Recently Completed and Current Contracts 
 

List not more than seven contracts completed in the last five years 

 

Contract title 

 
Employer (name) Place 

(town) 

 
Reference person 

 

Contract Amount (R million) 

Contract 

Period 

(months) 

 
Date of 

Completion* 

Name Tel 

1 
       

2 
       

3 
       

4 
       

5 
       

6 
       

7 
       

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness for 

occupation or use for the purposes intended, although some minor work may be outstanding 
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List all current contracts not complete at the time 

 

Contract title 

 
Employer (name) Place 

(town) 

 
Reference person 

 

Contract Amount (R million) 

Contract 

Period 

(months) 

Date of 

Commence- 

ment 

 
Date of 

Completion* 

Name Tel 

1 
        

2 
        

3 
        

4 
        

5 
        

6 
        

7 
        

9 
        

10 
        

*Date when defects liability period commenced (period after completion) 

 
 
 
 
 

 
Signed Date 

  

 
 

Name Position 
  

 
 

Enterprise name 
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(a) Details of major equipment that is owned by and immediately available for this contract. 

 

 

 

 
TENDER NUMBER: TKZN 01/2022 

 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 
 

Schedule of Plant and Equipment 

 
 
 
 
 

 
Quantity (owned or leased) Description, size, capacity, etc 
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(b) Details of major equipment that will be hired or acquired for this contract if my / our proposal is acceptable. 

 

 
 
 
 

 
Quantity (hired) Description, size, capacity, etc 

  

 
 
 
 

Signed 
 

 
 

Name 
 

 
 

Enterprise name 
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TENDER NUMBER: 

SERVICE: 

TKZN 01/2022 

 
CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Evaluation Schedule: Proposer’s Experience 

 

The experience of the proposer or joint venture partners in the case of an unincorporated joint venture or consortium as 

apposed to the key staff members / experts in similar projects or similar areas and conditions in relation to the scope of 

work over the last five years will be evaluated. 

Proposers should very briefly describe his or her experience in this regard and attach a minimum of five completion 

certificates to this schedule. 

The description should be put in tabular form with the following headings: 
 

Employer, contact person 

and telephone number, 

where available 

 

Description of work (service) 

 

Date completed 
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Functionality Criteria – Tender Rating Matrix 
Tender 
Rating 

Weighting 
Factor 

1. Company 

Experience 
 
Demonstrated experience of tendering entity with respect to General Building Construction 

Works 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
25 

 

 
A detailed company profile that clearly outline previous experience and the number of years in 

business doing work in line with the required scope with minimum of 5 reference letters on letterhead 

and completion certificates >10 Years 

 

 
5 Points 

 

 
A detailed company profile that clearly outline previous experience and the number of years in 

business doing work in line with the required scope with minimum of 5 reference letters on letterhead 

and completion certificates >7 - 10 Years 

 

 
4 Points 

 
 

A detailed company profile that clearly outline previous experience and the number of years in 

business doing work in line with the required scope with minimum of 5 reference letters on letterhead 

and completion certificates >5 - 7 Years 

 

 
3 Points 

 
 

A detailed company profile that clearly outline previous experience and the number of years in 

business doing work in line with the required scope with minimum of 5 reference letters on letterhead 

and completion certificates >3 - 5 Years 

 

 
2 Points 

 
 
A detailed company profile that clearly outline previous experience and the number of years in 

business doing work in line with the required scope with minimum of 5 reference letters on letterhead 

and completion certificates >1 - 3 Years 

 

 
1 Point 

 
No experience 

 
0 Point 

Note: Submission of completion certificate without corresponding reference letter or submission of reference 

letter without corresponding completion certificate will not be considered for scoring purposes. Points will be 

forfeited. 

 
 
 
 
 

 
Signed 

 

 
 

Name 
 

 
 

Enterprise name 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Evaluation Schedule: Qualification and Experience of Key Staff 
 

The experience of assigned staff member in relation to the scope of work will be evaluated from three different points  

of view: 

1) General experience (total duration of professional activity), level of education and training and positions held of each 

discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, etc which 

is directly linked to the scope of work. 

3) The key staff members’ / experts’ knowledge of issues which the proposer considers pertinent to the project e.g. 

local conditions, affected communities, legislation, techniques, etc. 

schedule. 
 

A CV with contactable references, Qualifications and Certificates of each key personnel of not more than two (2) pages should be attached to this 

Construction Manager 

Quantity Surveyor 

Health & Safety Officer/Agent 

Site Foreman 

 

Each CV should be structured under the following headings: 

1) Personal particulars: 

- name 

- date and place of birth 

- place (s) of tertiary education and dates associated therewith 

- professional awards 

2) Qualifications (degrees, diplomas, grades of membership of professional societies and professional 

registrations) 

3) Skills 

4) Name of current employer and position in enterprise 

5) Overview of post graduate / diploma experience (year, organization and position) 

6) Outline of recent assignments / experience that has a bearing on the scope of work 



JBCC PBA March 2014 

RFP 

Part T2: Returnable Documents 

T2.2 

Returnable Schedules 15 of 30 

 

 

 
 
 
 
 

 
  

Functionality Criteria – Tender Rating Matrix 

Tender 

Rating 

(score 1-5) 

Weighting 

Factor 

 2. Key 

Staff 

Key staff (assigned personnel) in relation to the scope of infrastructure construction 

works. Attach CV’s with contactable references, certified copies of qualifications 

 

Key Staff refers to the following: 
 

• Key staff must consist of 1 Contract Manager/Site Agent, 1 Quantity Surveyor, 1 Health 

and Safety Officer/Agent/Manager and 1 Supervisor with a certified 

diploma/degree/honours in any built environment. 

Attach CV of key site personnel with contactable references, proof of accredited built 

environment certified qualification for the below key staff. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25 

• 5 years or more experience in any built environment projects Attach a copy 

of CV for all key staff (Contract Manager, Quantity Surveyor, Supervisor and Health and Safety 

Officer) 

Attach certified Degree/ Diploma/ honours in any built environment (Contract Manager, Quantity 

Surveyor, Supervisor/Foreman and Health and Safety Officer) 

 
 

5 Points 

• 4 years’ experience in any  built environment projects Attach a copy of 

CV for all key staff (Contract Manager, Quantity Surveyor, Supervisor and Health and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built environment (Contract Manager, Quantity 

Surveyor, Supervisor/Foreman and Health and Safety Officer) 

 

4 Points 

• 3 years’ experience in any  built environment projects Attach a copy of 

CV for all key staff (Contract Manager, Quantity Surveyor, Supervisor and Health and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built environment (Contract Manager, Quantity 

Surveyor, Supervisor/Foreman and Health and Safety Officer) 

 

3 Points 

 

• 2 years’ experience in any  built environment projects Attach a copy of 

CV for all key staff (Contract Manager, Quantity Surveyor, Supervisor and Health and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built environment (Contract Manager, Quantity 

Surveyor, Supervisor/Foreman and Health and Safety Officer) 

 
 

2 Points 

 
• 1 years’ experience in any  built environment projects Attach a copy of 

CV for all key staff (Contract Manager, Quantity Surveyor, Supervisor and Health and Safety Officer) 

Attach certified Degree/ Diploma/ honours in any built environment (Contract Manager, Quantity 

Surveyor, Supervisor/Foreman and Health and Safety Officer) 

 
 

1 Points 

 
• Less than 1 year experience in any built environment projects (0 points) 

 

0 Points 

Note: The team must include a Construction Manager, Quantity Surveyor, Health & Safety Officer and Site 

Foreman. The team will be deemed incomplete if not all the four-key staff are not included. Therefore, the 

bidder will forfeit points on key staff. 

 
 
 
 
 
 
 
 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the 

contents of this schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 
 

Signed 
 

 
 

Name 
 

 
 

Enterprise name 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 
 

Evaluation Schedule:  Project Plan 

 

The project plan and implementation strategy which ensure compliance with stated employer's requirements 

will be evaluated. 

 
Proposers should very briefly outline his or her procedures which ensure compliance with stated employer's requirements 

(project plan) indicating Time allocations, Milestones and cost projections and Resources: Human and Plant in relation to 

the project and attach this to this schedule. 

 
Project Plan 

 

 
Works programme – Start date and End date 

(To be clear & realistic) – Timeframes 

– Key tasks 

– Key milestones 

– Subtasks 

– Duration of the projects 

 

 
Detailed construction Methodologies to be used 

 
 
 
 
 

 
Resource allocation 

– Organogram (Staff allocated to the project including the alignment of key project personnel) 

 
 

– Cash flow Model (realistic project projected expenditure) 

 
 

– Equipment (list of plant, hired equipment and owned equipment with proof of ownership) 
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Functionality Criteria – Tender Rating Matrix 

Tender 

Rating 

(score 1-5) 

 
Weighting 

Factor 

 Tenderer to submit a Project Plan comprising of a program (with clear & realistic 

timeframes, key tasks, and subtasks), organogram (staff allocated to project), resource 

allocation (equipment and plant list), realistic cashflow (projected expenditure) and 

confirmation of bank account 

 

 3. Project 

Plan 

Project Plan with clear critical paths, realistic timeframes, key tasks, sub tasks, distribution 

of resources and clear completion date and cost projections, with project duration of 6 

months or less 

5 Points  
 
 
 
 
 
 
 
 
 
 

 
20 

  

Project Plan with clear critical paths, realistic timeframes, key tasks, sub tasks, distribution 

of resources with project duration of 6 months or less 

4 Points 

  

Project Plan with clear critical paths, realistic timeframes, key tasks, distribution of 

resources with project duration of 6 months or less 

3 Points 

  

Project Plan with clear critical paths, realistic timeframes and key tasks with project 

duration of 6 months or less 

2 Points 

  

Project Plan with clear critical paths, tasks, sub tasks, distribution of resources with 

project duration of 6 months or less 

1 Point 

  

Project plan attached 0 Points 

 
 
 
 
 

Signed 
 

 
 

Name 
 

 
 

Enterprise name     
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Functionality Criteria – Tender Rating Matrix 

Tender 

Rating 

(score 1-5) 

 
Weighting 

Factor 

 4. Quality 

Control 

Practices 

Quality control Practices and procedures must include Quality Management System, 

Quality Control Plan, Communication Channels, Document Management Systems, Human 

Resource Management and Safety Health Environmental Plan 

5 Points  
 
 
 
 
 
 
 
 
 
 
 
 
 

15 

  

Quality control Practices and procedures must include Quality Management System, 

Quality Control Plan, Communication Channels, Human Resource Management and 

Safety Health Environmental Plan 

4 Points 

  

Quality control Practices and procedures must include Quality Management System, 

Quality Control Plan, Human Resource Management and Safety Health Environmental 

Plan 

3 Points 

  

Quality control Practices and procedures must include Quality Management System, 

Quality Control Plan, Human Resource Management and Safety Health Environmental 

Plan 

2 Points 

  

Quality control Practices and procedures must include Safety Health Environmental Plan 1 Point 

  

No Quality Control Practices 0 Points 

 
 
 
 
 
 
 
 
 
 
 

Signed 
 

 
 

Name 
 

 
 

Enterprise name     
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Functionality Criteria – Tender Rating Matrix 

Tender 

Rating 

(score 1-5) 

 
Weighting 

Factor 

 5. Locality Within the Umgeni Municipality boundaries   
8 

 
 
 
 
 
 
 
 
 

15 

  

Within the Mpofana Municipality Boundaries   

3 

  

Within the Msunduzi Municipality Boundaries   
2 

  

Within the uMgungundlovu Municipality District   

1 

  

Within Kwazulu Natal Province   
1 

 
Bidders must demonstrate their locality by submitting a municipal account in the bidder’s name that is not older than three 
months from the closing date of this bid. Should a bidder fail to do so, the bidder will score a zero for this criterion. 
 
 
 
 
 
 
 
 
 
 

 
Signed 

 

 
 

Name 
 

 
 

Enterprise name     
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Employer's estimate of design costs outside the Working Areas: 

 

Category of staff Hours Proposed rates (from Part two of Contract Data) 

Professional engineer or 

professional engineering 

technologists 

  

R 

Technically qualified staff  R 

Draughts person  R 

Subtotal for costs 

Adjustment for design overheads = Subtotal x percentage for design overheads proposed 

in Part two of the Contract Data (................. %) / 100 

Subtotal 2 carried to summary 

 

Employer’s estimate of cost of other Equipment listed in the Contract Data 

 
Description Hours Rate (R /hour) 

   

   

   

   

   

   

Subtotal 3 carried to summary 

 
Subtotal 1 

Subtotal 2 

Subtotal 3 

 

Additional amount to be added to proposed total of prices to take account of   

variation orders   

 

Part B: Assessing the impact of the proposed completion date 

  

 
Proposed completion date (from Part two of the Contract Data) 

 
weeks x 

 
Employer's estimate of earliest completion date 

 
weeks y 

 
Employer's estimate of weekly costs relating to completion 

after estimated earliest completion date 

 
/ week z 

 
Additional amount to be added to proposed total of prices to take account of proposed completion date 

  

 

= ( x - y ) x z = 

 
Summary 

 

Proposed total of the Prices (from summary to Bill of Quantities) (u) 

Additional amount to be added to proposed total of prices to take 

 
 

account of variation orders 

Additional amount to be added to proposed total of prices to take 

account of proposed completion date 

Comparative offer for proposed evaluation purposes 
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TENDER NUMBER: TKZN 01/2022 

 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Certificate of Attendance at Clarification Meeting 
 

This is to certify that …….………………………………………………………….....…….… (Enterprise name)  

 
Of.………………………….………………...……..………………………(address) was represented 

by the person(s) named below at the compulsory meeting held for all proposers 

at………………………………………………………………………......…. (location) On 

…………………………...…………......………. (date), starting at ………………….………hrs 

I have made myself familiar with all site conditions likely to influence the work 

and all aspects that could influence either the cost or the construction of the 

service. 

I further certify that I am satisfied with the description of the work and 

explanations given at the meeting and that I understand perfectly the work to 

be done, as specified and implied, in the execution of this contract. 

 

Particulars of person(s) attending the meeting 

 
Name ................................................................. 

 

Capacity ........................................................................................... 

 

 
Name ................................................................. 

 

Capacity ............................................................................................ 

 
 
 
Attendance of the above person(s) at the meeting is confirmed by the 

Project Manager, namely Name…….................................................. 

Capacity ................................................................. 
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TENDER NUMBER: 

SERVICE: 

TKZN 01/2022 

 
CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Tax Clearance Certificate for Proposals 
 

The propser is to affix to this page: 
 

A Valid Tax Clearance Certificate (or a Pin that will grant the third party access to the bidder's tax compliance status) for 

 
Services (S.A.R.S.) in the Name of the Proposing Entity indicating the Trading Name. 

 
Note: 

Failure to affix such certificate may result in this proposal not being further considered for the award of the 

contract. 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Proof of Registration with the CIDB 
 

The proposer is to affix to this page: 

 
An original certificate as proof of his / her registration with the CIDB in a contractor grading designation of 6 CE or higher as well as documented 
experience in landscaping and general building works 

 

 
An original certificate as proof of his registration with the CIDB in a contractor grading for potential 

emerging entities who satisfy criteria stated in the RFP Data as proof of his registration with the CIDB. 

 
Notes: 

1. Failure to affix such certificate may result in this proposal not being further considered for 

the award of the contract. 

 
2. The Department will verify the certificate on the CIDB's website. 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Form of Intent to Provide a Performance Bond 
 

Note: The insurer to be either an insurance company duly registered in terms of the Short-Term Insurance Act, 

1998 (Act 35 of 1998) or a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990). 

 
1 With reference to the proposal of ......................................................................... 

 
(hereinafter referred to as the "PROPOSER" for the project 

 

CONSTRUCTION OF NEW GUARDHOUSE, ACCESS ROAD, STORMWATER INFRASTRUCTURE AND WIDEN 
 

for Tourism Kwazulu-Natal, (hereinafter referred to as the "EMPLOYER" 

 
for the proposal dated ……………………………..……………………………………………………...……. 

 
for the offered total of prices of (R ……………...……………............................. ) 

 
…………….….………………………………………………..………………………………………..………… 

 
……………...……………………………….....…………………………………………………….. (in words) 

2 I / We ......................... …….………………………………………...…………… in my / our capacity as 

……………….……………………………………………………...……………….. and hereby representing 

 
………….……………………………………………………………………………………………. …………… 

(hereinafter referred to as the "INSURER" advise that the "INSURER" undertakes to provide a 

Performance Bond to the EMPLOYER to the Employer's format included in Part C1.3 of this document 

within five (5) working days of the written acceptance by the employer of the contractor's proposal offer. 

Thus done and signed at ............................................. 

…………………………………………………............ 

Name of signatory Capacity of authorized signatory 

 
…………………………………………………............ 

As witness 
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TENDER NUMBER: TKZN 01/2022 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND STORM WATER UPGRADE AT THE 
NELSON MANDELA CAPTURE SITE PRECINCT. 

 
Schedule for Imported Materials and Equipment 

 
 
 
 
 
 
 
 
 
 
 
Attach additional pages if more space is required 
 
The Proposer shall list imported items, materials and / or equipment which shall be excluded from the Contract Price Adjustment Provisions (if 
applicable) and shall be adjusted in terms of currency fluctuations only. Copies of the supplier's quotations for the items, materials or equipment 
(provided that such costs shall not be higher 
than the relevant contract rate as listed above) should be lodged with the Project Manager within three (3) weeks of the starting date. No 
adjustment of the local VAT amount, nor the contractor's profit, discount, mark-up, handling costs, etc shall be allowed. 
 
These net amounts will be adjusted as follows: 
 
FORMULA FOR ADJUSTING IMPORTED MATERIAL / EQUIPMENT TO CURRENCY 
The net amount to be added to or deducted from the contract sum: A = V ( Z - 1) 
Y 
 
A = the amount (R) of adjustment 
 
V = the net amount (supplier's quotation) (R) of the imported item (material or equipment)  
Y = official exchange rate at the closing date of tender submission 
Z = official exchange rate on the date of payment 
 
 
Signed  
 
Name 

 
 
 
Enterprise name  
 
 
 
 
 

 

 

tem Material /  Equipment Rand (R) excluding Vat Exchange Rate 

1    

2    

3    

 4    

 5    

 6    
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TENDER NUMBER: SERVICE:TKZN 01/2022 

 
 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND STORM WATER UPGRADE 

AT THE NELSON MANDELA CAPTURE SITE PRECINCT. 

 

 

Schedule of exempted micro enterprises (SME's) and qualifying small business enterprises (QSE's) 

 
N/A 
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TENDER NUMBER: 

SERVICE: 

TKZN 01/2022 

 
 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 
 

Schedule for EPWP Projection Spreadsheet 
 

1. Daily rate payable for unskilled labour: as per EPWP municipal rate of the area. 

2. Daily rate payable for semi-skilled labour: as per the contractor's rate. 

3. Daily rate payable for skilled labour: as per the contractor's rate. 

4. The trades below are identified as labour intensive and the employment yield. 

Item Trade Trade Value Employment Yield 

1    

2    

3    

4    

5    

7    

8    

9    

10    

11    

12    

13    

14    

15    

16    

17    

18    

19    

20    

21    

22    

23    

Total :  

Attach additional pages if more space is required 
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TENDER NO 08/2021 
SERVICE: CONSTRUCTION OF NEW GUARDHOUSE, ACCESS ROAD, STORMWATER 
 

Particulars of Training Service Provider 

 

Name of Training Service Provider 

 

Address ………………..……………………………………………………………………………………………. 

 

…………..……...…………………………………………………………………………………………. 

 
 

Signed 
 

 
 

Name 
 

 
 

Enterprise name 
 

 
 

 
Any amendments made to the above list post tender is to be approved by the employer 
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SBD 1 

PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (KWAZULU-NATAL TOURISM) 

BID NUMBER: TKZN 01/2022 CLOSING DATE: 23 SEPTEMBER 2022 CLOSING TIME: 12h00 

DESCRIPTION 
CONSTRUCTION OF NEW GUARDHOUSE, PARKING, ACCESS ROAD, STORMWATER INFRASTRUCTURE AND WIDENING OF EXISTING LONG 
WALK TO FREEDOM PATHWAY 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 

Tourism Kwazulu-Natal, Tender box, Second Floor, Ithala Trade Centre, 29 Canal Quarry Road, Durban, 4069 

The bid box is generally open Monday to Friday during business hours. 
 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

 
POSTAL ADDRESS 

 

 
STREET ADDRESS 

 

 
TELEPHONE NUMBER 

 
CODE 

  
NUMBER 

 

 
CELLPHONE NUMBER 

 

 
FACSIMILE NUMBER 

 
CODE 

  
NUMBER 

 

E-MAIL ADDRESS 
 

 
VAT REGISTRATION NUMBER 

 

  

 
TCS PIN: OR CSD No: 

 

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE 

[TICK APPLICABLE BOX] 

Yes  

 
 

No 

 

B-BBEE STATUS LEVEL 

SWORN AFFIDAVIT 

Yes  

 
 

No 

 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

 

 
 
 

AN ACCOUNTING OFFICER AS CONTEMPLATED IN 

THE CLOSE CORPORATION ACT (CCA) AND NAME 

THE APPLICABLE IN THE TICK BOX 

 

  
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA) 

 

 
 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS) 

 

 A REGISTERED AUDITOR 

NAME: 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE 

POINTS FOR B-BBEE] 
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ARE YOU THE ACCREDITED REPRESENTATIVE IN 

SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS 

OFFERED? 

Yes          No  

 
 

 
[IF YES ENCLOSE PROOF] 

 
 

ARE YOU A FOREIGN BASED SUPPLIER FOR 

THE GOODS /SERVICES /WORKS OFFERED? 

Yes No 

 
 
[IF YES ANSWER PART B:3 BELOW ] 

 
SIGNATURE OF BIDDER 

 
……………………………… 

 
DATE 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED (Attach 

proof of authority to sign this bid; e.g. resolution of 

directors, etc.) 

 

TOTAL NUMBER OF ITEMS OFFERED 
 

TOTAL BID PRICE (ALL INCLUSIVE) 
 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

 
DEPARTMENT/ PUBLIC ENTITY 

 
Tourism Kwazulu-Natal 

 
CONTACT PERSON 

 
Abie Wentzel 

CONTACT PERSON Ayanda Mkhize TELEPHONE NUMBER 031 366 7500 

TELEPHONE NUMBER 031 366 7500 FACSIMILE NUMBER N/A 

 
FACSIMILE NUMBER 

 
N/A 

 
E-MAIL ADDRESS 

 
abie@zulu.org.za 

E-MAIL ADDRESS ayanda@zulu.org.za 
 



1 of 4 

 

 

 
 
 

INVITATION TO TENDER 
 

 

 

Tender documents available 
from: 

TKZN Website www.zulu.org.za 

 eTenders Website www.etenders.gov.za 
 

 

  
  
  

 

 

 

 

 

 

 

CONSTRUCTION OF NEW GUARDHOUSE, PARKING, ACCESS ROAD, STORMWATER INFRASTRUCTURE AND 

WIDENING OF EXISTING LONG WALK TO FREEDOM PATHWAY 

Tender number: 

Price of tender documents: 

Closing date: 

Closing time: 

Kwazulu- Natal Tourism(Tender Box) 

Ithala Trade Centre 

Second Floor,29 Canal Quarry Road 

Durban, 4069 

Time of meeting: 

Date of meeting: 

Meeting address: 

Yes 

 
Details of the compulsory pre-bid meeting/site meeting is indicated below. 
N/B Tenderers that does not attend the compulsory pre-bid meeting/ site meeting will not be considered for 

evaluation. 

No  
 
 
 

 
Compulsory pre-bid 

meeting/site meeting: 

 

80/20 Applicable PPPFA point system: 

Pre-qualification criteria applicable to this tender; A tenderer having a minimum B-BBEE status level of 

contribution: 

No 

Yes 

If “yes” only those tenderers meeting the stipulated pre-qualification criteria stipulated below will be 

evaluated: 

 
 
 
 
 

 
Stipulated pre-qualification 

criteria: 

Level: 1, 2, 3, and 4 only must tender 

 

 
Address for submission of 

tenders: 

YOU ARE HEREBY INVITED TO BID FOR 

REQUIREMENTS OF THE (KWAZULU-NATAL 

TOURISM) 

09 September2022 
11h00

N/A

23 September 2022

12H00

The existing Nelson Mandela Capture Site on Remainder of Portion 2 of the Farm 
The Grange, 14125/FT, Howick, KZN Province, South Africa
GPS Co-Ordinates are 29*28'06.92 S, 30*10'12.77" E

01/2022TKZN 01/2022
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No 

Yes 

 
If “yes” only those tenderers meeting the compulsory minimum subcontracting requirements of at least 30% 

of the value of the contract will be evaluated (Subcontracting Agreement/s must be submitted together with 

the document): 

Minimum subcontracting requirements applicable to this tender: 

 

 

Compulsory Subcontracting 

requirements: 
 

 

 

Note: Bidders should ensure that at least 30% of the contract value is subcontracted to the 

following target group to proceed to the next stage: 

 

 

 

 

Subcontracting agreements/arrangements must be submitted together with the tender offer. 

Bidders that fails to meet the prescribed minimum percentages for sub-contracting will be 

disqualified. 

 

 X 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Military Veterans 30% 

People with disability 30% 

People living in rural or underdeveloped areas or townships 20% 

Youth 20% 

 

 

 
  

Work packages that are feasible 

to be subcontracted 

• N/A 

 
 

  

 

 

 Filling material 

 Paving bricks 

  

No 
 

  

Minimum Local production 

and content threshold requirement: 

Only tenderers that meets the minimum stipulated local production and content threshold requirements 

will be evaluated. 

 

 

 

 

Local production and content 

threshold requirements: 

Only tenderers that meets the minimum stipulated CIDB grading will be evaluated. 

Yes 
 

Minimum required CIDB grading 

No  

 

 

 

Stipulated CIDB registration 

requirement: 

6CE or higher 
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Functionality requirements: 

Yes X 

 
If “yes” this tender will be evaluated against functionality and only tenderers that obtain the required 

minimum score indicated in the Tender documents will be further evaluated. 

 

Bidders must obtain a minimum of 70 points to be considered for further evaluation (price and 

preference) Total Functionality: 100 points. 

 

Functionality Criteria: 

Functionality Criteria Weighting Factor 

Company Experience 25% 

Key Staff 25% 

Project Plan 20% 

Quality Control Practices 20% 

Locality 10% 

 

Administrative Compliance Requirements 

Invitation to bid (SBD 1) X 

Pricing schedule for firm prices (SBD 3.1) X 

Pricing schedule for non-firm prices (SBD3.2 
 

Pricing schedule for professional services (SBD 3.3) 
 

Declaration of interest (SBD 4) X 

National Industrial Participation Programme (SBD 5) 
 

Preference Points Claim Form (SBD 6.1) X 

Declaration certificate for local production and content (SBD 6.2) X 

Declaration of bidder’s past supply chain management practices (SBD 8): X 

Certificate of Independent Bid Determination (SBD 9). X 

Required CIDB Grading certificate: 6 CE or higher as well as documented experience in 
landscaping and general building works 

X 

Attendance of compulsory site briefing meeting X 

Submission of a completed form of offer and acceptance X 

B-BBEE level of contribution certificate or affidavit if B-BBEE points are claimed (at level 1 to 4 

only) 
X 

B-BBEE level of contribution certificate or affidavit for intended subcontractors X 

A consolidated B-BBEE level of contribution certificate in the case of Joint Ventures (If 

Applicable) (at level 1 to 4 only) 
X 

CSD registration report (CSD suppliers reference (MM number) the CSD report will include the 

MM number) 
X 

Submission of a valid Tax Clearance Certificate or a Pin that will grant the third party access to 

the bidder's tax compliance status. 
X 

Certified copies of the Founding Statement – CK1 X 

Certificate of Incorporation – CM1 X 

A signed statement of the Company’s Secretary confirming that the Company is a 
public Company. 

X 

Joint venture agreement (If applicable) X 

Provide subcontractors agreement between tenderer and subcontractor/s X 

Certified copy of the Identity Document of owners X 

 

 

Proof of registration with professional 

bodies (specify) 
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Objective Criteria Applicable 

 

 

 

 

 

 

 

 
Objective Criteria applicable to 

this Procurement 

TKZN will conduct a thorough risk analysis 

with regard to price of the tenderer that 

scored the highest points for price and B-

BBEE points. If it is found during evaluation 

that such a supplier constitutes high risk 

despite adhering to functionality 

requirements such a bid may be 

disqualified. Reasons for such risk profile 

must be stated. 

 

 

 

 

Yes 

If financial information is presented to  

TKZN that the supplier will not be financially 

able or capable to execute the contract 

despite information submitted in the tender 

document, TKZN may disqualify such a 

tenderer. 

 

 

 

Yes 

 
If TKZN through the evaluation process 

discovers fraudulent activities such a tender 

will be disqualified. 

 
 

Yes 

 

 

 

Abie Wentzel 

abie@zulu.org.za 

031 366 7500 

Ayanda Mkhize 

nonduduzo@zulu.org.za 

Note to tenderers: 

This tender is subject to the General Conditions and Special Conditions of Contract the Preferential Procurement Policy Framework Act no 5 of 2000 and its Regulations 

of 2017. 

Enquiries general: 

 
Enquiries technical: 

ayanda@zulu.org.za
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DECLARATION OF INTEREST 

SBD 4 

 

Any legal person, including persons employed by the state¹, or persons having a kinship with persons employed by the state, 

including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes a price quotation, advertised 

1. competitive bid, limited bid or proposal). In view of possible allegations of favouritism, should the resulting bid, or part thereof, 

be awarded to persons employed by the state, or to persons connected with or related to them, it is required that the bidder or 

his/her authorised representative declare his/her position in relation to the evaluating/adjudicating authority where- 

 

- the bidder is employed by the state; and/or 

 
the legal person on whose behalf the bidding document is signed, has a relationship with persons/a person who are/is 

- involved in the evaluation and or adjudication of the bid(s), or where it is known that such a relationship exists between the 
person or persons for or on whose behalf the declarant acts and persons who are involved with the evaluation and or 

adjudication of the bid. 

 

2. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 
2.1 Full Name of bidder or his or her representative: …………………………………………………………. 

 
2.2 Identity Number: ………………………………………………………………………………………………… 

 
2.3 Position occupied in the Company (director, trustee, shareholder²): …………………………………….. 

 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (KWAZULU-NATAL TOURISM) 
 

2.5 Tax Reference Number: ………………………………………………………………………………….……… 

 
2.6 VAT Registration Number: ……………………………………………………………………………….... 

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference numbers and, if 
¹“State” means – 

 
(a) 

 
(b) 

 
(c) 

 
(d) 

 
(e) 

 
any national or provincial department, national or provincial public entity or constitutional institution within the meaning of 

the Public Finance Management Act, 1999 (Act No. 1 of 1999); 

any municipality or municipal entity; 

provincial legislature; 

national Assembly or the national Council of provinces; or 
 
Parliament. 

²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over 

the enterprise. 
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2.7 Are you or any person connected with the bidder YES / NO 

presently employed by the state? 

 
2.7.1 If so, furnish the following particulars: 

 
Name of person / director / trustee / shareholder/ member: ……....……………………………… 

Name of state institution at which you or the person 

connected to the bidder is employed : ……………………………………… 

Position occupied in the state institution: ……………………………………… 

 
Any other particulars: 

……………………………………………………………… 

……………………………………………………………… 

……………………………………………………………… 

 
2.7.2 If you are presently employed by the state, did you obtain YES / NO 

the appropriate authority to undertake remunerative 

work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attached proof of such authority to the bid YES / NO 

document? 

 
(Note: Failure to submit proof of such authority, where 

applicable, may result in the disqualification of the bid. 

 
2.7.2.2 If no, furnish reasons for non-submission of such proof: 

 
……………………………………………………………………. 

 
……………………………………………………………………. 

 
……………………………………………………………………. 

 
2.8 Did you or your spouse, or any of the company’s directors / YES / NO 

trustees / shareholders / members or their spouses conduct 

business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

 
………………………………………………………………….. 

 
………………………………………………………………….. 

 
…………………………………………………………………... 

 
2.9 Do you, or any person connected with the bidder, have YES / NO 

any relationship (family, friend, other) with a person 

employed by the state and who may be involved with 

the evaluation and or adjudication of this bid? 
 

2.9.1 If so, furnish particulars. 

……………………………………………………………... 

…………………………………………………………..…. 
 

……………………………………………………………… 

 
2.10 Are you, or any person connected with the bidder, YES/NO 

aware of any relationship (family, friend, other) between 

any other bidder and any person employed by the state 

who may be involved with the evaluation and or adjudication 

of this bid? 
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2.10.1 If so, furnish particulars. 

……………………………………………………………… 

……………………………………………………………… 

……………………………………………………………… 
 

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO 

of the company have any interest in any other related companies 

whether or not they are bidding for this contract? 

 
2.11.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

……………………………………………………………………………. 

 
 

3 Full details of directors / trustees / members / shareholders. 

 

 
 
 

Full 

Name 

 
 
 

 
Identity Number 

 
 
 

 
Personal Tax Reference Number 

 

 
State 

Employee 

Number / 

Persal 

Number 

    

    

    

    

    

    

    

    

 
4 DECLARATION 

 

I, THE UNDERSIGNED (NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 23 OF THE GENERAL 

CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

…………………………………. 

Signature 

 
…………………………………. 

Position 

……………………………………………… 

Date 

 
……………………………………………… 

Name of bidder 
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SBD 6.1 

 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2017 

 
This preference form must form part of all bids invited. It contains general information and serves as a 

claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 

Level of Contribution 

 

 
NB: 

 

 
1. 

1.1 

 

 
 
 
 
 

1.2 

 
 
 

1.3 

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, 

AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017. 

 
GENERAL CONDITIONS 

The following preference point systems are applicable to all bids: 

-the 80/20 system for requirements with a Rand value below R 50 000 000 (all applicable taxes 

included). 

-the 90/10 system for requirements with a Rand value above R 50 000 000 (all applicable taxes 

included). 

 

a) The value of this bid is estimated to not exceed R 50 000 000 (all applicable taxes 

included) and therefore the 80/20 preference point system shall be applicable. 

 

 
Points for this bid shall be awarded for: 

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 
 

1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF 

CONTRIBUTOR 
20 

Total points for Price and B-BBEE must 

not exceed 
100 

 
Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 

1.5 bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 

claimed. 

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

1.6 subsequently, to substantiate any claim in regard to preferences, in any manner required by the 

purchaser. 
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

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 

the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a 

code of good practice on black economic empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by an organ of state for the provision of goods or services, through price quotations, advertised 

competitive bidding processes or proposals; 

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on 

black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 

Economic Empowerment Act; 

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance 

with specifications as set out in the tender documents. 

(g) “prices” includes all applicable taxes less all unconditional discounts; 

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on 

black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 

Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes; 

 
3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS 

A maximum of 80 points is allocated for price on the following basis: 
 

80/20 
 

or 

 
Ps = 

 

 

801 − 

 

 

Pt − P min  
 

 

Where 

Ps = 

Pt = 

Pmin = 

 P min  

 

Points scored for price of bid under consideration 

Price of bid under consideration 

Price of lowest acceptable bid 

 

4. 

 
4.1 

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 

the table below: 
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B-BBEE Status Level of Contributor 

Number of points 

 
(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

5. 

 
 

5.1 

 

 
6. 

BID DECLARATION 

 

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

 

 
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1 

 

6.1 B-B BEE Status Level of Contributor: …….. = ………(maximum of 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor. 

 

7. SUB-CONTRACTING 

 
7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 

 

YES  NO  

 
7.1.1 If yes, indicate: 

 
i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

…………………………………………………………………………………………………… 

iii) The B-BBEE status level of the sub-contractor......................................…………..….. 

iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box ) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE 

which is at least 51% owned by: 

 
EME 

 
√ 

 
QSE 

 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or 

underdeveloped areas or townships 

  

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME   

Any QSE   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

 

8.1 Name of company/firm:………………………………………………………………………….. 8.2 

VAT registration number:……………………………………….……………………………….. 8.3 

Company registration number:…………….……………………….…………………….…….. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[Tick applicable box] 

 
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 

………………………………………….. 

 
8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[Tick applicable box ] 

 
8.7 Total number of years the company/firm has been in business:…………………………… 

 
 
 

8.8  

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 

in paragraph 1 of this form; 
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iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to the 

satisfaction of the purchaser that the claims are correct; 

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 

basis or any of the conditions of contract have not been fulfilled, the purchaser may, in addition 

to any other remedy it may have – 

 

(a) 

 
(b) 

 

(c) 

 
 
 

(d) 

disqualify the person from the bidding process; 

recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

recommend that the bidder or contractor, its shareholders and directors, or only 

the shareholders and directors who acted on a fraudulent basis, be restricted by 

the National Treasury from obtaining business from any organ of state for a 

period not exceeding 10 years, after the audi alteram partem (hear the other 

side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 
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SBD 6.2 

 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 

 

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content are 

used interchangeably). 

 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2017, the South African Bureau of Standards (SABS) approved technical specification 

number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together 

with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary 

Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local  

Content Declaration: Supporting Schedule to Annex C)]. 

 
 

1. General Conditions 
 

 
1.1. 

 

1.2. 

 
 

1.3. 

 
 

1.4. 

Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content. 

 
Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 

 
Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may 

be followed, where the first stage involves a minimum threshold for local production and content and 

the second stage price and B-BBEE. 

 
A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to below 

the stipulated minimum threshold. 

 

YOU ARE The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

HEREBY with the SABS approved technical specification number SATS 1286: 2011 as follows: 
 

LC = [1 - x / y] * 100 
 

Where 

x 

y 

 
is the imported content in Rand 

is the bid price in Rand excluding value added tax (VAT) 

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 

advertisement of the bid as indicated in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible 

on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost. 
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1.6. 

 
 
 
 
 

2. 

A bid may be disqualified if 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) 

are not submitted as part of the bid documentation; 

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) 

have been audited and certified as correct. 

 

 
The stipulated minimum threshold(s) for local production and content (refer to Annex A of 

SATS 1286:2011) for this bid is/are as follows: 

 

 
Description of services, works or goods 

Stipulated minimum 

threshold 

 

Paving bricks 100% 

Filling material 100% 

High Tensile Steel reinforcement to structural Concrete 100% 

Aluminum doors and windows 100% 

Steel Nails 100% 

Steel Trusses 100% 

Galvanised steel 100% 

Taps 100% 

CEMI - Pure portland cement with a 95-100% clinker. 100% 

CEM II - Portland cement containing varying additions of 
secondary materials, i.e. fly ash, pozzolana, slag, silica fume, 
or limestone 

100% 

CEM III - blast furnace cement, 50% OPC, 50% blast furnace 
slag 

100% 

CEM IV - pozzolanic cement, OPC and fly ash 100% 

CEM V - composite cement: slag and ash cement. Blended 
cements with more than one blending material 

100% 

Masonry Cement - Mixture of Portland cement and plasticizing 
materials such as limestone to improve setting time 

100% 

 

3. Does any portion of the goods or services offered? 
have any imported content? 

(Tick applicable box ) 
 

YES  
NO 

 

 

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

3.1 prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 
SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.reservebank.co.za 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex 

A of SATS 1286:2011): 

 
Currency Rates of exchange 
US Dollar  

Pound Sterling  

Euro  
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Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

Where, after the award of a bid, challenges are experienced in meeting the stipulated 

4. minimum threshold for local content the dti must be informed accordingly in order for the dti 
to verify and in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 

MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 

PARTNERSHIP OR INDIVIDUAL) 

IN RESPECT OF BID NO. ................................................................................. 
 

ISSUED BY: (Procurement Authority / Name of Institution): 

......................................................................................................................... 

NB 

The obligation to complete, duly sign and submit this declaration cannot be transferred to 

1 an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 

 
 

Guidance on the Calculation of Local Content together with Local Content Declaration 

Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 

development/ip.jsp. Bidders should first complete Declaration D. After completing 

Declaration D, bidders should complete Declaration E and then consolidate the information 

2 on Declaration C. Declaration C should be submitted with the bid documentation at the 

closing date and time of the bid in order to substantiate the declaration made in paragraph 

(c) below. Declarations D and E should be kept by the bidders for verification purposes for 

a period of at least 5 years. The successful bidder is required to continuously update 

Declarations C, D and E with the actual values for the duration of the contract. 

 
 

 
I, the undersigned, …………………………….................................................... (full names), 

 

do hereby declare, in my capacity as ……………………………………… ……….. 

 
of ...............................................................................................................(name of bidder entity), the 

following: 

 

(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that: 

 
the goods/services/works to be delivered in terms of the above-specified bid 

(i) comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

 

 
 

(c) 

The local content percentage (%) indicated below has been calculated using the formula 

given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 

above and the information contained in Declaration D and E which has been consolidated 

in Declaration C: 
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 Bid price, excluding VAT (y) 

Imported content (x), as calculated in 

terms of SATS 1286:2011 

Stipulated minimum threshold for local 

content (paragraph 3 above) 

Local content %, as calculated in terms of 

SATS 1286:2011 

R 

R 

 

 

If the bid is for more than one product, the local content percentages for each product 

contained in Declaration C shall be used instead of the table above. 

The local content percentages for each product has been calculated using the formula given 

in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and 

the information contained in Declaration D and E. 

 

(d) 
I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

 
I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or data 

(e) 
that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 

of the Preferential Procurement Regulations, 2017 promulgated under the Preferential 

Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

SIGNATURE:   DATE:    

 

WITNESS No. 1  DATE:    

 

WITNESS No. 2  DATE:    
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Date:    

 

 

 

 

 

  

 

 
 

 

 
 

 

 

 

 

 

 

  

 

 
 

 

 
 

 

 

 

 

 

 

 

 

 

   

 

 

 

 

 

 

 

 

 
 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

A. Exempted imported content Calculation of imported content 

 
 

Tender item 

no's 

 

 
Description of imported content 

 

 
Local supplier 

 

 
Overseas Supplier 

Forign 

currency 

value as per 

Commercial 

Invoice 

 
Tender 

Exchange 

Rate 

 
 

Local value of 

imports 

 
 

Freight costs to 

port of entry 

All locally 

incurred 

landing costs 

& duties 

 
 

Total landed cost 

excl VAT 

      (D11xD12)   (D13+D14+D15) 

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) 
     R 0,00 R 0   R 0 
          

     R 0,00 R 0   R 0 
          

 

 

 
B. Imported directly by the Tenderer Calculation of imported content 

 
 

Tender item 

no's 

 

 
Description of imported content 

 

 
Unit of measure 

 

 
Overseas Supplier 

Forign 

currency 

value as per 

Commercial 

Invoice 

 
 

Tender Rate 

of Exchange 

 
 

Local value of 

imports 

 
 

Freight costs to 

port of entry 

All locally 

incurred 

landing costs 

& duties 

 
 

Total landed cost 

excl VAT 

      (D24xD25)   (D26+D27+D28) 

(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) 
          

     R 0,00     

          

          

     R 0,00     

          

          

 `         

 

 Calculation of local content 

 
 

Tender item 

no's 

 

 
List of items 

 
Tender price 

- each 

(excl VAT) 

Exempted 

imported 

value per 

unit 

Tender value 

net of 

exempted 

imported 

content 

 
 

Imported 

value 

 

 
Local value 

 
Local 

content % 

(per item) 

    (C10-C11)  (C12-C13) C14/C12 
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) 

        

        

        

        

        

        

        

        

Tender summary 
 
 

Tender 

Qty 

 
 

Total tender 

value 

 
 

Total exempted 

imported content 

 
 

Total Imported 

content 

 (C10xC16) Annex D D18 Annex D 
(C16) (C17) (C18) (C19) 

    

    

    

    

    

    

    

    

der value R 0  

tal Exempt imported content 

imported content (C20-C21) 

  

 

(C23) Total Imported content 

(C24) Total local content (C22-C23) 

25) Average local content % of tender (C24/C22) 

R 0 
 

 

Tender    No. 

Tender description: 

Designated Products: 

Tender Authority: 

Tendering Entity name: 

Tender Exchange Rate: 

 

 

 

g Department of Infrastructure Develo
 

USD  
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Annex E - Case Study 2 

   

(E1) 

(E2) 

(E3) 

(E4) 

(E5) 

ure Development 

(E10) Manpower costs ( Tenderer's manpower cost) 

 
(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) 

 
(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) 

 
 

This total must correspond with Annex C - 

C24 

Note: VAT to be excluded from all 

calculations 

 

C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content 

 

 
Description of imported content 

 

 
Unit of measure 

 

 
Local supplier 

 

 
Overseas Supplier 

Forign 

currency 

value as per 

Commercial 

Invoice 

 
 

Tender Rate 

of Exchange 

 
 

Local value of 

imports 

 
 

Freight costs to 

port of entry 

All locally 

incurred 

landing costs 

& duties 

 
 

Total landed cost 

excl VAT 

      (D37xD38)   (D39+D40+D41) 

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) 
     R 0,00 R 0   R 0 
     R 0,00 R 0   R 0 
     R 0,00 R 0   R 0 
          

          

`          

 

 

 
 

Type of payment 

Local supplier 

making the 

payment 

Overseas 

beneficiary 

Foreign currency 

value paid 

Tender Rate 

of Exchange 

  
(D47) 

   

(D46) (D48) (D49) (D50) 
    R 0,00 
    R 0,00 
    R 0,00 
     

 

 

 

 

 

 

 

 

 

 
Tender No. 

Tender description: 

Designated products: 

Tender Authority: 

Tendering Entity name: 

 

 

 

Gauteng Department of Infrastruct 
 

 
Local Products 

(Goods, Services 

and Works) 

 
Description of items purchased 

 
Local suppliers 

 
Value 

 (E6) (E7) (E8) 

    

   

   

   

   

   

   

   

   

   

   

   

(E9) Total local products (Goods, Services and Works)  
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SBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 

 
1 This Standard Bidding Document must form part of all bids invited. 

 

 
It serves as a declaration to be used by institutions in ensuring that when goods and services 

2 are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

 
 

3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; or 

c. failed to perform on any previous contract. 

 

 
In order to give effect to the above, the following questionnaire must be completed 

4. 
and submitted with the bid. 

 
 

Item Question Yes No 

 

 

 

 

 

 

 

 

4.1 

Is the bidder or any of its directors listed on 

the National Treasury’s Database of 

Restricted Suppliers as companies or persons 

prohibited from doing business with the 

public sector? 

 
(Companies or persons who are listed on 

this Database were informed in writing of 

this restriction by the Accounting 

Officer/Authority of the institution that 

imposed the restriction after the audi 

alteram partem rule was applied). 

 
 

The Database of Restricted Suppliers 

now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be 

accessed by clicking on its link at the 

bottom of the home page. 

 

 

Yes 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

No 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
4.1.1 

 
If so, furnish particulars: 

  

Is the bidder or any of its directors listed on 

the Register for Tender Defaulters in terms of 

section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004)? 

 

 

Yes 
 

 
 

 

 

No 
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4.2 
The Register for Tender Defaulters can 

be accessed on the National 

Treasury’s website 

(www.treasury.gov.za) by clicking on 

its link at the bottom of the home page. 

  

 
4.2.1 

 
If so, furnish particulars: 

 

 
4.3 

Was the bidder or any of its directors 

convicted by a court of law (including a court 

outside of the Republic of South Africa) for 

fraud or corruption during the past five years? 

 

 

Yes 
 

 

 

 

 

No 
 

 

 

 
4.3.1 

 
If so, furnish particulars: 

 

4.4 

Was any contract between the bidder and any 

organ of state terminated during the past five 

years on account of failure to perform on or 

comply with the contract? 

 

 
Yes 

 

 

 

 
No 

 

 

 
4.4.1 

 
If so, furnish particulars: 



3 of 3 

SBD 8 
 

 

 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM 

IS TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

………………………………………... ………………………….. 
 

Signature Date 

 

 

 

………………………………………. ………………………….. 
 

Position Name of Bidder 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of 

2 firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 
(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 

3 must take all reasonable steps to prevent abuse of the supply chain management system 
and authorizes accounting officers and accounting authorities to: 

 

disregard the bid of any bidder if that bidder, or any of its directors have abused the 

a. institution’s supply chain management system and or committed fraud or any other 
improper conduct in relation to such system. 

 

b. cancel a contract awarded to a supplier of goods and services if the supplier committed 
any corrupt or fraudulent act during the bidding process or the execution of that contract. 

 

This SBD serves as a certificate of declaration that would be used by institutions to ensure 

4 that, when bids are considered, reasonable steps are taken to prevent any form of bid- 
rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 
must be completed and submitted with the bid: 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 
 

in response to the invitation for the bid made by: 

 

(Name of Institution) 

 
 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

 
I certify, on behalf of:  that: 

(Name of Bidder) 

 
 

1. I have read and I understand the contents of this Certificate; 

I understand that the accompanying bid will be disqualified if this Certificate is found not to 

2. be true and complete in every respect; 

I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

3. on behalf of the bidder; 

Each person whose signature appears on the accompanying bid has been authorized by 

4. the bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

For the purposes of this Certificate and the accompanying bid, I understand that the word 

5. “competitor” shall include any individual or organization, other than the bidder, whether or 
not affiliated with the bidder, who: 

 

(a) 

 
(b) 

 
(c) 

has been requested to submit a bid in response to this bid invitation; 

could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

provides the same goods and services as the bidder and/or is in the same 
line of business as the bidder 

 

The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 
6. 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 
 

In particular, without limiting the generality of paragraphs 6 above, there has been no 
7. 

consultation, communication, agreement or arrangement with any competitor regarding: 
 

 

(a) 

 
(b) 

prices; 

geographical area where product or service will be rendered (market 

allocation) 
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(c) 

(d)  

 
(e)  

 
(f) 

methods, factors or formulas used to calculate prices; 

the intention or decision to submit or not to submit, a bid; 

the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

bidding with the intention not to win the bid. 

 
 

8. 

 
 
 

9. 

 
 
 
 
 
 

10. 

In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation. 

 

 

………………………………………………… ………………………………… 

Signature  Date 

 
 

…………………………………………………. ………………………………… 
 

Position Name of Bidder 

 
 
 
 
 
 
 
 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 

 

Part C1.1 Form of Offer and Acceptance 
 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for 

the procurement of construction of NELSON MANDELA CAPTURE SITE, HOWICK. The works comprise of a 

guardhouse, access road, pedestrian walkway and attenuation pond.  The works to be executed in 6 

months. 

 

The proposals, identified in the offer signature block, has examined the documents listed in the proposal 

data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted 

the conditions of proposal. 

By the representative of the proposer, deemed to be duly authorized, signing this part of this form of offer 

and acceptance, the proposer offers to perform all of the obligations and liabilities of the contractor under 

the contract including compliance with all its terms and conditions according to their true intent and 

meaning for an amount to be determined in accordance with the conditions of contract identified in the 

contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

.......................................................................................................................... Rand (in words); 

R ............................................................................................................... (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 

acceptance and returning one copy of this document to the proposer before the end of the period of validity 

stated in the proposal data, whereupon the proposer becomes the party named as the contractor in the 

conditions of contract identified in the contract data. 

Signature(s)   ………………………………………. Date ………..……………………………………. 

Name(s) ……………………………………….  ………..……………………………………. 

Capacity ………………………………………. ………..……………………………………. 

for the proposer …………………………………… ………..……………………………………. 

Name and ………………………………………. 

signature 

of witness ………………………………………. Date ………..……………………………………. 
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts the 

proposer's offer. In consideration thereof, the employer shall pay the contractor the amount due in 

accordance with the conditions of contract identified in the contract data. Acceptance of the proposer's 

offer shall form an agreement between the employer and the proposer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 

 
Part C1: Agreements and Contract Data, (which includes this agreement) 

Part C2: Pricing Data 

Part C3: Scope of Work 

Part C4: Site Information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 

above. 

Deviations from and amendments to the documents listed in the RFP data and any addenda thereto as 

listed in the RFP schedules as well as any changes to the terms of the offer agreed by the proposer and 

the employer during this process of offer and acceptance, are contained in the schedule of deviations 

attached to and forming part of this agreement. No amendments to or deviations from said documents are 

valid unless contained in this schedule. 

The proposer shall within one week after receiving a letter of intent to award, including the schedule of 

deviations (if any), contact the employer's contracts manager (whose details are given in the letter of intent) 

to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these 

obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

proposer receives one fully completed copy of the original document, including the schedule of deviations 

(if any). Unless the proposer (now contractor) within five working days of the date of such receipt notifies 

the employer in writing of any reason why he cannot accept the contents of this agreement, this 

agreement shall constitute a binding contract between the parties. 

Signature(s)   ………………………………………. Date ………..……………………………………. 

Name(s) ……………………………………….  ………..……………………………………. 

Capacity ………………………………………. ………..……………………………………. 

 
for the 

employer Tourism Kwazulu-Natal 

2nd Floor 

Ithala Trade Centre 

29 Canal Quary 

Durban 

4069 
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Name and ………………………………………. 

signature 

of witness ………………………………………. Date ………..……………………………………. 

 
Schedule of Deviations 

Notes 

1 The extent of deviations from the proposal documents issued by the employer prior to the proposal 

closing date is limited to those permitted in terms of the Conditions of Proposal. 

2 A Proposer's covering letter shall not be included in the final contract document. Should any matter 

in such letter, which constitutes a deviation as aforesaid become the subject of agreements 

reached during the process of offer and acceptance, the outcome of such agreement shall be 

recorded here. 

3 Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the proposal documents and which it is agreed by the Parties becomes 

an obligation of the contract. 

4 Any change or addition to the proposal documents arising from the above agreements and recorded 

here, shall also be incoporated into the final draft of the contract. 

 

1 Subject ………………………………………………………………………………………………….. 

 Details ………………………………………………………………………………………………….. 

  ………………………………………………………………………………………………….. 

2 Subject ………………………………………………………………………………………………….. 

 Details ………………………………………………………………………………………………….. 

  ………………………………………………………………………………………………….. 

3 Subject ………………………………………………………………………………………………….. 

 Details ………………………………………………………………………………………………….. 

  ………………………………………………………………………………………………….. 

4 Subject ………………………………………………………………………………………………….. 

 Details ………………………………………………………………………………………………….. 

  ………………………………………………………………………………………………….. 

5 Subject ………………………………………………………………………………………………….. 

 Details ………………………………………………………………………………………………….. 

  ………………………………………………………………………………………………….. 

 
By the duly authorised representatives signing this agreement, the employer and the proposer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 

listed in the RFP data and addenda thereto as listed in the RFP schedules, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the proposer and the employer during this 

process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the RFP documents and the receipt by the proposer of a completed signed 

copy of this agreement shall have any meaning or effect in the contract between the parties arising from 

this agreement. 
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TENDER NUMBER: TKZN 01/2022 
 

 
SERVICE: 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Part C1.2 Contract Data 

The National Treasury Government Procurement General Conditions of Contract will be applicable to all 

bids, contracts and orders for sales, hiring, letting and the granting or acquiring of rights, but excluding 

immovable property. 

 
The Conditions and Special Conditions of Contract for construction work are clauses 1 to 30 of the JBCC 

Principal Building Agreement (Edition 6.1 of March 2014) published by the Joint Building 

Contracts Committee with additions, deletions and alterations (SCC) as indicated in the Contract Data. 

Copies of these conditions of contract may be obtained from the Association of South African Quantity 

Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African 

Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-4474909; 

011-4860684; 053-8312003;) 

 
The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, 

which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the Contract. The Contract Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC Principal 

Building Agreement. 

 
Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement 

to which it mainly applies. 

The additions, deletions and alterations to the JBCC Principal Agreement are: 
 

Clause Additions, deletions and alterations 

1.1 Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with the following wording: 

AGREEMENT means the agreement arising from the signing of the Form of Offer and Acceptance 

by the parties. 

BILLS OF QUANTITIES means the document drawn up in accordance with the Pricing Instructions 

contained in the Pricing Data. 

 

CONSTRUCTION PERIOD means the period commencing on the date of site hand over and ending on 

the date of practical completion. 
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 CONTRACT DOCUMENTS means the Agreement and all documents referenced therein. 

CONTRACT DRAWINGS means the drawings listed in the Scope of Work. 

CONTRACT SUM means the total of prices in the Form of Offer and Acceptance. 

SCHEDULE means the variables listed in the Contract Data. 

CORRUPT PRACTICE means the offering, giving, receiving and soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution 

FRAUDULENT PRACTICE means a mispresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of any tenderer, and includes collusive practice 

among tenderers (prior to or after the tender submission) designed to establish tender prices at  

artificial non-competitive levels and to deprive the tenderer of the benefits of free and open  

competition. 

INTEREST means the interest rates applicable to this contract, whether specifically indicated in the 

relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in 

terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999). 

SECURITY means the form of security provided by the employer or contractor, as stated in the 

schedule, from which the contractor or employer may recover expense or loss. 
 

Clause 1.1 Definition of "Commencement Date" is added:   

"COMMENCEMENT DATE" means the date that the agreement, made in terms of the Form of Offer and 

Acceptance, comes into effect 

Clause 1.1 Definition of "Guarantee for Construction" is amended by replacing it with the following: 

"GUARANTEE FOR CONSTRUCTION" means a guarantee at call obtained by the contractor from an institution 

approved by the employer in terms of the employer's construction guarantee form as selected in the schedule 

 
 

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the following: 

"PRINCIPAL AGENT" means the person or entity appointed by the employer and named in the schedule. In the 

event of a  principal agent not being appointed, then all the duties and obligations of a principal agent as   

detailed in the agreement shall be fulfilled by a representative of the employer as named in the schedule 

2.5 Clause 2.5 is amended by replacing the words "registered post, telefax or e-mail" with "prepaid registered post" 

5.0 Clause 5 is amended by the addition of the following sub-clause 5.7: 

 
The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building Agreement 

and Preliminaries applicable to this contract on the site, to which the employer, principal agent and 

agents shall have access at all times. 

7.0 Clause 7.0 is deemed to be amended by adding the following new sub-clause 7.4:  

The Contractor shall promptly inform the Principal Agent of any patent defects or errors in any design. In 

identifying any patent defects or errors the Contractor shall use its best endeavours. 

8.0 Clause 8.0 is deemed to be amended by the addition of the new clause 8.8 and 8.9:  
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 8.8 Unless specifically stated to the contrary, where trade names have been used in the tender documents to 

specify materials and goods, this has been done with the sole purpose of indicating the standard and quality 

required by the principal agent. The contractor shall be free to supply those of other manufacturers or suppliers 

provided that they match the standard and quality required. The onus shall be on the contractor to prove that the 

materials and goods supplied by him are of similar standard and quality to those specified. 

 

 
8.9 The risks for loss or damage to the works resulting from such materials and goods and for latent defects in 

such materials and goods shall be that of the contractor, whether the materials and goods as specified or 

otherwise are supplied. Where it is specifically stated that no other trade name will be acceptable then the 

above mentioned risks will remain with the employer. 

 

 

10.0 

 
Clause 10.0 is amended by the addition of the following clauses:  

10.12 Damage to the Works 

(a) Without in any way limiting the contractor's obligations in terms of the contract, the contractor shall bear the 

full risk of damage to and/or destruction of the works by whatever cause during construction of the works and 

hereby indemnifies and holds harmless the employer against any such damage. The contractor shall take such 

precautions and security measures and other steps for the protection and security of the works as the contractor 

may deem necessary 

 
(b) The contractor shall at all times proceed immediately to remove or dispose of any debris arising from 

damage to or destruction of the works and to rebuild, restore, replace and/or repair the works 

 

(c) Where the employer bears the risk in terms of this contract, the contractor shall, if requested to do so, 

reinstate any damage or destroyed portions of the works and the costs of such reinstatement shall be measured 

and valued in terms of clause 32.0 hereof 

10.13 Injury to Persons or loss of or damage to Properties 

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss, claim or 

proceeding whether arising in common law or by statute, consequent upon personal injuries to or the death of 

any person whomsoever arising out of or in the course of or caused by the execution of the works unless due to 

any act or negligence of any person for whose actions the employer is legally liable 

 
 

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss, claim or 

proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property 

contiguous to the site, whether belonging to or under the control of the employer or any other body or person, 

arising out of or in the course of or by reason of the execution of the works unless due to any act or negligence  

of any person for whose actions the employer is legally liable 

 
 

(c) The contractor shall, upon receiving a contract instruction from the principal agent, cause the same to be 

made good in a perfect and workmanlike manner at his own cost and in default thereof the employer shall be 

entitled to cause it to be made good and to recover the cost thereof from the contractor or to deduct the same 

from amounts due to the contractor 

 
(d) The contractor shall be responsible for the protection and safety of such portions of the premises placed 

under his control by the employer for the purpose of executing the works until the issue of the certificate of 

practical completion 

 

(e) Where the execution of the works involves the risk of removal of or interference with support to adjoining 

properties including land or structures or any structures to be altered or added to, the contractor shall obtain 

adequate insurance and will remain adequately insured or insured to the specific limit stated in the contract 

against the death of or injury to persons or damage to such property consequent on such removal or 

interference with the support until such portion of the works has been completed 
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 (f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of any debris and 

to rebuild, restore, replace and/or repair such property and to execute the works 

 
10.14 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and 

liability as mentioned in 10.12 and 10.13. Without limiting the contractor's obligations in terms of the contract, 

the contractor shall, within twenty-one (21) calendar days of the commencement date but before 

commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

11.4 Clause 11.4 is deleted  

12.1.1 Clause 12.1.1 is amended by replacing it with the following: 

No clause 

12.2.2 Clause 12.2.2 is amended by replacing it with the following: 

No clause 

14.1.5 Clause 14.1.5 is amended by replacing it with the following:  

 

No clause 

 

28.1.1 Clause 28.1.1 is amended by the addition of the following clause: 

 
No clause 

29.0 TERMINATION BY THE EMPLOYER   

 
Clause 29.1 is amended by the addition of the following clauses: 

29.1.4 refuses or neglects to comply strictly with any of the conditions of contract 

29.1.5 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the 

Republic of South Africa 
 

29.1.6 in the judgement of the employer, has engaged in corrupt or fraudulent practices in competing for or in 

executing the contract 

 

TERMINATION BY THE CONTRACTOR  

Clause 29.14.1 is deleted and is amended by the addition of the following clause: No clause 

Clause 29.0 is amended by the addition of the following clause: 

29.33 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the employer or 

the contractor; or for any reason whatsoever, the contractor shall on written instruction, discontinue with the 

works on a date stated and withdraw himself from the site. The contractor shall not be entitled to refuse to 

withdraw from the works on the grounds of any lien or right of retention or on the grounds of any other right 

whatsoever 

 
The additions to the JBCC Principal Agreement are: 

Clause Additions 

A1 A1.0 Labour intensive component of the works 

 
A1.1 Payment of labour-intensive component of the works. 

 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with 

the provisions of the Scope of Work. Any non-payment for such works shall not relieve the    

Contractor in any way from his obligations either in contract or in delict. 
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 A1.2 Applicable labour laws 

 
The Ministerial Determination, Special Public Works Programme, issued in terms of the Basic 

Conditions of Employment Act of 1997by the Minister of Labour in Government Notice N° R63 of 25 

January 2002, as reproduced below, shall apply to works described in the Scope of Work as being 

labour intensive and which are undertaken by unskilled or semi-skilled workers. 

 

1 Introduction 

 
1.1 This document contains the standard terms and conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP). These terms and 

conditions do NOT apply to persons employed in the supervision and management of a 

SPWP. 

A1 1.2 In this document – 
 

(a) “department” means any department of the State, implementing agent or contractor; 
 

(b) “employer” means any department, implementing agency or contractor that hires 

workers to work in elementary occupations on a SPWP; 

 

(c) “worker” means any person working in an elementary occupation on a SPWP; 

 
A1 

 
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled 

work; 

(e) “management” means any person employed by a department or implementing 

agency to administer or execute an SPWP; 

(f) “task” means a fixed quantity of work; 

 
(g) “task-based work” means work in which a worker is paid a fixed rate for performing a 

task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 2 Terms of Work 

 
2.1 Workers on a SPWP are employed on a temporary basis. 

 
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

 
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance Act 30 of 1966. 

 3 Normal Hours of Work 

 
3.1 An employer may not set tasks or hours of work that require a worker to work– 

 
(a) more than forty hours in any week; 

(b) on more than five days in any week; and 
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 (c) for more than eight hours on any day. 

 
3.2 An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 

 

 

 

 

 

 

 

 
 

A1 

4 Meal Breaks 

 
4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 

4.2 An employer and worker may agree on longer meal breaks. 
 
 

4.3 A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker. An employer must take reasonable steps to ensure that a 

worker is relieved of his or her duties during the meal break. 

 
4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be    

available for work during the meal break. 

 5 Special Conditions for Security Guards 

 
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

 
5.2 A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 

 6 Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 

period is measured from the time the worker ends work on one day until the time the worker 

starts work on the next day. 

  

7 Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during 

their ordinary hours of work (“emergency work”). 

 8 Work on Sundays and Public Holidays 

 
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 

 
8.2 Work on Sundays is paid at the ordinary rate of pay. 

 
8.3 A task-rated worker who works on a public holiday must be paid – 

 
(a) the worker’s daily task rate, if the worker works for less than four hours; 

(b) double the worker’s daily task rate, if the worker works for more than four hours. 

 
8.4 A time-rated worker who works on a public holiday must be paid – 
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(a) the worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday; 

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on 

the public holiday 

 

 

 

 

 

 

 
A1 

9 Sick Leave 

 
9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause. 

 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

 
9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

 
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

 
9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 

leave. 

9.7 An employer must pay a worker sick pay on the worker’s usual payday. 

 
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating 

that the worker was unable to work on account of sickness or injury if the worker is – 

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

 
9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or 

a clinic staff member authorised to issue medical certificates indicating the duration and 

reason for incapacity. 

  
9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 

and Diseases Act. 

 10 Maternity Leave 

 
10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

 
10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

 
10.3 A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work. 

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the 

birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is 

fit to do so. 
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A1 

10.5 A worker may begin maternity leave – 

 
(a) four weeks before the expected date of birth; or 

 
(b) on an earlier date – 

 
(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary 

for the health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

 
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that 

the worker is able to continue to work without endangering her health. 

 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7 A worker, who returns to work after maternity leave, has the right to start a new cycle of 

twenty-four months employment, unless the SPWP on which she was employed has ended. 

 11 Family responsibility leave 

 
11.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 

(a) when the employee’s child is born; 

 
(b) when the employee’s child is sick; 

 
(c) in the event of a death of – 

 
(i) the employee’s spouse or life partner; 

(ii) employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling. 

 12 Statement of Conditions 

 
12.1 An employer must give a worker a statement containing the following details at the start of 

employment – 

(a) the employer’s name and address and the name of the SPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration 

of the contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the SPWP. 

 
12.2 An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

12.3 An employer must supply each worker with a copy of these conditions of employment. 

 13 Keeping records 

 
13.1 Every employer must keep a written record of at least the following – 

 
(a) the worker’s name and position; 
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 (b) in the case of a task-rated worker, the number of tasks completed by the worker; 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 

 
13.2 The employer must keep this record for a period of at least three years after the completion of 

the SPWP. 

A1 14 Payment 

 
14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

 
14.3 An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice 

to the employer. 

 
14.4 A time-rated worker will be paid at the end of each month. 

 
14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

14.6 Payment in cash or by cheque must take place – 

 
(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 

(c) in a sealed envelope which becomes the property of the worker. 

 
14.7 An employer must give a worker the following information in writing – 

 
(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

 
14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it. 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that 

worker within one month of the termination of employment. 

 15 Deductions 
 

15.1 An employer may not deduct money from a worker’s payment unless the deduction is 

required in terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 
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 15.3 An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned. 

15.4 An employer may not require or allow a worker to – 

(a) repay any payment except an overpayment previously made by the employer by 

mistake; 

 

(b) state that the worker received a greater amount of money than the employer actually 

paid to the worker; or 

(c) pay the employer or any other person for having been employed. 

 16 Health and Safety 

 
16.1 Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 

16.2 A worker must – 

 
(a) work in a way that does not endanger his/her health and safety or that of any other 

person; 

(b) obey any health and safety instruction; 

(c) obey all health and safety rules of the SPWP; 

(d) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to 

their employer or manager. 

 17 Compensation for Injuries and Diseases 

 
17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or 

manager. 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months. The employer will be refunded 

this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home. 

  

18 Termination 

 
18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 
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18.4 A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract. However, the worker may be 

re-engaged if a position becomes available for the balance of the 24-month period. 

A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 

A1 19 Certificate of Service 

 
(a) the worker’s full name; 

(b) the name and address of the employer; 

(c) the SPWP on which the worker worked; 

(d) the work performed by the worker; 

(e) any training received by the worker as part of the SPWP; 

(f) the period for which the worker worked on the SPWP; 

(g) any other information agreed on by the employer and worker. 

A2 A2.0 Expanded Public Works Programme 

 
A2.1 The Contractor will be required to employ staff which satisfy the EPWP requirements as per the 

Guidelines for the implementation 

A3 A3.0 Mandatory Training 

 
A3.1 The Contractor will be required to provide training to sub-contractors. An allowance for this has 

been made in the final summary of the bills of quantities, which will be treated as a budgetary allowance 

which the Contractor can use for training and which may be deducted in part or in whole from the   

project should it not be used. 

 

Part 1: Contract Data Completed by the Employer 
 

 
 
 
 

1.1 

Clause Item and data 

Contracting and other parties 

The Employer is Tourism Kwazulu-Natal 
 
The address of the Employer is: 

 
Physical Address: 2nd Floor 

Ithala Trade Centre 

29 Canal Quary 

Durban 

Code: 4069 

1.2 The Principal Agent is: …………………………………………………….. 

 
Telephone: …………………………………………………….. 

Facsimile: …………………………………………………….. 

Physical Address:           …………………………………………………….. 

…………………………………………………….. 

…………………………………………………….. 
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 Code: …………………………………………………….. 

 
Postal Address: …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

 

1.3 Agent (1) is: …………………………………………………….. 

 
Agent’s Service: …………………………………………………….. 

 
Telephone: …………………………………………………….. 

 Facsimile: …………………………………………………….. 

 Physical Address: …………………………………………………….. 

  …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

 
Postal Address: …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

1.4 Agent (2) is: …………………………………………………….. 

 
Agent’s Service: …………………………………………………….. 

 
Telephone: …………………………………………………….. 

 Facsimile: …………………………………………………….. 

 Physical Address: …………………………………………………….. 

  …………………………………………………….. 

  …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

 
Postal Address: …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

1.5 Agent (3) is: …………………………………………………….. 

 
Agent’s Service: …………………………………………………….. 

 
Telephone: …………………………………………………….. 

 Facsimile: …………………………………………………….. 

 Physical Address: …………………………………………………….. 

  …………………………………………………….. 

  …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

 

 

 

 

 

1.6 

Postal Address: 
 

 
Code: 

 
Agent (4) is: 

…………………………………………………….. 

…………………………………………………….. 

…………………………………………………….. 

 
…………………………………………………….. 



JBCC PBA March 2014 

RFP 

Part C1: Agreements and Contract Data 

C1.2 

Contract Data 13 of 15 

 

 

 

  

Agent’s Service: 
 

…………………………………………………….. 

Telephone: …………………………………………………….. 

Facsimile: …………………………………………………….. 

Physical Address: …………………………………………………….. 

 …………………………………………………….. 

 …………………………………………………….. 

 …………………………………………………….. 

Code: …………………………………………………….. 

Postal Address: …………………………………………………….. 

 …………………………………………………….. 

Code: …………………………………………………….. 

1.7 Agent (5) is: …………………………………………………….. 

 
Agent’s Service: …………………………………………………….. 

 
Telephone: …………………………………………………….. 

 Facsimile: …………………………………………………….. 

 Physical Address: …………………………………………………….. 

  …………………………………………………….. 

  …………………………………………………….. 

 Code: …………………………………………………….. 

 
Postal Address: …………………………………………………….. 

 

 

 

 

 

 

 
1.7 

…………………………………………………….. 

Code: …………………………………………………….. 
 
 

Contract Details 

The Works comprises: 

The works comprise of a guardhouse, access road, pedestrian walkway and attenuation ponds. The 

works to be executed in 6 months. 

 

 
 

The Site description: 

The site is located at the existing Nelson Mandela Capture Site on Remainder of Portion 2 of the farm 

The Grange, 14125/FT, Howick, KZN Province, South Africa. 

The GPS coordinates are 29°28’06.92” S, 30°10’12.77” E 
 

The Works or installations to be undertaken by direct contractors comprises: Not Applicable 

 
The Employer is Tourism Kwazulu-Natal 

 
The interest rate as determined by the Minister of Finance, from time to time, in terms of 

section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply 

Lateral support insurance is to be effected by the contractor: Not Applicable 

Payment will be made for materials and goods: On site only 

Extended defects liability period will apply to the following elements: 

Not Applicable 

 

 

1.8 

 

 
1.9 

1.10 

1.11 

 
1.12 

1.13 

1.14 
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1.15 
 

 

1.16 

Possession of the site is to be given within ten (10) working days of the contractor complying with the 

terms of 15.1.4 (as amended) 

The period for the commencement of the works after the contractor takes possession of the site is ten 

(10) working days 

 
Intended dates for completion 

For the works as a whole: 

The date for practical completion is: 6 months after the start date. 

 
The penalty per calendar day is 5.76 CEnts per R100 of the contract value 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1.2 

 

 

 
 

10.1; 10.2 

and 12.1 
 

 

 

 

 

 

 

 

 

11.1, 12.1 
 

 

11.2, 12.1 

 
3.3, 15.1.3, 

and 31.16.2 

 
3.7 

 
3.4 

 
31.5.3 

 

 

31.3 

 
14.5 

The date for practical completion and the penalty per calendar day is as follows: 

Refer to drawing indicating Sectional Completion and Part C: Scope of Work for detailed descriptions of 

Sections. 

Section Start date End date Penalty 

Section 1 

Section 2a 

Section 2b Not Applicable 

Section 3 

Section 4 

 
The law applicable to the agreement shall be that of the Republic of South Africa 
 

 

Insurances 

Contract insurance is to be effected by the contractor. 
 

 
Contract works insurance is to be effected by the contractor for a sum not less than the contract sum 

plus 10% with a deductible amount of R10 000-00. 

Supplementary insurance is required. Such insurance shall comprise a Coupon Policy for Special 

Risks issued by the South African Special Risk Insurance Association. 

SASRIA Insurance will be effected by the contractor to the contract sum + 10% 

 
Public liability insurance to be effected by the contractor for an amount of R 5,000,000.00 with a 

deductible amount of R 10,000.00 

Support insurance to be effected by the contractor for the sum of not applicable 

A waiver of the contractor’s lien or right of continuing possession is required. 

 

2 copies of the construction document are to be supplied to the contractor free of charge. 

JBCC Engineering General Conditions are not to be included in the contract document. 

The contract value is to be adjusted using CPAP indices. The base month for the application of CPAP 

is the month of the closing of the tender. 

There is no latest day of the month for the issue of an interim payment certificate. 

 
The employer will not provide advanced payments against an advanced payment guarantee. 
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14.3 and 14.4 
 

 

 

 
40 

The construction guarantee is to be a fixed guarantee in an amount of 5% of the contract sum and 

payment reduction of 5% of the value of each payment certificate up to a maximum of 5% of the 

contract sum 

Dispute resolution shall be by adjudication 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Part 2: Contract Data completed by the Contractor 
 

Clause Item and data 

1.2 The name of the Contractor is: …………………………………………………….. 

 
Telephone: …………………………………………………….. 

 Facsimile: …………………………………………………….. 

 Physical Address: …………………………………………………….. 

 …………………………………………………….. 

 …………………………………………………….. 

 Code: …………………………………………………….. 

  
Postal Address: …………………………………………………….. 

 …………………………………………………….. 

 Code: …………………………………………………….. 
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TENDER NUMBER: TKZN 01/2022 

 
 

SERVICE: 
CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND STORM 

WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE PRECINCT. 

 
C1.3 GUARANTEE FOR CONSTRUCTION 

 
Tourism Kwazulu-Natal 

P.O Box 2516 

Durban 

4000 

Date: 

Sir, 

GUARANTEE FOR CONSTRUCTION 

Bid number Project Code 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor" means:     

Physical Address:     

Guarantor's signatory 1:  Capacity 

Guarantor's signatory 2: Capacity 

 
"Employer" means: Tourism Kwazulu-Natal 

 
"Contractor" means:    

 
"Principal Agent" means:    

 
"Works" means: 
 
 

"Site" means: 
 
 

Name of Signatory 
 
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 

amendments or additions to the Contract as may be agreed in writing between the 

parties. 

"Contract Sum" means: The accepted amount inclusive of tax of: ZAR 
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Amount in Words: 

"Guaranteed Sum" means: The maximum aggregate amount of: 10% ZAR    
Of Contract Sum 

 

 

 

 

Amount in Words: 

 
Security for Construction "Expiry Date" means: 

(Insert variable or fixed) 

AGREEMENT DETAILS 

Sections Total number / not applicable Last section 
 

Principal Agent Issues: 
JBCC® format Interim Payment Certificates, the Final Payment Certificate, the Certificate 
of Practical Completion and the Certificate of Final Completion 

 

1.0 GUARANTEE FOR CONSTRUCTION (Variable) 

 
1.1 Where a Guarantee for Construction (Variable) in terms of the Agreement has been selected this clause 1.0 and 3.0 to 13.0 shall apply. 

The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed Sum as follows:--‐ 

 
GUARANTOR’S LIABILITY PERIOD OF LIABILITY 

1.1.1 Maximum Guaranteed Sum (not exceeding 10.0% of the From and including the date of issue of this Guarantee for 

contract sum) in the amount of: Construction and up to and including the date of issue of the 

interim payment certificate certifying in 

excess of 50% of the contract sum. 

 
ZAR 

 

 
Amount in words 

 

 
1.1.2 Reducing to the Guaranteed Sum (not exceeding 6.0 % of the From and including the day after the date of the aforesaid 

contract sum) in the amount of: interim payment certificate and up to and including the 

date of issue of the only Certificate of Practical Completion 

or last Certificate of Practical 
Completion where there are sections. 

 
ZAR 

 

 
Amount in words 

 
 

1.1.3 Reducing to the Guaranteed Sum (not exceeding 4.0% of the From and including the day after the date of the applicable 

contract sum) in the amount of: Certificate of Practical Completion and up to and including 

the date of issue of the only Certificate of Final Completion 

or the last Certificate of Final Completion where there are 

sections. 

 
ZAR 

 

 
Amount in words 
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1.1.4 Reducing to the Guaranteed Sum (not exceeding 2.0% of the From and including the day after the date of the applicable 

contract sum) in the amount of: Certificate of Final Completion and up to and including the 

date of issue of the Final Payment Certificate where 

payment is due to the Contractor, whereafter this 

ZAR Guarantee for Construction shall expire. Where the Final 
Payment Certificate reflects payment due to the Employer 

this Guarantee for Construction shall expire upon payment 

of the full amount certified. 

 
Amount in words 

  

 

 

1.2 The Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply in respect of any claim received by the Guarantor during the Security 

validity 

2.0 GUARANTEE FOR CONSTRUCTION (Fixed) 
 
2.1 Where a Guarantee for Construction (Fixed) in terms of the Agreement has been selected this clause 2.0 and 3.0 to 13.0 shall apply. 

The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows:--‐ 

 

GUARANTOR’S LIABILITY PERIOD OF LIABILITY 

Maximum Guaranteed Sum (not exceeding 5.0% of the contract From and including the date of issue of this Guarantee for 

sum) in the amount of: Construction and up to and including the date of the only 

Certificate of Practical Completion or the last Certificate of 

Practical Completion where there are sections, whereafter 

this Guarantee for Construction shall expire. 

 
ZAR 

 
 

Amount in words 

 
 

3.0 The GUARANTOR acknowledges that; 

 
3.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not be construed as 

any intention whatsoever to create an accessory obligation or any intention whatsoever to create a suretyship; 

 
3.2 its obligation under the Performance Guarantee is restricted to the payment of money. 

 
3.3 Reference to a recovery statement or an Interim or Final Payment Certificate, or a Certificate(s) of Practical or Final Completion shall 

mean such certificate issued by the Principal Agent. 

4.0 Subject to the Guarantor’s maximum liability referred to in clauses 1.0 or 2.0, the Guarantor undertakes to pay the Employer the sum 
certified on receipt of the documents identified in 4.1 to 4.3:--‐ 

4.1 A copy of a first written demand notice issued by the Employer to the Contractor stating that payment of a sum certified by the Principal 
Agent in an interim or Final Payment Certificate has not been made in terms of the Agreement and failing such Payment within seven 

(7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms of 4.2. 

 
4.2 A first written demand notice issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to the 

Contractor stating that a period of seven (7) calendar days has elapsed since the issue of the first written demand notice in terms of 4.1 

and that the sum certified has not been paid to date. The Employer herewith calls up this Guarantee for Construction and demands 

payment of the sum certified from the Guarantor. 
 

4.3 A copy of the applicable payment advice which entitles the Employer to receive payment in terms of the Agreement of the sum 

certified in 4.0. 

5.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor undertakes to pay the Employer the Guaranteed 

Sum or the full outstanding balance upon receipt of a first written demand notice from the Employer to the Guarantor at the Guarantor's 
physical address calling up this Guarantee for Construction stating that:--‐ 

 
5.1 The Agreement has been terminated due to the Contractor's default and that the Security for Construction is called up in terms of 5.0. 

The demand notice shall enclose a copy of the notice of termination; or 

5.2 A provisional sequestration or liquidation court order has been granted against the Contractor and that the Guarantee for 

Construction is called up in terms of 5.0. The demand notice shall enclose a copy of the court order. 
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6.0 

 
 

7.0 

 
 
 
 
 

8.0 

 
 

9.0 

 
 

 
10.0 

 
11.0 

 
 
 

12.0 

 
 

13.0 

The aggregate amount of payment to be made by the Guarantor in terms of 4.0 and 5.0 shall not exceed the Guarantor's maximum 

liability in terms of 1.0 or 2.0. 

 
Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the Employer shall within one hundred and eighty 

(180) calendar days of receipt of payment submit an expense account to the Guarantor showing how all monies received in terms of 

the Guarantee for Construction have been expended, or will be expended, and shall refund to the Guarantor any surplus amount. All 

monies refunded to the Guarantor in terms of this Guarantee for Construction shall bear interest at the prime overdraft rate of the 

Employer’s bank compounded monthly and calculated from the date of payment by the Guarantor to the Employer until the date of 

refund. 

Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar days upon receipt of the first written demand 

notice to the Guarantor. 

 
The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer deems fit and 

the Guarantor shall not have the right to claim his release from this Guarantee for Construction on account of any conduct alleged to be 

prejudicial to the Guarantor. 

 
The Guarantor chooses the physical address stated above for all transactions in relation to this security. 

 
This Guarantee for Construction is neither negotiable nor transferable and shall expire in terms of either 1.1.4 or 2.1, or on payment in 

full of the Guaranteed Sum or on the Security expiry date, whichever is the earlier, where after no claims will be considered by the 

Guarantor. The original Guarantee for Construction form shall be returned to the Guarantor after it has expired. 

 

This Guarantee for Construction, with the required demand notices in terms of 4.0 or 5.0, shall be regarded as a liquid document for the 

purpose of obtaining a court order. 

 
Where this Guarantee for Construction is issued in the Republic of South Africa the Guarantor hereby consents to the jurisdiction of a 

court in the area where the project is located. 

 
 

Signed at 

 

 
Guarantor's  signatory (1) 

 

Guarantor's  signatory (2) 

Date 

 
 
 

Capacity 

Capacity 

 

Witness signatory (1) Witness signatory (2) 

 
 

Guarantor's seal or stamp: 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 
 

C1.4 Adjudicator’s Appointment 

This agreement is made on the . . . . . . . . day of . . . . . . . . . . . . . . . between: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organisation) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organisation) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) 

(the Parties) and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) 

(the Adjudicator). 

 
 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . 

and known as. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

and these disputes or differences shall be/have been* referred to adjudication in accordance with the 

JBCC 2000 Adjudication Rules, (hereinafter called "the Procedure") and the Adjudicator may be or 

has been requested to act. 

* Delete as necessary 

 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the JBCC 2000 

Adjudication Rules. 

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the JBCC 2000 Adjudication Rules.. 

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses as 

set out in the Contract Data. 

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 
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and shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, 

save with the consent of the other Parties which consent shall not be unreasonably refused. 

 
 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 

sent to him in relation to the adjudication and he shall retain documents for a further period at the 

request of either Party. 

 
SIGNED by SIGNED by SIGNED by 

Name: Name: Name: 

Id: Id: Id: 

who warrants that he / she is who warrants that he / she is who warrants that he / she is 

duly authorised to sign for and duly authorised to sign for and duly authorised to sign for and 

on behalf of the first Party in on behalf of the first Party in on behalf of the first Party in 

the presence of the Adjudicator the presence of the Adjudicator the presence of the Adjudicator 

in the presence of in the presence of in the presence of 

 
Witness: 

 
Witness: 

 
Witness: 

Name: Name: Name: 

Address: Address: Address: 

 

 
Date: 

 

 
Date: 

 

 
Date: 

 
Contract Data 

  

 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time 

spent upon, or in connection with, the adjudication including time spent traveling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made 

including, but not restricted to: 

(a) Printing, reproduction and purchase of documents, drawings, maps, records and 

photographs. 

(b) Telegrams, telex, faxes, and telephone calls. 

(c) Postage and similar delivery charges. 

(d) Travelling, hotel expenses and other similar disbursements. 

(e) Room charges. 

(f) Charges for legal or technical advice obtained in accordance with the Procedure. 
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3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . . This fee shall become 

payable in equal amounts by each Party within 14 days of the appointment of the Adjudicator, 

subject to an Invoice being provided. This fee will be deducted from the final statement of any 

sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final 

statement is less than the appointment fee the balance shall be refunded to the Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 
 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with 

the rates current at the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due 7 days after receipt of 

invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base 

rate for every day the amount remains outstanding. 
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TENDER NUMBER: TKZN 01/2022 
 

SERVICE: CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE 

AND STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE 

SITE PRECINCT. 

 

Part C2.1 Pricing Instructions 
 

1 The Bill of Quantities has been drawn up in accordance with the Model Bill of Quantities based on the 

Standard System of Measuring Building Work (as amended) published and issued by the Association of 

South African Quantity Surveyors (Seventh Edition), 2015. Where applicable the: 
 

a) Civil Engineering work has been drawn up in accordance with the provisions of the latest edition of 

SANS 1200 Standardised Specifications for Civil Engineering Works. 

 
b) Mechanical Work has been drawn up in accordance with the provisions of the Model Bill of 

Quantities for Mechanical Work, published by the South African Association of Quantity Surveyors 

(2015). 

 
c) Electrical Work has been drawn up in accordance with the provisions of the Model Bill of Quantities 

for Electrical Work, published by the South African Association of Quantity Surveyors (2015). 

 
2 The agreement is based on the JBCC Principal Agreement (version 4.1). The additions, deletions and 

alterations to the JBCC PBA as well as the contract specific variables are as stated in the Contract Data. 

Only the headings and clause numbers for which allowance must be made in the Bill of Quantities are 

recited. 

 

3 It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the Scope of 

Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards and National 

Standards that were published before the closing date for tenders. (Refer to www.stanza.org.za or 

www.iso.org for information on standards). 

 
4 The drawings listed in the Scope of Works used for the setting up of this Bill of Quantities are kept by the 

Project Manager and can be viewed at any time during office hours up until the completion of the works. 

 
5 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to 

establish a standard for requirements. Products or articles of an equivalent standard may be substituted. 

 
6 Where any item is not relevant to this specific contract, such item is marked not applicable. 

7 The Contract Data and the standard form of contract referenced therein must be studied for the full extent 

and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bill of Quantities 

. 
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8 The Bill of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the 

Bill of Quantities, is at the Contractor’s risk. 

9 The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as 

an amount prorated to the value of the work duly executed in the same ratio as the preliminaries bears to 

the total of prices excluding any contingency sum, the amount for the Preliminaries and any amount in 

respect of contract price adjustment provided for in the contract. 

 
10 Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set 

out in 9 but taking into account the revised period for completing the works. 

 
11 The amount or the items of the Preliminaries shall be adjusted to take account of the theoretical financial 

effect which changes in time or value (or both) have on this section. Such adjustments shall be based on 

adjustments in the following categories as recorded in the Bill of Quantities: 
 

a) an amount which is not to be varied, namely Fixed 

 
b) an amount which is to be varied in proportion to the contract value, namely Value Related; 

and 

 
c) an amount which is to be varied in proportion to the construction period as compared to the initial 

construction period excluding revisions to the construction period for which the contractor is not 

entitled to adjustment in terms of the contract, namely Time Related. 
 

12 Where no provision is made in the Bill of Quantities to indicate which of the three categories in 11 apply 

or where no selection is made, the adjustments shall be based on the following breakdown: 
 

a) 10 percent is Fixed; 

 
b) 15 percent is Value Related 

 
c) 75 percent is Time Related 

 

13 The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the 

execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude any 

contingency sum, the amount for the Preliminaries and any amount in respect of contract price adjustment 

provided for in the contract. Adjustments in respect of any staged or sectional completion shall be prorated 

to the value of each section. 

 
14 Those parts of the contract to be constructed using labour intensive methods have been marked in the Bill 

of Quantities with the letters LI in a separate column filled in against every item so designated. The works, 

or parts of the works so designated are to be constructed using labour intensive methods only. The use 

of plant to provide such works, other than plant specifically provided for in the Scope of Work, is a variation 

to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities 

which must be done by hand, and this clause does not over-ride any of the requirements in the generic 

labour intensive specification in the Scope of Work 

 
15 Payment for items which are designated to be constructed labour intensively (either in this schedule or in 

the Scope of Work) will not be made unless they are constructed using labour intensive methods. Any 

unauthorised use of plant to carry out work which was to be done labour intensively will not be condoned 

and any works so constructed will not be certified for payment 
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

SECTION NO. 1

BILL NO. 1

PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement
(March 2014 edition 6.1) prepared by the Joint Building
Contracts Committee, shall be the agreement, amended
as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The Preliminaries for use with the JBCC Series 2000
Principal Building Agreement (July 2007 edition)
prepared by the Joint Building Contracts Committee,
shall be deemed to be incorporated in these bills of
quantities

Contractors are referred to the above-mentioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the above-mentioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

Notwithstanding anything to the contrary contained in
any of the contract documents including the Principal
Building Agreement and the Preliminaries, the provision
of the "Preliminaries" as hereinafter set forth shall
prevail and shall take precedence

-1-
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claim arising from brevity of
description of items fully described in the said Model
Preambles for Trades will be entertained

PREAMBLES FOR TRADES

Supplementary preambles to the Model Preambles
covering clauses of a general nature, clauses pertaining
to specific materials and amendments to clauses in the
Model Preambles are incorporated in these bills of
quantities to satisfy the requirements of this project

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the Model Preambles and in any supplementary
preambles

If Alternative A as set out in clause B10.3 hereinafter is
to be used for the adjustment of the preliminaries each
item priced is to be allocated to one or more of the three
categories "F", "T" or "V" as the case may be below
such item, where "F" denotes a fixed amount (amount
not to be varied), "T" denotes an amount variable in
proportion to time and "V" denotes an amount variable
in proportion to value

GENERAL

SECTION A - PRINCIPAL BUILDING AGREEMENT

Item

Definitions and interpretation (clause 1)

F:............................. V:............................
T:............................

A

Definitions (A1)
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

Item

Offer acceptance and performance (clause
2)F:............................. V:............................
T:............................

A

Objective and Preparation (A2 to A14)

Item
Documents (clause 3)F:.............................
V:............................ T:............................

B

Item
Design responsibility (clause 4)F:.............................
V:............................ T:............................

C

Item
Employer's agents (clause 5)F:.............................
V:............................ T:............................

D

The principal agent shall:

- monitor and control progress and scheduling

- monitor all contract conditions, and

- coordinate the efforts of the employer's agents,
the contractor and subcontractors

The powers conferred on the principal agent in terms of
this clause and/or the exercising of these powers shall
not be construed as removing or diminishing any of the
obligations of the Contractor in terms of the Principal
Building Agreement, whether financial, contractual or
otherwise, nor shall the exercising of these powers
create any privity of contract as between the Employer
or his agents on the one part and the Contractor or
subcontractors or suppliers on the other part

The principal agent reserves the right to attend and
participate in all contractor/subcontractor's meetings, to
invite other employer's agents to attend such meetings
at his discretion and to converse and chair any such
meetings if the contractor is derelict in his duty in
arranging such meetings to the degree of frequency and
comprehensiveness dictated in the opinion of the project
manager by the circumstances and exigencies of the
construction process

Item
Site representative (clause 6)F:.............................
V:............................ T:............................

E
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

Item

Compliance with regulations (clause
7)F:............................. V:............................
T:............................

A

Item
Works risk (clause 8)F:.............................
V:............................ T:............................

B

Item
Indemnities (clause 9)F:.............................
V:............................ T:............................

C

Item

Works insurances (clause 10)

F:............................. V:............................
T:............................

D

Item
Liability insurances (clause 11)F:.............................
V:............................ T:............................

E

Item
Effecting insurance (clause 12)F:.............................
V:............................ T:............................

F

N/ANO CLAUSEG

Item
Security (clause 14)F:.............................
V:............................ T:............................

H

Item

Preparation for and execution of the works (clause 15)

F:............................. V:............................
T:............................

I

Execution (A15-A23)

With the priced bills of quantities, the contractor shall
submit an acceptable health and safety plan within 14
calendar days of the date of acceptance of the tender.

Item
Access to the works (clause 16)F:.............................
V:............................ T:............................

J

Item
Contract instructions (clause 17)F:.............................
V:............................ T:............................

K

Item
Setting out of the works (clause 18)F:.............................
V:............................ T:............................

L

-4-

PRELIMINARIES
Bill No.  1
Section No.  1

ADI INVESTMENT

Carried Forward R



Brought Forward R

NELSON MANDELA CAPTURE SITE, HOWICK
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The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc exist in order
that the necessary arrangements may be made for the
rectification of any such encroachments

Item
Assignment (clause 19)F:.............................
V:............................ T:............................

A

The contractor shall not cede his rights or delegate his
obligations in terms of this agreement unless specifically
called for by the employer

Item

Nominated subcontractors (clause
20)F:............................. V:............................
T:............................

B

Item
Selected subcontractors (clause 21)F:.............................
V:............................ T:............................

C

Written proof is required from subcontract tenderers at
tendering that they can meet the JBCC Selected
Subcontract Agreement or other tender agreements and
provide security in terms of the agreement. If the
above is not provided the tender may not be accepted

All amounts allowed under Provisional Amounts are
intended to be awarded to Selected Subcontractors

Item

Employer's Direct Contractors (clause 22)

F:............................. V:............................
T:............................

D

Item

Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................
T:............................

The Contractor is referred to the Specific Preliminaries
below for the mandatory Sub-Contracting requirements
of this contracts

E
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Item
Practical completion (clause 24)F:.............................
V:............................ T:............................

A

Completion (A24-A30)

Item
Works completion (clause 25)F:.............................
V:............................ T:............................

B

Item
Final completion (clause 26)F:.............................
V:............................ T:............................

C

Item

Latent defects liability period (clause
27)F:............................. V:............................
T:............................

D

Item
Sectional completion (clause 28)F:.............................
V:............................ T:............................

E

Item

Revision of date of practical completion (clause
29)F:............................. V:............................
T:............................

F

The removal and replacement of materials and/or
workmanship that do not conform to specification or
drawings shall not constitute grounds for an extension of
the construction period nor for an adjustment to the
contract sum (clause 29.3)

Item

Penalty for non-completion (clause
30)F:............................. V:............................
T:............................

G

Item

Interim payment to the contractor (clause
31)F:............................. V:............................
T:............................

H

Payment (A31 - A35)

Item

Adjustment to the contract value (clause
32)F:............................. V:............................
T:............................

I
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Where prices are submitted by the contractor or
nominated/selected subcontractors during the progress
of the works in respect of contract instructions or in
regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in
an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent
wish to accept any such prices prior to the issue of the
final certificate, it will be in writing

Item

Recovery of expense and loss (clause
33)F:............................. V:............................
T:............................

A

Item

Final account and final payment (clause
34)F:............................. V:............................
T:............................

B

The employer shall not pay any interest on amounts
payable to the contractor for one hundred and forty two
(142) days after the date of issue of the certificate of
practical completion

The employer shall, however, pay interest to the
contractor at the rate stipulated in clause 34.11 on any
amounts payable to the contractor more than one
hundred and forty two (142) days after the date of issue
of the certificate of practical completion but only for such
period as the settlement of the final account is delayed
by the non-performance of the principal agent or the
employer or his agents. In evaluating non-performance
for purposes of this clause a reasonable time shall be
allowed to the employer or his agents to respond to any
matter brought to his/their attention and which may
affect the settlement of the final account

Item

Payment to other parties (clause 35)

F:............................. V:............................
T:............................

C

Item

Cancellation by employer - contractor's default (clause
36)F:............................. V:............................
T:............................

D

Cancellation (A36-A39)
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Item

Cancellation by employer - loss and damage (clause
37)F:............................. V:............................
T:............................

A

Item

Cancellation by contractor - employer's default (clause
38)F:............................. V:............................
T:............................

B

Item

Cancellation - cessation of the works (clause
39)F:............................. V:............................
T:............................

C

Item

Dispute Settlement (clause 40)

F:............................. V:............................
T:............................

D

Dispute (A40)

Item

State clauses (Clause 41)

F:............................. V:............................
T:............................

E

Substitute Provisions (A41)

Information necessary for completion of those clauses
contained in the schedule which are necessary for
tender purposes is given hereunder

THE SCHEDULE

Item

Pre-tender information (clause 42)

F:............................. V:............................
T:............................

F
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42.1.1
Employer:

Postal address:

Second Floor
Ithala Trade Centre
9 Canal Quarry Road
Durban, 4069

Physical Adress:

Second Floor
Ithala Trade Centre
9 Canal Quarry Road
Durban, 4069

Tel : 031-366 7500
Fax:

42.1 CONTRACTING AND OTHER PARTIES

42.1.2
Principal Agent:

ADI Investments

Postal address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Physical Address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Tel 012-007 1230
Fax 086-167 6646
Cell 083 360 3445

Email wisanim@adiafrika.co.za
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42.1.3
Architect:

ADI Investments

Postal address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Physical Address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Tel 012-007 1230
Fax 086-167 6646
Cell 083 360 3445

Email wisanim@adiafrika.co.za
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42.1.4
Quantity Surveyor:

ADI Investments

Postal address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Physical Address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Tel 012-007 1230
Fax 086-167 6646
Cell 083 360 3445

Email wisanim@adiafrika.co.za
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

42.1.5
Structural & Civil:

ADI Investments

Postal address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Physical Address:

26 Victoria Link, Block A
Route 21 Corporate Park
Irene

Tel 012-007 1230
Fax 086-167 6646
Cell 083 360 3445

Email wisanim@adiafrika.co.za
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42.1.6
Landscape Architect

V&L Landscape Architects

Postal address:

347 Charles Street
Brooklyn, Pretoria

Physical Address:

347 Charles Street
Brooklyn, Pretoria

Tel 012-346 1289
Fax 012-346 1292
Cell 083 302 2087

Email wisanim@adiafrika.co.za

42.2.1 Works Description:

The Works comprises the works, as well as
related services in accordance with the
drawings and specifications that will be provided
to the contractor.

42.2 CONTRACT DETAILS

42.2.2 Site Description:

The Site is the Nelson Mandela Capture Site on
Remainder of Protion 2 of the farm The Grange,
14125/FT, Howick, KZN PRovince, South Africa.

42.2.3 Work or installations by direct contractors:

42.2.4 This agreement is for a government contract
where there are specific options that are
applicable to a State organ only

Yes
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

42.2.5 Date on which possession of the site is intended
to be given:

To be Advised

42.2.6 Period for the commencement of the works after
the contractor takes possession of the site

7 working days

42.2.7 For the works as a whole. Intended date of
practical completion and the penalty per
calendar day

6 months after contractual commencement date Date

Penalty Amount
The penalty per calendar day is 0,05% of the
tendered amount, inclusive of value added tax

42.2.8 For the works in sections: Intended date of
practical completion and the penalty per
calender day

Section 1
.N/A........................................ Date

.N/A........................ Penalty Amount

42.2.9 The law applicable to this agreement shall be
that of

South Africa (country)
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42.3.1 Contract works insurance to be effected by:

Contractor:

Contract works insurance is to be effected by the

contractor for a sum not less than the contract sum
plus 10% with a deductible in an amount that the

contractor deems appropriate.

42.3 INSURANCES

42.3.2 Supplementary insurance is required
No

42.3.3 Public liability insurance to be effected by:
Contractor:

Public liability insurance to be effected by the

contractor for the sum of R10 000,000.00 with a
deductible in an amount as determined by the
contractor's insurance company.

42.4.1 Waivers of contractors lien or right of
continuing possession is required

No

42.4 DOCUMENTS

42.4.2 Number of construction document copies to be
supplied to the contractor free of charge:

3 Number of

42.4.3 Bills of Quantities/Lump sum document
schedule of rates drawn up in accordance with:

“Standard System of Measuring Builders’ Work”

42.4.4 On acceptance of the tender the bills of
quantities is to be submitted with the tender.
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42.4.5 JBCC Engineering General Conditions are to be
included in the contract documents:

No

42.4.6 The contract value is Not to be adjusted using
escalation adjustment indices

NO
Where JBCC CPAP is to be used

Base Month - N/A

42.4.7 Details of changes made to the provision of
JBCC standard documentation: See contract
data which forms part of this document

SECTION B: PRELIMINARIES

Item

Definition and interpretation (B1.1 - B1.4.6)

F:............................. V:............................
T:............................

A

Definitions and interpretation (B1)

Item
Checking of documents (B2.1)F:.............................
V:............................ T:............................

B

Documents (B2)

Item
Provisional bills of quantities (B2.2)F:.............................
V:............................ T:............................

C

Item

Availability of construction documentation (B2.3)

F:............................. V:............................
T:............................

D

Item
Interests of agents (B2.4)F:.............................
V:............................ T:............................

E

Item
Priced documents (B2.5)F:.............................
V:............................ T:............................

F

Item
Tender submission (B2.6)F:.............................
V:............................ T:............................

G
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Item
Defined works area (B3.1)F:.............................
V:............................ T:............................

A

The site (B3)

Item
Geotechnical investigation (B3.2)F:.............................
V:............................ T:............................

B

Item
Inspection of the site (B3.3)F:.............................
V:............................ T:............................

C

Item
Existing premises occupied (B3.4)F:.............................
V:............................ T:............................

D

Item

Previous work - dimensional accuracy
(B3.5)F:............................. V:............................
T:............................

E

Item
Previous work - defects (B3.6)F:.............................
V:............................ T:............................

F

Item
Services - known (B3.7)F:.............................
V:............................ T:............................

G

Item
Services - unknown (B3.8)F:.............................
V:............................ T:............................

H

Item
Protection of trees etc (B3.9)F:.............................
V:............................ T:............................

I

Item
Articles of value (B3.10)F:.............................
V:............................ T:............................

J

Item

Inspection of adjoining properties etc
(B3.11)F:............................. V:............................
T:............................

K

Item
Management of the works (B4.1)F:.............................
V:............................ T:............................

L

Management of contract (B4)
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Item

Programme for the works (B4.2)

F:............................. V:............................
T:............................

A

Item
Progress meetings (B4.3)F:.............................
V:............................ T:............................

B

Item
Technical meetings (B4.4)F:.............................
V:............................ T:............................

C

Item

Labour and Plant records (B4.5)

F:............................. V:............................
T:............................

D

Item
Samples of materials (B5.1)F:.............................
V:............................ T:............................

E

Samples, Shop Drawings and Manufacturer's
Instructions (B5)

Item
Workmanship samples (B5.2)F:.............................
V:............................ T:............................

F

Item

Shop drawings (B5.3)

F:............................. V:............................
T:............................

G

Item

Compliance with Manufacturer's Instructions (B5.4)

F:............................. V:............................
T:............................

H

Item
Deposits and fees (B6.1)F:.............................
V:............................ T:............................

I

Temporary works and plant (B6)

Item
Enclosure of the works (B6.2)F:.............................
V:............................ T:............................

J

Item
Advertising (B6.3)F:.............................
V:............................ T:............................

K
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Item

Plant, equipment, sheds and offices
(B6.4)F:............................. V:............................
T:............................

A

Item
Main notice board (B6.5)F:.............................
V:............................ T:............................

B

Item

Subcontractors' notice board (B6.6)

F:............................. V:............................
T:............................

C

Item
Location (B7.1)F:............................. V:............................
T:............................

D

Temporary services (B7)

Item

Water (B7.2)

Option [A] shall apply

F:............................. V:............................
T:............................

E

Item

Electricity (B7.3)

Option [A] shall apply

F:............................. V:............................
T:............................

F

Item

Telecommunication facilities (B7.4)

F:............................. V:............................
T:............................

G

Item

Ablution facilities (B7.5)

Option [A] shall apply

F:............................. V:............................
T:............................

H

Item

Responsibility for prime cost amounts
(B8.1)F:............................. V:............................
T:............................

I

Prime cost amounts (B8)
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Item
General attendance (B9.1)F:.............................
V:............................ T:............................

A

Attendance on N/S Subcontractors (B9)

Item
Special attendance (B9.2)F:.............................
V:............................ T:............................

B

Item

Commissioning - Fuel, water and power
(B9.3)F:............................. V:............................
T:............................

C

Item

Statutory taxes, duties and levies
(B10.1)F:............................. V:............................
T:............................

Financial aspects (B10)

Item

Payment of preliminaries (B10.2)

Option [B] shall apply

F:............................. V:............................
T:............................

D

Item

Adjustment of preliminaries (B10.3)

Option [A] shall apply

F:............................. V:............................
T:............................

E

Item

Payment certificate cash flow
(B10.4)F:............................. V:............................
T:............................

F

Item
Protection of works (B11.1)F:.............................
V:............................ T:............................

G

General (B11)

Item

Protection/isolation of existing/sectionally occupied
works (B11.2)F:............................. V:............................
T:............................

H
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Item

Security of the Works (B11.3)

F:............................. V:............................
T:............................

A

Item
Notice before covering work (B11.4)F:.............................
V:............................ T:............................

B

Item

Disturbance (B11.5)

F:............................. V:............................
T:............................

C

Item

Environmental Disturbance (B11.6)

F:............................. V:............................
T:............................

D

Item

Works cleaning and clearing (B11.7)

F:............................. V:............................
T:............................

E

Item

Vermin (B11.8)

F:............................. V:............................
T:............................

F

Item

Overhand work (B11.9)

F:............................. V:............................
T:............................

G

Item

Instruction manuals and guarantees (B11.10)

F:............................. V:............................
T:............................

H

Item

As built information (B11.11)

F:............................. V:............................
T:............................

I
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Item

Tenant Installations (B11.12)

F:............................. V:............................
T:............................

A

Item
Pre-tender information (B12.1)F:.............................
V:............................ T:............................

B

Schedule of variables (B12)

12.1.1 Provisional bills of quantities (B2.2)
The quantities are provisional:

No

12.1.2 Availability of construction documentation (B2.3)
Construction documentation is not complete

No

12.1.3 Interest of agents (B2.4)

12.1.4 Defined works area (B3.1)

12.1.5 Geotechnical investigation (B3.2)

No information available

12.1.6 Existing premises occupied (B3.4)

12.1.7 Previous work - dimensional accuracy (B3.4)

12.1.8 Previous work - defects (B3.5)
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12.1.9 Services - known (B3.7)

12.1.10 Protection of trees (B3.9)

All trees should be protected and only on
instruction of the Principal Agent may any trees be
removed

12.1.11 Inspection of adjoining properties
(B3.11)

12.1.12 Enclosure of the works (B6.2)

12.1.13 Offices (B6.4.3)

An office for the site technician should be
provided

12.1.14 Main notice board (B6.5)

Yes

12.1.15 Subcontractors notice board (B6.6)
A notice board is required

No

12.1.16 Water (B7.2)
Alternative Selected: A

12.1.17 Electricity (B7.3)
Alternative selected: A

12.1.18 Telecommunications (B7.4)

12.1.19 Ablution facilities (B7.5)
Alternative selected: A

12.1.20 Protection of existing/sectionally occupied works
(B11.2)

-23-

PRELIMINARIES
Bill No.  1
Section No.  1

ADI INVESTMENT

Carried Forward R



Brought Forward R

NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

12.1.21 Special attendance (B9.2)

Subcontractor (1) details:

N/A

12.1.22 Protection of the works (B11.1)

N/A

12.1.23 Disturbance (B11.5)

N/A

12.1.24 Environmental Disturbance (B11.6)

N/A

12.2.1 Payment of preliminaries
Alternative selected: B

Post tender information (B12.2)

12.2.2 Adjustment of preliminaries
Alternative selected: A

12.2.3 Additional agreed preliminaries items
N/A

Any special items to meet the particular circumstances
of a specific project are embodied in this section.
Where required for an aspect of the works to be
executed according to a design by a consulting
engineer, a recital of the headings to the individual
clauses of the JBCC Engineering General Conditions
are included

SECTION C: SPECIFIC PRELIMINARIES
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Item

Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on
site by the contractor

F: :......................... V:............................
T:............................

A

Item

Black economic empowerment and training

F:............................. V:............................
T:............................

B

Item

Proprietary branded products

F:............................. V:............................
T:............................

C

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small
sand dykes around them of a size and enclosing an
area approved by the principal agent, flooded with water
and kept "ponded" for at least 36 hours as a test to
ensure the watertightness of the waterproofing and
before any further construction work is carried out above
the waterproofing

F:....................... V:........................... T:............................

D

The contractor shall take delivery of, handle, store, use,
apply and/or fix all proprietary branded products in strict
accordance with the manufacturers' instructions after
consultation with the manufacturer's authorised
representative

Item

Contract instructions

F:............................. V:............................
T:............................

E
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Contract instructions issued on site are to be recorded in
triplicate in a contract instruction book which is to be
supplied and maintained on site by the contractor

Item

Labour record

F:............................. V:............................
T:............................

A

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number and descriptions of tradesmen and
labourers employed by him and all subcontractors on
the works each day of that week

Item

Plant record

F:............................. V:............................
T:............................

B

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant,
excluding hand tools used on the works each day of that
week

Item

Guarantees

F:............................. V:............................
T:............................

C
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Where guarantees are called for, the contractor shall
obtain a written guarantee, addressed to the employer,
from the firm supplying the materials and/or doing the
work and shall deliver same to the principal agent on the
certified completion of the contract. The guarantee shall
state that workmanship, materials and installation are
guaranteed for a specified period from the date of
certified completion of the contract, and that any defects
that may arise during the specified period shall be made
good at the expense of the firm supplying the materials
and/or doing the work, upon written notice from the
principal agent to do so. This guarantee will not be
enforced if the work is damaged by defects in the
construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor. The principal agent shall be the sole judge
of the cause responsible for defects in the work and his
decision shall be final and binding in terms of clause
40.2 of the agreement

Item

Overtime

F:............................. V:............................
T:............................

A

Should overtime be required to be worked for any
reason whatsoever, the costs of such overtime are to be
borne by the contractor unless the principal agent has
specifically authorised, in writing, prior to execution
thereof, that costs for such overtime are to be borne by
the employer

Item

Co-operation of contractor for cost management

F:............................. V:............................
T:............................

B
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It is specifically agreed that the contractor accepts the
obligation of assisting the professional consultants in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the final building cost does not exceed the
budget. The quantity surveyor undertakes to make
available to the contractor all budgetary allowances and
cost assessments/reports to enable the proper
procedures to be implemented and the contractor will
attend all cost plan review and cost management
meetings. The contractor undertakes to extend these
procedures in regard to all subcontractors

Item

Occupational Health and Safety Specification

F:............................. V:............................
T:............................

A

Any Principal Contractor entering into a contract with
The Developer must achieve an acceptable level of
Occopational Health and Safety performance. Refer to
"Project Specification" and "Safety, Health and
Environmental Evaluation Questionaire" The contractor
to comply with all provisions of the above and to be
enforced on all selected and or other sub-contractors, as
no claim afterwards will be entertained

Category : Fixed R.........................................................

Category : Value R.........................................................

Category : Time R.........................................................

SUMMARY OF CATEGORIES
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NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

SECTION NO. 2

BILL NO. 1

Tenderers are advised to study the Model Preambles for
Trades before pricing this Bill

EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

Nature of ground

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Carting away of excavated material

Notwithstanding the reference to prescribed multiple
handling in clause 1, page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Filling

SITE CLEARANCE ETC

15,185m2

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

A

Site clearance

15,185m2
Stripping average 150mm thick layer of top soil and
stockpiling on site

B

EXCAVATION, FILLING, ETC
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2,206m3Reduced levels under floorsA

Excavation in earth not exceeding 2m deep

EXCAVATIONS IN STRATA OF A MORE DIFFICULT
CHARACTER

221m3Hard rockB

Extra over bulk excavation in earth for excavation
in

2,278m3Over siteC

Topsoil filling obtained from the excavations and/or
prescribed stockpiles on site

SUNDRIES

664m3
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

D

Extra over all excavations for carting away

Item
Keeping excavations free of all water other than
subterranean water

E

Keeping excavations free of water

FILLING, ETC.

1,561m3Backfilling to parking platformF

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 93% Mod
AASHTO density

SOIL POISONING

15,185m2Under paving, etc.G

"Hyvar X" Weedkiller mixed with water and applied at a
rate of 100 grams/m2

CONSTRUCT GRAVEL PAVEMENT LAYERS
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87m393% of Modified AASHTO densityA

Preparation and compaction of G10 in situ subbase
material to

87m393% of Modified AASHTO density (Compacted)B

Preparation and compaction of 150mm subbase G7
material, from commercial sources, to

82m395% of Modified AASHTO density (Compacted)C

Preparation and compaction of 150mm subbase G6
material, from commercial sources, to

87m3
C4 Material including 4% Cement Stabilization
compacted to 97% Mod AASHTO Density

D

Stabilized base using type C4 material

304m3Under paving, etcE

Coarse river sand filling supplied by the contractor

REMOVAL OF TREES, ETC.

40No

Cutting down of existing trees exceeding 1500mm girth
and not exceeding 2000mm girth and grubbing up roots
and filling of holes, etc.

F

Removal of trees

36NoPrescribed density tests on filling and layerworksG

DENSITY TESTS
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SECTION NO. 2

BILL NO. 2

Tenderers are advised to study the Model Preambles for
Trades before pricing this Bill

ROADS, PAVING, ETC. (PROVISIONAL)

PAVING BLOCKS FOR ALL TRAFFICABLE AREAS
INCLUDING TAXI DROP OFF, ROUNDABOUT AND
SITE ACCESS POINTS AND EXTERNAL PARKING

11,139m280mm ThickA

Type S-A blocks: Inclusive of all cutting to fit edge
restraints

3,046m260mm ThickB

ROAD KERBING AND CHANNELLING

2,270mEdge beamsC

EDGE BEAMS

1,204mKerbing straightD

Fig. 3 Kerbs

1,096mKerbing with concrete gutterE

6No

2500 x 380 x 765mm High Corobrik burnt apricot
brickwork with 6mm stainless syeel L bent plate 2500 x
380 x 380mm fixed to brickwork with 8mm bolts
including 20MPa 680 x 230mm foundation including all
excavations, etc.

F

BRICK BENCHES
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SECTION NO. 2

BILL NO. 3

Tenderers are advised to study the Model Preambles for
Trades before pricing this Bill

STORMWATER DRAINAGE (PROVISIONAL)

EARTHWORKS (PIPE TRENCHES)

EXCAVATION, FILLINGS, ETC

Excavate in all materials for trenches, backfill,
compact, supply and operate dewatering
equipment, surface and sub surface water control in
all open excavations and dispose of surplus
material

Rate Onlym3
Excavation exceeding 0.5m deep not exceeding 1m
deep

A

600mm dia concrete pipes class 100D

Rate Onlym3
Excavation exceeding 1.0m deep not exceeding 2m
deep

B

Rate Onlym3
Excavation exceeding 1.5m deep not exceeding 2.0m
deep

C

Rate Onlym3Hard excavationsD

Extra over excavations

Rate Onlym3Boulder excavationE

Rate Onlym3

Import from commercial source a G7 quality material
and compact in trench in layers 150mm thick to
Minimum of 90% Modified AASHTO density.

F

Backfill to trenches and holes
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Rate Onlym2
Minimum of 93% of Modified AASHTO maximum density
to a depth of 150mm in all stormwater pipe trenches

A

Treatment of trench base preparation and
compaction of
material to

Excavation: Grid inlet manholes

Rate Onlym3Excavations not exceeding 1.5m deepB

Excavate in all materials for trenches, backfill,
compact, supply and operate dewatering
equipment, surface and sub surface water control in
all open excavations and dispose of surplus
material

Rate Onlym3
Excavations exceeding 1.5m deep not exceeding 3m
deep

C

Rate Onlym3
Excavations exceeding 3.0m deep not exceeding 5.0m
deep

D

Rate Onlym3Hard excavationsE

Extra over excavations

Rate Onlym3Boulder excavationF

BEDDING (PIPES)

Supply only of class B rigid bedding

Rate Onlym3

Selected granular material, G7 quality material or better
and compact in 150mm thick layers to 90% mod.
AASHTO

G

From commercial sources:

Rate Onlym600mm dia normal diameterH

Supply, lay concrete stormwater pipes on class B
rigid bedding bedding

GRID INLET MANHOLES
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Supply and install grid inlet manholes, kerb inlets
and associated items

Rate OnlyNoManholes in all depths up to 2m deepA

Supply, install and test grid inlet box manholes
including cast iron covers

Rate OnlyNoManholes exceeding 2m deep not exceeding 3m deepB

Rate OnlyNoManholes exceeding 3m deep not exceeding 5m deepC

Rate Onlym325Mpa concreteD

Supply, install and test stormwater concrete
wingwalls

Rate Onlym325Mpa concrete gutter with figure 3 kerbE

ATTENUATION POND AND SWALES

EARTHWORKS

SITE CLEARANCE

Rate Onlym2

Digging up and removing rubbish, debris, vegetation,
hedges,shrubs and trees not exceeding 200mm girth,
bush, etc

F

Site clearance

Rate Onlym2
Stripping average 100mm thick layer of top soil and
stockpiling on site

G

EXCAVATIONS

Rate Onlym2
Take from stockpiles and place 100mm thick layer on
outer embankments of attenuation pond

H

Topsoil filling obtainot exceedingd from the
excavations and/or prescribed stock piles on site
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Rate Onlym3

Extra over excavations for carting away surplus material
from excavations and/or stockpiles on site to a dumping
site to be loacated by the contractor

A

Extra over all excavations for carting away

Rate Onlym3

Minimum of 93% modified AASHTO maximum density
including ripping,watering,shaping and compaction of
earthworks platform materials in the attenuation pond
area

B

Preparation and compaction of In situ subgrade
material to

GRASS SEEDING

Rate Onlym2Grass seeding to attenuation and swale areasC

Grass seeding to attenuation and swale areas
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SECTION NO. 2

BILL NO. 4

Tenderers are advised to study the Model Preambles for
Trades before pricing this Bill

BOUNDARY WALL (PROVISIONAL)

BOUNDARY WALL

FENCING

Rate OnlymRemove existing stockproof fenceA

Removal of existing fence

Rate Onlym

Supply and install 5-line electric wire fence comprising
100mm strain posts, 50-75mm intermediate posts cast
600 mm into the ground with concrete 500mm thick,
fence
to be connected with an 8 Joule energiser & siren
warning signs at 20m distance on the fence

B

Supply and install electric wired fence

Rate Onlym

Supply and install 6-line electric wire fence comprising
100mm strain posts, 50-75mm intermediate posts cast
600 mm into the ground with concrete 500mm thick,
fence
to be connected with an 8 Joule energiser & siren
warning signs at 20m distance on the fence

C

Rate OnlyNo
Mild steel sliding gate 5000mm x 1800mm high including
gate motor, sliding rail, etc.

D

GATES

PARTICULAR SPECIFICATIONS PGG;
PRECAST CONCRETE RETAINING WALL
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Rate Onlym2Type L500 HDA

Loffelstein / Terraforce precast concrete interlocking
planter blocks finished smooth on exposed surfaces

Rate Onlym3Supply and placing of topsoilB

Rate Onlym3Backfill behind the precast unitsC

Rate Onlym2FlowdrainD

Supply and placing of geotextile

Rate Onlym100mm dia geopipe including outletsE
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SECTION NO. 2

BILL NO. 5

PROVISIONAL SUMS

SUM

Allow a provisional amount of R 200,000.00 (Two
Hundred Thousand Rand) for the Expanded Public
Works Programme

A

EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

%ProfitB

%AttendanceC

SUM

ALlow a provisional amount of R 60,000.00 (Sixty
Thousand Rand) for the employment of a Clerk of
Works for a period of 6 (six) months

D

CLERK OF WORKS (C.O.W.)

%ProfitE

%AttendanceF

SUM

Allow a provisional amount of R 114,000.00 (One
Hundred and Fourteen Thousand Rand) for the
construction of a Guard House

G

GUARDHOUSE

%ProfitH

%AttendanceI

SUM
Allow a provisional amount of R 75,000.00 (Seventy
Five Thousand Rand) for Road Marking and Signage

J

ROAD MARKING AND SIGNAGE

%ProfitK

%AttendanceL
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SUM
Allow a provisional amount of R 35,000.00 (Thirty Five
Thousand Rand) for Electrical Sleeves

A

ELECTRICAL SLEEVES

%ProfitB

%AttendanceC

SUM
Allow a provisional amount of R 50,000.00 (Fifty
Thousand Rand) for the employment of a C.L.O.

D

COMMUNITY LIAISON OFFICER (C.L.O.)

%ProfitE

%AttendanceF

SUM
ALlow a provisional amount of R 50,000.00 (Fifty
Thousand Rand) for Sewer and Water Reticulation

G

SEWER AND WATER RETICULATION

%ProfitH

%AttendanceI

-40-

PROVISIONAL SUMS
Bill No.  5
Section No.  2

ADI INVESTMENT

Carried Forward to Summary of Section No. 2 R



NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

SECTION SUMMARY - EXTERNAL WORKS

Bill
No

Page
No

Amount

31EARTHWORKS1

32ROADS, PAVING, ETC.2

36STORMWATER DRAINAGE3

38BOUNDARY WALL4

40PROVISIONAL SUMS5

-41-

Section No.  2

ADI INVESTMENT

Carried to Final Summary R



NELSON MANDELA CAPTURE SITE, HOWICK

TOURISM KWAZULU-NATAL

Page
No

FINAL SUMMARY

Section
No

Amount

28PRELIMINARIES1

41EXTERNAL WORKS2

RSub Total

SUM

Allow a provision of R 50,000.00 (Fifty Thousand Rand)
for contingencies to be used at the discretion of the
Principlal Agent and to be deducted in whole or in part if
not required

CONTINGENCIES

RSub Total

RAdd value added tax @ 15%
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JBCC PBA March 2014 

Contract 

Part C3: Terms of Reference 

C3.1 

Terms of Reference 1 of 3 

 

 

 
 
 

 
 

TENDER NUMBER: TKZN 01/2022 
 

SERVICE: 
 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND STORM WATER UPGRADE AT THE NELSON 

MANDELA CAPTURE SITE PRECINCT. 

Part C3.1 TERMS OF REFERENCE 
 

1 Background 

 
1.1 The KwaZulu-Natal Tourism Authority, trading as TKZN, is inviting tenders for the provision of a Contractor for the planned Phase 2 works at the 

Mandela Capture Site near Howick, KwaZulu-Natal Province. 

 
1.2 On the 5th of August 1962, police waved down a car on a lonely country road in KwaZulu-Natal. At the wheel was Nelson Mandela, posing as a 

chauffeur, and his arrest was the catalyst for a series of trials, culminating in the Rivonia Treason Trial that would ultimately see him spend 27 

years in prison. Today this site is marked by an impressive sculpture in the KwaZulu-Natal Midlands. 
 

1.3 Designed and built to mark the 50-year anniversary of what began Nelson Mandela's 'long walk to freedom' - and the piece of land that, quite 

randomly, irrevocably altered the history of South Africa - a quietly powerful sculpture, stands in this silently potent space. Made possible by the 

Department of Cooperative Government and Traditional Affairs (COGTA), the uMngeni Municipality, the Apartheid Museum and the KwaZulu- 

Natal Heritage Council (AMAFA) in association with the Nelson Mandela Centre of Memory, this historic memorial site was completed and 

unveiled in 2012. 

 
1.4 The Mandela Capture Site Precinct is still under implementation and the main aim of the project is enhancement of the Precinct for Tourism 

purposes to an international standard. 

 
1.5 The KwaZulu-Natal Tourism Authority (TKZN) has been appointed by the National Department of Tourism as the Implementing Agent for the 

upgrading of infrastructure at the Mandela Capture Site. 

 
2 OBJECTIVES 

 
2.1 TKZN’s objectives are to deliver public infrastructure using labour intensive methods in accordance with EPWP guidelines of 2015 

 
3 SCOPE OF WORK 

 

The scope of work shall include the surfacing of the existing access dirt road, construction of a new gatehouse, construction of a new 

parking area, widening the existing “Long Walk to Freedom Pathway”, landscaping and construction of new 
3.1 

pedestrian pathways and construction of storm-water infrastructure including an attenuation pond and grassed swales. 

 

4 Extent of the works 

 
4.1 The extent of the works shall comply with the Employer's specific brief as follows: 

4.1.1 Surfacing of existing dirt road 

 
4.1.2    Construction of new paved turning circle. 

 
4.1.3    Construction of New Gatehouse building 

 
4.1.4 Construction of new paved parking area, including dedicated bus park & drop off zones 

 
4.1.5 Widening of existing "Long walk to Freedom pathway" 

 
4.1.6 Construction and upgrade of all existing pedestrian walkways 

 
4.1.7 New 1.5m wide paved apron around existing Visitors Centre 

 
4.1.8 Upgrade the existing Landscape and rehabilitate disturbed ground due to the construction work 

 
4.1.9 Construction of stormwater infrastructure including an attenuation pond and grassed swales 
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5 Location of the works 

 
5.1 The works are located at the existing Nelson Mandela Capture Site on Remainder of Portion 2 of the farm The Grange, 14125/FT, Howick, KZN 

Province, South Africa. 

 
5.2 The GPS coordinates are 29°28'06.92" S, 30°10'12.77" E 

 
6 Temporary works 

 
6.1 The contractor shall provide, erect, maintain and remove on completion of the works, a temporary office including ablution, parking, eating area, etc. 

as may be deemed necessary for their own use. The location of the contractor's facilities shall be pre-approved by the Principle Agent, Client & Site 

Operator before site establishment. 

 
6.2 In their office there must be kept a copy of all working drawings suitably mounted, a copy of the contract documents in a good and orderly condition, 

the site instruction and site diary books and include any required EPWP and SHEQ documents as well as any specification referred to in the contract 

documents. 

 
7 ENGINEERING 

 
7.1 Design services 

The design responsibility shall be allocated as follows: 

 
 

7.2 Employer’s design 
 

7.2.1 The Employer and the Employer's design agent will be responsible for the design of the permanent works unless otherwise stated. The Contractor is 

responsible for the design of the temporary works and their compatibility with the permanent works 

 
7.3 As-built drawings and documentation 

 

7.3.1 The Employer's design agent will be responsible for the design of the permanent works unless otherwise stated. The Contractor will be required to 

submit as-built drawings 

 
7.3.2 As-built drawings to indicate the following information: 

 
7.3.2.1 All completed architectural landscaping & civil engineering works drawings 

 
7.3.3 The contractor must assist the principle agent in supplying the following documentation at the end of the work: 

 
● 

 
 
 
 

7.3.4 

 
All completion certificates as required by the client, consultants and local authority (This can include: Civil Engineering completion certificate, Electrical 

completion certificate, Data / IT completion certificate, Glazing installation certificate, etc.), user manuals (of installed products), warranty / guarantee 

certificates (For instance: Waterproofing, products installed, etc.), maintenance manuals (of installed products) etc.’ 

 

As-built drawings to be submitted to the following employer's required format and manner: 

 
7.3.4.1 A paper copy complete with approval signatures of the agent/agents bound into the operating instruction manuals. 

 

7.3.4.2 PDF & scanned signed off copies 
 

7.3.4.3 Electronic version of approved drawings on ‘Flash Drive’ in AutoCAD.dwg formats 
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7.4 Drawings 

7.4.1 The following drawings are applicable to the contract: 
NO. DRAWING TITLE DRAWING NUMBER REVISION 

ARCHITECTURAL 

1. SITE DEVELOPMENT PLAN P1808-ARC-000-01 0 

2. SITE PLAN P1808-ARC-000-03 0 

3. GATEHOUSE SITE & ROOF PLAN P1808-ARC-200-01 0 

4. GATEHOUSE FLOOR PLAN P1808-ARC-200-02 0 

5. GATEHOUSE CEILING, POWER & LIGHTING LAYOUT P1808-ARC-200-03 0 

6. GATEHOUSE BRISE-SOLEIL DETAILS SHEET 1 P1808-ARC-200-04 0 

7. GATEHOUSE BRISE-SOLEIL DETAILS SHEET 2 P1808-ARC-200-05 0 

8. GATEHOUSE BRICKWORK DETAIL DRAWINGS P1808-ARC-200-06 0 

9. GATEHOUSE DETAIL ELEVATIONS P1808-ARC-300-01 0 

10. GATEHOUSE 3D PERSPECTIVES P1808-ARC-300-02 0 

11. GATEHOUSE SECTIONS P1808-ARC-400-01 0 

12. GATEHOUSE WATERPROOFING LAYOUTS & DETAILS SHEET 1 P1808-ARC-540-01 0 

13. GATEHOUSE WATERPROOFING LAYOUTS & DETAILS SHEET 2 P1808-ARC-540-02 0 

14. GATEHOUSE SANITARYWARE SCHEDULE P1808-ARC-635-01 0 

15. GATEHOUSE FINISHING SCHEDULE P1808-ARC-655-01 0 

16. GATEHOUSE DOOR SCHEDULE P1808-ARC-700-01 0 

17. GATEHOUSE SHOPFRONT SCHEDULE P1808-ARC-700-01 0 

18. GATEHOUSE ROOF DETAILS P1808-ARC-900-01 0 

19. GATEHOUSE DETAILS P1808-ARC-900-02 0 

20. GATEHOUSE JOINERY DETAILS P1808-ARC-900-03 0 

21. GATEHOUSETILING LAYOUTS & BATHROOM ELEVATIONS P1808-ARC-900-04 0 

22. GATEHOUSE GLAZING DETAILS SHEET 1 P1808-ARC-950-01 0 

23. GATEHOUSE GLAZING DETAILS SHEET 2 P1808-ARC-950-02 0 

24. SITE ENTRANCE GATE DETAILS P1808-ARC-950-06 0 

 

CIVIL ENGINEER 

1. ROADS, PARKING AND STORM WATER LAYOUT P1808-CIV-100-01 0 

2. ROAD SIGNS & MARKING LAYOUT  P1808-CIV-100-02 0 

3. GUARDHOUSE WATER & SEWER RETICULATION LAYOUT P1808-CIV-100-03 0 

4. PLATFORM LAYOUT P1808-CIV-100-04 0 

5. BUS BAY 1 & 2PROPOSED PARKING LAYOUT P1808-CIV-100-05 0 

6. PEDESTRIAN RAMPS & SPLAYS LAYOUT P1808-CIV-100-06 0 

7. SEPTIC TANK LAYOUT DETAILS P1808-CIV-100-07 0 

8. ROAD 1 CROSS SECTION SHEET 1 OF 3 P1808-CIV-200-01 0 

9. ROAD 1 CROSS SECTION SHEET 2 OF 3 P1808-CIV-200-02 0 

10. ROAD 1 CROSS SECTION SHEET 3 OF 3 P1808-CIV-200-03 0 

11. ROAD 2 CROSS SECTION P1808-CIV-200-04 0 

12. ROAD, PARKING, WALKWAY PAVEMENT DETAILS P1808-CIV-200-05 0 

13. GRID INLET P1808-CIV-200-06 0 

14. STORMWATER BEDDING DETAILS P1808-CIV-200-07 0 

15. ROAD SIGNS STANDARD DETAILS P1808-CIV-200-08 0 

16. WALKWAYS TYPICAL STANDARD DETAILS P1808-CIV-200-09 0 

17. BUS BAY GEOMETRIC LAYOUT & DETAILS P1808-CIV-200-10 0 

18. TYPICAL SPEED HUMP & ROAD MARKING DETAILS P1808-CIV-200-11 0 

19. TRAFFIC CIRCLE LAYOUT & DETAILS P1808-CIV-200-12 0 

20. LAYOUT OF PARKING BAYS DETAILS P1808-CIV-200-13 0 

21. ACCESS ROAD 1 LONG SECTIONS P1808-CIV-300-01 0 

22. ACCESS ROAD2 LONG SECTIONS P1808-CIV-300-02 0 

 

STRUCTURAL ENGINEER 

1. GENERAL CONCRETE & STEEL NOTES P1808-200-S-00 0 

2. GATEHOUSE – FOUNDATION, SURFACE BED & EAVES BEAM LAYOUT & 
DETAILS 

P1808-200-S-01 0 

3. GATEHOUSE – STEEL ROOF LAYOUT & DETAILS P1808-200-S-02 0 

 

LANDSCAPE ARCHITECT 

1. PLANTING PLAN TOTAL P1808_LA_100_1 0 

2. SECTIONS P1808_LA_200_1 0 
 

 

8 BUSINESS PLAN 

 
8.1 As per the NDT (National Department of Tourism) contractor to use the business plan as a guideline for the execution of the works 



 

 

 

                JBCC PBA March 2014 

 

TENDER NUMBER: TKZN 01/2022 

 

 
SERVICE: 

CONSTRUCTION OF NEW ACCESS ROAD, PARKING, NEW GATEHOUSE AND 

STORM WATER UPGRADE AT THE NELSON MANDELA CAPTURE SITE 

PRECINCT. 
 

Part C4.1 Site Information 

C4.1 THE SITE 

The site is located at the existing Nelson Mandela Capture Site on Remainder of Portion 2 of the farm The 

Grange, 14125/FT, Howick, KZN Province, South Africa. 

The GPS coordinates are 29°28’06.92” S, 30°10’12.77” E 

 
 

C4.2 WORK AREA 

The contractor is restricted to the boundary of the site and the widening of the portions of the link road which is part of 

the scope. The site is within a public precinct and the contractor's attention is drawn to the site specific Health and 

Safety Specification forming part of this tender documentation. 
 

C4.3 ACCESS 

Access to site through R103 Road and the Contractor shall make allowance within his tender the cost of providing 

traffic control for the duration of the contract. 
 

General 

 
Not applicable. 
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Annexure A: 

 
1 Scope 

Generic specification for Occupational Health and Safety in engineering and 

construction works contracts 

 

This specification establishes the overarching framework within which a contractor is required to satisfy general 

requirements for occupation health and safety in an engineering and construction works contract. 

 
Note: 1) 

 
 
 

2) 

This specification establishes general requirements to enable the employer and the contractor to 

satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction 

Regulations, 2003. 

The Construction Regulations, 2003, require an employer to stop any contractor from executing 

construction work which is not in accordance with the contractor’s health and safety plan for the 

site or which poses to be a threat to the health and safety of persons. 

 
2 Definitions 

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
 

competent person: any person having the knowledge, training and experience specific to the work or task being 

performed 

ergonomics: the application of scientific information concerning humans to the design of objects, systems and 

the environment for human use in order to optimise human well-being and overall system performance 

hazard: a source of or exposure to danger 
 

incident: an event or occurrence occurring at work or arising out of or in connection with the activities of persons 

at work, or in connection with the use of plant or machinery, in which, or in consequence of which- 

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured or 

becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or likely 

to be unable for a period of at least 14 days either to work or to continue with the activity for which he was 

employed or is usually employed; 

b) a major incident occurred; or 

c) the health or safety of any person was endangered and where- 

i) a dangerous substance was spilled; 

ii) the uncontrolled release of any substance under pressure took place; 

iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving 

objects; or machinery ran out of control 

 
inspector: a person designated as such under section 28 the Act 

 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from 

activities at a workplace 

 
reasonably practicable: practicable having regard to: 

a) the severity and scope of the hazard or risk concerned; 

b) the state of knowledge reasonably available concerning that hazard or risk and of any means of removing 

or mitigating that hazard or risk; 
c) the availability and suitability of means to remove or mitigate that hazard or risk; and 

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom; 

 
risk: the probability that injury or damage will occur 

 
safe: free from any hazard 

 

scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting 

workmen or materials or both 

 
specification data: data, provisions and variations that make this specification applicable to a particular contract 
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structure 

a) 

 
 
 

 
b) 

 
c) 

 
any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, 

waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage 

works, earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and 

underground tanks, earth retaining structure or any structure designed to preserve or alter any natural 

feature, and any other similar structure; 

any formwork, false work, scaffold or other structure designed or used to provide support or means 

of access during construction work; or 

any fixed plant in respect of work which includes the installation, commissioning, decommissioning 

or dismantling and where any such work involves a risk of a person falling two metres or more 

 
substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 

3 Interpretation 
 

3.1 The Act and its associated regulations shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and this specification. 

3.2 Compliance with the requirements of this specification does not necessarily result in compliance 
with the provisions of the Act. 

4 Requirements 

4.1 General requirement 
 

4.1.1 The contractor shall execute the works in a manner that complies with all the requirements of the 
Act and all its associated regulations, and in so doing, minimize the risk of incidents occurring. 

 

4.1.2 The contractor shall with respect to the site and the engineering and construction works that are 
contemplated: 
a) identify the hazards and evaluate the risks associated with such work constituting a hazard 

to the health and safety of such employees and the steps that need to be taken to comply 

with the Act; and 

b) as far as is reasonably practicable, prevent the exposure of such employees to the hazards 

concerned or, where prevention is not reasonably practicable, minimize such exposure. 
 

4.1.3 The contractor shall as far as is reasonably practicable, cause every employee to be made 

conversant with the hazards to his health and safety attached to any work which he has to perform, 

any article or substance which he has to produce, process, use, handle, store or transport and any 

plant or machinery which he is required or permitted to use, as well as with the precautionary 

measures which should be taken and observed with respect to those hazards. 

4.1.4 The contractor shall ensure that all employees under his or her control are: 

a) informed, instructed and trained by a competent person regarding any hazard and the related 

work procedures before any work commences, and thereafter at such times as may be 

determined in the risk assessment; and 

b) issued with proof of health and safety induction training issued by a competent person and 

carry proof such induction when working on site. 
 

4.1.5 The contractor shall not allow or permit any employee to enter any site, unless such person has 
undergone health and safety induction training pertaining to the hazards prevalent on the site at the 

time of entry. 

4.1.6 The contractor shall ensure that each visitor to a construction site, save where such visitor only visits 

the site office and is not in direct contact with the construction work activities: 

a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and 

b) is provided with the necessary personal protective equipment. 
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4.1.7 The contractor shall provide suitable on-site signage to alert workers and visitors to health and 
safety requirements. 

4.1.8 The contractor shall not permit any person who is or who appears to be under the influence of 
intoxicating liquor or drugs, to enter or remain at a workplace. 

4.2 Health and safety representatives 
 

4.2.1 The contractor shall appoint in writing one health and safety representative for every 50 employees 
of the contactor working on the site, whenever there are more than 20 employees on the site, to: 

a) review the effectiveness of health and safety measures; 

b) identify potential hazards and potential major incidents; 

c) in collaboration with his employer, examine the causes of incidents; 

d) investigate complaints by any employee of the contractor relating to that employee's health 

or safety on the site; 

e) make representations to the contractor on matters arising from a), b), c) or d) or on general 

matters affecting the health or safety of the employees at the workplace; 

f) inspect the site with a view to, the health and safety of employees, at regular intervals; 

g) participate in consultations with inspectors at the workplace and accompany inspectors on 

inspections of the workplace; and 

h) participate in any internal health or safety audit. 

4.2.2 inform the relevant safety representative: 

a) beforehand of inspections, investigations or formal inquiries of which he has been notified 

by an inspector; and 

b) as soon as reasonably practicable of the occurrence of an incident on the site. 

4.2.3 The contractor shall convene health and safety meetings whenever more than two health and safety 

representatives have been appointed for the site. These meetings shall be attended by all health and 

safety representatives and shall be convened at least once every month to: 

a) make recommendations to the employer regarding any matter affecting the health or safety 

of persons on the site; and 

b) discuss any incident on the site in which or in consequence of which any person was 

injured, became ill or died. 
 

4.2.4 The contractor shall consult with the health and safety committee on the development, monitoring 

and review of the risk assessment. 

4.3 Appointment of construction supervisor and safety officers 

4.3.1 The contractor shall appoint a full-time competent employee designated in writing as the construction 

supervisor for the site, with the duty of supervising the performance of the work falling within the 

scope of the contract and may appoint one or more competent employees to assist the appointed 

construction supervisor. 

4.3.2 A contractor may, having considered the size of the project, the degree of dangers likely to be 

encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time 

construction safety officer in writing, who has in the contractor’s opinion the necessary competencies 

and resources, to assist the contractor to assist in the control of all safety related aspects on the site. 

4.3.3 The contractor shall ensure that the construction supervisor is in possession of the most recently 
updated version of the fall protection plan. 

4.3.4 The contractor shall ensure that the following activities, as relevant, are carried out under the 
supervision of a competent person and that such persons are appointed in writing: 

. a) all formwork and support work operations; 

b) excavation work; 

c) demolition work; 

d) scaffolding work operations; 

e) suspended platform work operations; 

f) operation of batch plants; and 
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g) the stacking and storage of articles on the site. 

 
4.4 Risk assessment 

 
4.4.1 The contractor performing work falling within the contract shall before the commencement of any 

such work and during construction work, cause a risk assessment to be performed by a competent 

person appointed in writing. Such an assessment shall as a minimum: 

 

a) identify the risks and hazards to which persons may be exposed to; 

b) analyse and evaluate the identified risks and hazards; 

c) document a plan of safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified; 

 

 
Note: 

d) provide a monitoring plan; and 

e) provide a review plan. 
 

A risk assessment is an important step in protecting workers as well as complying with the law. It 

helps you focus on the risks that really matter in a particular workplace – the ones with the potential 

to cause real harm. Workers and others have a right to be protected from harm caused by a failure 

to take reasonable control measures. The following four steps are recommended: 
 

1) Identify the hazards by looking at what could reasonably be expected to cause harm, ask 

employees or their representatives what they think, obtain advice from trade associations or 

publications on health and safety, check manufacturer’s instructions or data sheets for 

chemicals and equipment as they can be very helpful in spelling out the hazards and putting 

them in their true perspective, review accident and ill-health records, think about long-term 

hazards to health (eg high levels of noise or exposure to harmful substances) as well as 

safety hazards etc. 

2) Identify who may be harmed and how by identifying how groups of people might be harmed 

i.e. what type of injury or ill health might occur. 

3) Evaluate the risks and decide on precautions by doing everything ‘reasonably practicable’ 

to protect people from harm i.e. by looking at how things are done, what controls are in place 

and how the work is organised and comparing this against good practice to see if more can 

be done to bring practices up to standard. Consider if the hazard can be got rid of all together, 

and if not how can the risks be controlled so that harm is unlikely, e.g. try a less risky option 

(eg switch to using a less hazardous chemical); prevent access to the hazard (eg by 

guarding); organise work to reduce exposure to the hazard (eg put barriers between 

pedestrians and traffic); issue personal protective equipment (eg clothing, footwear, goggles 

etc); and provide welfare facilities (eg first aid and washing facilities for removal of 

contamination). 

4) Record the findings by writing down the findings of the risk assessment. 

4.4.2 The contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are 
analysed, evaluated and addressed in the risk assessment. 

4.4.3 The contractor shall require a competent person to prepare a fall protection plan in compliance with 
the requirements of the Construction Regulations. 

4.4.4 Notwithstanding the provisions of the fall protection plan, the contractor shall ensure that: 

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately 

guarded, fenced or barricaded or that similar means are used to safeguard any person from 

falling through such openings; 

b) no person works in an elevated position, unless such work is performed safely as if working 

from a scaffold or ladder; 

c) notices are conspicuously placed at all openings where the possibility exists that a person 

might fall through such openings; 

d) fall prevention and fall arrest equipment is: 
i) suitable and of sufficient strength for the purpose or purposes for which it is being 

used having regard to the work being carried out and the load, including any person, 

it is intended to bear; and 
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ii) securely attached to a structure or plant and the structure or plant and the means of 

attachment thereto is suitable and of sufficient strength and stability for the purpose 

of safely supporting the equipment and any person who is liable to fall; 

e) fall arrest equipment is only used where it is not reasonably practicable to use fall 

prevention equipment; and 

f) suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in 

the event of a fall by any person, the fall arrest equipment or the surrounding environment 

does not cause injury to the person. 
 

4.4.5 Where roof work is being performed on a construction site, the contractor shall ensure that it is 
indicated in the fall protection plan that: 

a) the roof work has been properly planned; 

b) the roof erectors are competent to carry out the work; 

c) no employees are permitted to work on roofs during inclement weather conditions or if 

weather conditions are a hazard to the health and safety of the employees; 

d) prominent warning notices are to be placed where all covers to openings are not of sufficient 

strength to withstand any imposed loads and where fragile material exists; 

e) the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from 

entering; 

f) suitable and sufficient platforms, coverings or other similar means of support have been 

provided to be used in such a way that the weight of any person passing across or working 

on or from fragile material is supported; and 

g) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means 

of protection to prevent, so far as is reasonably practicable, the fall of any person, material 

or equipment. 

4.4.6 The contractor shall ensure that: 

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or 

existing structure or any part thereof, which may become unstable or is in a temporary state 

of weakness or instability due to the carrying out of construction work; 

b) no structure or part of a structure is loaded in a manner which would render it unsafe; and 

c) account of specification data prepared by the designer of the structure is taken into account 

in the risk assessment; 

Note: 
The specification data provided by the designer should outline known or anticipated dangers or 

hazards relating to the works and make available all information required for the safe execution of 

the work. It should provide as relevant, geotechnical information (or make reference to reports 

provided in the site information), the loading the structure is designed to withstand, the methods 

and sequence of construction. 

4.5 Health and safety plans 

4.5.1 The contractor shall within one week of the starting date and prior to commencing with the works, 

submit to the Project Manager for approval a suitable and sufficiently documented health and safety 

plan, based on this specification and the risk assessment that is conducted. No access to the site 

will be allowed to the contractor without the documented health and safety plan being submitted to 

and approved by the Project Manager. 

4.5.2 The health and safety plan shall as a minimum provide: 

a) the information contained in Table 1 in respect of each of the hazards associated with work 

falling within the scope of the contract; and 

Table 1: Example of the format of a health and safety plan 
 

What are the Who might be What are the safe What further action Action by Action by 

hazards? harmed and how? work procedures for is necessary whom? when? 
  the site? (monitoring and   

   review)?   
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b) an outline of the manner in which the contractor intends complying with the requirements of 

this specification. 

4.5.3 The contractor shall discuss the submitted health and safety plan with the employer’s representative, 

modify such plan in the light of the discussions and resubmit the modified plan for approval. 

 

4.5.4 The contractor shall apply the approved health and safety plan from the date of commencement of 
and for the duration of the works to which this specification applies. 

 

4.5.5 The contractor shall conduct periodic audits for compliance with the approved health and safety plan 

at intervals agreed upon with the employer, but at least once every month. 

 
 

4.5.6 The contractor shall update the health and safety plan whenever changes to the works are brought 
about. 

 

4.6 Subcontractors 
 

4.6.1 The contractor may only subcontract work in terms of a written subcontract and shall only appoint a 

subcontractor should he be reasonably satisfied that such a subcontractor has the necessary 

competencies and resources to perform the work falling within the scope of the contract safely. Such 

a subcontract shall require that the subcontractor shall: 
 

a) shall co-operate with the contractor as far as is necessary to enable both the contractor and 

sub-contractor to comply with the provisions of the Act; and 

b) as far as is reasonably practicable, promptly provide the contractor with any information which 

might affect the health and safety of any person at work carrying out work or any person who 

might be affected by the work of such a person at work or which might justify a review of the 

health and safety plan. 
 

4.6.2 The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform 

a sub-contract falling within the scope of the contract, with the relevant sections of this specification 

and associated specification data which might be pertinent to the sub-contract. 

 

4.6.3 The contractor shall take reasonable steps as are necessary to ensure: 

a) co-operation between all sub-contractors to enable each of those sub-contractors to comply 

with the requirements of the Act and associated regulations; and 

b) that each sub-contractor’s health and safety plan is implemented. 
 

4.6.4 The contractor shall conduct periodic audits for compliance with the approved health and safety plan 

of each and every sub-contractor working on the site at intervals agreed upon with such contractors, 

but at least once per month. 

 
4.6.5 The contractor shall stop any contractor from executing construction work which is not in accordance 

with the contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to 

the health and safety of persons. 

 
4.6.6 The contractor shall ensure that where changes to the works occur, sufficient health and safety 

information and appropriate resources are made available to subcontractor to execute the work 

safely. 
 

4.6.7 The contractor shall ensure that: 

a) every subcontractor is registered and in good standing with the compensation fund or with a 

licensed compensation insurer prior to work commencing on site; 

b) potential subcontractors submitting tenders have made provision for the cost of health and 

safety measures during the construction process; and 

c) every subcontractor has in place a documented health and safety plan prior to commencing 

any work on site which falls within the scope of the contract. 
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4.6.8 The contractor shall receive, discuss and approve health and safety plans submitted by 
subcontractors. 

 

4.6.9 The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated 

in the risk assessment before any work commences, and thereafter at such times as may be 

determined in the risk assessment. 

 

4.6.10 The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, 

instructed and trained by a competent person regarding any hazard and the related work procedures 

before any work commences, and thereafter at such times as may be determined in the risk 

assessment. 

 
The contractor shall satisfy himself that ensure that all subcontractor employees deployed in the 

site are: 

 

a) informed, instructed and trained by a competent person regarding any hazard and the related 

work procedures before any work commences, and thereafter at such times as may be 

determined in the risk assessment; and 

b) issued with proof of health and safety induction training issued by a competent person and 

carry proof such induction when working on site. 

 
4.7 Reporting of incidents 

 

The contractor shall notify the employer’s representative of any incident as soon as possible after it 

has occurred and report such incidence to an inspector. 
 

4.8 Administration 

 
4.8.1 Notification of intention to commence construction work 

 

The contractor shall notify the Provincial Director of Labour in writing using a form similar to that 

contained in Annexure A of the Construction Regulations issued in terms if the Act before 

construction work commences and retain a copy of such notification in the health and safety file 

where such work: 
 

a) involves the demolition of a structure exceeding a height of 3m; 

b) involves the use of explosives to perform construction work; 

c) involves the dismantling of fixed plant at a height greater than 3m; 

d) exceeds 30 days or will involve more than 300 person days of construction work; and 

includes: 
i) excavation work deeper than 1m; or 

ii) working at a height greater than 3 m above ground or a landing. 
 

4.8.2 Health and safety file 
 

4.8.2.1 The contractor shall maintain a health and safety file on site which contains copies of the following, 

as relevant: 

a) the notification made to the Provincial Director of Labour in terms of 4.4.1; 

b) the letters of appointments of health and safety representatives; 

c) the minutes of all health and safety meetings; 

d) a comprehensive and updated list of all the subcontractors (domestic) employed on site by 

the contractor, indicating the type of work being performed by such sub-contractors; 

e) a copy of each and every subcontract agreement;. 

f) the contractor’s health and safety plan; 

g) the health and safety plans of all the contractor’s subcontractors who are required to provide 

such plans; 

h) the recommendations made to the contractor by the health and safety committee referred to 

in 4.2.3 
i) any report made to an inspector by the health and safety committee referred to in 4.2.3; and 
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j) the findings of all audit reports made regarding the implementation of the contractor’s or a 

subcontractor’s health and safety plan; 

k) proof that the contractor and every subcontractor is registered and in good standing with the 

compensation fund or with a licensed compensation insurer; 

l) the inputs of the safety officer, if any, into the health and safety plan; 

m) a copy of risk assessments made by competent persons; 

n) details of induction training conducted whenever it is conducted; 

o) proof of all subcontractor’s induction training whenever it is conducted; 

p) letters of appointments for competent persons to supervise prescribed activities; 

 
 

q) proof of the following where suspended platforms are used: 

i) a certificate of system design issued by a professional engineer, professional 

certificated engineer or a professional engineering technologist; 

ii) proof of competency of erectors; 

iii) proof of compliance of operational design calculations with requirements of the 

system design certificate; 

iv) proof of performance test results; 

v) sketches indicating the completed system with the operational loading capacity of the 

platform; 

vi) procedures for and records of inspections having been carried out; 

vii) procedures for and records of maintenance work having been carried out; 
viii) proof that the prescribed documentation has been forwarded to the provincial director; 

r) records of the register of inspections made by a competent person immediately before and 

during the placement of concrete or any other load on formwork; and 

s) the names of the first aiders on site and copies of the first aid certificates of competency. 
 

4.8.2.2 The health and safety file shall be made available for inspection by any inspector, subcontractor, 

employer’s representative, employer’s agent, health and safety representative or employee of the 

contractor upon the request of such persons. 

 
4.8.2.3 The contractor shall hand over the health and safety file to the employer upon completion of the 

contract together with a record of all drawings, designs, materials used and other similar information 

concerning the completed structure. 
 

4.9 First aid, emergency equipment and procedures 
 

The contractor shall where more than five employees are employed at a workplace, provide a first 

aid box or boxes at or near the workplace which shall be available and accessible for the treatment 

of injured persons at that workplace. Such first aid boxes shall contain suitable first aid equipment. 

 
The contractor shall ensure that where there are more than 10 employees employed on the site that 

for every group of up to 50 employees at that workplace, at least one person is readily available 

during normal working hours, who is in possession of a valid certificate of competency in first aid. 
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ANNEXURE B: 

 
Name of Contractor 

Project Name 

Project Number 

Applicable Month 

 

TRAINING MONTHLY SUMMARY SHEET 

 
 
 
 

 
No of Working Days: Maximum including training = 23 days per month 

 
N

u
m

b
e

r 

 
 
 

 
Surname 

 In
it

ia
ls

 

 
 
 

 
First Name 

 
 
 

 
ID Number 

 
 
 

 
Birth Date      C

o
u

rs
e

 

N
a

m
e

 

    C
o

u
rs

e
 C

o
d

e
 

  R
a

te
 p

e
r 

d
a

y
 

  S
ta

rt
 D

a
te

 

  E
n

d
 D

a
te

 

T
o

ta
l 

N
u

m
b

e
r 

o
f 

T
ra

in
e

e
s

 

N
u

m
b

e
r 

o
f 

D
a

y
s

 

 
 
 

 
Cost 

 
 
 

 
Status 

 
 
 

 
Training Provider 

 

1 

               

 

2 

               

 

3 

               

 
 
 

4 

               

 

5 

               

 
6 

               

 
7 

               

 
8 

               

 

9 

               

 

10 

               

 

11 

               

 

12 

               

 

13 

               

 
14 

               

 

 
15 

               

 
 

16 

               

 
17 

               

 
18 

               

 

19 

               

 
20 

               

                

20 Totals for month   

 
Signature Official 
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DAILY SITE ATTENDANCE REGISTER 

 
Name of Contractor 

Project Name 

 
 

 
Project Number 1 = At Work A = Absent L = Leave SC = Site Closed 

Month: SL = Sick Leave P = Public Holiday  2 = Training 

 
 

 
Validation: Cannot 

be more than 23 

days per person per 

month. 

  
 
 

 
Surname 

 
 
 

 
Initials 

 
 
 

 
ID Number 

 
 
 

 
Birth Date 

 
 

 
Rate per 

day ( R) 

 
 
 

 
1 

 
 
 

 
2 

 
 
 

 
3 

 
 
 

 
4 

 
 
 

 
5 

 
 
 

 
6 

 
 
 

 
7 

 
 
 

 
8 

 
 
 

 
9 

 
 
 

 
10 

 
 
 

 
11 

 
 
 

 
12 

 
 
 

 
13 

 
 
 

 
14 

 
 
 

 
15 

 
 
 

 
16 

 
 
 

 
17 

 
 
 

 
18 

 
 
 

 
19 

 
 
 

 
20

 
 
 

 
21

 
 
 

 
22

 
 
 

 
23

 
 
 

 
24

 
 
 

 
25

 
 
 

 
26

 
 
 

 
27

 
 
 

 
28

 
 
 

 
29

 
 
 

 
30

 
 
 

 
31

 
 

 
Total Work 

days 

 
 

 
Total Training 

Days 

 
 

 
Total work days & 

training days 

1 
                                       

 

2 
                                       

 

3 
                                       

 

4 
                                       

 

5 
                                       

 

6 
                                       

 

7 
                                       

 

8 
                                       

 

9 
                                       

 

10 
                                       

 

11 
                                       

 

12 
                                       

 

13 
                                       

 

14 
                                       

 

15 
                                       

 

16 
                                       

 

17 
                                       

 

18 
                                       

 

19 
                                       

20 
                                       

20 TOTALS 
                            

TOTALS 
   

 
 

 

 
Signature of CLO Week 1: Signature of Contractor 

Validation: Total work days 0 

Total training 

days 0 

 
 

 
 

Week 1 -2: Signature of Contractor Organisation 

 
 
 
 

 
Week 2: Signature of Contractor 

 
Total work days 

+ training days 0 
Variance 0 

Variance must 

be 0 

 
 

Week 3: Signature of Contractor 

 
Week 3-4: Signature of Contractor Organisation Week 4: Signature of Contractor 
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BENEFICIARY LIST 
Name of Contractor 

Project Name 

Project Number 

Month: 

 

Number of 

workers 

 
 

Name 

 
 

Initials 

 
 

Surname 

 
 

ID Number 

 
 

Date of Birth 

 
 

Gender 

 

Disability 

(Y?N) 

Highest 

Level of 

Education 

 
 

Start Date 

 
 

End Date 

 

First 

Language ID 

 
 

Address 

 
 

Contact Number 

 

Government 

Grant (Y/N) 

Other 

Language ID 

1 

Other 

Language ID 

2 

Number of 

people in 

Household 

Number of 

Dependants in 

Household 

Number of 

Children 
attending 

school 

1 
                   

2 
                   

3 
                   

4 
                   

5 
                   

6 
                   

7 
                   

8 
                   

9 
                   

10 
                   

11 
                   

12 
                   

13 
                   

14 
                   

15 
                   

16 
                   

17 
                   

18 
                   

19 
                   

20 
                   

21 
                   

22 
                   

23 
                   

24 
                   

25 
                   

26 
                   

27 
                   

28 
                   

29 
                   

 
Signature of CLO 
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ANNEXURE C: 

CALCULATION OF PENALTIES 

 
CALCULATION OF PENALTY PER DAY (EXCLUDING VAT) 
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CONTRACT PERIOD RATE PER R100 OF ESTIMATE 

1 month 27.6 CEnts 

1.5 months 22 cents 

2 months 16.6 CEnts 

2.5 months 13.6 CEnts 

3 months 11 cents 

3.5 months 9.6 CEnts 

4 months 8.6 CEnts 

4.5 months 7.6 CEnts 

5 months 6.26 CEnts 

6 months 5.76 CEnts 

7 months 4.76 CEnts 

8 months 4 cents 

9 months 3.76 CEnts 

10 months 3.6 CEnts 

11 months 3 cents 

12 months 2.76 CEnts 

14 months 2.6 CEnts 

15 months 2.26 CEnts 

16 months 2 cents 

18 months 1.76 CEnts 

20 months 1.6 CEnts 

21 months 1.6 CEnts 

24 months 1.26 CEnts 

30 months 1 cent 

36 months 1 cent 

42 months 1 cent 

 

PENALTY PER DAY ROUNDED OFF AS FOLLOWS: 

 
R0 - R500 nearest R5 

R501 - R1,000 nearest R10 

R1,001 - R5,000 nearest R50 

R5,001 - and above nearest R100 
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Therefore rounded off to the nearest R10.00 
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= R690.00/day 

 

PENALTIES ON CONTRACTS IN PHASES 

 
Penalties must be calculated proportionally on the estimated contract value of each phase 

EXAMPLE  

 

Estimated contract value 
 

= 
 

R2 500 000 (excluding VAT) 

Contract period = 12 months 

   

R2,500,000 x  0.0275 

100 

  
= 

 
R687.50/day 


