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1. STATEMENT OF INVITATION 
 

CENTLEC (SOC) Ltd (hereafter referred to as CENTLEC) a municipal entity distributing 
electricity in Mangaung Metro and other Municipalities, invites suitable bidders to bid 
for public domestic electricity connections within the CENTLEC’S area of supply for a 
period of 36 months. 
 

1.2 Specified Goals for Preferential Point System 

Specified Goals Points Allocation 

50% Black owned 6 

50% Women owned 2 

50% Youth owned <35 years 2 

Total Points 10 

 

 
2. MINIMUM REQUIREMENTS 

 

Minimum submission requirements - any omission of the below listed items would 
render an automatic disqualification. 

 

2.1 Registration with ECB/ECA 

2.2 CIDB grading – Level 6 EP 

2.3 Valid letter of good standing with the Compensation Commissioner. 

2.4 Supply unique security personal identification number (PIN) and/or original TAX 

Clearance Certificate for TAX compliant status. 

2.5 Supply municipal services (water, sanitation, rates and electricity) clearance 

certificate or Lease Agreement with a current Bill and rates clearances, or Current 

Bill of Account not owing more than 90 days. In a case where the services are 

paid by the Landlord, the signed lease agreement and statement of account must 

be submitted by the bidder. 

2.5.1 In an event, that the Bidder utilizes prepaid services (e.g.   Water or 

electricity) a valid municipal clearance certificate(s) must still be provided. 

2.6 The bidder must submit proof of registration on the National Treasury Centralized 

Suppliers Database 

2.7 The Supplier shall comply to all the Special Conditions as per the Table in Item 3 
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3 SPECIAL CONDITIONS OF THE CONTRACT 

 

DESCRIPTION 
 

Yes No Supporting 
Documents 
Required 

The successful bidder will be expected to supply CENTLEC with 
a complete safety file within two weeks of receiving the 
appointment letter. The specification of this safety file is the 
attached in Annexure 1. 

  
Submit upon 
appointment 

In the event that the successful bidder(s) appoints sub-
contractors, the following will be expected: 

  
 

• The successful bidder will have to ensure that the 
contractors to be appointed will be supplied with 
Safety Health Environment and Quality (SHEQ) 
specification. 

  

Submit upon 
appointment 

• The successful bidder will have to ensure that the 
SHEQ documentation is audited regularly for the 
duration of the contract. 

  
Submit upon 
appointment 

• The successful bidder will be expected to enter into a 
Service Level Agreement with CENTLEC. 

  Signed upon 
appointment 

CENTLEC reserves the right to appoint more than one 
contractor. 

               N/A 

It is a stipulation of this contract that the client can extend this 
contract to increase the number of domestic houses to be 
connected If this situation arises, the client reserve the right to 
utilize the unit prices as bid for the extension of contract. Further 
performance securities will have to be supplied by the successful 
bidder if the client wishes to extend the contract. Preliminary and 
general items will be handled on a pro rata method but will be 
negotiated with the successful bidder. 

   
 
 

N/A 

CENTLEC reserves the right to supply material for the works to 
the successful bidder. 

  N/A 

The Contractor will be remunerated only after an inspection was 
done and the work is found satisfactory. 

  N/A 

The Contractor must submit a profile of resources (human, plant 
and equipment) 

  Yes 

This bid will be executed on an ad-hoc basis.                  N/A 

The Contractor must submit a record of similar successfully 
completed projects 

                 Yes 

The successful bidder shall ensure that his employees are 
properly informed and trained to perform the task. All his 
employees, who will work on this bid, shall attend and complete, 
successfully, the CENTLEC SOP course at the CENTLEC 
Training Centre. 

       N/A 

The bidder shall ensure that no property (municipal or private) is 
damaged or misused                        in the execution of the task. 

    N/A 

The bidder shall be registered at the Department of Labour.     Yes 

The bidder shall be registered at SARS and provide a valid tax 
certificate. The bidder must be registered with the National 
Treasury data base of suppliers and proof thereof must be 
submitted. 

    Yes 

Once appointed, suitable insurance cover shall be subscribed to,   Submit upon 
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DESCRIPTION 
 

Yes No Supporting 
Documents 
Required 

to cover any possible liability claims due to misconduct of the 
employees of the bidder 

appointment 

The bidder shall ensure that all tasks are performed in line with 
applicable legislation, 

      N/A 

e.g., OHS ACT, Construction Regulations, Labour Act, Electricity 
Amendment Act, Electricity Supply Regulations, the Mangaung 
Metro Municipality By-laws relating to electricity supply and the 
Standard operating procedures of CENTLEC. 

  N/A 

The successful bidder shall conduct a risk assessment of the 
work to be performed and must ensure that spares on this 
equipment are available in a reasonable time. 

  Submit upon   
appointment 

The successful bidder shall compile and present a health and 
safety plan based on the risk assessment. 

  Submit upon 
appointment 

The principal contractor shall inform CENTLEC of any sub-
contractor they employed during the duration of the contract and 
the principal contractor shall ensure that the Health and Safety 
file is updated accordingly. 

  Submit upon 
appointment 

CENTLEC will carry out periodic audits at least once a month. 
The time frames will be agreed upon by the contractor and 
CENTLEC. 

  N/A 

The bidder must supply power plant to supply himself with power 
(400V, 3 phase) where  necessary. 

  Submit upon 
appointment 

The Bidder must be a South Africa based company with all the 
necessary facilities to supply the required hardware. (Profile of 
company) 

  Yes 

The Contractor will provide all plant, material, transport and 
labour required for the construction and commissioning of the 
replaced equipment. 

  Submit upon 
appointment 

Site information:    

Existing Services - The site conditions vary and the contractor 
needs to establish the existing services prior to site 
establishment. The Contractor shall supply at his own expense, 
all water and electricity to the site for carrying out the installation. 
The Contractor shall erect and maintain at this own expense 
suitable and approved temporary fencing to enclose such areas 
of the works to be carried out and all areas of land occupied by 
the Contractor within the Site as may be necessary to implement 
his obligations under the Contract. 

  N/A 

Accommodation on Site - No housing is available. If required, the 
Contractor shall provide all accommodation required. 

  N/A  

Ablution Facilities - The Contractor shall provide for the duration 
of the contract ablution facilities on the site in the form of 
chemical closets for the use of personnel employed by the works. 
All ablution facilities provided by the Contractor shall be efficient, 
sanitary and non-offensive and all sanitary fees payable to any 
local authority shall be paid by the Contractor. 

  N/A  

All damaged and redundant equipment must be delivered to the 
supply chain stores, scrap yard. The site should be cleared of all 
rubble and be disposed off appropriately. 

  N/A 

There will be 12 months defects liability period on the 
workmanship. 

  Submit upon 
appointment 
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DESCRIPTION 
 

Yes No Supporting 
Documents 
Required 

Penalties (10%) will be imposed on the contractor, for delays and 
not keeping to the agreed time lines for specific phases of the 
project.( As per the program of works submitted) 

  Submit upon 
appointment 

The bidder must provide proof of a valid public liability insurance 
for the duration of    the project of at least R1 000 000.00. 

  Submit upon 
appointment 

The contractor tender for the supply and installation of all 
material and only new material shall be used as scheduled. The 
bidder must make sure that the necessary material are ordered 
and delivered in time for the work to be completed. Only in 
exceptional cases shall CENTLEC consider to supply material to 
the contractor. A written application must be furnished which 
state the reason why material cannot be supplied by the 
contractor. The material will then be deducted from the next 
payment  as per tendered prices. 

 

  N/A 

If a contractor is unable to install the connections due to unrest 
situations, then the contractor shall inform the Project Manager 
of CENTLEC in writing of such unrest situation. 

  N/A 

The contractor will provide CENTLEC with the name and 24hour 
telephone number of the supervisor/contact person on site in 
respect of each road crossing. 

  Submit upon 
appointment 

Where trees are in the way of trenches being excavated minimal 
damage to the root  system should be caused by the contractor. 
In cases where the root system cannot be avoided excavations 
should take place underneath the root system.  

  N/A 

Any trees or shrubs that are removed shall be reestablished in 
roughly the same position by the Contractor. If proven that the 
tree died because of excavations done by the contractor removal 
and replacement of the tree will be for the contractors account. 

  N/A 

CENTLEC will be responsible for laying all cables and shall 
supply the sleeves for road and drive way crossings. 

  N/A 

The Tenderer shall, beforehand, make sure of the circumstances 
and conditions in the residential areas as well as the probable 
distances that have to be travelled in order to execute the work. 
No claims for additional trips or wrong transport 
calculations shall be considered. 

  N/A 

The work shall be executed according to the requirements as 
described in this specification. 

  N/A 

If the contractor’s tempo of work is slow or should he fail to repair 
defects and / or the quality of work is continually of a low 
standard, the contract would be terminated after two written 
warnings and the contractor shall be remunerated for the 
material, Labour and transport for such work that has already 
been executed correctly and according to specification. 

  N/A 

Although services will as far as possible be shown on the 
drawings given with each  job card, the contractor should use this 
only as a guideline, and therefore can’t be used as absolute 
reference while excavating. Services must still be physically 
shown to the contractor by the relevant party’s involved (Telkom 
and Municipal services). 

  N/A 

The contractor shall leave a note or a formal letter, with his   N/A 
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DESCRIPTION 
 

Yes No Supporting 
Documents 
Required 

telephone number or address on it, at the house of the consumer 
if the house is locked. The consumer must be able to contact the 
contractor in order to arrange an appointment or to arrange a 
time for the installation. 

If the contractor should fail to comply within the framework of the 
instructions, technical requirements, drawings and within the 
framework as contained in the specification, then CENTLEC 
shall be within its rights to cancel the contract and to cease all 
further work to the contractor. CENTLEC shall compare the costs 
of material (according to specification) outstanding or of the work 
still to be done to complete the contract against the money owed 
to the contractor. 

  N/A 

The contractor as the responsible person shall see to it that he 
as well as all his staff is properly informed pertaining to the safety 
regulations in order to be able to work in the vicinity of both low - 
and medium voltage cables. Employees shall be able to 
recognize medium- and low voltage cables, avoid 
unnecessary risks and in terms of the relevant act (OHS 85 
of 2017) be competent to, or at least be able to execute the 
work under supervision of a competent person. 

  Submit upon 
appointment 

The contractor can only submit a claim after all connections on a 
claims form has been completed, as was mentioned before. No 
claim, in terms of connections shall be paid, unless a duplicate of 
the certificate of compliance is submitted therewith. Incomplete 
certificates are unacceptable. 

  N/A 

The contractor shall be supplied with layout drawings and only 
the addresses on the drawings shall be provided with electrical 
connections and absolutely no other addresses. 

  N/A 

Any damages to existing services such as water pipes, Telkom 
cables and electricity cables shall be for the account of the 
contractor. The contractor shall thus ascertain beforehand the 
position of services in the area where work must be executed. 

  N/A 

The contractor shall perform the necessary tests on every 
installation according to the requirements as prescribed by the 
Occupational Health and Safety Act, 2017 (Act 85 of 2017), 
Regulations on the installation of Electricity and shall complete 
the results on a certificate of compliance. The original certificate 
shall be handed over to the owner and a copy shall be 
submitted to CENTLEC. No claims in the respect of completed 
work shall be remitted until such time that the above mentioned 
requirement has been complied with. 

  Submit upon 
appointment 

Under no circumstances will the contractor be allowed to pull the 
Airdac to live overhead lines or to do any live work on the 
CENTLEC network. Information regarding the responsible person 
in terms of the Occupational Health and Safety Act, 2017 (Act 85 
of 2017) must be submitted with the tender documents. 

  N/A 

The contractor as the responsible person shall see to it that he as 
well as all his staff is properly informed pertaining to the safety 
regulations in order to be able to work in the vicinity of both low- 
and high voltage equipment. It is imperative that all personnel 
involved must be able to differentiate between low- and high 

  N/A 
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DESCRIPTION 
 

Yes No Supporting 
Documents 
Required 

voltage conductors in cases where the connection cable (Airdac) 
is to be pulled to an overhead line by the contractor and test for 
live equipment before commencing any work. Employees shall be 
able to recognize high voltage equipment, stay away from  it and 
in terms of the relevant Act (85 of 2017) be competent to, or at 
least be able to execute the work under supervision of a 
competent person. It will be required from the successful bidder 
personnel to undergo SOP training, at CENTLEC training centre, 
at the bidders’ expenses 

All legal aspects, in terms of the exact position of 
the service regarding the other services (for 
example Telkom) shall be adhered to. All 
wayleaves must be obtained for services before 
commencing with work by the successful bidder. 
(For example, the minimum clearance regarding 
other services). 

  N/A 

 

 
4. DEFINITIONS AND ABBREVIATIONS 

 

4.1 Comparative offer means the Bidder’s financial offer after the factors of non-

firm prices, all unconditional discounts and any other Bided parameters that will 

affect the value of the financial offer have been taken into consideration. 

 

4.2 Corrupt practice means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the Bid 

process. 

 

4.3 Fraudulent practice means the misrepresentation of the facts in order to influence 

the Bid process or the award of a contract arising from a Bid offer to the detriment 

of the employer, including collusive practices intended to establish prices at 

artificial levels. 

 

4.4 Quality (functionality) means the totality of features and characteristics of a 

product or service that bear on its ability to satisfy stated or implied needs 
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A. SCOPE OF WORK 
 

The scope of work for the successful bidder will be for the installation of house 
connections using CENTLEC’s standards. 
It will be expected from the successful service provider to supply (when it is requested) 
and install pre-paid meters, ready boards, plot boxes, bundle boxes, splitter boxes, 
3CR12 boxes,2-way boxes, 4-way boxes, 6-way boxes, 8-way boxes, planting of 
kicker poles and Airdac connection. Prepaid meters shall be supplied by CENTLEC. 
On completion of all connections COC certificates of compliance must be submitted to        
the homeowner and the copy thereof to CENTLEC. 

 

The appointed Contractor will be required to provide services as and when 
needed. 

 
 

B. TECHNICAL SPECIFICATION 
 

The CENTLEC Standards, SANS and NRS specifications form the basic quality 
guidelines of the installation and serve to set the standards to which individual 
components as well as the complete   installation must adhere to. In all cases the latest 
available update of the specifications mentioned applies to this contract. All material 
supplied must be new and undamaged and SANS mark-bearing materials shall have 
preference. Not all specifications are relevant to this contract, only those applicable 
shall prevail. 

 

It is expected from the bidders to ascertain themselves with the methods and means 
according to which the work shall be executed by having a look at a typical example 
of such an installation. The work, none the less, is described in fair detail hereunder. 
The contractor shall also confirm, on the Annexure herewith attached, by means of 
signing it, that such an installation has been examined and signed off. 

 

5.1 DESCRIPTION OF WORK 
 

Installation of public domestic electricity house connections in all CENTLEC’s area of 
supply, this includes Kopanong, Mohokare and Mangaung Metro Municipality. 

 

5.1.1 INSTALLATION OF THE AIRDAC AND KICKER POLE TO SUPPLY THE DWELLING  
 
 

5.1.1.1 An Airdac cable shall have the CENTLEC mark on the outer sleeve. The    
Airdac cable (with a 10 mm² x 3 core, orange color connection cable with   
communication cores (THCU/GSW 10mm2 XLPE(UV) SNE + COM YEL 

SAFERDAC - SANS 1507 AFAA) shall be strung from the meter inside the 3CR12 
boxes/stubby box. The connection of the conductors to the electrical box shall 
be performed by the Contractor. Cognizance must be taken that the network 
might be energized. A typical outlay of such a connection is indicated on the 
drawing that forms part of the specification. Airdac shall be tightened in such a 
way to allow for the necessary minimum clearance of 2.5m. An extra 1 m 
length of Airdac cable shall be looped between the clamp attached to the 
dwelling and the entrance to the Ready board in order to accommodate future 
relocation as well as serve as a water drip loop. Such a loop shall be neatly 
tied with cable ties. 

 

5.1.1.2 The conductors of the Airdac cable shall be made off in such a way that the 
contractor have to make the connection to the meter inside the 3CR12 box or 
stubby box at the pole on the stand boundary and on the ready board inside 
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the dwelling. Conductors shall not be made off too short. If it is decided that 
Split electricity dispensers are to be installed for overhead connections the 
contractor shall mount the 

Keypad and connect the communication wires. The price schedule also makes 
provision for the contractor to install the meter. (Any fault from the contractor 
will be for his/her own expense) 

 
5.1.1.3   A hole, for a 25 mm diameter PVC conduit, which is used for the supply cable, 

shall be drilled through the wall of the dwelling where the base board will be 
installed. If the dwelling has been fitted with a distribution board, then a hole 
must be drilled for the supply thereto. A dwelling that has been fitted with a 
distribution board, may not be fitted again with a Ready board. 

 

5.1.1.4  A base board with a Ready board mounted thereon shall be installed level at a 
height of 1,6m in that dwelling. The base board shall be attached through the 
wall by means of 8 mm threaded rods. On the outside of the wall either 50 mm x 
50 mm square washers or 50 mm diameter washers shall be fitted to the 
threaded rod where after it shall be tightened with an 8 mm nut and then the 
rod shall be riveted. The base board shall be installed in such a way that the 
hole that is drilled through the wall, for the supply cable, corresponds with the 
hole on the base board. The contractor shall clarify the position with the 
homeowner or the occupant of the dwelling if a Ready board must be  installed. 
Absolutely no holes shall be drilled into the base board or into the Ready 
board. Only existing holes are to be used. 

 
5.1.1.5  A 25 mm diameter PVC conduit shall be installed onto the outside wall by means 

of 2 (two) galvanized pipe saddles which shall be fixed with 6 mm “Fischer” 
plastic wall plugs and self-tapping screws. The conduit shall be installed with a 

90 bend at the top in order to prevent damp or water entering the conduit. The 
bend shall be properly sealed with a silicon sealer where the cable enters it. 
The purpose of the conduit is that it serves as the access for the Airdac cable 
into the Ready board. The Airdac between the clamp attached to the roof of the 
house and the access conduit to the base board, shall be fitted in the same 
manner as the access conduit. (The extra meters of Airdac shall be tied with 
cable ties). 

 
5.1.1.6 The digging of a hole and the planting of a 7m wooden pole, next to the informal 

houses, to obtain a clearance of 2.5m over private property (drawing TS – 5 – 
9). The pigtail screw must be installed 100mm from the top of the pole. No 7m 
poles will be planted next to existing RDP houses if the safety clearance of 
2.5m is not maintained. In order to pull the Airdac cable from the overhead  low 
voltage power line to the house, if it is built out of solid brick then either an L-
bracket (drawing TS - 5 - 3) on the rafter of the dwelling or a wall bolt with eye 
nut shall be used, drilled at the highest point (ridge of the roof) into the wall. 
The clamp/bolt shall be installed as high as possible to ensure the maximum 
clearance between the Airdac cable and ground level. The clamps shall be fixed 
in such a secure manner in order to accommodate the tension of the Airdac 
cable. The Airdac shall also be installed in such a manner, that there is a gap 
between the edge of the roof, and the Airdac, to ensure that there is no 
possibility that the Airdac and the edge of the roof rub against each other, to 
prevent possible fault occurrences, (short circuits). 

 

5.1.1.7  The Ready board shall be wired as indicated on the schematic diagram. No other 
method of wiring or connecting method shall be accepted. The wiring must be 
done to the consumer’s distribution board, provided that this connection does 
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not require a Ready board. 
 

5.1.1.8 Any damages to the brick- or plaster work shall be repaired by the contractor. 
Repairs shall be covered by at least two coats of PVA undercoat paint. 

 

5.1.2 PRE-PAYMENT METER IN POLE MOUNTED METER BOX (SPLIT METERS) 
 

In the case where a pole mounted meter box is used, for the mounting of the pre- 
payment meters, all the requirements as described in item 5.1.1 above, in terms of 
overhead connections, applies. 

 

5.1.2.1 The meter box that forms part of the electrical network is mounted at a 
height of 2m above the ground. The meter box is pre-wired with a 
120Ampère single pole circuit breaker. A split pre-payment meter shall 
be installed inside the meter box and connected. The base board with 
ready board (if required) and a keypad shall be installed and connected 
inside the house. (Drawing TS – 5 – 51) 

 
5.1.3 CONNECTIONS AND JOINTS 
 

5.1.3.1 Connectors such as lugs, clamps etc. shall be sized in accord with the conductor 
size according to the conductor type being Aluminum to aluminum or copper to 
copper, joints shall be made with the correct clamps as specified. When joining 
aluminum conductors proper care shall be taken to ensure that only well-suited 
materials are used. Terminating lugs shall be of the cold compression type. All 
aluminum to aluminum is to be coated with “Densal” paste regardless of the 
method of jointing and are to be wrapped in “Denso” tape. 

 
       

 
5.1.4 DIGGING OF HOLES AND PLANTING OF 7m POLES 

 
5.1.4.1 The contractor shall dig a hole (1,3 m deep) and shall plant a 7m pole next to   

the informal house. The Airdac shall be pulled to this pole and down the pole fixed 
with cable saddles at 500mm spacing. 

 
5.1.4.2 In certain circumstances, where roads or streets are to be crossed, the 

contractor shall have to dig a hole (1.3m deep) on the stand boundary or in a 
position as prescribed and shall plant a 9m pole as required on the work 
instruction. No poles shall be planted at a depth less than 1,3 m. Poles must be 
planted upright with a plum level. The contractor shall see to it that, in such 
cases where more than one pole must be planted, the poles must line up parallel 
to the street. 

 

5.1.4.3 Clearances shall be as follows; across main roads - 6.1m, across roads in 
townships – 6,1m, along roads 5,5m, over private property - 3m 

 

(Refer to drawings TS - 5 - 9 and TS - 5 - 12) 
 

5.1.5 UNDERGROUND CONNECTIONS –Prepayment Meter Installation 
 

5.1.5.1 The meter box will be on the erf boundary. For single phase connections the 
consumer’s electrician must install a 4-core cable (or 3-core cable plus earth) 
plus 2- core communication cable (for the 12V keypad).  

5.1.5.2 The price      schedules make provision that the contractor may install the 
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mentioned meters in the meter boxes. A plan shall be supplied to the 
contractor, indicating the position of the meter boxes in the specific areas. 

 
5.1.5.3 The keypad shall be mounted on the wall, at the position shown by the 

customer, with “Fischer” type wall plugs, and self-tapping screws and the 
communication wires connected to the keypad. Where a wireless keypad is 
installed no communication cores shall be connected. 

                     5.1.5.4 The schedule of prices allows for the installation of meters if so, expected by CENTLEC. 
 

5.1.6 CONVERSION FROM CONVENTIONAL (ROTATION) METER TO PRE- PAYMENT 
METER 

 
5.1.6.1 Meter inside the house on base board:(Underground or Overhead Supply) 

A new 2-way box shall be installed on the erf boundary and the rotational 
meter shall be replaced with a standard (split) pre-payment meter inside the 
2-way box. For single phase connections the consumer’s electrician must 
install a 4-core cable (or 3-core cable plus earth) plus 2- core communication 
cable (for the 12V keypad) 

 

5.1.6.2 Meter inside a meter box on the outside wall of the house: 
 

A new 2-way box shall be installed on the erf boundary and the rotational 
meter shall be replaced with a standard (split) pre-payment meter inside the 
2-way box. For single phase connections the consumer’s electrician must 
install a 4-core cable (or 3-core cable plus earth) plus 2- core communication 
cable (for the 12V keypad) 

 

5.1.6.3 Meter box at the erf boundary: 
 

The rotation meter shall be replaced with a Split pre-payment meter. The 
customer must supply and install the 2-core communication cable between 
the meter box and the position inside the house where he/she wants the 
keypad to be installed. The keypad shall be mounted on the wall, at the 
position shown by the customer, with “Fischer” type wall plugs, and self-
tapping screws and the communication wires connected to the keypad. 

 
Peri-Urban pre-payment meters shall always be installed in a meter box on 
the erf boundary. In some cases, a new meter box will have to be installed on 
the erf boundary and the existing meter be removed from the house and the 
tails properly ferruled and taped. 

 
The contractor will receive a detailed drawing of the type of installation and 
the work to be done. 

 

 
5.1.6.4 Installation of peri-urban meter boxes: 
 

A nine-meter wooden pole (minimum pole top 120mm) must be cut into three 
3m  poles and the sawn areas painted with creosote. The sawn tops must be 
bound with wire. Install a 3m wooden pole 1m deep as shown on the works 
drawing to be supplied. 

 

 

5.1.6.5 Collect the Peri-Urban meter box from CENTLEC stores and mount on the 
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wooden pole, as high as possible. 

 
 

5.1.6.6 Installation of medium voltage and low voltage earth electrodes 
 

5.1.6.6.1 For the installation of new Pole mounted Transformers, or maintenance of 
existing transformers, medium voltage and low voltage earth electrodes 
need to be installed. The price schedules allow under this contract for the 
installation of the above mentioned if and where required. Earth electrodes 
are constructed from vertically driven rods or a combination of buried 
horizontal rods (2.4m in length) and vertically driven rods (1.2m in length). 

 

5.1.6.6.2 Earth electrodes shall be installed as deep as possible and not less than   
500 mm below   natural ground level/surface. The reason for this 
specification is that the layer of soil above the conductor forms an important 
medium into which the electrode can dissipate current. Each vertically 
driven earth rod shall be driven into undisturbed soil. Further, deep burial 
reduces the possibility of mechanical damage of the earth electrode. 

 
5.1.7 Medium Voltage earth electrode: 

 
5.1.7.1 The maximum allowable resistance of the transformer MV earth electrode 

should not exceed 10 ohms. 
 

5.1.7.2 A 2.4 meter earth rod is buried horizontally (500mm deep), parallel with the 
road, next to the transformer structure. Three (3) x 1.2m earth pegs are 
driven into the ground, one in the center and one at each end of the 
horizontal rod. Only exothermic welded connections are allowed to connect 
the vertical rods to the horizontal rod. 

5.1.7.3 Galvanized steel conductor (7/3.35) shall be used as the earth lead from the 
transformer tank to the earth electrode. Earth leads shall be fastened to wood 
poles using galvanized wire staples (U nails). The spooling intervals of these 
pins (U nails) shall be 250mm for the first 2m from the bottom of the pole and 
may thereafter increase to 500mm. The closer spooling distance is intended 
to reduce the probability of conductor removal from the pole. 

 
5.1.7.4  The galvanized bolted clamp shall be exothermic welded to the horizontal 

earth rod. The  galvanized steel conductor shall be bolted to the clamp. 
Bitumen tape shall be taped on the galvanized steel conductor, from the 
welded clamp up to 100mm above ground level. At the transformer the 
galvanized steel conductor shall be terminated using a galvanized bolted 
clamp. The clamp shall be bolted to the transformer earth stud. 

 
5.1.7.5    Low Voltage earth electrode (peri Urban): The overall resistance to earth of 

the LV electrode should not exceed 1 ohm. LV earth  
installed at the first peri-urban meter box, as near as possible to the 
transformer, but still 5 meters away from the MV earth and care should be 
taken that all the peri-urban meter boxes be connected to the LV earth. 

 

5.1.7.6 A single earth rod shall be driven into the soil at the peri-urban meter box. 
Galvanized steel conductor (7/3.35mm) shall be used as the earth lead. 
Inside the meter box the earth lead shall be terminated with a galvanized 
bolted clamp and bolted onto the earth stud with round washer and nut.  

 
5.1.7.7 A galvanized bolted clamp shall be exothermic welded to the vertically driven 
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earth rod. The galvanized steel conductor shall be bolted to the clamp. 
Bitumen tape shall be taped on the galvanized steel conductor, from the 
welded clamp up to 100mm above ground level. 

 
5.1.7.8 If the maximum values for the MV and LV electrodes cannot be achieved 

with the standard electrode configurations CENTLEC shall be requested to 
investigate alternatives. A crowfeet earth can be installed and earth value 
remeasured. 

 
 

5.1.8 RECTIFYING OF EARTHING AT COMBINED NEUTRAL EARTH (CNE) 
CONNECTIONS 

 
5.1.8.1 At older installations, the connection is still combined neutral earth (CNE). 

The price schedule allow for the contractor to assist any program of 
CENTLEC to investigate and rectify dangerous situations because of the 
earthing that is not properly done. 

 
5.1.8.2 The contractor shall investigate houses in given areas and bridge the 

earth and neutral inside the meter box. Mainly these meter boxes are 
against an outside wall but might also be a base board inside a 
house. 

 
5.1.8.3 The contractor shall mount a label clearly indicating that this is a “Combined 

Neutral Earth connection”. Combined Earth connection will apply up to the 
meter and will be separated after the meter connection. 

 

5.1.9    DIGGING OF TRENCHES FOR INSTALLATION OF LOW VOLTAGE CABLES  
 

5.1.9.1 The excavations will be for the supply of electricity connections to 

house, businesses, and industry. There is a time limit for the supply 
of electricity connections according to the Quality-of-Service 
regulation NRS-047-1 of 2002. The Superintendent will therefore 
contact the contractor as soon as the Job card and work drawing has 
been received. Work will commence within one working day after the 
first site inspection. 

 
5.1.9.2 The Contractor shall be responsible for the excavation of trenches. The 

Contractor shall take precautions that no hazard is posed to the public and/or 
employees on site. The Contractor shall acquaint himself/herself with all 
existing services by obtaining drawings with all services indicated by the 
relevant service authority and ensure that these services are not damaged 
during excavations. All Municipal Departments, Communication Services 
and optic fibre services (wayleaves shall be obtained from CENTLEC) must 
be exposed by hand with suitable cross trenches in the vicinity of the road 
crossing       before construction work commences. This will be inspected by 
the Superintendent within the one-day notice given. Where existing 
services are damaged, the Contractor   shall be responsible for the cost of 
the repair of service. The cable trenches shall be excavated 300 mm 
wide and 600mm deep. 

 
 

5.1.9.3 Bidders must reflect their tariffs for cable trenches in soil, soft rock, and   
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hard rock on per unit rate in the price schedules. The actual quantities shall 
be verified on site by the Superintendent.  

 

               Soft soil: Soil that can be removed by pick and shovel. 
Hard soil / Soft Rock: Soil that can only be removed after extensive drilling 
or other Mechanical aid has been employed.                                

               Hard Rock: Soil that can only be removed with the aid of blasting                                                                                                                                                                                                       
 
 5.1.10 ROAD DRIVEWAY CROSSINGS 

 
5.1.10.1 After permission has been obtained from the Traffic Department for the road 

crossing, the contractor shall give at least one day’s notice of their intention 
to start with the work by contacting the Superintendent. In case of a driveway 
and grassed pavement crossing, the house owner must be informed. 

 
5.1.10.2  The existing asphalt surface will be cut with a diamond cutter, 150mm wider 

on each side of the specified width of the trench and the asphalt be removed 
before excavation work commences. 

 

   5.1.10.3      The minimum depth of the road and/or driveway crossing will be 600mm 
 deep for Low Voltage cables from the top of service to the final road level,  
unless otherwise specified. 

 

5.1.10.4     Backfilling and compaction of the trench will be done with crusher run, slightly     
mixed with 3% lime to obtain a CBR of 100 (DCP = 32 blows per 100mm) to 
a depth of 300mm and a CBR of 45 (DCP = 17 blows per 100mm) for the 
rest of the trench as measured at any position in the trench with a Dynamic 
Cone Penetrometer (DCP). 

 

5.1.10.5 The asphalt will be of the same type, thickness, and standard as the  
adjacent road structure. 

 
5.1.10.6 Bitumen MC30 prime coat will be applied to assure proper bonding between  

the new asphalt and the top layer as well as the existing asphalt on both 
sides of the trench. 

5.1.10.7 As far as possible, the existing kerb stones will not be removed at road 
crossings, but a tunnel will be dug underneath them, and the backfilling and 
compaction    will be of the same standard as the rest of the trench. If it 
becomes unavoidable to remove the existing kerb stones as a result of the 
width of the trench, kerb stones similar to those which have been removed, 
will be used as replacements. 

 

5.1.10.8 After completion of the road and/or driveway crossings, the road of driveway 
surfaces will be repaired in such a way that no bumpiness will be observed as 
a result of the road and/or drive way crossings. The Superintendent will 
inspect the work done. 

 
5.1.10.9 Grass and plants will be restored to its original state as far as possible. 

Damage to irrigation systems shall be repaired or broken items be replaced 
by the contractor. 

 

5.1.10.10 The contractor will be responsible for the maintenance of the road 
and/or driveway crossings for a period of 12 months and should any 
sagging or similar weakening of the road layers occur, be responsible 
at his/her own cost for the repairs. 
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5.1.10.11 Road Safety during the construction period of a road crossing, will be the 

responsibility of the contractor. If traffic officers are needed, it will be 
arranged by the contractor.  

 

5.1.10.12 If a road crossing has been set open for traffic before the asphalt has been 
replaced by making use of temporary top gravel layer, maintenance to the 
road crossing will be done on a daily basis and would consist of re-installing 
sufficient material to level the crossing with both ends of the asphalt. Road 
crossings should be done per lane to allow traffic to continue. 

 
5.1.10.13 Any trenches in the roadway parallel to the kerb line will be avoided as far 

as possible due to the damage which would be caused to the road structure. If 
any such trenches seem to be unavoidable, the City Engineer’s Department 
will be contacted beforehand for special permission in this regard. 

 
5.1.10.14 The contractor will provide CENTLEC with the name and 24 hour telephone 

number of the supervisor/contact person on site in respect of each road 
crossing. 

 
 
 

5.1.11 INSTALLATION OF POLE MOUNTED METER BOXES    

  
5.1.11.1 Pole mounted meter boxes are used to install split pre-payment meters outside 

the dwelling. A meter box will be collected from CENTLEC and installed with 
the bottom of the box 2m above ground level.  

 
5.1.11.2 A 25mm2copper cable will be installed from the overhead line to the meter box. 

The cable will be terminated on the overhead line by means of IPC clamps. 
The cable will enter the box with a steel gland and shroud. It might be 
expected of the contractor to also install a circuit breaker and No.1 PVC gland 
(ABB type for Airdac).  

 
5.1.12 INSTALLATION OF ADDITIONAL METERS 

 
5.1.12.1 The contractor shall install and connect additional meters according to the 

drawing or design      from the project manager or superintended. 
 
 

5.2 MATERIAL 
 

5.2.1 Steel clamp for the installation against the house for the Airdac 
 

5.2.2 Base plate (fiber glass) for the Keypad and the Ready board 
 

5.2.2.1    Base plates shall be of the compression molded glass-fiber reinforced 
polyester type. 

5.2.2.2 Base plates to be suitable for keypad with ready board and meter with ready 
board 

 

5.2.3 Ready board for the informal houses 
 

5.2.3.1 Boards shall be of the compression molded glass-fiber reinforced polyester 
type. 
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5.2.3.2 Boards to be pre-assembled and wired ready to install: 

 
5.2.3.2.1 2 x 800 mm red and black 10 mm² PVC soft drawn copper wire connected  

to main earth leakage 
 

5.2.3.2.2 1 x 500 mm x 10 mm² bare stranded soft drawn copper earth wire 
connected to earth terminal 

 
5.2.3.2.3 Boards to be fitted with one bulkhead fitting with BC Holder for maximum 

60                           Watt lamp 
 

5.2.3.2.4   Boards to house the following equipment 
One 60 Amp single pole plus neutral earth leakage unit (2,5kA 30 mA), one 
20 Amp single pole 2,5 kA circuit breaker, one 16 A light switch and three 
16 A switched plug  sockets. 

 
 

5.2.4 Airdac cable shall have the CENTLEC mark on the outer sleeve. 
The Airdac cable (with a 10 mm² x 3 core, orange color connection cable with   
communication cores (THCU/GSW 10mm2 XLPE (UV) SNE + COM YEL 
SAFERDAC - SANS 1507 AFAA) 

 
The cable must be suitable for use of overhead house service connections on a 400 / 
230V distribution system and constructed as follows: Circular stranded hard drawn 
copper phase conductor color red, XLPE insulated with identified neutral of equal 
resistance and bare earth conductors arranged concentrically around it, polyethylene 
sheeted with an insulation level of 600 / 1000 V. All covering shall be UV Resistant 
including the red XLPE covering of the phase conductor. To comply with NRS 017-1993. 
The two separator cores shall be insulated communication conductors. 

 

5.2.5  Clamps for concentrically 10mm² Airdac cable      
Dead-end clamp for 10mm² Airdac. 
Suspension clamp for 10mm² Airdac. 
 

5.2.6 Wooden poles: 
 

7meter - 80 to 100mm top diameter. 
       9meter –100mm to 239mm top diameter 

These poles shall be suitable for overhead transmission lines and shall be of 55 
MPa/kN tested strength in accordance with SANS 754: 1984 in the sizes 
specified unless otherwise specified. All poles shall be marked with the relevant 
tested breaking strengths as required. Poles must be impregnated in accordance 
with SANS 1290: 2000. The method of banding shall be galvanized nail plates, 
of a size which would cover at least 75% of the pole top area. The wire binding 
known as "farmers knot" at top end of poles. 

 

5.2.7 Pigtails screws: 

 
 M8 galvanized length excluding pigtail + 90 mm, to be installed 100mm from the 
top of       the 7m kicker pole. 
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5.2.8 M8 x 3 000 mm full threaded rod:  
 
Galvanized to SANS 763-1988. 

 

5.2.9 M8 nut: 
 Galvanized to SANS 763-1988 and undercut to fit M8 galvanized threaded rod. 

 

 

5.2.10 Washer: 
   50 x 50 x 3 mm galvanized with M8 hole. 

          
        5.2.11 M16 nuts and bolts 
 

5.3 INSTALLATION OF CONCUMER/ CONNECTION CABLE BY THE SERVICE   
PROVIDER (FLIPS HOUSE ONLY) 

 
For single phase connections the contractor shall install a 3-core cable (or 2-
core cable plus earth) plus 2- core communication cable (for the 230V 
keypad), and 4 core (3 core plus earth) plus earth and communication cable 
for a three-phase connection. 
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6. HEALTH AND SAFETY REQUIREMENTS (APPLICABLE) 
 

6.1 All related Regulations, Law’s as required in the Health, Safety and Environment 
specification attached hereto must be complied to. 

 
6.2 The successful bidder must submit a Health and safety file with in two (2) weeks after the 

signing of the appointment letter. Follow the supplied Health and Safety Guide as 
attached. 

 
7. EVALUATION CRITERIA 

 

7.1 All proposals submitted will be evaluated in accordance with the 
criteria set out in the policy of Supply Chain Management of the 
Entity. 

 
7.2 The most suitable candidate will then be selected. Please take note that 

CENTLEC is not bound to select any of the bidders’ submitting proposals or 
appoint more than one service provider for this bid. 

 
7.3 Furthermore, technical competence is the principal selection criteria, 

CENTLEC will evaluate the technical criteria first, and will only look at the 
price and BBBEE level of contribution if it is satisfied with the technical 
evaluation. As a result of this, CENTLEC does not bind itself in any way to 
select the bidder offering the lowest price. 

7.4 The relative technical weighting criteria / Qualification Parameters will be as follows: 

 

No. Criteria Description Points 

7.4.1 Track 
record and 
experience 

Have they successfully provided these services in the                last 
four (4) years? A maximum of three (3) reference                letters of 
confirmation is required where the works were completed. 
The letter should be signed by the duly authorized company 
representative. 

Two (2) letters = 10 points 

Three (3) letters or more = 15 points 

 
 
 

   15 

7.4.2 

Local 
(Mangaung) 
operational 
capability and 
economic 
investment  

Does the bidder have a local office with operational 

capability, and will they use local resources and procure 

from local businesses? 

Or what is their plan to do this during the duration of this 

project? 

a) Existing and established local office (CENTLEC 

distribution area) = 15 points 

b) If not (Within South Africa) = 10 points 

   
 
 
 
 
    15 
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7.4.3 Plant & Equipment Does the bidder have the necessary resources like  trucks, 
digging, compacting testing equipment and tools? (Proof of 
ownership, intention to lease or intention to rent should be 
submitted) 

a) Minimum of 2 x cherry picker trucks, and 1 x 
compactor = 20 points 

b) 3x cherry pickers and 2-compactor or more = 30 
points 

 
 
 
 
 
 
30 

 

7.4.4 Human resources The bidder should provide a copy of organizational 
structure and Curriculum Vitae of key operational 
personnel listed below: 

(a) Does the bidder have a qualified Electrical 
Engineer or Electrical Technician with ECSA. 
Proof of registration                              will be required = 20 points 

(b) Does the bidder have qualified electricians? (A 
minimum of 5 electricians to the company). A valid 
copy of a trade test certificate as well as at least 
one(1) electrician with a wireman’s license required = 
20 points 

 

 
 
 
 
 
 
 
40 

 
TOTAL 

 
100 

 

 

Table 1 – Evaluation criteria 
 

A bidder who gets a minimum of 80 points and above will qualify to the next stage. Individual 
tenders would have to be evaluated according to the preferential point system. The bidder 
must score minimum points as follows: 

Item 7.4.1 – 10 points, 
Item 7.4.2 – 10 points, 
Item 7.4.3 - 20 points, 
Item 7.4.4 - 40 points in the Evaluation Criteria 
. 

7.5 PRICE AND PREFERENTIAL POINTS SCORING – 
STAGE 2  (Price and Specified Goals) 

 
The 90/10 point system will be applicable for this project. 
90 points for Price 
10 points for specified goals. 

 
All Bidders that have passed the technical evaluation threshold of 80 points 
would also be scored based the 90/10 principle where 90 Points is for the 
Price and 10 points for B-BBEE as per the detail given below. 
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7.5.1 Points awarded for price 
A maximum of 90 Points is allocated for price on the following basis: 

Where 𝑃𝑠 = 90[1 − Pt−P min] 
P min 

 
Ps = Points Scored for comparative price 

of  of bid under consideration 

Pt = Comparative Price of bid under consideration 

P min = Comparative Price of lowest acceptable bid 
 

Points awarded for Specific Goals Requirement 

 

In terms of Regulation 3.(1) An organ of state must, in the tender documents, stipulate— (a) the 

applicable preference point system as envisaged in regulations 4, 5, 6 or 7; (b) the specific goal in the 

invitation to submit the tender for which a point may be awarded, and the number of points that will be 

awarded to each goal, and proof of the claim for such goals in accordance with the table below; 

 
Table 3:  Specified Goals for Preferential Point System 

Specified Goals Points Allocation 

50% Black owned 6 

50% Women owned 4 

50% Youth owned <35 years 4 

Total Points 10 

 

 

 
8. PRICING 

 
 

8.1 The following is a Generic Bill of Quantities. 
 

8.2 All prices should be in ZAR and be exclusive of VAT. 
 

8.3 Prices will stay fixed and firm for the duration of the Contract. 
 

8.4 The option must be included in the Price Basis and Variations should 
CENTLEC (SOC) Ltd need to extend the Bid within 12 Months from the 
date of Bid, any variation on prices shall be based on SEIFSA. 

 

8.5 The bidder may submit any additional information by Bid covering letter if required. 
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OVERHEAD DOMESTIC CONNECTION WITH A READY BOARD, WHERE THE 
DWELLING IS WIRED, UNDERGROUND DOMESTIC CONNECTION WHERE THE 
DWELLING IS WIRED AND METER INSIDE HOUSE ON BASE BOARD (Non-split meter 
and split meter) 

 

ITEM DESCRIPTION UNIT QUANTITY Labour Price 
 

Material  
Price 
 

1 10mm² Airdac with communication 
wires 

meter Per meter R R 

2 Ready Board each 1 R R 

3 Base plate - for the meter and 
Ready Board 

each 1 R R 

4 Steel clamp or Wall mounted eye 
bolt 

each 1 R R 

5 Strain clamp (dead end) - for Airdac each 1 R R 

6 10mm (M10) x 75mm steel bolts each 1 R R 

6.1 10mm (M10)                                     nuts each 1 R R 

7 8mm (M8) x 300mm steel threaded 
rod 

each 1 R R 

8 8mm (M8) nuts each 1 R R 

9 Square washer 50x50mm or 50mm 
round washer with 8mm hole 

each  R R 

10 10mm round washer each 1 R R 

11 25mm galvanized saddles each 1 R R 

12 25mm PVC conduit for electrical 
work 

each 3m Lengths R R 

13 25mm solid PVC bend each 1 R R 

14 6mm Fischer or Hilti type wall plugs each 1 R R 

15 Silicon sealer each 1 R R 

16 Cable ties (Width – Length)     

16.1  2.5mm -100mm Per Pack 1 R R 

 
16.2 

2.5mm -160mm 
Per Pack 1 R R 

 16.3 2.5mm -200mm Per Pack 1 R R 
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ITEM DESCRIPTION UNIT QUANTI
TY 

Labour 
Price 
 

Material  
Price 
 

17 6mm Fischer or Hilti type wall plugs each 1 R R 

18 10mm (M10) x 75mm steel bolts and 
nuts 

each 1 R R 

19 Lugs per size     

19.1 1.5mm2 Per Pack 1   
19.2 2.5mm2 Per Pack 1   
19.3 4mm2 Per Pack 1   
19.4 6mm2 Per Pack 1   
19.5 10mm2 each 1   
19.6 16mm2 each 1   
19.7 25mm2 each 1   
19.8 35mm2 each 1   
19.9 50mm2 each 1   
19.10 70mm2 each 1   
20 Ferrules per size     

20.1 1.5mm2 Per Pack 1 R R 

20.2 2.5mm2 Per Pack 1 R R 

20.3 4mm2 Per Pack 1 R R 

20.4 6mm2 Per Pack 1 R R 

20.5 10mm2 each 1 R R 

20.6 16mm2 each 1 R R 

20.7 25mm2 each 1 R R 

20.8 35mm2 each 1 R R 

20.9 50mm2 each 1 R R 

20.10 70mm2 each 1 R R 

21 Bolts and Nuts (SABS 135/DIN 555)     

21.1 M5 Bolts and Nuts each 1   
21.2 M6 Bolts and Nuts each 1 R R 

21.3 M8 Bolts and Nuts each 1   
21.4 M10 Bolts and Nuts each 1   
21.5 M12 Bolts and Nuts each 1   
21.6 M16 Bolts and Nuts each 1   
22 Single pole Circuit breaker (80A)     each 1   
23 Single pole Circuit breaker (100A)     each 1   

SUB TOTAL - MATERIAL R R 

24 Issuing of COC  each total R R 

25 Transport – Based on AA Tariffs 
(CENTLEC AREAS OF SUPPLY) 

R/km total R R 

TOTAL - FIXED PRICE (Excl VAT) R R 
 
 
 
 
 
 
 
 
 

 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 

R R 
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ADDITIONAL MATERIAL - PRICE PER UNIT 

 
ITEM DESCRIPTION UNIT QUANTITY Unit Price 

1 Airdac Suspension clamp each 1 R 

2 M8 Pigtail screw each 1 R 

3  7m Wooden Pole each 1 R 

4 9m Wooden Pole each 1 R 

5 10m Wooden Pole each 1 R 

6 M16 Eye nut each 1 R 

7 M12 Eye nut each 1 R 

8 10mm² copper 3-core armoured cable   meters  1 R 

9 10mm² copper 4-core armoured cable meters  1 R 

10 25mm² copper 3-core armoured cable meters 1 R 

11 1.5mm² copper 2-core cable for communication 
(Surfix) 

meters 1 R 

12 50mm diameter Galvanized pipe 3m 1 R 

13 Supply of 2-way boxes each 1 R 

14  Supply of 4-way boxes each 1 R 

15 Supply of 6-way boxes each 1 R 

16 Supply of Foundation for 2-way boxes each 1 R 

17  Supply of Foundation for 4-way boxes each 1 R 

18 Supply of Foundation for 6-way boxes each 1 R 

19 Insulated Piercing Connectors for connection of 
cable to ABC (Single Bolted) 

each 1 R 

20 Insulated Piercing Connectors for connection of 
cable to ABC (Single Bolted) 

each 1 R 
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INSTALLATION OF PRE-PAYMENT METER (INSIDE THE DWELLINGS AND IN POLE MOUNT BOXES) 
PRICE PER ITEM 

 
ITEM DESCRIPTION UNIT QUANTITY Labour Price  

1 Installation of pre-payment meter 
(available from CENTLEC) in pole 
mounted meter box, sealing of meter, 
completion of Meter card (refer Items 

2 and 4) 

 
 

each 

 
 

1 

 
 

R 

2 Installation of pre-payment meter 
(available from CENTLEC) in 
pavement mounted meter box, 
sealing of meter, completion of Meter 
card (refer Item 5) 

 
 
 

each 

 
 
 

1 

 
 
 

R 

3 Installation of ready board and keypad 
inside the house 

 

each 

 

 

 

R 

4 Installation of bulk meter  

each 
 

1 
 

R 

5   Connection Material (Items to be 
specified) 

each 1 R 

6 Testing of connection and issuing of 
COC 

 

each 
 

1 
R 

 

 
DIGGING OF HOLES AND PLANTING OF POLES 

 
ITEM DESCRIPTION UNIT QUANTITY 

 
Labour Price  

1 Digging 1metre hole and planting of 
7metre wooden pole - Soil 

 

each 
 

1 
 

R 

2 Digging 1metre hole and planting of 
7metre wooden pole - Soft Rock 

 

each 
 

1 
 

R 

3 Digging 1metre hole and planting of 
7metre wooden pole - Hard Rock 

 

each 
 

1 
 

R 

4 Digging 1.5metre hole and planting 
of 9metre wooden pole - Soil 

 

each 
 

1 
 

R 

5 Digging 1.5metre hole and planting 
of 9metre wooden pole - Soft Rock 

 
each 

 
1 

 

R 

6 Digging 1.5metre hole and planting 
of 9metre wooden pole - Hard Rock 

 
each 

 
1 

 

R 

7 Digging hole and planting   of 
10metre wooden strut-pole- Soil  

 
each 

 
1 

 

R 

8 Digging hole and planting of 10 m 

wooden strut-pole-Soft Rock 

 
each 

 
1 

 

R 

9 Digging hole and planting   of 
10metre wooden pole strut-pole- 
Hard Rock 

 
each 

 
1 

 

R 
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           INSTALLATION OF PERI-URBAN METER BOX 

 

ITEM DESCRIPTION UNIT QUANTITY Labour Price 

1 Wooden pole 3m 1 R 

2 Creosote for painting sawn top 50ml 1 R 

3 Galvanized binding wire for binding sawn top meters 1.5 R 

4 1metre - 19mmx0.7mm Stainless steel 
strapping (with buckle) 

each 2 R 

SUB TOTAL - MATERIAL R 

5 Issuing of COC item total R 

6 Transport – Based on AA Tariffs item total R 

TOTAL - FIXED PRICE (Excl VAT) R 

 

INSTALLATION OF LOW VOLTAGE AND MEDIUM VOLTAGE EARTH ELECTRODES 

 
ITEM DESCRIPTION UNIT QUANTITY Labour Price 

1 Copper plated Earth rod (MV) 2.4m 1  

R 

2 Copper plated Earth rod (LV) 1.2m 1  

3 Copper plated Earth rod 1.2m 1 R 

4 Galvanized steel conductor (7/3.35mm) 
(MV) 

meters 1  

R 

5 Galvanized steel conductor (7/3.35mm) 
(LV) 

meters 1  

R 

6 Galvanized bolted clamp each 1 R 

7 U-nails (MV) each 1 R 

8 U-nails (LV) each 1 R 

9 Bitumen tape role 1 R 

SUB TOTAL - MATERIAL R 

10 
Issuing of COC item total R 

11 Transport - Based on AA Tariffs item total R 

TOTAL - FIXED PRICE (Excl VAT) R 
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  DIGGING OF TRENCHES FOR INSTALLATION OF LOW VOLTAGE CABLES 

 
ITEM DESCRIPTION UNIT QUANTITY Labour Price 

1 Excavations of 1000mm deep x 300mm 

wide in pick able soil. 

Running 
meters 

 

1 
 

R 

2 Excavations of 1000mm deep x 300mm 
wide in soft rock. 

Running 
meters 

 

1 
 

R 

3 Excavations of 1000mm deep x 300mm 
wide in hard rock. 

Running 
meters 

 

1 
 

R 

4 Excavations of 600mm deep x 300mm 
wide in pick able soil. 

Running 
meters 

 
1 

 
R 

5 Excavations of 600mm deep x 300mm 
wide in soft rock. 

Running 
meters 

 

1 
 

R 

6 Excavations of 600mm deep x 300mm 
wide in hard rock. 

Running 
meters 

 
 

1 

 
 

R 

7 Road crossing including cutting of 
surface, clearing and carting away of 
asphalt. 

m2  
 

1 

 
 

R 

8 Back filling of road crossing (including 
lime and crusher run for bedding) and 
repair of tar. (Item 7) 

m2  
 

1 

 
 

R 

9 Laying of cables per meter and 
backfilling 

m  
 

1 

 
 

R 

10 Driveway crossing including lifting of 
paving, clearing of paving 

m2  

1 
 

R 

11 Backfilling of driveway crossing 
(including river sand for bedding) and 
repair of paving. (Item 9) 

m2  
 

1 

 
 

R 

12 Laying and jointing of sleeves supplied 
by CENTLEC) in open trench. 

each  

1 
 

R 

13 Soil for cable bedding (100mm thick), 
where applicable. 

Running 
meters 

 

1 
 

R 

14 Backfilling and compaction of excavation 
(Items 1-6) 

Running 
meters 

 

1 
 

R 

15 Cleaning and clearing of site after 
completion of works. 

Item  

Total 
 

R 
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INSTALLATION OF POLE MOUNTED METER BOX AND POLE MOUNTED TRANSFORMERS. 

 

ITEM DESCRIPTION UNIT QUANTITY Labour Price 

1 10mm² Airdac with communication wires meters 1 R 

2 Steel gland for cable above each 1 R 

3 1metre - 12mmx0.7mm Stainless steel 
strapping (with buckle) 

 
each 

 
1 

 
R 

4 PVC gland - No 1 for Airdac (ABB type) each 1 R 

5 80Amp, yellow toggle (curve 1) circuit breaker each 1 R 

6 Insulated Piercing Connectors for connection 
of cable to ABC 

each 1 R 

7 Installation of a single-phase Transformer each 1 R 

8 Installation of a three-phase transformer each 1 R 

SUB TOTAL - MATERIAL R 

 9 Issuing of COC item total R 

10 Transport - Based on AA Tariffs item total R 

TOTAL - FIXED PRICE (Excl VAT) R 

 
 
 

9. CONTACT DETAILS 
 

9.1 For any further technical information regarding the document contents please 

contact Ms. Mxolisi Radebe; e-mail: Mxolisi.Radebe@centlec.co.za Such 
queries must be done in writing, the email address provided serves this 
purpose. The answer to one question will be sent to all the other prospective 
bidders that have bought the bid documents. 
 

9.2 For Supply Chain Related questions, please contact Ms. Palesa Makhele at 
051 412 2753 or email: Palesa.Makhele@centlec.co.za 

 
 

 
 
 

mailto:Mxolisi.Radebe@centlec.co.za
mailto:Palesa.Makhele@centlec.co.za
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 
 

“Act” occupational health and safety act 85 of 1993 
 

“Agent” means any person who acts as representative for the client 
 

“Health and Safety Specification” means a documented specification of all health and 
safety requirements pertaining to the associated Works on a construction site, so as to 
ensure the health and safety of person during construction process. This document is 
prepared by the Client or Client agency. 

 
“Health and Safety Plan” means a documented plan which addresses hazards identified 

and includes safe work procedures to mitigate, reduce or control the hazards identified. This 
document is prepared by the Principal Contractor or the Sub Contractor. 

 

“Fall protection plan” means documented plan, of all risks relating to working from an 
elevated position, considering the nature of work undertaken, and setting out the procedures 
and methods 
to be applied in order to eliminate the risk. 

 

“Employer” Where used in contract documents and in this specification, means the 
employer as defined in the General Conditions of Contract and it shall be have the same 
meaning as “Client” as defined in the Construction Regulation 2003. 

 

“Employer” and “Client” is therefore interchangeable and shall be read in context of the 
relevant document. 

 

“Contractor” where used in the contract documents and in this specification shall have 
meaning as “contractor” as defined in the General Conditions of Contract. 
In this specification the terms “Principal Contractor” and “Contractor” are replaced with 
“Contractor” and “Sub Contractor” respectively for the purpose of this contract, the 
Contractor will, in terms of the OHS Act 1993, be the mandatory of the Employer, without 
derogating from his/her status as an employer in his/her own right. 

 

“Engineer” where used in this specification, means the Engineer as defined in the General 
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as 
agent of behalf of the Employer (the client as defined in the Construction Regulations) 

 

“OHS Section” means Occupational Health and Safety Division within CENTLEC will 
oversees all Projects to ensure that Principal Contractor comply with Occupational 
Health & Safety Act 85 of 1993, Construction Regulation and all related codes of 
practice. 

 
“Fall risk” means a risk that a person could fall from an elevated position, which is deemed 
2 meters or higher, or a risk that something associated with the work can fall on a person. 

 
“Construction vehicle” mean a vehicle used for means of conveyance for transporting 
persons or material or both such person and material, as the case may be both on and off 
the construction site for the purpose of performing construction work. 

 

“Contractor” means an employer, who perform construction work and includes principal 
contrac 
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1. General Statement 
 

It is a requirement of CENTLEC that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any 
other persons, who may be directly affected by his activities, are not exposed to hazards to 
their health and safety. To this end the contractor shall take full responsibility to conform to 
all the provisions of the occupational health and safety Act (Act 85 of 1993), and all relevant 
regulations as stated in section 44 of Occupational Health and Safety Act 85 of 1993. 

 
For the purpose of this contract the Contractor is required to confirm his status as mandatory 
to CENTLEC and employer representatives in his own right for the execution of the contract, 
and he shall enter into Section 37.2 agreement in respect of the Act 85 of 1993. 

 

2. Scope 
 

This specification includes health and safety elements in terms of the Act and to satisfy the 
requirements of the Construction Regulation (CR), which will be applicable to the Principal 
Contractor and all sub-contractors for the safe execution of work during the project. 

 

3. Purpose 
 

The purpose of this specification is to ensure that the Principal Contractor and all sub- 
contractors provides and maintains, as far as reasonably a safe working environment for all 
employees and the public at large during the construction work. 

 

4. Project Description 
 

The project includes all activities regarding public domestic electricity house connections and 
procurement of material within CENTLEC’s area of supply and Additional work or changes to 
the contract may result in a change to the scope of work. The principal contractor shall 
make allowance for this in his Health and Safety Plan. 

 

The principle health, safety and environmental risks involved on this specific site will 
be that of:- 

 

• Risk of employees falling from a height. /certificates of basic fall 
arrest./appointment letters for those responsible for rescue. 

• Use of suitable harnesses. 

• Risk 

• Ladder usage. 

• Cranes/Simons certificate of servicing by a.i.a 

• Safe storage of petrol. 

• Excavations- person (employee or public ), Danger of walls falling in / shore the 
walls/soil away from the hole 

• Use of safety nets instead of safety tapes. 

• Heavy loads to be carried by cranes and not manual labour.(re-inforcing and masts) 

• Road closures when assembling and erecting the mast. (Application to traffic dept). 
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5. Details of Specifications 
 

5.1 Job specific details of specifications. 
 

In general when supply domestic houses with electricity, workers must follow and adhere to 
the following methods and procedures, in order to prevent accidents and injuries: 

a) In the township area where there is high density housing and population (contractor 
needs to be mindful of children, traffic, existing services and animals within the 
vicinity    in which they will be working from. 

 
b) Should it be necessary to enter a private property, the reason of or such entry must 

be       explained courteously to the occupier of the premises. 

 
c) Whenever possible, ladders must be used to get to higher places and correct 

procedures for the use of ladders must be followed. 

 
d) Environmental factors must be taken into consideration (type of soil in the 

area, water streams and vegetation in the area. 

 

 
Safety and Health 

 
e) Supervisor must always assure themselves about their worker’s skills and knowledge 

of all safety procedures, and if necessary, arrange for workers to be trained or re- 
trained. 

 

f) Excavated area needs to be visible and properly barricaded and must be backfilled 
within 3 days in order to reduce the risk of accidental falls. ( use of safety nets and 
not tapes). 

 

g) Chemicals used must not affect the health of the employees and of the public. 

 
 

h) Hearing protection to be used if noise levels exceeds 85 dB. 

 
 

5.2 Site Standards and Rules 
 

• The contractor shall be responsible for enforcing and respecting all applicable health 
and safety rules in performance of all work covered by the contract, particularly 
those relative to the OHS Act and relevant regulations made under them; 

• The contractor shall be responsible to ensure the use of traffic cones and warning 
signs at all times to warn traffic. 

• Any deviation found shall be reported at the site instruction book by CENTLEC 
representatives, or dept. of labour inspector. 

• All times there shall be three spares personal protective equipment for visitors and 
be marked visitors; 

• Two toilets for male and female separately be provided and clearly marked to 
identify male and female gender; 
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• There shall be site office(s) built structure, change room for both male and female 
and they can be used for shelter for eating facility; 

• Proper drinking water at the strategic location shall be provided for employees; 

• Health and Safety Committee meetings that involve CENTLEC Health and Safety 
division representative shall be held on the monthly basis; 

• Contractor shall provide their workers with proper training so that they can perform 
their work safely. Train all staff to be aware of their own responsibilities for, and to 
provide information, instruction, and training on, the particular hazards and risks in 
relation to the scope of work; and 

• The contractor shall ensure that every lifting machine is operated by an operator 
specifically trained for a particular type of lifting machine. 

 

6. Safety File 
 

The contractor shall appoint a suitable qualified person to prepare the Health and Safety File 
and to keep it up to date for the duration of the contract. The health and Safety File shall 
include the following information: 

 

• Notification of construction Work (Construction Regulation 3) (Schedule A) 

• Copy of OHS Act (updated and not abridged version) (General Administrative 
Regulation 4) and relevant regulations as stated by section 44 of OHS Act 85 of 
1993. 

• Proof of Registration and good standing with a COID Insurer (Construction 
Regulation 4(g) 

• Copy Health and Safety plan (Construction Regulation 5(1)) that include the 
followings:- 

 

6.1 Applicable requirements 
 

a. List of equipment and specialized equipment 
b. List of PPE issued 
c. Recent inspection lists of equipment in use. 
d. Training records 
e. Proof of training by an accredited for working at heights. 
f. Hazards identification and risk assessments. 
g. Test records for lifting equipment by an accredited body. 
h. Incident history 
i Notices issued 
j. Protection against biological agents like ants-infested trees. 
k. OHS programme agreed with client including the underpinning Risk 

Assessment and Method Statements (Construction Regulation 5(1)) 
l. Appointment/Designation forms required by the ACT and Regulations 
m. Registers as follows: 

 

6.2 Register required 
 

• OHS Representatives Inspection Register (monthly) 

• Power tools inspection register. 

• Lifting equipment (before use and monthly) 

• Fire equipment inspection and maintenance (monthly) 

• First aid (monthly) 

• Hazardous Chemical Substances ( MSDS and listing of chemicals) 

• Inspection of cranes (daily before use and yearly inspection records) 

• Inspection of ladders (daily before use and monthly) 
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• Inspection of vessels and pressure (monthly and 3 yearly) 

• Machinery inspections (before use and monthly) 

• Drivers/Operators of mobile plant/construction vehicles daily inspections 
 

The Health and Safety File shall be handed over to the client on completion of the 
contract. It must contain all the documentation handed to the contractor by any 
contractors together with a record of all drawings, designs, materials used and other 
similar information concerning the completed project 

 

6.3 Written Safe Work Procedures and Risk Assessments 
 

• Written Safe Work Procedures are to be available in order to mitigate, 
reduce or control the hazards and risks identified in the Risk Assessment. 

• Initially a generic document can be produced, by the first three weeks of 
operation a task- based document must be produced and be updated as 
per changes in tasks. 

 

6.4 Personal Protective Equipment 
 

The Principal Contractor shall ensure that the following minimum personal protective 
equipment and wear are issued to his employees: 

 

• No person is allowed to be on site without the required PPE as prescribed by 
risk assessments. This must be discussed at the safety meeting and adhered 
to by all contractors on site. 

•  Contractor must ensure that PPE is being used as a last resort upon trying 
all reasonable means to remove the hazard. 

• All contractors are required to keep an updated register of all PPE issued. 

• Strict compliance measures must be administered to ensure employees use 
PPE. 

• Hard hats, safety shoes with steel toe caps and protective clothing shall be 
provided by the contractor free of charge for all his employees and shall be 
worn at all times. Employees working on site must not wear metallic helmets. 
Other protective equipment such as gloves, safety glasses, face shield, dust 
mask, ear plugs etc shall be issued and used when required as per tasks in 
the risk assessment and safe work procedure. The contractor shall ensure 
that his employees understand why the PPE is necessary and that they use 
them correctly and sign for receiving them 

• When handling corrosive liquids e.g. acids or caustic suitable eye protection, 
gloves, and special overalls shall be worn. 

• Any person refusing to wear protective clothing when instructed to do so by 
the responsible person shall be removed from the site. 

• Clearly outline the procedure to be followed when PPE is 1. Lost or stolen; 2. 
Worn-out or Damaged. 

 

6.5 Appointment of Health and Safety Personnel 
 

• The Contractor and Sub Contractors shall ensure that all relevant 
appointments specified in the Occupational Health and Safety Act 85 of 1993 
and Construction Regulations are made in writing prior to commencement of 
the Project. 

 

• The Principal contractor shall provide adequate levels of suitable trained, 
experienced and competent management and supervision to ensure that the 
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works proceed and without risks to health or environment and that all 
operations and personnel for whom the contractor is responsible are 
adequately monitored and supervised. 

 
The Principal Contractor shall ensure that the appointments listed below are made where 
applicable: 

 

Required appointments as per the Construction Regulations (CR):- 
 

 
Item Regulation Appointment Responsible Person 

1. 4(1)(c) Principal contractor for each phase or project Centlec/Consultant  

2. 5.(3)(b) Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor Contractor 

5. 6(2) Construction supervisor sub-ordinates Contractor 

6. 6(6) Construction Safety Officer Contractor 

7. 7(1) Person to carry out risk assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall protection planner Contractor 

10 11(3)(b)(ii)(b) Professional engineer or technologist/land 
surveyor. 

Contractor 

11. 15(2)(c) Compliance plan developer Contractor 

12. 17(8)(a) Material hoist inspector Contractor 

14.. 19(2)(b) Power tool expert Contractor 

15. 19.2 (g) (i) Power tool controller Contractor 

16. 27 (h) Fire equipment inspector Contractor 

17. 16(2) CEO assistant Contractor 
 

6.6. Establishment of Health and Safety Committee 
 

The Principal Contractor shall establish a Health and Safety Committee in terms of Section 
19 of the Occupational Health and Safety Act 85 of 1993. 

 
The Principal Contractor shall hold meeting at least once a month with appointed 
supervisors, Health and Safety Reps and the chairperson of the Health and Safety 
Committee and copies of the safety meeting to be forwarded to CENTLEC and the 
CENTLEC health and safety representative need to be informed and invited to such 
meetings. 

 
Matters that are to be discussed should include at least the following as minimum: 

 

• Make recommendations to resolve health and safety matters (i.e. internally by 
representatives or externally by DOL inspector) 

• Accident/safety incident and they must be recorded for audit and for reporting to 
CENTLEC safety representative 

• Hazardous conditions 

• Hazardous material/substances 

• Work procedures 

• PPE 

• Housekeeping 

• Work permits 

• Non conformances 
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• Emergency preparedness 

• Traffic control 

• Access control 

• Medicals 

• Training 

• Forthcoming high hazard activities 

• Liquor and drugs 

• Occupational health and hygiene issues 

• General health and safety issues 

• Matters arising from principal contractor safety meetings 
 

6.8 Health and Safety Hazards 
 

The Principal Contractor shall take cognizance of the following hazards that are prevalent in 
the project: 

 

6.8.1 Hazardous Environment 
 

• Inclement weather – (Heat/Rain/Wind) 

• Scarring or defacing of the environment. 

 

6.8.2 Hazardous Equipment 
 

• Trucks 

• Ladders 

• Lifting equipment 

• Pressure vessel 

• Chains and slings 

• Fall protection equipment’s 
6.8.3 Hazardous Operation 

• Use of step ladder 

• Usage of the carry picker by unauthorized personnel 

• Waker 

• Poker 
 

6.8.4 Hazardous Tool 
 

• Electric hand tools 
6.8.5 Hazardous Substances 

• Chemicals ( cadweld) 

• Oil 

• Diesel 

• Degreaser 

• Cement 
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7 Arrangements for controlling significant site risks 
 

The following are some examples requiring arrangements for controlling the most significant 
site risks. 

 

7.1 Safety Risks 
 

• The maintenance of plant and equipment 

• Traffic. 

• Failure to carry out daily inspections of machinery. 

• Dealing with existing unstable structures/land 

• Other significant safety risks as and when identified 

 

7.2 Health Risk 
 

• Manual handling 

• Reducing noise and vibration 

• Extreme heat and cold temperature considerations 

• Dealing with HIV/Aids and other illnesses 

• Provision of maintaining ablution and eating facilities 

• Other significant health risks as and when identified 

• Distribution of condoms 

• Allow employees to test voluntarily when CENTLEC Wellness section arrange 
testing for HIV/AIDS and other chronic diseases. 

• Allow employees to donate blood voluntarily when CENTLEC Wellness section 
arrange for blood donation 

 

All safe operating procedures, method statements or rules implemented mitigate the risk 
whilst performing hazardous tasks are to be effectively communicated to the contractor’s 
staff performing the tasks. 

 
It is to be noted that these are some of the hazards that may be prevalent in this Project. 
Others may be identified during the Risk Assessment. 
8. Fire precautions on construction sites 

 
The provisions of the environmental Regulations for Workplaces (Government Notice R2281 
of 16 October 1987) shall apply with its amendments. 

 

In addition the necessary precautions shall be taken to prevent the incidence of fires, to 
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in 
accordance with Regulation 27 of the Construction Regulations. 

 
No open fire will be allowed on site, unless a proper arrangement with site manager and 
authority has been made. 
All fire extinguishers shall be: 

• clearly labelled; 

• conspicuously numbered; 

• entered in a register; 

• inspected monthly by a competent person; and 
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• tested and serviced at recommended intervals by an accredited supplier 
 

9. Communication & Liaison 
 

• Occupational Health and Safety Liaison between the Employer, the Principal 
Contractor, the other Contractors, the Designer and other concerned parties shall be 
through the H&S Committee as per the procedures determined by the H&S 
Committee. If possible emergency committee meeting will be held to address 
emergency issues. 

 

• In addition to the above, communication may be directly to the CENTLEC 
representative or his appointed Agent, verbally or in writing, as and when the need 
arises. 

 

• Consultation with the workforce on Occupational Health and Safety matters will be 
through their Supervisors and H&S Representatives (‘SHE – Reps’) 

 

• The Principal Contractor will be responsible for the distribution of all relevant 
Occupational Health and Safety information to other sub-contractors. 

 
 

10. Fall protection plan 
 

A comprehensive fall protection plan is to be established in order to prevent employees from 
falling from elevated positions 

 

• The contractor shall stop all persons working with the usage of a ladder during 
periods of inclement weather or if the possibility of lightning is present. 

• Working at heights shall only be carried out under the supervision of a competent 
person; 

• Provision must be made to prevent objects and material from falling from height. 
 

11. Permit to work 
 

The contractor is to ensure that the proper permit is in hand and duly authorised by 
appointed person before commencing with the work in question, some of the activities that 
require a permit to work are: 

• Permit to be requested to work near live overhead network to be isolated. 

• Use of hazardous chemical substances (all MSDS shall be available and kept in the 
safety file), CENTLEC Health and safety Division shall be informed of all chemicals 
used on site or to be used. 

• Work to be carried near/adjacent to live electrical network. Work permit shall be 
requested by the project manager representing CENTLEC and it shall be issued by 
CENTLEC control. Work will be carried out under the supervision of CENTLEC 
representative project manager and contractor shall sign acknowledgement letter to 
understand the risks associated with that specific work. 

 

Contractor shall liaise with project manager from CENTLEC for the issue of work permit. 
 

12. Housekeeping on Site 
 

The Principal Contractor shall ensure a high level of housekeeping on site. On completion, 
the contractor is responsible for clearing the site. (Excess soil and rocks). 
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13. First Aid Facilities 

 

• Conspicuous sign shall be placed where first aid equipment is kept and stored. The 
name of the responsible person shall be placed against the first aid box. 

• Adequate first aid facilities are to be available on site. 

• Individuals that are trained and certified competent to administer first aid are to be on 
site at all times, serving as First Aid Officer. 

• The following welfare facilities must be provided for and kept in clean and suitable 
condition, shower facility, sanitary facility, changing facility, sheltered eating facility 
and drinking water at strategic locations on site. 

 

14. Health and Safety Induction 
 

• The Principal Contractor shall ensure that all employees undergo a health and safety 
induction. 

• Proof of induction is to be included in the “Safety File”. 

• The contractor is expected to have a daily safety “tool box” meeting. Subject topics 
that are applicable to the job at hand e.g. near misses that have happened, accident 
and up and coming work will be discussed along suggestion and comments. 

• These meetings can be used as a training meeting with the central idea of educating 
employees. 

 

15. Accident/Incident Reporting and Investigations 
 

15.1 REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES 
 

All accidents and incidents shall be reported the same day to Health and Safety Division of 
CENTLEC within 24 hours. 

 

Section 24 of the Act refers to certain incidents occurring at the workplace, or in connection 
with the use of machinery whereby a person dies or is injured to be extent where he is likely 
to die or could have resulted in a major incident. Such incidents should be reported to the 
Provincial Director on a WCL 1 or WCL 2 form within seven days. 

 
Certain other types of incidents must be reported to the Provincial Director telephonically, 
facsimile or similar means of communication and these types of incidents are as follows: 

 

(a) Where a person, as a result of the incident; 
 

i) Dies; 
ii) Becomes unconscious; 

iii) Suffers the loss of a limb or part thereof; 
iv) Is injured to the extent that he is likely to die; 
v) Is injured to the extent that he is likely to be permanently disabled; 
vi) Is injured to the extent that he is likely to be off for a period of 14 days 

or more; 
vii) Cannot perform his normal duties (those duties for which he was 

employed). 
 

(b) An incident of major consequence arising out of the use of industrial equipment 
or machinery or industrial practices at a workplace. 

 
(c) The health and safety of any person is endangered and where – 
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i) A dangerous substance was spilled; 
ii) The uncontrolled release of any substance under pressure (pressure greater 

than 1 atmosphere) took place; 
iii) Machinery or any part thereof fractured or failed, resulting in flying, falling or 

uncontrolled moving objects; or 
iv) Machines, which ran out of control. 

 
These incidents should also be recorded and investigated in accordance to Regulation 8 of 
the General Administrative Regulations. 

 

If an injured person is to die as a result of an incident, which has already been reported in 
terms of the above, the employer or user should report such death to the Provincial Director. 

 
Any registered medical practitioner should, in terms of Section 25 of the Act, report all (to 
the employer and Chief Inspector) cases of occupational diseases or any other disease, 
which he believes arose out of a person’s employment, which he/she has treated. This must 
be done within 14 days in the form of a WCL 22 form. 

 
Any other person may in writing, give notice of any disease suspected to be an occupational 
disease, to the employer and chief inspector. 

 
 

15.2 RECORDING AND INVESTIGATION OF INCIDENTS 
 

The employer or user of machinery should keep record and investigate all incidents referred 
to in terms of Section 24 of the Act together with any other incident, which resulted in the 
person concerned having had to receive medical treatment other than first aid. 

 
These incidents must be recorded in the form of Annexure 1 of these regulations and be 
kept for a period of at least 3 years. This record shall be kept on the premises and available 
for perusal by an inspector. 

 

The contractor, a designated person, a health and safety representative or a member of the 
health and safety committee must investigate the above-mentioned incidents. This 
investigation should take place within 7 days from the date of incident and completed as 
soon as is reasonable practicable or within the contracted period of contract workers. The 
employer should record the result of the investigation in the Annexure 1. The purpose of the 
investigation is to establish the cause of the incident together with the safety measures that 
can be implemented to prevent the re-occurrence of such incidents in the future. 

 
The health and safety committee shall examine this record at their next meeting. 

 
 

• All accidents/incidents shall be recorded and investigated and reported to 
Occupational Health & Safety Section. 

• Accidents/incidents are to be reported to CENTLEC Project Manager. 

• All reportable incidents in terms of Section 24 of the OHS ACT shall be investigated 
and recorded by the contractor as required by the Act and also reported to 
Occupational Health & Safety Unit. 

• The contractor shall compile an investigation report and ensure that all the 
preventative actions recommended are in place. 
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16 RESPONSIBILITIES 
 

16.1 Client 
 

16.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor 
for this project or phase/section of the project in writing for assuming the role of Principal 
Contractor as intended by the Construction Regulations and determined by the Bills of 
Quantities. 

 
16.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the 
Principal Contractor the contents of the health and safety plan of the both Principal 
Contractor and Contractor for approval. 

 

16.1.3 The Client or his appointed Agent on his behalf will take reasonable steps to ensure 
that the health and safety plan of both the Principal Contractor and Contractor is 
implemented and maintained. The steps taken will include periodic audits at intervals of at 
least once every month. 

 
16.1.4 The Client or his appointed Agent on his behalf will prevent the Principal Contractor 
and/or the Contractor from commencing or continuing with construction work should the 
Principal Contractor and/or the Contractor at any stage in the execution of the works be 
found to: 

 

• have failed to have complied with any of the administrative measures required by 
the Construction Regulations in preparation for the construction project or any 
physical preparations necessary in terms of the Act; 

 

• have failed to implement or maintain their health and safety plan; 
 

• have executed construction work which is not in accordance with their health and 
safety plan; or 

 

• Act in any way which may pose a threat to the health and safety of any person(s) 
present on the site of the works or in its vicinity, irrespective of him/them being 
employed or legitimately on the site of the works or in its vicinity. 

 

16.2 Principal Contractor 
 

16.2.1 The Principal Contractor shall accept the appointment under the terms and 
Conditions of Contract. The Principal Contractor shall sign and agree to those terms 
and conditions and shall, before commencing work, notify the Department of Labour 
of the intended construction work in terms of Regulation 3 of the Construction 
Regulations. Annexure B of this Specification contains a “Notification of Construction 
Work” form. The Principal Contractor shall submit the notification in writing prior to 
commencement of work and inform the Client or his Agent accordingly. 

 

16.2.2 The Principal Contractor shall ensure that he is fully conversant with the 
requirements of this Specification and all relevant health and safety legislation. This 
Specification is not intended to supersede the Act nor the Construction Regulations 
or any part of either. Those sections of the Act and the Construction Regulations 
which apply to the scope of work to be performed by the Principal Contractor in 
terms of this contract (entirely or in part) will continue to be legally required of the 
Principal Contractor to comply with. The Principal Contractor will in no manner or 
means be absolved from the responsibility to comply with all applicable sections of 
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the Act, the Construction Regulations or any Regulations proclaimed under the Act 
or which may perceivable be applicable to this contract. 

 

16.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and 
sufficiently documented health and safety plan based on this Specification, the Act 
and the Construction Regulations, which shall be applied from the date of 
commencement of and for the duration of execution of the works. This plan shall, as 
appendices, include the health and safety plans of all Sub-contractors for which he 
has to take responsibility in terms of this contract. 

 
16.2.4 The Principal Contractor shall provide proof of his registration and good standing 

with the Compensation Fund or with a licensed compensation insurer prior to 
commencement with the works. 

 
16.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he 

has made provision for the cost of compliance with the specified health and safety 
requirements, the Act and Construction Regulations. (Note: This shall have to be 
contained in the conditions of tender upon which a tenderer’s offer is based.) 

 

16.2.6 The Principal Contractor shall consistently demonstrate his competence and the 
adequacy of his resources to perform the duties imposed on the Principal Contractor 
in terms of this Specification, the Act and the Construction Regulations. 

 

16.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is 
available on site and is presented upon request to the Client, an Inspector, Employee 
or Sub-contractor. 

 
16.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include 

all documentation required in terms of the provisions of this Specification, the Act 
and the Construction Regulations, is opened and kept on site and made available to 
the Client or Inspector upon request. Upon completion of the works, the Principal 
Contractor shall hand over a consolidated health and safety file to the Client. 

 

16.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all 
conditions imposed on his Sub-contractors in terms of the Act and the Construction 
Regulations are complied with as if they were the Principal Contractor. 

 
16.2.10 The Principal Contractor shall from time to time evaluate the relevance of the 

Health and Safety Plan and revise the same as required, following which revised 
plan shall be submitted to the Client and/or his/her Agent for approval. 

 

17. Health and Safety Inspections/Audits 
 

• The Principal Contractor shall ensure that the work area, equipment, machinery, 
safety equipment and wear, etc are inspected on a regular basis. 

• Proof of such inspections are to be maintained in the “Safety File” 

• All non-conformances revealed during the inspections are to be noted and rectified 
as soon as possible. The client, health and safety unit will also conduct formal audits 
at least once a month and deviations that are revealed must be rectified within the 
required time frame. 

• All portable tools shall be inspected daily by the user as well as weekly recorded 
inspections and testing to be done. 
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18. Emergency Preparedness 
 

The Principal Contractor shall develop and implement an emergency plan for site in 
collaboration with sub-contractors and the client representative. The plan would have to be 
revised due to the changing environment on construction site. Specific requirements for first 
aid and medical as well as fire and rescue will be addressed. The contractor is to ensure 
that the necessary firefighting equipment is in place in respective areas and proper signage 
placed at the conspicuous places. Emergency preparedness plan shall ensure that all 
emergency contact details are placed in a conspicuous place where they can be easily seen 
and accessed by employees. 

 

19. Non Compliance to Health and Safety Standards 
 

The CENTLEC Representatives reserve the right to stop the operations of the Principal 
Contractor should it be found that the operations are being undertaken in noncompliance 
with the laid down health and safety plan based on this specification. 

 
The client has the authority to issue a non-conformance report to any contractor not 
complying to the SHE requirements on site, with necessary required rectification action 
required within a specific time frame. 

 
It is noted to the contractors that any expenses incurred due to non-conformances shall be 
for Contractor’s account in question. 

 

Safety officers and other personnel have the authority to stop work if there is a life 
threatening situation or danger of material loss/damage and direct immediate remedial 
action under the supervision of contractor’s manager is required. 

 

Any “stop work order’ shall be followed up and the site manager shall present a written 
report including remedial actions to avoid the re-occurrence and disciplinary action for 
contravening safety regulation and if considered necessary to instruct the site manager to 
remove certain of his personnel from site. 

 
 

20. Legal Framework 
 

Part of legal obligations 
 

The more important Acts and relevant subordinate/secondary legislation as well as other 
(inter alia Local Government) legislation that also apply to the State as well as to State 
owned buildings and premises: - 

 
 

1. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 
municipal by-laws and any special requirements of the local supply authority 

 

2. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 

 
 

3. Traffic Act. 
 

4. Legislation pertaining to water usage and the environment 
 

5. Common Law 
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1. NOTIFICATION OF CONSTRUCTION WORK 

2. EMERGENCY SERVICE NUMBER 

3. CONTRACTOR DETAILS 

4. INSPECTION CHECKLIST 

5. MANDATARY AGREMENT 

 

ANNEXURE A 

 
NOTIFICATION OF CONSTRUCTION WORK 

Regulation 3 of the Construction Regulations, 2003 

 

 
 

1. (a) Name and postal address of principal contractor: 

........................................................................................................................................... 

(b) Name and telephone number of principal contractor’s contact person: 

........................................................................................................................................... 

2. Principal contractor’s compensation registration number: 

.................................................................................................................................................. 

3. (a) Name and postal address of client: 

........................................................................................................................................... 

(b) Name and telephone number of client’s contact person or agent: 

........................................................................................................................................... 

4. (a) Name and postal address of designer(s) for the project: 

........................................................................................................................................... 

(b) Name and telephone number of designer’s contact person: 

........................................................................................................................................... 

5. Name and telephone number of principal contractor’s construction supervisor on site 
appointed in terms of regulation 6(1): 

.................................................................................................................................................. 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of 
regulation 6(2): 

.................................................................................................................................................. 

7. Exact physical address of the construction site or site office: 
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.................................................................................................................................................. 

8. Nature of the construction work: 

.................................................................................................................................................. 

.................................................................................................................................................. 

.................................................................................................................................................. 

9.   Expected commencement date: ............................................................................................... 

10.   Expected completion date: ....................................................................................................... 
 
 
 

11. Estimated maximum number of persons on the construction site: 

.................................................................................................................................................. 

12. Planned number of contractors on the construction site accountable to principal contractor: 

.................................................................................................................................................. 

13. Name(s) of contractors already chosen: 
 

.................................................................................................................................................. 

.................................................................................................................................................. 

.................................................................................................................................................. 

 
.......................................................... 

 
.......................................................... 

Principal Contractor Date 

.......................................................... .......................................................... 

Client Date 
 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 
THE COMMENCEMENT OF WORK. 

 
EMERGENCY SERVICES TELEPHONE  

Ambulance 10177 
Police Flying Squad (051) 10111 
Fire Brigade (051) 406 6452 
Electricity (051) 409 2345/2455 
Water & Sewage (051) 405 8191/2 
Toxic Bureau (051) 082 491 0160 
Disaster Management (051) 406 6434 
Bees (051) 400 5331 

GENERAL EMERGENCY CONTACTS 
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Traffic (051) 406 6500 
Environment Protection Authority (051) 406 6441 
Pelonomi Hospital (051) 405-1911 
Universitas Hospital (051) 405 3911 
National District Hospital (051) 403 9600 
Mediclinic Hospital (051) 404 6225 
Rose Park Hospital (051) 505 5111 
Netcare Hospital (051) 433 3197 

UTILITIES 
 

Gas Leaks (24 hours) (051) 406 0500 
Electricity (051) 409 2345/2455 
Water & Sewage (051) 405 8191/2 

 

CONTRACTOR DETAIL 

 

 

Employer Particulars 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:  

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured and/ 
services rendered: 

 

Raw materials, materials and 
chemical/ 
biological substances: 

 

Total Number of Employees: Male: 
Female………………..… 
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Contractor Particulars 

Contractors:  

Site Address:  

Contracts Manager:  

Managing Director:  

 

Competent Persons: 

 

CR14: SCAFFOLDING:  

CR15: SUSPENDED 
SCAFFOLDING: 

 

CR17(6): MATERIAL HOIST (S):  

CR18(1): BATCH PLANT:  

CR8(1)(a): FALL PROTECTION:  

CR11(1)(1): EXCAVATION WORK:  

CR19(2)(b): EXPLOSIVE POWER 
TOOLS 

 

CR26(a): STACKING  



CENTLEC (SOC) LTD 

RE-ADVERT (2) 

CD 45/2022- F 

49 

 

 

MANDATORY AGREEMENT AS PER SECTION 37(2) OF THE ACT 
 

 
 

Agreement between CENTLEC and (contractor name) 
as per the provisions of Section 37 (2) of the Act, to ensure that no provision is given to the 
contractor to deviate from the Occupational Health and Safety Act 85 of 1993 and the 
incorporated regulations as stated in Section 44 of the Act. 

 
In terms of the provisions of the Construction Regulations CR 4(1) (c), 

 
I, do hereby appoint 

CENTLEC Representative OHS 16.1/16.2 

 

   as represented 
Name of contractor 

 
by  for this construction work 

Contractor Representative OHS 16.1/16.2 

 
of construction at area/s:    

Places where construction has to take place 

 
bon the project/construction site: . 

 
It is your duty in terms of CR 5(4), to provide and demonstrate to all your sub-contractors a 
suitable and sufficiently documented health and safety plan and Health & Safety 
Specification from CENTLEC, based on the relevant sections of the Health & Safety 
specification for this project, contemplated in CR 5(3) (a) which we shall provide to 
yourselves, which shall be applied from the date of commencement of and for the duration 
of your construction work. 

 

Furthermore in terms of CR 5(7) you shall ensure that a Health & Safety file, which shall 
include all documentation required in terms of the Act and these Regulations, is opened and 
kept on site and made available to an inspector, CENTLEC Safety Division Representative. 

 
As per CR 5(1) (d), you shall stop any contractor from executing construction work, which is 
not in accordance with, your health and safety plan for the site or which poses a threat to the 
health and safety of person. 
In terms of CR 6(1) & CR 6(2), appoint a full-time competent person in writing as a 
Construction Supervisor, and if warranted, one or more Assistant Construction Supervisors, 
who shall have the same H&S duties as the Construction Supervisor. Provided that a 
sufficient number of competent employees have been appropriately designated under 
Construction Regulation CR 6(2) on this construction site, the appointed Construction 
Supervisor may supervise more than one site. On large projects, or those with high risks or 
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Accumulation of hazards or risks, must appoint a full-time or part-time Construction 
Safety Officer, as required by Construction Regulation CR 6(6). You are to lodge copies of 
these appointments with ourselves. 

 
The responsible/competent person/s appointed in terms of the Act, shall work/consult with 

  (Contractor name) and other contractors employed on 
the project, on a H&S committee established specifically to ensure that the intentions of the 
OHASA are complied with, as per section 19 of the Act & Construction Regulation CR 7(3). 
Please furnish us with proof of appointment of H&S representatives, as required by section 
18 of the OHASA. Every employee of yours must have undergone H&S induction, 
pertaining to the hazards prevalent on this construction site/project, prior to them entering 
the site. All employees must be in possession of proof of such H&S induction, and carry this 
proof with them for the period that they are on the site as per CR 7(8) and CR 7(9). 

 
You must cause a risk assessment to be performed by a competent person appointed in 
writing, prior to work commencing & be updated during construction, in terms of 
Construction Regulation CR 7(1), which shall form part of your H&S plan. 

 
By your signature on the acceptance of the appointment, you accept that both you & your 
company are fully responsible for any acts or omissions in terms of the Act by any of your 
employees or mandatories. 

 
You must lodge a certificate with us confirming your registration in terms of the 

Compensation for Occupational Injuries & Diseases Act No.130 of 1993, when start on site. 

 
Your company shall comply with all applicable legislation & amendments thereto, including, 
but not limited to the following: 

 
• The Aliens Act of 1952; 

• The Unemployment Insurance Act of 1986; 

• The Labour Relations Act of 1995; 

• The Basic Conditions of Employment Act of 1997; 

• The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 
municipal by-laws and any special requirements of the local supply authority 

• The Fire Brigade Services Act 1987, Act 99 of 1987 as amended 

• The National Building Regulations and Building Standards Act 1977 (Act 103 of 
1977) as amended and relevant proclaimed Regulations (SANS10 0400) 

• The Post Office Act 1958 (Act 44 of 1958) as amended 

• The Electricity Act 1984, Act 41 of 1984 

• The Regulations of Local Gas Board(s), including Publications of the SANS 
Standards and Codes of Practice, with specific reference to GNR 17468 dated 4th 
October 1997 

• Legislation pertaining to water usage and the environment 

• Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays 
etc.) 
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• Common Law 
 

 
Date:     

 
Signature:  

CENTLEC OHS Act Section 6(1) /16(2) 
 

 
 

ACCEPTANCE OF APPOINTMENT 
 
 

I, being CEO of                                                
do hereby accept this appointment, and understand the requirements of this appointment 
and the Act and Construction Regulations, applicable Municipal regulations & By-laws. 

 
 
 
 
 

 
 

Signature of Mandatory Name (please print) Designation Date 
Or his Representative 

 
 
 
 
 

 
 

Signature (16 (2) appointee) Name (please print) Designation Date 

 
 

COPY OF THIS APPOINTMENT IS TO BE AVAILABLE ON THE CONSTRUCTION SITE, 
AS WELL AS SHEQ DIVISION OF CENTLEC. 


