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BID DOCUMENT

PROJECT DESCRIPTION: LEJWELEPUTSWA DISTRICT: 36 Months Preventative
Maintenance of Air Conditioners in State buildings

BID NO: BL25/006

Closing Date: 25 March 2025

Closing Time: 11H00

Bid Briefing Meeting Date: N/A

Bid Briefing Meeting time: N/A

Tenderers CSD NO: ... e e

Name of the Tenderer: ... et

Bid Box Address

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
18 PRESIDENT BRAND STREET

BLOEMFONTEIN

FREE STATE

9300

'SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: MAKHOSAZANA KHUMALO Enquires: MASHAILE MOKHATLA

Tel No: 051 408 7471 during office hours Tel No: 051 408 7361 during office hours
Cell No: N/A Cell No: 063 699 4046

Email Address: Email Address: Mashaile.Mokhatla@dpw.gov.za
Makhosazana.Khumalo@dpw.gov.za
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SUMMARY OF BID INFORMATION

BID NO: BL25/006

Bid Number

BL25/006

Bid/ Project
Description

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

Bid Closing date &
Time

Tuesday, 25 March 2025

Closing Time: 11HO00

Bid Briefing Date

& Ti Date of Bid Briefing (if any) Time of Bid Briefing (if any)
ime

] N/A N/A
(If applicable)
Venue N/A

|

SCM SPECIFIC MAKHOSAZANA KHUMALO . Makhosazana.Khumalo@dpw.gov.za
ENGQUIRIES: 051 408 7471 N/A
TECHNICAL / MASHAILE MOKHATLA o
A pe— Mashaile.Mokhatla@dpw.gov.za
el 051 408 7361 063 699 4046
ENQUIRIES

Bid Validity Period

84 calendar days

Bid Document
Price

R 200.00

Procurement Plan
Reference Number

BLM-68
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PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air

Project title:

Conditioners in State buildings
Bidno: BL25/006 ;_L‘;g:‘;:ge:;:"'a" BLM-68
Advertising date: ;(r)izd;\y, 28 Gehruean Closing date: Tuesday, 25 March 2025
| Closing_ time: 11H00 _ .-Validity period: 84 calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 2 ME or 2 ME* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will not be evaluated on Functionality

Functionality criteria’: Weighting factor:
1. N/A N/A

2.

3.

4.

5
6.
7
8

TOTAL N/A

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process fo arrive
at the total functionality points)

Minimum functionality score to qualify for further evaluation: N/A

-( Total minimum qualifying_score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

"The points allocated to each functionality criterion should not be generic but should be determined separately for each

tender on a case by case basis.
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3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1. The following Evaluation Method for responsive bids will be applicable:

[] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid
4. RESPONSIVENESS CRITERIA
4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the

criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

1. | X

X

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

Submission of a signed bid offer as per the DPW-07 (EC).

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. gfﬂ

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

There will be a compulsory bid briefing meeting and all potential bidders must attend.

The tenderer shall submit his fully priced and completed sectional summary- and final summary

pages with the tender.

SRS e e ke ROl tntinl Ot Nio S SRS Sieiiainiit e i Ssetynlitenons me

10.

11. Bidders will be evaluated as per special conditions of bid (SCB-1)

Submission of Accreditation of refrigeration/ air conditioning Artisan Certificates to
perform maintenance and repair of air conditioners/ refrigeration systems approved by
SARACCA/ SAQCC according to the specification laid in SANS (certified copies).

12.

Submission of Electrical Artisan and Mechanical Artisan trade test certificates with
Electrical Instaliation card, or Millwright trade test certificates with Electrical Installation
card (certified copies).

Tenderer must submit copy of Electrical Artisan Installation Regulation registration 6(4) of
Electrical Installation regulation 2009 issued by Department of Labour.

R X |OXO|UKKKKK

13.

14.

X

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.
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Any correction to be initialled by the person authorised to sign the tender documentation as per
i. X | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
or JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2. | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture. ~
3. X | Submission of (PA-11): Bidder’s disclosure
4. [1 | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
All parts of tender documents submitted must be fully completed in ink and signed where ]
5 | X .
required.
Upon request, submission of fingerprints obtainable from local SAPS including any other
6. | X " ; ) . . )
additional documentation and information required for vetting purposes.
i Upon request, submission of a fully completed security clearance appTi_cation form with supporting
7. X | documentation and information as required. The security clearance form will be provided by the
Emplover for projects requiring a security clearance.
| 8. | IXI | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
|

9. | [ | Bidders will be evaluated as per special conditions of bid (SCB-1)

Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use 'own form' - the
O] details of all the tenderers current and previous projects must however be similar to the DPW-09

(EC) forms details. Bidders are required to sign and date the DPWO09 / 'own form' and cross-
reference the documents if ‘own form' is used. |
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
confirm receipt and or compliance with the "Record of Addenda” if the record of Addenda" was not
submitted with the bid at the closing date.

Submission of documentation relating to risk assessment criteria as contained in PA04
bullet number 7 (Eligibility in respect of risk to the employer).

Submission of a valid, original or certified copy of BBBEE Certificate/ Sworn affidavit or
DTI Certificate together with the bidding documents at closure.

10.

11.

12.

13.

X XX | O

Submission of Registration on National Treasury's Central Supplier Database (CSD). Insert
14. the Supplier Registration Number on the form of offer, including proposed sub-contractors
if any.

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

| submission of (PA-16): Preference Points Claim Form in terms of the Preferential

1 X .
F_’rocurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint
2| [ ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS

| accredited service provider
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed below are applicable.

is at least 51% owned by black youth
(Mandatory).

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people (Mandatory).
2. | Located in a specific Local 2 e Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or
be done or services to be rendered e Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.
: Or
e Permission To Occupy from local chief in case
LEJWELEPUTSWA of rural areas (PTO) which is in the name of the
DISTRICT .
e Lease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which 4 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
women (Mandatory).
4, An EME or QSE or any entity which 2 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability (Mandatory). and
e Medical Certificate indicating that the disability
is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
¢ National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which 2 ¢ ID Copy and SANAS Accredited BBBEE

Certificate or sworn affidavit where applicable.

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
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m———— In order for the evaluation reports to be prepared by the Professional Team, the

ot e Tenderer is obliged to provide comprehensive information on form DPW-09 (EC).

Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Employer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the
tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider’s experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report
prepared by the Consultant Team, based on its research and inspection of a representative sample of the
Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5.  Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
-security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.
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Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV's and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

8.

The

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the

Spe

(a)

cification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.
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CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July | Not applicable
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(f)

(g) | Labour Intensive Works — Condition of Contract. Not applicable

9. COLLECTION OF TENDER DOCUMENTS

X Bid documents are available for free download on e-Tender portal www.etenders.gov.za

X Alternatively; B|d documents may be collected during working hours at the following address NDPWI, gm
. . 18 President Brand Street, Bloemfontein, 9300

A non-refundable bid depOS|t of R 200.00 is payable (cash only) on collectlon of the bid documents.

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue: N/A

Virtual meeting link: | ("N/A")

Date: Date of Bid Briefing (if any) Starting time: Time of Bid Briefing (if any)
N/A N/A
11. ENQUIRIES

11.1 Technical enquiries may be addressed to:
DPWI Project Manager | MASHAILE MOKHATLA Telephone no: | 051 408 7361
Cellular phone no 063 699 4046 Fax no: N/A
E-mail Mashaile.Mokhatla@dpw.gov.za

11.2 SCM enquiries may be addressed to:
SCM Official MAKHOSAZANA KHUMALO | Telephone no: | Indicate
Cellular phone no 0514087438 Fax no: N/A
E-mail Makhosazana.Khumalo@dpw.gov.za
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12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the

Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Closing Date:

Closing Time: 11H00

Tuesday, 25 March 2025

Tender documents may be posted to:

The Director-General

Department of Public Works and Infrastructure
Private Bag X 20605

BLOEMFONTEIN

9300

Documents must be deposited in The Bid Box
before the closing date of the bid

OR

Deposited in the tender box at:

The Bid Box

Department of Public Works & Infrastructure
18 PRESIDENT BRAND STREET
BLOEMFONTEIN
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EVALUATION ON FUNCTIONALITY

Paste Functionality here or Indicate "N/A"
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

Bid no: BL25/006

Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

‘ Rand in figures: R

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
[0 ] - T PRSP
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier NUMBET: .o CSD supplier nUMBDBEr: ....coveercrreecesennnrcre e
AND WHO IS (if applicable):
Trading under the name and style Of: ... ... e et

AND WHO IS:
Represented herein, and who is duly authorised to do so, by:

|
MIE/IVITS/IMISE e csemm e s s s | A Resolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this
Offer, authorising the Representative to make this offer.

Note:
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: BL25/006

Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

SIGNED FOR THE TENDERER:

| Name of representative Signature Date
WITNESSED BY:

Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the -
appropriate biock)

The official documents ............ooiiii
The official @lternative ..........ooiveveieiiee e, ]
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: {Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [:] No &
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes |:| No

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicifium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO ..o Cellular Phone NO. ..o e
Fax NO. oo

Lo = = Ta Lo [ =TT P
BanKer ... Branch.........cooiiii
Bank Account NO. ..o BranchCode ...,

Registration No of Tenderer at Department of Labour..... ..o e
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: BL25/006

Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’'s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: | Department of Public Works

Address of
Organisation:

WITNESSED BY:

Name of witness Signature Date
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Department:
Public Works and Infrastructure
REPUBLIC OF SQUTHAFRICA

SCHEDULE OF DEVIATIONS

Bid no: BL25/006

Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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REPUBLIC OF SOUTHAFRICA

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: BL25/006
Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

SPECIAL CONDITIONS OF CONTRACT (SCC)
1. SCOPE OF CONTRACT

1.1 This contract caters for the maintenance, services and repairs of all mechanical and electrical
equipment for the air conditioning installations at Lejweleputswa District run by National
Department of Public Works & Infrastructure (NDPWI), Bloemfontein Regional Office, for a period
of thirty-six (36) months.

1.2 List of facilities applicable to this contract will be found in the tender document.

1.3 The principle of this contract shall be that, on average, all the equipment will be serviced and
maintained on a regular basis as specified in the MECHANICAL MAINTENANCE
SPECIFICATIONS (MMS) which forms part of the tender document. The contractor will provide
qualified personnel for the maintenance, service and repairs of both mechanical and electrical
equipment.

1.4 There are no P&Gs in this term contract.

1.5. The contractor must make sure that before he/she performs any work he/she has received
complaint form (Work Request Form/ ID Number) from the National Department of Public Works
& Infrastructure (NDPWI), Regional Office Bloemfontein. An exception is made as stated in item
7.1 (b) page 4.

1.6. The contractor shall liaise with the designated official of the National Department of Public Works
& Infrastructure (NDPWI); regarding his intended visit of the facilities to perform the maintenance
tasks as specified in the MECHANICAL MAINTENANCE SPECIFICATIONS (MMS).

1.7. The contractor must register on the Client Department register whenever he/she worked on the
system. This register will serve as a proof of attendance to the site whenever required. Therefore,
the contractor must submit proof of attendance register signed by both the contractor and the
Client Department; be attached to the invoice.

1.8. As this is day to day maintenance, unplanned and unpredictable, the final offer of the acceptable
contractor is therefore an estimate and will vary meaning that the collective/total pay-outs at the
end of the three years, it may exceed or be less than the offered amount on the term contracted.

1.9. National Department of Public Works & Infrastructure (NDPWI), Regional Office Bloemfontein,
cannot be held accountable should the collective/total pay-outs at the end of the term contract be
less than the form of offer of acceptance.

1.10. All the quantities in this tender document are provisional and inserted to obtain competitive
tenders. The National Department of Public Works & Infrastructure (NDPWI), Regional
Office Bloemfontein, reserves the right to increase or decrease quantities and exclude
equipment during the progress of the contract and such increase or decrease shall not
alter the rates for any item.

1.11. The contractor will be expected to attend to the equipment that are not mentioned or included in
item 1.12 below, if requested so by the designated official of the National Department of Public

Works & Infrastructure (NDPWI). Rates shall be similar and comparable to those tendered in
the bill of quantities.
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1.12. Particulars of the Equipment to be serviced/maintained:

No Main Equipment

1. Chilled water central air conditioning plants with air cooled condenser unit.

2. Chilled water central air conditionTng_I)Iants_with water cooled condenser unit and
cooling tower or water pipeline system.

3. Packaged air conditioning systems with air cooled condenser unit.

4. Packaged air conditioning systems with humidification system and air-cooled
condenser unit.

5. Single split air conditioning units such as window, wall mounted, cassette, under
ceiling and floor mounted.

2. THE TENDER

2.1. The tenderer shall, before submitting his/her tender, check the numbers of the pages and should
any be missing or duplicated, or the reproduction be indistinct, or if any doubt exists as to the full
intent of meaning of any description, or this tender contains any obvious errors, the tenderer shall
obtain a directive in writing from the National Department of Public Works (NDPW) Regional Office
Bloemfontein.

2.2. The text of this tender and other document as prepared by the National Department of Public
Works (NDPW) Regional Office Bloemfontein will be adhered to and no alteration, erasure,
omission or addition thereto by the tenderer will be recognised. No alternative offer will be
accepted.

3. DOCUMENTS

3.1. Should there be any contradiction between these, the Special Conditions of Contract and the
General Conditions of Contract (PA 10 (FM), then the Special Conditions of Contract shall
normally take precedence. However, the contradiction must be brought to the attention of the
designated official of National Department of Public Works Regional Office Bloemfontein for
clarification and a final ruling.

3.2. The following documents are deemed to form part of this tender and the contractor must ensure
compliance:

The Code of Practice for the application of the National Building Regulations (SANS 10400)

Occupational Health and Safety Act, 1993 (Act 85 of 1993).

Machinery and Occupational Safety Act No. 6 of 1983.

Municipal By-laws and any special requirements of the local Authority.

General Conditions of Contract Facilities Management (PA 10 (FM) GCC 2010).

Special Conditions of Contract.

State Tender Board General Conditions and Procedures (ST 36).

Health and Safety Specifications.

S@ *e o0 T

N.B:The tenderer must study these documents and acquaint him/herself with the contents
thereof as no claims in this regard will be entertained.

The above-mentioned documents are available from the office of the Regional Manager, 18
President Brand Street, BLOEMFONTEIN, 9300.

4, ONTRACT PERIOD

4.1. This contract will be valid for a period of thirty-six (36) months, commencing from the date of the
letter of acceptance of the tender.
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5. SERVICES APPLICABLE TO THIS TENDER

5.1. This tender involves maintenance of AIR CONDITIONING SYSTEMS which needs to be serviced
and maintained, which falls under the control of the National Department of Public Works Regional
Office Bloemfontein.

5.2. Upgrading of equipment and/or additions of any nature whatsoever are excluded in this tender.

5.3. The National Department of Public Works reserves the right to enter into new contracts for major
Repairs and Renovations and New Works in any complex or building covered in the area of this
contract, which will then exclude day to day maintenance for the duration of this new contract.

5.4. Work undertaken under this contract, shall comply with the requirements described in the AIR
CONDITIONING SYSTEMS SCOPE OF WORKS.

6. MANAGEMENT

6.1. The contractor undertakes to:

a.

Arrange with the relevant Client Department regarding access to the premises to execute the
required work.

Take adequate precautions to prevent damage to structures, buildings, fittings and furnishing
inside the premises and elsewhere on site.

ACCEPT THE LIABILITY TO ANY INCIDENTS THAT MAY OCCUR ON THE EQUIPMENT BEEN
ATTENDED TO. SHE/HE WILL BE LIABLE FOR ALL THE COSTS. THE CONTRACTOR MUST
REFER TO CLAUSE 11 OF PA-10 (FM).

Accept liability and to indemnify the National Department of Public Works against any claims
whatsoever arising from his conduct and/or the conduct of his employees.

Safeguard all his employees in accordance with the regulations of the Unemployment
Insurance Act 1966, (Act No. 30 of 1966) and any amendments thereof.

Comply with all By-laws and requirements of the local authority.

Provide appropriately qualified technicians and personnel to carry out any mechanical and
electrical works, also on weekends and public holidays.

7. EXECUTION OF BREAKDOWN AND CORRECTIVE MAINTENACE

7.1. Generally, upon the instruction or request to render any work, the client must determine the urgency
of the service, and report this to the designated official of the National Department of Public Works
Regional Office Bloemfontein. For this purpose, the call outs will be classed as follows:

a.

C.

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings

An Emergency: such as breakdown of a crucial piece of electrical or mechanical equipment
or a total failure. Such an emergency must be attended to with minimum delay, and in any
event, within 24 hours of receipt of the call.

Emergency services after hours may be executed without receipt of an official Complaint
number solely on the telephonic request from a designated official of National Department of
Public Works Regional Office Bloemfontein. The contractor must also ensure that he obtains
the official complaint number from the National Department of Public Works Regional Office
Bloemfontein on the following working day. No payment will be made without a complaint
number. The contractor must not take any instructions from the Client Department
whenever there are any emergency services required.

All other services/repairs: Shall be attended to within one week of the call. The work must
be completed within the time stipulated by the designated official of the National Department
of Public Works Regional Office Bloemfontein.
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7.2. If the contractor fails to respond within the time limits as stated in 7.1(a) (b) and (c) hereof, the
National Department of Public Works Regional Office Bloemfontein shall have the right to appoint
any other contractor to do the work without further notification to the contractor. The additional

costs, if any, of such work, executed by another contractor, will be for the account of the
contractor.

ASCERTAINING THE EXTENT OR SCOPE OF A REPAIR/EMERGENCY TASK

8.1. Itis the duty of the contractor, when called out for a repair or emergency task, to telephonically find
out and ascertain as far as possible the precise situation on site and whether the problem is
mechanical or electrical to be properly prepared for addressing the problem when arriving on site.

CONTRACTOR’S ABILITY

9.1. The work is to be carried out by competent technicians/artisans, all in accordance with the Basic
Conditions of Employment Act (Act No. 3 of 1983) with Regulations and Occupational Health and
Safety (Act 85/1993).

9.2. Tenderers are to note, that the equipment to be serviced/ maintained/ repaired under this contract
are of the most strategic importance to the National Department of Public Works & Infrastructure
and full proof of the tenderer’s ability to satisfactorily perform that specified services will be required.
To this end, tenderer's premises will be inspected for tools, equipment and general good
management before tenders are awarded.

9.3. Of particular importance also, is the location of the contractor’'s premises related to the facilities to
be serviced/maintained/repaired, because travelling time may become an issue under certain
circumstances. Therefore, the contractor's premises must be local and near the facilities to be
serviced/maintained/repaired to avoid any delays.

9.4. THE TENDERERS MUST SUBMIT COMPANY PROFILE, CERTIFICATES OF QUALIFICATIONS
APPRENTICESHIP AS WELL AS EXPERIENCE FOR EACH TECHNICIAN/ARTISAN EMPLOYED
FOR EVALUATION PURPOSES BY THIS DEPARTMENT. BEFORE COMMENCEMENT WORK.

9.5. Tenderers will also have to satisfy the National Department of Public Works that:

(a) Their ability to obtain parts without delay for the equipment that may be required.

(b) Their mechanics/technicians are properly qualified to carry out the specified
servicing/maintenance/repairs to the equipment contemplated under this contract.

{c) Their technicians doing the electrical services are fully qualified electricians and have
knowledge of H.V. and L.V. switching in order to test the equipment on load.

(d) Their technicians have knowledge of electronics and the operation sequence of automatic
panels as well as the protection interlocks on the alternators. Drawings of the circuits are
not available.

(e) Their technicians are fully conversant with the working of various air conditioning systems,
mechanical and electrical equipment as well as protection devices and able to carry out
minor and major repairs on site.

f Only Technicians with approved by SARACCA/ SAQCC Certificate may perform
maintenance and repairs on air conditioning systems.

(9) They will use competent trained staff directly employed and supervised by themselves and
shall take all the necessary steps to maintain the installations and keep it in perfect working
condition for the full period of this Service Maintenance and Repair contract.
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(h) All electrical work shall be carried out by, or under the supervision of a Three Phase
Licensed Electrician only, and all work done shall comply with the Standard Wiring
Regulations, SANS 0142, as well as the National Department of Public Works' Standard
Specification for Electrical Equipment and The Occupational Health and Safety Act (Act No
85 of 1993). It should be noted that the tendered amount in (item 1.3) of the bill of
quantities will be paid whenever an approval is granted by the responsible official of
the Department, to issue a (certificate of compliance: electrical) COC whereby the
electrical installation has been altered or modified.

MATERIAL OF EQUAL QUALITY

10.1. Replacement parts, spares and materials used must be of equal specification to the component
that is being replaced and must where possible carry the SABS OR SANS mark of approval. If
such equivalent component is not available, then the alternative component must be approved
by the designated official of the National Department of Public Works Regional Office
Bloemfontein, prior to installation.

10.2. The serial numbers of original and new components shall be entered on job cards and invoices
presented for payment. The guarantee cards and O&M manuals for new items must also be
attached to job cards.

10.3. Defective parts must be handed to the responsible Client Department on site. During the
handover of defective parts both the contractor and the Client Department must sign the
handover agreement.

PRICES

11.1.  All prices quoted by the tenderer for items in this document must include for additional costs, if
any, that may occur as a result of these "Special Conditions" as well as for the supply of all tools,
spares, miscellaneous such as ladders, scaffolding etc. and all expendable/consumables
material such as oil, grease and cleaning material etc., necessary for the proper execution of
maintenance, servicing and repair work, and everything necessary for the proper performance
of the work as well as for operation of the plant.

11.2.  All minor and incidental repairs such as replacement of nuts, bolts, washers, self-tapping screws,
pop rivets, fixing of loose electrical wires, cleaning off dirt and cobwebs from equipment, etc.
shall form part of service. The contractor shall allow for such repairs, (material, labour overheads,
administration cost, profit etc.), in his price for servicing and for his operation.

TARIFFS (UNIT RATES)

12.1, Eachitemin the bill of quantities as listed must be priced. “NO COST”, “R0.00”, “FREE”, “N/A”
OR UNFAIR OR UNREASONABLE TARIFFS (UNIT RATES) shall not be accepted, and this
may lead to disqualification of the tender.

12.2. The National Department of Public Works reserves the right to adjust rates in agreement with
the contractor, before awarding the contract.

SCHEDULED MAINTENANCE SERVICES RATES

13.1. The UNIT PRICE tendered for in the bill of quantities (item 2) shall INCLUDE the below
mentioned in 13.2, 13.3

13.2. Labour rates shall be deemed to include statutory minimum labour rates for artisans and
assistants, as well as overheads such as contribution to bonus, holiday, pension and medical
funds, etc.
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Transport rates shall include fuel, as well as overheads. The following shall be considered when
determining rates:

a. The Rate per kilometre shall be the rate approved in the bill of quantities in contract
document.

b. The Distance travelled shall be determined as follows:

i) The distance shall be from the Main Post Office of the listed town for the District
Municipality in which the service is applicable, to where the service is provided.

ii} The following towns are listed for the various District Municipalities for purposes of
calculating the distance travelled:

DISTRICT MUNICIPALITY DISTANCE CALCULATED FROM
LEJWELEPUTSWA WELKOM

The distance travelled will be limited to a maximum of two proven trips for each complaint
registered. Additional trips may only be undertaken upon written approval from the designated
official of National Department of Public Works Regional Office Bloemfontein.

NON - SCHEDULED REPAIRS RATES
14.1.

Before commencement of any non-schedule repairs, the contractor must submit the quotation to
the designated official of the National Department of Public Works.

Should the material prices of the Contractor's supplier be abnormally high, the National
Department of Public Works Regional Office Bloemfontein reserves the right to obtain a written
quotation for similar items and the rates of lowest quotation shall then become applicable in this
contract.

Exceptions will be made with emergency services that occur after-hours; the contractor shall
render the service without providing the quotation and will be paid based on the rates as indicated
in the bill of quantities item 3.

The contractor must note that by referring to normal hours the National Department of Public
Works & Infrastructure is expecting the contractor to work from 07H30 to 16H00 during
weekdays.

The contractor must note that by referring to after-hours the National Department of Public
Works is expecting the contractor to work from 16H00 during weekdays, weekends as well as
Public holidays.

Labour rates shall be deemed to include statutory minimum labour rates for artisans and
assistants, as well as overheads such as contribution to bonus, holiday, pension and medical
funds, etc.

Transport rates shall include fuel, as well as overheads. The following shall be considered when
determining rates:

a. The Rate per kilometre shall be the rate approved in the contract document.
b. The Distance travelled shall be determined as follows:

i. The distance shall be from the Post Office of the listed town for the District Municipality
in which the service is applicable, to where the service is provided.

ii. The following towns are listed for the various District Municipalities for purposes of
calculating the distance travelled:

DISTRICT MUNICIPALITY DISTANCE CALCULATED FROM
LEJWELEPUTSWA WELKOM
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The distance travelled will be limited to a maximum of two proven trips for each complaint
registered. Additional trips may only be undertaken upon written approval from the official of
National Department of Public Works Regional Office Bloemfontein.

The percentage material mark-up shall be as priced in the Bills of Quantities (item 5.2)

It should be noted that the tendered amount in (item 5.1) of bill of quantities will not be paid as
once off. It will be paid whenever the contractor claim for any work done and material replaced
and proof of perchance must be attached on the invoice.

156. FIXED RATES CONTRACT AND SUB-CONTRACTING

15.1.

15.2.

15.3.

This term contract is a fixed rate contract, and no adjustments shall be made for any increases
or decreases of rates for the duration of thirty-six (36) months period.

Should the contractor wish to make use of sub-contractors, he shall apply to the designated
official of National Department of Public Works & Infrastructure Regional Office Bloemfontein for
a written approval before making use of their services.

The National Department of Public Works Regional Office Bloemfontein shall not accept the
invoice from the sub-contractor.

16. JOB CARDS

16.1.

16.2.

16.3.

The contractor must obtain National Department of Public Works Job Card from the designated
official of the National Department of Public Works Regional Office Bloemfontein at the
commencement of this contract.

The Job Card must be completed legibly in ink after completion of each service. The contractor
must submit completed job card with valid order number and complaint number written on it,
together with the invoice, whenever work is done. It should be noted that no work will be paid

without a completed job card and tax invoice.
The unit rates for items on the Job Card must be cross referenced to the applicable rates for

similar items in the tender document by means of the page and item numbers e.g. (bill of
quantities page 1, item 1.1).

17. OFFICIAL ORDER FORM

17.1.

An official order number for this contract will be issued to the contractor at the commencement
of this contract.

18. PAYMENT

18.1.

Invoices for services rendered, must be accompanied by the following:
a. Completed Job Card.

b. Proof of attendance register (signed by the relevant official of Client Department and the
contractor).

Schedule report whenever scheduled maintenance services are applicable.
Material invoices of suppliers for non - scheduled repairs.

Note: It should be noted that no work will be paid if the above-mentioned documents
stated in clause 18.1a to 18.1d are not attached to the invoice.

19. RUBBLE AND WASTE

19.1.

All rubble and waste arising from the work must be removed. The site and buildings must be left
clean and tidy.
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ACCESS CARDS TO SECURITY AREAS

20.1. Should the work fall within a security area, the contractor may obtain access for his employees
who work within such an area from S.A. National Defence Force, S.A. Police Services,
Department of Correctional Services and any other Department.

20.2. The contractor must comply with any regulations or instructions issued from time to time,
concerning the safety of persons and property, by the S.A. National Defence Force, S.A. Police
Services, Department of Correctional Services and any other Department.

SECURITY CHECK ON PERSONNEL

21.1. The Department or the Chief of the S.A. National Defence Force, or the Commissioner of the
SA Police Services, or any other Department, may require the contractor to have his personnel
or a certain number of them, security classified.

21.2. Inthe event of either the Department, the Chief of S.A. National Defence Force or the
Commissioner of the S.A. Police Services, or any other Department requesting the removal of
a person or persons from the site for security reasons, the contractor shall do so forthwith and
the contractor shall thereafter ensure that such person or persons are denied access to the site
and/or to any documents or information relating to the work.

CONTRACTOR AND CLIENT DEPARTMENT SHALL NOT NEGOTIATE, DISPUTES

22.1. The contractor and the Client Department, on whose behalf the work is being done, are not
permitted to enter negotiations about any matter whatsoever relating to the rates and conditions
of the contract.

GUARANTEE AND MANUALS

231. The contractor must give three (03) months written guarantee on workmanship. The
guarantee will commence immediately from the date of certification of work done.

23.2. The contractor must give one (01) year written quarantee on all new components and also
obtain the relevant Operational & Maintenance manuals from the supplier. Should the
contractor install any equipment which offers manufacturers guarantee more than the 12
months referred to above, shall be responsible for liaising with the manufacturer/supplier for
the repair/replacement thereof (in the event of faulty equipment) at no extra cost to the National
Department of Public Works & Infrastructure.

WORK PROGRAM FOR SCHEDULED MAINTENANCE SERVICES

241, The contractor shall within 60 days from commencement date, submit to the designated official
of the National Department of Public Works a detailed work program for the execution of
Scheduled Maintenance Services as stated in the Mechanical Maintenance Specifications,
listing each equipment name/model and capacity, its location and recommended dates of future
maintenance services.

REPORTS & CHECK LISTS

25.1. The check list for the maintenance to the installations is contained in the Mechanical
Maintenance Specification (MMS). On each visit to an installation the contractor must attend
to all the items listed in the check list.

SECURITY CLEARANCE

26.1. In compliance with the Department’s Internal Security Policy drafted in terms of the Minimum
Information Security Standards (MISS) and other security legislation, no service provider shall
render any service to the National Department of Public Works without the necessary security
clearance.
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Bidders will thus be subjected to and must pass a Security Clearance check undertaken by
the National Department of Public Works prior to the award of bids.

The National Department of Public Works reserves the right to terminate a quote should the
bidder fail to pass the Security Clearance check.

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT (COIDA)

27.1.

In compliance with the Compensation for Occupational Injuries and Diseases Act (COIDA), site
handover to the successful bidder will only take place once he/she has provided a valid “Proof
of Registration” or “letter of Good Standing” issued by the Compensation Commissioner, clearly
specifying the nature of business which must be within the relevant category.

COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT NUMBER 85 OF 1993

28.1.
28.2.

28.3.

28.4.

28.5.

The contractor must ensure compliance with health and safety act no. 85 of 1993.

The contractor must make sure that before he/ she performs any activity related to Health and
Safety, he/ she has received complaint form (Work request form/ ID number) from the National
Department of Public Works Regional Office Bloemfontein.

It is expected that the contractor submits the Health and Safety plan before the
commencement of the work, within 21 working days after the award. The file will be verified
and approved by the National Department of Public Works Health and Safety officer.

The contractor will then submit the invoice for the file once it is approved. The contractor will
be paid the tendered amount as stated in (item6.1) of bill of quantities.

The contractor must submit his/ her invoice together with a completed job card with valid
order number, complaint number written on it and approved Health and Safety plan. It should
be noted that no work will be paid without the hereof mentioned documents. It should be
noted that the tender amount in (item 6.1) of bill of quantity will be a once off payment.

END OF SPECIAL CONDITIONS OF CONTRACT

Page 25 of 101

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings



2 public works . 006
& infrastructure BID NO: BL25/

Department:

Public Works and infrastructure

REPUBLIC OF SOUTHAFRICA

MECHANICAL MAINTENANCE SPECIFICATION (MMS)

1. SCOPE

This specification covers the general maintenance of air-conditioning installations, which apply to most types and
sizes, mounted inside or outside buildings, and which provide both cooling and heating and may control
humidification or dehumidification. Both the condensing and air handler units are included. Below is the list of
types of air conditioners covered in the scope of works:

1.1. Chilled water central air conditioning plants with air cooled condenser unit,
1.2. Chilled water central air conditioning plants with water cooled condenser unit and cooling tower or water

pipeline system,

1.3. Packaged air conditioning systems with air cooled condenser unit,

1.4. Packaged air conditioning systems with humidification system and air-cooled condenser unit,

1.5. Single split air conditioning units such as window, wall mounted, cassette, under ceiling and floor
mounted.

This specification covers maintenance for a period of 36 months. The Contractor shall always adhere to this
specification, unless otherwise specified.

2. STANDARD SPECIFICATIONS
2.1 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES

The latest edition, including all amendments up to date of tender, of the following specifications,
publications and codes of practice shall be read in conjunction with this specification and shall be deemed
to form part thereof.

Where a specification or standard is not specifically referred to, it will be assumed that the relevant SANS,
ISO, BSS, DIN or equivalent American standard, listed in order of preference will apply:

2.2 SABS AND OTHER SPECIFICATIONS AND CODES:

SANS 10400 - The application of the building regulations

SANS 10142 - Code of practice for the wiring of premises

SANS 10103 - The measurement and rating of environmental noise with respect to
annoyance and speech communications

SANS 10147 - Refrigeration

CKS 332 - Specifications for industrial V-belts

SABS 044 - Parts [ to IV (Welding)

SABS 1238 - Air-conditioning duct work

SABS 1287 - Ventilation brattices and ducting

SABS 1424 - Filters for use in air-conditioning and general ventilation

SABS 1530 - Part 1, 1991 (Panels with two impervious facing sheets)

SABS/SANS Specifications listed in the Department of Public Works Specifications PW 371

2.3 DEPARTMENT OF PUBLIC WORKS SPECIFICATIONS
Specifications listed in the Department of Public Works Specifications PW 371.

PW 371 - Specification of materials and methods to be used
PW 379 - Standard Conditions in Respect of the Supply, Delivery and Installation of
electrical, Mechanical Plant and Materials
STS 1 - Standard Specification for Air Conditioning and Ventilation Installations
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STS5 - The Electrical Installations and Electrical Equipment pertaining to
Mechanical Services

2.4 OCCUPATIONAL HEALTH AND SAFETY ACT

All regulations and statutory requirements as laid down in the latest edition of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) shall be adhered to.

Manufacturers’ specifications, codes of practice and installation instructions

All equipment and materials shall be installed, serviced and repaired strictly in accordance with the
manufacturers’ specifications, instructions and codes of practice.

25 MUNICIPAL REGULATIONS, LAWS AND BY-LAWS

All municipal regulations, laws, by-laws and special requirements of the Local Authority shall be adhered
to unless otherwise specified.

VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS

The following additional general specifications and requirements shall be read in conjunction with this specification
and shall be adhered to unless otherwise specified in the specification.

3.1 GENERAL

a) All materials and equipment supplied and installed shall be new and of high quality and
manufactured to the relevant specifications, suitable for providing efficient, reliable and trouble-
free service.

b) All work shall be executed in a first-class workman-like manner by qualified tradesmen.

c) All equipment, component parts, fittings and materials supplied and/or installed, shall conform in
respect of quality, manufacture, test and performance to the requirements of the applicable current
SABS specifications and codes

d) All materials and workmanship which are inferior to that specified for the work will be condemned.
All condemned material and workmanship shall be replaced or rectified as directed and approved
by the responsible official of the DPW.

e) The Contractor shall submit a detailed list of the equipment and materials to be used to the
responsible official of the DPW for approval before placing orders or commencing installation.
f) All new equipment, materials and systems shall be installed and positioned in such as not to impede

on access routes, entrances and other services. The Contractor shall coordinate these items taking
other services and equipment into account.

g) All control equipment and serviceable items shall be installed and positioned such that they will be
accessible and maintainable.
h) The Contractor shall make sure that all safety regulations and measures are applied and enforced

during the repair and construction periods to ensure the safety of the public and User Client.
3.2 TESTING OF REFRIGERATION PIPING AND EQUIPMENT
a) All new refrigerant pipe installations and equipment under the maintenance contract shall be

vacuum pumped until dry, before taken into use. This vacuum and dryness text shall be witnessed
by the qualified personnel.

b) The system shall be vacuum pumped by means of a suitable vacuum pump.

c) The dryness of the refrigeration system shall be indicated by an approved moisture indicator.

d) Should moisture be present, the system shall be leak tested and the leak repaired. Should no leak
be present, the system shall be flushed with dry nitrogen, vacuum pumped again and rechecked
for dryness.

e) If the completed system complies with all specifications and passes the tests and inspection, it can

be approved, and the Contractor may be instructed to recharge the system with the correct
refrigerant and refrigerant charge.
f) Under no circumstances shall refrigerant piping/installation be purged.
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3.3 REFRIGERANTS

Note: This section does not apply to systems that use water as a coolant.

a) No chlorofluorocarbon (CFC) refrigerant shall be used in installations.

b) Equipment still running on CFC’s shall be maintained with the CFC until such time that a leak occurs,
or the refrigerant must be discharged.

c) The system shall then be converted to a HFFC or compatible refrigerant as prescribed in the
Montreal Protocol.

d) Any CFC refrigerant that must be discharged shall be decanted by means of an approved reclaiming
system and not discharged to the atmosphere.

€) Should the Contractor not comply with this requirement, full action against him shall be taken
contractually and statutory.

f) Any refrigerant system not supplied with three-way servicing valves shall be provided with

Schreuder type service valves. These valves shall be installed on both the suction and discharge
valves of the compressors. Tap-o-line valves shall not be fitted or used on the systems.

g) In the event of an electrical motor burn-out in a hermetic or semi-hermetic compressor, a burn-
out dryer shall be used. Purging only is prohibited. The burn-out dryer shall be installed and
removed in accordance with the manufacturer’s instructions.

h) No synthetic components or solutions shall be used to repair leaks in refrigeration piping, on coils
or evaporators. Only approved gas welding shall be used.

'LOGGING AND RECORDING PROCEDURES

The Contractor shall under this maintenance contract institute a logging and recording system as part of his
maintenance control plan as required by the Occupational Health and Safety Act. This shall consist of a log and
record book which shall be utilised to log and record all operations, faults, system checks, breakdowns, maintenance
visits, inspections, etc.

The logbook shall be kept in a safe place as agreed with the responsible official of the DPW and User Client and shall
only be utilised by the Contractor. Copies of the monthly entries and recordings into the logbook shall be submitted
by the Contractor together with his monthly report to the responsible official of the DPW. This logbook shall be
structured to include at least the following:

a) Monthly inspection and maintenance actions,

b) Six-monthly inspection and maintenance actions,

c) Breakdown reports,

d) Statutory inspection and test comments and reports.

RECOMMISSIONING PLANT AND INSTALLATION

5.1 GENERAL

On completion of the maintenance work the plant and equipment shall be put into operation after all tests
and adjustments have been carried out to the satisfaction of the DPW. Logging of the operation of the
installation shall commence immediately upon start-up. The Contractor shall submit a full commissioning
report.

5.2 RE-COMMISSIONING OF PLANT AND ANCILLARY EQUIPMENT

On completion of maintenance the Contractor shall re-commission the plant and its ancillary equipment.
This operation shall be done strictly in accordance with the manufacturer’s specification and shall be
witnessed by the official of the DPW. The operation shall include, but not be limited to the following:
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a) All required pre-commissioning mechanical checks
i) Check all pipe couplings.
li) Check system for leaks.
lii) Check rotation of all fans.
iv) Check mountings of all equipment.
b) All required pre-commissioning electrical checks
a) Check all wiring connections for tightness and repair any hot connections.
ii) Check that all electrical equipment has been properly reconnected in accordance with the
manufacturer’s specification.
iiil) Perform and record all required electrical insulation tests on equipment.
iv) Check and test all controls with main circuits isolated.
v) Check all motor-driven equipment for correct rotational directions.
vi) Check and test the operation of all indications and warning lights.
vii) Check, set, record and readjust all equipment control and set points in accordance with
manufacturer’s specification.
viii) Run all motor-driven equipment for a period to ensure free movement and correct

operation, feed pumps only to be operated for a short interval to check rotation.
c) Commissioning

On completion of the pre-commissioning checks the Contractor shall proceed with the
commissioning. This shall be done strictly in accordance with the manufacturer’s specifications and
shall include, but not be limited to the following:

i) Start the plant and check the suction and discharge pressures.

i) Check the running amps of the compressor(s) and fan(s).

iii) Check operation of all fans.

iv) After one hour, recheck the suction and discharge pressures and running amps.
v) Check the inlet and outlet temperatures and blower unit.

vi) Complete the commissioning data sheets.

The Contractor shall visit, inspect, test and readjust the plant over the 30-day period following the
re-commissioning to ensure the correct functioning of the plant and its associated equipment.

GUARANTEE OF INSTALLATION AND EQUIPMENT

The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect that
each piece of new equipment, supplied and installed under the repair contract, complies with the required
performance and will function as part of the complete system.

All new equipment, including completely new installations and the systems, shall be guaranteed for a period of
twelve {12) months commencing on the day of issue of a certificate of completion for repair work of the installation.

MAINTENANCE TOOLS AND SPARES

The Contractor shall stock all maintenance tools needed to maintain the installation in a good working order. It is
the responsibility of the Contractor to stock all the spares needed for breakdown and emergency maintenance to
ensure minimum downtime.

Spares that are easily and quickly obtained from suppliers such as bearings etc. need not be kept in stock. The
Contractor however will be responsible to ensure they can obtain these spares within a maximum time limit of 2
working days.

In the case of irregular parts needed due to unforeseen breakdowns the Contractor will Endeavour to obtain the
unique part as quickly as is practically possible.

All replacement tools and spares shall be as specified by the equipment manufacturers.
The tools and spares to be carried shall include but not be limited to at least the following:
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Tools

Oxi-acetylene welding set

Soldering iron

Analyzing gauges

Pipe cutter

Pipe benders

Swaging tool set

Flaring tool set

Leak detector (electronic, leak torch or Spectro light)
Tung tester

Air-flow meter

Voltage tester

Anne temperature measuring set

Full set of screwdrivers, spanners and shifting spanners
Service valve ratchet

Vacuum pump

Refrigerant reclaiming set

Core comb

Spares

Valves

Refrigeration compressor oil

Refrigerants

Filter dryers

Expansion valves

V-belts

Bearings

Service valve seals

Refrigerant piping

Copper piping (all sizes installed in the systems).

8. MAINTENANCE TO INSTALLATIONS AND EQUIPMENT

8.1

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings

GENERAL

BID NO: BL25/006

Monthly maintenance responsibilities for each installation including all units and components as specified
shall commence with access to the site. A difference shall be made in payment for the maintenance prior

to and after practical completion of repair work.
This part of the contract shall include:

a) Routine preventative maintenance

This entails the rendering of services and servicing of equipment according to a predetermined

maintenance control plan to:

i) Replace and service components of equipment, units or parts thereof for each installation

at prescheduled moments regardless of condition.

ii) Readjust, reset, clean, corrosion protect all components of equipment, units or parts thereof

for each installation; and

iii) Carry out all implied actions to maintain installations in their present functional condition.
PREVENTATIVE MAINTENANCE SHALL BE AIMED AT MINIMIZATION OF BREAKDOWNS.

b) Corrective maintenance

This entails regular observation of the equipment, identifying pending breakdowns, maladjustment
or anomalies of equipment, units or parts of installations and subsequent action to restore

installations to the functional condition as before the breakdown.
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c) Breakdown maintenance

This entails repair and/or replacement of defective equipment, units or parts of installations
following a breakdown that leaves the installation inoperable or unsafe, and subsequent action to
restore installations to their normal functional condition, within the maximum downtime allowed.
Response time: Same day if call is received before 15HQ0, otherwise next day.

d) Emergency maintenance repairs

These repairs are defined as any work required by rectifying an emergency breakdown that disables
a complete installation and prevents it from functioning to its designed service level.
Response time: 2 hours.

e) Ordinary maintenance repairs

These repairs are defined as all maintenance work required other than emergency maintenance
repairs.
Response time: Same day if call is received before 12H00, otherwise next day.

f) Fatal breakdown

Fatal breakdown is defined as an occurrence when an installation or a specified part thereof fails
to operate for any period other than during the execution of routine preventative and corrective
maintenance activities.

Response time: 2 hours.

All the above-mentioned maintenance work shall be executed in accordance with the relevant
codes of practice, statutory regulations, standards, regulations, municipal laws and by-laws and
the manufacturers’ specifications and codes of practice.

All new equipment, components and materials supplied and installed under the maintenance
contract shall be furnished with a prescribed manufacturer’s guarantee. The maintenance work
and items are to be categorized by the Contractor for each maintenance activity.
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condenser unit,

BID NO: BL25/006

COMPLAINT NUMBER

TABLE 1: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below

| ITEM | MAINTENANCE DESCRIPTION ACTIONS | COMMENTS
I 1 AIR CONDITIONING UNITS
_1 1_ | Inspect equipment for any obvious faults like leaks, noise, abnormal | Check/Adjust/Repair/
: performance, dirty filters etc. Clean /Record
Clean up the outside of the compressor, electric motors and water-cooled
12 condenser if provided, removing all d.irt, dust, grease or oil.‘ Inspect the air- Clean/Record
cooled condenser and evaporator coils and remove all foreign matter from
the finned surfaces.
13 Observe the opera.tion of the compressor ca;_)acity control, if fitted, durin_g ' Check/Adjust/Record
: start up and changing load and make any adjustments necessary.
1.4 Check the compressor control system for correct operating temperatures Check/Adjust/Repair/ -
' and pressures and also the safety controls. Record
15 Check solenoid, regulator or expansion valve for correct operation and Check/Adjust/Repair/
’ adjust, repair or replace if necessary. Record
16 Check the tension of V-belts and adjust if necessary. Frayed or worn belts Check/Adjust/Replace/
’ should be replaced. Record
Check that all terminal connections are tight. Examine all relays and o
1.7 contactors for wear or fusion and service as necessary. Make sure all Check/Repair/Record
overloads are correctly set and adjust as required.
Check the heater battery and operation of the controls. If electric, inspect Check/Adjust/Repair/
1.8 the high temperature cut out, interlock and step controller. If steam or hot Record
water, inspect for leaks and rectify.
19 Inspect all air filters for damage and condition. Clean or replace as required. | Check/Clean/Replace/ -
) | Record
Inspect the evaporator condensate collection pan and drainage piping. .
1.10 Clean if necessary and make sure that water drains away freely and that (I;r;sgl:c/jCIean/Repalr/
there are no leaks.
| I1f water cooled condenser, inspect and clean strainers or filters fitted to the | Check/Clean/Repair/
1.1 cooling water circuit. Check that the cooling water flow rate, leaving and Record
| entering temperatures are as designed.
112 Check that the air flow rate over the evaporator and condenser coils is as Check/Adjust/Repair/
’ designed. Adjust, or remove obstructions as necessary. Record
113 Check ducted con'nections, if provided and also thermal insulation for Check/Repair/Record
damage and repaired as required.
Check that the humidifier, if fitted, is operating properly and carry out the . .
1.14 recommended tasks depending on type in accordance with manufacturer's g:g:(éAdJUSURepalr/
specifications.
If water treatment is provided for the cooling circuit of the water-cooled -
115 condenser or spray system of evaporative condenser, check its condition Check/Supply/Adjust/
’ and that there is an adequate supply of chemicals. Make sure the water Repair/Record
bleed rate is correctly adjusted.
CHILLER UNITS
2 Warning - Never run pump without water in it and/or with valves closed. If any electrical maintenance is carried out, the system
should be capable of electrical insulation in accordance with H&S.
21 Motor and pump: Report any abnormal conditions immediately. | Check/Record ]
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2.2 Connection: Check for leaks. Check/Repair/ Record
Bearings: Check that the bearings are not running excessively hot. Normally, | Check/Adjust/Replace/
2.3 bearing temperatures should be between 15°C and 45°C but up to 65°C is Record
still acceptable.
2.4 | Noisy running: Report any abnormal conditions immediately. Clean/Record
25 Isolation valves, strainers and flexible connections: Check for leaks Check/Adjust/Repair/
’ Record
26 Pump lubrication: Check and lubricate as necessary Refer to manufacturer's | Check/Repair/ Record
| literature and only use recommended lubricants. _
2.7 Pump and motor casings: Inspect and clean the casing. | Clean/Repair/Record
2.8 Electrical terminals: Inspect and tighten as required. | Clean/Repair/Record
2.9 Motor running current: Check and record the current. Check and record
2.10 Wiring, insulation and flexible connections: Check condition Clean/Repair/Record
3 AIR COOLED CONDENSER
[ 31 Operating pressure: Check pressure and pressure switches using Check/Adjust/Record
gauges.
39 Solenoid valves: Ensure that they do not bypass Compressor Check/Adjust/Repair/
) should not cycle on low pressure switch. Record
33 Head pressure control devices (fan speed and sequencing): Check | Check/Adjust/Repair/
) operation, NB. These could be three phase. Record
3.4 Condenser coil: Check for damage to fins, comb out and chemically | Check/Adjust/Repair/Cl
’ clean if necessary. Blow out with dry, oxygen free nitrogen. ean/ Record
35 Casing: Remove any rust spots and treat. Check fan guards. Check/Repair/Clean/Re
’ Ensure all bolts/screws etc. are in place and tight. cord
Sediment: Remove, if substantial build up has occurred, investigate | Clean/Repair/Record
3.6 because substantial build up may indicate significant corrosion and
the cause should be identified.
Alignment and wear of belt drives, where applicable: Check pulley Check/Adjust/Repair/
3.7 alignment and belt wear Drive belt replacement intervals need to be | Record
established. |
1Y S T PO UOPR RPN

CONTRACTORS’ SIGNATURE
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Annexure B — MONTHLY preventative maintenance for Chilled Water Central air conditioning plants with air

cooled condenser unit

CLIENT USERS NAME:

COMPLAINT NUMBER

TABLE 2: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST

NB: The contractor is expected to perform but not limited to the action below

1.4

resistance. Examine contacts and replace if burnt or pitted. Ensure that
interior of controls and panels are free of oil and dust.

Clean/Record

ITEM | MAINTENANCE DESCRIPTION | ACTIONS | COMMENTS ]
1 AIR CONDITIONING UNITS |
Check the compressor suction and delivery pressures with service
11 gauges. Thoroughly examine the compressor and motor for condition and | Check/Adjust/Replace/
’ wear of bearings, change the oil and replace the oil filter. Check that motor | Repair/Record
current does not exceed the name plate full load rating. |
1.2 Check the oil heater for proper operation. It should be warm to the touch. | Check/Repair/Record
1.3 Check for refrigerant piping for any leaks. Check/Repair/Record
Inspect the compressor, control panel and wiring. Make sure all the
connections are tight. Also check the earth continuity and the insulation | Check/Repair/Replace/

replace belt drives if necessary.

Service the evaporator and condenser fans and motors. Clean fan casings
and impellers. Check bearings for wear and replace if necessary and
1.5 lubricate. Check direction of rotation and ensure that fans and pulleys are
securely fixed to their shafts; pulleys are correctly aligned and adjust, | d

Check/Repair/Replace/
Adjust/Lubricate/Recor

plates as much as possible, i.e. comb out the fins.

Carefully inspect the extended surfaces of the evaporator, condenser and
1.6 heater coils (steam or hot water type) for damage. Straighten the fins or

If regular cleaning of the extended surfaces has not been completely
1.7 successful and the dirt or sticky substances still remains, seek
manufacturer’'s advice in order to restore original performance.

Check/Repair/Record

Clean/Record

Examine the extended surfaces for deterioration or corrosion. Investigate

18 the cause and treat accordingly. EheckiRepailiRecord
If heater battery is electric, clean, check for damage, inspect controls and
step controller, interlocks and cutouts, make sure connections are tight,

19 check current consumption and that the insulation is sound. These | Check/Clean/Repair/

controis and interlocks are functioning correctly.

electrical checks should be carried out by a qualified electrician. If steam | Record
or hot water type heater battery, check for leaks and make sure the

If water cooled condenser, it should be opened up and cleaned, removing
soft deposits with a soft nylon brush attached to a plastic or nylon draw
through and flushing with a stream of water while cleaning. If there are

and replace as necessary in accordance with manufacturers’ instructions. |

Page 34 of 101

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings

1.10 hard deposits or scale, chemical cleaning should be carried out in Checl/Clean/Repair/
! . - s . Record
accordance with manufacturers’ instructions. The condition after operation
for one year will indicate the future cleaning pattem and the possible need
for water treatment if not already provided.
111 If evaporative c,:(.)ndensgr, overhaul pump, motor and pipework as per Check/Repair/Record
manufacturers’ instructions.
Carefully ex'amlne the complete air filter assembly. Rgplace any Check/Replace/Repair/
1.12 damaged clips or other parts. Make sure that all the air must pass
- Record
through the filter medium. |
Check the operatlon 9f the humldlfler.lf fitted. Depending on the type, | Check/Clean/Repair/
1.13 clean the unit, removing all deposits, inspects for damage or worn parts Record
|
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Thoroughly clean the exterior of the components and also inside and
outside the casing. Inspect for air leaks and repair. Check for corrosion
and apply protective paint to rusted surfaces.

Check/Repair/Record

CHILLER UNITS

Warning - Chiller units may be operated remotely, and it is essential that the equipment be isolated at source before commencing
any maintenance work. These notes should be read in conjunction with the manufacturer's recommended maintenance procedure

2 and in particular supplementary work may be required in the case of larger units above 50kW. Many packaged water chillers have
microprocessor contrals that can be interrogated using passwords. The password is usually at two levels: level one for interrogation
and level two for alterations. For service work access to level, one is required. These processors can be used for diagnostic
purposes and coupled to pressure transducers can also give pressure readings.

| For chiller units Status: Check operating status note with computer room Check/Record
21 chilling units always check with computer staff before service or
' maintenance. Do not only rely on the microprocessor read outs, always
| check against calibrated equipment if in any doubt.
f Refrigeration circuits: Check circuit pressures and superheat Check/Adjust/Record -
temperatures. Check alarm and run lights and remote alarm lights
associated with packs. Refrigeration circuits should be altemated at least
29 every three months by means of the ‘lead/leg’ selector switch.
' Where operating information is displayed on central console, check that
no discrepancies exist between display and master gauges, if these do
occur report and change transducer(s). For non-electronic systems
check installed gauges against master gauges.
23 Refrigerant: Check for refrigerant and all leaks. o | Check/Repair/Refill/
) Record
24 Expansion valves: Adjust, if necessary. Only by a competent technician. | Check/Adjust/Record
25 Chilled water supply Check supply and return water temperatures. If N Check/Adjust/Repair
' closed system, check for presence of water. Record
26 Glycol: Check glycol concentration in chilled water. If concentration has Check/Adjust/Record ]
' fallen check pipe work for leaks as per item 2.5.
27 Chiller water flow rate: Check that this is in accordance with the Check/Adjust/Record
' manufacturer's recommended figure.
Leakages: Check all pumps and pipe work for leaks and rectify. Do not Check/Adjust/Repair/ o

2.8 overlook remote condensers and pay particular attention to bolted joints, Record
sight glass stands and atmospheric relief valve vent. _

o Refrigerant pipe work: Inspect and check for vibration, chaffing security | Check/Adjust/Repair/

29 and leakage. Vibration is usually the result of loose or inadequate fixing | Clean/Record
of pipe supports and can give rise to leakage of refrigerant.

210 Standby circuits: Check operation. Check/Adjust/Record

211 Flood alarm: If servicing computer facilities, check that the alarm is not | Check/Adjust/Record
connected to the computer shut-down system. |

212 Digital readouts: check operation f Check/Adjust/Record
Electrical: Check for damage to flexible conduits. Tighten all terminal | Check/Adjust/Repair/

213 connections. Isolate control panel and inspect for signs of overheating. | Record

B Check the integrity of electrical insulation. Include pump motors. '
Safety cut-outs: Check all safety cut-outs including high- and low- | Check/Adjust/Repair/
pressure safety cut-outs and the antifreeze thermostat cut-out for | Record
operation and correct calibration. Individual machines vary, cut
214 outs could include: 1
I oil differential switches
Il. oil, high and low temperature
Ml water temperature differential
V. switches on chillers and evaporators. |

215 Check the waterside pressure drop across the heat exchanger(s) for | Check/Adjust/Repair/
fouling. | Record -
Controls: Check operation of temperature control thermostats. Inspectthe | Check operation of

2.16 electrical panel and components for wear especially the compressor | temperature control

contactor(s). Check the operation of safety thermostats and timers.

| thermostats.

Inspect
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| Calibration by

Control
Specialist

Interrogation
Control adjustment

| Check /record

6.1

Head pressure control: Lubricate control damper bearings.

Check/Adjust/Repair/
Record

217 | Check the hours run by the meter and record.
218 Insulation: Check the condition and any defects. Poor or faulty insulation | Check/Repair/ Record
’ can lead to ice build up, loss of efficiency and energy wastage.
FOR CHILLER WATER CIRCULATING PUMPS
3.1 Seals and bearings: Check condition, adjust or replace as necessary. Check/Replace/ Record |
Electrical starter maintenance: - | Check/Adjust/Repair/
a) circuit breakers Record
b) enclosures, switches and push buttons,
3.2 c¢) wiring & connections & flexible conduits
Look out for broken wire strands, pinched or damaged insulation.
Inspect and clean up all contact surfaces. Check and clean
Check condition, secure and tighten as required.
FOR WATER PIPE SYSTEMS CONDENSATE TRAYS AND PIPELINES IN CHILLER UNIT
4 Warning: On the System, isolate electrically and hydraulically: Isolation of electrical supply should be in accordance with H&S
requirements.
Loose debris: Remove using wet and dry vacuum cleaner. Ensure that Check/Adjust/Repair/
4.1 an adequate air-break exists between condensate trap and drain to Record
| prevent siphoning.
Condensate Tray: Check condition and repaint as necessary. Close Check/Repair/Clean/
4.2 . .
condensate trap and fill tray to maximum with clean fresh water. Record
Disinfection: Disinfect tray and trap with addition of sodium hypochiorite | Check/Clean/Repair/
43 solution to achieve free residual chlorine reserve of 15mgl/litre. Note: Record
’ Free chlarine reserve should be maintained at a level of 15mgl/litre for
four hours.
44 Drain and thoroughly lush tray and trap until no water remains in Check/Clean/Repair/
) condensate tray. Refill trap with fresh water. Record ]
5 FOR PRESSURISATION UNIT IN CHILLER UNIT
Warning: Actions on pressurization equipment should only be carried out by competent personnel.
Diaphragm expansion tank: Isolate and drain, check cushion pressure. Check/Adjust/Repair/
Check internal surfaces, report on condition, remove any sharp edges, Clean/Record
5.1 Re-assemble, re-charge to correct cushion pressure. Ensure diaphragm
is in good condition, if necessary, remove diaphragm for inspection and
report condition. Repair diaphragm.
Pressurisation unit: Check closed valve pressure and pump capacity,
Remove and clean pressure reducing valve filter. Check pressure setting, | Check/Adjust/Repair/
Dismantle and clean suction non-retumn valve, Clean/Record
Clean any debris from the mains break tank and if necessary, clean and
52 lubricate ball valve
’ Check and if necessary, adjust hydraulic accumulator cushion pressure.
If necessary, dismantle, clean internal passages, inspect mechanical seal
and renew any parts as necessary.
Inspect set thoroughly for general condition; report any signs of rusting,
damage or other defects.
External controls: Check setting of high- and low-pressure cut-out Check/Adjust/Repair/
5.3 switches. Ensure high- and low-pressure cut-out switches interrupt Record
boiler(s) control circuits.
5.4 Re-commissioning: Adjust setting of all cushion pressures, pressure Check/Adjust/Record |
| ' switch and pressure reducing valve settings. - ]
6 AIR COOLED CONDENSER UNIT |

6.2

Air Filters: Check and replace if necess_ary._

Checmlean/Replace/
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| | Record
6.3 | Motor mountings: Check for security and tightnesé. Check/Clean/Repair/
’ | Record
Condenser coil: Test for refrigerant leak and oil staining on the end of the | Check/Adjust/Repair/ i
6.4 coils. Check for damage to fins, comb out and chemically clean if Clean/Record
necessary. Blow out with dry, oxygen free nitrogen.
6.5 Flexible Connections: Check and repair as necessary. Check/RepgiJ Record
Electrical connections: Check and tighten as necessary. Check the Check/Adjust/Repair/
6.6 o . . 0 . .
condition of flexible conduits, wiring and insulation. Record
6.7 Pipe works: Inspect connections, pipes and support for damage, lose or Check/Adjust/Repair/
’ missing fittings. Repair as necessary. Clean/Record
R A R K . et et ettt et e e e e e e e e e e e e
CONTRACTORS’ SIGNATURE DATE
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Annexure C — Monthly preventative maintenance for Chilled Water Central air conditioning plants with water
cooled condenser unit and cooling tower or water pipelines SYSTEM

CLIENT USERS NAME:

COMPLAINT NUMBER

TABLE 3: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below

ITEM MAINTENANCE DESCRIPTION ] ACTIONS ] COMMENTS
1 AIR CONDITIONING UNITS
11 Inspect equipment for any obvious faults like leaks, noise, abnormal Check/Adjust/Repair/
’ performance, dirty filters etc. Clean /Record
| Clean up the outside of the compressor, electric motors and water-cooled
12 cgndenser if provided, removing all dirt, -dust, grease or oil. In§pect the Clean/Record
air-cooled condenser and evaporator coils and remove all foreign matter
from the fined surfaces.
13 Observe the opera.tlon of the compressor cap?amty control, if fitted, during Check/Adjust/Record
start up and changing load and make any adjustments necessary.
14 Check the compressor control system for correct operating temperatures | Check/Adjust/Repair/
’ and pressures and safety controls. Record
15 Check solenoid, regulator or expansion valve for correct operation and Check/Adjust/Repair/
' adjust, repair or replace if necessary. Record
Check the tension of V-belts and adjust if necessary. Frayed or worn Check/Adjust/Replace/
1.6
belts should be replaced. Record
Check that all terminal connections are tight. Examine all relays and
1.7 contactors for wear or fusion and service as necessary. Make sure all Check/Repair/Record
overloads are correctly set and adjust as required.
Chec.k the heater battery and .operatlon of the controls. If electric, inspect Check/Adjust/Repair/
1.8 the high temperature cut out, interlock and step controller. if steam or hot
. . Record
water, inspect for leaks and rectify.
1.9 Inspect all air filters for damage and condition. Clean or replace as Check/Clean/Replace/
' required. Record
Inspec_t the evaporator condensate collection par.n and drainage piping. Check/Clean/Repair/
1.10 Clean if necessary and make sure that water drains away freely and that
Record
there are no leaks.
If water .cooled con.den.ser, inspect and clean.stralners or filters fitted .to Check/Clean/Repair/
1.1 the cooling water circuit. Check that the cooling water flow rate, leaving R d
and entering temperatures are as designed. ecor
12 Check that the air flow rate over the evaporator and condenser coils is as | Check/Adjust/Repair/
1 designed. Adjust, or remove obsiructions as necessary. Record
113 Check ducted con'nectlons, if Prowded and also thermal insulation for Check/Repair/Record
damage and repaired as required.
Check that the humidifier, if ﬂﬁed, is ope_ratlng properly apd carry out the Check/Adjust/Repair/
1.14 recommended tasks depending on type in accordance with
, . . Record
manufacturer’'s specifications.
If water treatment is provided for the cooling circuit of the water-cooled
115 condenser or spray system of evaporative condenser, check its condition | Check/Supply/Adjust/
’ and that there is an adequate supply of chemicals. Make sure the water Repair/Record
bleed rate is correctly adjusted.
CHILLER UNITS
2 Warning — Never run pump without water in it and/or with valves closed. If any electrical maintenance is carried ouf, the
system should be capable of electrical isolation in accordance with H&S.
2.1 Motor and pump: Report any abnormal conditions immediately. Check/Record
22 Connection: Check for leaks. Check/Repair/ Record
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Bearings: Check that the bearings are not running excessively hot. Check/Adjust/Replace/
2.3 Normally, bearing temperatures should be between 15°C and 45°C but Record
up to 65°C is still acceptable.
| 2.4 Noisy running: Report any abnormal conditions immediately. Clean/Record
" 25 Isolation valves, strainers and flexible connections: Check for leaks Check/Adjust/Repair/
‘ Record
26 Pump tubrication: Check and lubricate as necessary Refer to Check/Repair/ Record
' manufacturer’s literature and only use recommended lubricants.
2.7 Pump and motor casings: Inspect and clean the casing. Clean/Repair/Record
2.8 Electrical terminals: Inspect and tighten as required. Clean/Repair/Record
29 Motor running current: Check and record the current. | Check and record
2.10 Wiring, insulation and flexible connections: Check condition Clean/Repair/Record
3 i WATER COOLED CONDENSER
| Compressor full load operation: Record inlet and outlet temperature on Check/Adjust/Record
water side. Pressure drops across condenser, head pressure and
3.1 condensing temperature. Any marked difference to the design figures
could indicate internal fouling of the condenser and may require
additional work
3.2 Flow protection devices: check all the devices, and record. Check/Record
Pump: Check and record pressure drop across pump. Check for Check/Adjust/Repair/R
3.3 leakage, bearing noise and unusual bearing temperature. Lubricate ecord
according to manufacturer's instructions. Check motor current.
Water strainers: On open systems more frequent cleaning will be Check/Clean/Repair/Re
necessary. Check that condenser water is sterile before opening any cord
3.4 drains and valves.
Note: System could contain legionella bacterium. Technicians shouid
take suitable precautions.
Condenser tubes: Check the condition if dirty open. If necessary, clean Check/Clean/Repair/Re
up with acid treatment. Inspect for alkaline deposits and/or corrosion. If cord
3.5 tubes are heavily scaled, refer to the water treatment contractor for
explanation as to why the system is not effective. Acid can be used for
scale removal by specialists if necessary.
Condenser Shell: Check for presence of non-condensable gases, purge Check/Clean/Repair/
36 or vent if necessary. Presence of non-condensable gases will indicate a Record
’ possible leak on the vacuum side of the refrigerant circuit. Take care not
to release CFCs.
37 Isolating valves: Check external condition, leak tightness of glands and Check/Clean/Repair/Re
' seats, operational spindles and hand wheels. Repack as necessary cord
38 Winter shutdown: Isolate condensers and drain down Seek advice from Check/Adjust/Repair/R
’ water treatment specialist to protect from freezing. ecord
R G TSP TRRSPR
CONTRACTORS’ SIGNATURE DATE
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CLIENT USERS NAME:

COMPLAINT NUMBER

TABLE 5: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below

ITEM | MAINTENANCE DESCRIPTION | ACTIONS COMMENTS
1 AIR CONDITIONING UNITS
11 Inspect equipment for any obvious faults like leaks, noise, abnormal Check/Adjust/Repair/Clean
| performance, dirty filters etc. /Record
Clean up the outside of the compressor, electric motors and water-cooled
12 cgndenser if provided, removing all dirt, ldust, grease or oil. ln§pect the Clean/Record
air-cooled condenser and evaporator coils and remove all foreign matter
from the finned surfaces.
13 Observe the opera.tlon of the compressor ca;_)a(nty control, if fitted, during Check/Adjust/Record
start up and changing load and make any adjustments necessary.
14 Check the compressor control system for correct operating temperatures | Check/Adjust/Repair/
) and pressures and also the safety controls. Record
15 Check solenoid, regulator or expansion valve for correct operation and Check/Adjust/Repair/
) adjust, repair or replace if necessary. Record -
Check the tension of V-belts and adjust if necessary. Frayed or worn Check/Adjust/Replace/
1.6
belts should be replaced. Record
Check that all terminal connections are tight. Examine all relays and
1.7 contactors for wear or fusion and service as necessary. Make sure all Check/Repair/Record
overloads are correctly set and adjust as required. -
Chegk the heater battery and .operatlon of the controls. If electric, inspect Check/Adjust/Repair/
1.8 the high temperature cut out, interlock and step controller. If steam or hot
) . Record
water, inspect for leaks and rectify.
19 Inspect all air filters for damage and condition. Clean or replace as Check/Clean/Replace/
‘ required. Record
Inspect the evaporator condensate collection pan and drainage piping. .
. . Check/Clean/Repair/
1.10 Clean if necessary and make sure that water drains away freely and that
Record
| there are no leaks. -
If water cooled condenser, inspect and clean strainers or filters fitted to .
. _ ] . Check/Clean/Repair/
1.11 the cooling water circuit. Check that the cooling water flow rate, leaving
; . Record |
and entering temperatures are as designed. B
112 Check that the air flow rate over the evaporator and condenser coils is as | Check/Adjust/Repair/
' designed. Adjust, or remove obstructions as necessary. Record
113 Check dgcted connec_:tlons, if provided and thermal insulation for damage Checl/RepairRecord
and repaired as required.
Check that the humidifier, if ﬁﬁed, is operatlng properly apd carry out the Check/Adjust/Repair/
1.14 recommended tasks depending on type in accordance with
, . . Record
manufacturer’s specifications. -
If water treatment is provided for the cooling circuit of the water-cooled
115 condenser or spray system of evaporative condenser, check its condition | Check/Supply/Adjust/
' and that there is an adequate supply of chemicals. Make sure the water Repair/Record
bleed rate is correctly adjusted.
2 AIR COOLED CONDENSER
21 Operating pressure: Check pressure and pressure switches Check/Adjust/Rec
’ using gauges. ord
29 Solenoid valves: Ensure that they do not bypass Compressor Check/Adjust/Rep
' should not cycle on low pressure switch. air/ Record

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings
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3 Head pressure control devices (fan speed and sequencing): ' " Check/Adjust/Rep
' Check operation, NB. These could be three phase. air/ Record
Condenser coil: Check for damage to fins, comb out and Check/Adjust/Rep
24 chemically clean if necessary. Blow out with dry, oxygen free air/Clean/ Record
nitrogen.
' 25 Casing: Remove any rust spots and treat. Check fan guards. Check/Repair/Cle
' Ensure all bolts/screws etc. are in place and tight. an/ Record
Sediment: Remove, if substantial build up has occurred, Clean/Repair/Rec o
286 investigate because substantial build up may indicate significant ord
corrosion and the cause should be identified.
RE M A R K S, . oottt e e e ettt oo e e e e et e e e san e e e L e o e e e e e e L e e et
CONTRACTORS' SIGNATURE DATE
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Annexure E — MONTHLY preventative maintenance for Packaged air conditioning systems with air-cooled
condenser unit

COMPLAINT NUMBER

CLIENT USERS NAME:

TABLE 6: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below
| ITEM | MAINTENANCE DESCRIPTION ACTIONS | COMMENTS
1 AIR CONDITIONING UNITS
Check the compressor suction and delivery pressures with service -
11 gauges. Thoroughly examine the compressor and motor for condition | Check/Adjust/Replace/
’ and wear of bearings, change the cil and replace the oil filter. Check that | Repair/Record
mator current does not exceed the name plate full load rating. .
1.2 Check the oil heater for proper operation. It should be warm to the touch. | Check/Repair/Record ‘
1.3 Check for refrigerant piping for any leaks. Check/Repair/Record
Inspect the compressor, control pamrm_d_vgiﬁg. Make sure all the
14 connections are tight. Also check the earth continuity and the insulation | Check/Repair/Replace/
’ resistance. Examine contacts and replace if burnt or pitted. Ensure that | Clean/Record
interior of controls and panels are free of oil and dust.
Service the evaporator and condenser fans and motors. Clean fan o
casings and impellers. Check bearings for wear and replace if necessary | Check/Repair/Replace/
1.5 and lubricate. Check direction of rotation and ensure that fans and | Adjust/Lubricate/Recor
pulleys are securely fixed to their shafts; pulleys are correctly aligned and | d
adjust, replace belt drives if necessary.
Carefully inspect the extended surfaces of the evaporator, condenser
1.6 and heater coils (steam or hot water type) for damage. Straighten the | Check/Repair/Record
fins or plates as much as possible, i.e. comb out the fins. -
If regular cleaning of the extended surfaces has not been completely
1.7 successful and the dirt or sticky substances still remains, seek | Clean/Record
manufacturer’s advice in order to restore original performance.
18 Exami.ne the extended surfaces for deterioration or corrosion. Check/Repair/Record
Investigate the cause and treat accordingly.
If heater battery is electric, clean, check for damage, inspect controls and
step controller, interlocks and cutouts, make sure connections are tight,
19 check current consumption and that the insulation is sound. These | Check/Clean/Repair/
’ electrical checks should be carried out by a qualified electrician. If steam | Record
or hot water type heater battery, check for leaks and make sure the
controls and interlocks are functioning correctly.
If water cooled condenser, it should be opened up and cleaned,
removing soft deposits with a soft nylon brush attached to a plastic or
nylon draw through anc.i flushing with a s’.[ream of vyater while cleanlqg. Check/Clean/Repair/
1.10 If there are hard deposits or scale, chemical cleaning should be carried
) . s . . Record
out in accordance with manufacturers’ instructions. The condition after
operation for one year will indicate the future cleaning pattern and the
| possible need for water treatment if not already provided.
711 NG evaporative <’:c.>ndens'fer, overhaul pump, motor and pipework as per Check/Repair/Record
manufacturers’ instructions.
Carefully ex.amlne the complete air filter assembly. Rgplace any Check/Replace/Repair/
112 damaged clips or other parts. Make sure that all the air must pass
. Record
through the filter medium. -
B Check the operation of the humidifier if it fitted. Depending on the type,
113 clean the unit, removing all deposits, inspecting damage or worn parts Check/Clean/Repair/
' and replace as necessary in accordance with manufacturers’ Record
instructions.
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| Thoroughly clean the exterior of the co?ngoﬁ-gnt_s_ and also inside and

1.14 outside the casing. Inspect for air leaks and repair. Check for Check/Repair/Record
| corrosion and apply protective paint to rusted surfaces.
|| 2 | AIR COOLED CONDENSER UNIT
Head pressure control: Lubricate conirol damper bearings. Check/Adjust/
2.1 Repair/
Record
Air Filters: Check and replace if necessary. Check/Clean/
2.2 Replace/
Record
Motor mountings: Check for security and tigﬁtness. Check/Clean/
23 Repair/
Record
' Condenser coil: Test for refrigerant leak and oil staining on the Check/Adjust/
! 24 end of the coils. Check for damage to fins, comb out and Repair/
’ chemically clean if necessary. Blow out with dry, oxygen Clean/Record
free nitrogen.
o5 Flexible Connections: Check and repar as necessary. Check/Repair/
) Record
Electrical connections: Check and tighten as necessary. Check/Adjust/
26 Check the condition of flexible conduits, wiring and insulation. Repair/
Record
Pipe works: Inspect connections, pipes and support for Check/Adjust/
2.7 damage, loose or missing fittings. Repair as necessary. Repair/
Clean/Record
RE I A R K S ... .ottt i e e e e e e e e e oot en e aa e L
CONTRACTORS’ SIGNATURE | DATE
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Annexure F — BI-ANNUAL preventative maintenance for Packaged/multi-split air conditioning systems with

humidification system and air-cooled condenser unit

CLIENT USERS NAME:

COMPLAINT NUMBER

TABLE 7: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below

ITEM | MAINTENANCE DESCRIPTION | ACTIONS COMMENTS
1 AIR CONDITIONING UNITS
Inspect equipment for any obvious faults like leaks, noise, abnormal Check/Adjust/Repair/Clean
1.1 .
performance, dirty filters etc. /Record
Clean up the outside of the compressor, electric motors and water-cooled
19 cpndenser if provided, removing all dirt, Idust, grease or oil. In§pect the Clean/Record
air-cooled condenser and evaporator coils and remove all foreign matter
from the fined surfaces.
13 Observe the opera’Flon of the compressor capacnty control, if fitted, during Check/Adjust/Record
start up and changing load and make any adjustments necessary.
i 14 Check the compressor control system for correct operating temperatures | Check/Adjust/Repair/
| and pressures and also the safety controls. - Record
15 Check solenoid, regulator or expansion valve for correct operation and Check/Adjust/Repair/
' adjust, repair or replace if necessary. | Record
' 16 Check the tension of V-belts and adjust if necessary. Frayed or worn | Check/Adjust/Replace/
) belts should be replaced. | Record |
Check that all terminal connections are tight. Examine all relays and
1.7 contactors for wear or fusion and service as necessary. Make sure all Check/Repair/Record
overloads are correctly set and adjust as required. -
Chec'k the heater battery and -operatlon of the controls. If electric, inspect Check/Adjust/Repair/
1.8 the high temperature cut out, interlocks and step controller. If steam or
. . Record
haot water, inspect for leaks and rectify. |
19 Inspect all air filters for damage and condition. Clean or replace as | Check/Clean/Replace/
) required. - | Record
Inspect the evaporator condensate collection pan and drainage piping. | .
. . Check/Clean/Repair/
1.10 Clean if necessary and make sure that water drains away freely and that
Record
| there are no leaks. -
If water cooled condenser, inspect and clean strainers or filters fitted to " .
. L . . Check/Clean/Repair/
1.11 the cooling water circuit. Check that the cooling water flow rate, leaving
: . Record
and entering temperatures are as designed. -
112 Check that the air flow rate over the evaporator and condenser coils is as | Check/Adjust/Repair/
’ designed. Adjust, or remove obstructions as necessary. Record
113 Check ducted con.nectlons, if provnded and also thermal insulation for Check/Repair/Record
damage and repaired as required. o
Check that the humidifier, if ﬁtted, is ope!'atlng properly a'nd carry out the Check/Adjust/Repair/
1.14 recommended tasks depending on type in accordance with
, ; ) Record
manufacturer’s specifications.
If water treatment is provided for the cooling circuit of the water-cooled
115 condenser or spray system of evaporative condenser, check its condition | Check/Supply/Adjust/
' and that there is an adequate supply of chemicals. Make sure the water Repair/Record
bleed rate is correctly adjusted.
2 AIR COOLED CONDENSER
21 Operating pressure: Check pressure and pressure switches using Check/Adjust/Record
' gauges.
59 | Solenoid valves: Ensure that they do not bypass Compressor should not Check/Adjust/Repair/
' cycle on low pressure switch. Record
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' 23 Head pressure control devices (fan speed and sequencing): Check Check/Adjust/Repair/
’ operation, NB. These could be three phase. Record
24 Condenser coil: Check for damage to fins, comb out and chemically clean | Check/Adjust/Repair/Clean
' if necessary. Blow out with dry, oxygen free nitrogen. / Record
25 Casing: Remove any rust spots and treat. Check fan guards. Ensure all | Check/Repair/Clean/Recor e
' bolts/screws etc. are in place and tight. d
Sediment: Remove, if substantial build up has occurred, investigate Clean/Repair/Record
26 because substantial build up may indicate significant corrosion and the
| cause shouid be identified.
3 HUMIDIFICATION SYSTEM
Switch the humidifier off and allow the tank to empty completely. The tank | Check/Clean/Repair/
3.1 ) oL
must be manually drained before switching off. | Record
30 Remove the power leads. Loosen the hose clamps and remove the tank. Check/Clean/Repair/
) Record
33 Remove the stainless-steel clips from the tank and open it. Clean out the Check/Clean/Repair/
) collected scale. Record -
34 If the electrodes are scaled-u, this scale can be removed by scraping Check/Clean/Repair/
) collected scale. Record
35 Clean the drain screen. See that no scale build-up remains Check/Clean/Repair/
) Record
Reassembling the tank internals. See that the electrode terminal nuts are | Check/Clean/Repair/
3.6 tightened firmly, even if the electrodes have not been removed except for | Record
welded pin elecirodes. See that the drain screen is properly positioned.
37 Before reassembling the tank halves, all grit must be removed from the o- | Check/Clean/Repair/
' ring groove and from the o-ring. Record
38 Before replacing the tank wipe off grit from the drain adapter o-ring (the Check/Clean/Repair/
) socket inside the bottom of the humidifier). Record
39 After reassembling and replacing the tank check that the power terminals | Check/Adjust/Repair/
) have been fastened firmly. Record
Switch the humidifier on and allow it to generate steam. Check that there Check/Adjust/Repair/
3.10 are no water or steam leaks before putting the humidifier back in service. Record
Also check that the tank drains properly.
_31 1_ Check filters on the main water supply of the humidifiers. Clean them. Check/Adjust/Replace/
) Record
312 Check the water pipeline for leaks and blockages, repair if there are Check/Clean/Repair/
leakages. Record
REI A RK S ... oo ot ee et e e oo e e e e e e e e e e e e e e e e e e
CONTRACTORS’ SIGNATURE DATE
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Annexure G — BI-ANNUAL preventative maintenance for Packaged/multi-split air conditioning systems with

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

humidification system and air-cooled condenser unit

BID NO: BL25/006

CLIENT USERS NAME:

TABLE 8: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below

COMPLAINT NUMBER

ITEM | MAINTENANCE DESCRIPTION ACTIONS | COMMENTS
1 AIR CONDITIONING UNITS
Check the compressor suction and delivery pressures with service [
11 gauges. Thoroughly examine the compressor and motor for condition | Check/Adjust/Replace/
’ and wear of bearings, change the oil and replace the oil filter. Check that | Repair/Record
motor current does not exceed the name plate full load rating.
1.2 Check the oil heater for proper operation. It should be warm to the touch. | Check/Repair/Record -
1.3 Check for refrigerant piping for any leaks. Check/Repair/Record
Inspect the compressor, control panel and wiring. Make sure all the
14 connections are tight. Also check the earth continuity and the insulation | Check/Repair/Replace/
' resistance. Examine contacts and replace if burnt or pitted. Ensure that | Clean/Record
! interior of controls and panels are free of oil and dust.
‘ Service the evaporator and condenser fans and motors. Clean fan
casings and impellers. Check bearings for wear and replace if necessary | Check/Repair/Replace/
1.5 and lubricate. Check direction of rotation and ensure that fans and | Adjust/Lubricate/Recor
pulleys are securely fixed to their shafts; pulleys are correctly aligned | d
and adjust, replace belt drives if necessary.
| Carefully inspect the extended surfaces of the evaporator, condenser
1.6 | and heater coils (steam or hot water type) for damage. Straighten the | Check/Repair/Record
| fins or plates as much as possible, i.e. comb out the fins.
| | If regular cleaning of the extended surfaces has not been completely
1.7 successful and the dirt or sticky substances still remains, seek | Clean/Record
| manufacturer’s advice in order to restore original performance. .
18 [ Exami.ne the extended surfaces for deterioration or corrosion. | Check/Repair/Record
Investigate the cause and treat accordingly.
If heater battery is electric, clean, check for damage, inspect controls and
step controller, interlocks and cutouts, make sure connections are tight,
19 check current consumption and that the insulation is sound. These | Check/Clean/Repair/
' electrical checks should be carried out by a qualified electrician. If steam | Record
or hot water type heater battery, check for leaks and make sure the |
controls and interlocks are functioning correctly. I
|"If water cooled condenser, it should be opened up and cleaned, [
removing soft deposits with a soft nylon brush attached to a plastic or
nylon draw through anq flushing with a s'tream of Yvater while cleanlpg. Check/Clean/Repair/
1.10 | If there are hard deposits or scale, chemical cleaning should be carried |
. . ' . o Record
| outin accordance with manufacturers’ instructions. The condition after |
operation for one year will indicate the future cleaning pattern and the
| possible need for water treatment if not already provided.
1.1 ‘ If evaporative <,:c.>ndens§r, overhaul pump, motor and pipework as per Check/Repair/Record
manufacturers’ instructions.
Carefully ex.amlne the complete air filter assembly. Re_place any Check/Replace/Repair/
1.12 damaged clips or other parts. Make sure that all the air must pass
- Record
- through the filter medium. |
Check the operation of the humidifier if fitted. Depending on the type, |
113 clean the unit, removing all deposits, inspects for damage or worn parts | Check/Clean/Repair/
' and replace as necessary in accordance with manufacturers’ | Record
instructions. |
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BID NO: BL25/006

ﬁ| Thoroughly clean the exterior of the components and inside and

1.14 outside the casing. Inspect for air leaks and repair. Check for Check/Repair/Record
corrosion and apply protective paint to rusted surfaces.
2 AIR COOLED CONDENSER UNIT
2.1 Head pressure control: Lubricate control damper bearings. Check/Adjust/Repair
2.2 Air Filters: Check and replace if necessary. Check/Clean/Replace
23 Motor mountings: Check for Ee_curity and tightness. Check/Clean/Repair/
) Record
Condenser coil: Test for refrigerant leak and oil staining on the end of Check/Adjust/Repair/
2.4 the coils. Check for damage to fins, comb out and chemically clean if Clean/Record
necessary. Blow out with dry, oxygen free nitrogen.
25 Flexible Connections: Check and repair as necessary. Check/Repair/ Record |
26 Electrical connections: Check and tighten as necessary. Check the Check/Adjust/Repair/
condition of flexible conduits, wiring and insulation. Record
27 Pipe works: Inspect connections, pipes and support for damage, lose or | Check/Adjust/Repair/
' missing fittings. Repair as necessary. Clean/Record
3 HUMIDIFICATION SYSTEM
31 Switch the humidifier off and allow the tank to empty completely. The | Check/Clean/Repair/ |
’ tank must be manually drained before switching off. Record
39 Remove the power [eads. Loosen the hose clamps and remove the Check/Clean/Repair/
' tank. Record
33 Remove the stainless-steel clips from the tank and open it. Clean out Check/Clean/Repair/ -
' the collected scale. Record
34 If the electrodes are scaled-u, this scale can be removed by_scraEJing Check/Clean/Repair/
' collected scale. Record
3.5 Clean the drain screen. See that no scale build-up remains | Check/Clean/Repair
Reassembling the tank internals. See that the electrode terminal nuts Check/Clean/Repair/
36 are tightened firmly, even if the electrodes have not been removed Record
’ except for welded pin electrodes. See that the drain screen is properly
positioned.
37 Before reassembling the tank halves, all grit must be removed from the | Check/Clean/Repair/
’ o-ring groove and from the o-ring. Record
38 Before replacing the tank wipe off grit from the drain adapter o-ring (the | Check/Clean/Repair/
' socket inside the bottom of the humidifier). Record
After reassembling and replacing the tank check that the power [ CheE_k7Adjust/Repair/
3.9 .
terminals have been fastened firmly. Record
Switch the humidifier on and allow it to generate steam. Check that Check/Adjust/Record
3.10 there are no water or steam leaks before putting the humidifier back in
service. Also check that the tank drains properly.
Check filters on the main water supply of the humidifiers. Reptace Check/Clean/Replace
3.1 them.
3.12 Check the water pipeline for leaks and blockages, repair leakages. | Check/Clean/Repair
Y P S EOTRTPPPPON

CONTRACTORS’ SIGNATURE
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

Annexure H — BI-ANNUAL preventative maintenance for single split air conditioning units such as
window, wall mounted, cassette, under ceiling and floor mounted.

CLIENT USERS NAME:

COMPLAINT NUMBER

TABLE 9: SCHEDULED ACTIONS TOGETHER WITH CHECK LIST
NB: The contractor is expected to perform but not limited to the action below

ITEM | MAINTENANCE DESCRIPTION | ACTIONS | COMMENTS |
1 AIR CONDITIONING UNITS
1.1 Loosen and remove covers. Check/Clean/Repair/ Record
1.2 Brush and clean fan drum, blades and blowers. Check/Clean/Repair/ Record
1.3 Clean and blow out condenser and evaporator coil. Check/Clean/Repair/ Record
14 Ensure that the evaporator drainpipe is clean and unblocked. Check/Clean/Repair/ Record |
15 Clean out condensate pan and drainpipe. Check/Clean/Repair/ Record

[16 Blow out and clean the whole unit. Check/Clean/Repair/ Record |
17 | Check and service the compressor and if faulty repair. Check/Clean/Repair/ Record |

[ 1.8 Check all electrical connections, fan motor and repair if faulty. Check/Clean/Repair/ Record
19 Check all the electronic sensors and repair. Check/Clean/Repair/ Record
110 Check for gas leaks and repair if necessary and re-gas the unit. Check/Clean/Repair/

) Refill/Record
1.1 Assemble unit and clean. Check/Assemble/Record
112 Chec.:k.the electrical supply from the distribution board to the unit, Check/Clean/Repair/ Record
repair if faulty.
113 ;r:lat;k the distribution board unit repair electrical components if Check/Clean/Repair/ Record
114 On con.'lpl.etlon, en.sure th'a.t the sygtem is operating properly. Check/Adjust/Record
Commission the air conditioner unit. . -

RE A R K S . . ot o e e et e e e et oo ettt bttt 1ttt b1t e bt e e et ae et e e e eaeee e e s
CONTRACTORS’ SIGNATURE DATE
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Bid no: BL25/006

Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

PRICING SCHEDULE/ BILLL OF QUANTITIES

LEJWELEPUTSWA DISTRICT

36 MONTHS PREVENTATIVE MAINTENANCE OF AIR CONDITIONING SYSTEMS IN STATE BUILDINGS

BILL OF QUANTITIES 1 (YEAR-1)

IMPORTANT NOTES TO CONTRACTOR

In addition to the General Conditions of Contract Facilities Management (PA-10 FM) and Special Conditions of
Contract, the following notes will be applicable:

1. The contractor must refer and read clauses of both Special Conditions of Contract (SCC), Mechanical Maintenance
Specifications (MMS) Health and Safety Specifications (H&SS) as indicated in the bill of quantities before pricing.

ITEM | REF: DESCRIPTION PERIOD | QTY UNIT PRICE ] AMOUNT
1. Scheduled Maintenance Services Refer to MMS 8 & SCC 13
Perform preventative maintenance actions as specified, inclusive of items in clause 13 of SPECIAL
CONDITIONS of contract {(inclusive of Transport)
11 Servicing of air conditioning systems in LEJWELEPUTSWA DISTRICT (Year-1)
1.1.1 | MMS8.48 8.5 Chilled water central air 02 05 R R
Table 1&2; SCC conditioning plants with air cooled
13 condenser unit.
1.1.2 | MMS 8.6 & 8.7 Chilled water central air 02 05 R R
Table 3&4; SCC conditioning plants with water
13 cooled condenser unit and cooling
_ tower or water pipeline system.
1.13 | MMS 8.8 & 8.9 Packaged air conditioning systems 01 45 R R
Table 5&6; SCC with air cooled condenser unit.
13
1.1.4 | MMS 8.10 & 8.11 | Packaged air conditioning systems 01 05 R R
Table 7&8; SCC with humidification system and air-
13 cooled condenser unit. )
1.1.5 | MMS 8.12 Table | Single split air conditioning units 01 850 R R
9;5CC13 such as window, wall mounted,
cassette, under ceiling and floor
mounted.
A. TOTAL: The sum of items (1.1.1 — 1.1.5) Carry forward to final summary R
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& infrastructure

BID NO: BL25/006

LEJWELEPUTSWA DISTRICT
36 MONTHS PREVENTATIVE MAINTENANCE OF AIR CONDITIONING SYSTEMS IN STATE BUILDINGS

BILL OF QUANTITIES 2 (YEAR-2)

IMPORTANT NOTES TO CONTRACTOR

In addition to the General Conditions of Contract Facilities Management (PA-10 FM) and Special Conditions of
Contract, the following notes will be applicable:

1. The contractor must refer and read clauses of both Special Conditions of Contract (SCC), Mechanical Maintenance

Specifications (MMS) Health and Safety Specifications (H&SS) as indicated in the bill of quantities before pricing.

ITEM | REF: DESCRIPTION PERIOD Qry UNIT PRICE AMOUNT
1. Scheduled Maintenance Services Refer to MMS 8 & SCC 13
Perform preventative maintenance actions as specified, inclusive of items in clause 13 of SPECIAL
CONDITIONS of contract {inclusive of Transport)
1.2 Servicing of air conditioning systems in LEJWELEPUTSWA DISTRICT (Year-2)
1.21 | MMS8.4&38.5 Chilled water central air 02 05 R R
Table 1&2; SCC13 | conditioning plants with air
cooled condenser unit. -
1.22 | MMS 8.6 &8.7 Chilled water central air 02 05 R R
Table 3&4; SCC13 | conditioning plants with water
cooled condenser unit and water
pipeline system.
1.23 | MMS8.8&8.9 Packaged air  conditioning 01 45 R R
Table 5&6; SCC13 | systems  with  air  cooled
condenser unit. : |
1.24 | MMS 8.10 & 8.11 Packaged air  conditioning 01 05 R R
Table 7&8; SCC13 | systems with humidification
system and air-cooled
condenser unit. .
1.25 | MMS8.12 Table 9; | Single split air conditioning units 01 850 R R
sScC13 such as window, wall mounted,
cassette, under ceiling and floor
mounted.
B. TOTAL: The sum of items (1.2.1 — 1.2.5) Carry forward to final summary R
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Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

LEJWELEPUTSWA DISTRICT
36 MONTHS PREVENTATIVE MAINTENANCE OF AIR CONDITIONING SYSTEMS IN STATE BUILDINGS

BILL OF QUANTITIES 3 (YEAR-3)

IMPORTANT NOTES TO CONTRACTOR

In addition to the General Conditions of Contract Facilities Management (PA-10 FM) and Special Conditions of
Contract, the following notes will be applicable:

1. The contractor must refer and read clauses of both Special Conditions of Contract (SCC), Mechanical Maintenance
Specifications (MMS) Health and Safety Specifications (H&SS) as indicated in the bill of quantities before pricing.

ITEM | REF: DESCRIPTION PERIOD L Qrty ‘ UNIT PRICE AMOUNT
1. Scheduled Maintenance Services Refer to MMS 8 & SCC 13
Perform preventative maintenance actions as specified, inclusive of items in clause 13 of SPECIAL
CONDITIONS of contract (inclusive of Transport)
13 Servicing of air conditioning systems in LEJWELEPUTSWA DISTRICT (Year-3)
131 | MMS8.4 & Chilled water central air 02 05 R R
8.5 Table conditioning plants with air cooled
1&2;sCC13 condenser unit.
13.2 | MMS 8.6 & Chilled water central air 02 05 R R
8.7 Table conditioning plants with water
3&4;5CC13 | cooled condenser unit and water
pipeline system. - o |
133 | MMS8.8& Packaged air conditioning systems 01 45 R R
8.9 Table with air cooled condenser unit.
5&6; SCC 13
134 | MMS8.10& | Packaged air conditioning systems 01 05 R R
8.11 Table with humidification system and air- |
7&8; 5CC13 cooled condenser unit.
135 | MMS 8.12 Single split air conditioning units 01 850 R R
Table 9; SCC | such as window, wall mounted,
13 cassette, under ceiling and floor
mounted.
C. TOTAL: The sum of items (1.3.1 - 1.3.5) Carry forward to final summary R
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} Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

36 MONTHS PREVENTATIVE MAINTENANCE OF AIR CONDITIONING SYSTEMS IN STATE BUILDINGS

LEJWELEPUTSWA DISTRICT

BILL OF QUANTITIES 4

In addition to the General Conditions of Contract Facilities Management (PA-10 FM) and Special Conditions of Contract, the

IMPORTANT NOTES TO CONTRACTOR

following notes will be applicable:

1. The contractor must refer and read clauses of both Special Conditions of Contract (SCC), Mechanical Maintenance
Specifications (MMS) Health and Safety Specifications (H&SS) as indicated in the bill of quantities before pricing.

ITEM | REF: DESCRIPTION UNIT/ UNIT UNIT UNIT AMOUNT
RATE/ PRICE PRICE PRICE
Period YEAR 1 YEAR 2 YEAR 3
2. Non-Scheduled Maintenance Services (Refer to SCC 14)
2.1 SCC14.4 & Labour rates (Normal hours)
14.6
2.1.1 Labour for Refrigeration R/Hr R
Technician/ Electrician
2.1.3 Labour for Assistant/ General R/Hr R
Worker
2.2 SCC145& Labour rates (After hours)
14.6
2.2.1 Labour for Refrigeration R/Hr R
Technician/ Electrician
2.2.2 Labour for Assistant/ General R/Hr R
Worker
3. Travelling Rates
3.1 SCC 14.7; Transport Rate R/Km R
14.8
4, Electrical Certificate of Compliance
4.1 SCC9.5(h) | supply electrical certificate of 01 R
compliance per work carried out.
ITEM | REF: DESCRIPTION PERIOD QaTty UNIT PRICE AMOUNT
5. Provision for Unscheduled Maintenance Works (Labour, Material and Transport)
5.1 MMS 6; Provisional amount for Labour, 03 R515 848.55 R 1547 545.65
SCC 14 Material and Transport
5.2 SCC14.10 Material Mark-up
6. Health and Safety Costs refer to SCC 27
6.1 SCC 27 Health and Safety plan/ file 01
6.2 SCC 27 Tenderers to allow for all costs associated with Items
complying with requirements of the Occupational
Health and Safety Act no. 85 of 1993 as well as the
Health and Safety Specifications {(H&SS).
D. TOTAL: The sum of items (5.1; 6.1 and 6.2) Carry forward to final summary R
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Department:
Public Works and Infrastructure

w REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

LEJWELEPUTSWA DISTRICT

36 MONTHS PREVENTATIVE MAINTENANCE OF AIR CONDITIONING SYSTEMS IN STATE BUILDINGS

BILL OF QUANTITIES (FINAL SUMMARY)

IMPORTANT NOTES TO CONTRACTOR

In addition to the General Conditions of Contract Facilities Management (PA-10 FM) and Special Conditions of
Contract, the following notes will be applicable:

1. The contractor must refer and read clauses of both Special Conditions of Contract (SCC), Mechanical Maintenance
Specifications (MMS) Health and Safety Specifications (H&SS) as indicated in the bill of quantities before pricing.
NB: The Sub Total must be equal to sum of Items (A, B, C and D)

ITEM DESCRIPTION AMOUNT
A. BILL OF QUANTITIES 1 (YEAR-1): Total brought forward R
hB. BILL OF QUANTITIES 2 (YEAR-2): Total brought forward R
C. BILL OF QUANTITIES 3 (YEAR-3): Total brought forward R
D. iBILL OF QUANTITIES 4: Total brought forward R
SUM OF ITEMS (A, B, C and D) above SUBTOTAL | R _
(if registered as VAT vender) VAT @ 15% | R
SUM OF ITEMS (SUB TOTAL and VAT) TOTAL OFFER | R

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings _
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid no: BL25/006

BID NO: BL25/006

DRPW - 03 (EC) TENDER DATA

Bid/ Project Description: LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air

Conditioners in State buildings

LEJEWLEPUTSWA DISTRICT: LIST OF FACILITIES

ITEM CITY - TOWN USER DEPARTMENT ACCOMMODATION TYPE
1. BOSHOF Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station
2. BRANDFORT Department OF Justice & Magistrate Court
Constitutional Development _
3. HENNENMAN Department OF Justice & | Magistrate Court
Constitutional Development _
South African Police Services | Police Station [
4. HOOPSTAD Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station |
5. ODENDAALSRUS Department OF Justice & Magistrate Court ‘
Constitutional Development
South African Police Services Police Station
6. VENTERSBURG | Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Stations
7. VIRGINIA | Department OF Justice & Magistrate Court
| Constitutional Development
| South African Police Services Police Stations
| 8. WINBURG Department OF Justice & Magistrate Court
Constitutional Development
: | South African Police Services Police Station
‘ 9. WELKOM Department OF Justice & Magistrate Court
| Constitutional Development
| South African Police Services Police Stations, Police Garage
| Police Detectives
10. THABONG South African Police Services Police Station
‘ ' Police Detectives
| Police Training Centre
11. THEUNISSEN Department OF Justice & Magistrate Court
| Constitutional Development
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

LEJEWLEPUTSWA DISTRICT: LIST OF FACILITIES

ITEM CITY - TOWN USER DEPARTMENT ACCOMMODATION TYPE

12. VERKEERDEVLEI Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station

13, SOUTPAN Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services _ Police Station

14. HERTZOGVILLE Department OF Justice & Magistrate Court |
Constitutional Development [
South African Police Services Police Station

15. DEALESVILLE Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station

16. WESSELSBRON Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station

17. BOTHAVILLE Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station

18. BULTFONTEIN Department OF Justice & Magistrate Court
Constitutional Development
South African Police Services Police Station

Paste Tender Data here
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Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having

a controlling interest® in the enterprise, employed by the state?
CJYES [INO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(®) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternativem
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”
For External Use
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REPUBLIC OF SOUTHAFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?

2.21

2.3

2.31

3.1

3.2

3.3

34

3.5

3.6

[JYES L[INO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

CJYES [NO
If so, furnish particulars:
DECLARATION
I, the undersigned, (NAME). ... ...t e e e e e e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

Bl
public works BID NO: BL25/006

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at {(pface)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprise mentioned above.
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

Name

Capacity

Signature

O O N O O B~ W N

-
o

=N
—_

-
)]

-
w

—
~

-
a

-
(o))

-_—
~J

-
0]

-
©

N
o

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person.must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of aftorney are to be attached
hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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Department:

Pubtic Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physicai address:

Postal Code
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I';)epartmem:
ublic Works and Infrastructure .
repuBLIc of soutarrios  POStal Address:

BID NO: BL25/006

Telephone number:

Fax number:

Postal Code

Name

Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

document being signed.

Note:
1. * Delete which is not applicable.
2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering
Enterprise.

3. In the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are fo
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

B. Mr/Mrs/Ms:
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& infrastruciure BID NO: BL25/006

Department: . i .
rervaLic o soumnarrica N “his/her Capacity as:
(position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
Name Capacity Signature
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Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3 Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortiurm/joint
venture, must be attached to this Special Resolution (PA-15.3).
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

BID NO: BL25/006

Project title:

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
Conditioners in State buildings

Tender / Quotation no: | BL25/006

Reference no:

BLM-68

Date Bid Briefing Meeting: N/A
Time of Bid Briefing Meeting: N/A
Venue: N/A

This is to certify that |,

representing

attended the tender clarification meeting on:

I further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer

Signature

Date

Name of DPW Representative

Signature

Date

-
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

| LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air
! Conditioners in State buildings

Tender / Quotation no: | BL25/006 ‘ Reference no: BLM-68 |

Project title:

1. |/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date o J
Page 1 of 1
DPW-21 (EC)
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public works
& infrastructure

Departinent:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. |t contains general information and serves as a
claim form for preference points for specific goals.

BID NO: BL25/006

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 Preference Points System to be applied
[X] The applicable preference point system for this tender is the 80/20 preference point system.
13 Points for this tender shall be awarded for:

1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:
Preference Points System to be applied 80/20
PRICE 80
SPECIFIC GOALS 20

1.5 Breakdown Allocation of Specific Goals Points

1.5.1  For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 ¢ SANAS Accredited BBBEE Certificate or
least 51% owned by black people sworn affidavit where applicable.
2. Located in a specific Local Municipality or 2 o  Official Municipal Rates Statement which is
District Municipality or Metro or Province in the name of the bidder.
area for work to be done or services to be Or
rendered in that area ¢ Any Account or statement which is in the
name of the Bidder.
LEJWELEPUTSWA Or
DISTRICT ¢ Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
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Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA
Serial Specific Goals Preference Documentation to be submitted by bidders to |
No Points validate their claim for points
allocated out
of 20
| o Lease Agreement which is in the name of the
| bidder.
3. An EME or QSE or any entity which is at 4 e SANAS Accredited BBBEE Certificate or
| least 51% owned by black women sworn affidavit where applicable.
4. An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
| ¢ National Council for Persons with Physical
Disability in South Africa registration

l (NCPPDSA)

5. An EME or QSE or any entity which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legis!ation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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3.21.

Where

4.2.

public works .

& infrastructure BIDIG: SLZ5/008
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Ps=80(1-"""2") o Ps= 90 (1 — )
Pmin P min

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-P max Pt—P max
Ps=80(1+""2% ) or  Ps=90(1+"— )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL25/006

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this
tender

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
Individuals (HDI)

Number of points
allocated
{80/20 system)

{To be completed by
the organ of state)

Number of points
claimed (80/20
system)

{To be completed by
the tenderer)

2. Located in a specific Local Municipality or District
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least
51% owned by women

4. An EME or QSE or any entity which is at least
51% owned by people with disability

5. An EME or QSE or any entity which is at least
51% owned by youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPanY/ it . ... . e

4.4. Company registration NUMDEr: ... ... .o

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

I

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:.

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv} If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

{c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

............................................. SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...
DATE: ..o
ADDRESS: ... ..
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SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE 7/

GENERAL This affidavit mu§t/ not

be used for Construction/
CIDB related projects/

I, the undersigned, services

Full name & Surname ‘

Identity number |

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. lam a Member / Director / Owner (Select one) of the following enterprlse and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction

Business:
Definition of “Black
People As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Colouréds and Indians -
(a) who are cMzens of the Repubilic of South Africa by birth or descent; or
(b) who became citizens of the Republic of South Africa by naturalisation-
i. before 27 April 1994; or
ii. or’( or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date;”
Definition of “Black “Black Designated Groups means:
Designated Groups” (&) unemployed black people not attending and not required

by law to attend an educational institution and not awaiting
admission to an educational institution;

- | (b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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3. I hereby declare under Oath that: //‘
0 The Enterprise is % Black Owned using the flow-through prinyfble as per
Amended Code Series 100 of the Amended Codes of Good Practice issued undgr section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, B/
d
B

0 The Enterprise is ' % Black Female Owned as per Amendgd Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of BEE Act No 53
of 2003 as Amended by Act No 46 of 2013, /

O The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued unde‘F section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, /

0 Black Designated Group Owned % Breakdown as per the definiti,on stated above:

¢ Black Youth % = %
/

e Black Disabled % = Yo

e Black Unemployed % = %

e Black People living in Rural areas % = /%

e Black Military Veterans % = %/

[1Based on the Audited Financial Statements/Financia)/'Statements and other information

available on the latest financial year-end of [/ ] the annual Total
Date/ month /year

Revenue was R10, 000,000.00 (Ten Million Rands) or less
1 Please Confirm on the below table the B- BBEE Level Contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B/BBEE procurement recognition level)

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognltlon
Owned Ievel) /

4. | know and understand the conténts of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date:
Commissioner of Oaths
Signature & stamp
/
Stamp Commissioner of Oaths
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE -
GENERAL This affidavit mus{not

be used for Congtruction/
CIDB related pﬂ)jects/

[, the undersigned, services

Full name & Surname '

Identity number

— - — — —

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true, reflectlon of the facts.

2. | am a Member / Director / Owner (Select one) of the following entefprlse and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):
Nature of Construction

Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment

People” Act 53 of 2003 as Amended by Act No 46 of 2013 “Black
People” is a generic teypm which means Africans,
Coloureds and Indlap
(a) who are citizens of the Republic of South Africa by
birth or descent; or
(b) who became citizens of the Republic of South Africa by
naturalisation-
i. before 27 April 1994; or
ii. on or after27 April 1994 and who would have been
entitled to Acquire citizenship by naturalization prior to that
date;” /a

Definition of “Black “Black/Designated Groups means:

Designated Groups” (a) unemployed black people not attending and not required

by law to attend an educational institution and not awaiting
admission to an educational institution;

(15) Black people who are youth as defined in the National
/Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
in the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;
(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

REPUBLIC OF SOUTHAFRICA

i The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under sectign 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

(0 The Enterprise is % Black Female Owned as per Amended Cod¢ Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B- BBEE/Act No 53
of 2003 as Amended by Act No 46 of 2013,

00 The Enterprise is % Black Designated Group Owned as perr”Amended
Code Series 100 of the Amended Codes of Good Practice issued under sectlo‘n 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 Black Designated Group Owned % Breakdown as per the definition stated above:

» Black Youth % = %
e Black Disabled % = %
e Black Unemployed % = %
e Black People living in Rural areas % = %
e Black Military Veterans % = % /
O Based on the Audited Financial Statements/ Financial Statements and other information
available on the latest financial year-end of / !/
Day/ month | year

(the annual Total Revenue was between R10,000,000.00'(Ten Million Rands) and
R50,000,000.00 (Fifty Million Rands),

[1 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At Least 51% black owned Level Two (125% B-BBEE procurement recognition level)

3. | know and understand the contents of th's’:affidavit and | have no objection to take the
prescribed oath and consider the oath gmdmg on my conscience and on the owners of the
enterprise which | represent in this matter

4. The sworn affidavit will be valid foya period of 12 months from the date signed by
commissioner.

Deponent Signature_____

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

. (Gazette Vol. 630 No. 41287) CIDB related
Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
only

I, the undersigned,

& infrastruciure

BID NO: BL25/006

This affidavit
must be used
for Construction/

Full name & Surname

- Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
!Business:

BEP

(Built Environment Professional) ikl

Supplier

| Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 "Black People” is a generic term which means

Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:”

Definition of “Black
Designated Groups”

“Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black peaple living in rurai and under developed areas;

e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;"

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

% Black Female Owned

The Enterprise is

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
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o Black Military Veterans % %

4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less
day month year

than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be

obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and

consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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OF CONTRACT (DPW)
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PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

“Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

"Certificate of Completion" means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date” means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

"Contract Data" means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.10.

1.1.141.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment" includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

"Facilities" means the land and buildings, detailed in the Scope of Works, and any additions,

or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2.

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings
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“Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Conltract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider” means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

"Service Manager"” means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of
Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural;, and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortiumy/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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2.3.

2.4,

2.5.

2.6.

3.1.

3.2.

3.3.

4.1.

5.1.

5.2.

5.3.

5.4.

55.

Public Works and Infrastructure
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Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Confract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

411  All relevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating fo the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obfained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.

Page 86 of 101

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings



Department:

5.6.

5.7.

5.8.

5.9.

6.1.

6.2.

6.3.
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71.

7.2

8.1.

8.2.

9.1.

public works _
g infrastructure BID NO: BL25/006

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating

fo the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2.

9.3.

9.4.

10.

10.1.

11.

12.

12.1.

12.2.

12.3.
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any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within fen (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.
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The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, to the contrary.

Page 89 of 101

LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings



16.3.

16.4.

16.5.

16.6.

17.

17.1.

17.2.

17.3.

17 .4.

17.5.

18.

18.1.

18.2.

19.

19.1.

19.2.

19.3.

public works }
& infrastructure BID NO: BL25/006

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legisiation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage to
property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

if the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.
Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23

and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.
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Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.
In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required fo be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties;
and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or simifar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penally, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.
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23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V = (Nw- Nn) + (Rw-Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or
more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Profect may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or alf of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.
VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i. Deductions for penalties;

ii. Deductions for overpayments;
lii. Deductions for retention
iv.  Deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.

26.12 In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

27. RELEASE OF SECURITY

27.1  Ifthe Service Provider has furnished a security by way of a variable quarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

27.2  Ifthe Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

27.3  Ifthe form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

28. OVERPAYMENTS

28.1  If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

29, COMPLETION
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At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required fo indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Confract;
33.1.2 To terminate this Contract without prejudice fo any other rights it may have,
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer,
give access to and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Coniract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.2.4 if the Service Provider informs the Employer that it infends to cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions fo resume
or reinstate the Services are not issued within twelve (12) months of the instruction;
or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make avaifable all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

in the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will
be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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35.6  On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

35.7 If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

35.8  If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

35.9  If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

35.10 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

36. GENERAL
36.1  This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such

amendments will take effect.

36.2  The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

37. DOMICILIUM CITANDI ET EXECUTANDI

37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the
Contract Data.

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

37.5.  Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.

Page 100 of 101
LEJWELEPUTSWA DISTRICT: 36 Months Preventative Maintenance of Air Conditioners in State buildings



public works ;
& infrastructure BID NO: BL25/006
Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

37.6  Any notice, request, consent, or other communication made between the Parties pursuant fo
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract
Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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