BID ADVERTISEMENT FORM

' Upgrading of Electricity, Security Measures, Repairs and |

| Bid description Renovations e
DBN22/09/02
Bid number (Document cost is R200: cash only. Bidders are encouraged to
. download the tender document for free)
Name of institution | Department of Justice: Ongoye Magistrate Court ‘
Tender Type —'"RFQ —— F— o
(RFQ/RFP/RFT) |
Province / National . National
' The place where goods, ' ‘
works or services are Department of Justice: Ongoye Magistrate Court
required R i
Opening date
. 11:00
‘ Closing date and time am ‘
| Department of Public Work
Postal address Private Bag X 54315
Durban
B - 4001 _— ]
‘ | National Department of Public Works |
Physical address and Infrastructure
Corner Aliwal (Samora Machel)and
! = . West Street (Dr Pixley Ka Seme)
‘ Tel 031314 7377/031 314 7078
| Fax NA
| Contact person Name Nkosinathi Mchu_nu
email Nkosinathi.mchunu@dpw.gov.za
Tel | 0824526102/ |
= Ji | 0313147105
. Department of Public works and Infrastructure; Durban
z\:ﬁf’z::lds should be Regional Office: Corner Aliwal and West Street: Scm Banking

Hall: Tender Box allocated with the same DBN number.

Category (refer to annexure A) ‘ General

‘ Sector General ‘
Region Durban Region : KZN
Compulsory briefing ’ Yes /No _No - — |
session/site visit Date ‘ N/a ‘

BID ADVERTISEMENT FORM




| | Time N/a

Venue N/a

i Tender documents can be downloaded for free

| | _ Lok from http://www.publicworks.gov.za

ANNEXURE A: COMMODITY CATEGORIES

¢ ACCOMMODATION, Leasing of
e AUDIO VISUAL EQUIPMENT
e BUILDING MATERIAL
¢ CHEMICALS: Agricultural/Forestry/Laboratory/ Water Care
e CLOTHING/TEXTILES
o COMPUTER EQUIPMENT
» COMPUTER SOFTWARE
e ELECTRICAL EQUIPMENT
e ELECTRONIC EQUIPMENT
» FURNITURE
e GENERAL
s MEDICAL
¢ OFFICE EQUIPMENT: Labour-saving devices
* PERISHABLE PROVISIONS
e STATIONERY/PRINTING
s STEEL
s TIMBER
* VEHICLE (all types)
o  WORKSHOP EQUIPMENT
SERVICES

¢ BUILDING

e CIVIL

e ELECTRICAL

* FUNCTIONAL (including cleaning/security services)

* GENERAL

* MAINTENANCE (Electrical, mechanical equipment and plumbing)
» MECHANICAL

e PROFESSIONAL

¢ REPAIR AND MAINTENANCE OF VEHICLES

BID ADVERTISEMENT FORM




o TRANSPORT
e OTHER

BID ADVERTISEMENT FORM




YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE BID NUMBER: DBN22/09/02
ADVERT DATE: 16 SEPTEMBER 2022

CLOSING TIME: 11:00 CLOSING DATE: 13 OCTOBER 2022
BID/QUOTE PRICE: R200.00

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the DPW-08.LS
Form of Offer and Acceptance must be completed and signed in the original that is in ink. Forms with
photocopied signatures or other such reproduction of signatures may be rejected.

BID DOCUMENTS MAY BE POSTED TO |

BID SECTION
LIC WORK
DEPARTMENT OF PUBLIC W 5 f

Private Bag X 54315 -
DURBAN | WEST
4000
ATTENTION: BID SECTION: ROOM NO. 5
( ACCESS IMMEDIATELY NEXT TO MAIN ENTRANCE & DEPARTMENT
SECURITY CONTROL TO PROCUREMENT BANKING HALL) OF PUBLIC
WORKS

~ STREET

kAl S

Bid documents that are posted must reach the Department of Public
Works before 11:00 on the closing date of the bid/quote.
OR

HEED-E®

THE BID DOCUMENTS MAY BE DEPOSITED IN A BID BOX PINE

OUTSIDE ROOM NO. 5, AT SCM BANKING HALI/TENDER BOX § T

HALL, CNR WEST (DR PIXLEY KASEME) AND ALTWAL (SAMORA
MACHEL) STREETS, DURBAN

Technical enquiries: Mr Nkosinathi Mchunu at (031 314 7105/ 082 4526 102)

Administrative Enquiries: Ms Senzenl Masondo at (031 314 7078)

The Durban Regional Office of the Department of Public Works is open Mondays to
Fridays: 07:30 — 12:45/13:30 — 16:00.

For Tender purchasing cashier’s office is open Mondays to Fridays: 07:30 = 12:45/
13:30 — 14:00.

NB.: Late Bids/Quotes will, as a rule will NOT be accepted for consideration.

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.
BMIT FAC 3 §7 ', LNVELOPE WITH BID/OUOTE

CLOSING DATE CLEARLY MARKED.

The Government Tender Bulletin is available on the Internet on the following web sites:
1.
L. Difpriwww, gov.za bids)

Map DRO Nov 2005




Tender no. DBN22/09/02
WCS no. 054856

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

Private Bag X54315, Durban,4000,Comer Altwal of Samora Machel and Dr Pidey
Road,Durban.

TENDER DOCUMENT
INVITATION TO TENDER FOR PROFESSIONAL SERVICES:

PROFESSIONAL SERVICES IN CONSORTIUM
Consisting of:
ARCHITECTURAL SERVICES
QUANTITY SURVEYING SERVICES
CIVIL ENGINEERING SERVICES
ELECTRICAL ENGINEERING SERVICES
MECHANICAL ENGINEERING SERVICES
STRUCTURAL ENGINEERING SERVICES

FOR THE PROJECT

Department of Justice: Ongoye Magistrate Court: Upgrading of
Electricity,Security measures, Repairs and Renovatlons.

WCS: 054865
REFERENCE NO: 6304/0786/26/6

TENDER NO.: DBN22/09/02

01 August 2022

Name of tenderer: .............cocerimmminiecrnniieners e s snaes

ISSUED BY:
THE DIRECTOR-GENERAL
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Effective date: 01 August 2022 Version 8.7 CONSORTIUM CONSULT tender
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Tender no. DBN22/09/02
WCS no. 064856

TENDERING PROCEDURES
Notlce and Invitation to Tender

The words “tender” and “bid” in this document or any documents referred to in this
document are Interchangeable and are deemed to have the same meaning, simllarly the
words “tenderer” and “tendering Service Provider' are interchangeable and are deemed to
have the same meaning. Unless inconsistent with the context, the masculine gender
includes the feminine and neuter genders and vice versa, and the singular includes the
plural and vice versa. In this document, words and expressions signified in the text by the
use of capital initial letters, shall have the meanings defined in the Standard Professional
Services Contract except where the context otherwise requires.

The Government of the Republic of South Africa in its Department of Public Works Invites
tenders for the provision of PROFESSIONAL SERVICES IN CONSORTIUM consisting
of:

ARCHITECTURAL SERVICES

QUANTITY SURVEYING SERVICES

CIVIL ENGINEERING SERVICES

ELECTRICAL ENGINEERING SERVICES

MECHANICAL ENGINEERING SERVICES

STRUCTURAL ENGINEERING SERVICES

and as further fully described in C3 Scope of Services hereof.

The address for collection of tender documents and the telephone number of the tender
section at this address are as advertised in the Tender Builetin.

Tender documents may be collected on working days between 07:30 and 12:45 and
between 13:30 and 15:30.

A non-refundable deposit of R200 is payable, In cash only, on collection of the tender
documents.

Queries relating to these documents may be addressed to the Employer's authorised and
designated representative who is the departmental project manager:
Mr Nkosinathl Mchunu

Tel no: 031-314 7105
Cell no: 082 4526 102
Fax: n/a

Physical address: Department of Public Works Durban Regional Office
c/o Dr Pixley Kaseme and Samora Machel Street
Durban

Postal address: Private Bag X54315
Durban
4000

The closing time for receipt of tenders is as advertised in the Tender Bulletin. Telephonic,
facsimlle, electronic and late tenders will not be accepted.

Requirements for seallng, addressing, delivery, opening and assessment of tenders are
stated In T1.2 Tender Data.



Tender no. DBN22/09/02
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T1.2 Tender Data
T1.21 Standard Conditlons of Tender
The conditions of tender are the Standard Conditions of Tender as contained in
Annexure C of the Construction Industry Development Board Standard for
Uniformity In Engineering and Construction Works Contracts as per Government
Notice No. 423 published in Government Gazette No. 42622 of 8 August 2019 and as
amended from time to time.
The Standard Conditions of Tender is not included In this tender document. Tenderers
must obtain it on the CIDB's Wabsite at:
hitp//www.cidb. mien ure x/cidb pub/defaulf.aspx
The Standard Conditions of Tender make several references to the Tender Data for detalls
that apply specifically to this tender. The. Tender Data shall have precedence In the
interpretation of any amblguity or inconsistency between it and the Standard Conditlons of
Tender.
Each Item of data glven below Is cross-referen the clauses marked [C] In th
ndard Conditions of Tender to which It ma lles.

By submitting a tender In response to T1.1 Notice and Invitation to Tender above, the
tenderer binds himself to a pactum de contrahendo (contract almed at conclusion of
another contract), the terms of which are contained In the Standard Conditions of Tender
and T1.2 Tender Data.

Clause

number

[C.1.1] ‘The Employer is the Government of the Republic of South Africa In Its Department of Public

Works & Infrastructure.
[C.1.2] For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single
volume approach as contained in table 5 of the CIDB's "Standard for Uniformity in Construction
Procurement.”

The tendering Service Provider's attention is specifically drawn to the T2 Returnable Documents
identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The
Returnable Documents must be obtained and the Returnable Schedules must be completed by
a tenderer when submitting a tender. The tenderer must complete these documents, including
the “Offer* document in C1.1 Form of Offer and Acceptance, and deliver his tender back to the
Employer bound as it was recelved.

The tender document, issued by the Employer, comprises the following separate identiflable
documents collectively forming the “Tender Document in a single volume™

The Tender

T1: Tendering Procedures
T1.1 Notice and Invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract

C1: Agreement and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

C2: Pricing Data
C2.1 Pricing Assumptions




[C1.4]

[C.2.1]

Tender nc. DBN22/09/02
WCS no. 054856

C2.2 Activity Schedule

C3: Scope of Services

C4: Site Information

The Employer's agent for the purpose of this tender Is de;ned to be the authorised and
designated representative of the Employer, who will be the departmental project manager as
noted in T1.1.6 Notice and Invitation to Tender.

1.

Tenders will only be considered for acceptance if (i.e. will only be regarded as responsive
if):

The tendering Service Provider In consortium is made up of:
professional practices each providing one of the professional services as listed in T1.1.2
hereof and which each is owned and controlled by registered professionals of that specific
profession, as determined by the relevant Council in its Code of Professional Conduct in
terms of number, shareholding and voting power who are registered In terms of the

Architectural Profession Act, 2000 (Act no 44 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000)

or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),
whichever one is applicable, and who will hereafter be referred to as registered principals
of the practices

and/or

a multi-disciplinary professional practice or practices, that also provide some of the
professional services listed In T1.1.2 hereof, of which each professional division/section In
the practice or practices is under the fulitime supervision of a reglstered professional in
that specific profession and which each is owned and controlled by registered professionals
of that specific profession, as determined by the relevant Council in its Code of Professional
Conduct in terms of number, shareholding and voting power, registered In terms of the

Architectural Profession Act, 2000 (Act no 44 of 2000),

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000),

Project and Construction Management Professlons Act, 2000 (Act no 48 of 2000)

and/or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),
and who will hereafter be referred to as registered principals.

In the event of any legal entity, as meant above, belng a listed public Company on the stock
exchange, the percentages related to ownership and control referred to are to be made
relevant to persons duly appointed as Directors of such entity.

Copies of certificates or other documentation clearly proving current professional
reglstration with the relevant councll, Including registration numbers, of all the registered
principals mentioned in 1 above are Included with the tender as part of the returnable
documentation. In the event of any legal entity, as meant above, being a private Company
with shareholding, the same information/documentation as for registered principals must be
provided with the tender, in respect of all Directors formally appointed to manage the
business undertaking. Sole Proprietors, Partners in Partnerships, and Members of Close
Corporations are principals as defined in 1 above and information/documentation In respect
of such persons must be provided as described;

The information, required in respect of 1 to 2 above, has been provided for all Service
Providers tendering in consortium;

At least one registered professional of each professional discipline required In terms of this
tender for the professional services listed in T1.1.2 hereof, of whom the same
documentation as in 2 above has been included in the tender, of the tendering Service
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Provider has been listed in C1.2.3, clause 7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms
of 2, 3 and 4 above with the relevant councils as part of the tender evaluation process. In
the event of any such person not currently being registered with the relevant
councils, it will render the tender as unacceptable (l.e. non-responsive) and excluded
from further consideration.]

All Returnable Documents mentioned in T2: Returnable Documents {T2.1 List of Returnable
Documents and T2.2 Returnable Scheadules) have been Included In the tender;

(a) The tendering Service Provider has provided the required information/documentation,
for each ional service listed In T1.1.2 above, to enable an evaluation panel to perform
functionality and risk assessments as described in 6{b) and 6(c) hereafter and referred to In
T2.1 —sub paragraph 4;

(b) Tender offers are judged by an evaluation panel in terms of functionality, which
functionality will be evaluated agalinst the following criteria on a scoring system of 1 to 5,
welghted as indicated:

Note: Bids will be evaluated solely on the basls of price and preference. Functionalily will
be applied as a criterion for assessing risk to the Employer on projects with a threshold over
R500 000.

Note: Functionality will be applied as a prequalification criterion. Such criteria is used to
establish minimum requirements where after bids will be evaluated solely on the basis of
price and preference.

Functionality Criteria Weighting Factor
Previous Experience:

Capacity of the tendering Service Provider Lead Partner reglstered
as Proffesional Architect or Project Manager) to execute the works.
To qualify, the tendering Service Provider will have to demonstrate
their capacity/abllity to execute the works of a value of R20 Miillon
or more) needed with experlence and performance on comparable
projects / programmes during the past 10 years. Experlence In low
cost housing will not be consldered as relevant experience in this
project.:

Previous experience on completing a simllar project.

Provide proof by attaching a summary/ breakdown of the final
account or closeout report that proves the value of works done.

Experlence of successfully designing and completion of Similar
comparable previous experince In bulidings of similar complexity
value R20 000 0001 and above = ( 30 points})

30

Simllar comparable previous experience In bulidings of similar
complexity value from R15 000 001 to R20 000 000 = (25 polints)

Simllar comparable previous experience In bulldings of similar
complexity value from R10 000 001 to R15 000 000 = {20 points)

Simllar comparable previous experience in bulldings of similar
complexity value from R5 000 001 to R10 000 000 = (15 points)

Similar comparable previous experience In bulldings of simllar
complexity value from R3 000 001 to RS5 000 000 = {10 points)

Similar comparable previous experience in bulldings of similar
complexity value from R0.00 to R3 000 000 = (0 points)
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Abllity and Experle :
Proposad minimum technical team to be utilized In the execution of
the project per speclalised category; (CV's clearly Indicating skllls,
knowledge, relevant experience, professional affillations, and
qualifications). Certifled coples of Quallfications and Professional 10
| Reglstration with relevant Councll within Bullt Environment
Professional bodles.
Refer to Annexure “A",
Compliance with the requirements In this table =10 points
| Non-compliance with the requirements In this table =0 points

Prolect resources:
Each company or firm of the consortium must provide written proof

of possessing the following resources that will be used for the
successful design and completion of this project.

1. Software rescurces - Proof that you are In good standing with
pald software licansing. Each member must provide proof of active
paid up software licences for thelr relevant disciplines.

Archlitects - CAD programs capable of doing 2D and 3D rendering.
As a minimum the drawing formats that must ba avallable shall be
*.DXF and *.DWG formats.

Quantity Surveyor - Software for estimating, producing the blll of
quantities, progress evaluation payments, cost reports and final
accounts.

Civil, structural, machanical and slectrical engineers - CAD
| programs capable of doing 2D and 3D drawings. As a minimum the
drawing formats must be avallable shall be *.DXF or *.DWG format. 10
Relevant design programs.

2. Hardware - Proof that each member of the consortium owns the
following equipment to be used In this project: Plotters, computers,
printers, scanners.

3. Company vehicles - Proof that each member of the consortium
ownes sufficlent vehicles to do site Inspections and be able to
travel to meetings etc. One or more vehicle registered with the
Traffic Department per firm Is required.

Full proof provided of the above = 10 points

Documents provided for item 1 (software) and 2 (Hardware), but no
company documents pertaining to vehicles provided = 3 points.
Full proof not provided of the above =0 polnts.

Proof of Locallty:

Utllisation of KwaZulu-Natal Based Consultants = 10 points 10
Locally based (South African company) = 5 points

Not Locally based (non-South African company) -0 points. (0
walaht)

Financlal standina:

The combined consortlum must be in a position to prove that they
are financlally suatainable for the first 6 months to an amount of R1
000 001 milllon or above, bafore the first fee claim can be pald by
the Department.

To prove the above, the consortium must provide the following:

1. Proof of bank balance In total adding up to R1 000 001 million or
more.

2. Proof to credit facllity immediately avallable to the consortlum
amountingto  R1 000 004 miillon or more.
Combination of the two options above.

3.Consortlum have provided the documents and have proven the
financlal standing to the satisfaction of the Department to the value
of R5 000 000 or more = 20 pcints.
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4, Consortlum have provided the documents and have proven the
financial standing to the satisfaction of the Department to the value
of R3 000 000 million to 4 989 999 million = 16 points.

5. Consortlum have provided the documents and have proven the |
financial standing to the satisfaction of the Department to the value
of R2 000 000 miilion to 2 999 999 milllon = 10points.

6.Consurtium have provided the documents and have proven the 20
financlal standing to the satisfaction of the Department to the value
of R1 000 001 million to R1 999 989 milllon = 5 points

7.For any consortlum that provides proof below R1 000 000 milllon
= { points

Audited financlal H
Each member of the consortlum must provide audited financlal

statements for the last 3 years, proving financial stabllity and good
management of their cashflows, to the point of sustaining the
dellvery of this project to the end.

Audited financlal statements, for the last 3 years:

Submitted by each member of the consortlum and proving

sustainabllity = 5 points (20 weight) 20
Not submitted be each member of the consortium or not proving
sustalnabllity = 0 points (0 weight)

Total | 100 Polnts

(Weightings will be multiplied by the scores allocated during the evaluation process to
arrive at the total functionality points)

[ Minimum functionality score to qualify for further evaluation: | 50

(c) Tender offers are judged by an evaluation panel in terms of risk to the Employer. Such
risk will be evaluated against technical and commaercial risk criteria listed below. Such risk
will be evaluated agalnst the criteria listed below. Each criterion carries the same weight /
importance and will be evaluated individually by the Bid Evaluation Committee appointed
on the project. An assessment of unacceptable risk on any single criterion will constitute
unacceptable risk for the award as a whole, resulting In the tender to be disqualified and
removed from further consideration.

In order for the evaluation reports to be prepared by the Bid Evaluation Commitiee, the
Tenderer is obliged to provide comprehensive information on form DPW-08 (EC). Failure to
complete the said form will cause the tender to be declared non-responsive and removed
from any further consideration. Information provided In the returnable documentation must
be provided in sufficlent detail to enable the evaluation panel to evaluate the risk criteria set
out below.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender. The afore-
mentioned can also entail that the persons, named in the schedule of Key Persons (C1.2.3
Data provided by the Service Provider, clause 7.1.2), be invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.



ANNEXURE “A”

Flle number : 6304/0786/26/6
TENDER NO:DBN22/09/02

ONGOYE MAGISTRATE'S OFFICE: UPGRADING OF ELECTRICITY, SECURITY MEASURES, REPAIRS AND
RENOVATIONS TO EXISTING BUILDING

ABILITY AND EXPERIENCE (PERSONNEL)

Refer to Functlonallity criterla In the tender document.

Proposed minimum technical team to be utillized In the execution of the project per speclalised category;
{CV's clearly Indicating skills, knowledge, relevant experience, professional affillations, and
qualifications). Certified coples of Qualifications and Professional Reglstration with relevant Councll within
Bullt Environment Professional bodles.

Number of
personnel
item | Abllity and experlence (Personnel) [ needed.
1 ' Professional architect firm requirements -
Required professional architects with a minimum of 10 years’
11 experience post registration 1
Required professional architectural technologists with a minimum of
12 15 years’ experience post registration 2
2 Professional structural engineering firm requirements
Required professional structural engineer with a minimum of 10
21 years’ experience post registration 1
Required professional structural technologists with a minimum of 8
22 years’ experience post registration 2
3 Professional quantity surveyor firm requirements
Required professional quantity surveyor with a minimum of 10
.31 | years’ experlence post registration - 1

Required professional quantity surveyor technician with a minimum
3.2 of 10 years’ experience post registration 2




Required professional mechanical engineer with 2 minimum of 10

Required professional mechanical technologists with a minimum of

Required professional clvil engineer with a minimum of 10 years’

Required professional civil technologists with a minimum of 8 years’

Required professional electrical technologists with a minimum of 10

4 Professional mechanical engineering requirements

4.1 years’ experience post registration

4.2 10 years’ experience post registration

5 Professional clvli engineering requirements

5.1 experience post registration

52 experience post registration

6 | Professional electrical engineering firm requirements

Required professional electrical engineer with a minimum of 10

6.1 years' experience post rezistration
6.2 years’ experience post registration
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The risk criteria are as follows:
Technical rigks:

Criterion 1: Experlence on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past &
years. The number of current and previous comparable projects performed-by the Tenderer
as per the evaluation report prepared by the Bid Evaluation Commitiee, based on its
research and inspection of a representative sample of the Tenderer's current and previous
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be regarded as “comparable” includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of execution (site-specific influences, knowledge of local conditions, etc.),
complexity of project, projects for similar client department irrespective of end purpose of
buildings/facilities created or In progress of being created and time scales of projects
{normal, fast track, etc.) and stage of its/their development.

[An oplnion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format), and
upon further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right
to contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions In order to reach consensus,
falling which the specific risk will be put to the vote. No risk assessment will be
performed for this criterion In the absence of relevant Information with the tender
and will therefore render the tender as unacceptable and exciuded from further
conslderation.]

Criterlon 2: Contractual commitment and quality of performance on comparable
projects during the past 5 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer as per the evaluation report prepared by
the Bid Evaluation Committee, based on Its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on forrn DPW-09 (EC), as
well as, If necessary, of any additional work executed by the Tenderer, not reflected on
form DPW-09 (EC).

Aspects to be considered include but not limited to time management & programming,
quality of detailed designs, extent of varlations to scope due to shortcomings in original
designs, compliance to relevant regulations, personnel resources & technical experience
of representatives, tumover in representatives, decision making & problem solving skills,
promptness and quality of contract administration in terms of reporting and issuing contract
documents, attending site meetings, scope management, leadership and accountability,
conformance to specification and quality compliance, risk Identification and mitigation, all
with respect to speclific aspects of the project / comparable projects and the project tendered
for.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, repori- and/or brochure format), and
upon further Investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right
to contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
falling which the specific risk will be put to the vote. No risk assessment will be
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performed for this criterlon In the absence of relevant information with the tender
and will therefore render the tender as unacceptable and excluded from further
consideration.]

Criterlon 3: Sultably qualified and appropriately experlenced human resources
Allocation of suitably qualified and appropriately experienced human resources, both in
respect of principals and/or other staff (professional, technical and/or administrative) of the
tendering Service Provider to the project, as described in the schedule of Key Persons In
terms of clause 7.1.2 of the General Conditions of Contract, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified 1D's of all principals and employed
workforce as well as proof of Professional Registration will be verified. Current and future
workload of the tenderer in relation to capacity and capability will also be considered. The
tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications, and professional and technical competence in relation to the scope
of work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the qualifications and experience of the human resources allocated
to the project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider,
clause 7.1.2), from information contained In curriculum/curricula vitae submitted with the
tender. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, falling which the specific risk will be put to the vote. No risk
assessment wll be performed for this criterlon in the absence of relevant
Infermatlon / curricula vitae with the tender and will therefore render the tender as
unacceptable and excluded from further consideration.]

Criterion 4: Proof of Professional Indemnity Insurance
Confirmation of the required level of professional indemnity insurance specified in terms of
Contract Data clause 5.4.1 {C1.2.3 Data provided by the Service Provider).

[if confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3
Data provided by the Service Provider, the risk to Employer will be regarded as
unacceptable and render the tender unacceptable on grounds of not being to specification.
The Employer retains the right to request documentary proof of such insurance as part of
the tender evaluation process. Unconflrmed professional indemnity Insurance will
render the tender as unacceptable In terms of risk to the Employer and excluded
from further consideration.]

Criterion 5: Attendance of compulsory bid clariflcation meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid
clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experlenced representative of the tendering Service Provider in terms of
clause [C.2.7] (T1.2 - Tender Data).

[Non-attendance, if compuisory in terms of [C.2.7], will be regarded as a risk to the
Employer in that salient information required for tender purposes would not have been to
the knowledge of the tendering Service Provider, rendering any resultant tender to be
incomplete. Non-attendance will render the tender a risk to the Employer and
therefore excluded from further conslideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.]

10




Tender no. DBN22/09/02
WCS no. 054856

Commerclal risks:

The financial viability assessment evaluates the risk over the life of the service contract
period, as to whether the tenderer will be able to dellver the goods and services which are
specified in the contract and / or be able to fulfil guarantees or warranties provided for In
the contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but not limited to, the respective rates tendered, bank |
rating, financial capability and capacity whether the tenderer has or has access to sufficient
financial resources to deliver the goods or services described in the tender documentation
{including fulfilling any guarantees or warranty claims), whether the tenderer is not subject
to any current or impending legal action (either formal proceedings or notification of legal
actlon) which could impact on the financial standing of the tenderer or the delivery of the
goods or services, managemernit accounts / financial report from auditors as proof of current
liquidity, and company or any parent company or investor guarantee/s and financlal
statements.

[An opinlon will be formed by each of the members of an evaluation panel according to
his/her assessment of the financial viabllity of the amount tendered in order to render the
service. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
Information/ curricula vitae with the tender and will therefore render the tender as
unacceptable and excluded from further consideration.

Note: Any tender not complying with all of the above-mentioned stipulations, which Is
applicable for each and every discipline, will be regarded as non-responsive and will
therefore not be considered for further evaluation.

[C.2.7]

[C.2.13.3]

A tender clarification meeting will N/A held in respect of this tender.
Attendance of said clarification meeting ls N/A.

The particulars for said tender clarification meeting are:
Location: N/A

Venue: N/A

Virtual Meeting: N/A

Date: N/A

Starting time: N/A

| the Board of Directors, Consortia or Joint Venture in terms of PA15.1, PA15.2 or PA15.3.

Each tender offer communicated on paper shall be submitted as an original. Each page of the
tender document shall be inltialled by the Authorised Signatory as per the Resolution of

[C.2.13.4]
[C.2.13.5]

| Delete the last sentence of the paragraph: “Signatories for ... of the tender offer.”
| The Employer's addresses for delivery of tender offers are as advertised in the Tender Bulletin.

In addition, the following identification detalls must be provided on the back of the envelope:
Tenderer’s name, contact address and telephone number
and In the top left corner on the back of the envelope:
"Tender no. " (and fill in the tender number as on the front page hereof)
"WCS no. " (and fill in the WCS number as on the front page hereof)
"Tender for Professional Services In Consortlum™.

[C.2.13.6]
[C.2.15]

A two-envelope procedure will not be followed.

The closing time for submission of tenders is as indicated In T1.1.7 Notice and Invitation to |
Tender.

[C.2.16]

[C.2.19]

The tender validity period is 84 Calender days (12 weeks) days from date of tender closure.

The tenderer shall provide access for inspections to his offices as may be required by the -
Employer.

11



Tender no. DBN22/06/02
WCS no. 054856

| [C.2.22]
[C.2.23]

[C.3.4]

| Not a requirement.

The tenderer is required to submit with his tender all documents listed in T2 Returnable
Documents, T2.1 and T2.2.

The time and location for opening tender offers are:

Time: tenders will be opened Immediately or as soon as possible after the closing time as
advertised in the Tender Bulletin;

Location: room 5, At SCM Banking Hall / Tender Box Hall, Corner West (Dr Pixley Kaseme) and
Aliwal (Samora Machel) street, Durban.

jm35]_
[C.3.9.3]

' [C.3.9.4]

A two-aenvelope procedure will not be followed.

Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender
offer and request the tenderer to, within a stipulated time, accept the total of prices as corrected
in accordance with C.3.9.4."

Omit the wording of the first sentence and replace with:
“In cases where tender offers contain errors, omissions and/cr rate imbalances, these are to be
corrected as follows:”

Add sub-paragraph c) as follows:

“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus
with the Employer on a corrected tender offer, the tenderer is to be classified as not
acceptable/non-responsive and removed from further contention.”

[C.3.11]

[C.347]

The procedure for the evaluation of responsive tenders Is Methoa 2 ﬁancial Offer and |
Preference

The number of paper copies of the signed contract to be provided by the employer is gne.

12



Tender no.
WCS no.

T2: RETURNABLE DOCUMENTS

This tender document In Its entirety, all returnable documents which must be attached to
this tender document, and all returnable schedules must be returned when the tender Is
submitted.

T2.1 List of Returnable Documents (to be obtained/compiled by the tenderer and attached to this
tender). All documents must be duly completed and signed where applicable.

1.  Copies of present registration with either the

South African Councll! for the Architectural Profession,

South African Councll for the Quantity Surveying Profession,

Enginearing Councill of South Africa,

South African Council for the Landscape Architectural Profession and/or

South Afrlcan Councll for the Project and Construction Management Professions
as “Professional” in the specific field all with their registration numbers, of all the registered
principals and professionals mentioned under T1.2 Tender Data, clause [C.2.1], item 2, as
well as in C1.2.3 Data provided by the Service Provider, clause 7.1.2 Key Persons.

2.  Avalid original or certified copy of B-BBEE status level verification certificate.
3.  Anexposition, with necessary annexures, in suitable format and in sufficient detail, providing

all the information necessary for the evaluation panel to be able to evaluate the functionality
and risk set out in T1.2 Tender Data, cltause [C.2.1].

13



T2.2

T2.2

Tender no.
WCS no.

Returnable Schedules (all bound into this tender document - to be completed by tenderer)

All documents must be duly completed and signed where applicable.

A SUBSTANTIVE COMPLIANCE RESPONSIVENESS CRITERIA

Fallure to submit fully completed documents as stated hereunder shall result in the tender

offer belng disqualified from further consideration:

X K X

%

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly recsived on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.
Submission of Form of Offer and Acceptance (C1.1),

X

l

[

Submlssmn of DPW-09 {PSB): Particulars of Tenderer's Projects.

SmeIssIo of {ully completed (C2.2.2) Activity Schedule for Value Based Fees OR {C2.2.3)
dile-for Time-Based Fees, whichever is applicable In accordance with C2.1.1.1.

XX

Submission of {(PA-18): Preference points claim form in terms of the Preferential Procurement |
Requlations 2017.

Submission of DPW-21 (EC): Record of Addenda to tender documents.

5]

Provide proof of valid professional registration and other documentation relating to ellgibllity
to tender as contained in ([C.2.1] of T1.2 -Tender Data).

Data provided by the Service Provider (C1.2.3) fully completed.

Submission of DPW-16.1 (PSB). Tender Clarification Meeting Certificate as proof of

| attendance of compulsory tender clarification meeting.

Submission of Proof of attending compulsory virtual tender clarification meeting.

| (subject to verification).

Submission of Original Sworn B-BBEE Affidavit attested by Commissioner of Oaths or
CPC Certlficate or SANAS Approved B-BBEE Certificate, valld at the time of closing

I:I‘EIEIEID|IZI 00X
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Tender no.
WCS no.

T2,2.2 ADMINISTRATIVE RESPONSIVENESS CRITERIA

The Employer reserves the right to request further information regarding the undermentioned criterla.
Failing to submit further clarification and/or documentation within 7 calendar days from request will
disqualify the tender offer from further consideration.

| m

' Any correction to be initialled by the person authorised to sign the tender documentation as per |

| Submission of applicable {PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | ® ‘

PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.

consortium / joint venture, authorising a dedicated person{s) to sign documents on behalf of
the firm / consortium / joint venturs.

3

—t

X | Submisslon of (PA-11): Bidder's disclosure

Submission of PA-16.1 (PSB): Ownership Partlculars

| 4
5

Submission of documentation relating to risk assessment criterla as contained In [C.2.1] of
T1.2 Tender Data.

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
Insert the Supplier Reglstration Number on the form of offer.

=

All parts of tender documents submitted must be fully completed In Ink and signed where
requlired.

| additional documentation and Information required for vetting purposes.

Upon request, submission of fingerprints obtainable from local SAPS including any other

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be

. provided by the Employer for projects requiring a security clearance.

Ooofd X | ¥XRKRKXK

DEI|
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Tender no.
WCS no.

PA-16.1 (PSB): OWNERSHIP PARTICULARS

This form is to be read with the Notice and Invitation to Tender and [C.2.1] sub paragraphs 1 and 2

of the Tender Data pertaining to this Tender, and completed according to the definitions and

Fallure to complete this form may result In the tender being disqualified.

| Professional services In consortium for: Department of Justice: Ongoye
Magistrate Court: Upgrading of Electriclty,security measures,Repairs and

NB: 1.
information contained in said documents.
2.
Project title:
_ . Renovatlons..
Tender / Quotation no: | DBEMZ2/09/22

1. REQUIRED DOCUMENTARY PROQF

The following documentation must be Included in the tender as part of the Returnable Documents.
Fallure to provide the sald documentation may resulit In the tender being disqualified.

" Legal Status of Tendering Entity:

if the Tendering Entity is:
a. A close corporation, incorporated prior to 1 May
2011 under the Close Corporations Act, 1984
{Act 89 of 1984, as amended)

Documentation to be submitted with the tender:

Copies of the Founding Statement — CK1

A profit company duly registered as a private
company.

[including a profit company that meets the
criteria for private company, whose
Memorandum of Incorporation states that the
company is & personal liabilty company in
terms of Section 8{2)(c) of the Companies Act,
2008 (Act 71 of 2008, as amended)].
A profit company duly registered as a private
company in which any, or all, shares are held
by one or more other close corporation(s) or
company(ies) duly registered as profit or non-
profit companyies). |
d. A profit company duly registered as a public
company.

Coples of:

i. Certificate of Incorporation — CM1;
Shareholding Certificates of all Shareholders of
the company, plus a signed statement of the
company's Auditor, certifying each
Shareholder's ownership / shareholding
percentage relatlve to the total; and/or
Memorandum of Incorporation In the case of a
personal liability company.

Copies of documents referred to In a. and/or b.
above in respect of all such close corporation(s)
and/or company(ies).

Copy of Certificate of Incorporation — CM1, and a
signed statement of the company’s Secretary or
Auditor confirming that the company Is a public
company.

e. A non-profit company, Incorporated in terms of
Section 10 and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as amended).

f. A natural person, sole proprietor or a
Partnership

Coples of:

i the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out
the object of the company, Indicating the public
benefit, cultural or social activity, or communal
or group interest.

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
ii. each of the Partners to the Partnership,

g. ATrust

Deed of Trust duly indicating names of the
Trustee{s) and Beneficlary {les) as well as the
purpose of the Trust and the mandate of the
Trustees.

16
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Tender no.
WCS no.

DPW-16.1(PSB): TENDERCLARIFICATION MEETING CERTIFICATE

Professional services in consortium for; Department of Justice: Ongoye
Project title: Magistrate Court: Upgrading of Electricity,security measures, Repairs and
Renovation..

| Tender / Quotation no: = DBN22/09/02 | Reference no: l 6304/0786/26/6

This Is to certify that I,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender
clarification meeting and that | understand the work to be done, as specified and Implied, in the execution of
this contract.

Name of Tenderer Signature Date
Name of DPW Representative | Signature ~ Date
Page 1 of 1

DPW-16.1 (PSB)
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Tender no.
WCS no.

PA-11: BIDDER’S DISCLOSURE

Professional services in consortium for: Department of Justice: Ongoye
Project title: Magistrate Court: Upgrading of Electricity,securlty measures, Repairs
) and Renovations.. )
‘ Tender / Quotation no: | DBN22/09/02 Reference no: | 6304/0786/26/6
1. PURPOSE OF THE FORM

211

Any person (natural or Jurlstic} may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountabllity, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER'S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest® in the enterprise, employed by the state?
Oves [INO

if so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having
a controlling Interest In the enterprise, in table below.

Full Name Identity Number ._Namo of State institution

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions
of the enterprise.

Any referance to words “Bid” or Bldder® herein and/or in any other documentation shall ba construed to have the same meaning as the
words “Tender” or "Tenderer”.
For External Use Page 10f3
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2.3.1

3.1
3.2

3.3

3.4

35

3.6

Tender no.
WGCS no.

Effective date: 27 June 2022 PA-11 Version 1.3
Do you, or any person connected with the bidder, have a relationship with any person who Is empioyed

by the procuring institution?
Oyes [INO

if so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest In any other related enterprise whether
or not they are bidding for this contract?

Oyes [INO
if so, furnish particulars:
DECLARATION
I, the undersigned, (name)... e . in submitiing

the accompanying bid, do hereby make the followlng statements that I declare to be true and complete
in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agresments or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and condltions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements mace by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference
for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining thelr expertise,
property, capital, efforts, skill and knowledge in an actlvity for the execution of a contract.

Any referenca to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”
For Extemnal Use Page 2 of 3



Tender no.

WCS no.
Effective date: 27 June 2022 ] PA-11 Version 1.3
3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of sectlon 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal Investigation and or may be restricted from conducting business with the
public sector for a perlod not exceeding ten (10) years in terms of the Pravention and Combating of
Corrupt Actlvities Act No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

‘ Name of Bidder Signature Date Posltion

This form is aligned to SBD 4.

Any refersnce to words “Bid” or Bidder” harein and/or in any other documentation shali be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For External Use Page 30f3
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Effective date: 27 June 2022 PA-11 Version 1.3
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(legally correct full name end registration number, if applicable, of the Enterpriss)

Held at

on

RESOLVED that:

Tender no.
WCS no.

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

1 The Enterprise submits a Tender to the Department of Public Works In respect of the following project:

(project description as per Tender Document)

Tender Number:

2 *Mr/Mrs/Ms: _
in *his/her Capacityas:

and who will sign as follows:

{Tender Number as per Tender Document}

(Position in the Enterpriss)

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or corespondence
in connection with and relating to the Tender, as well as fo sign any Contract, and any and all
documentation, resulting from the award of the Tender to the Enterprise mentioned above.

Capaclty

Signature

27
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13

14

15

16

Tender no.
WCS no.

17

18

19
20

Nots:

N =

* Delate which Is not applicable.

NB: This resoiution must, where possible, be signed by all
the Direciors / Members / Pariners of the Tendering
Enterprise.

in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Direciors / Members /
Pariners holding a majortly of the shares / ownership of the
Tendering Enterprise (ettach proof of shareholding /
ownership hersio).

Directors /Members / Pariners of the Tendering Enterprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be so suthorized by way of a duly compleled power of
aitornay, signed by the Direcfors / Members / Partners
holding a majorily of the shares / ownershlp of the
Tendering Enterprise (proof of sharehoiding / ownership
and power of attorney are o be attached hereio).

Should the number of Directors / Members / Pwriners
excesd the space available above, additional names and

signatures must be supplied on a separats page.

28
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Tender no.
WCS no.

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(lagally comect full name and registration nurnber, if applicable, of the Enterprise)

Heldat (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/oint venture with the following Enterprises:

{iisf all the legally correct full names and registration numbers, If applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: {Tender Number as per Tender Docurment)
1 *Mr/Mrs/Ms: _ o
in *his/her Capacity as: {Position In the Enterpriss)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept Joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the Joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executand! for all purposes arising from this joint venture
agreement and the Contract with the Department In respect of the project under tem 1 above:

Physical address:

(code)

Page1of2
PA-15.2 Version: 1.3
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Telephone number:

Postal Address:

{code)

Tender no.
WCS no.

Fax number:

N

AW

o | o ~N (O O

10

Capacity

The tendering enterprise hereby absolves the Department of Public Works from any llability whatsosver that may arise as a result of this
document being signed.

M=

Note:

* Delete which Is not applicable.

NB: This resolution must, where possible, be signed by all |
the Directors / Members / Pariners of the Tendenng
Entarprise. ‘

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Mambers / Partners of the Tendering Enterprise
may allernatively appoint & person o sign this document
on behalif of the Tendeting Enlerprise, which person must
be so authorized by way of & duly completed power of
sttomey, signed by the Directors / Members / Partriers
holding a& mejority of the shares / ownership of the
Tendering Enterprise (proof of sharsholding / ownership
and power of attorney are to be attached herelo).

Should the number of Directors / Members / Partners
exceed the space avallable above, additicnal names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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Tender no.
WCS no.

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (isgatly corrsct fuil names
and registration numbers, if applicable, of the Enterprisss forming a consoriium/oint venture)

1

Held at {place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

{project description as per Tender Document)

Tender Number: (fender number as per Tender Document)

Page 1 of 3
PA-15.3 Version: 1.3
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Tender no.
WCS no.

. Mr/Mrs/Ms:

in *his/her Capacity as: {position In the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence
in connection with and relating to the tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the tender to the Enterprises In consortium/joint venture
mentioned above.

. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct
all business under the name and style of:

. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/oint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jeintly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under
item D above.

No Enterprise to the consortium/foint venture shall, without the prior written consent of the other
Enterprises to the consortium/oint venture and of the Department, cede any of its rights or assign any of
its obligations under the consortium/joint venture agreement in relation to the Contract with the Department
referred to herein.

. The Enterprises choose as the domicilium ciandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department In
respect of the project under ltem A above:

Physical address:

_ (code)
Postal Address: _
_ (code)
Telephone number: Fax number:
E-mail address:
Page 2 of 3

PA-15.3 Version: 1.3

32



Tender no.
WCS no.

Name Capacity Signature

10

11

12

13

14

15

The tendering enterprise heraby absolves the Department of Public Works & Infrastructure from any liebility whatscever that may arise as
a result of this document being signed.

Note:

1
2
3.
4

* Delate which Is not

NB: This resoiution must be slgned by all the Duly Authorised Reprasentatives of the Legal Entities fo the consortium/joint venture
submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities Joining forces In this tender exceed the spacs
available above, additional names, capacily and signatures must be supplled on a separafe page

Resolution PA-18.2, duly complsted and signed, from the separate Enterprises who pariicipate ln this consortlum/foint veniure,
must be altached to this Speclal Resolution (PA-15.3).

Page 30of 3
PA-15.3 Version; 1.3
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Tender no.
WCS no.

PA-16 : PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids Invited. It contains general information and serves as a claim
form for prefersnce points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

1.1

1.2

1.3

1.3.1

1.3.11
13.1.2

14

1.5

1.6

1.7

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AND THE AMENDED B-BBEE
CODES.

GENERAL CONDITIONS

The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included);
and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

The value of this bid Is estimated to Nof exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 polints system shall be applicable.

Preference points for this bid shall be awarded for:

{a) Price; and
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS
PRICE T
B-BBEE STATUS LEVEL OF CONTRIBUTION 20"
Total points for Price and B-BBEE must not exceed 100

Fallure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System
{SANAS) or an Accounting Officer as contemplated in the Close Corporation Act (CCA} together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed. g

An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a certificate
issued by Companies and intellectual property Commission (CIPC) conflrming thelr annual turnover
of R10 Million or less and level of black ownership to claim points.

Qualifying Small Enterprise (QSE)is only reguired to obtaln a sworn affidavit or a certificate issued
by Companies and intellectual property Commission {CIPC) confirming their annual turnover of R10
Million or less and level of black ownership to claim points.

The purchaser reserves the right to require of a bldder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim In regard to preferences, in any manner required by
the purchaser,
DEFINITIONS
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Tender no.
WCS no.

(a) *all applicable taxes” includes value-added tax, pay as you earn. income tax, unemployment
Insurance fund contributions and skills development levies;

(b) “B.BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status recelved by a measured entity
based on Its overall performance using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued In terms of section 8(1) of the Broad-Based
Black Economic Empowerment Act;

(d) “bld” means a written offer In a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals; .

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 {Act No. 53 of 2003),

(f) “comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utllized have been taken into consideration;

(g) "consortium or Joint venture” means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract;

(h) *contract” means the agreement that results from the acceptance of a bid by an organ of state;

(iy “EME” means an Exemptad Micro Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the actual
Increase or decrease resulting from the changs, imposition, or abolition of customs or excise duty
and any other duty, levy, or tax, which, in terms of the law or regulation, Is binding on the Service
Provider and demonstrably has an influence on the price of any supplies, or the rendering costs
of any service, for the execution of the contract;

(k} "functlionality” means the measurement according to predstermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability
of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than *firm® prices;
{m) “person” includes a juristic person;

(n) "QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 { Act No. 53 of 2003);

(o) “rand value” means the total estimated value of a contract in South African currency, calculated
at the time of bid invitations, and includes all applicable taxes and excise dutles;

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work lo, or
employing, another person to support such primary contractor in the execution of part of a project
in terms of the contract;

{(q) "total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Econcmic Empowerment, Issued in terms of section 8(1) of the Broad-Based
Black Economic Empowerment Act and promuigated in the Government Gazelfe on 9 February
2007;

() “trust” means the arrangement through which the property of one person is made over or
bequeathed to & trustee to administer such property for the benefit of another person; and

(s) “trustee” means any person, including the founder of a trust, to whom property Is bequeathed in
order for such property to be administered for the benefit of another person.

"ADJUDICATION USING A POINT SYSTEM
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3.1
3.2

33
34

3.5

3.6

4.1

5.1

Tender no.
WCS no.

The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking
into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored
equal points including equal preference points for B-BBEE, the successful bld must be the one
scoring the highest score for functionality.

- Should two or more bids be equal in all respects, the award shall be declded by the drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 80/10 PREFERENCE POINT SYSTEMS .

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 2010

Ps=so(1—P‘_P_mm] or Ps=90[1—mj

Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bld under consideration
Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

In terms of Regulation 6(2} and /or 7(2), of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance

with the table below:
B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20
2 9 18
3 8 14
4 5 12
5 4 8
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6.2

5.3

5.4

5.5

7.1

8.1
8.1.1

Tender no.

WCS no.
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits thelr B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolldated B-BBEE scorecard as if they
were a group structure and that such a consolidated B-BBEE scorecard Is prepared for every separate
bid.

Tertiary Institutions and public entities will be required to submit their B-BBEE status level certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any
other enterprise that does not have an equal orhigher B-BBEE status level than the person concerned,
unless the contract is sub-contracted to an EME that has the capability and ability to execute the sub-
contract.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following.

B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2
AND 5.1

B-BBEE Status Level of Contribution; .............. = ... (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph
5.1 and must be substantlated by means of a B-BBEE certificate issued by a Verification Agency
accredited by SANAS or Sworn Affidavit for EME's and QSE'’s.

SUB-CONTRACTING (relates to 5.5)

Will any portion of the contract be sub-contracted? YES / NO {(delete which is not applicable)

If yes, indicate:
(i)  what percentage of the contract will be subcontracted?............cccvnvininic i e e, %
(i) the name of the sub-contractor?...................c.ce e
(i)  the B-BBEE status level of the sub-contractor?........c..cccecviiminmninns s e,

(v} whether the sub-contractor is an EME/ a QSE? YES / NO (delete which is not applicable)
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Designated Group: An EME or QSE which is at last 51% EME QSE
owned by: v v

Black people

Black people who are youth
Black people who are women
Black people with disabllities |
Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people
Black people who are military veterans

OR

Any EME
Any QSE

9. DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/firm: ...
0.2 VAT registration nUmMDbBEr: ..........cocoviiiien e e
9.3 Company registration NUMDBK ... i s s b e eas sae sas e e s s an e e

94  TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
{Pty) Limited
[TICK APPLICABLE BOX]

9.6 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. fransporter, etc.
[TICK APPLICABLE BOX]

9.7  Total number of years the company/firm has been in business? ...............ccoviiiiiie e s nee

38



Tender no.
WCS no.

9.8 liwe, the undersigned, who is/are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the
foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the preference(s) shown and | /

we acknowledge that:

{i) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form.

i) In the event of a contract being awarded as a result of points claimed as shown in paragraph

7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) Cancal the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

{d) Restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining business
from any organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

{e) Forward the matter for criminal prosecution

WITNESSES:
1.
T Bt s
SIGNATURE(S) OF BIDDER(S)

THIS FORM IS ALIGNED TO SBD 6.1
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C1: AGREEMENT AND CONTRACT DATA
C11 Form of Offer and Acceptance
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL SERVICES IN CONSORTIUM
comprising:

ARCHITECTURAL SERVICES

QUANTITY SURVEYING SERVICES

CIVIL ENGINEERING SERVICES
ELECTRICAL ENGINEERING SERVICES
MECHANICAL ENGINEERING SERVICES
STRUCTURAL ENGINEERING SERVICES

on the Project

Department of Justice: Ongoye Magistrate Court: Upgrading of Electricity,security measures, Repairs
and Renovatlons..

The tenderer, identified in the offer signature block, has examined the documents listed In the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabllities of the Service Provider under the
Contract including compliance with all Ilts terms and conditions according to their true intent and meaning for
remuneration to be determined in accordance with the conditions of Contract Identified in the Contract Data.

The offered price for professlonal services In consortium as described in C3 Scope of Services,

Inclusive of all applicable taxes (“all applicable taxes” Includes value- added tax, pay as you eamn,
Income tax, unemployment Insurance fund contributions and skiils development lavies), is:

Rand (in fIgures) R .....ccessssensnmmamsummmssarsnsassansssassnssnsrasasnnssnassaannssnnnsanssnss sunsnssannnans R —

Rand (In WOrdS).....covressmarmnssnsrannmsansnasnssesnsnssnnssrnas U

(Remuneration, however, will be calculated as determined in C2.1.2.)

|' The amount in words takes precedence over the amount In figures. The award of the tander may be subjected to price negotiation
with the preferred tender(s). Tha negotiated and agreed price will be conslkdered for acceptance as g #irm and final offer,

- This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.



THIS OFFER IS MADE BY THE FOLLOWING ENTITY:

COMPRISING OF THE FOLLOWING LEGAL ENTITIES:

ARCHITECTURAL SERVICES: (cross out block which is n

Company or close corporation:

OR

and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier NUMDEN: ....ovvrmireaericiinnee e reens
Tax Compliance Status Pin (TCSP).......c..oevieiiiianne

Tender no.
WCS no.

ot applicable) -
Natural person or partnership:

whose identity number(s) Is/are:

whose Income tax reference number Is/are:

and whose Natlonal Treasury Central Supplier
Database (CSD) numbers are:

CSD supplisr number: .............c.oiniee v e
Tax Compliance Status Pin (TCSP).............cceen

QUANTITY SURVEYING SERVICES: (cross out block which Is not applicable)

Company or close corporation:

OR

and whose Natlonal Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier number: ............cocoiiri i e
Tax Compliance Stetus Pin (TCSP)..................cc..

Natural person or partnership:

whose income tax refoerence number isfare:
and whose National Treasury Central Supplier
Database {CSD} numbers are:

CSD supplier number: ...
Tax Compliance Status Pin (TCSP)........ccceeeeeen

CIVIL ENGINEERING SERVICES: {cross out block which is not applicable)

Company or close corporation:

whose registration number is:
whose Income tax reference number is: OR

and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD suppliernumber: ............cccee e e eerina

Natural person or parinership:

and whose Natlonal Treasury Central Supplier
Database (CSD) numbers are:

CSD suppller number: .............oeveeieienerssssneneene
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Tender no.
WCS no.

ELECTRICAL ENGINEERING SERVICES: (cross out block which is not applicable)

| Company or close corporation:

whose income tax reference number Is:
and whose Natlonal Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier number: .. erermerien e
Tax Compliance Status Pin (T CSP) .......................

OR

Natural person or parinership:

and whose National Treasury Central Supplier
Databass {CSD) numbers are:

CSD suppller nUMbeT: .....ccccouviinvrriinirmaneninraesenias

Tax Compliance Status Pln (TCSP)............cccccoiieee

MECHANICAL ENGINEERING SERVICES: (cross out block which is not applicable)

Company or close corporation:

whose income tax reference number Is:
and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD suppller NUMbBer: ......ccoviiiiivereeimnreinrenenneeas
Tax Compliance Status Pin {TCSP)...........ceovvvvnnnnn

OR

Natural person or partnership:

whose Income tax reference number is/are:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier number: ...........coceviii s
Tax Compliance Status Pin (TCSP)............cccveevees

STRUCTURAL ENGINEERING SERVICES: (cross out block which is not applicable)

Company or close corporation:

whose Income tex reference number Is:

and whose National Treasury Central Supplier

Natural person or partnership:
whose |dentity number(s) is/are:

whose income tax refsrence number is/are:

and whose National Treasury Central Supplier

Database (CSD) numbers are: Database (CSD) numbers are:

CSD supplier nUMber: ... cevie v i CSD suppller number: .. e et er e

Tax Compliance Status Pin (TCSP)...cvcviiiicnnnen Tax Compliance Status Pln (T CSP) .......................
AND WHO I8 (if applicable):

Trading under the name and style of: ............cco. i e e ‘

AND WHO IS:
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In histher capacity as:

Representad herein, and who is duly authorised to do so, by:

MIIMPSIMS: ..ot bt s e e e

SIGNED FOR THE TENDERER:

Tender no.
WCS no.

| Note:

A resolution / powsr of attorney, signed by all the
directors / membars / pariners of the legal entity must
zccompany this offer, authorising the representative
to maks this offer.

Name of representative B Signature Date
WITNESSED BY: -
Name of witness Signature | Date

The tenderer slects as its domicillum citandi et executandi in the Republic of South Africa, where any and all

legal notices may be served, as (physical address):

Other contact detalls of the Tenderer are:

Telephon@ NO: ........ccccvcvevvccicnnirevereeneeenee. . GEIUIAFPAONG NO. ..o

Faxno: ..ccooevveeviiiriiririsorerns
Postal address: ..........
E-mail address: ...........

Banker ......cccocoeeivier e s i v s Branch: ...........cicenenenneee
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Acceptance

By signing this part of this form of offer and acceptance, the Employer Identifled below accepts the tenderer's
offer. In consideration thereof, the Empioyer shall pay the Service Provider the amount due in accordance
with the conditions of Contract Identifled in the Contract Data. Acceptance of the tenderer's offer shall form
an agreement between the Employer and the tenderer upon the terms and conditions contained in this
agreement and in the Contract that Is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda theretc as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviatlons attached to
and forming part of this agreement. No amendments to or deviations from set documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer's agent (whose details are given in the Contract Data} to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of Contract Identified in the Contract Data. Fallure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes Into sffect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which It
was faxed. Unless the tendersr (now Service Provider) within seven working days of the date of such
submission notifies the Employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory Signature | Date

Namse of Organisation: | Department of Public Works

Address of organisation:

Witnessed by:

| Name of witness Slgnature | Date




Tender no.
WCS no.

Schedule of Deviatlons
Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing
date is limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesald, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as & confirmation, clarification or
change to the tender documents and which It is agreed by the Partles becomes an obligation of the
Contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1.21. Subject:
Detail:
1.2.2. Subject:
Detali:

1.2.3. Subject:
Detail:

1.2.4. Sublect:
Detall:

1.2.5. Subject:

Detail:

1.2.6. Subject:

Detall:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification er changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the Issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Partles arising from this agreement.
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WCS no.

Ci1.2 Contract Data

C1.2.1 Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professlional Services Contract
(July 2009 edition) published by the Construction Industry Development Board (CIDB).

The Standard Professional Service Contractis not included in this tender document. Tenderers
must obtain it on the CIDB's Wabsite at:
hito: .cidb.org. 2. uremen urement tool| i it aspx

C1.2.2 Data provided by the Employer

Clause

1 Contr;ct Data

Specific data, which together with these General Conditions of Contract, collectively describe
the risks, liabilities and obligations of the contracting Parties and the procedures for the
administration of the Contract. Clauses stipulated in the Contract Data are in addition to or
amendments to or replace the corresponding clauses in the STANDARD PROFESSIONAL
SERVICES CONTRACT (July 2009) (Third Edltion of CIDB document 1014).

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.

The General Conditions of Contract in the Standard Professional Services Contract (July 2009)
. make several references to the Contract Data for details that apply specifically to this tender.

1 | Period of Performance

The Period of Performance Is the period commencing from the date of signature of the letter of
acceptance until the Service Provider has completed all Deliverables in accordance with the
Scope of Services and in accordance with the approved baseline programme or within the
approved extended programme as per Clause 3.15 of the Standard Professional Services
Contract (July 2009).

3.4.1 Replace Clause 3.4.1 with the following:

Any notice, request, consent, approvals or other communication made between the Partles
pursuant to the Contract shall be in writing and forwarded to the address specified Iin the
Contract Data. Such communication shall be deemed to have been made when dellvered in
person to an authorlzed representative of the Party to whom the communication is addressed,
or ocne week after having been sent by registered post, or unless otherwise indicated In the
Contract Data. Communication by e-mail is permitted but the originals of all contractual
documents must be submitted. Email communication shall be deemed to have been delivered
to the recipient one calendar day after sending.

3.5 Add to clause 3.5

The Services shall be executed in the Service Provider's own office and/or on the Project site
as described in C3.2.2 Project description. No portion of the work may be performed by a person
employed by the State. No portion of the work may be sublet to any other person or persons
without the prior written approval of the Employer.

3.6 Omit the following:
"... within two (2) years of completion of the Service ..."
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WCS no.

The cost of preparation so negotiated shall not exceed the hourly tariff for time based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each

The cost, for incorporation into the Contract any variations to the Services as ordered by the
Employer, shall be caiculated according to the Service Provider's tendered price.
Implementation of the variation in services to be rendered by the Service Provider, shall only
proceed after a written agreement between the partles.

A change in legisiation takes place in accordance with the provisions of Clause 3.2 provided the
change in legislation came Into effect after the completion of the tender documentation approved

Replace “Employers or others® with “the Employer, its employees or clients and/or their agents”
Only extension of time without cost will considered in case where a 3" party has caused a delay.

The contract is restarted following a suspension period of 2 years the Service Provider is entitled
to a change in contract price based on the applicable fee scales as published at the time of
uplifting the suspension. The applicable fee scales as published at the time of uplifting the
suspension will only be applied to the remaining work stages following the suspension.

“Upon recelving an application from the Service Provider to amend the period of performance
and/or fees, the Employer shall assess the changes to the Contract Price and/or extension of
the Period of Performance on the impact of the delay on the Services based on the fee structure
that the Service Provider has tendered for and appointed on.

Additional Services ordered by the Employer shall be assessed on time-based fees as tendered
for and adjusted in terms of price adjustment te time-based fees for inflation as per 3.16.

The application for.changes to the Period of Performance is subject to the delay being on the
Critical Path of the approved programme and due to no fault of the Service Provider.

38.2 Add the following to clause 3.8.2:
Category as defined in C2.1.3.2.
3.9.1 (a) | Replace clause 3.9.1 (a) with the following:
by the Employer.
39.1.(c)
3.9.1 (d) | No Clause.
3.9.1 (8) | Replace clause 3.9.1 (e} with the following:
3.9.3 Replace clause 3.9.3 with the following:
3.94 Add to clause 3.9.4;
3.12 Penalty

Replace clauses 3.12.1 and 3.12.2 with the following:

Period of Performance shall be sub dividable in separate target dates according to the
programme for each assignment to be submitted in terms of clause 3.15 hereof.

Without prejudice to his other remedies under the Contract or in law, the Employer shall have
the right to recover all cost claimed by the contractor in the event that the contractor claimed for
delays resulting from actions or non-actions of the Service Provider.

The Employer shall further have the right to recover all other cost, Including but not restricted to
extended rental cost resulting from the delay caused directly or indirectly by the Service
Provider, certifying incorrect work for payment, delay in the construction period, remedial cost
to correct incorrect designs and or documentation, including omissions.
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Without prejudice to his other remedies under the Confract or in law, the Employer shall recover

Tender no.
WCS no.

a penalty amount per day, stipulated in the table below per target date for the full period of the
delay.

In the event that the delay exceeds 30 days, the Employer will have the option to either:

(i} terminate the contract and recover any loss as a result of the termination from the
Service Provider, or

(i) allow the Service Provider to continue with the Services after the agreement of a new
target date and recover the penalty per calendar day, as stipulated in the table below
for the full period of the dslay.

10 128,000,001 UPTO 256,000,000 | 0.00156250
11 256,000,001 UPTO 512,000,000 | 0.00087891
12 512,000,001 andabove | 0.00048828

CALCULATION OF PENALTIES
% PENATIES OF
VALUE OF FEES FEES

1 1 UPTO 500,000 0.05000000 %
2 500,001 UPTO 1,000,000 0.05000000 % |
3 1,000,001 UPTO 2,000,000 0.03750000 % |

4 2,000,001 UPTO 4,000,000 0.02500000 %

5 4,000,001 UPTO 8,000,000 0.01875000 %

6 8,000,001 UPTO 16,000,000 0.01250000 %

7 16,000,001 UPTO 32,000,000 0.00781250 %

8 32,000,001 UPTO 64,000,000 0.00468750 %

9 64,000,001 UPTO 128,000,000 | 0.00273438 %

%

%

%

Recovering of cost and or penaities may be done in the following ways:
a) claim against professional indemnity insurance, or
b) deduction from fee account, or
c) direct payment to the contractor by the consultant, or
d) litigation, or
e) any other method available to the Employer

3.15.1

Replace clause 3.15.1 with the following:

A baseline programme for the performance of the Service shall be submitted by the Service
Provider, Identified as the principal agent in terms of C3.6.1 Service Providers, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting
and whenever a programme is amended or revised, submit for the Employer's approval a
programme for the performance of the Services which shall, inter alia, include:

a) the order and timing of operations by the Service Provider and any actions, access to
people, places and things and work required of the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others o undertake work required of them;

c) provisions for float,

d) the planned completion of the Services or part thereof in relation to a Perlod of
Performance; and

e) other information as required in terms of the Scope of Work or Contract Data.

The baseline programme will be the result of the co-ordination of all appointed Service
Providers’ inputs and shall be in sufficient detail describing key milestones, events and activities
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WCS no.

linked to the fastest reallstic timeframes In which the Service can be delivered. Milestones and
events are to be listed based on the Scope of Services described in part C3 of the varlous
appointed Service Providers' tender documents and presented in bar chart format No
milestones may, at the co-ordination stage, be extended beyond the timeframes outlined in
C3.2.2.3 Project Programme, unless approved by the Employer. The programme thus compiled
and presented by the principal agent must be counter-signed by ali appointed Service Providers
as proof that the programme was agreed upon by all during the said co-ordination action. Such
signed programme shall then constitute the Service Contract Period between the Employer and
all the appointed Service Providers.

In the event of the Employer not being satisfied with the submitted programme, the Parties will
negotlate In good faith towards a programme that will be agreeable to both. Such an agreed-
upon programme will form the basis for the management of the appointment, the Period of
Performance and remuneration purposes of the respective Service Provider/s. Should
clrcumstances change from the initial briefing, the Service Provider/s and the Employer will
negotiate a revised programme to satisfy such change(s). Should the Partles fail to reach
agreement on the programme or revised programme, the matter will be dealt with in terms of
clause 12.1.2 of the General Conditions of Contract. Should the mediation process fail, the
Contract will be deemed to have been mutually terminated and any reasonable fees accrued at
that stage settied by the Emplover.

Any failure to comply with the provisions of clause 3.15.1 supra and submit or re-submlt the
programmes of works or failure to submit the programme on the date required by the Employer,
which request shall at all material times be reasonable and fair, shall constitute a material
breach of the terms and condition of contract which entitles the Employer to terminate the
contract with due regard to clause 8.4 (cidb Standard Professional Services Contract, July

2009). |

3.16.2 The adjustment to the time-based fees shall be equal to:
{CPin - CPIg) / CPIs

where CPIs = the indices specified in the Contract Data during the month in which the start
date falls
CPIn = the latest indices specified in Coniract Data during the month in which
the anniversary of the Start Date falls

Where CPls = the index of StatsSA P0141 (Table B) for the month during which the tender
closed.
CPIn = the index of StatsSA P0141 (Table B) for the month in which the anniversary
of the tender date falls.

The indices of StatsSA P0141 are available on the Website:
hito://www._stalssa.qgov.za/Publications/statsdownload. asp?PPN=P0141

The formula for calculating the adjusted hourly rate wil be:

(({(CPIn - CPlg}/ CPlg } x original hourly rate) + original hourly rate)

4.1.1 Add to clause 4.1.1 the following:

Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in €3.5.1 Service Providers, or after the appointment of the core members
of the professional team required to commence with the Services if not appointed at the same
time, during which meseting the departmental project manager, together with any supporting
advisors, will verbally brief the professional team comprehensively regarding the requirements
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WCS no.

of the project and the Scope of Services and hand over, to the Service Provider/s, all
documentation relevant to the execution of the Service.

Others providing Services on this Project are as listed in C3.5.1 Service Providers.

Minimum professional insurance cover as more comprehensively described In C1.2.3 Data
provided by the Service Provider and in respect of which the Service Provider must provide

4.4
54.1 Add to clause 5.4.1:
proof of insurance as required.
5.5 Replace clause 5.5 with the following:

The Service-Provider is required to obtain the Employer's prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b} appointing Key Persons not listed by name in the Contract Data;

c) travelling for which payment will be claimed, as defined in C2.1.4.4 Travelling and

subsistence arrangements and tariffs of charges;

d)} deviate from the programme for each assignment;

e) deviate from or change the Scope of Services;

f) change Key Personnel on the Service;

Add to clause 5.5 c:

1  Exclusion of authority/powers
The Service Provider's authority to act and/or to execute functions or duties is excluded
in respect of the matters listed below. The Employer shall retain its powers and authorlty
as stipulated in the applicable clauses of the contract data which are relevant and
applicable to the JBCC or GCC conditions of contract.
1.1 Nomination of nominated or selected subcontractors;
1.2 Granting of extenslon of time and/or ruling on claims associated with claims for
extension of time;
Acceleration of the rate of progress and determination of the cost for payment of
such acceleration;
Rulings on claims and disputes;
Suspension of the works;
Final payment certificate;
Issuing of mora notices to the contractor;
Cancellation of the contract between the Employer and contractor.

1

—t e ek el —
DNoOOh ©

Any clalms, demands, notices, notifications, updated particulars and reports In writing,
together with additional supporting documentation pertaining thereto, must be submiited
by the contractor to the Service Provider, acting as princlpal agent, in respect of any of the
matters listed in 1.1 to 1.8 above. This must be done within the time periods and in the
format(s) as determined in the said/relevant conditions of contract. On receipt thereof,
said Service Provider must study the documentation, obtain
comments/advice/recommendations from the professional team members and submit a
motivaeted recommendation to the Employer. This must be done timeously as to allow the
Employer sufficient time to respond within the time periods and in the format(s) determined
in said conditions of contract. The Employer’s ruling will be copied to the Service Provider
for information.

2 Limitation of authority/powers
The Service Provider's authority is limited in respect of the submission to the Employer of
comments/recommendations/reports for prior endorsement/approval and further
instructions. These pertain to any decision in respect of approval for/of:
2.1 Institution of or opposing litigation;
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2.2 Issulng of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

2.3 Instructions to embark on dayworks;

24 Dayworks rates;

2.5 Material quotes relating to dayworks;

2.6 Adjustment of general items relating to dayworks;

2.7 Expenditure on prime cost items;

2.8 Issulng of practical completion, completion, works completion, final completion
and/or final approval certificates.

in respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all

necessary documentation in order to enable the Employer to formulate decisions and to

obtain the Employer's formal endorsement/approval prior to acting and/or executing
functions or duties in respect of the contract between the Employsr and the contractor.

This must be done timeously so as to allow the Employer sufficient time for decision-

making In terms of the said conditions of contract.

Fallure to adhere to the above stipulation will cause the Service Provider to be liable in terms of
the Contract between Service Provider and Employer for all such unintended costs and
damages.

5.8

824

8.4.1

Add clausse 5.8:

The Service Providers shall finalize their work and compleie the first final account were the
contractor's contract has been terminated, where after the Service Providers contract shall
terminate, unless the Employer elects to retain the services of the Service Provider'.

Replace clause 7.1.1 with the following:

The Service Provider shall employ and provide all qualified and experienced Personnel required
to perform the Services. Service Provider/s including personnel performing service must be fit
and proper persons with positive security screening and South African identity document (south
African citizens).

Replace clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with
due diligence after the approval of the PROGRAMME as specified in clause 3.15 above. Failure
to comply shall result in penalties in terms of clause 3.12 and / or termination In terms of 8.4.1.

Replace clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the
Period of Performance as may be justified, either prospectively or retrospectively, If the
extension requested Is below 20% of the original period of performance, and 60 days if more
than 20% of the orlginal period of performance or, inform the Service Provider that he is not
entitled to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable he shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall
be dealt with as a dispute in terms of Clause 12 inform the Service Provider that he is not entitled
to an extenslon. Should the Service Provider find the decision of the Employer to be
unacceptable he shall, nevertheless, abide by such decision in the performance of the Services

and the matter shall be dealt with as a dispute In terms of Clause 12.

Replace clause 8.4.1with the following:
The Employer may terminate the Contract with the Service Provider:

(a) where the Services are no longer required;
(b) where the funding for the Services Is no longer available;
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{c) where the project has been suspended for a period of two (2) years or more;

(d) if the Service Provider does not remedy a failure in the performance of his obligations
under the Contract within fourteen (14) Days after having been notified thereof, or within
any further period as the Employer may have subsequently approved in writing;

(e) If the Service Provider becomes Insolvent or liquidated; or

() if, as the result of Force Majeure, the Service Provider is unable to perform a material
portion of the Services for a period of not less than sixty (60) Days;

(g) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;

(h) atits sole discretion, where the Service Provider Is not performing Services In accordance
with clause 5.1.1;

(i) where the Service Provider has engaged in corrupt or fraudulent practices in tendering for
the service contract, or In executing the service contract or in managing the constructlion
contract.

() atits sole discretion, where the Service Provider Is In violation of clause 5.1.1.

The period of suspension under clause 8.5 is not to exceed two (2) years.

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall
remunerate the Service Provider in terms of the Contract for Services satisfactorily performed
prior to the effective date of termination and reimburse the Service Provider any reasonable
cost incident to the prompt and orderly termination of the Contract, except in the case of
termination pursuant to events (d) and (e} of Clause 8.4.1.

Upon termination of this Contract or any part thereof, a copy of any drawings and documents
produced pursuant to the Contract being ended and not previously provided by the Service

| Provider to the Employer shall be delivered to the Employer by the Service Provider within 7

Any deviation or failure to comply with the provision of clause 8.4.6 supra would entitle the
Employer to withhold any payment due to the Service Provider and to invoke any other remedies

Copyright of documents prepared for the Project shall be vested with the Employer.

An assignment shall be valid only if it is a written agreement between the Employer and Service
Provider by which the Service Provider transfers his rights and obligations under the Contract,

The Service Provider shall not, without the prior written consent of the Employer, assign the
Contract or any part thereof, or any benefit or interest thereunder.

In the event that the Parties fall to agree on a mediator, the mediator is to be nominated by the

8.4.3(¢c) Add to clause 8.4.3 (c) the following:
8.4.4 Replace clause 8.4.4 with the following:
8.4.6 Add clause 8.4.6:
working days after the date of termination.
8.4.7 Add clause 8.4.7:
available In law to enforce compliance therewith.
9.1 Add to clause 9.1:
10.2 Replace clause 10.2 with the following:
or part thereof, to others.
10.3 Replace clause 10.3 with the following:
12.1.2 Interim settlement of disputes is to be by mediation.
12.2.1 Add to clause 12.2.1:
Association of Arbitrators (Southern Africa).
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[ 12,3 - No Clause.

12.4 No Clause.

12.5 Add Clause 12.5:

Final settlement is by litigation.

13.1.3 Replace clause 13.1.3 with the following:

All partners in a JoInt venture or consortium shall carry the same professional indemnity
insurance as per clause 5.4.1 of the General Conditions of Contract.

134 Replace clause 13.4 with the following:

Nelther the Employer nor the Service Provider is liable for any loss or damage resulting from
any occurrence unless a claim is formally made within 5§ years from the date of termination or
completion of the Performance Contract.

13.5 Replace clause 13.5 with the following:

The amount of compensation is as per Clause 5.4.1.

13.6 No Clause.

14.2 Replace 14.2 clause with ths following:

Amounts due to the Service Provider shall be pald by the Employer within thirty (30) Days of
receipt by him of the relevant invoices and source documents, which are correct in all respects.
If the Service Provider does not receive payment by the due date, he shall be entitled to charge
interest on the unpaid amount, at the Prescribed Rate of interest as determined by the
appropriate Minister at the time when mora interest is charged.-

144 Replace 14.4 clause with the following:

In respect of Services charged for on a time-basis and all other reimbursable expenses the
Service Provider shall maintain records In support of such charges and expensas for a period
of sixty months after the completion or termination of the Contract. Within this period the
Employer may, on not less than 14 Days’ notice, require that a reputable and independent firm
of accountants, nominated by him at his expense, audit any claims made by the Service
Provider for time charges and expenses by attending during normal working hours at the office
where the records are maintained.

15 Add to clause 15:

In respect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time
to time, in terms of section 80(1)(b} of the Public Finance Management Act, 1999 (Act no1 of
1899).

C1.2.3 Data provided by the Service Provider

Clause
Each item of data glven below is cross-referenced to the clause in the General Conditions of
Contract to which It mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named

in C1.1 Form of Offer and Acceptance by the tendering Service Provider.
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53 The authorised and designated representative of the Service Provider is the person named in
the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.
5.4.1 Indemnification of the Emplover

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution (PA-15.1, PA-15.2 or PA-15.3)

vavannaa =00 (Name of authorized person)
hereby confirm that the Service Provider known as:

............................................................................................. (Legal name of entity tendering

tendering on the project:

sresanesaaa{Neme of project ms per C1.1 Form of offer and
acceptance)

holds professional Indemnity insurance cover, from an approved insurer, duly registered with
the Finance Services Board, of not | n R1,5 Millipn i

I shall submit proof of acceptable Professional Indemnity insurance where the minimum
insurance cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline,
whichever the greater, to the Client Representative within 30 days upon completion of the
planning based on the pre-tender estimate, prior fo the commencement of construction. The
limit of indemnity will remain intact for Each and Every Claim, no matter how many claims are
made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or In the event of the Service Provider cancelling
such professional indemnity insurance, with no knowledge of the Employer, at any time or if
such professional indemnity cover is not sufficient, then the Service Provider, (i) accepts
herewith full liability for the due fulfliment of all obligations in respect of this Service; and (ii)
hereby indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions,
proceedings, liabllity, claims, damages, costs and expenses in relation to and arising cut of the
agreement and/or from the aforesaid Service Provider's intentional and/or negligent wrongful
acts, errors and/or omissione in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, bayond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionisnon causa debiti,
non numeratae pecuniae and excussionis or any other exceptions which may be legally ralsed
against the enforceabillity of this Indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge Its obligations in terms of this agreement.

NAME: i e e e e e e e e
CAPACITY: e e e
SIGNATURE: ... i s o e e e b e ns s e st ens s e
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71.2

| As an extension of the definitions contained In clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of
the Service Provider, and/or, one or more professional(s) employed to render professional
services, for whom coples of certificates or other documentation clearly proving current
professional registration with the relevant councll, including registration numbers, must be

Tender no.
WCS no.

Category of | Specific duties
registration

included with the tender as part of the returnable documentation.
| The Key Persons and thelr jobs / functions in relation to the Services are:
| Name Principal and/or

employed
professional(s)

| .1.

2

3

4,
g =

6.

7.

8.
“9.

10.

11.
| 12. .

13.

14.

7.2 A Personn;I Schedule is reqtjired.

if the space provided in the table above is not sufficient to describe the specific duties, this
spaca may be utilized for such purpose:
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C2:
c2.1
c2.1.1
c2.1.1.1

C21.1.2

C2.1.2
C2.1.2.1

C2.1.2.2

C21.23

C21.24

C2.1.25

C21.28

C21.27

Tender no.
WCS no.

PRICING DATA

Pricing Assumptions
Basls of remuneration, method of tendering and astimated fees

Professional fees for all professional Services comprising the Service Provider will be paid on a
value basls. The words “value based" and “percentage based” used In coennection with fee types
in this document or any documents referred to in this document are interchangeable and are
deemed to have the same meaning.

Tenderers are to tender a_percentage of the estimated fees for each discipline all as set out
below.

Remuneration for professional Services comprising the Service Provider

Professional fees for Services rendered by the Service Provider shall be calculated by
multiplying the different percentagies of the normal fees for each profession tendered In
4C2.2.1 Summary Activity Schedule for Value Based Fees for all Professional Services
comprising the Service Provider” with the fees calculated according to the different
professions’ fee scales, as defined hereunder, plus Value Added Tax, all according to the

proyisions for the different professions under C2.1.3;

The amount tendered herein (C1.1) is for tender purposes only and will be amended according to
the application of the value fee scale vis-a-vis the actual cost of construction.

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calcuiated in terms of
the relevant fee scales and table of nullification factors as indicated in Annexure A and or B.

Reimbursable rates for typing, printing and duplicating work, compact disks and forwarding
charges as set out under C2.1.4.3herein will be paid in full, irespective of the percentage tendered
as referred to in C2.1.1.2 and C2.1.2.1 above.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24 hour notice to visit the site if so required.

All fee accounts are to be signed by a principal of the Service Provider and submitted in original
format, failing which the accounts will be returned. - Copies, facsimiles, electronic and other
versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider and verified by the Employer. Any change in such banking
detalls must be communicated to the deparimental project manager timeously. Fee accounts,
correct in all respects, will be deemed submitted when received by the Employer and settled when
electronically processed by the Employer. The Employer reserves the right to dispute the whole
account, any ltem or part of an item at any time and will deal with such case In terms of clause
14.3 of the General Conditions of Contract.
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C21.28

C2.1.29

C21.2.10

C2.1.2.11

C2.1.2.12

C21.3
C21.3.A
C2.1.3.A1

C2.1.3.A2

Tender no.
WCS no.

Accounts for Services rendered may be submitted on the successful completion of each stage of
work. Interim accounts will only be considered during the construction stage of the works and
then not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Employer. Payment of accounts
rendered will be subject to the checking thereof by the deparimental project manager. The
Employer reserves the right to amend the amounts claimed In order to conform to the rates
stipulated in this Contract and make payment on the basis of the balance of the account in
accordance with clause 14.3 of the General Conditions of Contract.

The cost of all site Personnel, rendering standard services, will be deemed to be included In the
applicable fees as stated in C2.1.1.1 above. Should the need for detailed inspections on site
during work stage § be required, such requirement shall timeously be motivated in the prescribed
format and the cost thereof timeously negotiated in advance with the departmental project
manager. Failure to adhere hereto may invalidate any claim the Service Provider may have in
respect of any Services rendered without such negotiation process, agreement reached and the
terms thereof reduced to writing.

All Services relating to the Implementation of the works which are to be provided in terms of the
Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded
Public Works Programme (EPWP) are normal services in terms of the Guideline Scope of Service
and Tarlff of Fees for persons registered in terms of the varlous Bullt Environment Professional
Acts. Any changes In the design of the works to incorporate labour-Intensive works should not
constliute a change In scope or an additional service where the scope of work is framed around
such publications.

Fee accounts shall be submitted separately for each profession on the Employer's prescribed
format, if available, obtainableon theEmployer's Website:hitp:/Avww. publicworks.gov.za/under
“Documents”; “Consultants Guidelines™; items 9.1 t0 9.5.

The Service Provider, if a Consortium comprising different Entities/Practices, wliil be deemed to
be a Partnership created for the sole purpose of rendering the Service, as described in C3: Scope
of Service. As such the Consortium will be required to open a bank account in the riame of the
Consortium, be registered for VAT and income tax purposes, and, in general, adhere and be tied
to normal requirements applicable to any business. The Employer must be Invoiced by the
Consortium. The Employer must make payments to the Consortium bank account, details of
which the Consortium must make available to the Employer timeously.

Value based fees
Value based fees for architects

Fees for work done under a value bases fee

Where value based fees are payable (if basis of remuneration has been set at “value basis’
according to €2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to
the provisions in C2.1.2 above and subject to the specific terms and conditions stated below and
elsewhere In this document, in accordance with the 2015 NDPWI - Scope of Archlitectural
Services and Tarlff of Fees In respect of services rendered by a person registered In terms
of section 19(2) of the Architectural Profession Act, 2000 {Act No.44 of 2000) dated 1 October
2015. This document is referred fo as the "2016 NDPWI - Scope of Architectural Services and
Tarlff of Fees" hereinafter and is appended as annexure B. This tariff of fees will be payable for

the full Perlod of Performance.

The tender submitted shall be based on the 2016 NDPW!I - Scope of Architectural Services and
Tarlff of Fees.

Full services

The fee for full services shall be the tendered percentage based on the fee provided in the Tariff
of Professional Fees, hefore apportionment of the fee to services. Where the Service Provider is
required to perform a portion of the full services, only the relevant portion of the fee shall be paid.
Refer to C3 Scope of services (C3.2.1 In particular) for detail of services required herein.
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Tender no.
WCS no.

C2.1.3.A.2.1 Certain items and services, which are external to the building(s) and/or which are regarded as

C21.3.A3

C21.3A4

C2.1.3A5

C21.3.A6

C21.3A7

C2.1.3A8

C21.3.Q
C2.1.3.Q1

ltems of equipment, irrespective whether these are external or internal to the bullding(s), are not
regarded as an “integral part of the project or design of the Works® and consequently the cost of
these ltems are to be excluded from the value of the Works on which a value based fee is
calculated.

The Service Provider may, in the price offer, make provision for and include all professional costs
for involvement in the design and co-ordination for the provision of these ltems. No professional
fess, In excess of what was tendered, will be considerad for professional services performed and
time spent by the Service Provider in any matters associated with these items.

Examples of items regarded as “not being an integral part of the project or design of the Works”
are listed in the 2015 NDPW!I - Scope of Architectural Services and Tariff of Fees.

Interim payments to the Service Provider
For the purposes of ascertaining the interim payments due, the cost of the works, which shali
exclude any provisional allowances made to cover contingencies and escalation, shall be:

o the nat amount of the accepted tender, or

o if no tender is accepted, the net amount of the lowest suitable tender, unless acceptable

motivation can be provided to prove that such amount is unreasonable, or

o if the contract is awarded by negotiation the negotiated price, or

» if notenders are invited or If no sultable tenders are recelved or if no negotiation is concluded,
the estimate. The estimate shall be the one accepted by the Employer as representing the
value of the works, which for purposes of interlm payments will be deemed to be 80% of the
quantity surveyor's estimate, if a quantity surveyor has been appointed.

Fees for documentation for work covered by a provigional sum

Where a provisional sum is included in the bllis of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up
by the architect in respect of each section of such work.

Alternative tenders
No fes shall be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any measurements or calculation.

Interim payments for work stage 6

Interim payments for work stage 6 will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been received by
the Employer provided that the relevant fee shall be subject to a factor of 80%.

Additional services

Unless separately specified in C3.A.3.2 and scheduled in the Activity Schedule, no separate
payment shall be made for additional services. The cost of providing these services shall be
deemed to be included In the value based fee tendered for normal services.

Excessive Variation in Time {(Construction Period)

In the event of the Initial contract period being exceeded by more than 10 per cent, through no
fault of the architectural professlonal, the architect is to be remunerated for all additional work
over and above the period exceeding the additional 10%, resulting from the extension of time.
The hourly rates according to the then current departmental hourly rate together with related
reimbursables shall apply.

Value based fees for quantity surveyors
Fees for work done under a value based fee
Where value based fees are payable (as basis of remuneration has been set at “value basis”

according to C2.1.1.1 above), the Service Provider will be remunerated for Services rendered,
subject to the provisions in C2.1.2 above, according to the Recommended Tariff of Professlonal
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C2.1.3.Q.2

C2.1.3.Q.3

C2.1.3.Q4

C2.1.3.Q.5

C21.3.Q.6

C21.3.Q.7

C2.1.3.Q.8

Tender no.
WCS no.

Fees published in terms of Section 34 (2) of the Quantity Surveying Profession Act, 2000 (Act No.
49 of 2000).

The tarlff of professional fees payable, for the full Period of Performance, will be calculated in
accordance with Board Notice 140 of 2008 published 5 December 2008 in Government Gazette
No. 31657, as amended In Board Notice 163 of 2008 published 4 December 2009 in Government
Gazette 32753, as amended In Board Notice 69 of 2011 publishad 8 April 2011 in Government
Gazette 34185, as amended in Board Notice 194 of 2012 published 30 November 2012 In
Government Gazette 35924, and as amended in Board Notice 170 of 2015 published 28 August
2015 In Government Gazette 39134 (all referred to in short as the 20156 Guideline Tariff of
Professional Fees) and shall be subject to the specific terms and conditions stated below.

Errors

Should the documents for procurement of construction contracts contain any errors made by the
quantity surveyor, the total value of such errors will be deducted from the “Value for Fee Purposes”
as deflned in clause 10.49 of the 2015 Guideline Tariff of Professional Fees when calculating fees
for stages 1 to 4 on this Project.

Full services

The fee for full services shall be the tendered percentage based on the standard value fee
provided in the Tariff of Professional Fees, before apportionment of the fee to stages. Whers the
Service Provider Is required to perform a portion of the full services, only the relevant portion of
the fee shall be pald.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall

exclude any provisional allowances made to cover contingenclies and escalatlon, shall be:

e the net amount of the accapted tender, or

o If no tender is accepted, the net amount of the lowest sultable tender, unless acceptable
motivation can be provided to prove that such amount iz unreasonable, or

¢ if the contract is awarded by negotiation the negotiated price, or

¢ if no tenders are invited or If no sultable tenders are received or if no negotiation is concluded,
the estimate. The estimate shall bs the one accepted by the Employer as representing the
value of the works, which for purposes of interim payments will be deemed to be 80% of the
quantity surveyors estimate, if appointed.

Fees for documentation for work covered by a provisional sum

Where a provisional sum Ig included in the bills of quantities for work o be documented at a later
stage, the documentation fee In respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up
by the quantity surveyor in respect of each section of such work.

Engineering work
Any works measured in terms of SANS 1200 must be documented in separate sections In the bllls
of quantities.

Cost norms
The calculation of cost norms {clause 2.7 of the Tarlif of Fees) is not required for this service.
Replications

With regard to replications, the quantity surveyor will be required to execute his work in the most
economical manner in the best interest of the Employer.

To this end the former shall consult at an early stage to determine the requirements of the
Employer with regard to the replication of units, buildings or structures {(without significant change)
in the documentation for the Project.

Further to clause 10.36 of the 2015 Guideline Tariff of Fees, the fees in respect of replications
must be extended to include the replication of individual distinet units, buildings or structures,
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Tender no.
WCS no.

without significant change to the said bullding contract or of a previocus bullding contract, such as
(but without limiting the intention of this condltions of appointment):

» single and double-storey row houses;

¢ tower blocks (on podiums or with differing sub-structures),

o identical wings within a single block.

C2.1.3.Q.9 Alternative tenders
No fee shall be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any measurements or calculation.

C2.1.3.Q.10Interim payments for Stage 5
Interim payments for Stage 5 will be allowed as defined in C2.1.2.8 above. One third of the fees
for Stage 5, however, will be apportioned to the draft final account which must be a complete draft
final account for the Project, or any separate identlfiable phase of the Project, complete in all
respects for the Employer to verify for correctness. Interlm payments for the draft final account
will be allowed only when it has been received by the Employer.

C2.1.3.Q.11 Additional services
Unless separately specified In C3.3.4 and scheduled in the Activity Schedule, no separate
payment shall be made for additional services. The cost of providing these services shall be
deemed to be included in the value based fee tendered for normal services.

C2.1.3.Q.12Excessive Variation in Time (Construction Period)
Fee will be assessed as per Clause 4.0 of the 2015 Guideline Tariff of Professional Fees.

C2.1.3.En Value based feas for clvil, electrical, mechanical and structural engineers

C2.1.3.En.1 Fees for work done under a value based fee
Where value based fees are payable (as basis of remuneration has been set at "value basis”
according to C2.1.1.1 above), the Service Provider wlill be remunerated for Services rendered,
subject to the provisions in C2.1.2 above and subject to the specific terms and conditions stated
below and elsewhere in this document, in accordance with the Natlonal Department of Publie
Works Scope of Engineering Services and Tarlff of Fees for Persons Registered in terms
of the Englineering Profession Act, 2000 (Act No. 48 of 2000) dated 1 March2016. This
document is referred to as the "2016 NDPW!| - Scope of Engineering Services and Tariff of Fees"
hereinafter and Is appended as annexure A. This tarlff of fees will be payable for the full Period

of Performance.

C2.1.3.En.2 Normal services
The fee for normal services shall be the tendered percentage based on the fee provided in the
2016 NDPW!I - Scope of Engineering Services and Tariff of Fees, clause 4.2,

Where the Service Provider Is required to perform a portion of the normal services only, the
relevant portion of the fee shall be paid.

C2.1.3.En.3 Interim payments to the Service Provider

For the purposes of ascertaining the Interim payments due, the cost of the works, which shall

exclude any provislonal allowances made to cover contingencies and escalation, shall be:

o the applicable portlon of the net amount of the accepted tender, or

« if notender Is accepted, the net amount of the applicable portion of the lowest suitable tender,
unless acceptable motivation can be provided to prove that such amount is unreasonable, or
if the contract is awarded by negotiation the negotiated price, or
if no tenders are invited or if no suitable tenders are received or if no negotiation Is concluded,
the estimate. The estimate shall be the one accepted by the Employer as representing the
value of the works, which for purposes of interim payments will be deemed to be 80% of the
engineers estimate or if appointed, 80% of the quantity surveyors estimate.

C2.1.3.En.4 Fees for documentation for work covered by a provislonal sum

Where a provisional sum Is Included in the bills of quantitles for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
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Tender no.
WCS no.

documentation has been completed. The fee shall relate to the type of documentation drawn up
by the engineer In respect of each section of such work.

C2.1.3.En.4.1Alternative tenders
No fee shall be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any measurements or calculation.

C2.1.3.En.4.2Interim payments for work stage 6
Interim payments for work stage 8 will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been received by
the Employer provided that the relevant fee shall be subject to a factor of 80%.

C2.1.3.En.5 Additional services

C2.1.3.En.5.1Additional services pertaining to all stages of the project
Unless separately provided for hereunder and scheduled In the Actlvity Schedule, no separate
payment shall be made for the additional services specified in C3.C.3.2.1,
C3.E.3.2.1,C3a.M.3.2.1and C3.8.3.2.1. The cost of providing these services shall be deemed to
be included In the value based fee tendered for normal services.

(a) Geotechnical investigations

The geotechnical investigation, if referred to under C3.5.3.2.1, Is part of the foundation design
for which the consultant is being remunerated under normal services. The only items here
which are relmbursable are the cost of excavating/drilling of trlal holes and the cost of
laboratory and/or in situ soil testing. The time spent on test result analyses and interpretation,
technical calculations, cost comparisons and report preparation is all part of normal services.
A separate item has been supplied in the Activity Schedule for the cost of the trial hole
excavations and laboratory testing. All relevant documentation, test results and reports must
be presented together with the invoice when the item Is claimed for.

C2.1.3.En.56.2Construction monitoring
The construction monitoring requirements are as specified in C3.C.3.2.2, C3.E.3.2.2,C3.M.3.2.2
andC3.8.3.2.2.

(a) If Level One, part time, monitoring has been specified then no separate payment shall be made
for construction monitoring staff as specified In C3.C.3.2.2, C3.E.3.2.2, C3.M.3.2.2 and
C3.8.3.2.2 (i) to (i) or for the transport of the monitoring staff as speclfled in
C3.C.3.2.2,C3.E.3.2.2, C3.M.3.2.2 and C3.5.3.2.2 (iv). The cost of providing construction
monitoring staff and transport shall be deemed to be included in the value based fee tendered
for normal services.

{b) If Level Two, full time, monitoring has been specified then provision shall be made in C2.2
Activity schedule for value based fees for the different engineering professions for the
envisaged site staffing requirements as specified in C3.C.3.2.2, C3.E.3.2.2, C3.M.3.2.2 and
C3.5.3.2.2 (1) to (lli}. The unit of measure shall be the rate per calendar month {pro rata for part
of a month). Payment shall only be applicable for the pericd actually established on site and
shall in no instance be prior to the date of official handover of the Works to the Contractor or
after the date of Issue of the Certificate of Completion for the Works contract. The rates
tendered for the relevant site staff shall include full compensation for all costs including, inter
alia, the following:

e Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid, etc.

Levies

Office equipment as set out in C3.C.3.2.2, C3.E.3.2.2, C3.M.3.2.2 and C3.5.3.2.2 (jii)

Relocation cost and accommaodation

Traveliing

Handling cost and profit.

61



Tender no.
WCS no.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for staff
shall be included In the monthly fee account submitted to the Employer for payment.
Replacement of staff as a resuit of any extended period of leave or sick leave outside of the
nermal contractor's year end break shall be to the approval of the Employer.

No separate payment shall be made for the transport of the construction monltoring staff as
specified in C3.C.3.2.2, C3.E.3.2.2, C3.M.3.2.2 and C3.5.3.2.2 (iv) and the cost of the
transport shall be deemed to be Included In the monthly rate tendered for the provision of the
staff.

C2.1.3.En.5.30ccupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified in C3.C.3.2.3, C3.E.3.2.3,
C3.M.3.2.3 and C3.8.3.2.3. The cost of providing thls service shall be deemed to be included in
the value based fee tendered for normal services.

€2.1.3.En.5.4Quality Assurance System
No separate payment shall be made for the implementation of a quality management system as
specified in C3.3.2.4. The cost of providing thls service shall be deemed to be Included in the
value based fee tendered for normal services.

€2.1.3.En.5.5Lead consulting engineer
No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting enginsers as specified in C3.3.2.5. The cost of providing
this service shall be deemed to be included In the value based fee tendered for normal services.

C2.1.3.En.5.6Principal agent of the client
No separate payment shall be made for assuming the role of principle agent of the Employer if so
specified in C3.2.2.1. The cost of providing this service shall be deemed to be included in the
value based fee tendered for normal services.

C2.1.3.En.5.7Environmental impact assessmant
No separate payment shall be made for the service specified in C3.C.3.3.1, C3.E.3.3.1,C3.M.3.3.1
andC3.5.3.3.1. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

C2.1.3.En.5.80ther unspecified services
The Employer may order duties that fall outside the scope of the project as tendered. Such
additional dutles may involve, but not limited to:

o Additional design requirements

o Evaluation of alternative tenders

o Additional investigations during the defects and liability period
o Diverse other services.

Any such additional services that may be required will be remunerated on a time basis as set out
in C2.1.4.1. The level of expertise necessary for any such additional work shall be concomitant
with the issues {o be addressed. The category of personnel necessary to undertake the work shall
be approved by the Employer. Any addltional identified service shall be fully scheduled and
submitted to the Employer for approval prior to the commencement thereof.

C2.1.3.En.6 Excessive Variation in Time (Construction Period)
In the event of the Initial contract period being exceeded by more than 10 per cent, through no
fault of the engineering professional, the engineer is to be remunerated for all additional work over
and above the perlod exceeding the additional 10%, resulting from the extension of time. The
hourly rates according to the then current departmental hourly rate together with related
reimbursables shall apply.
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C21.4
C2.1.41

C2.1.4.1.1

C21.4.1.2

C21.4.13

C21.4.1.4

C2.1.4.15

Tender no.
WCS no.

General for all profeasions

Time charges for work done under a value based fee

Where time charges are payable under specific circumstances according to a clause or clauses
in the fee scales of a speclfic profession, the principles as described In these fee scales and the
rates set out below, will be applicable.

Time charges for this service as tendered under C2.2 Activity Schedule, will annually be adjusted

for inflation for the full duration of the Service Contract Period as determined by clause 3.16.2, of

the Contract, as amended in the Contract Data in C1.2.2. The rates claimable are the rates
licable at the time of the execu rk.

Time charges for work done in excess of the original Service Contract Period as per 3.15.1 of the
Contract Data, will be calculated in terms of Clause C2.1.4.1.1.

If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.4.1.1.

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses" as adjusted from time to time and
referred to below, is obtainable on the Employer's Website: hitp://Awww.publicworks.gov.zalunder
“Documents”; “Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax Is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of "Rates for Reimbursable
Expenses” | amounts calculated in accordance with to the principles laid down below):

(i) registered professional principals*: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director) in
the Public Service;

(i) registered professionals*: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second
leg) in the Public Service;

(i) registered technicians**: 16,5 cents for each R100,00 of his/her gross annual
remuneration; provided that this hourly rate shall not exceed 16,5 cents for each R100,00
of the total annual remuneration package attached to the lowest notch of a level 11 salary
range (Deputy Director first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional engineers,
professional technologists [engineering], professional planners and professional
construction project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated In terms of (i), (i) and (iii} above shall be deemed to include overheads
and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expendsd by principals
interms of C2.1.4.1.2 (i} above on a project shall be limited to & per cent of the total time expended
for time charges in respect of the Project. Any time expended by principals in excess of the 5 per
cent limit shall be remunerated at the rates determined In {il} or (jil) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.4.1.2 (iii) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in (i) and (li) above, I_rrespective of who in fact executed the work.

Gross annual remuneration in C2.1.4.1.2 (lli) above shall mean basic salary and guaranteed

annual bonusg; fringe benefits not included in basic salary; income benefit, as determined from
time to time by the South African Revenue Services for income tax purposes, for the private use

63



C21.4.1.6

C2.1.41.7

C2.1.4.1.8

Tender no.
WCS no.

of a motor vehicle by the employer; employer's contribution to pension/provident fund, medical aid
and group life assurance premlums; Compensation Fund and Unemployment Fund contributicns,
Metropolitan Councll ievies and any other statutory contributions or levies; all other costs and
benefits as per conditlons of appointment but excluding any share of profit and payment for
pvertime.

The salaries referred to in C2.1.4.1.2 (i} to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates wilt, however, only be adjusted on the first
day of each calendar year irrespective of any changes in salary ranges during the relevant year.

The rates applicable at the time of the execution of the work as set out in Table 8 of the "Rates

for Reimbursable Expenses”, as amended from time to time, may be claimed.

Remuneration when Construction Contracts are Cancelled/ Completion Contracts

When the Construction Contract is cancelled during the construction period by either the Employer

or the Contractor, the following will apply:

a) Fees for stages 1 to 4 will be based on the Contract Sum of the original contract.

b} Fees for stages 5 and 6 will be based on the final account value of the cancelled contract,

c) Fees can only be claimed for stages where services were rendered.

d) interms of completion contracts, remuneration for stage 1 to 4 will only be applicable to new
scope of work, in which case fees will be based on an hourly basis.

e) Fees will be remunerated on an hourly basls for the compilation of the Bills of Quantities for
the completion Contract.

f) The hourly rates payable will be in terms of "Rates for Reimbursable Expenses" as amended
from time to time, based on time sheets.

g) All consultants must obtain written confirmation, with regards to the scope of services required
for stages 1 to 4 work on the Completion Contract, from the Project Manager. prior to
commencing with the work.

h} Fees will be remunerated based on the NDPWI fee scales for stages 5 and 6 based on the
final account value of the completion contract.

Service Providers to refer to Clause 5.8 (should the Employer elect to retain the services of the
Service Provider).

Remuneration upon Suspension or Cancellation of the Project

In the event of the project being suspended or cancelled prior to the commencement of the
construction works, the fees payable will be determined by applying the percentage claimable fee
of the work stage completed or partlally completed, based on the percentage of the estimate as
indicated below:;

a) attime of suspension or cancellation during the planning stage - 80% of the PQS / Engineer's
estimate, or

b) just prior to inviting tenders or during tender stage but before the closing of tenders - 80% of
the PQS / Engineer's pre-tender estimate.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive
tender with the lowest price where there is an acceptable tender. Where there is no responsive
tenders then C2.1.3.14 (b) will apply, or

d) atender has been recommended for award - 100% of the recommended bidder's tender price,

e) atender has been awarded but no work has commenced - 100% of the recommended bidder's
tender price

or

In the event of the project being suspended or cancslled after the commencement of the works,
feos will be based on 100% of the contract sum, excluding provisional sums, for Stages 1 to 4 and
100% of the final account value of the work done and certified when the contract is terminated
during Stage 5 or 6.

C2.1.4.1.9 All fees claimable on an hourly basls must be substantiated by a comprehensive time sheet

Indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent In rendering the service, the applicable rate per hour in terms
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C2.1.4.2

C2.1.4.3
C2.1.4.3.1

C2.1.4.3.2

C2.1.4.3.3

Tender no.
WCS no.

of this agreement and the total amount claimed per incident. The Employer reserves the right to
validate the information provided by the Service Provider and will remunerate the Service Provider
on what is deemed to be fair and reasonable.

Set off
The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Typing, printing and duplicating work, compact disks and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work and compact disks in connection with the
documentation which must of necessity be done, except those which must in terms of the relevant
Manual or other instructions be provided free of chargse, shall be reimbursable at rates applicable
at the time of the execution of such work. The document "Rates for Reimbursable Expenses” as
adjusted from time to time and referred to below, Is obtainable on the Employer's Website:
http.//www.publicworks.gov.za/ under “Documents”; “Consultants Guidelines”; item1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another service
provider which speclalises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff
is the most economical for the locality concerned.

If the Service Provider undertakes the work himseif, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses”.

Typing and duplicating expenses shall only be refunded in respect of the final coples of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid in respect of documents which will be made
available to the public such as bills of quantities and specifications or where provision of hard
covers is spscifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included In the
value based fees and time based fees paid.

Drawing duplicétion

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c)
below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locality. Such quotations
must accompany his account.

(d) Should there not be thres firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of

drawings, as-built drawings including computer assisted drawing records for all facets/disciplines
involved in the project are included in the tendered fees and will not be reimbursed separately.)
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WCS no.

C2.1.43.4 Forwarding charges

C21.44

C2.1.44.1

C2.1.44.2

C2.1.44.3

C2.1.4.4.4

C2.1.445

{(a) Only the charges In respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded if
the request had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-malls, etc, is deemed to be
included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

When the Service Provider is requested in writing by or obtalned prior approval in writing from the
Employer to attend specific meetings at any of the Employer’s offices or any extraordinary
meetings on site or elsewhere, he will be remunerated according to the provisions under
C2.1.4.4.1 to C2.1.4.4.5 herein.

General

The most economical mode of transport is to be used taking Into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an
amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at
the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer's opinion related to a Service Provider's
malperformance or failure, in terms of this Contract, to properly document or co-ordinate the work
or to manage the Contract, no claims for such costs will be considered.

Travelling time

In the case of an appointment on a percentage basis, total travelling time less two hours, will be
fully reimbursed. In the case of an appointment on an hourly basls, travelling time will be fully
reimbursed. No travelling time will be paid in respect of Journeys to DPWI| Head Office or the
office of the Departmental Project Manager without prior approval In writing.

Travelling costs
Fees for travelling costs are as set out in Table 3 In the "Rates for Reimbursable Expenses"”.

Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimsetres, prescribed
from time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use Is made of hired vehicles, the most economical sized vehicle available is to
be used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding
a capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the departmental
project manager.

Subsistence allowance

Subsistence costs associated with travelling for this service as tendered under C2.2 Activity
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract Period,
as determined by clause 3.16.2, of the Contract, as amended In the Contract Data in C1.2.2. The

rates claimable are the rates applicabla at the time of the execution of the work.

Subsistence cost associated with travelling undertaken in excess of the original Service Contract
Period in terms of 3.15.1 of Contract Data will be In terms of Tables 4 and 5 In the "Rates for
Relmbursable Expenses" as published by the NDPW| from time to time.
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WCS no.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted
that claims may only be according to Table 4 or Table 5. Accommodation should be limited to the

equivalent of a three-star hotel and no alcoholic beverages or entertainment costs may be claimed
for.

Only actual costs are payable in respect of absence from office of less than 24 hours.
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ca2.2 Actlvity Schedule

Tender no.
WCS no.

c2.2.1 Summary Activity Schedule for Value Based Fees for all Professional Services comprising

the Service Provider

SERVICE PROVIDER

PROFESSIONAL SERVICES IN CONSORTIUM

SUMMARY ACTIVITY SCHEDULE FOR VALUE BASED FEES
FOR ALL PROFESSIONAL SERVICES COMPRISING THE

Tenderer's Tender for Value Based Fees for:

PROFESSIONAL SERVICE

| 1. Architectural Services

2, Quantity Surveying Services

' 3. Civll Engineering Services
4. Electrical Engineering Services
5. Mechanical Engineering Services

' 6. Structural Englineering Services

Sub-total

' Add VAT @ 15%

TOTAL FINANCIAL OFFER FOR VALUE BASED

FEES s89+60)

*Percentage
of respective
normal fees | *Financial Offer by Tenderer
tondered by | for Value Based Fees
professional
service
%m | R (14)
% @ | R (28)
%o R B |
% M | R (88)
%o R 3)
%0 R (88} |
R (88)
| R (80)
R (81)

[* Mark "N/A" should the specific professional Service comprising the Service Provider not be required (not

listed in C1.1 Form of Offer and Acceptance}.]

NOTE: 1. Total Financlal Offer for Value Based Fees, (91) above, must be carrled over to C1.1 Form of
Offer and Acceptance. Failure to carry this amount over to the Form of Offer and Acceptance
will render the Bld Non-responsive as the Form of Offer must be fully completed.
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C2.2.A
C22A1

C22A.2

C2.2A3

C2.2A4

Tender ne.
WCS no.

Actlvitles for archliects

The services as defined in the C3 Scope of Services are required. The activity schedule below
lists the normal services as defined in the 2015 NDPWI - Scope of Architectural Services and
Tariff of Fees (Annexure B), clause 3 and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document.

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or whers there is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension in terms of
Clause 8.5.1 of the Contract Data.

The estimated normal fees have been calculated using the 2015 NDPWI - Scope of Architectural
Services and Tarlff of Fees, (Annexure B), by applying the applicable fee scale given in clause A,
to determine the basic fee.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.A.7 that have been specified to be Included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (b).

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2015 NDPWI - Scope of Architectural Services and
Tarlff of Fees, (Annexure B), clause 8.3.

The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services hereof.
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Tender no.
WCS no.

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR ARCHITECTS

:l Tenderer's Tender for Value Based Fees for Archlitects

Fee for Normal Services Inclusive of certain additional services as specified In C2.1.3.A.7

(a)

Estimated
normal fees
Latest estimate | calculated
of cost of according to
construction C2.1.2.2 and
C2.1.3.A1
above
RO 070 910.00 R778 388.60

{b)
Percentage of (a)x(b)
normal fees Financlal Offer by Tenderer
tendered by for Value Based Fees
Tenderer

70



 Additional Services - C2.1.3.A.7

Tender no.
WCS no.

Value

@

E)

n/a
n/a

Description Quantity Unit Rate
(type in
nfa quantity R
required)
n/a | hours | R
Sub-total Additlonal Services (2+3)
Supplaentary Services _
nfa ‘ hours | R

Appointment of suh-efnsultants I speclalists

4

Total Additional and Supplementary Services (4+5)

‘ Provisional
Sum

8)

(6)

7

Provisional
Sum

Sub-total Sub-consultants [ Speclalists (7+8)
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Tender no.
WCS no.

Administration of Sub-consultants/ Specialists

Total Sub-consultants / Speclallsts (9 +10)

Total Travelling Disbursements (Table A below)

(10)

{11

(12)

Contract Sklills Development Goal Cost

(13)

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES FOR
ARCHITECTS (VAT ED

Sub-total Discounted fees + Total Additional and Supplementary
Services + Total Sub-consultants/ Speciallsts + Total Travelling

Disbursements + Contract Skills Development Goal C
{(146+11+12+13)

(14)

. The total Financlal Offer for Value Based Fees for Architects (VAT excluded), (14) above, as well

as the percentage of normal fess tendered, (b) above, must be carried over to C2.2.1 Summary
Activity Schedule for Value Based Fees for all Professlonal Services comprising the
Service Provider, the total of which must then be carrled over to €1.1 Form of Offer and
Acceptance. Fallure to carry this amount over to the Form of Offer and Acceptance will render
the Bid Non-responsive as the Form of Offer must be fully completed.

. Remuneration for value based appointments will be calculated as determined in C2.1.2 (i.e. the

percentage of the normal fee tendered multiplied by the value fee scale vis-&-vis the actual cost
of construction) duly excluding any fee increase/decrease factors as described In 2015
NDPWI - Scope of Architectural Services and Tarlff of Fees. The percentage of the normal
fee shall apply to each stage for services provided in stages.

Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly
rate as tendered (Based on detailed time sheets) for administration in terms of time spent in
liaising, coordinating, sourcing and verification of documents submitted including related meetings
pertaining fo and submitting reports as required to the following Targeted Procurement and
Contract Participation Goals applicable to the Construction Project which shall include but not be
limited to; SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.I.L.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

Time spent on travelling, as well as any other travel related expenses such as travelling costs,
subsistence aliowance and accommeodation is deemed to be included in the Traveling
Disbursements per return trip to site per {12) above.

In the event of a variation in the Service Contract Period which results in additional travelling over
and above the allowed number of trips in Table A, the additional Traveling will be paid in
accordance with the "Rates for Reimbursable Expenses” as amended from time to time and
referred to below, is obtainable on the Department's Webslte:
hitp://www.publicworks.gov.za/Consultants.asp or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling is deductible as per Clause C2.1.4.4.2,

Bidder to provide detalled breakdown of Travelling Disbursements per return trip to site from place
of business:
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Tender no.

WCS no.
Table A: Summary of Disbursements Tendered
_‘_. R . | i Tom
(If not
item | Description Rate ‘ X | Factor | X | No. of trips applicable
| | . Insert "NA")
Traveling cost | PerKm ‘ Kms per
1. | bycar R X | Tie X R
Subsistence | PerTrp
2, X - X R
Travelling Per Hour ' Hours per
3. Timeasper |R X | Tip X
Clause
C21.44.2 |
Other: Specify
4. | below R - X X R
| (Table B). 1
5. | Total disbursement carrled over to Actlvity Schedule (12) R

I

Table B: Other Disbursements (Attach separate sheet If necessary)

Table B only to be completed should the service provider's office be located in a different province
and/or the service provider has to trave! by alr and/or stay over due to the vast distance between the
service provider's office and the construction site, in order to attend site visits and meetings (Attach
separate sheet if necessary). Any claim by the service provider in absence of rates will not be
entertained except if approved by the Employer’s representative prior to incurring the cost.

I T T ol
item | Description Rate X Qty (if not applicable insert
| :NAIJ
1. | Travelling by Air R X R |
2. | Car Rental R X R
3. | Aceommodation R X R |
4 R X R
5 R X R
| | —
6 R X R
7 R | X R
8. | Total carrled over to Table A, item 4 R

7. Contract Skills Development Goal Cost
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Tender no.
WCS no.

The provisional amount allowed for the in the Activity Schedule shall be adjusted upon award and
confirmation of the Training Method/s selected by the service provider when beneficlaries have
been identified. The Contract Skills Development Goal (CSDG) will be as described in Clause
C3.3.13, which is the number of hours of skills development opportunities that a Service Provider
must provide in relation to work directly related to the Service Contract up to completion the
Professional Service Contract. The CSDG Is expressed In hours, and shall be not less than the
professional fees in millions of Rand multiplied by 150 Hours.

8. The Skills Development Participation Costs to be calculated as follows:

8.1 Skills Development
8.1.1 Number of Hours:
Fees (1) excl. VAT = R5.6m
Number of hours skills development required = R5.6 x 150 = 840 hours (hours to be rounded
off)

8.2 Calculating the Notional Cost per hour
8.2.1 Notional Cost per quarter as per Table 3 of Clause C3.3.13 (Scope of Services) and
optional methods
8.2.2 Number of Hours per quarter = 3 months x 20 days x 8 hours per day = 480 Hours
8.2.3 Notional Cost per Hour =8.2.1/8.2.2

8.3 Calculating the Notional Cost Example:
Fees (1) from Activity Schedule excl. VAT= R5.8 Million
Number of hours skllls development required = R5.6 x 150 = 840 hours
Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour “Method 4" = R71 500 per quarter / 480 hours = R148.95 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 {total number of hours) = R125 118.00
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C2.2.Q
C2.2.Q.1

C22Q.2

C2.2.Q.3

C2.2.Q.4

Tender no.
WCS no.

Activities for quantity surveyors

The services as deflned in the C3 Scope of Services are required. The activity schedule below
lists the normal services as defined In the Guideline Tariff of Professional Fees In Respect of
Services Rendered by a Quantity Surveyor In Private Practice (the 2015 Guideline Tariff of
Professional Fees), clauses 10.6, and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document.

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there Is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension In terms of
Clause 8.4.1 of the Contract Data.

The estimated normal fees have been calculated using the 2015 Guideline Tariff of Professional
Fees, by applying the applicable fee scale given in clause 2.2, to determine the basic fee. The
2015 Guideline Tariff of Professional Fees is available on the website of The South African Council
for the Quantity Surveying Profession.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.Q.11 that have been specified to be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (d).

The services are to be provided In stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2015 Guidsline Tariff of Professional Fess, clauses
2.7.

The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services hereof.
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Tender no.
WCS no.

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR QUANTITY
SURVEYORS

Tenderer’'s Tender for Value Based Fees for Quantity Surveyors

Fee for Normal Services Inc_luslve of certain addItlonal services as speclifled In €2.1.3.Q.11

Latest rotimated norhal Percentage of (©)x(d)

estimate of according to X normal fees Financial Offer by Tenderer

cost of C2.1.2 zgand tendered by for Value Based Fees

construction C2.13.Q.1 above Tenderer |
R6 667410 = R628 719.82 X % =R (18) |
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| Additional Services - c2.1.3.Q.11

Value

Tender no.
WCS no.

(16)

(17

(18)

Description Quantity . Unit Rate

(type in

nia quantity R

i - required) !

nfa hours | R
Sub-total Additional Services (16+17)

Ep_pleme_ntary Services

n/a hours R

Total Additional and Supplementary Services (18+19)

Appointment of sub-consultants / specilalists

Provisional ; )
nfa Sum

Provisional
n'a Sum | )

(18)

(20}

@n

(22)

Sub-total Sub-consultants / Speclalists (21+22)

Administration of Sub-consultants/ Speclalists

Total Sub-consultants / Speclalists (23 +24)

(23)

(24)

(25)

Total Travelling Disbursements (Table A below)

Contract Skills Development Goal Cost

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES FOR
UANTITY SU RS (VAT EXCLUDED

Sub-total Discounted fees + Total Additional and

Supplementary Services + Total Sub-consultants/ Specialists +

Total Travelling Dishursements + Contract Skills Development

Goal Cost (15+20+25+26+27)

(26)

@n

(28)

NOTE: 1. The total Financial Offer for Value Based Fees for Architects (VAT excluded), (28) above, as well
as the percentage of normal fees tendered, (d) above, must be carried over to C2.2,1 Summary
Actlvity Schedule for Value Based Fees for all Professional Services comprising the
Service Provider, the total of which must then be carried over to C1.1 Form of Offer and
Acceptance. Failure to carry this amount over to the Form of Offer and Acceptance will render
the Bid Non-responsive as the Form of Offer must be fully completed.

2. Remuneration for value based appolintments will be calculated as determined in C2.1.2 (i.e. the
percentage of the normal fee tendered multiplied by the value fee scale vis-a-vis the actual cost
of construction) duly excluding any fee Increase/decrease factors as described In the 2015
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Tender no.
WCS no.

Guldeline Tariff of Professlonal Fees.. The percentage of the normal fee shall apply to each
stage for services provided In stages.

Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly
rate as tendered (Based on detalled time sheets) for administration in terms of time spent in
liaising, coordinating, sourcing and verification of documents submitted including related meetings
pertaining to and submitting reports as required to the following Targeted Procurement and
Contract Participation Goals applicable to the Construction Project which shall include but not be
limited to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.L.L.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

Time spent on travelling, as well as any other travel related expenses such as travelling costs,
subsistence allowance and accommodation Is deemed to be included in the Traveling
Disbursements per return trip to site per (26) above.

In the event of a variation In the Service Contract Period which results in additional traveiling over
and above the allowed number of trips in Table A, the additional Traveling will be paid in
accordance with the "Rates for Reimbursable Expenses” as amended from time to time and
referred to below, Is obtalnable on the Department's Website:
hitp://www.publicworks.gov.za/Consultants.asp or from the Deparimental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling is deductible as per Clause C2.1.4.4.2.

Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place
of business:

Table A: Summary of Disbursements Tendered

Total
ltem | Description Rate X | Factor X | No. of trips {If not applicable
Insert “NA")
Par Km Kms per Trip

1. | Travelingcost | R X X

by car

Per Trip
2. | Subsistence R X - X
| Per Hour Hours per Trip

3. | Travelling R X X

Time as per

Clause

C21.4.4.2

1 _ P | N

4. | Other: Specify | R - X X -

below

| (Table B).
5. | Total disbursement carrled over to Actlvity Schedule (26)
|
Table B: Other Disbursements (Attach separate sheet If necessary)

Table B only to be completed should the service provider's office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, In order to attend site visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the
Employer’s representative prior to incurring the cost.
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Tender no.

WCS no.
Total
Item | Description Rate X Qty {if not applicable
insert “NA”)
1. | Travelling by Air R X R
2. | Car Rental R X R
3. | Accommodation R X R
4, R X R
5. R X R
6. R X R
| .
7. R ‘ X ‘ R
8. | Total carried over to Table A, ltem 4 R
- |
7. Contract Skills Development Goal Cost

8.
8.1

The provisional amount allowed for the in the Activity Schedule shall be adjusted upon award and
conflrmation of the Tralning Method/s selected by the service provider when beneficiaries have
been Identified. The Contract Skills Development Goal (CSDG) will be as described in Clause
C€3.3.13, which Is the number of hours of skills development cpportunities that a Servica Provider
must provide in relation to work directly related to the Service Contract up to completion the
Professional Service Contract. The CSDG is expressed In hours, and shall be not less than the
professional fees in millions of Rand multiplied by 150 Hours.

The Skills Development Participation Costs to be calculated as follows:

Skills Development
8.1.1  Number of Hours:
Fees (1) exlc. VAT = R5.6m
Number of hours skills development required = R5.6 x 150 = 840 hours (hours to be rounded

off}

8.2 Calculating the Notional Cost per hour

8.2.1 Notional Cost per quarter as per Table 3 of Clause C3.3.13 (Scope of Services) and
optional methods

8.2.2 Number of Hours per quarter = 3 months x 20 days x 8 hours per day = 480 Hours

8.2.3 Notional Cost per Hour = 8.2.1 /8.2.2

8.3 Calculating the Notional Cost Example:

79



Tender no.
WCS no.

Fees (1) from Activity Schedule excl. VAT= R5.6 Milllon

Number of hours skills development required = R5.6 x 150 = 840 hours

Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour “Method 4" = R71 5G0 per quarter / 480 hours = R148.95 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 (total number of hours) = R126 118.00
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C2.2.C
C22.C1

C22.C.2

C22.C.2

C22.C.3

Tender no.
WCS no.

Actlvitles for civil engineers

The services as defined in C3 Scope of Services are required. The activity schedule below lists
the normal services as defined in the 2016 NDPWI - Scope of Engineering Services and Tariff of
Fees (Annexure A), clause 3 and as further defined in C3 Scope of Services, as well as additional
services as defined in C3 Scope of Services, of this document. (The clause referances refer to
the corresponding clauses in the 2016 NDPWI - Scope of Engineering Services and Tariff of
Fees.)

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there Is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension in terms of
Clause 8.5.1 of the Contract Data.

The estimated normal fees have been calculated using the 2016 NDPWI - Scope of Engineering
Services and Tariff of Fees (annexure A), by applying the applicable fee scale given in clause
4.21 (1)+2) for an engineering project or clause 4.2.2 (1) for a multi-disciplinary project, to
determine the basic fee and by multiplying the basic fee by the applicable multiplication factor
given in clause 4.2.1 (4) or clause 4.2.2 (2) respectively. The cost of the works and the values
used to determine the multiplication factors are defined in C3.0.4 ‘Project Cost Estimate’.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.En.5 'Additional services’ that have heen specified to be included in the normal fees. The
tenderer shall make provision for the cost of the additional services that are to be included under
normal services by adjusting the percentage tendered in column (f) of C2.2.C.4 *Activity schedule
for value based fees for civil engineers'.

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2016 NDPWI - Scope of Engineering Services and
Tariff of Fees (annexure A), clause 4.2.8.

The tenderer must make provigion for all activities necessary for the executlon of the service as
set out In C3 Scope of Services.

81



C2.2.C.4 Activity schedule for value based fees for civil engineers

Tender no.
WCS no.

ENGINEERS

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR CIVIL

Tenderer's Tender for Value Based Fees for Civil Engineers

Fee for Normal Services Incluglve of certaln additional services as specified in C2.1.3.En.5

{e) ) -
Latest net estimate of the fi?;mc:ﬁzﬂlgganal :fa;?r':::tzlge (e)x(f)
construction cost for the Civil according to X foes Financial Offer by Tenderer
Works C2.1.3.En.1 and tendered by | for Value Based Fees
C2.2.1.2 above Tenderer
R689 000 R79235.00 X %|=R (26)
Additlonal Services — C2.1.3.En.5
Description | Quantty | Unit | Rate Value
| Level One, Part time I [
| construction monitoring ‘ ‘ | R = R (30)
| ' | -
a | - | hours | R = R B e
Sub-total Additional Services (30+31) | = R (32)
f?upplementary Services | ] |
|' !
nfa hours ‘ R =R (33)
Total Additional and Supplementary Services (32+33) | = R (34)
Appointment of sub-consultants / speclallsts
As direct sub-consultant, to be
appointed by the Service
Provider, for:
geotechnical investigation,
complete with test results and Provisional . ) = R (36)
foundation recommendations, Sum
of the site identified in
C3.2.2.2
As direct sub-consultant, to be i
appolnted by the Service
Provider, for:
Engineering survey of the site Pm\er:rI: nal - - =R {36)

identified in C3.2.2.2,
including bench mark height,
contours, existing structures / |

82




Tender no.

WCS no.
services / topographical detail | a
and verlification of corner peg
positions — in accordance with
the departmental Manual
(avallable on website)
Provisional _
nia Sum - - = (37)
Sub-total Sub-consultants / Speclalists (35+36+37) | = (38
Administration of Sub-consultants/ Specilallsts = (39)
Total Sub-consultants / Speciallsts (28+38) (40)
Total Travelling Disbursements (Table A below) (41)
Contract Skills Development Goal Cost (42)
n/a
TOTAL FINANCIAL OFFER FOR VALUE BASED FEES FOR CIVIL
ENGINE AT EXCLUDED
Sub-total Discounted fees + Total Additlonal and Supplementary (43)
Services + Total Sub-consultants/ Specialists + Total Travelling
Disbursemernits + Contract Skills Development Goal Cost
(29+34+40+41+42)
NOTE: 1. The total Financlal Offer for Value Based Fees for Architects (VAT excluded), (43) above, as well

as the percentage of normal fees tendered, (f) above, must be carried over to ©2.2.1 Summary
Activity Schedule for Value Based Fees for all Professlonal Services comprising the
Service Provider, the total of which must then be carrled over to C1.1 Form of Offer and
Acceptance. Failure to carry this amount over to the Form of Offer and Acceptance will render

the Bid Non-regponsive as the Form of Offer must be fully completed.

Remuneration for value based appeintments will be calculated as determined in C2.1.2 (i.e. the
percentage of the normal fee tendered multiplied by the value fee scale vis-&-vis the actual cost
of construction). The percentage of the normal fee shall apply to each stage for services provided
In stages.

Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly
rate as tendered {Based on detailed time sheets) for administration in terms of time spent in
liaising, coordinating, sourcing and verification of documents submitted including related meetings
pertaining to and submitting reports as required to the following Targeted Procurement and
Contract Participation Goals applicable to the Construction Project which shall include but not be
limited to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.I.L.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

Time spent on travelling, as well as any other travel related expenses such as travelling costs,

subsistence allowance and accommodation is deemed to be included In the Traveling
Disbursements per return trip to site per (41) above.
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6.

Tender no.
WCS no.

In the event of a variation in the Service Contract Period which results in additional travelling over
and above the allowed number of trips in Table A, the additional Traveling will be pald in
accordance with the "Rates for Reimbursable Expenses” as amended from time to time and
referred to below, is obtainable on the Department's Woebsite:
http://www.publicworks.gov.za/Consultants.asp or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling is deductible as per Clause C2.1.4.4.2.

Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place
of business:

Table A: Summary of Disbursements Tendered

| Total
item | Description Rate X | Factor X | No. of trips (If not applicable
| - Insert “NA")
Per Km Kms per Trip
1. | Travelingcost | R X X R
by car
Per Trip
2. | Subsistence |R X - X R
Per Hour | Hours per Trip o
3. | Travelling R X X
Time as per
Clause
C2.1.44.2
4, | Other: Specify | R - X X R
below
(Table B). _ I
5. | Total disbursement carrled over to Actlvity Schedule (41) R




Table B: Other Disbursements (Attach separate sheet If necessary)
Table B only to be completed should the service provider's office be located in a different province and/or the
service provider has to travel by alr and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the

Employer’s representative prior to incurring the cost.

Qty

Tender no.
WCS no.

Total
(if not applicable
Iinsert “NA”)

Item | Description Rate
1. 1 ;ravelllng by Alr R
2. | CarRental R
3. | Accommodation R
4 R
5 R
6 R
7 R

8. Total carrled over to Table A, ltem 4

7. Contract Skills Development Goal Cost

The provisional amount allowed for the in the Activity Schedule shall be adjusted upon award and
confirmation of the Training Method/s selected by the service provider when beneficiaries have
been identified. The Contract Skills Development Goal (CSDG) will be as described In Clause
€3.3.13, which Is the number of hours of skills development opportunities that a Service Provider
must provide In relation to work directly related to the Service Contract up to completion the
Professional Service Contract. The CSDG is expressed in hours, and shall be not less than the
professional fees In millions of Rand muitiplied by 150 Hours.

8. The Skills Development Participation Costs to be calculated as follows:

8.1 Sklills Development
8.1.1 Number of Hours:
Fees (1) excl. VAT = R5.6m

Number of hours skills development required = R5.6 x 150 = 840 hours {hours to be rounded

off)
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Tender no.
WCS no.

8.2 Calculating the Notional Cost per hour
8.2.1 Notional Cost per quarter as per Table 3 of Clause C3.3.13 (Scope of Services) and
optional methods
8.2.2 Number of Hours per quarter = 3 months x 20 days x 8 hours per day = 480 Hours
8.2.3 Notional Cost per Hour=8.2.1/8.2.2

8.3 Calcuiating the Notlonal Cost Example:
Fees (1) from Activity Schedule excl. VAT= R5.6 Milllon
Number of hours skills development required = R5.8 x 150 = 840 hours
Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour “Method 4" = R71 500 per quarter / 480 hours = R148.85 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 (total number of hours) = R125 118.00
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C22.E
C2.2.E1

C22.E2

C2.2.E2

C22E3

Tender no.
WCS no.

Actlvities for electrical engineers

The services as defined in C3 Scope of Services are required. The activity schedule below lists
the normal services as defined in the 2016 NDPW!I - Scope of Engineering Services and Tariif of
Fees(annexure A), clause 3 and as further defined in C3 Scope of Services, as well as additional
services as defined In C3 Scope of Services, of this document. (The clause references refer to
the corresponding clauses in the 2016 NDPWI - Scope of Engineering Services and Tariff of
Fees.)

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension in terms of
Clause 8.5.1 of the Contract Data.

The estimated normal fees have been calculated using the 2016 NDPW!I - Scope of Engineering
Services and Tariff of Fees (annexure A), by applying the applicable fee scale given in clause
4.2.6 (1) for an engineering project or clause 4.2.7 (1) for a multi-disciplinary project, to determine
the basic fee and by multiplying the basic fee by the applicable multiplication factor given in clause
4.2.6 (2) or clause 4.2.7 (2) respectively. The cost of the works and the values used to determine
the multiplication factors are defined in C3.0.4 ‘Project Cost Estimate’.

No allowance has been made in the estimated normal fees below for the additional services In
C2.1.3.En.5 ‘Additional services' that have been specified to be included in the normal fees. The
tenderer shall make provision for the cost of the additional services that are to be included under
normal services by adjusting the percentage tendered in column (h} of C2.2.E.4 'Activity schedule
for value based fees for electrical engineers'.

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2016 NDPWI - Scope of Engineering Services and
Tarlff of Fees {annexura A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services,
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C2.2.E4 Activity schedule for value based fees for electrical engineers

Tender no.
WCS no.

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR ELECTRICAL

ENGINEERS

Tenderer's Tender for Value Based Fees for Electrical Engineers

Fee for Normal Services Inclusive of certain additional services as specified In C2.1.3.En.5

g (h)
Estimated normal Percentage
Latest net estimate of the fees calculated of normal {g)x{h)
construction cost for the according to X fess Financial Offer by Tenderer
Electrical Works C21.3.EnA and tendered by for Value Based Fees
| C2.2.E.2 above Tenderer
_ R1 958 000.00 R294 972.70 X % =R (44)
AddIitlonal Services — C2.1.3.En.5
I Description - Quantity _ Unit Rate Value
Level One, Part time
construction monitoring R =R (45)
| va hours _ R =R (46) |
Sub-total Additlonal Services (45+48) | = R (47
Supplementary Services
nfa hours | R = R (48)
Total Additional and Supplementary Services (47+48) = R {49)
Appointment of sub-consultants / speclalists
nla Provisional _
Sum ) B =R (80)
Provisional ' _
| n/a Sum C ) =R s
Provisional _
n/a Sum - - = R (52)
Sub-total Sub-consultants / Speclallsts (50+51+52) | = R (53)
Administration of Sub-consultants/ Speclallsts | = R (54)
Total Sub-consultants / Speclallsts (53+54) R (55)
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Tender no.

WCS no.
Total Traveliing Disbursements (Table A below) R (58)
Contract Skills Development Goal Cost R &7
nfa
TOTAL FINANCIAL OFFER FOR VALUE BASED FEES FOR
ELECTRICAL E RS (VAT EXCLUDED
Sub-total Discounted fees + Total Additional and Supplementary R (c8)

Services + Total Sub-consultants/ Speclalists + Total Travelling

Disbursements + Contract Skills Development Goal GCost
(44+49455+56+57)

NOTE:

1.

The total Financial Offer for Value Based Fees for Architects (VAT excluded), (58) above, as well
as the percentage of normal fees tendered, (h) above, must be carrled over to C2.2.1 Summary
Activity Schedule for Value Based Fees for all Professional Services comprising the
Service Provider, the total of which must then be carrled over to C1.1 Form of Offer and
Acceptance. Failure to carry this amount over to the Form of Offer and Acceptance will render
the Bid Non-responsive as the Form of Offer must be fully completed.

. Remuneration for vaiue based appolntments will be calculated as determined in C2.1.2 (i.e. the

percentage of the normal fee tendered multiplied by the value fee scale vis-&-vis the actual cost
of construction). The percentage of the normal fee shall apply to each stage for services provided
in stages.

Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly
rate as tendered (Based on detailed time sheets) for administration in terms of time spent in
liaiging, coordinating, sourcing and verification of documents submitted including related meetings
pertaining to and submitting reports as required to the following Targeted Procurement and
Contract Participation Goals applicable to the Construction Project which shall include but not be
limited to; SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.L.L.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

Time spent on fravelling, as well as any other travel related expenses such as travelling costs,
subsistence allowance and accommodation Is deemed to be included in the Traveling
Dishursements per retumn trip to site per (56) above.

In the event of a variation in the Service Contract Perlod which results in additional traveliing over
and above the allowed number of trips In Table A, the additional Traveling will be pald In
accordance with the "Rates for Reimbursable Expenses” as amended from time to time and
referred to below, is obtalnable on the Department's Webslte:
hitp://www.publicworks.gov.za/Consultants.asp or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The flrst 2 hours of travelling is deductible as per Clause C2.1.4.4.2,

Bidder to provide detalled breakdown of Travelling Disbursements per return trip to site from place
of business:
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Tender no.

WCS no.
Table A: Summary of Disbursements Tendered
' Total
item | Description Rate X | Factor No. of trips (i not applicable
Ingert “NA")
Per Km Kms per Trip
1. | Travelingcost | R X R
by car |
Per Trip
| 2. | Subsistence | R X - R
' i Per Hour Hours per Trip —
3. | *Travelling R X
Time as per
Clause
C2.1.44.2
4, | Other: Specify R X R
below
| (Table B).
5. | Total disbursement carrled over to Actlvity Schedule {56) R

Table B: Other Disbursements (Attach separate sheet if necessary)
Table B only to be completed should the service provider’s office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Attach separate sheet If necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the
Employer's representative prior to incurring the cost.
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Total
item | Description Rate Qty (if not applicable
- Insert “NA")
1. | Travelling by Air R R
2, Car Rental R R
3. Accommodation R R
4, R R
5. R R
6. R R
7. R R
8. | Total carrled over to Table A, item 4 R



7.

Tender no.
WGCS no.

Contract Skills Development Goal Cost

The provisional amount allowed for the in the Activity Schedule shall be adjusted upon award and
confirmation of the Tralning Method/s selected by the service provider when beneficiaries have
been identified. The Contract Skills Development Goal (CSDG) will be as described In Clause
C3.3.13, which is the number of hours of skills development opportunities that a Service Provider
must provide in relation to work directly related to the Service Contract up to completion the
Professional Service Contract. The CSDG is expressed in hours, and shall be not less than the
professional fees in millions of Rand multiplied by 150 Hours.

The Skills Development Participation Costs to be calculated as follows:

Skills Development
8.1.1  Number of Hours:
Fees (1) excl. VAT = R5.6m
Number of hours skills development required = R5.6 x 150 = 840 hours (hours to be rounded

off)

8.2 Calculating the Notional Cost per hour

8.2.1 Notional Cost per quarter as per Table 3 of Clause C3.3.13 (Scope of Services) and

optional methods
8.2.2 Number of Hours per guarter = 3 months x 20 days x 8 hours per day = 480 Hours
8.2.3 Notlonal Cost per Hour=8.2.1/8.2.2

8.3 Calculating the Notlonal Cost Example:

Fees (1) from Activity Schedule excl. VAT= R5.6 Million

Number of hours skills development required = R5.6 x 150 = 840 hours

Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour “Method 4" = R71 500 per quarter / 480 hours = R148.95 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 (total number of hours) = R125 118.00
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C22M
C2.2MA1

C22M.2

C22M.z2

C2.2.M.3

Tender no.
WCS no.

Actlvitles for mechanical engineers

The services as deflned in C3 Scope of Services are required. The activity schedule below lists
the normal services as defined in the 2016 NDPWI - Scope of Engineering Services and Tariff of
Fees(annexure A), clause 3 and as further defined In C3 Scope of Services, as well as additional
services as defined in C3 Scope of Services, of this document. (The clause references refer to
the corresponding clauses in the 2016 NDPWI - Scope of Engineering Services and Tarlff of
Fees.)

The applicable fee scale wili only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension in terms of
Clause 8.5.1 of the Contract Data,

The estimated normal fees have been calculated using the 2016 NDPWI - Scope of Engineering
Services and Tarlff of Fees (annexure A), by applying the applicable fee scale given in clause
4.2.4 (1) for an engineering project or clause 4.2.5 (1) for a multi-disciplinary project, to determine
the basic fee and by multiplying the basic fee by the applicable multiplication factor given in clause
4.2.4 (2) or clause 4.2.5 (2) respectively. The cost of the works and the values used to determine
the multiplication factors are defined in C3.0.4 ‘Project Cost Estimate’.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.En.5 ‘Additional services’ that have been specified to be included in the normal fees. The
tenderer shall make provision for the cost of the additional services that are to be included under
normal services by adjusting the percentage tendered in column (j) of C2.2.M.4 'Activity schedule
for value based fees for mechanical engineers’.

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out In the 2016 NDPWI - Scope of Engineering Services and
Tariff of Fees (annexure A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the executlon of the service as
set out in C3 Scope of Services.
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Tender no.
WCS no.

C2.2M.4  Activity schedule for value based fees for mechanical engineers

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR MECHANICAL
ENGINEERS

Tenderer’s Tender for Value Based Fees for Mechanical Engineers
Fee for Normal Services Inclusive of certain additional services as specified In C2.1.3.En.5
() | 0
Latest net estimate of the | oo Tormel Percantage (x()
construction cost for the according to X foes Financlal Offer by Tenderer
Mechanical Works C2.1.3.En.1 and tendered by for Value Based Fees
| C2.2.M.2 above | | Tenderer |
R633 953.00 | R109 356.85 l X % = R (58)
Additional Services - C2.1.3.En.5
- Description l Quantity Unit | Rate Value
' Level One, Part time ' _
| eonstruction monitoring. R - B (60)
na | hours | R = &1) ‘
Sub-total Addlitlonal Services (0+61) = R (62)
| Supplementary Services
n/a ‘ hours | R =R (63)
Total Additlonal and Supplementary Services (82+63) | = R (64}
Appolintment of sub-consultants / speciallsts
Provisional | | -
nfa | Sum - ) =R ®
Provisional _
nia ‘ Sum ) ) = R (ssi‘
Provisional _
.= ‘ Sum ) . =R il
Sub-total Sub-consultants / Speciallsts (e5+66+67) = R (88)
Administration of Sub-consuitants/ Specialists | = R (89)
Total Sub-consuitants / Specialists (68+89) R {70)

Total Travelling Disbursements (Table A below)
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nia

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES FOR
MECHANICAL ENGINEERS (VAT EXCLUDED

services + Sub-consultants/Specilalists + Travelling Disbursements +

Tender no.
WCS no.

R (ﬂ

R (73)

Sub-total Discounted fees + Additional Services + Supplementary ‘

Contract Skills Development Goal (58+84+70+71+72)

NOTE:

1.

The total Financial Offer for Value Based Fees for Architects (VAT excluded), (73) above, as well
as the percentage of normal fees tendered, ([} above, must be carried over to C2.2.1 Summary
Activity Schedule for Value Based Fees for all Professlonal Services comprising the
Service Provider, the total of which must then be carried over to C1.1 Form of Offer and
Acceptance. Failure to carry this amount over to the Form of Offer and Acceptance will render

the Bid Non-responsive as the Form of Offer must be fully completed.

. Remuneration for value based appointments will be calculated as determined in C2.1.2 (i.e. the

percentage of the normal fee tendered multiplied by the value fee scale vis-a-vis the actual cost
of construction). The percentage of the normal fee shall apply to each stage for services provided
in stages.

Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly
rate as tendered (Based on detailed time sheets) for administration in terms of time spent in
liaising, coordinating, sourcing and verification of documents submitted including related meetings
pertaining to and submitting reports as required to the following Targeted Procurement and
Contract Participation Goals applicable to the Construction Project which shall include but not be
limited to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.LL.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

Time spent on travelling, as well as any other travel related expenses such as travelling costs,
subsistence allowance and accommodation is deemed to be included in the Traveling
Disbursements per return trip to site per (71).

In the event of a variation in the Service Contract Period which results in additional travelling over
and above the allowed number of frips in Table A, the additional Traveling will be pald in
accordance with the "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Department's Website:
http://www.publicworks.gov.za/Consultants.asp or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling Is deductible as per Clause C2.1.4.4.2.

Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place
of business:



Tabie A: Summary of Disbursements Tendered

kem | Description Rate X | Factor X | No. of trips
Per Km | Kms per Trip
1. | Travelingcost | R X X
. | bycar |
| Per Trip
2. | Subsistence R ‘ X - X
T Per Hour | Hours per Trip
3. | *Travelling R X X
Time as per
Clause
C21.44.2
4, | Other: Speclfy | R - X X -
below

5. | Total disbursement carried over to Activity Schedule (71)

Table B: Other Disbursements (Attach separate sheet if necessary)
Table B only to be completed should the service provider's office be located in & different province and/or the
service provider has to travel by alr and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Atiach separate sheét if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the
Employer’s representative prior to incurring the cost.

Tender no.
WCS no.

Total
(if not applicable
insert “NA”)

Total 1
item | Description Rate X Qty (If not applicable |
| Ingert “NA"}
1. | Travelling by Alr R X |
2, Car Rental R X
- L |
3. | Accommodation R X
4 ‘ R X
5 R X
6 R ‘x ‘
I T
7. R X ‘

8. | Total carrled over to Tahle A, Item 4
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7.

Tender no.
WCS no.

Contract Skllis Development Goal Cost

The provisional amount allowed for the In the Activity Schedule shall be adjusted upon award and
confirmation of the Training Method/s selected by the service provider when beneficiaries have
been Identified. The Contract Skills Development Goal (CSDG) will be as described in Clause
C3.3.13, which Is the number of hours of skills development opportunities that a Service Provider
must provide in relation to work directly related to the Service Contract up to completion the
Professional Service Contract. The CSDG is expressed In hours, and shall be not less than the
professional fees in millions of Rand multiplied by 150 Hours.

The Skllis Development Participation Costs to be calculated as follows:

Skills Development
8.1.1  Number of Hours:
Fees (1) excl. VAT = R5.6m
Number of hours skills development required = R5.6 x 150 = 840 hours (hours to be rounded

off)

8.2 Calculating the Notional Cost per hour

8.2.1 Notional Cost per quarter as per Table 3 of Clause C3.3.13 (Scope of Services) and
opticnal methods

8.2.2 Number of Hours per quarter = 3 months x 20 days x 8 hours per day = 480 Hours

8.2.3 Notional Cost per Hour =8.2.1/8.2.2

8.3 Calculating the Notional Cost Example:

Fees (1) from Activity Schedule excl. VAT= R5.6 Million

Number of hours skills development required = R6.8 x 150 = 840 hours

Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour “Method 4" = R71 500 per quarter / 480 hours = R148.95 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 (total number of hours) = R125 118.00
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C2.2.8
C2.28.1

C2.28.2

C228.2

C2283

Tender no.
WCS no.

Activitles for structural engineers

The services as defined in C3 Scope of Services are required. The actlvity schedule below lists
the normal services as defined in the 2016 NDPWI - Scope of Enginesring Services and Tariff of
Fees(annexure A), clause 3 and as further defined in C3 Scope of Services, as well as additional
services as defined in C3 Scope of Services, of this document. (The clause references refer to
the corresponding clauses In the 2016 NDPWI - Scope of Engineering Services and Tariff of
Fees.)

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there Is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension In terms of
Clause 8.5.1 of the Contract Data.

The estimated normal fees have been calculated using the 2016 NDPWI - Scope of Engineering
Services and Tariff of Fees (annexure A), by applying the applicable fee scale given in clause
4.2.1 (1H2) for an engineering project or clause 4.2.3 (1) for a multi-disciplinary project, to
determine the basic fee and by muitiplying the basic fee by the applicable multiplication factor
given in clause 4.2.1 (4) or clause 4.2.3 (2) respectively. The cost of the works and the values
used to determine the multiplication factors are defined in C3.04 ‘Project Cost Estimate’.

No allowance has been made In the estimated normal fees below for the additional servicas in
C2.1.3.En.5 ‘Additional services’ that have been spacified to be included in the normal fees. The
tenderer shall make provision for the cost of the additional services that are to be included under
nhormal services by adjusting the percentage tendered in column () of C2.2.5.4 ‘Activity schedule
for value based fees for structural engineers'.

The services are to be provided In stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2016 NDPW! - Scope of Engineering Services and
Tariff of Fees (annexure A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the exscution of the service as
set out in C3 Scope of Services.
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C2.2.84  Activity schedule for value based fees for structural engineers

Tender no.
WCS no.

ENGINEERS

ACTIVITY SCHEDULE FOR VALUE BASED FEES FOR STRUCTURAL

=

Tenderer's Tender for Value Based Fees for Structural Engineers

Fee for Normal Services Inclusive of certain additional services as specified In C2.1.3.En.5

98

&) T ]
Latest net estimate of the fEesetIsn::aatIZﬂlzfer:inal E:x:“t:fe (k)x(1)
construction cost for the according to X foes Financial Offer by Tenderer
Structural Works C2.1.3.En.1 and tendered by for Value Based Fees
C2.2.5.2 above _ Tenderer
R1 707 750.00 R284 767.31 ] X | % =R (74)
Additional Services — C2.1.3.En.5
. Description Quantity Unit Rate - o Value
| Level One, Part time
construction monitoring R =R (75)
| Any other additional services
that may be required by -
Employer. hours | R =R (76)
Sub-total Additlonal Services (2+3) | = R m
: Supplementary Services
nfa hours | R =R (78)
Total Additional and Supplementary Servicaes (77+78) | = R (79)
Appointment of sub-consultants / speciallsts
As direct sub-consultant, to be -
appointed by the Service
Provider, for:
geotechnical investigation,
complete with test results and Pro;Ls::: nal - - = R (80)
foundation recommendations,
of the site identified in
C3222
| Provislonal =
| n/a Sum - - =R {e1)
Provisional _
Sub-total Sub-consultants / Speclallsts (80+81+82) = R {83)




Tender no.

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES FOR

STRUCTURAL ENGINEERS (VAT EXCLUDED] R (88)
Sub-total Discounted fees + Additional Services + Supplementary

services + Sub-consultants/Speclalists + Travelling Disbursements +
Contract Skills Development Goal (74+79+85+86+87)

NOTE:

1.

WCS no.
Administration of Sub-consultants/ Speclalists = R (84)

— !
| Total Sub-consultants / Speclalists (83+84) R (85)
Total Travelling Disbursements (Table A below) R {86)
nia R (&7)

The total Financial Offer for Value Based Fees for Architects (VAT excluded), (88) above, as well
as the percentage of normal fees tendered, (I) above, must be carried over to C2.2.1 Summary
Actlvity Schedule for Value Based Fees for all Professional Services comprising the
Service Provider, the total of which must then be carrled over to C1.1 Form of Offer and
Acceptance. Failure to carry thls amount over to the Form of Offer and Acceptance wlll render

the Bid Non-responsive as the Form of Offer must be fully completed.

. Remuneration for value based appointments will be calculated as determined in C2.1.2 {i.e. the

percentage of the normal fee tendered multiplied by the value fee scale vis-d-vis the actual cost
of construction). The percentage of the normal fee shall apply to each stage for services provided
in stages.

Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly
rate as tendered (Based on detalled time sheets) for administration in terms of time spent in
liaising, coordinating, sourcing and veriflcation of documents submitted including related meetings
pertaining to and submitting reports as required to the following Targeted Procurement and
Contract Partlcipation Goals applicable to the Construction Project which shall Include but not be
limited to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.L.L.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

Time spent on travelling, as well as any other travel related expenses such as travelling costs,
subsistence allowance and accommodation is deemed to be included in the Traveling
Disbursements per return trip to site per (86) above.

In the event of a variation In the Service Contract Period which results In additionaf travelling over
and above the allowed number of trips in Tahle A, the additional Traveling will be paid In
accordance with the "Rates for Reimbursable Expenses” as amended from time to time and
referrad to below, Is obtainable on the Department's Woebsite:
http:/Amww.publicworks.gov.za/Consultants.asp or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling is deductible as per Clause C2.1.4.4.2.

Bidder to provide detailed breakdown of Travelling Dishursements per return trip to site from place
of business:
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Tender ne.

WCS ne.
Table A: Summary of Disbursements Tenderad
—[ Total
ltem | Description Rate X | Factor X | No.oftrips (if not applicable
- | Ingert “NA”)
Per Km | Kms per Trip
1. | Travelingcost R X X
by car
Per Trip
2. | Subsistence R X X
Per Hour Hours per Trip —
3. | Travelling R X X
Time as per
Clause
C21.44.2
_ | |
4. | Other: Specify | R - X X
below
| (Table B).
5. | Total disbureement carried over to Activity Schedule (86)

Table B: Other Disbursements {Attach separate sheet if necessary)
Table B only to be completed should the service provider’s office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the
Employer’s representative prior to incurring the cost.

ftem | Description Rate | X Qty (if not.l:;)t:IIIcable
Insert “NA")

1. | Traveiling by Air R X

2. | Car Rental R X B
3. Acoommodatlon_ R X

4, R X

5. _ R X

6. _ R X

7. R X

8. | Total carrled over to Table A, item 4
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Tender no.
WCS no.

7. Contract Skills Development Goal Cost

The provisional amount allowed for the in the Activity Schedule shall be adjusted upon award and
confirmation of the Training Method/s selected by the service provider when beneficiaries have
been identified. The Contract Skills Development Goal (CSDG) will be as described in Clause
C3.3.13, which is the number of hours of skills development opportunities that a Service Provider
must provide in relation to work directly related to the Service Contract up to completion the
Professional Service Contract. The CSDG is expressed in hours, and shall be not less than the
professional fees in milllons of Rand multiplied by 150 Hours.

8. The Skills Development Participation Costs to be calculated as follows:

8.1 Skilis Development
8.1.1 Number of Hours:
Fees (1) excl. VAT = R5.6m
Number of hours skills development required = R5.6 x 150 = 840 hours (hours to be rounded

off)

8.2 Calculating the Notional Cost per hour
8.2.1 Notional Cost per quarter as per Table 3 of Clause C3.3.13 (Scope of Services) and
optional methods
8.2.2 Number of Hours per quarter = 3 months x 20 days x 8 hours per day = 480 Hours
8.2.3 Notlional Cost per Hour=8.2.1/8.2.2

8.3 Calculating the Notlonal Cost Example:
Fees (1) from Activity Schedule excl. VAT='R5.6 Million
Number of hours skills development required = R5.6 x 150 = 840 hours
Total number of hours per quarter = 40 hours per week x 4 weeks x 3 months = 480 hours
Notional cost per hour "Method 4” = R71 500 per quarter / 480 hours = R148.95 per hour
Total Notional cost = R148.95 (Rate per hour) x 840 (total number of hours) = R125 118.00
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C3:
C3.0
€3.0.1

C3.0.2

C3.0.3

C3.04

C3.05

C3.0.6

C3.0.7

C3.0.8

Tender no.
WCS no.

SCOPE OF SERVICES

Overall description of the Services

Project description

Department of Justice: Ongoye Magistrate Court: Upgrading of Electricity,security measures,
Repairs and Renovations.

Scope

Upgrading of Electricity,security measures,repairs and rengvations.

Location of the Project
H11 llanda Street Esikhawini 3887

Project Cost Estimate
R9 070 910.00

Project Programme

The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific time frames can therefore not be provided
at tender stage since it will depend on the time frames required by the consuitants for completion
of the design and documentation based on the final scope of work, as well as approval processes
within the Department and other legislative bodies from whom approvals may be required. The
final programme will be in accordance with the approved programme in terms of clause 3.15 of
the Standard Professional Services Contract and clause 3.15.1 of the Contract Data. The following
table depicts provisional project milestone dates envisaged for tendering purposes only:

. Anticlpated
Project Milestones Date

Appointment of Design Consultants

Concept Design Approval date
Sketch Plan Submission date
Sketch Plan Approval date

Planning Completion date
Confirmation of funds by Cllent
Advertise Bids for construction

Closing of Bids for construction

0 ~N® O a0 N

Adjudication of Bids and Bid award for construction
Site handover

-
Q

Anticipated Practical Completion month construction period
+months for anticipated Extension of Time)

-—
=

Anticipated Works Completion | |

-
N

oy
(75

_ Anticipated Final Completion (After month defect liability period})

Information avallable from Employer

Other Contracts on Site

Reporting Requirements and Approval Procedure
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Ca1
C3.1.1

C3.1.2

C3.2

Tender ne.
WCS no.

Princlpal agent

in the event of a construction project manager not being separately appointed, this professional
services in consortium will act as the principal agent on this project.

No additional remuneration or any remuneration provided for in the different professions’ fee
scales will be paid to the Service Provider for providing the services as principal agent. Tenderers
must make provision for and include all such costs in thelr tender when calculating the percentage
as described in C2.1.1.2 above.

Regarding an appointment as principal agent, dutles over and above those of the different
professions comprising the Service Provider will include inter alia:

e receiving of instructions from the departmental project manager and distributing to the relevant
parties

s co-ordinating of consultants

e compiling and updating the planning programme

» co-ordinating and arranging site meetings and Inspections

o liaising with client department only If specifically so instructed

= close liaising and co-operating with the departmental project manager
o furnishing of monthly project reports

o issuing of written instructions

¢ receiving notices according to the building contract

e Issuing of monthly interim payment certificates, final payment certificates for practical and finai
completion

e making recommendations in respect of the extension of the building contract period and
periods where penalties are applicable

e ensuring that all final accounts will be corrected and handed in on time

» administrating of and supervising the bullding contract in accordance with the requirements,
where applicable, as set out in Manual for Private Architects PW 147, and

« other duties not llsted above but which could reasonably be expected of a principal agent as
well as those listed In the Tariff of Professional Fees for Architects.

Labour-Intensive works

(a) The Service Provider shall not perform any significant portion of a project involving labour-
intensive works under the direction of a staff member who has not completed the NQF level 7 unit
standard "Develop and Promote Labour-Intensive Construction Strategies” or equivalent QCTO
qualifications (See Appendix C of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWP)).

(b) The staff member of the Service Provider who is responsible for the administration of any
works contract involving labour-intensive works must have completed the NQF level 5 unit
standard "Manage Labour-Intensive Construction Projects” or equivalent QCTO qualifications
(See Appendix C of the Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works Programme (EPWP)).
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Tender no.
WCS no.

The Service Provider must provide the Employer with satisfactory evidence (e.g. letter of
competency) that staff members satisfy the requirements of {a) and (b} above.

(c) The Service Provider must design and implement the construction/malntenance works in
accordance with the latest version (download at www.epwp.gov.za) of the Guidelines for the
Implementation of the Labour-Intensive Projects under the Expanded Public Works Programme
(EPWP) published by the Department of Public Works. The Service Provider must sign the
undertaking (Appendix E of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWP)) confirming they
have complied with EPWP requirements at design and implementation stages.

(d) The Service Provider shall, for monitoring purposes, keep monthly records and transmit to the

Employer data on the following indicators with regard to the Project:

¢ Project budget and planned output according to EPWP requirements

Actual Project Expenditure and actual output according to EPWP requirements

Planned and achieved labour Intensity

Number of work opportunities created

Demographics of workers employed (disaggregated by women, youth and persons with

disabilities)

Wage rate earned on project

Number of person-days of employment created

Copies of Identity documents of workers

Number of persons who have attended training including the nature and duration of training

provided

e Assets created, rehabllitated or maintained in accordance with indicators in the EPWP M & E
Framework

e Services provided or delivered in accordance with indicators In the EPWP M & E Framework

(e) The values for the indicators shall be submiited to the Employer according to agreed time
frames on the prescribed reporting template (from the EPWP Unlt In the Department of Public
Works) and obtainable from

{f) The Service Provider shall, before certifying a contractor's payment certificate, ensure that the
contractor has submitted labour information In a format and timeframe specified by the Employer.
If the information submitted by the contractor is inadequate the Service Provider shall not submit
the payment certlficate to the Employer for payment of the relevant outputs.

{(g) The Service Provider shall ceriify that the works have been completed in accordance with the

requirements of the Guidelines for the Implementation of Labour-Intensive Infrastructure Projects

under the Expanded Public Works Programme (EPWP) and the Contract:

» whenever a payment cartificate is presented to the Employer for payment; and

¢ Immediately after the issuing of a practical completion certificate that signifies that the whole
of the works have reached a state of readiness for occupation or use for the purposes Intendad
although some minor work may be outstanding.
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C3.A
C3.A1

C3.A2

C3.A.21

C3.A3

C3.A.3.1

C3.A3.2

Tender no.
WCS no.

Scope of Services for architects

Employer’s objectives regarding architectural work

This tender is inter alia for.

A Service Provider performing architectural work on a buliding project.
Description of the Services

Services
The following architectural services are reqguired:

As further defined hereafter in C3.A.3 Extent of Services as well as In the 2015 NDPW! - Scope
of Architectural Services and Tariff of Fees (annexure B). Should there be any discrepancies
between thls Tender Document and other departmental documentation, the former shall take
precedence.

Extent of the Services

The specific architectural services required on this Project and referred to in C3.A.2 above, entalls
the following for:-

Full services
Unless otherwise stated, duties will cover the full field of architectural functions.

Additional services carrying additional fees
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c3.Q
ci.a1

C3.Q.2
C3.Q.21

ci.Q3

C3.Q.3.1

Tender no.
WCS no.

Scope of Services for quantity surveyors
Employer’s objectlves regarding quantity surveying work
This tender is inter alia for:

A Servica Provider performing quantity surveying work on a bullding project.

Description of the Services

Services
The following quantity surveying Services are required:

As further defined hereafter in C3.3 Extent of Services as well as in the Guideline Tarlff of
Professional Fees in Respect of Services Rendered by a Quantity Surveyor in Private
Practlce as referred to in C2.1.3.1 (the 2015 Guideline Tarlff of Professional Fees) and also as
further defined In the most recent publication of the Manual for Consultant Quantity Surveyors
(QS 001), Should there be any discrepancies between this Tender Docuiment and the Manual for
Consultant Quantity Surveyors, the former shall take precedence

Extent of the Services

The specific quantity surveying Services required on this Project and referred to in C3.Q.2 above,
entails the following for:-

Full services

Unless otherwise stated, duties will cover the full field of quantity surveying functions which are to
be performed in accordance with the principles as set out in the most recent publication of the
Manual for Consultant Quantity Surveyors{(QS 001) and which can briefly be summarised as
follows:

+ establishment of an effective lialson with the architect;

e preparation of estimates in accordance with the Manual for Consultant Quantity Surveyors (QS
001);

+ application of space and cost guidslines, if applicable. f not applicable the necessary
adjustment in fees should be reflected in claims for remuneration;

s preparation of bills of quantities for all work in accordance with the Manual for Consultant

Quantity Surveyors{QS 001)(“all work” shall include infer alia electrical, mechanical and any

other engineering work);

e administration of the contract in accordance with the Manual for Consultant Quantity
Surveyors{QS 001);

o submission of monthly status and cost reporis covering all aspects of the works in the
prescribed formats "Contract Status Report”" (PRM036/1) and "Financial Report' (PRM036/2);

» preparation of the final account in accordance with the Manual for Consultant Quantity
Surveyors(QS 001);

Full services shall also include the following:
e the quantity surveyor shall evaluate tenders In consultation with the professional team and
compile and submlt such a tender report in the prescribed format to the departmental project

manager. During this process he/she will maintain confidentiallty of information and not
negotiate with any tenderer without written instruction from the departmental project manager;
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C3.Q.3.2

C3.Q.3.3

C3.Q.34

Tender no.
WCS no.

determine interim progress payments in consultation with the respective agents;

include in the final account those portions of the building contract comprising subcontracts,
selected subcontracts and nominated subcontracts as drawn up by the respective agents;

compiling an updated original written certification of the amount(s) on which other consultants'
fees are based for every account they are allowed to submit. (It is, however, the duty of the
other consultants concerned to calculate fees on the appropriate value and according to the
correct fee scale, read in conjunction with their letter(s) of invitation.)

Estimates only
Preparation of estimates In accordance with the Manual for Consultant Quantity Surveyors
{QS 001).

Princlpal agent
Should this appointment be to also act as principal agent over and above those as quantity
surveyor, the duties will inter alia include:

recelving of instructions from the departmental project manager and distributing to the relevant
parties; '

co-ordinating of consultants;

compiling and updating the planning programme;

co-ordinating and arranging site meetings and inspections;

lialsing with client department only if specifically so instructed;

close laising and co-operating with the departmental project manager;
furnishing of monthly project reports;

issue written instructions;

receive notices according to the building contract;

issuing of monthly interim payment certificates, final payment certificates for practical and final
complstion;

making recommendations in respect of the extension of the building contract period and
periods where penalties are applicable;

ensuring that all final accounts will be corrected and handed in on time;

administrating of and supervising the building contract in accordance with the requirements,
where applicable, as set out in Manual for Private Architects PW 147, Section E; and

other duties not listed above but which could reasonably be expected of a principal agent as
well as those listed in the 2009 Tariff of Professional Fees.

Additional Services carrying additional fees
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C3C
C3.C.1

C3.C.2
C3.C.2.1

c3i.C3

C3.C.3.1

C3.C3.2
C3.C.3.21

Tender no.
WCS no.

Scope of Services for clvll engineers

Employer’s objectives regarding civil engineering work

This tender is inter alia for:

A Service Provider performing civil engineering work on a multi-disciplinary project.
Description of the Services

Services
The general descriptions of the services required are as defined in the 2016 NDPWI - Scope of
Engineering Services and Tariff of Fees, (annexure A).

Specific services required are set out in C3.C.3 Extent of Services as well as in the most recent
publication of the Departmental: Manual for Civil Consulting Engineers. Should there be any
discrepancies between this Tender Document and the Manual for Civil Consulting Engineers, the
former shall take precedence.

Where a quantity surveyor is included In the project team on a multi-disciplinary project, the

quantity surveyor will compile bills of quantities for all work (“all work” shall include inter alia

electrical, mechanical and any other engineering work).
Extent of the Services

The following services as defined in the 2018 NDPWI - Scope of Engineering Services and Tarlff
of Fees, clause 3, are required: (The clause references refer to the corresponding clauses In the
Tarlff of Fees.)

Normal Services {clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viabliity, including Stage 1 - Inception
Clause 3.2.3 Stage 3 - Detail Design

Clause 3.2.4 Stage 4 - Documentation and Procurement

Clause 3.2.5 Stage 5 - Contract Administration and Inspection

Clause 3.2.8 Stage 8 - Close-Out

Completion of all consulting engineering services.

Additional Services (clause 3.3) including:

lCIause 3.3.1 Additional Services pertaining to all Stages of the Project

(
C3.C.3.2.2 Clause 3.3.2Construction Monitoring

(i) General

The consultant must make avallable construction monitoring staff for Level One, (part time),
Two Four, (full time}, monitoring.

The competence and experience of the tenderer's proposed site personnel shall be an integral
part of the Employer's tender evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer aiternative core personnel unless
such alternative offer is as a result of a bona fide unforeseen circumstance. In such an event,
the Empioyer shall only accept alternative personnel possessing at least similar qualifications
and experiencs to those persons proposed in the tender.

The Employer shall be entitled to instruct the Service Provider to remove from the Works any

person employed by the Service Provider on or about the execution of the Works who, in the
opinion of the Employer, misconducts himself or is incompetent or negligent in the proper

108



Ca.C.az23

C3.C3.24
Ci.C3.25
C3.C.3.26

Tender no.
WCS no.

performance of his duties, or whose presence on site is otherwise considered by the Employer,
on reasonable grounds, to be undesirable.

(i) Accommodation
Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of the Works as may ba practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall include full compensation for all accommodation costs.

(i) Establishment of site office
Provision and maintenance of a site office bullding, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

a) Cell phones, including rental and call charges.

b) All safety equipment for suparvisory staff in accordance with the OHS requirements (e.g.
safety jackets, boots, etc}.

c) All equipment including copler rental, fax machine, consumables, stationary, digital
camera, etc.

d) All necessary computer hardware, software, printers and modems and associated
consumables.

e) Any other items necessary for the capture of ail relevant data required for administrating
the contract and reporting to the Employer.

One landline, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

(iv) Transport for site staff
The Service Provider shall provide sufficient appropriate vehicles on site for site staff.

Clause 3.3.30ccupatlonal Health and Safety Act, 1993 (Act No. 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as its "agent” as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this contract shall however make provision for the Incorporation of the
Occupational Health and Safety specifications, compiled by others, In the tender documentation,
if applicable.

It Is a firm raquirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations under
OHS Act, (Act 85 of 1993) including regulations and codes of practice etc. are complied with and
that the final product shall be in full compliance with said legislation, standards, etc.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspscts of all applicable regulations and stipulations under OHS
Act, (Act 85 of 1993).

Clause 3.3.4Quality Assurance System

Clause 3.3.5Lead Consulting Engineer

Clause 3.3.6Principal Agent of the Client
The principal agent Is named in C3.3.2.1.
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C3.C3.3
C3.C.3.3.1

C3.C.3.3.2

Tender no.
WCS no.

Additional Services (Other)

Environmental Impact Assessment

The Service Provider is required to lodge an application on behalf of the Employer in compliance
wlth the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider Is furthermore required to compile a specification setting out the
minimum requirements regarding the Environmental Management Plan (EMP} for the construction
process, evaluate and approve the contractor's EMP and monitor his adherence thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in C2 Pricing Data.
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C3.E
C3.E1

C3.E.2
C3.E.21

C3.E3

C3.E.3.1

C3.E.3.2
C3.E.3.2.1

C3.E3.22

Tender no.
WCS no.

Scope of Services for electrical engineers

Employer's objectlves regarding electrical engineering work

This tender Is inter alia for:

A Service Provider performing electrical engineering work on a multi-disciplinary project.
Description of the Services

Services
The general descriptions of the services required are as defined in the 2016 NDPWI - Scope of
Engineering Services and Tarlff of Fees.

Specific services required are set out in C3.E.3 Extent of Services as well as in the most recent
publication of the Departmental: Manual for Electrical/Electronic and Mechanical Consulting
Engineers. Should there be any discrepancies between this tender document and the Manual for
Elsctrical/Electronic and Mechanical Consulting Engineers, the former shall take precedence.

Where a quantity surveyor Is included in the project team on a multi-disciplinary project, the
guantity surveyor will compile bills of quantities for all work (“all work™ shall include inter alia

electrical, mechanical and any other engineering work).
Extent of the Services

The following services as defined in the 2016 NDPWI - Scope of Engineering Services and Tariff
of Fees, clause 3, are required: (The clause references refer to the corresponding clauses in the
Tariff of Fees.)

Normal Services (clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viability, including Stage 1 - Inception
Clause 3.2.3 Stage 3 - Detall Deslign

Clause 3.2.4 Stage 4 - Documentation and Procurement

Clause 3.2.5 Stage 5 - Contract Administration and Inspection

Clause 3.2.6 Stage 6 - Close-Out

Completion of all consulting engineering services

Additional Services (clause 3.3) including:

Ciause 3.3.1 Additional Services pertaining to all Stages of the Project

Clause 3.3.2Construction Monitoring

(i) General
The consultant must make available construction monitoring staff for Level One, (part time),
Level Two, {full time}, monitoring.

The competence and experience of the tenderer's proposed site personnel shall be an integral
part of the Employer's tender evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer alternative core personnel unless
such alternatively offer Is as a result of a bona fide unforeseen circumstance. In such an event,
the Employer shall only accept alternative personnel possessing at least similar qualifications
and experience to those persons proposed In the tender.

111



C3.E.3.2.3

C3.E.3.24
C3.E.3.2.5

Tender no.
WCS no.

The Employer shall be entitied to instruct the Service Provider to remove from the Works any
person employed by the Service Provider on or about the execution of the Works who, in the
opinion of the Employer, misconducts himself or is incompetent or negligent in the proper
performance of his duties, or whose presence on site is otherwise considered by the Employer,
on reasonable grounds, to be undesirable.

{iiy Accommodation
Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall Include full compensation for all accommodation costs.

(iii) Establishment of site office
Provision and maintenance of a site office building, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

a) Cell phones, including rental and call charges.

b} All safety equipment for supervisory staff in accordance with the OHS requirements (e.g.
safety jackets, boots, etc.).

c) All equipment including copler rental, fax machine, consumables, stationary, digital
camera, etc.

d} All necessary computer hardware, software, printers and modems and associated
consumables.

e} Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer.

One landline, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

(v} Transport for site staff

The Service Provider shall provide sufficlent appropriate vehicles on site for site staff.

Clause 3.3.30ccupational Health and Safety Act, 1883 (Act No. 85 of 1993)

The Employer shall -appoint a Service Provider under a separate contract as its "agent" as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this contract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, In the tender documentation,
if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations under
OHS Act, (Act 85 of 1993) Including regulations and codes of practice, etc. are complied with and
that the final product shall be In full compliance with sald legislation, standards etc.

Furthermorse, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under OHS
Act, (Act 85 of 1993).

Clause 3.3.4 Quality Assurance System

Clause 3.3.5Lead Consulting Engineer
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Tender no.
WCS no.

C3.E.3.2.6 Clause 3.3.6Principal Agent of the Client

'C3.E.3.3
C3.E.3.3.1

C3.E.3.3.2

The princlpal agent is named in C3.3.2.1.
Additional Services (Other)

Environmental Impact Assessment

The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989} for the proposed construction of the
project. The Service Provider is furthermore required to compile a specification setting out the
minimum requirements regarding the Environmental Management Plan {EMP) for the construction
process, evaluate and approve the contractor's EMP and monitor his adherence thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in C2 Pricing Data.
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C3M
C3.M.1

C3.M.2
CaM.2.1

C3M.3

CaM.3.1

C3Mm.3.2

Tender no.
WCS no.

Scope of Services for mechanlical engineers

Employer's objectives regarding mechanical engineering work

This tender is inter afla for:

A Service Provider performing mechanical engineering work on a multl-disclplinary project.
Description of the Services

Services
The general descriptions of the services required are as defined in the 2016 NDPW!I - Scope of
Engineering Services and Tariff of Fees.

Specific services required are set out in C3.M.3 Extent of Services as well as in the most recent
publication of the Departmental: Manual for Electrical/Electronic and Mechanical Consulting
Engineers. Should there be any discrepancies between this Tender Document and the Manual
for Electrical/Electronic and Mechanical Consulting Engineers, the former shall take precedence.

Where a quantity surveyor is included in the project team on a multi-disciplinary project, the
quantity survevor will compile bills of guantities for all work (“all work” shall include /nter alia

electrical, mechanical and any other engineering work).
Extent of the Services

The following services as defined In the 2016 NDPWI - Scope of Engineering Services and Tariff
of Fees, clause 3, are required: (The clause references refer to the corresponding clauses In the
Tariff of Fees.)

Normal Services (clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viability, including Stage 1 - Inception
Clause 3.2.3 Stage 3 - Detail Design

Clause 3.2.4 Stage 4 - Documentation and Procurement

Clause 3.2.5 Stage 5 - Contract Administration and Inspection

Clause 3.2.6 Stage 6 - Close-Out

Completion of all consulting engineering services.

Additional Services (clause 3.3) Including:

C3.M.3.2.1 Clause 3.3.1 Additional Services pertaining to all Stages of the Project

C3.M.3.2.2 Clause 3.3.2Construction Monitoring

(i) General
The consultant must make available construction monitoring staff for Level One, {part time},
Level Two, (full time), monitoring.

The competence and experience of the tenderers proposed site personnel shall be and
Integral part of the Employer's tender evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer alternative core personnel unless
such alternatively offer is as a result of a bona fide unforeseen circumstance. In such an event,
the Employer shall only accept alternative personnel possessing at least similar qualifications
and experience to those persons proposed in the tender.

The Employer shall be entitled to Instruct the Service Provider to remove from the Works any
person employed by the Service Provider on or about the execution of the Works who, in the
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Tender no.
WCS no.

opinion of the Employer, misconducts himself or is incompetent or negligent in the proper
performance of his dutles, or whose presence on site is otherwise considered by the Employer,
on reasonable grounds, to be undesirable.

{ii) Accommodation
Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall include full compensation for all accommeodation costs.

(iiii) Establishment of site office
Provision and maintenance of a site office building, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

a) Cell phones, Including rental and call charges.

b) All safety equipment for supervisory staff in accordance with the OHS requirements (e.g.
safety jackets, boots, etc.).

¢) All squipment including copier rental, fax machine, consumables, stationary, digital camera,
etc.

d) All necessary computer hardware, sofiware, printers and modems and associated
consumables.

e) Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer.

One landline, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

The Service Provider shall provide sufficient appropriate vehicles on site for site staff.

C3.M.3.2.3 Clause 3.3.30ccupational Health and Safety Act, 1993 {Act No. 85 of 1993)
The Employer shall appoint a Service Provider under a separate contract as s "agent" as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1983).

The Service Provider under this contract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, in the tender documentation,
if applicable.

It Is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations under
OHS Act, (Act 85 of 1993) Including regulations and codes of practice, etc. are complied with and
that the final preduct shall be In full compliance with said legislation, standards, ete.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under OHS
Act, (Act 85 of 1993).

C3.M.3.2.4 Clause 3.3.4Quallty Assurance System

C3.M.3.2.6 Clause 3.3.5Lead Consulting Engineer
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C3.M.3.2.6

C3.M.3.3
C3.M.3.3.1

C3M.3.3.2

Tender no.
WCS no.

Clause 3.3.6Principal Agent of the Client
The principal agent is named in C3.3.2.1.

Additional Services (Other)

Environmental Impact Assessment

The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider is furthermore required to compile a specification setting out the
minimum requirements regarding the Environmental Management Plan (EMP) for the construction
process, evaluate and approve the contractor's EMP and monitor his adherence thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in C2 Pricing Data.
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C3.8
C3.8.1

C3.8.2
C3.5.21

C3s.3

C3.8.3.1

C3.8.3.2
C3.8.3.2.1

C3.8.3.22

Tender no.
WCS no.

Scope of Services for structural engineers

Employer’s objectives regarding structural englneering work

This tender Is infer alia for:

A Service Provider performing structural engineering work on a multl-disciplinary project.
Description of the Services

Services
The general descriptions of the services required are as defined in the 2016 NDPWI - Scope of
Engineering Services and Tarlff of Fees.

Specific services required are set out in C3.S.3 Extent of Services as well as in the most recent
publication of the Departmental: Manual for Structural Consulting Engineers. Should there be any
discrepancies between this tender document and the Manual for Structural Consulting Engineers,
the former shall take precedence.

Where a quantity surveyor Is included in the project team on a multi-disciplinary project, the
n rveyor will compile bills of quantiti r all work (“all work™ shall include inter alia
electrical, mechanical and any other engineering work).

Extent of the Services

The following services as defined in the 2016 NDPWI - Scope of Engineering Services and Tarlff
of Fees clause 3, are required: (The clause references refer to the corresponding clauses In the
Tariff of Fees.)

Normal Services (clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viability, including Stage 1 - Inception
Clause 3.2.3 Stage 3 — Detall Design

Clause 3.2.4 Stage 4 — Documentation and Procurement

Clause 3.2.5 Stage 5 — Contract Administration and Inspection

Clause 3.2.8 Stage 6 — Close-Cut

Completion of all consulting englnsering services.

Additional Services (clause 3.3) including:

Clause 3.3.1 Additional Services pertalning to all Stages of the Project

(a) Geotechnical investigation

The composition of a geotechnical Investigation (number of trial holes, depths, typical tests, etc.)
is dependent on a number of variables such as area geology, structure types, etc. The Service
Provider must ensure that he complle the investigation in such a way that enough information is
acquired for him to be able to design the foundations adequately.

Clause 3.3.2Construction Monitoring

(i) General
The consultant must make available construction monitoring staff for Level One, (Part time),
Level Two, (Full time}, monitoring.

The competence and experience of the tenderer’s proposed site personnel shall be an integral
part of the Employer's tender evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer alternative core personnel unless
such alternatively offer is as a result of a bona fide unforeseen circumstance. In such an event,
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C3.8.3.2.3

C3.8.3.24

Tender no.
WCS no.

the Employer shall anly accept alternative personnel possessing at least similar qualifications
and experience to those persons proposed in the tender.”

The Employer shall be entitied to Instruct the Service Provider to remove from the Works any
person employed by the Service Provider on or about the execution of the Warks who, in the
opinion of the Employer, misconducts himself or is incompetent or negligent in the proper
performance of his duties, or whose presence on site is otherwise considered by the Employer,
on reasonable grounds, to be undesirable.

() Accommodation
Aporopriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall include full compensation for all accommodation costs.

(iily Establishment of site office
Provision and maintenance of a site office bullding, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

f} Cell phones, including rental and call charges.

g) All safety equipment for supervisory staff in accordance with the OHS requirements (e.g.
safety jackets, boots etc.).

h) All equipment including copler rental, fax machine, consumables, stationary, digltal camera,
ate.

i} All necessary computer hardware, software, printers and modems and associated
consumables.

J) Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer.

One landline, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

{iv) Transport for site staff
The Service Provider shall provide sufficient appropriate vehicles on site for site staff.

Clause 3.3.30ccupational Health and Safety Act, 1993 (Act No. 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as lts "agent" as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
{Act 85 of 1993).

The Service Provider under this contract shall however make provision for the incorporation of the
Qccupational Health and Safety specifications, compiled by others, in the tender documentation,
if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stlpulations under
OHS Act, {Act 85 of 1993) including regulations and codes of practice, etc. are complied with and
that the final product shall be in full compliance with said legislation, standards, etc.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under OHS
Act, (Act 85 of 1993).

Clause 3.3.4Quality Assurance Sysiem
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C3.8.3.25

C3.8.3.2.6

C3.8.3.3
C3.5.3.31

C3.8.3.3.2

Cc33
C3.3.1

C3.3.2

C3.3.21

Tender no.
WCS no.

Clause 3.3.5Lead Consulting Enginser

Clause 3.3.6Principal Agent of the Client
The principal agent Is named.in C3.3.2.1.

Additional Services (Other)

Environmental Impact Assessment

The Service Provider Is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider is furthermore required to complle a speclfication setting out the
minimum requirements regarding the Environmental Management Plan {(EMP) for the construction
process, evaluate and approve the contractor's EMP and monitor his adherence thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in C2 Pricing Data.

General for all professions
Use of reasonable skill and care

It will be expected of the Service Provider to apply reasonable skills and due diligence in the
execution of the dutles stipulated in this document which shall include infer alia the following:

Although the Service Provider's documents may be scrutinised by the Employer, this shall in no
way relieve him of his professional responsibility for the proper and prompt execution of his duties.
The Employer shall also be entitled to have any documentation or calculations verified by Others.
In the event of malperformance, default or negligence, the Empiloyer shall have the right to claim
compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Service Provider shall determine deficiencies with such facilities in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1803), the SANS 10400, etc. and recommend measures
to rectify those during the project execution phase.

The departmental project manager shall be notified by the Service Provider and his personnel of
any transgression of inter alia the Occupational Health and Safety Act, 1993 {(Act 85 of 1893) and
environmental legislation during the Service Provider's operation pertaining to the Contract
regardiess of who may be involved.

Co-operation with other services providers

It will be required of the Service Provider to co-operate with the following:

Service Providers

Service Providers from the following professions are/will be appointed on the Project to form the
professional team:

and other service providers as may from time to time be deemed necessary.

The above-mentioned will act as principal agent.

The required professional services will be executed by the professional team under the control
and management of the designated departmental project manager who, ai the time of Invitation
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Cisaz2

C33.23

C3.3.3
C3.3.31

Cc3a3.3.2

C3.3.33

C3.3.34

Tender no.
WCS no.

to perform professional services, will be the person mentioned in T1.1.6. The Employer reserves
the right to replace the mentioned departmental project manager with another member of its staff
or any individual/firm from the private sector should it be deemed necessary at any stage during
the executlon of the Project.

Occupational Health and Safety Act, 1993 (Act 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as its "agent’ as
contemplated In the Construction Regulations in the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this Contract shall however make provision for the incorporation of
the Occupational Health and Safety specifications, compiled by others, in the tender
documentation, if applicable. '

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation,
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under the
act.

Other role players
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as
may be required frorn time to time, Including the client department/end user(s).

Brief

Target dates and times
The Service Provider will be expected throughout to give preference to the execution of the work
involved in this commission.

The work of all Service Providers will be co-ardinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data (and/or
PEP according to the same clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main contractor, to continuously monitor his progress:against
that programme for compliance and to take whichever steps have been described in the relevant
manual and the Working Guideline for Project Managers. This should be done in collaboration
with the rest of the professional team, should the progress not be according to the said
programme.

The Principal Agent / Princlpal Enginesr or if a Quantity Surveyor has been appointed, the
Quantity Surveyor, shall prepare the final account in consultation with the Employer and Issue the
final account to the contractor within sixty (60) working days from the date of Practical Completion.
Late completion of final account will result in penalties being applied per calendar day, as tabled
under Clause 3.12 of the Contract Data.

Reporting requirements
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local content

It is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can meet requirements at competitive prices.

Design innovation

Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team Is required, wherever possible and applicable, to
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C3.3.3.5

C3.34
C3.34.1

C3.3.6

Tender no.
WCS no.

demonstrate design innovation In all aspects of the Service towards “green" design solutions.
Aspects to be considered and incorporated in all new bullding and/or maintenance designs are,
inter alia but not limited to:
(a) sustainable development
e.g. In building form, material cholce, construction detailing and methods, racycling ability;
(b) energy efficiency
e.g.
() passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature’s inherent energy sources);
(i) energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc.
(e.g. energy efficient light fittings);
(i) alternative or renewable energy sources where practical/feasible/economical;
(c) water conservation/saving/re-use methods and
(d) environmental friendliness (e.g. respect for natural habitat, blending of bullding with site/
environment/surrounding fabric, positioning of buildings, consideration of nelighbouring sltes’
access to sun, wind, view, etc).

Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, it is
a requirement that the Service Provider forward to the Employer all documents ralating to this
service. The same may also be requested on projects not requiring a security clearance.

Reference data

Space norms
Space norms (type here "are™ or "are not” as the case may be) applicable on this service.

The space norms of the Department of Public Works & Infrastructure, space norms as may be
published in the government gazette, norms determined by the Employer, when applicable to
this/these Project(s), are the norms as set hereunder and shall not be exceeded without prior
written approval. Any re-planning resulting from the norms as set, being exceeded, shall be for
the Service Provider's account.

The professional team must apply cost control and submit elemental estimates at each stage,
reduced to a common date. The Service Provider must set appropriate procedures in place with
the other members of the professional team to ensure compliance in this regard.

Space must be controlled and reconciled with the approved norm(s). All planning units are to be
provided and if not, this must be pointed out. '

The Employer must, at least at completion of each work stage, be provided by the principal agent
with certificates which specify that the space norms are not being exceeded, before the next stage
may be proceedsd with.

The space norm(s) (type here "Is as follows"™ or "are as follows" if In the plural or type "not yet
known" or type “is/are not appilcable” if the project is not subject to space norms):

(a) SPACE NORM(S):

ASM/GSM m2

Applicable legislation and standards

This section applies to legislation emanating from national and provincial governments as well as
that of any local authorities in whose area of jurisdiction the subject of the appointment falls and
which has a bearing on the activities and facilities under this appointment.

All the applicable legislation, which do not specifically allow discretion in respect of compliance by
the State, shall be followed exactly as intended by such legislation regardless of any instructions,
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Tender no.
WCS no.

verbal or In writing, to the contrary. (Refer inter alia to Section 41 of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993)).

Should any applicable legislation allow discretion in respect of compliance by the State, it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such
time as specific instructions in writing are issusd to the appointed professional team by the
departmental project manager.

The Service Provider undertakes to ensure that his actions and outcome thereof including, but not
limited to, the facilities to be affected by the Service shall be in accordance with all relevant
legislation and upon delivery, will function as required by said relevant legislation. The Service
Provider's actions and the outcome thereof will in no way be detrimental to the health and safety
of the occupants or persons present thereln or in the vicinity thereof. Similarly it must not be
detrimental to any aspects of the environment in Its structure or operation if operated as specified
in operation manual(s). The relevant legislation meant hereln, as amended, consist of inter alia
the following, but not limited to:

Architectural Professlon Act, 2000 (Act 444 of 2000);

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965);

Construction Industry Development Board Act, 2000 (Act 38 of 2000),

Council for the Built Environment Act, 2000 (Act 43 of 2000);

Electricity Act, 1987 (Act 41 of 1987);

Engineering Profession Act, 2000 (Act 46 of 2000);

Environmental Conservation Act, 1989 (Act 73 of 1989);

Fire Brigade Services Act, 1987 (Act 99 of 1987);

Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any
speclal requirements of the local service supply authority;

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977);
National Environmental Management Act, 1998 (Act 107 of 1998);

National Heritage Resources Act, 1999 {Act 25 of 1909);

National Water Act, 1998 (Act 36 of 1968);

Occupatlonal Health and Safety Act, 1993 {Act 85 of 1993);

Project and Construction Management Profession Act, 2000 (Act 48 of 2000);
Quantity Surveying Profession Act, 2000 (Act 49 of 2000);
Telecommunications Act, 1996 (Act 103 of 1996);

Water Services Act, 1997 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises™;
the Regulations of the local Gas Board, where applicable and

all regulations promulgated under the above Acts.

Although the more salient legislation has been referred to above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned
in the list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest Itself during the
following phases:

development of plans and documentation;

supervision of any Service Provider under the appointment;

ensuring compliance of the end product;

compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal
and safety requirements entall for the user(s)/operator(s) of the facilities;

e providing instruction to the Intended users/operators.

The Service Provider accepts full and complete responsibility (both contractually and/or in delict)
regarding compiiance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for
his acts and omisslons as well as those of his employees and indemnifies the Employer against
any legal action In this regard.
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The Service provider undertakes fo ensure that the requirements of the Occupational Health and
Safety Act, 1993 will simllarly apply to the agreement with any sub service providers inclusive of
indemnifying the Employer against any legal action regarding the actions and/or omissions by
them.

Access to land/bulldings/sites

Access to the land/buildings/sites shall be negotiated in consultation with the departmental project
manager.

Software application for programming

The Service Provider must avail himself of software to be used in the Project documentation for
compatibility with other Service Providers as well as the Employer. Specific requirements for
competibility are specified in the relevant manuals.

Security clearance

It is an explicit condition of this agreement that partners, directors and/or the members of staff
who will have insight into the planning of projects requiring securlty clearance, be kept to a
minimum and that such persons will not object to being submitted to a security clearance, if the
Employer so requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and
returned with the tender. It is important to furnish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained by any of the staff members of the Service Provider, it will be a further
condition of this appointment that none of such staff members be involved with any aspect of the
Project.

All documents pertaining to these projects must be stored In a safe place when not in use so as
to ensure that the level of security of the projects is maintained.

The Empioyer will not accept llability for any costs in this regard.

FINGER PRINTS (except Defence projects)

Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any
police station. Kindly ensure that the police official responsible for taking the finger prints certifies
the form since non-certification will result in the form being unacceptable.

Forms for contract administration

All forms required during contract administration, called PRM forms, are obtainable on the
Employer's website at htip:/Avww.publicworks:gov.zaunder “Documents’; “Consultants
Guidelines’; item 14. The agreement and conditions of contract to be entered into with the main
contractor shall be the most recent version of the JBCC, if it is a multi-disciplinary contract, or
GCC, If it is an engineering coniract, as approved and in use by the Natlonal Department of
Public Works & Infrastructure.

Condition to accept unregistered persons with suitable bullt environment qualifications on
secondment

It is an express term of the contract that the Service Provider, after award of tender, accept
unregistered, sultably qualified (built environment) persons in his office for the purpose of exposing
the latter to the full extent of professional work, or as may be required according to specific
circumstances, in order to gain experience which can be presented to the relevant Council for
consideration towards professional registration. The secondment of such unregistered persons
will be negotiated with the Service Provider In terms of numbers, periods of training and extent of
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professional work opportunity to be afforded. The conditions of secondment will be the subject of
a separate Memorandum of Understanding with the Service Provider which will serve as an
annexure hereto. Any secondment arrangements will cease upon the professional registration of
the seconded person or as agreed on and 3o included In the aforesaid Memorandum of
Understanding. The responsibility for salaries of seconded persons will remain with the Employer,
but responsibility for operational expenses, necessary for the execution of the work, will vest with
the Service Provider, all of which will be dealt with in the Memorandum of Understanding.

Submission of Accrual Reports

The Service Provider shall submit accrual reports to the client representative at the end of March
and September each year for the duratlon of the Service Contract perlod from the date of
appointment up to and including project closeout. This is to ensure that PMTE complies with the
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of
each reporting date.

Submission of monthly Project Execution Plans (PEP)

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) In accordance
with DPWI standard proforma, on a date as agreed with the Employer's Representative.

Contract Skllls Development Goal
The Contract Skills Development Goal is "not appllable” to this project.

The cidb Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice, No. 43495 of 3 July 2020 where the Service Contract has a duration
of 12 months or more, and the professional fees excluding allowances and including VAT exceeds
R5 million. This best practice Standard for developing skills through infrastructure contracts
standard establishes a minimum contract skills development goal which is to be achieved In the
performance of a contract In relation to the provision of different types of workplace opportunities
linked to work assoclated with a contract which culminate in or lead to registration in a professional
category by one of the professional bodies listed in the standard (Table 1).

Table 1: Categorles of registration

Profession " Category of registration Act
Architect, Senlor Architectural
Architectural Techrologlst, Architectural Architectural Profession Act of 2000
Technologlst or Architectural Act No.44 of 2000
Draughts person '
Construction Project Management or | Construction Project Manager ;:Lz::ggn?;m:::s Act of
Construction Management or Construction Manager 2000 (Act No. 48 of 2000
Engineer, Engineering
Enaineeri Technologist, Engineering Engineering Profession Act of
ginearing Techniclan or Certificated 2000 (Act No. 46 of 2000)
Engineer
Construction Health and Safety
Agent, Construction Health and Occupational Heslth and Safety
'l;'::c“ﬂ:r‘;'g:‘f“y Safsty Manager, Construction Act of 1983 (Act No. 85 of
Health and Safety Offlcar 1883)
| Construclion Regulations,
Landscape Architect, Landscape Landscape Architectural
Landscape Architectural Technologist, Landscape Professlon Act of 2000 (Act No.
Techniclan or Landscape Assistant | 45 of 2000)
| ' Planning Profession Act, 2002. |
Planning _ Planner or Technical planner (Act No. 36 of 2002) |
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' Quantity Surveying Profession
Quantlity surveying Quantity surveyeor Act of 2000 (Act No. 48 of 2000)
i Natural Scientific Professlons Act :
Sclentists Natural scientists | (Act No. 27 of 2003)
Land surveyor, Engineering Professlonal and Technical
Surveying surveyor or Techniclan engineering | Surveyors' Act (Act No. 40 of
surveyor | 1984) E—
Valuers Valuer or Property Valuers Professlon Act
| Assoclate Valuer {Act No. 47 of 2000)

The Contract Skills Development Goal (CSDG) Is the number of hours of skills development
opportunities that a Service Provider contracts to provide in relation to work directly related to the
Service Contract up to completion the Professional Service Coniract. The contract skills
development goals, expressed in hours, shall be not less than the professional fees [(1) from the
Activity Schedule + VAT] in millions of Rand multiplied by 150 where professional fees Is the
financial value of a professional service contract at the time of the award of the contract excluding
all allowances and expenses, but including value added tax.

Example: The contract amount for a professional services contract is R5.6 m. The contract skil's
development goal in hours is R5.6m x 150 = 840 hours, where the contract amount is the basic
fee for services excluding allowances but including VAT.

Where required in terms of the service contract, a specified proportion of the learners and
candidates shall be selected from persons in the employ of the state who meet the relevant
eligibility criteria for the relevant programmae.

Where required In terms of the service contract, the Employer shall advise the Service Provider of
the types of fraining to be undertaken by the learners and candidates. The mentor shall be a
registered person, designated to guide a learner of candidate through structured work experience
learning component of a learning programme required for the acquisition of a part or full
qualification or professional designation.

Achleving the Contract Skllis Development Goal (CSDG)

The Service Provider shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of
any of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learmners towards the attainment of a part
or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least 60% of the artisan learners being holders of public TVET college
qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas; or

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

Employed learners may not account for more than 33 percent of the contract skills development
goal. Not more than one method may be applied to any individual concurrently in the calculation
of the contract skills development goal. The principle is that an individual can only be counted
once towards the CSDG.

Not more than one method may be applied to any individual concurrently in the calculation of the
contract skills development goal.
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Contract Skills Development Goal Cradits

Contract skills development credits will not be awarded for learners enrolled as beneficiaries
of otherfunded or subsidised programmes.

In the case of engineering and construction works, design and build and services
contracts:

a) The contract skills development goals shall be granted by multiplying the number of

People employed by the Service Providers and placed for continuous training opportunities
ina three-month period by the notional values contained in Table 3, or as revised ina Gazette
notice.

b) The Service Provider may source beneficiaries of the contract skills development goal from the
cidb Skills Development Agency (SDA).

c) All beneficiaries of the Standard must be registered with the cidb SDA.

NOTE: The role and function of a cidb SDA is outlined in the Standard, Annexure B.

Credits towards the contract skills development goal for professional services contracts shall be
granted by summating the hours of structured workplace learning opportunities provided to P1 and
P2 learners as well as professional candidates in accordance with the Act, Clause 3.3.

No more than 45 hours may be claimed per week for any individual.

Contract skills development goal credits shall be reduced to the extent that they fall to comply with
the requirements of this standard.

The Service Provider shall achleve In the performance of the contract the contract skills
development goal established in this Standard for developing skills through infrastructure
contracts (March 2020).

Table 3: The notlonal cost of providing training opportunities per quarter

Provision for

stipends Provisions for Provislons for Total costs
Type of Training (Unemployed mentorship addltional
Opportunity learmners costs™ Unemployed Employed
leamers learners
i only )
Method 1
Occupational i
qualification R7 000 RO R9 000 R16 000 RO 000
I Method 2
| Unemployed TVET
College graduates R14 000 RO R9 000 R23 000 N/A
Method 3
P1 and P2 leamers,
or a 240 credits R24 000 R20 000 R4 500 R48 500 N/A
.qualification
Method 4
Candidates with a
380 cradits R37 000 R20 000 R4 500 R61 500 R20 000
qualification
Candidates with
480 or more R47 000 R20 000 R4 500 R71 500 R20000
cradits
qualification
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* Additional provisions Include provisions for personal protective equipment, insurance, medical assessments,
course fees and trade tools {(where applicable) assessment, moderation and monitoring of leamers.

NOTE:

I) Where an unemployed leamer Is employed directly by the Service Provider, the Service Provider shell pay the stipand
directly to the leamer

ii) Where an unemployed leamer Is sourced through an SDA, tralning provider or skills development facliitator the
Service Provider must pay the stipsnd to the SDA, training provider or skills development faclitator who In tum will
pay the lsamer

{i) The notionel cost of providing training opportunities wiil be Increase by CPl on an annual basls. The new,
ravised costs will be published on the ckdb webslte on 1 April In each year.

The Employer requires that employees of the state be seconded to the Service Provider in order
to be provided with structured workplace learning opportunities in accordance with the provisions
of this standard. The specifled number of employees of the state is N/A . The Employer shall
provide a list of persons for selection by the Service Provider as prescribed In the Implementation
guidelines. Persons selected by the Service Provider shall be seconded to the Service Provider
under the terms and conditions prescribed in the implementation guidelines.

Where the contract is part of a Strategic Infrastructure Project (SIPs) the Service Provider will be
required to report to the Presidential Infrastructure Coordinating Council through the respective
S|P Skills Coordinators linked to the office of the SIP Coordinator, using the approved PICC
reporting template.

Credits towards the contract skills development goal shall be denled where the Service Provider
fails to comply in terms of Clause 3.4 of the Act. Compliance requirements shall be in terms of
Clause 4 of the Act and records to be provided to be in accordance with Clause 5 of the Act.

Role and Functions of the Skllis Development Agency

The Skills Development Agency (SDA) will provide career management and compliance reporting
functions for all learners for CSDG compliance In terms of this Standard. Where the Service
Providers provide direct employment to unemployed learners, or enrols own employees for CSDG
compliance, the Service Provider shall register them with the cidb SDA. The SDA can also act as
an employment IntermedIary for unemployed learners.

The roles and functions of the Skills Development Agency (SDA) are summarised below.
Career Management and Compliance Reporting

The Service Provider shall enter inte a contract agreement with the cidb SDA, training provider or
skills development facilitator to manage thelir learners according to the provisions given below:

a) preparing fraining plans for registered learners, including detalls of the scope of experiential
work to be covered and expected outcomes;

b) registering learners with the appropriate Sector Educational and Training Authority
established in terms of the Skills Development Act of 2008 {Act 37 of 2008);

c) conducting entry and exit level medicals for learners at the conclusion of each placement
opportunity;

d) providing personal protective equipment; ‘

e) liaising with the supervisor to moniter onsite tralning progress of learners;

f) liaising with the supervisor to arrange for summative assessments at appropriate stages of
the training; and

g) liasising with the supervisor to prepare reports for the Employer's representative and cidb at
practical complstion of the contract.

The relevant training provider or skills development facilitator shall invoice the Service Providers
for the provision of these services as per cost schedule in Table 3.
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The cidb SDA shall open a frust fund to ring-fence monies essential for all learner requirements
wheré necessary provided for in this standard such as personal protective equipment, medical
assessments, insurance, course fees, monitoring as well as top up iraining and assessment.

Employment Intermediary

The cidb SDA can act as an employment intermediary for unemployed learners and provide
Service Providers with learners qualifying for participation in the CSDG, as well as managing their
employment functions such as payment of stipends, workman's compensation, provision of
personal protective equipment, trade specific tools, etc.

In such cases, the Service Provider shall contract directly with an SDA, training provider or skills
development facilitator of their choice for the recrultment, placement and management of learners.
The Service Provider shall pay the SDA, fraining provider or skills development facilitator in
accordance with the notional costs provided for in this standard, or as amended by a Gazette.

Sanctlons
Fallure by the Service Provider to achieve the total Notional Cost of the Contract Skils
Development Goal (Excluding VAT), as indicated In the pricing schedule item, will result in a

penalty of 30% of the value of the portion not achieved, unless the Service Provider can prove to
the Employer's satisfaction that the non-achievement was beyond his/her control.
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C4: SITE INFORMATION

(Refer to the heading “Description of the Services”, sub-heading “Information available from
Employer” under C3 above for each professional Service comprising the Service Provider.)
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PROFESSIONAL FEES IN RESPECT OF AN ENGINEER'S APPOINTMENT (ALL DISCIPLINES)

Natlonal Department of Public Works & Infrastructure
Scope of Englneering Services and Tarlff of Fees
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Engineering Profession Act, 2000 (Act No. 46 of 2000)
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1. PREAMBLE

This document is based on the “Guideline Scope of Services and Tariff of Fees for Persons Registered in terms
of the Engineering Profession Act, 2000, {Act No.48 of 2000)" determined by the Engineering Council of South
Africa under Section 34(2) of the Engineering Profession Act, 2000 (Act No. 46 of 2000) and published under
Government Gazette No 34875 Board Notlce 206 of 20 December 2011 {(ECSA Guideline Fee Scales).

Changes have beaen made to the ECSA Guideline Fee Scales to reflect the specific requirements of the National
Department of Public Works for professional engineering appointments/contracts. The services to be provided
by the consulting engineer and the corresponding remuneration have been set out herein for projects
implemented by or on behalf of the National Department of Public Works and were determined with
consideration of the factors put forward In the ECSA Guideline Fee Scales.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in the
agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set out
in the agreement and should any requirement of the agreement be In conflict with the requirement of this
document, the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.
This document allows for four different methods of remuneration namely:

(1) Fees for Normal Services (percentage fee based on the cost of works),

(2) Fees for Additlonal Services {fees for services additional to those provided for in the Normal Services),
(3) Time based fees and

(4) Expenses and costs.

Words or expressions in bold font are defined In clause 2.2.

2. GENERAL PROVISIONS

21 Generality of Terms
In this document, except where the context otherwise requires or indicates:

(1) the masculine includes the feminine,
(2) the singular includes the plural, and
(3) anyreference to a natural person Includes a juristic person.

2.2 Definitions

in this Schedule, any word or expression defined in the Act has that meaning, unless the context
otherwise indicates:

(1) Agresment means the Letter of Appointment/Acceptance or the Professional Services Contract.

(2) Cllent means any juristic person or organ of the State engaging a consulting englneer for
services on a project.

(3) Construction menltoring means the process of administering the construction contract and
over-seeing and/or Inspecting the works, to the extent of the consulting engineer's
engagement, for the purpose of verification that the works are being completed in accordance
with the requirements of the contract that the designs are being corractly interpreted and that
appropriate construction techniques are being utilized. Construction monitoring, to whatever
extent, shall not diminish the contractor's responsibility for executing and completing the works
in accordance with his contract.

(4) Consulting englneer for purposes of these rules only, means any professional registered in
terms of the Act, or a juristic person who employs such professional, engaged by a client on
project.

(5) Contractor means any person or a Juristic person under contract to a cllent to perform the
works or part of it on a project, including a subcontractor under contract to such contractor.
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2.3

(6)

)

(8)

(9)

(10)
(11)
(12)

(13)
(14)
(15)
(16)

(17)

Cost of the works means the total amount, exclusive of value added tax, certifled or which

would normally be certifiable for payment to contractor(s) (irrespective of who actually carries

out the works) in respect of the works designed, specified or administered by the consulting

englneer, before deduction of liquidated damages or penalties, including —

= @ pro rata portion of all preliminary and general items applicable to the works and

= the costs of new materials, goods or equipment, or a fair evaluation, of such material, goods
or equipment as if new whether supplied new or otherwise by, or to, the client and including
the cost or a fair evaluation of the cost of installation The sourcing, Inspection and testing of
such will comprise additional services by the consulting englneer.

Electronic Engineering Services means services related to the provision of electronic systems

and detailing the terminations, signals and Interconnections of electronic components as distinct

from conventional electrical HV, MV and LV systems and related reticulation.

Engineering Project means a project of which the scope comprises mainly engineering work of
one discipline only and all financial and administrative matters are dealt with by the consulting
engineer or where the consulting engineer will act as principal agent where other disciplines
are also involved.

Multl-disciplinary Prolect means a project comprising building work, together with its
associated engineering work, where the engineer is subject to the authority of another
professional acting as the Principal Agent while financial and administrative matters are dealt
with by another professional.

Nomnal gervices means the services set out in clause 3.2.

Princlpal Agent means the Professional Service Provider appointed as such.

Prolect means any total scheme envisaged by a client, Including all the works and services
concerned.

Services means the services contemplated in clause 3 on a project for which a consulting
englneer is engaged.

Stage means a stage of normal services set out in clause 3.2.

The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000).

Total annual cost of employment means the total annual cost of employment as defined in
clause 4.4{4).

Works means the actlvities cn a project for which contractor(s) are under contract to the cllent
to perform or are intended to be performed, including the supply of goods and equipment.

Short Title
This document is called the “20168 NDPWI — Scope of Engineering Services and Tariff of Fees”

SCOPE OF SERVICES

Planning, Studies, Investigations and Assessments Reports

These services, as indicated below, relate to carrying out studles and Investigations as well as the
preparation and submission of reports embodying preliminary proposals or initial feasibility studies and
will normally be remunerated on a time and cost basie.

(1)
(2)
(3)
(4)

)

(6)
)

Consultation with the client or cllent's authorized representative,

Inspection of the site of the project.

Preliminary investigation, route location, planning and a level of design appropriate to allow
decisions on feasibility.

Consultation with authorities having rights or powers of sanction as well as consultation with the
public and stakeholder groups.

Advice to the cllent as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as well
as approvals, where such are required for the completion of the report, and arranging for these
to be carried out at the cllent’s expense.

Searching for, obtaining, investigating and collating avallable data, drawings and plans relating
to the works.

Investigating financial and economic implications relating to the proposals, feasibility studies
and/or option analysis and recommandations.
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3.2

3.21

3.2.2

(8) Clause 3.1(7) does not normally apply to -civil and structural services on mulitl-disciplinary
. projects, except as far as the interpretation of cost figures for civil and structural services are
concerned.

Dellverables:
» Submission of a report for consideration by the cllent, including ali or any of the above, with
emphasis on the following:

= Collation of informaticn.

= Reports on technical and financial feasibility and related implications.

= List of consants and approvals.

= Schedule of required surveys, tests, analyses, site and other investigations.

= Comparison of project options, including Iife cycle costing and recommendations where
required.

Normal Services

These services are applicable to projects where the nature, form and function of the facility has been
defined through previous investigations and reports and the engineering services are required to take
the project through to successful completion of construction.

Stage 1 — Inception

(Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, and establish the project brief Inciuding project objectives,
priorities, constraints, assumptions aspirations and strategies.)

(1)  Assist In developing a clear project brief.

(2) Attend project initiation meetings.

(3) Advise on procurement policy for the project.

(4) Advise on the rights, constraints, consents and approvals.

(5) Define the scope of services and scope of work required.

(6) Conclude the terms of the agreement with the cllent.

(7) Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability and
location of infrastructure and services.

(8) Determine the availability of data, drawings and plans relating to the project.

(9) Advise on criteria that could influence the project life cycle cost significantly.

(10) Provide necessary information within the agreed scope of the project to other consultants
involved.

Dellverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

Agreed scope of services and scope of work.

Signed agreement.

Report on project, site and functional requirements.

Schedule of required surveys, tests, analyses, site and other investigations.
Schedule of consents and approvals.

Stage 2 — Preliminary Design: Concept and Viability

(Defined as: Prepare and finalise the project concept in accordance with the brief, including project
scope, scale, character, form and function, plus preliminary programme and viability study/ assessment
of the project.)
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3.2.3

Following the cllent’s instructions to proceed with the development of preliminary proposals or the
basic planning of the project, comprising all or any of the following:

(1)  Agree documentation programme with principal consultant and other consultants involved.

(2) Attend design and consultants’' meetings.

(3) Establish the concept design criteria.

(4) Prepare Initiaf concept design and related documentation.

(5) Advice to the cllent as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other
investigations, as well as approvals, which may be required and arranging for these to be carried
out at the cllent’s expense. This advice is to be presented by the consultingengineer based
on the interpretation of the results of these tests and Investigations inciuding geotechnical and/or
foundation investigations, in a report containing recommendations to be applled to and
incorporated in designs. The consulting engineer will also take the environmental
management plan into account for the full life cycle of the project.

(6) Preparation and submission to the cllent of any preliminary plans, drawings and estimates
required for seeking the approval of statutory authorities and the cllent.

(7) Reflne and assess the concept design to ensure conformance with all regulatory requirements
and consents.

(8) Establish access, utllities, services and connections required for the design of the project.

{9) Coordinate design interfaces with other consultants involved.

{10) Prepare process designs (where required), preliminary designs including preliminary drawings
and plans, and related documentation for approval by authorities and ellent, including costing
of the aforementioned.

{11) Provide cost estimates and life cycle costs Including financial implications and preliminary
programmes.

(12) Lialse, co-operate and provide necessary information to the cllent, principal consuitant and
other consultants involved.

Deliverables:

» Submission of a report for consideration by the ¢llent, including all or any of the above, with
emphasis on the following:

Concept design report.

Schedule of required surveys, tests and other investigations and related reports.
Process design report.

Preliminary design report.

Cost estimates, concept and viabllity reports which include all or any of the above.

Stage 3 — Detail Design

(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme for
the project.)

)

Review documentation programme with principal consultant and other consultants involved.

Attend design and consultants’ meetings.

Incorporate client’s and authorities’ detailed requirements into the design.

Incorporate other consultant’s designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.

Prepare detail designs, and design drawings including draft technical details and specifications:

* |nthe case of reinforced concrete works, drawings must include bending schedules.

» |n the case of structural steel works, drawings and detalls provided by the consulting
englineer must include full information, dimensions and specifications on all sections,
connections, plates, fasteners, bolts and welding, to such an extent that no further designs
by contractor(s) or other parties are required. The consulting engineer need not provide
shop drawings for the manufacture of the structural steel works.

Review and evaluate design, specifications and estimates of the cost of workse in order to

finalise the detail design stage.
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3.24

L)

(9)
(10)

Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consuiting
engineer and submitted by any contractor or potential contractor.

Liaise, co-operate and provide necessary information to the principal consultant and other
consultants invalved.

Submit the necessary design documentaticn to local and other authorlties for approval and
obtain said approval or alternatively for record purposes where approval Is not required by
Building Regulations.

(11) Accommodate services design.

Dellverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

Detail design drawings.

Outline specifications.

Lacal and other authority submission drawings, reports and approvals.
Detailed estimates of construction cosis.

Stage 4 - Documentation and Procurement

(Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary resources
for exscution of the project.)

(1} Attend design and consultants’ meetings.

(2) Prepare and finalise spacifications, schedule of quantities and preambles for the works.

(3) Submission of detalled estimates, capital and Iife cycle costs, financial implications and
programmes for implementation of the works.

(4) Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain within
approved budget. -

(5) Prepare and finalise the procurement strategy for contractor{s) or assist the principal consultant
where relavant.

(6) Prepare documentation for contractor procurement.

(7)  Asslstin calling for tenders/bids and/or negotlation of prices and/or assist the principal consultant
where relavant.

(8) Liaise, co-operate and provide necessary information to the principal consuitant and the other
consultants as required.

(9) Assistin the evaluation of tenders/bids.

(10) Assist with the preparation of contract documentation for signature.

{(11) Assess samples and products for compliance and design intent.

(12) Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consuiting
engineer and submitted by any contractor or potential contractor.

(13) Placing orders for the works on behalf of the cllent.

Dellverables:

» Submisslon of a report for consideration by the client, including all or any of the above, with
emphasis on the following: -

Finallsed Specifications.

Service co-ordination.

Detall design drawings.
Tender/bid documentation.
Tender/bid evaluation and report.
Tender/bid recommendation.
Priced contract documentation.
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3.2.5 Stage 5 - Contract Administration and Inspection

(Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of the
works.)

{1) Attend site handover.

(2) Issue construction documentation in accordance with the documentation schedule including, In
the case of structural engineering, reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.

(3) Execute the contract administration in terms: of the contract between the cllent and the
contractor.

(4) Prepare schedules of predicted cash flow.

(6) Prepare pro-active estimates of proposed varlations for cllent decision making.

(8) Preparation of and issuing variation orders on behalf of and after consultation with the client.

(7) Attend regular site, technical and progress meetings.

(8) Inspact works for conformity to contract documentation.

(9) Adjudicate and resolve financial claims by contractor(s).

(10) Assist in the resolution of contractual claims by the contractor.

(11) Assist the cllent in the resolution of disputes or differences that may arlse between the client
and the contractor, except mediation, arbitration and/or Iitigation.

(12) Establish and maintain a financial control system.

(13) Clarify details and descriptions during construction as required.

(14) Assist and/or prepare valuations for payment certificates to be issued by the principal agent.

(15) Witness and review of all tests and mock ups carried out both on and off site.

(18) Check and approve contractor drawings for design intent.

(17) Update and issue drawings and drawings register.

(18) Issue contract instructions as and when required.

(19) Agreeing and verifying final quantities during construction with the contractor.

(20) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

(21) Inspect the works and issue practical completion certificates and defects lists.

(22) Arranging for the dellvery of all test certificates, including the Electrical Certificate of Compliance,
statutory and other approvals, as built drawings and operating manuals.

(23) Advice to the client on any further alternative designs, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor.

Deliverables:
» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

Schedules of predicted cash flow.
Construction documentation.

Register of drawings issued.
Estimates for proposed varlations.
Contract instructions.

Financial conirol reports.

Valuations for payment certificates.
Progressive and draft final account(s).
Practical completion and defects list.
Electrical Certiflcate of Compliance.

Where a quantity surveyor Is included in the project team in Multi-Disclplinary works, items 4, 5, 9 and
12 will not be required from the engineer.

3.2.6 Stage 6 - Close-Out
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3.2.7

33

3.3.1

(Defined as: Fulfil and complete the project close-out including necessary documentation to facilitate
effective completion, handover and operation of the project).

(1) Inspect and verify the rectification of defects.

(2) Prepare comments for relevant payment valuations and completion certificates.

(3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties.

(4) Prepare and/or procure as-built drawings and documentation.

(5) Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment
certificates.

Deliverables:

Valuatlons for payment certificates.

Works and final completion lists.

Operations and maintenance manuals, guarantees and warranties.
As-bullt drawings and documentation.

Final accounts.

Targeted (Preferential) Procurement

Should the cllent during any stage of the project, require the consulting engineer to perform work
or services pertaining to targeted procurement, such work and or services could entail, but are not
limited to, any or all of the following:

(1) Incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

(4) auditing compliance to the above by any contractor s and/or professional consultant.

Additlonal Services

The following services are additional to the normal services provided by the consulting engineer,
unless specifically agreed otherwise between the consulting englneer and the cllent. The
agresment on the scope of services and remuneration shall be in writing and should, if at all possible,
be concluded before such services are rendered.

Additlonal Services pertalning to all Stages of the Project

(1)  Enquiries not directly concerned with the works and its subsequent utilisation.

(2) Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or bulldings
or arranging for such valuation.

(3) Making arrangements for way leaves, servitudes or expropriations.

(4) Negotiating and arranging for the provision or diversion of services not forming part of the works.

(5§) Additional work in obtaining the formal approval of the appropriate Government Departments or
Public Authorities, including the making of such revisions as may be required as a result of
declslons of such Departments or Authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer's control.

(6) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of
the cllent.

(7) Setting out or staking out the works and indicating any boundary beacons and other reference
marks.

{(8) Preparation of drawings for manufacture and installation or detalled checking of such for erection
or installation fit.

{(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative to
those embodied in tender or similar documents prepared by the consulting engineer.

(10) Preparing and setting out particulars and calculations in a special form required by any relevant
authority.



=

R

g
(;Z
=

2016 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in
terms of the Enginesring Profession Act, 2000, (Act No.46 of 2000) :

3.3.2

(11)
(12)

(13)
(14)
{15)

(16)

(17)

Abnormal additional services by or costs to the consulting englneer due to the failure of a
contractor or others to perform their required dutles adequately and on time,

Executing or arranging for the periodic monltoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or maintain
proper functioning of any process or system.

Investigating or reporting on tariffs or charges leviable by or to the cllent.

Advance ordering or reservation of materials and obtaining licenses and permit.

Additional services, duties and/or work resulting from project scope changes, alterations and/or
instructions by the cllent, or his duly authorized agents, requiring the consuiting engineer to
advice upon, review, adapt and/or alter his completed designs and/or any other documentation
and/or change the scope of his services and/or duties. Such additional services are subject to
agreement in writing between the consulting englineer and the cllent prior to the execution
thereof,

Exceptional arrangements, communication, facllitation and agreements with any stakeholders
other than the cllent and contractor(s} appointed for the works on which the consulting
englneer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting engineer and the cllent prior to the execution theraof.

Construction Monitoring

(1

2
)

4)

{5)

{6)

If the construction moniltoring, as set out in clause 3.2.5(3), is deemed to be insufficient by the
consulting engineer, the consulting engineer may, with prior written approval having been
obtained from the client, appoint or make avallable additional staff for such construction
monitoring as are necessary to undertake additional construction monitoring on site to the
extent specifically deflned and agreed with the cllent. The functions in respect of additional
construction monitoring are to be limited to detailed inspections and exclude those mentioned
under clause 3.2.5.

Applications for additional staff must be made on the depariment's prescribed format, together
with which the consulting engineer must submit a proper motivation, containing inter alia, a
schedule indicating the envisaged time to be spent on additional construction monitoring as
applied for, as well as the envisaged time io be spent on normal construction monitoring as
set out in clause 3.2.5(3).

Alternatively, the cllent may appoint or make available staff, as intended in clause 3.3.2(1),
subject to approval by the consulting engineer.

Staff, as intended In clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from the
consulting engineer or an authorized representative of the consulting engineer only and shall
be deemed to be in the employ of the consulting englneer.

Should any change regarding the persons utilized for additionat on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/or their
remuneration must be agreed to in writing with the cllent prior to the implementation thereof.

If, for any reason, no additional staff or inadequate staff for construction monitoring is
appointed, the consulting englineer shall provide additional services, including additional site
visits, as required and agreed to in writing with the cllent prior to commencement thereof.
Where provided for In the agreement, the dutles of the consulting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

(a) Level1:

The construction monitoring staff shall:-

()] Maintain a part-time presence on site as agreed with the cllent to review random
samples and review important completed work prior to enclosure or on completion
as appropriate.

(i) Where the consulting engineer is the sole consultant or princlpal agent, carry
out such administration of the project as Is necessary on behalf of the client.

(iii) Where the principal agent, other than the consulting engineer, has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

10
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3.3.3

334

3.3.5

336

(W) Be avallable to provide the contractor with technical interpretation of the plans and
specifications.

(b) Level2:

The construction monitoring staff shall:-
(i) Maintain a full time presence on site to constantly review —
(a) Work procedures
(b) Construction materials
for compliance with the requirements of the plans and specifications and review
completed work prior to enclosure or on completion as appropriate.

()] Where the consulting engineer is the sole consultant or princlpal agent, carry
out such administration of the project as is necessary on behalf of the client.

(iii) Where the principal agent, other than the consulting engineer has been
appointed for the project, provide such information as to enable the princlpal
agent to fulfil his responsibilities.

(W) Be available to provide the contractor with technical interpretation of the plans and
specifications.

Occupational Health and Safety Act, 1993 (Act No.85 of 1993)

Should the cllent réqu!re the consulting englneer to undertake duties falling under the Occupational
Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Reguldtions in terms thereof,
on behalf of the cllent, the additional services may include the following:

(1) The consulting engineer must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Health and
Safety Act, 1993 (Act No.85 of 1993).

(2) The consulting enginesr must execute the duties of the cllent, as his appointed agent, as
contemplated In the Construction Regulations to the Occupational Health and Safety Act, 1983
(Act No.85 of 1993),

Quality Assurance System

Where the cllent requires that a quality management system or quality assurance services, over and
above construction monltoring services, be applied to the project, these are in addition to normal
services provided by the consulting engineer and to be specifically defined and separately agreed
in writing prior to commencement thereof.

Lead Consulting Engineer

Should the cllent require the consulting engineer to assume the leadership of a Joint venture,
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the
cllent, the additional services may include the foliowing:

(1) Responsibility for the overall administration of all sections of the services, including those
portions of the services, which fall within the ambit of the other consulting engineers.

(2) Responsibility for the overall co-ordinatlon, programming of design and financial control of all the
works included in the services. .

(3) Processing certificates or recommendations for payment of contractor(s).

Principal Agent of the Cllent

When a consulting engineer is, in addltion to his normal functions as consulting engineer, appointed
as the princlpal agent of the cllent on a project, the consulting engineer will also be responsible for
the following:

(1} Leadership of the professional team.

11
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(2)
3)

(4)
(5)

(6
)

(8)
(®)

Submission of preliminary and developed proposals In the form of consolidated reports, drawings
and specifications together with estimates of time required and cost of the works.

The overall administration of all sections of the praject including those, which fall within the ambit
of the other professional members in the team.

The overall coordination, programming of design and financial control of the project.

Resolving differences that may arise between the client and the contractor(s), excluding
mediation, arbitration or litigation.

Approval of certificates for payment to contractor(s) issued by the other professional members
in the team before their presentation to the client for settlement.

Making arrangements to provide the cllent, on completion of the works, with such record
drawings as may be required for a proper record of the works as constructed and such manuals
as may be required for the operation and maintenance of the relevant parts of the works.
Approval of the final contract account and provision of a close out report for the project.
Manage targeted procurement services as indicated in clause 3.2.7.

Medlation, Arbitration and Litigation proceedings and simllar Services

Where the client requires the consulting engineer to, on his behalf,perform the services listed
hereunder or similar work, the extent thereof and remuneration therefore is subject fo agreement
between the cllent and the consulting englneer:

(1) Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or
permits.

(2) Assisting with or participating in contemplated or actual mediation, arbltration or litigation
proceedings.

(3) Officiating at or attending courts and commissions of enquiry, select committees and similar
bodies convened by statute, regulation or decree.

TARIFF OF FEES

Application of Tariff of Fees

(1)

(2)

(3)

(4)

The tarlff of fees contalned in this Schedule appliss in respect of the services set out in clause
3 “Scope of Services”.

The cllent shall remunerate the consulting englneer, for the services rendered, on the basis
of clauses 4.2 and 4.5. In cases where the cllent and consulting engineer have agreed that
clauses 4.2 and 4.3 are not applicable, payment should be on the basis of clause 4.4 or as
agreed according to clause 4.1(4).

The cllent shall reimburse the consulting englineer for all expenses and costs incurred in terms
of clause 4.5 in performing his services, irrespective of whether fees are charged in terms of
clauses 4.2 and 4.3 or clause 4.4 as well as for all costs incurred on behalf, and with the approval
of the cllent.

While the tariff of fees contained in this document can be applied to many projects the factors
that influence the fees to be paid for services are complex and depend on a number of
contributing factors These contrlbuting factors that should be taken into account may Include,
inter alia, all or any of the following:

(a) Project complexity: Projects may range from relatively simple projects where it is based
on well established, common practices to more complex projects where it calls for the
application of new, unusual or untried practices.

{b) Cost of the works: This may range from a situation where the cost of the works Is
abnormally high relative to the services being rendered to a project where the cost of
the works is abnormally low relative to the services required from the consulting
engineer.

12
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()

(6)

)

(8)

(9)

(10)

(11)

(c) Time duration: This may involve projects where the works are executed over
appreciably shorter or longer periods than would normally be expected for any of the
stages defined in 3 "Scope of Services".

(d) Level of responsibility, llabllity and risk: These may range from relatively iow levels of
responsibility and/or rigks fo projects with unusually high responsibilities and/or risks that
are expected to be carried by the consulting engineer.

(e) Level of expertise, quallfications, skilis and experience: Some works do not require
a high degree of expertise while other works may require more specialized expertise or
substantial skills and experience that cost more to develop and retain.

(H Level of tachnology required and changes in technology that may influence the costs of
the services provided.

(g) Whether aspects related to labour intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to
fairly compensate the consulting engineer and this adjustment should be negotiated In good
falth by both parties.

Agreement on any adjustment of or special fees should be reached at the time of the
engagement of the consulting engineer or as soon after circumstances warrant such as
practically possible, but in all cases prior to the consulting englneer rendering services which
may be affected.

Where the normal services relate to more than one of the disciplines of consulting engineering
contemplated in clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical, electrical and
electronic engineering services, a separate fee for services In each disclpline should be
calculated In accordance with the relevant clause. Where a consulting engineer is appointed
for either or both electronic and electrical services, his payment shall be according to the
electrical fee scales based on the combined value of these services.

Where at the instance and with the consent of the cllent the works are undertaken on separate

non-contiguous sites, continuity is interrupted or are unusually fragmented or are constructed as

separately documented phases or sections, the fee for normal services is.

(a) The sum of the fees calculated separately for each site, contract, phase or section as if
they were separate works; or

(b) A fee agreed to between the client and the consulting engineer and which fee lies
between the fee calculated on the total cost of the works and the sum of the fees
contemplated in clause 4.1(8)(a) above.

For the calculation of fees, “duplication of works”® is defined as the re-use of designs, drawings
and detalls done by a consultant to.duplicate a complete unit (e.g. a building or bridge).

The following fees may be claimed after each stage of services or monthly or as agreed

between the consulting engineer and the cllent:

(a) Percentage fees determined on the basis of the cost of the works prevalling at the time
of the fee calculation and pro rata to the completed services, or a portion of the total fee
based on completion of the stages along the lines indicated in 4.2.8.

(b) Time based fees applicable when the services were rendered.

Disbursements as set out in clause 4.1(3) may be claimed monthly.

13



why ‘
o T
% 3
iem;

v
!

b4

20168 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Reglstered in
terms of the Englneering Profession Act, 2000, (Act No.46 of 2000)

4.2

Fees for Normal Services

4.2.1 Civil and Structural Englneering Services pertaining to Engineering Projects

(1)

The basic fee for normal services In the disciplines of civil and structural engineering, pertaining
to engineering projects, 1s determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
gervices were rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works: o - o darv foo
mary Foe econda
Exceeds Bu:::::dnot ry Y
RO R 588,000 R 0}A Lump Sum or on Time Basis
R 5§98.000 R 1,419,000 R 74,800[12,5% on the balance over R 588 000
R 1,419.000 R 6,985,000 R 177.400(10,0% on the balance over R 1 419 000
R 6,985,000 R 14,248,000 R 734.000(2,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 1,387,600/£,0% on the balance over R 14,248,000
R 35,480,000 R 70,061,000 R 3.086,20015,0% on the balance over R 35,480,000
R 70,861,000 R 427,427,000 R 5,21 5,100|5.5% on the balance over R 70,961,600
R 427 427,000 R 24.820,700|5.0% on the balance over R 427,427,000

)

The following additional fee shall be applicable to the value of the reinforced concrete and
structural steel portions of the works, inclusive of the costs of concrete, reinforcing, formwork,
structural steel work and any pro rata preliminary and general amounts. Where structures of
identical design are repeated on the same project, the combined costs shall be cumulated for
the determination of the cost of the reinforced concrete and structural stee! works.

Cost of the Works Basls of Fee Calculation
Where the costs of the worka: o . Secondary {
But do rimary Fee ndary fee
Excesds Utex e:: d"°t i
RO R 5988.000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419.000 R 29,900(5,0% on the balance over R 598,000
R 1,419,000 R 6,985,000 R 71,000/4,5% on the balance over R 1,419,000
R 6,985,000 R 14,248,000 R 321 ,400/4,0% on the balance over R 6,985,000
R 14,248,000 R 35.480.000 R 611,800/3,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 1,248 9002,0% on the balance over R 35,480,000
R 70,961,000 R 427,427,000 R 1,958,500/1,5% on the balance over R 70,961,000
R 427,427,000 R 7,305,500(1,5% on the balance over R 427,427,000

@)

(4)

To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the
permanent way materials Is excluded from the cost of the works, but the full cost of ballast and
equipment specially designed by the consultant is included in the cost of the works.

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportlon of the basic fee relating to the specific item calculated in terms of
clause 4.2.1(1) and 4.2.1(2) is multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions below
applies, the effective factor will be the product of the factors involved, except for the fee for
targeted procurement.
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(6) These factors do not apply when fees are a lump sum or on a time basis.

(6) Inthe case of road works, where the road traverses both rural and urban areas, an adjustment
pro rata to the length of road in rural and urban area should be made.

(7) Inthe case of road rehabilitation a combination of factors applies depending on the situation of
the road (rural or urban) and the category factor for alterations to existing works.

Description of the Works g I':V““"::I't'l‘;';l'.’:""
Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 1,00

excluding bridges

Single Carriageways through existing urban areas 1.00

Freeways and dual carriageways through existing urban areas

1,25
Gravel roads: Primary roads 1,25
Secondary roads 1,00
Informal roads 0,75
Water and waste water treatment works 1,25
Services (Excluding roads for existing informal settiements
including roads and to reduced standards or supplies) 1,25
Water and sanitation in rural areas 1,35
Alterations to existing works 125
(Only applicable to the fees on the poriion or section of works affected) !
Mass concrete foundations, brickwork and cladding designed and
detalled by the consulting engineer 0,33
(Only applicable to the deslan portion of the fees on such works)
Duplication of works 0.25

{Only applicable to the desion portion of the fees on duplicated works)

Targeted procurement
{(Addlitional fes based on tha baslc feas befora the application of any of the other 0,07

factors. Onlr apolicable where s::aclflcallr EEnlntad for sarvice)
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4.2.2 Civil Engineering Services pertalning to Multl-disclplinary Projects

(N

The basic fee for normal services in the discipline of civil engineering, pertaining to multi-

disclplinary projects, is determined from the table below. The fee Is the sum of the primary
fee and the secondary fee applicabie to the specific cost of the works In respect of which the
services were rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds phioed id
RO R 588,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R 74.800(12,5% on the balance over R 598,000
R 1,419,000 R 6,985,000 R 177,400/10,0% on the balance over R 1,419,000
R 6,985,000 R 14,248,000 R 734,000/2,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 1,387.6008,0% on the balance over R 14,248,000
R 35,480.000 R 70,961,000 R 3,086,2007,0% on the balance over R 35,480,000
R70961,0000 R 427427000 R 5,669,900/7,0% on the balance over R 70,861,000
R 427,427,000 R 30,522.500/7,0% on the balance over R 427,427,000

2

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.2(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which basic

Description of the Works fee Is multiplled
Alterations to existing works
(Only applicable to the fees on the portion or section of works affected) 1,25
Internal water and drainage for buildings upon specific agreement with
the cllent to render such services 1,25
Duplication of works
{Only applicable to the design portion of the fees on duplicated weorks) 0,25
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)

4.2.3 Structural Engineering Services pertalning to Multi-disciplinary Projects

The basic fee for normal services in the discipline of structural engineering, pertaining to multl-

disciplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basils of Fee Calculation
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds Sxcast
RO R 588,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R 74,800/12,5% on the balance over R 598,000

R 1,419,000 R 8,985,000 R 177.400/10,0% on the balancse over R 1,419,000

R 6,985,000 R 14,248,000 R 734.000/2,0% on the balance over R 6,985,000
R 14.248 000! R 35,480,000 R 1,337,300!8.0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 3,086,000/7,0% on the balance over R 35,480,000
R 70,061,0000 R 427.427.000 R 5,570.000/7.0% on the balance over R 70,961,000

R 427,427,000 R 30.523,00017,0% on the balance over R 427,427,000

(@)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item caiculated in terms of
clause 4.2.3{1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors Involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works F“f:ue' |:yn::.';t'ﬁ:n:"°
Alterations to existing works
(Only applicable to the fees on the:portlon or sectlon of works affected) 1,25
Mass concrete foundations and brickwork designed and cladding
designed and detailed by the consulting engineer 0,33
{Only applicable to the design porlion of the fees on such works!
Duplication of works 0.25
{Only applicable to the design porion of the fees on duplicated works) v
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M

4.2.4 Mechanical Engineering Services pertaining to Engineering Projects

The basic fee for normal services in the discipline of mechanical engineering, pertaining to

engineering projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basls of Fes Calculation
Where the costs of the works: ol . s darv §
But does not rimary ree econdary fee
Exceeds axcesd e
RO R 598.000 RO A Lump Sum or on Time Basls
R 598,000 R 1.419,000 R74,800/12,5% on the balance over R 571 000
R 1,419,000 R 6,985,000 R177.400{10,0% on the balance over R 1 353 000
R 6,885,000 R 14,248,000 R734,000(2,0% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,315,000(7,0% on the balance over R 13 582 000
R 35 480,000 R 70,861,000 R2,801,300(6,0% on the balance over R 33 824 000
R70961.0000 R 427.427.000 R4,930,1ool5.5% on the balance over R 67 648 000
R 427,427,000 R24,535,700/5.5% on the balance over R 407 474 000

@)

For normal services relating to a description of the works mentioned In the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.4(1) is muitiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted

procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 1.25
(Only applicable to the fees on the portion or section of works affected] !
Duplication of works
{Only appitcable to the design portion of the fees on duplicated works) 0,26
Targeted procurement
{Additional fee bused on the basic fees before the application of any of the other factors, 0,07
Only applicable where specifically appainted for service!
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(1)

4.2.5 Nechanical Engineering services pertaining to Multl-disciplinary Projects

The basic fee for normal services in the discipline of mechanical engineering or wet services,

pertaining to multi-disciplinary projects, is determined from the table below. The fee Is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works In
respect of which the services were rendsred on the project.

Cost of the Works Basis of Fes Calculation
Where the costs of the works: = . s dary fo
mary Fee econda e
Exceeds But o::::d not ry Ty
RO R 598.000] RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R89,70015,0% on the balance over R 571 000
R 1,419,000 R 6,985,000 R212,900/12,5% on the balance over R 1 353 000
R 6,885,000 R 14,248 000 R9Y08 600(10,56% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,671,200/9,5% on the balance over R 13 582 000
R 35,480,000 R 70,861,000 R3.688,300]9,0% on the balance over R 33 824 000
R709610000 R 427,427,000 R6.881,50018,5% on the balance over R 67 648 000
R 427,427,000 R37,181,20018,5% on the balance over R 407 474 000

(2)

For normal services relating to a description of the works mentloned In the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.5(1) Is multiplied by the category factor mentioned agalnst that description in the
second column of the table. |n case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved, except for the fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor by which
basic fee Is
multiplied
Multl-tenant installations: The Mult-tenant factor only becomes appiicable If
substantial fragmentation of services, which would otherwise not be divided, occurs as a 1.25
resuit of the muiti-fenant epplication. Normal multi-zoning, even If applied in muiti-tenant !
accommaodation, does not qualiy for the sppiication of the MultHenant factor.
Alterations to existing works
{Only applicable to the fees on the portion or section of works affected) 1,25
Duplication of works
{Only applicable to the design portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consulting
englneer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyor or other parties
Targeted procurement
{(Additional fes based on the basic fees before the application of any of the other factors. 0,07
Oniy applicable where specifically appointed for service)
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4.2.8 Electrical and Electronic Engineering Services pertalning to Engineering

Projects
(1) The basic fee for normal services In the discipline of electrical and electronic engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect of
which the services were rendered on the project.

Coast of the Works | Basis of Fee Calculation
Where the costs of the works:
Exceeds Bute ::::d not Primary Fee Secondary fee

RO R 598,000 RO| A Lump Sum or on Time Basis

R 598,000 R 1,419,000 R74,800/12,5% on the balance over R 571 000
R 1,419,000 R 6,985,000 R177,400[10,0% on the balance over R 1 353 000
R 6,985,000 R 14,248,000 R734,000/8,0% on the balance over R 6 659 000
R 14,248.000 R 35,480,000 R1,315,000(7,0% on the balance over R 13 582 000
R 35,480,000 R 70,981,000 R2,801,30016,0% on the balance over R 33 824 000
R 70,961,000 R 427,427,000 R4,930,100(5.5% on the balance over R 67 648 000

R 427,427,000 R24,535,700}5.5% on the balance over R 407 474 000

For normal services relating to a description of the works mentioned In the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.6(1) is multiplied by the category factor mentloned agalnst that description in the
second column of the table. In case more than one of the descriptions below applles, the
effective factor will be the product of the factors involved, except for the fee for targeied
procurement.

(2)

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied

Alterations to existing works 1.25

{Only applicable to the fees on the poriion or section of works affected) !
Duplication of works 0.25

(Only applicable to the design portion of the fees on duplicated works) !

Targeted procurement

(Additional fee based on the basic faes before the application of any of the other factors. 0,07

L Only applicable where sgecifically appointed for service)
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4.2.7 Electrical and Electronic Engineering services pertaining to Multi-disciplinary
Projects

(1) The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to multl-disciplinary projects, iz determined from the table below. The fee Is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works: ol . Secondary foo
rimary Fee nda
Exceeds Bu:;l:d not ry ry
ROl R 588,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R89,700{15,0% on the balance over R 571 000
R 1,419,000 R 6,985,000 R212,000{12,5% on the balance over R 1 353 000
R 6,985,000 R 14,248 000 R908,800{10,5% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,671,200{9,5% on the balance over R 13 582 000
R 35,480,000 R 70,961,000 R3,688.30d9,0% on the balance over R 33 824 000
R 70,961,000} R 427,427,000 R6,881,500(8,5% on the balance over R 67 648 000
R 427,427,000 R37,181,200[€,5% on the balance over R 407 474 000

{2) For normal services relating to a description of the works mentioned in the flrst column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.7(1) is muitiplied by the category factor mentioned agalnst that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
basgic fee Is
multiplled

Description of the Works

Multi-tenant installations: The Multi-fenant factor only becomes applicable if
substantial fregmentation of services, which would otherwise not be divided, occurs s a 1.25
resulf of the multi-tenant application. Normal multi-zoning, even if applied in multi-enant '
accommodation, does nol qualify for the appiication of the Multi-tenant faclor.

Alterations to existing works

(Only appllcable to the fess on the portlon or section of works affected) 1,26
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25

For projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consulting

englneer and all financial, tender and contractual matters are deait 0.75
with by the Quantity Surveyor or other partles. '

Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where speciically appointed for service)
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4.2.8 Services provided partially or in Stages

(1} The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

' Percentage points
Stage of Services for each stage
Civll: Engineering Projects:
e Inception 5
o Preliminary Design: Concept and Viability 20
e Detall Design 30
+« Documentation and Procurement 16
¢ Contract Administration and Inspection 25
e Close-Out 6
Structural: Engineering Projects:
e [nception 5
¢ Preliminary Design: Concept and Viability 20
e Detail Design 30
¢ Documentation and Procurement 15
e Confract Administration and Inspection 26
Close-Out 5
Civil: Multl-disciplinary Projects:
e [nception 5
o Preliminary Design: Concept and Viabillity 20
e Detall Design 30
e Documentation and Procurement : 15
e Conftract Administration and Inspection 25
o Close-Out 5
Structural: Multl-disciplinary Projects:
e Inception 5
s Preliminary Design: Concept and Viability 20
o Detail Design 30
e Documentation and Procurement 15
» Contract Administration and Inspection 25
e Close-Out 5
Mechanical, electrical and electronic projects:
e Inception 5
o Preliminary Design: Concept and Viabllity 20
e Detail Design 30
» Documentation and Procurement 15
e Contract Administration and Inspection 25
o Close-Out 5

{2) Where not all the stages of the normal services are provided by the consulting engineer, the
fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in terms of
this clause, which percentage is the sum of the percentagse points appropriate to each stage as
set out in the above table against those stages of the services provided by the consulting
englineer.
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4.29 Cancellation or Abandonment

4.3

44

Should instructions having been given by the cllent to the consuiting englneer to proceed with any
of the stages of services set out in clause 4.2.8(1) and the whole or part of the works is cancelled or
abandoned or postponed payments will be according to the stipulations of this agreement.

Fees for Additlonal Services

(1)

(2)

(3)

(4)
{5

(6)

@)

Subject to clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for additional

services, contemplated in clause 2.2, are agreed to between the cllent and the consulting

engineer as set out in clausa 4.1.

For additional services as a result of the resumption of such services or the alteration or

modification of designs on the instructions of the cllent, the consulting englneer is entiiled to

time based fees and actual costs Incurred.

For the provision of a construction monitoring service, as contemplated In clause.3.3.2, the

consulting englneer is entitled to recover from the client the fees as agreed between the

consulting engineer and the ¢llent:

(a) for part time construction monitoring staff costs, the amount payable to such staff shall
be at the hourly rates contemplated in clause 4.4(3);

{b) for full time construction monitoring service the fee shall be based on the total annual
cost of employment plus a surcharge of twelve percentage points (12%);

{c) amaximum of 50 hours may be applied for part ime construction monitoring per month.
Time spent on site in excess hereof will be without further remuneration; and

(d) distances for travelling applied for may not be exceeded without prior written approval of
the departmental project manager. Remuneration of travelling will be calculated according
to actual distances per month at the applicable rate of the time of travel.

For all other costs, as set out in clause 4.5, the actual expenses incurred.

For duties under the Occupational Health and Safety Act, 1993 (Act No.85 of 1993), as

contemplated in clause 3.3.3, the consulting engineer shall, if so appointed by the cllent, be

remunsrated on a time and cost basis as agreed with the cllent.

For assuming the leadership of a joint venture, a consortlum or team of consulting engineers, as

contemplated In clause 3.3.5, the fee for the lead consulting engineer shall be ten percentage

points (10%), which is not an additional fee but is that portion of the fee for services rendered

by the team, which shall be allocated to the lead consulting englneer. The apportionment of

the fee to services Is as stated in clause 4.2.8(1).

For services as principal agent of the cllent, as contemplated in clause 3.3.6, the consulting

engineer Is entitied to an additional fee calculated at one percentage point {1%) of the total cost

of the works comprising the project. The consulting englneer is not entitled to any fees for

principal agent if he is not explicitly appointed as such.

Time Based Fees

(1)

(@)

{a) Time based fees are all-inclusive fees, Including allowances for overhead charges incurred
by the consulting engineer as part of normal business operations, including the cost of
management, as well as payments to administrative, clerical and secretarial staff used to
support professional and technical staff in general and not on a specific project only.

(b} Time based fees are calculated by multiplying the hourly rate contemplated In clause
4.4(3), which is applicable to the consulting engineer for professional and any other
technical staff employed by the consulting engineer, with the actual time spent by such
staff in rendering the services required by the client.

(c) Professional and technical staff include all staff performing work directly related to the
execution of the services the consulting engineer is engaged for by the client and
excludes all administrative, clerical and secretarial staff used to support professional and
technical staff in general and not on a specific project only, but includes the typing of letters,
minutes, reports and documents for projects.

To determine the time based fee ratss the professional and technical staff concerned is divided
into:-
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(3)

(4)

(a) Category A, in respect of a private consulting practice In engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or Internationally
recognized and who provides advice at a level of specialization where such advice Is
recognized as that of an expert.

(b) Category B. in respect of a private consulting practice in engineering, shall mean a
partner, a sole proprietor, a director, or a member who, jointly or severally with other
partners, co-directors or co-members, bears the risks of the business or takes full
responsibility for the projects and related liabliities of such practice and where his/her level
of expertise and relevant experience is commensurate with the position performs work of
a conceptual nature in engineering design and development, provides strategic guidance
in planning and executing a project and/or carrles responsibility for quality management
pertaining to a project.

(c) Category C. in respect of a private consuiting practice in engineering, shall mean alll
salarled professional staff with adequate expertise and relevant experience performing
work of an engineering nature and who carry the direct technical responsibllity for one or
more specific activities related to a project. A person referred to in Category B may also
fall In this category if such person performs work of an engineering nature at this level.

(d) Category D, in respect of a private consulting practice in engineering, shall mean all other
salaried technical staff with adequate expertise and relevant experience performing work
of an engineering nature with direction and control provided by any person contemplated
in cafegories A, B or C.

The scale of fees on a time basis, on which Value Added Tax is excluded, shall bs at the
following rates per hour, rounded off to the nearest rand:

(a) for a person in cafegory A and B: 18.75 cents for each R100 of the total annual
remuneration package (lowest notch) attached to a Director's grading (level 13) In the
Public Service;

(b) for a person in category C: 17,5 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Deputy Director's grading (level 12) In the Public
Service; ’

(c) for a person in category D: 16,5 cents for each R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 of
the total annual remuneration package (lowest notch) attached to an Assistant Director's
grading (leve! 11) in the Public Service. :

Hourly rates calculated in terms of (a), (b} and {c) above shall be deemed to include overheads
and charges In respect of time expended by clerical personnel, which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by Category
B persons in terms of (a) above on a project shall be limited to 5 per cent of the total time
expended on the project. Any time expended by principals in excess of the 5 per cent limit shall
be remunerated at the rates determined in (b) or (c) above.

Notwithstanding the above, where work is of such a nature that personnel as described in
paragraph {c) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in paragraphs (a) and {b) above, irrespective of who in fact
executed the work.

The salaries referred to in {a) to (c) above can change from time to time, which will, therefore,
change the rates applicable. These rates wlll, however, only be adjusted on the first day of each
calendar year Irrespective of any changes in salary ranges during the relevant year. The rate
as set out in Table 8 of the "Rates for Reimbursable Expenses”, as amended from time to time
may be used as bases for relevant claims.

For the purposes of clause 4.4(3)(c), the total annual cost of employment (gross annual
remuneration) of a person contemplated in clause 4.4(2) means the total amount borne by an
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employer In respect of the employment of such a person per year, calculated at the amounts
applicable to such a person at the time of appointment of the person.

4.5 Expenses and Costs

All expenses and costs shall be claimed for in accordance with the provisions of the agreement subject
to the submission of substantlating documentation.
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*2015 NDPWI - Scope of Architectural Services and Tariff of Fees”
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rendered by a person reglstered In ferms of section 18(2) of the Architectural Profession Act,

SRR 2000 (Act No.44 of 2000)
NATIONAL DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

A Professional Fees for Architacts 2015

PROJECT COST-BASED FEE
| Value of Works (excl. VAT) Plus Secondary Fee
Cost | 1 Primary Fee
On Balance
Bracket | From To Add % Over
| A B C D | E
1 'R 1 | R200 000 | R 18000 14.00% 'R 1
2 | R200 001 | R 650 000 | R46 000 13.50% | R 200 001 |
3 R 650 001 R 2000000 R 106 750 12.00% | R 650 001
4 R 2000001 R4 000 000 | R 2687560 10.50% R 2000001
5 | R4000001 R6500 000  R478750 10.00% R4 000 001
6 | R6500 001 ‘R13000 000 R 728 749 9.50% | R6500001 |
7 . R13000 001 R 40000000 | R 1346249 9.00% | R13000 001
8 | R 40000 001 R 130000 000 R 3776 249 8.50% | R 40000 001
9 | R 130000 001 | R260000 000 R11 426 249 8.25% . R 130000 001
10 R260000 001 R520000000 | R22 161 249 8.00% R260000 001 |
11 | R520000 001 R1 040 000000 | R42951 249 7.75% R 520000 001
12 | R1.040 000 001 R83 251 249 7.50% R1 040 000 001
Formula:
Professional Fee
Primary Fee (C) for applicable Cost Bracket of Value of Works
+
Secondary Fee for applicable Cost Bracket of Value of Works
Calculated as (Applicable Value of Works minus Column E) x % In terms of Column D
Example:

For Value of Works of

R 3000 000
Primary Fee Is |R 268750
' (R '3 000 000 - R 2 000 001) x 10.50%
Secondary Fee is | R999 989 x 10.50%

Professional Fee

R 104 999.80

= | R268 750 + R 104 980.90
R 373 749.80

Primary Fee + Secondary Fee

The project cost based fee in Table A is based on the full scope of standard services being provided.
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NATIONAL DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

A Professional Fees for Architects 2015

PROJECT COST-BASED FEE
Value of Works (excl. VAT) Plus Secondary Fee
Cost Primary Fee ——
On Balance
Bracket From To Add % Over
A _ B Cc D E
1 R 1 | R200000 R 18000 14.00% R 1
2 R 200 001 R 650 000 R 46 000 13.50% | R200 001
3 R 650 001 | R 2000000 R 108 750 12.00% R 650 001
4 R 2000001 R4 000 000 R 268 750 10.50% R 2000001
) R4 000 001 R6500 000 . R478 750 10.00% R4 000 001
. 6 R8500 001 | R13000 000 R 728 749 9.60% R6500 001
' 7 R13000 001 | R_40000 000 R 1346 249 9.00% R13000 001 |
8 R 40000001 | R 130000000 R 3776 249 8.50% R 40 000 001
B R 130000 001 R260000 000 R11 426 249 8.25% R 130000 001
10 R260000 001 R 520000 000 R22 151 249 8.00% R260000 001 |
1 R 520000 001 R1 040 000 000 | R42 951 249 7.75% R 520000001 |
12 R1 040 000 001 | R83 251 249 ~ 7.50% R1 040 000 001
Formula:

Professional Fee

Primary Fee {C) for applicable Cost Bracket of Value of Works
+

Secondary Fee for applicable Cost Bracket of Value of Works
Calculated as (Applicable Value of Works minus Column E} x % in terms of Column D

For Value of Works of

Primary Fee

R 3 000 000

is R 288750

Secondary Fee

is | R999 900 x 10.50%
R 104 9988.80

| (R'3000 000 - R 2 000 001) x 10.50%

Professional Fee

| R373 748.90

Primary Fee + Secondary Fee

= | R268 750 + R 104 998.90

The project cost based fee in Table A Is based on the full scope of standard services being provided.
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1.6

1.7

1.8

Architectural Fees Explanatory Document 2015

FEES DESCRIPTION

Where the words and phrases are highlighted in the text of this 2015 NDPWI - Scope of Architectural
Services and Tariff of Fees they shall bear the meaning assigned to them in ciause 28.1 and where such
words and phrases are not highlighted they shall bear the meaning consistent with the context.

The Department of Public Works (Department) appoints architects either from a nomination process or
by way of fees tender/bid system. In both cases the specific appointment for and nature of the work
shall be as indicated In the agreement(s) entered Into by Department with the professional entity.

The general guidellne for fees based on work performed shall be as indicated below but with the proviso
that the appointment documentation may be more specific in certain areas and shall therefore have
preference over this document.

Where the appointment is made on value based remuneration, the basic Value Based Fees as in table
A above, shall form the basis for the remuneration of the architect. Specific inclusions and exclusions
are listed below.

Where the appointment Is made on an hourly basls, or a portion of the appointment carries hourly fees,
the fee scales for hourly rates, as determined from time to time by the Department and available on the
Depariment's website shall apply, unless different hourly rates were tendered, in which case such rates
will apply.

Unless the agreement between the Department and the professional  entlty siates differently,
disbursements, which are available on the Department's website, will be as determined by the
Department from time to time.

The Department appoints architects reglstered as professional architects with SACAP. Should the
identification of work and/or demarcation of work, as may be gazetted by SACAP be accepted by the
Department, this document, i.e. 2015 NDPW1 - Scope of Architectural Services and Tarlff of Fees, will
be amended to take into account the scope of services as well as the fees attracted by the other
categorles of registration with respect to the architectural profession. However, unless otherwise clearly
stated, this appointment is for firms offering services in the category of registered professional architect.
Where services of architectural professionals reglstered with SACAP in categories other than
professional architect may be employed by the Department, the services to be rendered and functions
to be fulfilled are informed by the ‘Identification/demarcation of work for Architectural Professionals’, as
may be separately determined by SACAP and as may be reflected in the agreement entered into with
the Department. '

The Department may from time to time reguest sight of the registration status of an appointed
architectural consultant, irrespective of the category of registration.

DESCRIPTION OF STANDARD SERVICE

In a standard service the architect is appointed to fulfil the obligations provided for in the appointment
agreement, which in turn is informed by the exposition of the work stages below as well as the inclusions
and/or exclusiens listed In this document. The Manual for Private Architects PW147 contains further
information pertaining to the work and function of the archlitect and must be read with this document.

BRIEF EXPOSITION OF WORK STAGES

The essential functions of each work stage relevant to the service are identified herein as:
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STAGE 1: INCEPTION

Recelve, appraise and report on the cllent’s requirements with regard to:
(@) The client’s brief;

(b) The site, rights and constraints;

(c) Budgetary constraints;

{d) The need for consultants;

{e) Project programme;

()  Methods of contracting.

STAGE 2: CONCEPT AND VIABILITY (CONCEPT DESIGN)

Prepare an Initial design and advise on:

(a) The intended space provislons and planning relationships;

{(b) Proposed materials and intended building services;

(¢} The technical and functional characteristics of the design;

(d) Check for conformity of the concept with the rights to use the land;
(e) Review the anticipated costs of the project;

(H  Review the project programme.

STAGE 3: DESIGN DEVELOPMENT

(a) Confirm the scope and complexity;

(b) Review the design and consult with local and statutory authorities;

(c} Develop the design, construction system, materlals and components;

(d) Incorporate and co-ordinate all the services and work of the consultants;

(e) Review the design, costing and programme with the consultants;

(i  Obtain the approval of the Sketch Plan Committee In order to obtain approval from the departiment
project manager to continue with stage 4.

STAGE 4: DOCUMENTATION AND PROCUREMENT

Stage 4.1 Prepare documentation sufficient for locat authority submission:

(a) Co-ordinate technical documentation with the consultants and complete primary coordination;
(b} Prepare specification for the works;

(c) Revlew the costing and programme with the consultants;

(d) Submit documents for comments by the local authority and act on the comments made.

Stage 4.2 Complete construction documentation and proceed to call for tenders:

(a) Obtain the authority of the Departmental project manager to prepare documents to procure offers
for the execution of the works;

{b) To obtain offers for the execution of the works;

(c) Evaluate offers and recommend on the award of the building contract;

{(d) Prepare the contract documentation and arrange the signing of the building contract.

STAGE 5: CONSTRUCTION

{a) Administer the building contract;

(b) Together with the departmental project manager, give possession of the site to the contractor,

{c} Issue construction documentation;

{d) Initiate and/or check sub-contract design and documentation as appropriate;

(e) Inspect the works for conformlity to the contract documentation;

( Administer and perform duties and obligations assigned to the principal agent in the JBCC
buillding agreements, or fulfil the obligations provided for In other forms of contract;

(g) Issue the certificate of practical completion;

(h) Asslst the client to obtain the certificate of occupation.

STAGE 6: CLOSE-OUT

(a) Facilitate the project close-out including the preparation of the necessary documentation to effect
completion, handover and operation of the project;

{b) After the contractor’s obligations with respect to the building contract are fulfllied, the architect
shall issue the certificates related to contract completion;

(c) Provide the cllent with as-built drawings.
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ADDITIONAL SERVICES CARRYING ADDITIONAL FEES

The following services are additional to the standard services and rank for additional fees. These
services may be added individually or in varying combinations and shall be provided by prior agreement
between the Department and the architectural professional.

SPECIAL DESIGN SERVICES

The preparation of special designs within or in relation to the facllities which are contemplated In this
service, which may Iinclude:

(a)
(b)
{c)

{d)
{e)

Y]
(9

(h)
0

Rational design by other consultants— participate in the preparation of rational designs;

Town planning and/or urban design includes participation In the application for the establishment
and/or amendment of regional and local town planning and urban design schemes and the
amendment of title conditions, negotiations with interest groups and authorities,

Master planning — defining and planning the layout of future development of buildings and/or
services on the same site;

Landscape design — participation in landscape planning and construction;

Interior design — the design or participation in the design of Interiors and the selection of
furnishings and fixtures and special finishes;

Liaison with special designers and specialist consultants;

Purpose-made items — the design and documentation of purpose made items, only to the extent
that services in the refation thereto are deemed unreasonable to be regarded as part of standard
services. Prior permission in this regard from the departmental project manager is necessary;
Promotional material and art work — participation in the preparation of;

Industrial plant operation and production layouts — participation in the definition and layout.

SPECIAL MANAGEMENT SERVICES

(a) The setting up of a project execution plan by the architect shall be deemed normal to the duties
of the architect;

(b) Cost and valuation services — participation in the administration of costs and payments where a
quantity surveyor has not been appointed;

(c) Speclal Inspections — more intensive Inspections and assessment of the works than the norm
to assess compliance with specifications.

SPECIAL STUDIES

(a) Preparation of the cllent’s brief — assist the cllent in the’ preparation of his requirements with
regard to the purpose, scope, use of and operation of the project;

{b) Site selection — research the suitability and location of a site for a proposed project;

(c) Feasibility studies — particlpation in technical and/or economic feasibility studies;

(d) Environmental studies — participation in environmental studles;

(e) Energy studies and planning prepared by other consultants, but excluding basic architectural
design Incorporating sound planning for energy efficiency and malntenance;

(N  Market surveys — participation in market surveys;

(g) Trafflc studies — participation in traffic flow studies.

WORK ON EXISTING PREMISES
Note: This item to be read in conjunction with items 10 and 11 below.

(a) Surveys and inspections — Inspect, survey, measure and prepare documentation of existing
premises, with other consultants as needed. In cases where the nature of projects calls for
repairs/renovation of existing bulldings/structures, the cost of surveys and inspections is deemed
to ba covered by the increase of 30% covered in item 10 bslow;

(b) Restorations and renovations — services in connections with work on existing buildings;

(c} Heritage buildings — services in connection with work on heritage buildings.

OTHER SERVICES

(a) Participation in litigation and dispute resolution {where a concurrent service is rendered);

(b) Mutually agreed additional services.
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PROJECT VALUE BASED FEES FOR STANDARD AND PARTIAL SERVICES

The fees consist of a 'base fee' and a percentage of project cost; these derive from 'bracketed project
values’,

The cost of the works:

5.2.1 The “cost of the works” or the “project cost” in respect of this service, shall mean the final value of the

contract, including any amount of adjustment under any applicable contract price adjustment provision,
of all the buildings in the project/complex included in the Architect's commission less items not regarded
as an integral part of the project, or design of the works - refer to exclusions below.

5.2.2 The “cost of the works” or the “project cost’ shall exclude any allowances in respect of contingencies.

5.2.3 Where the fees are based on an estimate, the estimate shall be the one accepted by the Department as

representing the value of the works {which for purposes of interim payments will be deemed to be 80%
of the consultant's estimate). If tenders were received but not awarded, the lowest tender price will be
used as base for the calculation of fees, unless acceptable motivation can be provided to prove that such
amount is unreasonable.

5.3 Table of categorles of project types and the corresponding fee calculation method applicable for
architects
Project cost based
::;l;:tbt:" and Stage foos (base + Additional fes Time basad fees
percentage)
1 1 5%
Buliding, assemble, 2 16%
establish fabrication of new 3 20%
bulldings, structures, 41 20% Not applicable Not applicable
installations. 4.2 10%
5 27%
6 3% 100%
2 | Consiruction new projacis 1 5%
Ing ND| 2 15%
drawings 3 20% Reduced fee of 0.75 on sach of
4.1 20% stages 2 to 4. Full fes on stages Not applicable
4.2 10% 1,6&6
5 27%
8 3 100% -
3 | Additions only 1 5%
Build-on, additional, 2 16%
enlarge/extend axisting 3 20% For remeasuring and
accommodation, add on 41 20% Not applicable draughting existing
(increase). 42 | 10% structures
5 27%
8 3% 100%
4 | Repalrs and renovations,
1 5%
3 For remeasuring and
Observable and 41 20% Not applicable draughting existing
recognizable damage, 42 10% structures
deterioration, broken 5 27%
(doorS| lom1 |'||ﬂ9!!. l!PS- 8 3 100%
etc.), worn, torn, disrepalr.
& | Restoration (heritage) 1 5% +40%
Repalr, reconstruct, renew, 2 15% +40%
rehabllitats - heritage 3 20% +40%
bulldings (historical) 41 | 20% +40% Romeeeuring Indluded In the
structures, objects 4,2 10% +40%
(specialist knowledge of $ 27% +40%
materials and methods). 6 3% 100%
6 | Adaptation 1 6% +10%
Change of function, new 2 16% +10%
wa 3 | 20% +10% For remeasuring and
41 | 20% +10% ghting existing
42 | 10% +10% structures
] 27% 0%
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. I 2%  100% ]
7 Al n 1 5%
Change, modify, adjust 2 18%
facllity (same use). 3 20% For remeasuring and
4.1 20% Not applicable draughting existing
42 10% structures
& 27%
. - 8 3% 100%
Note: 1 Repeatfoes may be applicable to any/all of the above categories.

8.3
8.3.1

10.
10.1

2 Hourly rates will apply when Instructed by the Department.

BUDGET FOR FEE PURPOSES

The project value fee for budget purposes exciudes VAT, contingencies and provision for escalation.

PROJECT VALUE BASED FEES FOR A REDUCED SERVICE

Where the architect is not the principal agent:
A reductlon of the fee for the work of 10% of the fee for stages 5 and 8 Iif the appointment was made
according to a nomination process.

APPORTIONMENT OF FEES BETWEEN WORK STAGES

The fee applicable to each work stage is apportioned according to the table below and shall be current
for the duration of the project.

In cases where a project was shelved or postponed for longer than two years after the initial
appointment, due to reasons not attributable to the architect, the appointment Is considered to have
terminated. In such event, and should the same architect be re-appointed, such appointment will
constitute a new agreement and fee arrangements prevailing at such time shall apply and/or be
negotiiated with the departmental project manager.

Fees for Work Stages
Table of stages
| WORK STAGE PROPORTIONAL FEE | CUMULATIVE TOTAL
1 5% 5%
2 15% | 20%
3 20% 40%
4.1 20% 60%
4.2 10% L T0%
_ 5 27% 97%
8 3% 100%

FEES FOR ADDITIONAL SERVICES

Unless otherwise stipulated, the fee for additional services Is time based, based on hourly rates as
determined by the Department. Whenever these rates are revised the new rates shall apply to work
performed after the date of publication of such revision.

FEES FOR A PROJECT THAT INCLUDES REPEATED BUILDINGS

For a project consisting of a number of repeated buildings erected under a single bullding contract, the
fee will be reduced as indicated below provided the parts of the project are:

(a) Built on one site or a serles of adjoining or closely related sites;
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(b) Elther wholly apart from each other or linked with screen walls, common walls or other similar
means;

(c) Repeats of one or more prototype designs for units, blocks or elements and built from the repeated
use of one or more sets of drawings and related documents with nominal or no modification for
each re-use.

Full fee shall prevail for the origination of the first bulldings, (known as prototypes) prior to the repeated
buildings, thereafter fee adjustment is applled to the repeated buildings.

The reduced fee is 50% of the fee In table 5.3 above applied to work stages 1 through 4 inclusive.

The fee applicable to item 10.3 above Is for working drawings/documentation and related documentation
and the preparation of site and service plans for each repeated building.

The reduced fee does not apply to work stages 5§ and 8. Fees for repeat bulldings are therefore 35% +
30% = 65% of 100%.

Adjustment made to prototypical buildings shall attract fees at hourly rates.

FEES FOR BUILDINGS REPEATED UNDER SEPARATE BUILDING CONTRACTS

The re-use of drawings and documents on other sites for which the orlginal architect is not appointed,
will not entitle the original architect io additional fees.

FEES FOR AN APPOINTMENT WHERE THE ARCHITECT TAKES OVER
INCOMPLETE WORK OF ANOTHER PRACTITIONER

The work stage shall be identified and an appropriate budget for the works shall be set. The fee for the
incomplete work stage or the stage in which the service is commenced is subject to an increase of 15%.
(Also called familiarization fee).

FEES FOR INSPECTION AND ADMINISTERING BUILDING CONTRACTS IF
APPOINTED FOR THOSE STAGES ONLY

The fee for inspecting and administering bullding contracts (l.e. when only work stages 5 and 6 are
required) is 30 per cent of the total fee based on the final cost of each project. A familiarization fee at
hourly remuneration rates, up to a maximum of 16% of the fee for work stage 4 may be claimed.

FEES FOR DEPLOYMENT OF EMPLOYEES

Where an employee of the archltectural professional Is deployed on site for extended Inspection or
other appointed purpose, the amount of the reimbursement shall be the total cost of employment X 1.12,
plus site assoclated allowances X 1.1. PRM 033 - 1 shail apply and prior application is to be lodged
with the project manager according to the agreement.

EXTENDED INITIAL CONTRACTUAL CONTRACT PERICD

In the event of the initial contract period being exceeded by more than 10 per cent, through no fault of
the architectural professional, the architect is to be remunerated for all additional work over and above
the period exceeding the additional 10%, resulting from the extension of time. The hourly rates according
to the then current departmental hourly rate together with related reimbursables shall apply.

ADJUSTMENT OF GUIDELINE FEES AND DISBURSEMENTS

The architect’s fees and disbursements are based on the following parameters:
{a) Scope of services;

{b) Scope of the project/works;

{¢) Project programme;

{d) Cost of the works;
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(e) Cost of the project;
()  Appointment of other consultants;
(g) Appointment of a contractor(s).

Should any material variation to the parameters as stated occur, the fees and disbursements may be
adjusted.

Adjustments to the project programme, commonly known as ‘fast tracking’ that require the application
of additional resource(s) by the architect, may attract additional fees. The architect shall submit a
proposat to the project manager for approval prior to the commencement of the enhanced service.

TRAVELLING TIME

Travelling time shall be remunerated as indicated in the agreement between the architect and the
Department.

FEES ON TERMINATION OR ABANDONMENT BY THE CLIENT

Where the agreement Is tarminated, either in whole or in part or the works are abandoned or postponed,
payments will be according to the stipulations of this agreement.

FEES FOR DiSPUTE RESOLUTION SERVICES

For acting as expert witness, adjudicator or mediator, the fee will be the time charge fee increased by
50 per cent (150% of the fee).

Where projects are referred to dispute resolution, the archlitect retained on that project is to be
reimbursed for the additional service.

PAYMENT OF PROFESSIONAL ACCOUNTS

(a) The architect's accounts are due and payable on presentation and are payable within the

contractually stipulated period.
{b) The architect shall be entitled to render interim accounts as stipulated In the agreement.

REGULAR INVOICING
Interim payments will be according to the stipulations of the agreement.

In addition to the fees set out in this schedule, the Department shall reimburse the archltectural
professlional for all disbursements properly incurred according to the stipulations of the agreement.

REIMBURSEMENT OF EXPENSES

In addition to the fees set out in this document, the Department shall reimburse the archltectural
profeaslonal for disbursements properly incurred according to the stipulations of the agreement.

PROFESSIONAL FEES

(a) The basic Value Based Fees for architects, as In table A above, shall apply.
(b) The basic fee shall be the sum of fees set out in columns C and D of the basic Value Based Fees.

FULL SERVICES SUBMITTED BY TENDER

In the event of a fee proposal being submitted by way of tender, the fee for full services shall be tendered
as a percentage of table A above, before apportionment into work stages.

Where the architect Is required to perform a portion of the full services only, only the relevant portion of
the fee shall be paid.

10
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26.

EXCLUSIONS

Certain items and services, which are outside of the building(s) and/or which are regarded as items of
equipment, irrespective whether these are located outside and/or to the bullding(s), are not regarded as
an integral part of the architectural project or design of the works and consequently the cost of these
items are to be excluded from the value of the works on which a percentage architectural fee is
calculated.

The architect may, upon proof, be entitled to professional fees due to involvement in the design and/or
specification of these items. Professional fees claimed on a percentage of the cost of the Item exceeding
10% of the cost of the ltem will not be entertained. Time based fees relating to the ltems listed below
may be submitted for consideration.

ITEMS NOT INTEGRALLY PART OF THE WORK OF THE ARCHITECT

The following are examples of items regarded as not belng an Integral part of the architectural project or
design of the works.

The list of examples below Is not exhaustive — should any uncertaintles exist in this regard, the
onus is on the architect to seek a ruling in writing from the departmental project manager. The
archlitect may however be specifically appointed in writing to undertake work relating to the ltems
below, in which case fees shall be Identified in the appointment documentation. When the
architect has, upon proof, fulfilled a coordinating and/or planning role In respect of the excluded
items, a fee commensurate with the input made by the archltect, but not exceading 10% of the
value of the items, may be clalmed.

1. Roads, bridges, pathways, fencing and parking areas designed by the civil engineer. The civil
engineer is involved in the detailed design but the architect may have inputs in terms of master
planning, position, shape, route and landscaping considerations, and so forth, meant to
complement the design of the building(s) and link up with the civil engineering work.

2. Layouts of sports fields and gardens other than primary placement when not done by the
landscape architect.

3. Municlpal connection fees.

4, Main(s) water supply, major water reticulation, reservoirs and water purification piants outside of
the building(s).

5. Main electrical supply cables external to the building(s).

6. Electrical transformers, high tenslon gear, generating plants and uninterrupted power supply
plants, irespective of whether these are internal or external to the building(s).

7. Main collector and outfall sewers and sewage disposal plants external to the building(s).

8. Steam and water boilers spacified by the engineer.

9. Pump and pumping equipment specified by the engineer.

10. Firefighting equipment specified by the engineer.

11.  Projectors, audio visual equipment, television and computer equipment and electronic equipment,
with the exception of primary placement.

12.  X-ray, other medical equipment, laundry, sterilizing and inclnerator equipment.

13.  Ariwork.

14, Landscaping, when designed by the landscape architect, in respect of Landscaping items,

features, furniture etc. designed and/or specified by the landscape architect.

15. The sinking of boreholes Including any pumping equipment, when specifled by the engineer or
persons other than the architect.

16. Preparation of the cllent's brief.

17.  Slte selection, survey and location.

18. Economic feasibility and market surveys.

19. Trafflc engineering.

20. Town planning and urban design.

21. Master slte planning and placement of future buildings.

22. Promotional material.

23, Procurement of loose furniture.

24, Procurement of electrical and mechanical plant, operational and production layouts and manuals.

25. Extended detailed Inspection of the works where required by the client.
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26. Sectional title preparation and documentation.

27. Additional services not contemplated in this document.

28. Provision of revised or supplementary documentation required by the cllent. However, as-built
drawings form part and parcel of the basic services rendered to the Department.

INCLUSIONS

The following are examples of items regarded as being an integral part of the architectural project or
design of the works on which full architect’s fees may be calculated.

1. Electrical, water, sewage, steam, gas, IT and communication reticulation systems inside the
building(s) except where entirely designed and specified by the engineer.

Air-conditioning and ventilation systems.

Lifts, escalators, travelators and other means of mechanical conveyance.

Fire detection, security systems and sprinkler systems.

Hot water generating equipment, e.g. geysers, calorifiers and solar water heaters.

Built-in refrigeration facilittes and mortuary cabinets.

Kitchens and other fittings when designed/laid out by the architect.

DEFINITIONS AND INTERPRETATIONS

Where the words and phrases are highlighted In the text of this document they shall bear the meaning
assigned to them and where such words and phrases are not highlighted they shall bear the meaning
consistent with the context.

DEFINITIONS

NogAWN

“Agresment” means documents listed in the schedules which together form the agreement between
the client and the consultant.

“Architect” means a person registered as a Professlonal Architect in terms of the Architectural
Profession Act, Act no 44 of 2000, or the Professional Architect's practice constituted as a legal persona
appointed to provide the architect's service for the project.

“Architectural professional” means a person reglstered in terms of the Architects Profession Act, Act
no 44 of 2000.

“Budget” means the anticlpated cost of the project and/or works; provided that estimates, on which
the budget Is based, shall be deemed to be valid for a period not exceeding 3 months.

“Bullding contract” means the JBCC ‘Princlpal Building Agreement’ (PBA) or such other building
agreement entered into between the client and the contractor.

“Client” means the party appointing the architectural professional (here: the Department) to perform
the services or any part thereof referred to in this document and referred to as the ‘employer’ in the
JBCC PBA, or other similar bullding contract.

“Consultant” means professional persans or entities appointed by the client to provide services with
respect to the project.

*Construction documentation” means graphic representations, plans, sections, elevations, site plans,
specifications, construction detalls, service co-ordination information, schedules and such other
documentation, details and descriptions as are within the reasonable competence of an architect which
are sufficient to Indicate and specify the scope of the works.

“Contract” means an agreement entered into by the client with a contractor for the execution of the
works or part thereof. It may also be referred to as “building contract”.

“Contractor’ means the entity or entities contracting with the cllent for the execution of the works or
part thereof.

“Ingpection” means such periodic vislts to, or in connection with, the works by the architectural
professlonal as are necessary to establish conformity of the work to the coniract documentation, and
to provide on-site clarification and further information during the progress of the work.

«“JBCC” means the Joint Bullding Contracts Committee sulte of contract documentation, series 2000,
code 2101 ¢ July 2007 or subsequent editions thereof, and as amended from time to time.

“Practical completion” means the stage of completion where the works or a section thereof, as
certifled by the principal agent, Is substantially complete and can effectively be used for the purpose
intended.
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“Princlpal agent” means the person appointed to fulfil the obligations of the JBCC Principal Bullding.
Agreement (as currently provided for in clause 5§ of the JBCC PBA), or fulfil the similar obligations
provided for In other forms of contract.

“Project” means the development for which the architectural professional and consultants are
appointed and may not be limited to works.

“Reglistered” means a person whose professional competence has been recognized by SACAP.
"SACAP” means South African Council for the Architectural Profession, the Statutory Council governing
the Architectural Profession.

"Works" means all work executed or intended to be executed according to the bullding contract.

28.2 INTERPRETATIONS

Any legislation referred to in this recommended fee scale shall be that which was applicable on the
date of compilation of this document.

In this document, unless inconsistent with the context:

The word “deemed" shall be conclusive that something is fact, regardless of the objective truth.

In formal service agreements, unless inconsistent with the context, the words “advise”,
‘appoint’, “approve®, “authorise”, “certify”, “consent’, “decide’, “delegate”, "designate”,
‘instruct’, “issue”, “notify”, "object”, “reply”, “request’, and “specify” shall indicated an act
required to be carrled out in writing.

The masculine gender includes the feminine and neuter genders and vice versa, the singular
includes the plural and vice versa and persons shafl include corporate bodies.

The headings of clauses are for references purposes only and shall not be taken into account
in constructing the context thereof.

All monetary amounts exclude tax, which tax shall be added to any amounts, which
become due and payable.
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