
AmountQuantity Rate
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SECTION NO 1

BILL NO 1

PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement,
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published
by the Joint Building Contracts Committee for use with
the JBCC Principal Building Agreement (Edition 6.2 -
May 2018) shall be deemed to be incorporated in these
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and heading
only

Where any item is not relevant to this agreement such
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely
applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading and such
amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the
contrary contained in the abovementioned documents
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The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors is
designed to support and extend the abbreviated
descriptions utilised in these bills of quantities by inter
alia referring to SANS construction standards. Where
such preambles are not applicable (eg where BS or
Euro construction standards are applicable or the design
consultants provide other preambles/specifications for
insertion), users are to ensure that the abbreviated
descriptions when read in conjunction with the Standard
System of Measuring Building Work (seventh edition) for
works within South Africa or the Standard Method of
Measuring Building Work for Africa 2015 (first edition)
for works elsewhere in Africa, represent the full
description by extending the abbreviated bills of
quantities descriptions and/or by inserting appropriate
preambles or specifications

PREAMBLES FOR TRADES

Note that the text of the Standard System of Measuring
Building Work (seventh edition) and that of the Standard
Method of Measuring Building Work for Africa 2015 (first
edition) is the same

The latest version of the General Preambles for Trades
should be referred to should the General Preambles for
Trades 2017 be revised in future

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the General Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
where applicable for all of the obligations, requirements
and specifications given in the General Preambles and
in any supplementary preambles and/or specifications
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Section A : A recital of the headings of the individual
clauses in the aforementioned JBCC
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the individual
clauses in the aforementioned JBCC
General Preliminaries

Section C : Any special clauses to meet the particular
circumstances of the project

Should the contractor select Option A in the contract
data for the adjustment of preliminaries, the amounts
entered against the relevant items in these
preliminaries are to be divided into one or more of the
three categories provided namely fixed (F), value related
(V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING AGREEMENT

Clause 1.0 - Definitions and interpretationA

Interpretation (A1-A7)

Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of
this agreement. Value Added Tax (VAT) is to be
separately stated on the summary page of these bills of
quantities

-105-

PRELIMINARIES
BILL NO  1
SECTION NO  1

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and subsequent
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the
applicable measuring system and the relevant
preambles and/or specifications. However, should the
full intent and meaning of any description not be clear,
the contractor shall, before submission of his tender,
call for a written directive from the principal agent,
failing which it shall be assumed that the contractor
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons
then:

A

1. These persons are deemed to be jointly and
severally liable to the employer for the performance
of this agreement

2. These persons shall notify the employer of their
leader who has assigned authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition or legal
status without the prior written consent of the
employer

Item
F:............................. V:............................
T:............................
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Clause 2.0 - Law, regulations and noticesA

Item
F:............................. V:............................
T:............................

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................
T:............................

B

Item

Clause 4.0 - Cession and assignment

F:............................. V:............................
T:............................

C

Clause 5.0 - DocumentsD

Value Added Tax

Provision is made in the summary page of these bills of
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is applicable

The principal agent shall decide which portion of the
priced document may be used as a specification of
materials and goods or methods, if any.

Electronic issue of drawings

All drawings for this project will be issued electronically
and the contractor shall be deemed to have received
such drawings on the date that such drawings have
been dispatched electronically [5.6]

It is the responsibility of the contractor to allow for an
on-site printer and to ensure that hard copies of the
latest construction drawings and information are printed
timeously and kept on site as soon as the contractor has
received the electronically issued drawings and
information.

Item
F:............................. V:............................
T:............................
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Clause 6.0 - Employer's agentsA

Delegated authority

The authority of the principal agent to issue contract
instructions [17.1] and perform duties for specific
aspects of the works is delegated to agents as follows
[6.2]. This does not preclude the principal agent from
issuing such contract instructions:

1. Architect

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

1.1 Duties [6.2] :

The architect is responsible for the architectural design,
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

1.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

1.2.6 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work
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1.2.8 Removal or substitution of any materials and
goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying
outstanding or defective
work to be rectified to achieve practical
completion, a list for
completion and a list for final completion
specifying outstanding or
defective work to be rectified to achieve final
completion

1.2.13 Expenditure of budgetary allowances, prime
cost amounts and
provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the
works, removal of
construction equipment and surplus
materials and goods [29.0]

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments and
all other quantity surveying and cost control functions of
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
Quantity surveyor
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3. Civil and structural engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design and
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

3.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and bylaws
[2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

3.2.6 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials
and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

-110-

PRELIMINARIES
BILL NO  1
SECTION NO  1

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

3.2.12 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

4. Mechanical engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects
of mechanical engineering design and quality inspection
of the works and, where appointed by the employer for
quantity surveying services in respect of the mechanical
installations, for all measurements, valuations, financial
assessments and all other quantity surveying and cost
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

4.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

4.2.3 Compliance with the law, regulations and
bylaws [2.1]

4.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]
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4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials
and goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

5. Electrical engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of
electrical engineering design and quality inspection of
the works and, where appointed by the employer for
quantity surveying services in respect of the electrical
installations, for all measurements, valuations, financial
assessments and all other quantity surveying and cost
control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement
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5.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

5.2.3 Compliance with the law, regulations and
bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

5.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials
and goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

6 Fire consultant

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

6.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the works
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6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

6.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]

6.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

6.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials
and goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

6.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums
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7. Health and safety consultant

7.1 Duties [6.2] :

The health and safety consultant is responsible for all
aspects of health and safety of the works. Without
derogating from the generality thereof, the health and
safety consultant will perform the following specific
functions and duties in respect of the health and safety
aspects of the works. He shall:

7.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as
amended

7.1.2 Prepare and update the health and safety
specification for the works

7.1.3 Agree with the contractor the health and
safety plan for the works

7.1.4 Carry out regular audits to ensure adherence to
the safety plan and compliance with the act and
regulations

7.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered to

Item
F:............................. V:............................
T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................
T:............................

A

Item

Clause 8.0 - Works risk

F:............................. V:............................
T:............................

B

Insurances and securities (A8-A11)

-115-

PRELIMINARIES
BILL NO  1
SECTION NO  1

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

Item

Clause 9.0 - Indemnities

F:............................. V:............................
T:............................

A

Item

Clause 10.0 - Insurances

F:............................. V:............................
T:............................

B

Clause 11.0 - SecuritiesC

N/AGuarantee for paymentD

N/A

The employer shall provide to the contractor a
guarantee for payment in the amount of
.......................................................Rand
(R...........................) [11.5.1]. The contractor shall
consequently waive his lien or right of continuing
possession of the works [11.10]

E

N/AExtension of waiver of lienF

N/A

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and other
encumbrances at all times [11.10]

G

Item
F:............................. V:............................
T:............................

Clause 12.0 - Obligations of the partiesH

Execution (A12 - A17)

Office accommodation

The contractor shall provide, maintain and remove on
practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18]

-116-

PRELIMINARIES
BILL NO  1
SECTION NO  1

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

Notice board

The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical
completion a notice board recommended by the South
African Institute of Architects and as approved by the
principal agent listing the names and logos of the
employer, the contractor and the professional
consultants. No subcontractor or supplier notice boards
may be erected unless permission is granted by the
principal agent for such notice boards to be erected
[12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by any
local or other authority in order not to cause any delay to
the commencement of the works by the contractor.
The contractor shall pay all deposits or fees in this
regard

It is, however, specifically recorded that the employer
shall be responsible for the timeous approval of building
plans by any local or other authorities and the payment
of any fees or charges related thereto

Item
F:............................. V:............................
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................
T:............................

A

Clause 14.0 - Nominated subcontractorsB

Item
F:............................. V:............................
T:............................

C

Clause 15.0 - Selected subcontractorsD

Item
F:............................. V:............................
T:............................
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Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

A

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where
provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place where
the direct contract work is to be carried out, other
than fuel or power for commissioning of any
installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like
right, while it remains erected on the site [16.1]

Item
F:............................. V:............................
T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site
instruction book which is to be supplied and maintained
on site by the contractor

B

Item
F:............................. V:............................
T:............................

ItemClause 18.0 - Interim completionC

Completion (A18 - A24)

Item

Clause 19.0 - Practical completion

F:............................. V:............................
T:............................

D
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Clause 20.0 - Completion in sectionsA

Item
F:............................. V:............................
T:............................

Clause 21.0 - Defects liability period and final
completion

B

Item
F:............................. V:............................
T:............................

Item

Clause 22.0 - Latent defects liability period

F:............................. V:............................
T:............................

C

Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the
contract drawings shall not constitute grounds for the
extension of the construction period nor for the
adjustment of the contract value [17.1.8; 23.1 & 2]

D

Item
F:............................. V:............................
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................
T:............................

E

Clause 25.0 - PaymentF

Payment (A25 - A27)
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Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding
the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of
final completion, it shall be in writing

Item
F:............................. V:............................
T:............................

Clause 26.0 - Adjustment of the contract value and
final account

A

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be for
the account of the contractor [26.9.5]

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant
installation/user requirements may have to be delayed
and may consequently not be executed prior to
practical completion

Should the contractor be instructed to do so he shall
execute this work under the conditions pertaining to this
agreement on the basis that a separate amount for
preliminaries appurtenant to this work (if applicable) is
agreed to between the contractor and the principal
agent and on condition that instruction to proceed with
such work is given to him within a period of three (3)
calendar months after the date of practical completion
of the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of profit
or any other loss which the contractor may suffer as a
result of such omission
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Cost of claims

All costs incurred by the contractor in the preparation of
claims shall be borne by the contractor. This provision
shall not preclude an adjudicator or an arbitrator
appointed in terms of this agreement [30.6 & 7] from
making a determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate any
claims received by him from any subcontractor and
thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent
in adjudicating the claim [26.6]

Item
F:............................. V:............................
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................
T:............................

A

Clause 28.0 - Suspension by the contractorB

Suspension and termination (A28 - A29)

Item
F:............................. V:............................
T:............................

Clause 29.0 - TerminationC

Item
F:............................. V:............................
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................
T:............................

D

Dispute resolution (A30)
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AgreementA

Item

The required information of the parties and the amount
of the contract sum shall be inserted in the agreement
for signature of the agreement by the parties

F:............................. V:............................
T:............................

Contract dataB

Tenderer's selections

Before submission of his tender the contractor is to
complete the tenderer's selections in the contract data

Item
F:............................. V:............................
T:............................

SECTION B: GENERAL PRELIMINARIES

Item

Clause 1.1 - Definitions

F:............................. V:............................
T:............................

C

Definitions and interpretation (B1)

Item

Clause 1.2 - Interpretation

F:............................. V:............................
T:............................

D

Item

Clause 2.1 - Checking of documents

F:............................. V:............................
T:............................

E

Documents (B2)

Item

Clause 2.2 - Provisional bills of quantities

F:............................. V:............................
T:............................

F
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N/A

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete, masonry,
waterproofing and sub-surface drainage - are
provisionally measured and the subsequent trades are
budgetary allowances and/or provisional sums

F:............................. V:............................
T:............................

A

Clause 2.3 - Availability of construction informationB

Item
F:............................. V:............................
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................
T:............................

C

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................
T:............................

D

Previous work and adjoining properties (B3)

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................
T:............................

E

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................
T:............................

F

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................
T:............................

G

The site (B4)
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Item

Clause 4.2 - Enclosure of the works

F:............................. V:............................
T:............................

A

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................
T:............................

B

Item

Clause 4.4 - Encroachments

F:............................. V:............................
T:............................

C

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................
T:............................

D

Item

Clause 4.6 - Services - known

F:............................. V:............................
T:............................

E

Item

Clause 5.1 - Management of the works

F:............................. V:............................
T:............................

F

Management of contract (B5)

Item

Clause 5.2 - Progress meetings

F:............................. V:............................
T:............................

G

Item

Clause 5.3 - Technical meetings

F:............................. V:............................
T:............................

H
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Item

Clause 6.1 - Samples of materials

F:............................. V:............................
T:...........................

A

Samples, shop drawings and manufacturer's
instructions (B6)

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................
T:............................

B

Item

Clause 6.3 - Shop drawings

F:............................. V:............................
T:............................

C

Item

Clause 6.4 - Compliance with manufacturer's
instructions

F:............................. V:............................
T:............................

D

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

E

Deposits and fees (B7)

Item

Clause 8.1 - Water

F:............................. V:............................
T:............................

F

Temporary services (B8)

Item

Clause 8.2 - Electricity

F:............................. V:............................
T:............................

G

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................
T:............................

H
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Item

Clause 8.4 - Communication facilities

F:............................. V:............................
T:............................

A

Clause 9.1 - Responsibility for prime cost amountsB

Prime cost amounts (B9)

Item

Where details of materials for which prime cost amounts
are to be allowed are readily available, the quantity
surveyor may elect to insert the relevant prime cost
amounts in measured items, which measured items
shall contain sufficient detail for the contractor to price
for fixing and installation, waste, etc

F:............................. V:............................
T:............................

Item

Clause 10.1 - General attendance

F:............................. V:............................
T:............................

C

Attendance on subcontractors (B10)

Item

Clause 10.2 - Special attendance

F:............................. V:............................
T:............................

D

Item

Clause 11.1 - Protection of the works

F:............................. V:............................
T:............................

E

General (B11)

Item

Clause 11.2 - Protection/isolation of existing works and
works occupied in sections

F:............................. V:............................
T:............................

F

Item

Clause 11.3 - Security of the works

F:............................. V:............................
T:............................

G
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Item

Clause 11.4 - Notice before covering work

F:............................. V:............................
T:............................

A

Clause 11.5 - DisturbanceB

Item

Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust, noise,
vibrations, nuisance, inconvenience, annoyance and the
like to the public, others, other properties and traffic in
so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any
delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbanceC

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary
all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial
light, wind-blown sand, dust, deposits of mud, etc

D

Item

The contractor is to ensure that all roads which border
the site and are used by the contractor during the
execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works

F:........................ V:.........................T:.........................

E

Item

Environmental management plan

The employer has prepared an environmental
management plan (EMP). The contractor shall price
opposite this item for compliance with all the
requirements of such EMP

F:........................ V:.........................T:.........................

F
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Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................
T:............................

A

Item

Clause 11.8 - Vermin

F:............................. V:............................
T:............................

B

Item

Clause 11.9 - Overhand work

F:............................. V:............................
T:............................

C

Item

Clause 11.10 - Tenant installations

F:............................. V:............................
T:............................

D

Item

Clause 11.11 - Advertising

F:............................. V:............................
T:............................

E

Contract Drawings

The drawings issued with the tender documents do not
comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the
work to enable the tenderer to acquaint himself with the
nature and extent of the works and the manner in which
they are to be executed.

Should any part of the drawings not be clearly
understood by the tenderer he shall, before submitting
his tender, obtain clarification in writing from the
principal agent.

F

SECTION C: SPECIFIC PRELIMINARIES

Item
F:............................. V:............................
T:............................
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Trade Names

Wherever a trade name for any product has been
described in the document, the tenderer’s attention is
drawn to the fact that any other equivalent product may
be used subject to the written approval of the architect
and principal agent being obtained prior to the closing
date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

A

Item
F:............................. V:............................
T:............................

Authorisation For The Taking of Photographs

The contractor shall obtain prior authorisation from the
employer for the making of any sketches or the taking
of any photographs of any site, installation, building or
civil works belonging to the employer and shall ensure
that all personnel, subcontractors and other persons
entering the site shall comply with this requirement as
well.

B

Item
F:............................. V:............................
T:............................

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying
the materials and/or executing the work and shall deliver
same to the principal agent on final completion of the
contract

C

The warranty shall state that workmanship, materials
and installation are warranted for a specific period from
the date of practical completion and that any defects
that may arise during the specified period shall be made
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so
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Item

The warranty will not be enforced if the work is
damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest
entirely with the contractor

F:............................. V:............................
T:............................

Item

Overtime/Night time work

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to be
borne by the contractor unless the principal agent has
specifically authorised, prior to execution thereof, that
costs for such overtime are to be borne by the
employer

F:............................. V:............................
T:............................

A

Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the contract value does not exceed the
budget

F:........................ V:.........................T:.........................

B

Item

Overloading

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc.
The contractor shall submit details of his proposed
loading, storage, plant erection, etc to the principal
agent for approval prior to proceeding with such
loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the contractor at his sole
expense

F:........................ V:.........................T:.........................

C
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Health and safetyA

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health
and safety measures during the execution of the works.
The contractor shall price opposite this item for
compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and
safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for
the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the works

3. Cooperate with the health and safety consultant
in all respects

4. Manage the compliance of all subcontractors with
the regulations and with the health and safety plan
and specification

5. Conform to the conditions contained in the
employer's health and safety specification

Item
F:............................. V:............................
T:............................
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Item

Confidentiality

The contractor undertakes to maintain in confidence
any and all information regarding this project and shall
obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall
not be used in any way except in connection with the
execution of the works

No information regarding this project shall be published
or disclosed without the prior written consent of the
employer

F:........................ V:.........................T:.........................

A

Item

Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

F:............................. V:............................
T:............................

B

Item

Site instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the contractor and sent with the
monthly claim to the principal agent/quantity surveyor

F:............................. V:............................
T:............................

C

Item

V&A Waterfront Rules/Code of Conduct

The Contractor is to comply with the V&A Waterfronts
rules and code of conduct during construction as set out
by the V&A waterfront.

F:............................. V:............................
T:............................

D
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Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account
their empowerment rating

The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the
contractor throughout the execution of the works

A

Item

The contractor is to submit to the principal agent on
an annual basis a schedule of spend, split into vendors
engaged as subcontractors and suppliers indicating
their BBBEE rating including proof of the said rating

F:........................ V:.........................T:.........................

Item

Advertising rights

The employer may elect to contract with advertising
agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the
contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same.
The position and type of advertising structure to be
agreed with the principal agent so as not to hinder the
contractor in meeting his obligations under this
agreement

F:........................ V:.........................T:.........................

B

Item

Media releases

All rights of publication of articles in the media, together
with any advertising relating thereto or in any way
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the employer,
cause any statement or advertisement connected with
this project to be printed, screened or aired by the
media

F:........................ V:.........................T:.........................

C
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Category : Fixed R.........................

Category : Value R.........................

Category : Time R.........................

SUMMARY OF CATEGORIES
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SECTION 2

BILL NO 1

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

ALTERATIONS

Item

Tenderers are advised to visit the site and to satisfy
themselves as to the nature and extent of the work to be
done, and allow for all work not specially mentioned but
obviously intended and necessary for the proper
completion of the works, as no claim for extra work in
connection herewith will be entertained.

A

GENERAL

Item

The whole of the old materials from the alterations
except as hereinafter stated, or where described to be
set aside for re-use, are to become the property of the
Client. Old materials specified to be set aside for re-use
are to be carefully removed, cleaned, stored, protected
from injury and made good as required.

B

Item

The Contractor is advised to take all dimensions
affecting the existing building on the site as he will be
held solely responsible for all new work being of the
correct size.

C

Item

In demolishing existing work the utmost care is to be
observed to avoid any structural or other damage to the
remaining portions of the building and external works
(pavings, etc). The Contractor must also protect all work
not removed such as walls, floors, ceilings, doors,
windows or other joinery fittings, etc, from damage
during the progress of the work and provide all
necessary materials for doing so. The Contractor will be
held solely responsible for any structural or other
damage to persons or property and for the safety of the
structure.

D
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Item

Allow for making good in all trades to existing work
where damaged or disturbed through alterations with all
necessary new materials to match and leave complete
and perfect in every respect.

A

Item

Allow for watering areas of the works with a jet spray
sufficiently or dust cover sheets to prevent any nuisance
from dust during alterations.

B

Item

Give all notices to the Municipality and/or other
Authorities and pay all charges legally payable and
include for the removal or alteration or disconnection of
electrical wires or cables, telephone wires and poles
which may be met with, after consultation with the
Architect who will indicate which services can be
disconnected.

C

Item

Allow for strutting as necessary, any portion of the work
including existing walls, etc, where openings are created
in existing walls; all to ensure the stability of the
surrounding structure and building in general, with
suitable and substantial timber and other materials for
doing so to the approval of the Engineer and remove on
completion

D

SUPPORTING EXISTING STRUCTURE

TEMPORARY BARRIERS, SCREENS, ETC

31m

Drywall dust screens/barriers 2 200mm high constructed
of galvanised steel channel section rails and studs and
covered on both sides with 12,7mm gypsum
plasterboard and finished with two coats interior quality
PVA emulsion paint, including corners, ends, etc

E

Temporary barriers, screens, etc, including removal

38mDitto, but 2 400mm highF

5mDitto, but 3 050mm highG

4No

Extra over for hollow core single door 813 x 2 032mm
high, including steel frame, two-lever mortice lock,
primer and two coats paint

H

4No

Extra over for hollow core double door 1 500 x 2 032mm
high, including steel frame, two-lever mortice lock,
primer and two coats paint

J
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REMOVAL OF EXISTING WORK

12m2Demolish 220mm wallsA

Breaking down, removing and carting away brickwork,
etc.

90m2
Remove 600 x 600mm large format slate floor tiles and
scabble existing floor for new floor finish

B

Hacking off, removing and carting away floor/wall
finishes including all adhesives and preparing concrete
or brick surfaces for new finishes

395m2
Chip off loose paint from existing walls and prepare
surface for new paint

C

32m2
Chip off loose paint from existing columns and prepare
surface for new paint

D

68m2
Remove existing wall tiles and adhesives and prepare
existing surface to receive new wall finish

E

33m2

Remove existing wall paper and adhesives from existing
walls and prepare existing surfaces to receive new wall
paper

F

24m2
Remove existing wall tiles and adhesives from walls to
be demolished (demolition measured elsewhere)

G

245m100mm High slate tile skirting from wallsH

5mRemove timber skirting from wallsJ

3No
Take down stainless steel corner protectors 2 200mm
high

K

14NoDitto, but 2 400mm highL

259m2
Remove carpet tile floor coverings including adhesives
and scabble existing floor for new floor finish

M

Taking up and removing wood block floor coverings,
vinyl floor coverings, carpets, etc and preparing screeds
for new floor finish
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88m2

Timber slatted suspended ceiling with MDF backing,
complete including timber/steel support grid, cornices,
etc.

A

Taking down and removing roofs, ceilings, bulkheads,
dry wall partitioning, etc including carting away and
dumping on a site located by the Contractor

165m2
Plasterboard suspended ceiling, complete including
timber/steel support grid, cornices, etc.

B

7m
Plasterboard bulkhead 200mm high including steel
bulkhead supports

C

25mDitto, but 650mm highD

49m
Drywall partitions approximately 2 400mm high including
all frames, grids, supports, fittings, etc

E

4m
Drywall partitions approximately 3 050mm high including
all frames, grids, supports, fittings, etc

F

3m
Drywall partitions approximately 3 950mm high including
all frames, grids, supports, fittings, etc

G

14m

Toilet cubicle partitioning made of 20mm thick vitreous
enamelled steel sheet faced particle board bonded
panels, approximately 2 100mm high including all
frames, stiles, grids, supports, fittings, etc

H

8m

Aluminium framed enclosure partitions approximately 2
400mm high overall, with two fixed panes with glazing to
the top pane approximately 1 600mm high and bottom
pane fitted with solid timber boarding approximately
800mm high including all frames, grids, supports,
fittings, etc

J

2No
Timber single door and steel frame 813 x 2 032mm high
overall

K

Taking out and removing doors, windows, etc including
frames, thresholds, ironmongery, sills, etc from
brickwork

1No
Strong room door and frame, approximate size 1
100mm x 2 100mm high

L
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1No

Aluminium framed trellis sliding door, overall size 3
000mm x 2 200mm high including sliding track and
frame

A

1No
Glazed timber double shopfront door and frame, size 1
600 x 2 200mm high overall including glazing

B

1No
Glazed timber double shopfront door and frame, size 1
700 x 2 200mm high overall including glazing

C

1No
Aluminium double sliding door size 1 850 x 2 200mm
high overall including glazing

D

1No

Aluminium framed single shopfront door, overall size 1
000 x 2 400mm high with two fixed panes with glazing to
the top pane approximately 1 000 x 1 600mm high and
bottom pane fitted with solid timber boarding
approximately 1 000 x 800mm high including all frames,
ironmongery, etc.

E

2No
Glazed aluminium shopfronts including glazing and
frame exceeding 7.50m² and not exceeding 10m²

F

1No
Glazed aluminium shopfronts including doors, glazing
and frame exceeding 7.50m² and not exceeding 10m²

G

1No
Glazed aluminium shopfronts including doors, glazing
and frame exceeding 10m² and not exceeding 12.5m²

H

1No

Glazed aluminium shopfronts including stacking doors,
glazing and frame exceeding 10m² and not exceeding
12.50m²

J

4No
Timber single door and aluminium frame 813 x 2
032mm high overall

K

Taking out and removing doors, windows, etc including
frames, thresholds, ironmongery, sills, etc from drywall
partitions

2No
Timber single door and aluminium frame 900 x 2
200mm high overall

L

5No
Timber single door and aluminium frame 900 x 2
400mm high overall

M
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3No
Timber double door and solid hardwood timber frame 1
700 x 2 400mm high overall

A

1No
Aluminium window with two sliding glass panes overall
size 1 800 x 1 200mm high including glazing

B

1No
Aluminium window with two sliding glass panes overall
size 1 200 x 1 500mm high including glazing

C

1No
Aluminium window with one fixed glass pane overall
size 1 500 x 1 500mm high including glazing

D

3No
Glazed aluminium shopfronts including glazing and
frame not exceeding 5m²

E

3No
Glazed aluminium shopfronts including glazing and
frame exceeding 7.50m² and not exceeding 10m²

F

6No
Toilet cubicle single door and frame 762 x 2 100mm
high overall

G

Taking out and removing doors, windows, etc including
frames, thresholds, ironmongery, sills, etc from toilet
cubicle partitions

1No
Toilet cubicle single door and frame 813 x 2 100mm
high overall

H

1No
Timber single door from timber frame 813 x 2 032mm
high overall

J

Taking out and removing doors, etc, setting
aside/stockpiling on site for re-use and later refixing in
similar or new position

6No
Timber single door from timber frame 900 x 2 400mm
high overall

K

4NoMortice lockset from timber doorL

Taking out and removing ironmongery

3NoWC indicator bolt lockset from timber doorM

8NoDoor pull handle from timber doorN

5NoHat and coat hook from timber doorP
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5No

Emblem/nameplate size 150 x 150mm high
approximately for toilets with male, female or disabled
sign from timber door

A

6No
Louvre unit, 750mm x 150mm high approximately from
timber door

B

4No
Pushplate, 800mm x 150mm high approximately from
timber door

C

6No
Kickplate, 900mm x 300mm high approximately from
timber door

D

5NoDoor closer from timber door and frameE

3NoGrab rail not exceeding 1 000mm long from wallF

10NoToilet paper roll holder from wallG

5NoPaper towel dispenser from wallH

3NoAutomatic hand dryer from wallJ

5NoPaper towel disposal bin from wallK

5NoSoap dispenser from wallL

1NoUrinial divider screen from wallM

6m

48 Diameter x 5.34mm Thick steel bumper rails welded
to base plates which are bolted down by chemical
anchor bolts

N

Taking out and removing sundry metal work, fittings, etc

2No
Strong room ventilation grille and frame, approximate
size 300mm x 300mm high

P

1NoStainless steel single bowl sinkQ

Taking out and removing piping, sanitary fittings, etc
including disconnecting piping from fittings, and making
good floor and wall finishes

1NoStainless steel double bowl sinkR
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2No
Vitreous china wall hung urinals with flush valves and
flush pipes including wastes, traps, taps, etc.

A

8No
Vitreous china wall hung wash hand basin including
wastes, traps, taps, etc.

B

10No
Vitreous china water closet pan with concealed cistern
and flush pipe

C

2No
Mirror 600 x 1 000mm high from wall including making
good wall where mirror was removed

D

Taking out/off and removing glass and mirrors

1No
Mirror 2 000 x 1 300mm high from wall including making
good wall where mirror was removed

E

1No
Mirror 600 x 1 400mm high from wall including making
good wall where mirror was removed

F

1No
Mirror 2 080 x 1 400mm high from wall including making
good wall where mirror was removed

G

1No
Mirror 2 630 x 1 400mm high from wall including making
good wall where mirror was removed

H

BUILDING UP OPENINGS

3m2280mm Brick cavitywallJ

Brickwork in class II mortar in building up openings

1m2
Cutting toothings and bonding new 280mm cavity
brickwork to existing brickwork

K

Sundries

MAKING GOOD OF FINISHES, ETC

6mWhere 220mm brickwalls removedL

Making good internal cement plaster

10mWhere 270mm brick cavitywalls removedM

-144-

ALTERATIONS
BILL NO  1
SECTION NO  2

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

2m2Floors where 220mm brickwalls removedA

Making good concrete slabs and screeds

2m2Floors where 270mm brick cavitywalls removedB

2m2Where 270mm brick cavitywalls removedC

Making good soffits of concrete beams and skim plaster

OPENINGS THROUGH EXISTING WALLS ETC

1No

Opening for aluminium fixed shopfront with aluminium
frame, size 1 460 x 2 400mm high overall through
220mm brickwall

D

Breaking out for and forming openings through
brick/block walls for new doors and frames,
shopfronts,etc. including brick lintels, making good
cement plaster on both sides and into reveals with steel
trowelled finish (new doors and frames and making
good paintwork measured elsewhere)

2No
Opening, size 4 142 x 2 400mm high overall through
270mm brick cavitywall

E
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SECTION 2

BILL NO 2

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs shall
be laid to even falls to outlets etc with necessary ridges,
hips and valleys. Descriptions of sheet or membrane
waterproofing shall be deemed to include additional
labour to turn-ups and turn-downs

Waterproofing

SEALING STRIPS, JOINT SEALANTS, ETC

214m
5 x 5mm Sealer in joint between floor and wall tiles or
skirting tiles

A

Approved polyurethane joint sealant dressed into joint,
including protecting adjoining surfaces with masking
tape

4m

10mm Thick Jointex or equivalent and approved not
exceeding 300mm wide vertically between brickwork
and concrete columns/walls

B

Movement joint of Jointex or equivalent and approved
closed cell expanded polyethylene pre-formed
expansion joint filler including "Polycord" and necessary
blocking piece for tearing out later including required
formwork
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8m
10mm Wide x 10mm deep dressed in movement joints
between concrete column and brickwork

A

Sikaflex Pro 2HP or equivalent and approved
polyurathane joint sealant dressed into joint, including
cleaning an priming both sides with Sikaflex primer - 3
strip or equivalent and approved product all in
accordance with manufacturer's instructions
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SECTION 2

BILL NO 3

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork/blockwork or concrete

Fixing

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere, unless
otherwise described

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Joinery

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Fire doors are to be in accordance with SANS 1253

Fire doors
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DOORS, ETC

Reinstatement of existing timber doors from stockpile on
site

1No40mm Door size 813 x 2 032mm highA

Solid core flush doors with 3mm tempered hardboard to
both faces with two concealed hardwood edges and
100% solid timber core from stockpile on site, hung to
existing timber frames

6No

40mm Door size 900 x 2 400mm high with one 750 x
150mm framed opening for air grille (louvre unit
measured elsewhere)

B

Supply and installation of new timber doors

1No40mm Door size 915 x 2 134mm highC

Solid core flush doors with 3mm tempered hardboard to
both faces with two concealed hardwood edges and
100% solid timber core, hung to timber frames

FRAMED FRAMES, ETC.

28m50 x 75mm Rebated framesD

"Swartland" or equivalent and approved wrought meranti
frames

FLOORS

123m2Timber floorsE

Making good existing timber floors/skirtings and sub-
structure by sanding and resealing existing timber
including taking out where necessary, sanding, sealing
and reinstatement of timber floor where necessary to

60mTimber skirtingsF
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CUPBOARDS TO KITCHENS, BEDROOMS, ETC

SUPPLEMENTARY PREAMBLES

The following cupboard fittings are given as complete
units i.e. the components of the units have not been
given separately. Descriptions of such units shall,
therefore, be deemed to include all components,
assembling, housing, notching, glueing, blocking,
planting-on and screwing with countersunk screws,
edge strips, thermosetting plastic laminate, glass,
ironmongery, metalwork, paint or varnish finishes, etc
Prices are to include for all necessary filler pieces
against walls etc

General

Worktops, Floor Cupboards, Wall Cupboards, etc

1No

Kitchen floor cupboard unit, 2 000mm long x 730mm
wide x 900mm high made up of 16mm melamine faced
particle board carcass (colour: white) and 16mm PG
Bison or equivalent and approved "Supamatt" boards
with matte finish to the fronts of the unit (colour: TBC)
with 16mm melamine adjustable shelving inside floor
cupboard unit and 2mm impact edging all round, unit to
be placed on top of surface bed, including 150mm high
powder coated aluminium kick plate (colour: TBC) to the
bottom of the cupboard, with opening suitable for one
stainless steel double bowl sink unit (sink measured
elsewhere) including all necessary framing to the sides,
back, bottom and base and including drawers with full
extension soft close runners, handless finger pull
grooves with push to open mechanism and including
cupboard doors with soft close concealed hinges and
handless finger pull grooves with push to open, installed
complete with all necessary fixing, cleats, strips and
studs, etc. all as per Architects specification (Refer to
Architect Drawing no. A501)

A

Kitchenette cupboards, desks, etc. complete as per
Architect's specifications and drawings, including all
necessary ironmongery to be approved by the Architect
(Refer to architect drawing no. A501)
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1No

Wall mounted floating open shelving system, 2 000mm
long x 400mm deep x 800mm high, carcass of 25mm
thick PG Bison or equivalent and approved "Supamatt"
boards with matte finish (colour: TBC) with 2mm impact
edging all round. Unit consists of two shelves and one
vertical divider, installed complete with all necessary
fixing, cleats, strips and studs, etc. all as per Architects
specification (Refer to Architect Drawing no. A501)

A

1No

U-shaped kitchen floor cupboard unit, 5 750mm long x
600mm wide x 900mm high made up of 16mm
melamine faced particle board carcass (colour: white)
and 16mm PG Bison or equivalent and approved
"Supamatt" boards with matte finish to the fronts of the
unit (colour: TBC) with 16mm melamine adjustable
shelving inside floor cupboard unit and 2mm impact
edging all round, unit to be placed on top of surface bed,
including 150mm high powder coated aluminium kick
plate (colour: TBC) to the bottom of the cupboard, with
opening suitable for one stainless steel double bowl sink
unit (sink measured elsewhere) including all necessary
framing to the sides, back, bottom and base and
including drawers with full extension soft close runners,
handless finger pull grooves with push to open
mechanism and including cupboard doors with soft close
concealed hinges and handless finger pull grooves with
push to open, installed complete with all necessary
fixing, cleats, strips and studs, etc. all as per Architects
specification (Refer to Architect Drawing no. A501)

B

1No

U-shaped wall mounted floating open shelving system, 5
750mm long x 400mm deep x 800mm high, carcass of
25mm thick PG Bison or equivalent and approved
"Supamatt" boards with matte finish (colour: TBC) with
2mm impact edging all round. Unit consists of six
shelves and three vertical dividers, installed complete
with all necessary fixing, cleats, strips and studs, etc. all
as per Architects specification (Refer to Architect
Drawing no. A501)

C

1No

Stationary + printers desk, 6 050mm long x 600mm
wide x 750mm high made up of 16mm PG Bison or
equivalent and approved "Supamatt" board with matte
finish (colour: TBC) including 2mm impact edging all
round and including all necessary framing to the sides,
back, bottom and base, installed complete with all
necessary support legs, brackets, fixing, cleats, strips
and studs, etc. all as per Architects specification (Refer
to Architect Drawing no. A501)

D
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VANITY SLABS, COUNTERS, ETC

1No

Polished engineered stone counter top to top of kitchen
floor cupboard unit, size 2 000mm long x 730mm wide x
25mm thick, including one cut-out for double bowl sink,
size 1 160 x 460mm, installed complete with all
necessary mitred edges, fixing, brackets, cleats, strips
and studs, etc. all as per Architects specification (Refer
to Architect Drawing no. A501)

A

20mm thick "Caesarstone Quartz" or equivalent and
approved counter tops, (Colour: TBC)

1No

U-shaped polished engineered stone counter top to top
of kitchen floor cupboard unit, size 5 750mm long x
600mm wide x 25mm thick, including one cut-out for
double bowl sink, size 1 160 x 460mm, installed
complete with all necessary mitred edges, fixing,
brackets, cleats, strips and studs, etc. all as per
Architects specification (Refer to Architect Drawing no.
A501)

B

1No

Wash hand basin vanity unit, size approximately 2 080 x
500 x 100mm thick at 700mm high above finished floor
level, including cut out for drainage slot/channel sized 1
980mm long x 20mm wide, including brackets, screws,
strips, etc. Installed complete

C

Purpose made engineered stone wash hand basin
trough/vanity formed of 100mm thick engineered stone
to Architects approval (colour: TBC) fixed to and
including galvanised mild steel angle sub-frame and
sub-frame fixed to brickwork, including all necessary
support structures, bolts, etc, complete

1No

Wash hand basin vanity unit, size approximately 2 630 x
500 x 100mm thick at 700mm high above finished floor
level, including cut out for drainage slot/channel sized 2
540mm long x 20mm wide, including brackets, screws,
strips, etc. Installed complete

D
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SECTION 2

BILL NO 4

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

CEILINGS, PARTITIONS & ACCESS FLOORS

SUPPLEMENTARY PREAMBLES

DESCRIPTIONS

Items described as "nailed" shall be deemed to be fixed
with hardened nails or pins or shot pinned to brickwork
or concrete.

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere.

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Fixing

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Unless otherwise described ceilings shall be deemed to
be horizontal

Ceilings
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All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Suspended ceilings

Electrical light fittings, diffusers, panels etc are generally
"lay-in" units of the same dimensions as the suspension
grid described and allowance must be made in the rates
accordingly for their support inclusive of any flexibility in
setting out that may be required (ceiling panels have not
been deducted and pricing is to take cognisance
thereof)

All suspended ceilings to be Saint Gobain Gyproc or
equivalent and approved galvanized steel suspension
ceiling grid system.

Ceiling grids to consist of Gyproc or equivalent and
approved 25 x 25mm Wall angle fixed to the perimeter
wall using fixings at 300mm centres. Gyproc or
equivalent and approved 38 x 38mm Main Tees at 1
200mm centres, Suspend main tees using Gyproc or
equivalent and approved pre-stretched galvanised
Hanger wire 5mm thick or Gyproc or equivalent and
approved galvanised rods 5mm thick at 1 200mm
centres. The hanger wire shall be put through the main
tees hole and would wind 3 times around itself. 2 Steel
pop-rivets or one Gyproc or equivalent and approved
Wafer Head Tek screw 13mm shall be used to fix the
hanger strap to the main tees web. Install Gyproc or
equivalent and approved Cross Tees 38 x 25mm (1
200mm long) at 600mm centres to create a 1200 x
600mm ceiling grid. Main tees should be fixed to the
wall using angle cleats.
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CEILINGS, CORNICES, ETC

DESCRIPTIONS

All suspended ceilings to be Saint Gobain Gyproc or
equivalent and approved galvanized steel suspension
ceiling grid system, fixed to concrete soffits using
hanger brackets and 6mm expansion anchors at 1
200mm centres or to steel purlins (on approximately
1,7m centres) and to ceiling tees at 1 200mm centres,
Gyproc or equivalent and approved 38 x 38mm
galvanised steel main tee sections at 1 200mm centres
with cut tee sections in between. The suspended
framework strengthened as necessary to create a rigid
ceiling platform all in strict accordance to the
manufacturer's specification.

SUSPENDED CEILINGS

88m2
Ceilings suspended not exceeding 1m below soffit of
concrete slabs

A

22mm thick OWAcoustic Ideatec Ideawood (timber
colour: lacquered) or equivalent and approved timber
slatted ceiling panels with MDF backing board (backing
board colour: black), size 2 430 x 140mm, on
OWAconstruct S3 white galvanised mild steel exposed
demountable T24 or equivalent and approved tee
suspension system, including OWAconstruct or
equivalent and approved main and cross tees with main
tees to be suspended by means of galvanised hangers
at centres not exceeding 1 200mm, hangers to be made
up of 2.5mm thick galvanised wire and to be bracketed
and shot into concrete soffits or fixed purlins as per
manufacturer's instructions

164m2
Ceilings suspended not exceeding 1m below soffit of
concrete slabs

B

12.5mm "Saint-Gobain Gyproc" or equivalent and
approved tapered edge plasterboard board ceiling flush
jointed (Gyproc or equivalent and approved fibreglass
mesh taped joints skimmed and painted) on Gyproc or
equivalent and approved galvanized steel suspension
ceiling grid system fixed at 300mm centers in the field of
the boards with Gyproc or equivalent and approved
jointing compound in joints and minimum 5mm thick
smooth Gypsum Cretestone or equivalent and approved
skim plaster finish to a smooth polish surface
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9No
Standard Saint Gobain or equivalent and approved trap
door/access panel size 600mm x 600mm (Provisional)

A

Sundries

276m

Gyproc or equivalent and approved SM25 aluminium
profile recessed wall angle pre painted shadowline
cornice plugged

B

Cornices to ceilings

40m12.5mm Plaster trimC

16No

Extra over skimmed plasterboard ceilings for 275mm
diameter openings for light fittings including extra
hangers and support tee's etc.

D

Openings (Provisional)

1No

Extra over skimmed plasterboard ceilings for 150mm
diameter openings for ventilation grilles including extra
hangers and support tee's etc.

E

4No

Extra over skimmed plasterboard ceilings for 200mm
diameter openings for ventilation grilles including extra
hangers and support tee's etc.

F

6No

Extra over skimmed plasterboard ceilings for 400 x
400mm duct for four way cassette AC unit including
extra hangers and support tee's etc.

G

32No

Extra over skimmed plasterboard ceilings for 1 200 x
600mm recessed light fittings including extra hangers
and support tee's etc.

H

11No

Extra over timber slatted ceilings for 275mm diameter
openings for light fittings including extra hangers and
support tee's etc.

J

10No

Extra over timber slatted ceilings for 150mm diameter
openings for ventilation grilles including extra hangers
and support tee's etc.

K

4No

Extra over timber slatted ceilings for 200mm diameter
openings for ventilation grilles including extra hangers
and support tee's etc.

L
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13No

Extra over timber slatted ceilings for 400 x 400mm duct
for four way cassette AC unit including extra hangers
and support tee's etc.

A

57No

Extra over timber slatted ceilings for 1 200 x 600mm
recessed light fittings including extra hangers and
support tee's etc.

B
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BULKHEADS, ETC

All suspended bulkheads to be made up of Gypframe
T37K or equivalent and approved concealed ceiling grid
or equivalent approved.

The grid is to be made up as follows -
12.5mm/9mm/6.4mm Gyproc or equivalent and
approved Rhinoboard fixed to Gypframe T32K or
equivalent and approved cross tee using Gyproc or
equivalent and approved sharp point screws 25mm at
max 150mm centres. Gypframe T37K or equivalent and
approved main tee to be installed at 1 200mm centres
and suspended using Gyproc or equivalent and
approved galvanised angle 25 x 25mm hangers at 1
200mm centres, fixed to steel purlins and main tees
using Gyproc or equivalent and approved wafer head
tek screws. Gypframe T32K or equivalent and approved
cross tees installed at 400mm centres. Hangers to be
maximum of 400mm from the perimeter wall. Apply
Gyproc or equivalent and approved RhinoTape to all
joints. Cover Gyproc or equivalent and approved
RhinoTape with 1 layer of Gyproc or equivalent and
approved Cretestone. Install Gypframe or equivalent
and approved corner bead to all external corners

SUPPLEMENTARY PREAMBLES

Bulkheads shall comprise galvanised steel studding of
63.5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard or magnaboard as
described screwed to studding with drywall screws at
maximum 300mm centres. Boards shall be butt jointed
and finished with tape and jointing compound and the
whole finished with gypsum plaster trowelled to a
smooth polished surface to the thickness recommended
by the manufacturer

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc
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15m

Skimmed plastered bulkhead, 200mm high vertical
shaped bulkhead formed of 12.5mm thick Gyproc
Rhinoboard or equivalent approved panels with butt
joints covered with patent fibatape and skimmed flush;
corners covered with 25 x 25 x 1.6mm aluminium,
screwed through to studs of pressed galvanised mild
steel 63.5mm wide and including bracing of studs,
channels, angles, all necessary supports, etc. complete
as recommended by the manufacturer

A

Flush suspended bulkheads

25m

Skimmed plastered bulkhead, 650mm high vertical
shaped bulkhead formed of 12.5mm thick Gyproc
Rhinoboard or equivalent approved panels with butt
joints covered with patent fibatape and skimmed flush;
corners covered with 25 x 25 x 1.6mm aluminium,
screwed through to studs of pressed galvanised mild
steel 63.5mm wide and including bracing of studs,
channels, angles, all necessary supports, etc. complete
as recommended by the manufacturer

B

CUBICLE PARTITIONING SYSTEM

1No
Partition, size 1 640mm wide x 2 100mm high complete
with vertical joint

C

"Vitrex" or equivalent and approved, toilet partitioning
with 20mm thick vitreous enamelled steel sheet faced
particle board bonded panels and power coated
aluminium edging and top rails including fixing
components and standard ironmongery comprising
indicator bolts, hinges, handles, locks, coat hooks, toilet
roller holders, etc

3No
Partition, size 1 750mm wide x 2 100mm high complete
with vertical joint

D

1No
Partition, size 1 880mm wide x 2 100mm high complete
with vertical joint

E

1No
Partition, size 1 970mm wide x 2 100mm high complete
with vertical joint

F

4No

End Stiles 150mm wide x 2 100mm high complete with
double telescopic stainless steel leg anchors in a
standard arrangement

G
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8No

Wall Stiles 115mm wide x 2 100mm high complete with
single telescopic stainless steel leg anchor in a standard
arrangement

A

6No

Doors size 762mm wide x 2 100mm high (Including top
rail) and standard ironmongery (double indicator bolt
and keep, coat hook, door butt hinges etc.)

B

1No

Doors size 813mm wide x 2 100mm high (Including top
rail) and standard ironmongery (double indicator bolt
and keep, coat hook, door butt hinges etc.)

C

FIXED PARTITIONS, ETC

3m

Partitions 850mm high with bottom track fixed to top of
aluminium shopfront frame and top track fixed to
suspended ceiling tees

D

90mm Thick skimmed drywall partitions with 12,5mm
thick board cladding on both sides and filled in with
25mm thick glasswool insulation in blanket form with a
density of not less than 32kg/m², including gypsum skim
plaster, tracks, rails, studs, etc

2NoExtra over partition 850mm high for vertical abutmentE

1NoExtra over partition 850mm high for cornerF

4m

Partitions 1 750mm high with bottom track fixed to top of
aluminium shopfront frame and top track fixed to
suspended ceiling tees

G

1NoExtra over partition 1 750mm high for vertical abutmentH

1NoExtra over partition 1 750mm high for fair endJ

4m

Partitions 2 200mm high with bottom track plugged and
fixed to concrete floors and top track fixed to suspended
ceiling tees

K

6NoExtra over partition 2 200mm high for vertical abutmentL

5m

Partitions 2 400mm high with bottom track plugged and
fixed to concrete floors and top track fixed to suspended
ceiling tees

M
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4NoExtra over partition 2 400mm high for vertical abutmentA

2No

Single aluminium door and frame, size 900 x 2 200mm
high overall, with 100mm wide aluminium top rail, stiles
and bottom rail, glazed with 8mm clear toughened glass
with frosted/privacy film including one and a half pairs
Dora "7320" or equivalent and approved stainless steel
heavy duty butt hinges for aluminium door frame, one
Dora "XS 4A" or equivalent and approved euro profile
cylinder mortice lock set, one pair Dora "OGRO 8111"
or equivalent and approved sleek design lever handle
for euro profile lock and one Dora "DS77" or equivalent
and approved floor or wall mounted door stop, complete
(Type D02)

B

Extra over 90mm Thick skimmed drywall partitions with
12,5mm thick board cladding on both sides for powder
coated (colour: satin black) aluminium shopfronts
complete with subframes, butt joints, ironmongery,
safety glass, sealing, etc , installed complete including
additional studding, trimming, etc to drywall partitions
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SECTION 2

BILL NO 5

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

FLOOR COVERINGS, PLASTIC LININGS, ETC

SUPPLEMENTARY PREAMBLES

Floor coverings, wall linings, etc shall, where applicable,
be fixed with adhesive as recommended by the
manufacturers of the flooring, linings, etc

Fixing

Descriptions of the items below are deemed to include
all necessary preparation, priming, mixing, curing,
cleaning etc as prescribed by the manufacturers of the
various products

Surface preparation, priming, curing, cleaning etc

The contractor shall prepare and apply at his own
expense two sets of design and shop drawings and
details of all fabricated work for approval, and no work
shall be undertaken by the contractor until such
approval has been obtained.

Before undertaking any manufacture, delivery or work
on site, measurements shall be checked on site.

Samples of work may be asked by the Principal Agent
for approval of workmanship, material types, etc.,
tenderers are to allow for this in their tendered amounts.

Shop Drawings, Site Measurement and Samples
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CARPETING

245m2On floorsA

500 x 500 x 5.0mm Belgotex "Accelerate Pivot" or
equivalent and approved tufted multi-scroll loop pile
carpet tile, with NexBac or equivalent and approved
bitumen backing, including all necessary adhesives and
laid in accordance with the manufacturer's instruction

SKIRTINGS, NOSINGS, ETC

33m

"Kirk Marketing" or equivalent and approved 12mm
aluminium straight edge trim (code: ASE120.BL)
between carpet tiles and slate tiles, with matching base

B

Sundries
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SECTION 2

BILL NO 6

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

IRONMONGERY

SUPPLEMENTARY PREAMBLES

Where applicable the manufacturers' names or product
catalogue titles are given in sub-headings preceding the
items

Prices are to be based on the specific products/articles
specified. If tenderers wish to offer alternative
products/articles for certain items, these items are to be
clearly marked and the alternative specification given
with supporting brochures, etc clarifying the features of
the products/articles offered

On request returnable samples are to be provided to the
principal agent for consideration

Proprietary items
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Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:

BS Satin bronze lacquered
CH Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AN Anodised natural
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded

Finishes to ironmongery

-170-

IRONMONGERY
BILL NO  6
SECTION NO  2

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

HINGES, BOLTS, ETC

24No
"7320" Stainless steel heavy duty butt hinges suitable
for timber frames

A

"DORA" or equivalent and approved

LOCKS

3No"IW2031" Ironware WC dead lock with 8mm followerB

"Ironmongery Warehouse" or equivalent and approved

5No
"XS 4A" Euro profile escape function cylinder mortice
lockset

C

"DORA" or equivalent and approved

HANDLES

10No"OGRO 8111" Lever pull handle for euro profile lockD

"DORA" or equivalent and approved

DOOR CLOSERS

8No
"TS 73 EMF" Surface mounted door closer with slide
channel

E

"DORA" or equivalent and approved

LETTERS, NAMEPLATES, ETC

5No

Union (code: AL5021) or equivalent and approved
emblem/nameplate size 150 x 150mm high for toilets
with male, female or paraplegic sign

F

3mm Thick natural anodised aluminium nameplates with
36pt micro gramma bolt extended typeface lettering
engraved in black

7NoKick plate size 900 x 300mm highG

1.2mm Thick grade 304 polished stainless steel epoxy
glued and screwed with countersunk stainless steel
screws
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6NoPush plate size 800 x 150mm highA

SUNDRIES

8No"DS77" Floor or wall mounted door stopB

"DORA" or equivalent and approved

3No"IW1926" Ironware WC indicator setC

"Ironmongery Warehouse" or equivalent and approved

6No"IW5034" Ironware door hook and bufferD

BATHROOM FITTINGS

1No

Vitreous china urinal separator partition (code:
ATLURISEP0630UE), size 150mm wide x 320mm deep
x 630mm high, including fixation set and fixing to brick
walls with necessary plugs and installation screws as
per the manufacturers specifications, complete

E

"Lecico" or equivalent and approved

10No

"Stratos STRX672" Grade 304 1,2/1,5mm thick 18/10
satin stainless steel double toilet paper roll holder (code:
359716), size 304 x 156 x 140mm, plugged and
screwed to wall with stainless steel screws, complete

F

"Franke" or equivalent and approved

8No

"Stratos STRX618" Grade 304 1,2/1,5mm thick 18/10
satin stainless steel soap dispenser (code: 359705), size
304 x 100 x 134mm deep, plugged and screwed to wall
with stainless steel screws, complete

G

2No

"Chronos BS600P" Grade 304 1,2/1,5mm thick 18/10
satin stainless steel paper towel dispenser (code:
359790), size 438 x 290 x 115mm, plugged and
screwed to wall with stainless steel screws, complete

H

5No

Rodan "RODX605" wall mounted brushed stainless
steel waste paper bin 355 x 460 x 168mm (Code:
2000090061)

J
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3No

18/10 stainless steel grab rail 750 x 260mm wide (code:
2510012) including cover plates and fixing to walls with
mounting bolts as supplied, complete

A

3No

’’Airblade V’’ Wall mounted stainless steel hand dryer
overall size 100 x 234 x 394mm high with and including
ABS plastic casing, Hepa filter and sensor operation
system, plugged and screwed to wall with stainless steel
screws, complete

B

"Dyson" or equivalent and approved
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SECTION 2

BILL NO 7

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of bolts, anchors, etc

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres

The following wind pressures must be allowed for in the
designs.

Maximum external wind pressure. 1.0 kN/m²
Maximum internal wind pressure. 0.45kN/m²

Aluminium doors, windows, etc
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3. A powder guarantee of not less than 15 years issued
by the powder manufacturer. The specific conditions
contained in this guarantee shall form part of the powder
coating process

4. A Certificate of Conformance confirming that glazing
has been installed in accordance with SANS 0137,
ensuring that safety glazing materials have been
installed in the mandatory areas and that each individual
pane of safety glazing materials has been permanently
marked

5. A warranty from the manufacturer of the laminated
safety glass and/or hermetically sealed glazing units
guaranteeing the products against delamination and
colour degradation for a period of not less than five
years

Descriptions of aluminium doors, windows and
shopfronts shall be deemed to include all necessary
sealing at reveals with approved silicone sealant, as
may be required

GALVANISED MILD STEEL

9m

1 000mm high overall galvanised mild steel balustrades
consisting of 50mm diameter x 4mm thick galvanised
mild steel vertical balusters at approximately 900mm c/c
with holes to be pre drilled at 300mm c/c maximum,
50mm diameter x 4mm thick galvanised mild steel
continuous hand rail to top of balusters and 38mm
diameter x 4mm thick galvanised mild steel horizontal
rails at 300mm c/c maximum to fit into pre drilled holes,
all welded together and epoxy fixed into concrete floor
with chemical anchor bolts including galvanised mild
steel fixing plate and galvanised mild steel escutcheon,
complete

A

Galvanised mild steel balustrades, installed in
accordance to the manufacturers instructions, including
fixing, bolts, etc, complete

1NoExtra over for 90 degree bendB
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STAINLESS STEEL AND ALUMINIUM CORNER
PROTECTION

3No

30 x 30 "Kirk Marketing" (grade 316) or equivalent and
approved tile-in corner protectors STICP 300 round
corner, to vertical corners, 2 200mm high, nailed on
both sides

A

Corner protectors

14NoDitto, but 2 400mm highB

26m

"Kirk Marketing" or equivalent and approved 12mm
aluminium vertical square edge trim, plugged (code:
ASQE120.BL)

C

16m

"Kirk Marketing" or equivalent and approved 12mm
aluminium horizontal straight edge trim (code:
ASE120.BL)

D

ALUMINIUM WINDOWS, DOORS, ETC

INTERNAL SHOPFRONTS

1No
Purpose made shopfront, overall size 4 120 x 1 400mm
high with three fixed panels

E

"Wispeco" or equivalent and approved powder coated
aluminium framed beaded shopfronts (Colour: satin
black) with rubber gaskets or square glazing beads,
transoms, mullions, 8mm clear toughened glass and
privacy film, continuous rubber/brush seals and stainless
steel pivot-out stays and levers including ironmongery,
waterproofing angles and membranes and fixing and
fitting to partitions, brickwork, concrete or steel as per
manufactures specifications (Refer to architects drawing
no. A501)

1No
Purpose made shopfront, overall size 4 300 x 1 400mm
high with four fixed panels

F

1No
Purpose made shopfront, overall size 1 100 x 2 200mm
high with one fixed panel

G

1No
Purpose made shopfront, overall size 1 460 x 2 400mm
high with one fixed panel

H
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1No
Purpose made shopfront, overall size 4 300 x 2 400mm
high with four fixed panels

A

1No
Purpose made shopfront, overall size 4 860 x 2 400mm
high with four fixed panels

B

INTERNAL SHOPFRONTS WITH DOORS

1No

Purpose made shopfront, 2 900 x 2 200mm high with
three fixed panels and one single aluminium door and
frame, size 900 x 2 200mm high overall, with 100mm
wide aluminium top rail, stiles and bottom rail, glazed
with 8mm clear toughened glass with frosted/privacy film
including one and a half pairs Dora "7320" or equivalent
and approved stainless steel heavy duty butt hinges for
aluminium door frame, one Dora "XS 4A" or equivalent
and approved euro profile cylinder mortise lock set, one
pair Dora "OGRO 8111" or equivalent and approved
sleek design lever handle for euro profile lock and one
Dora "DS77" or equivalent and approved floor or wall
mounted door stop, complete

C

"Wispeco" or equivalent and approved powder coated
aluminium framed beaded shopfronts (Colour: satin
black) with rubber gaskets or square glazing beads,
transoms, mullions, 8mm clear toughened glass and
privacy film, continuous rubber/brush seals and stainless
steel pivot-out stays and levers including ironmongery,
waterproofing angles and membranes and fixing and
fitting to partitions, brickwork, concrete or steel as per
manufactures specifications (Refer to architects drawing
no. A501)

1No

Purpose made shopfront, 3 400 x 2 400mm high with
three fixed panels and one single aluminium door and
frame, size 900 x 2 200mm high overall, with 100mm
wide aluminium top rail, stiles and bottom rail, glazed
with 8mm clear toughened glass with frosted/privacy film
including one and a half pairs Dora "7320" or equivalent
and approved stainless steel heavy duty butt hinges for
aluminium door frame, one Dora "XS 4A" or equivalent
and approved euro profile cylinder mortise lock set, one
pair Dora "OGRO 8111" or equivalent and approved
sleek design lever handle for euro profile lock and one
Dora "DS77" or equivalent and approved floor or wall
mounted door stop, complete

D
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1No

Purpose made shopfront, 4 451 x 2 400mm high with
four fixed panels and one single aluminium door and
frame, size 900 x 2 200mm high overall, with 100mm
wide aluminium top rail, stiles and bottom rail, glazed
with 8mm clear toughened glass with frosted/privacy film
including one and a half pairs Dora "7320" or equivalent
and approved stainless steel heavy duty butt hinges for
aluminium door frame, one Dora "XS 4A" or equivalent
and approved euro profile cylinder mortise lock set, one
pair Dora "OGRO 8111" or equivalent and approved
sleek design lever handle for euro profile lock and one
Dora "DS77" or equivalent and approved floor or wall
mounted door stop, complete

A

1No

Purpose made shopfront, 5 400 x 2 400mm high with
five fixed panels and one single aluminium door and
frame, size 900 x 2 200mm high overall, with 100mm
wide aluminium top rail, stiles and bottom rail, glazed
with 8mm clear toughened glass with frosted/privacy film
including one and a half pairs Dora "7320" or equivalent
and approved stainless steel heavy duty butt hinges for
aluminium door frame, one Dora "XS 4A" or equivalent
and approved euro profile cylinder mortise lock set, one
pair Dora "OGRO 8111" or equivalent and approved
sleek design lever handle for euro profile lock and one
Dora "DS77" or equivalent and approved floor or wall
mounted door stop, complete

B

1No

Purpose made shopfront, 8 500 x 2 400mm high with
seven fixed panels and two single aluminium doors and
frame, size 900 x 2 200mm high overall, with 100mm
wide aluminium top rail, stiles and bottom rail, glazed
with 8mm clear toughened glass with frosted/privacy film
including one and a half pairs Dora "7320" or equivalent
and approved stainless steel heavy duty butt hinges per
door for aluminium door frame, one Dora "XS 4A" or
equivalent and approved euro profile cylinder mortice
lock set per door, one pair Dora "OGRO 8111" or
equivalent and approved sleek design lever handle for
euro profile lock per door and one Dora "DS77" or
equivalent and approved floor or wall mounted door stop
per door, complete

C
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1No

Purpose made L-shaped shopfront, 2 350 x 2 200mm
high with two fixed panels and one single aluminium
door and frame, size 900 x 2 200mm high overall, with
100mm wide aluminium top rail, stiles and bottom rail,
glazed with 8mm clear toughened glass with
frosted/privacy film including one and a half pairs Dora
"7320" or equivalent and approved stainless steel heavy
duty butt hinges for aluminium door frame, one Dora
"XS 4A" or equivalent and approved euro profile cylinder
mortise lock set, one pair Dora "OGRO 8111" or
equivalent and approved sleek design lever handle for
euro profile lock and one Dora "DS77" or equivalent and
approved floor or wall mounted door stop, complete

A

4No

Double aluminium door and frame, size 1 650 x 2
400mm high overall, with 45mm wide aluminium top rail
and stiles and 100mm wide bottom rail, glazed with
8mm clear toughened glass with frosted/privacy film
including one and a half pairs Dora "7320" or equivalent
and approved stainless steel heavy duty butt hinges per
door leaf for aluminium door frame, one Dora "TS 93" or
equivalent and approved surface mounted door closer
with cam action and slide channel per door leaf, one
Dora "XS 4A" or equivalent and approved euro profile
cylinder mortice lock set per door leaf, two pairs Dora
"OGRO 8111" or equivalent and approved sleek design
lever handle for euro profile lock and one Dora "DS77"
or equivalent and approved floor or wall mounted door
stop per door leaf, complete (Type D03)

B

ALUMINIUM LOUVRE UNITS

6No
Standard louvre unit type AGS-T, 750 x 150mm high
fixed into openings in timber doors

C

Trox or equivalent and approved natural anodised fixed
louvre units screwed into timber frames
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SECTION 2

BILL NO 8

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

PLASTERING

SCREEDS, ETC

12m225mm Thick to concrete floorsA

1:3 Cement screed on concrete

SELF LEVELLING SCREEDS

245m2Existing floors in preparation for new carpet tilesB

Prepare and apply 3mm ITE F30 or equivalent and
approved self levelling screeds, to be done with gauge
or rolling pin for smoothest finish possible with and
including ITE or equivalent and approved slurry (carpet
tile measured elsewhere) to

INTERNAL PLASTER TO EXISTING

134m2WallsC

One coat cement plaster to brickwork (part on concrete)
to

6m2Narrow widths not exceeding 300mm wideD

33m2Isolated and projecting columnsE

One coat cement plaster to concrete to

20m2Sides and soffits of beamsF
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INTERNAL PLASTER TO NEW

5m2WallsA

One coat cement plaster to brickwork (part on concrete)
to

0.3m2Narrow widths not exceeding 300mm wideB
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SECTION 2

BILL NO 9

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

TILING

SUPPLEMENTARY PREAMBLES

Descriptions of tiling shall be deemed to include for
symmetrical arrangement of tiling with cutting along both
sides of panels and for all straight cutting

Descriptions

Descriptions of tiling shall be deemed to include for soft
grouted joints at positions of joints in the substructure or
at centres in both directions as recommended by the tile
manufacturers or which represents good practice

Ceramic, porcelain and slate tiles are to be fixed and
grouted with suitable adhesives and grouts from the
range of products as recommended by the manufacturer
of the tiles

Fixing

Preparation: The background must be clean, dry, firm
and free of dust or loose particles before keycoat is
applied.
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WALL TILING

11m2Walls in splashbacksA

297 x 297mm "Italtile Kitkat" or equivalent and approved
dark porcelain mosaic tile sheets fixed to internal
cement plastered walls (plaster measured elsewhere)
with Goldstar 6 or equivalent and approved fast setting
adhesive with Talbond or equivalent and approved
additive fully applied behind tiles and joints filled with
black epoxy tile grout with fungicidal additive to

150m2WallsB

300 x 300 x 6mm "Italtile Project" or equivalent and
approved charcoal unglazed porcelain mosaic tile
sheets fixed to internal cement plastered walls (plaster
measured elsewhere) with Goldstar 6 or equivalent and
approved fast setting adhesive with Talbond or
equivalent and approved additive fully applied behind
tiles and joints filled with black epoxy tile grout with
fungicidal additive to

8m2Ditto, but in narrow widths not exceeding 300mm wideC

169m2
Keycote consisting of 1 part TAL keycoat to 2 parts
cement (by volume) to walls

D

Sundries

10No
Fair cutting around waste pipes not exceeding 50mm
diameter

E

10NoFair cutting around WC 110mm outlet pipeF

2NoFair cutting around circular wash hand basinG

6NoFair cutting around wall mounted basin mixer tapH

2NoFair cutting around urinal including silicone sealantJ
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FLOOR TILES

Tiles on surfacebeds

The existing surface must be clean, dry, firm and free of
dust, loose particles or other contaminants before the
Keycoat is applied.

Key the tiled areas with a slurry coat consisting of 1 part
Tal or equivalent and approved Keycoat to 2 parts
cement (by volume) prior to the application of the tiling
adhesive.

Adhesive: Tal Goldstar 6 or equivalent and
approved, mixed with TalBond or
equal and approved (in lieu of water)

Joints: 3 to 10mm maximum
Grout: Tal Wall & Floor - (colour by

Architect) or equal and approved

No traffic (including foot traffic) allowed within 8 hours
after the new tiles have been laid and grouted.

-------------

SUPPLEMENTARY PREAMBLES

Tiles on suspended slabs

The existing surface must be clean, dry, firm and free of
dust, loose particles or other contaminants before the
Keycoat is applied.

Key the tiled areas with a slurry coat consisting of 1 part
Tal or equal and approved Keycoat to 2 parts cement
(by volume) prior to the application of the tiling adhesive.

Adhesive:Tal Goldflex Ultra or equal and
approved, mixed with TalBond or
equal and approved (in lieu of water)

Joints: 3 to 10mm maximum
Grout: Tal Wall & Floor - (colour by

Architect) or equal and
approved

No traffic (including foot traffic) allowed within 8 hours
after the new tiles have been laid and grouted.

-------------
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8m2Floors and landingsA

300 x 300 x 6mm "Italtile" or equivalent and approved
charcoal unglazed porcelain mosaic tile sheets on
prepared floors fixed with TAL Goldstar - 6HR or
equivalent and approved adhesive with joints pointed in
black anti-bacterial and chemical resistant epoxy grout
smooth slightly concave in 3mm wide joints on

79m2Floors and landingsB

600 x 600mm "Master Stone" or equivalent and
approved african blue large format slate tiles on
prepared floors fixed with TAL Goldstar - 6HR or
equivalent and approved adhesive with joints pointed in
grey anti-bacterial and chemical resistant epoxy grout
smooth slightly concave in 10mm wide joints on

3m2Floors in patches to replace damaged tilesC

5m2Top and sides of upstand beamD

85m
Cut tile skirting 100mm high including silicone sealant
between skirting and floor tile

E

36m2Floors and landingsF

300 x 300 x 6mm "Italtile" or equivalent and approved
charcoal unglazed porcelain mosaic tile sheets on
prepared floors fixed with TAL Goldflex Ultra or equal
and approved rapid set adhesive to floors with joints
pointed in black anti-bacterial and chemical resistant
epoxy grout smooth slightly concave in 3mm wide joints
on

2m2Floors in patches to replace damaged tilesG

600 x 600mm "Master Stone" or equivalent and
approved african blue large format slate tiles on
prepared floors fixed with TAL Goldflex Ultra or equal
and approved rapid set adhesive to floors with joints
pointed in grey anti-bacterial and chemical resistant
epoxy grout smooth slightly concave in 10mm wide
joints on

65m
Cut tile skirting 100mm high including silicone sealant
between skirting and floor tile

H
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53m

5mm Wide open joint in tiling filed with and including
polypropelene backing cord, treated with approved
primer and TAL Goldstar Sealmaster 1000 or equivalent
and approved polyurethane sealant

A

MOVEMENT JOINTS

71m

10mm Wide open joint in tiling filed with and including
polypropelene backing cord, treated with approved
primer and TAL Goldstar Sealmaster 1000 or equivalent
and approved polyurethane sealant

B

51m2
Hammer test existing slate floor tiles for all loose and
hollow tiles

C

SUNDRIES

51m2

Clean off and polish existing slate floor tiles of grease,
oil, grime and dirt etc. by machine polishing and
resealing tile afterwards

D

5m2

Chop out and remove all hollow sounding cracked,
broken, chipped or otherwise damaged tiles clean off
background adhesive and apply TAL or equivalent and
approved Keycoat slurry before filling it with TAL
Goldstar 6 or equivalent and approved Adhesive to
prepare for new tile (new tile measured above)
(provisional allowance)

E

122m2
Keycote consisting of 1 part TAL keycoat to 2 parts
cement (by volume) to floors

F

25m

"Kirk Marketing" or equivalent and approved 12mm
aluminium straight edge trim (code: ASE120.BL) to edge
of slate tiles, with matching base

G

10NoFair cutting around WC pedistalsH
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SECTION 2

BILL NO 10

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Outer edges of sinks, basins, baths, urinals, etc are to
be sealed against adjacent surfaces with approved
silicone

Sealing of edges

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings

uPVC pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

uPVC pressure pipes and fittings
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Pipes shall be hard drawn and half-hard "Maksal" pipes
of the class described. Class 0 (thin walled hard drawn)
pipes shall not be bent. Class 1 (thin walled half-hard),
Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be "Cobra Watertech" type or equivalent
and approved. Capillary solder fittings shall comply with
ISO 2016

Copper pipes

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Where fittings have reducing ends or branches they are
described as "reducing" and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Reducing fittings

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Fixing of pipes

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc and to steel pipes (adaptors for connections
to copper pipes, etc are given separately)

General

Descriptions of WC pans, slop hoppers, etc shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

All pipe diameters are internal pipe diameters
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SANITARY FITTINGS

2No

"Nouveau NVN621" Double bowl drop in sink, size 1
160mm long x 460mm wide overall with two 340 x 370 x
149mm deep bowls, including 38mm waste fitting,
90mm PVC waste to drain waste outlet, basket waste kit
for 90mm outlets and Spazio F/1 plumbing kit (code:
301152), accordance with the manufacturer's
instructions, complete

A

"Franke" or equivalent and approved stainless steel
(grade 304 18/10)

10No

"Durastyle" Close coupled floor standing toilet (Colour:
White) with rimless technology and integrated cistern
with dual flush system (3/6 litres) including soft closing
toilet seat and cover and floor fixing kit, installed
complete

B

"Duravit" or equivalent or approved

3No

"Bau" ceramic wall hung basin (code: GRO-39440000)
with overflow, size 553mm x 386mm with centre hole,
bolted to wall with two 10mm bolts (code: RAW R-S1-
KPU141), installed complete.

C

"Grohe" or equivalent and approved

2No

"Bau" Ceramic urinal concealed inlet including fixation
set with flush volume of 1lt (Code: G-39438000), Rapido
U roughest (Code: 38338000) with Tectron skate infra-
red electronic final installation set with mains power
230v (Code: 37321SD1)

D

TRAPS, WASTES, ETC

3No
32mm Chrome plated slotted basin waste union with
62mm dia. flange, 80mm shank and plug

E

"Cobra Watertech" or equivalent and approved

2No
40mm Chrome plated heavy pattern sink waste union
with backnut, chain and stay (code: 317-40)

F

12No
40mm Chrome plated deep seal bottle trap with MI
outlet (code: 345/40)

G
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TAPS, VALVES, ETC

8No

15mm "Cobratron" chrome plated electronic spout single
temperature basin tap with sensor including water
saving feature (flow rate to be set at 6L/min) and 230V
connection to mains, complete

A

"Cobra Watertech" or equivalent and approved

2No

15mm "Stella" chrome plated deck mounted sink mixer
with "swan neck" swivel spout outlet, ceramic disc head
parts, bent inlet connections and wall flanges including
water saving feature (flow rate to be set at 6L/min),
complete

B

22No
15mm Angle regulating valve with 350mm stainless
steel flexible hose connector

C

-194-

PLUMBING AND DRAINAGE
BILL NO  10
SECTION NO  2

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



PLUMBING AND DRAINAGE

SECTION NO  2

BILL NO  10

AmountPage
No

SUMMARY

BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

194

193

192

191Total of Page No.

-195-

PLUMBING AND DRAINAGE
BILL NO  10
SECTION NO  2

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

CARRIED TO SUMMARY OF SECTION NO 2 R



AmountQuantity Rate

BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

SECTION 2

BILL NO 11

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

GLAZING

MIRRORS

2NoMirror, size 600 x 1 000mm highA

6.5mm Thick silver float glass mirror lead backed with
polished and rounded edges, holed for and fixed with
chromium plated dome capped mirror screws and fixed
into fischer wall plugs in brickwork/blockwork or
concrete

1NoMirror, size 2 000 x 1 300mm highB

1NoMirror, size 600 x 1 400mm highC

1NoMirror, size 2 080 x 1 400mm highD

1NoMirror, size 2 630 x 1 400mm highE

SHADING FILM TO EXISTING WINDOWS

251m2Glazing of existing windows and shopfronts, completeF

Retrofit "Klingshield" or equivalent and approved solar
film shading tint vinyl with a minimum of 50% tint to the
inside of the existing glazing of shopfronts and windows
including cleaning of surfaces prior to application and all
necessary adhesives, complete as per manufacturers
instructions and specifications to
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SECTION 2

BILL NO 12

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

PAINTWORK

SUPPLEMENTARY PREAMBLES

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted plastered surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted metal surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Previously painted wood surfaces

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

COLOURS
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ON INTERNAL FLOATED PLASTER SURFACES

5m2Walls ("White" colour group)A

Prepare, make good defective plaster and apply one
coat Plascon or equivalent and approved plaster primer,
one coat Plascon or equivalent and approved universal
undercoat and two coats Plascon or equivalent and
approved "wall and all" washable acrylic matt paint
(Code: WAA1), in accordance to the manufacturer's
specifications, to approved colour to

427m2Walls ("White" colour group)B

Prepare, skim existing surface and apply one coat
Plascon or equivalent and approved plaster primer, one
coat Plascon or equivalent and approved universal
undercoat and two coats Plascon or equivalent and
approved "wall and all" washable acrylic matt paint
(Code: WAA1), in accordance to the manufacturer's
specifications, to approved colour to

ON CONCRETE SURFACES

33m2Isolated and projecting columns ("White" colour group)C

Prepare, skim existing surface and apply one coat
Plascon or equivalent and approved plaster primer, one
coat Plascon or equivalent and approved universal
undercoat and two coats Plascon or equivalent and
approved "wall and all" washable acrylic matt paint
(Code: WAA1), in accordance to the manufacturer's
specifications, to approved colour to

20m2Soffits and sides beams ("White" colour group)D

ON SKIM PLASTER, ETC.

78m2Drywalls partitions (''White" colour group)E

Prepare, make good defective plaster and apply one
coat Plascon or equivalent and approved gypsum
plaster primer, one coat Plascon or equivalent and
approved universal undercoat and two coats Plascon or
equivalent and approved "wall and all" washable acrylic
matt paint (Code: WAA1), in accordance to the
manufacturer's specifications, to approved colour to
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43m2
Internal soffits of suspended ceilings and bulkheads
("Deep" colour group)

A

Prepare, make good defective plaster and apply one
coat Plascon or equivalent and approved gypsum
plaster primer, one coat Plascon or equivalent and
approved universal undercoat and two coats Plascon or
equivalent and approved washable acrylic matt "ceiling"
paint (Code: GR-N03), in accordance to the
manufacturer's specifications, to approved colour to

1m2
Internal vertical sides of bulkheads ("Deep" colour
group)

B

181m2
Internal soffits of suspended ceilings and bulkheads
("White" colour group)

C

Prepare, make good defective plaster and apply one
coat Plascon or equivalent and approved gypsum
plaster primer, one coat Plascon or equivalent and
approved universal undercoat and two coats Plascon or
equivalent and approved washable acrylic matt "ceiling"
paint (Code: WAA1), in accordance to the
manufacturer's specifications, to approved colour to

20m2
Internal vertical sides of bulkheads ("White" colour
group)

D

ON WOOD, ETC

85m2
Timber slats only on timber slatted ceilings ("White"
colour group)

E

Prepare, make good defective plaster and apply one
coat Plascon or equivalent and approved wood primer,
one coat Plascon or equivalent and approved universal
undercoat and two coats Plascon or equivalent and
approved washable acrylic matt "ceiling" paint (Code:
WAA1), in accordance to the manufacturer's
specifications, to approved colour to
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35m2General surfaces of doorsA

Prepare and prime one coat Plascon or equivalent and
approved wood primer, one coat one coat Plascon or
equivalent and approved universal undercoat and two
coats Plascon or equivalent and approved washable
acrylic matt "wood" paint (Code: GR-N03), in
accordance to the manufacturer's specifications, to
approved colour to

14m2General surfaces of doors framesB
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SECTION 2

BILL NO 13

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

PAPERHANGING

SUPPLEMENTARY PREAMBLES

Surfaces shall be thoroughly washed down and allowed
to dry completely before paperhanging is commenced.
Blistered and peeling paint shall be completely removed
and cracks shall be opened, filled with a suitable filler
and finished smooth. All surfaces shall be painted with a
single coat of interior quality PVA emulsion paint

Preparatory work to previously painted surfaces

PAPERHANGING TO EXISTING WORK

63m2Walls and columns including narrow widthsA

Gloss vinyl wallpaper (PC Amount: R800/m2) on
previously painted surfaces, including adhesives and
one coat preparatory emulsion paint as per
manufacturers specification to
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SECTION 2

BILL NO 14

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

BUILDERSWORK IN CONNECTION WITH
ELECTRICAL INSTALLATION (PROVISIONAL)

OPENINGS THROUGH WALLS, ETC

100mCutting floor chasings 30mm wide into surface bedsA

Cutting through floors, walls and ceilings

150m
Cutting vertical chasings 30mm wide into
brickwork/blockwork

B

75mDitto, but 40mm wideC

150m30mm Wide vertical chasings in brick wallsD

Making good internal cement plaster

75mDitto, but 40mm wideE

10m2Floor surfaces where 30mm wide chasings were cutF

Making good concrete surface beds and screeds

10NoOpening 200 x 300mm through 220mm thick brick wallG

Breaking out and forming opening for cable installation
through brick walls including necessary precast concrete
lintels, close up opening around duct and making good
all trades

-203-

BUILDERSWORK ICW ELECTRICAL INSTALLATION
BILL NO  14
SECTION NO  2

EVOLVE QUANTITY SURVEYORS
BILLS OF QUANTITIES

Carried to Summary R



BUILDING

EV24001 - ROBBEN ISLAND MUSEUM: NELSON MANDELA GATEWAY

SLEEVES, ETC

100m
25mm Diameter PVC sleeve with draw wire laid in
ground under solid floors not exceeding 1m deep

A

Pipes

35NoExtra over for 25mm bendB

Fittings
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SECTION 2

BILL NO 15

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

BUILDERSWORK IN CONNECTION WITH
MECHANICAL INSTALLATION (PROVISIONAL)

OPENINGS THROUGH WALLS, ETC

9NoOpening 200 x 200mm through 220mm thick brickwallA

Breaking out and forming opening for air conditioning
ducts through 220mm brickwalls including necessary
precast concrete lintols, close up opening around duct
and making good all trades

5NoOpening 300 x 300mm, dittoB

3NoOpening 600 x 600mm, dittoC

5No
Opening 800 x 800mm through 280mm thick cavity
brickwall

D

Breaking out and forming opening for air conditioning
ducts through 280mm brickwalls including necessary
precast concrete lintols, close up opening around duct
and making good all trades

10No600 x 600mm openingsE

Access hatches in drywall bulkheads
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SECTION NO. 2

BILL NO. 16

NOTE

Tenderers are advised to study the General Preambles
for Trade 2017 before pricing this Bill.

-------------

PROVISIONAL SUMS

All prime cost items and provisional sums are "NET" i.e.
no Builder's discount is allowed.

SUPPLEMENTARY PREAMBLES

All amounts stated for prime cost items are for goods
delivered to the site. The Contractor shall allow opposite
the relevant items for taking delivery, unloading,
checking against invoices and/or delivery notes, getting
in, unpacking, storing, hoisting and fixing of such goods

The Contractor shall check carefully the quantity and
condition of all goods on taking delivery as any goods
subsequently found to be missing or damaged shall be
replaced at the Contractor's expense.
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Without in any way limiting the meaning and
interpretation, general attendance on subcontractors
shall include free of charge to the subcontractor the
following services for the purpose of the relative
subcontract works:
1.access to the site and to the places where the work is
to be carried out, including the use of any temporary
personnel hoists erected by the Contractor for his own
use;
2.the provision of water, lighting and electric power to a
position within 50 metres of the place where the work is
to be carried out;
3.the use of erected scaffolding belonging to the
Contractor, in common with others having the like right
whilst it so remains erected upon the site;
4.the use of site services, messrooms, toilets, health
and welfare facilities and the like, where provided;

In the event of the Contractor allowing for profit and/or
attendance, the amount(s) will be subject to adjustment
pro-rata to the actual value of the subcontractor work
calculated in direct ratio to any adjustment to the
Provisional Sum.

The cost of fuel for the commissioning of plant shall be
borne by the selected subcontractor appointed for the
relevant subcontractor works in terms of the conditions
under which they have/are to contract for the specialist
work involved.

PROVISIONAL SUMS FOR SPECIALIST SUB-
CONTRACT WORKS

Allow the Provisional Tendered Sum of as per Section 3
of this document nett for the electrical installations to be
executed by the domestic sub-contractor

ELECTRICAL INSTALLATION

ItemAdd for profitA

ItemAllow for general attendance on aboveB

Allow the Provisional Tendered Sum of as per Section 4
of this document nett for the fire protection installations
to be executed by the domestic sub-contractor

FIRE PROTECTION INSTALLATION
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ItemAdd for profitA

ItemAllow for general attendance on aboveB

Allow the Provisional Tendered Sum of as per Section 5
of this document nett for mechanical installations to be
executed by the domestic sub-contractor

MECHANICAL INSTALLATION

ItemAdd for profitC

ItemAllow for general attendance on aboveD

Allow the Provisional Tendered Sum of as per Section 6
of this document nett for the wet services installations to
be executed by the domestic sub-contractor

WET SERVICES INSTALLATION

ItemAdd for profitE

ItemAllow for general attendance on aboveF

NOTE: The following works are NOT included in this
Contract and the Contractor will receive no cash or other
discounts of the costs thereof.

ADDITIONAL ATTENDANCES

Allow for giving access to the works, general attendance
on and all reasonable assistance to specialists
employed direct by the Employer (or his contractor or
tenants) for the execution of the following works.

-------------

Item

Specialists installing the data and Wi-Fi system,
including equipment, cabling, etc to the Nelson Mandela
Gateway Building

G

Item

Specialists installing the alarm system, including
equipment, cabling, etc to the Nelson Mandela Gateway
Building

H

Item

Specialists installing the CCTV system including
equipment, cabling, etc to the Nelson Mandela Gateway
Building

J
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Amounts allowed under this heading will be for work to
be executed by the Contractor and/or sub-contractor
and is to be remeasured after completion with rates from
the Bills of Quantities used for measurement purposes
and will be used at the discretion of the Architect and
deducted in whole or in part if not required.

-------------

BUDGETARY ALLOWANCES

50 000.00Item
Provide the sum of R50 000.00 (Fifty Thousand Rand)
for the removal of existing joinery, etc

A

Removal of existing joinery

15 000.00Item
Provide the sum of R15 000.00 (Fifteen Thousand
Rand) for general demolitions, etc

B

General Demolitions
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SECTION SUMMARY - BUILDERSWORK
Bill
No

Page
No

Amount

146ALTERATIONS1

149WATERPROOFING2

155CARPENTRY AND JOINERY3

165CEILINGS, PARTITIONS, ACCESS FLOORING4

168FLOOR COVERING, WALL LINING, ETC5

174IRONMONGERY6

181METALWORK7

184PLASTERING8

190TILING9

195PLUMBING AND DRAINAGE10

196GLAZING11

201PAINTWORK12

202PAPERHANGING13

205BUILDERSWORK ICW ELECTRICAL INSTALLATION14

206BUILDERSWORK ICW MECHANICAL INSTALLATION15

211PROVISIONAL SUMS16
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SECTION NO. 3

BILL NO. 1

The Supply, delivery and installation of SABS
approved material, accessories and equipment as
specified.

LV RETICULATION

ARMOURED CABLES

180m16mm² 4 core PVC / SWA / PVCA

Supply and Install 600/1000V grade PVC/SWA/PVC
insulated stranded copper conductors drawn into
conduit, laid in ground, sleeves or cable tray.

60m6mm² 4 core 1000V PVC / SWA / PVC Copper CableB

180m10mm² Bare Copper Earth WireC

BARE COPPER EARTH WIRE

75m4mm² Bare Copper Earth WireD

CABLE TERMINATIONS(PVC/SWA/PVC)

24m16mm² 4 core 1000V PVC / SWA / PVC Copper CableE

Supply and Install cable terminations complete
including lugs, glands, shrouds, ferrules

24m6mm² 4 core 1000V PVC / SWA / PVC Copper CableF

CABLE TERMINATIONS- BARE COPPER EARTH
WIRE

24EA10mm² Bare Copper Earth WireG

Supply and Install cable terminations complete
including lugs, glands, shrouds, ferrules

24EA4mm² Bare Copper Earth WireH
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1EAUpgrade the Main Distribution BoardA

LV DISTRIBUTION BOARDS

1EAUpgrade DB-Q1 to a 42 wayB

2EAUpgrade DB-Q2 to a 42 wayC
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SECTION NO. 3

BILL NO. 2

The Supply, delivery and installation of SABS
approved material, accessories and equipment as
specified.

SMALL POWER AND LIGHTING
INSTALLATIONS

SUM
Provisional sum for chiselling work required to install the
conduits and wall box

A

Chiselling Work

1 250m
Supply and install a 0,6mm diameter galvanised draw
wire in conduit for data installation

B

Draw Wires

180m

25mm - Galvanised conduit including bending, short
lengths, draw boxes, cutting, bands, jointing, couplings,
saddles and wastage as per SABS 1065. Fixed to
surface or laid in or flush

C

Galvanised Conduit

Conduit Work

Supply, delivery and installation of SABS approved
PVC Conduits completed with all required conduit
accessories.

2 250m20mm PVC ConduitD

Built or Chase into brick or concrete work:

2 350m25mm PVC ConduitE

1 700m20mm PVC ConduitF

In Ceiling space and Timber work:
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1 920m25mm PVC ConduitA

Conduit Boxes

30EA20mm diameter 4 way type(round box)B

Supply and installation of SABS approved conduit
boxes, installed in the run of the conduit installation, cast
into concrete and built into brickwork or flush inside false
ceiling spaces, complete with all required conduit
termination accessories.

Wall Boxes

Supply and installation of SABS approved
galvanised pressed steel wall boxes for building
flush into brickwork or drywall work.

27EA100 x 50 x 50mmC

Flush mounted type:

27EA100 x 100 x 50mmD

27EA
100 x 50 x 50mm Standard white coverplates complete
with chrome screws.

E

27EA
100 x 100 x 50mm Standard white coverplates complete
with chrome screws.

F

PVC INSULATED GENERAL PURPOSE
CONDUCTORS

1 150m1.5mm²G

Conductors drawn into conduit or installed in wiring
channel

1 650m2.5mm²H

1 650m4mm²J

1 600m6mm²K
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2 700m1.5mm²A

Supply and installation of stranded bare copper
earth wire along with PVC wiring in conduits.
Tendered rates shall make provision for wastage.

3 300m2.5mm²B

1 600m4mm²C

900m450 x 450mm Bonding tray in roof spaceD

Light Switches

18EA1 Lever 1 wayE

Supply and installation of SABS approved type 16A
flush and surface type light switches. Final paint finishes
shall be confirmed at a later stage, allowance shall
however be made as specified in the general
specification. All boxes for flush mounting meas

4EA1 Lever 2 wayF

5EA2 Lever 2 wayG

Interior: Light Fittings

109EA
Type F12- 53W LED recessed panel fitting,1200mm X
600mm , 5300l , 4000k

H

Suppy, delievery to site, storage and installation of the
below specified light fittings complete with lamps, fixing
material, mounting and tubes. Allowance must be made
in the rates for all the required fixing materials and
accessories.

Rate OnlyEA
Type A- 40W, 240V T8 White, Tri-proof light batten tub
,explosion proof LED tube 120mm, 2800lm 4FT

J

Rate OnlyEA

Type V- 40W, 240V T8 White, Vapour Proof ,Tri-proof
light batten tub ,explosion proof LED tube 1200mm,
2800lm 4FT

K

33EA
Type OC: Ceiling and surface mount , round LED
downligters com[lete with accessories

L
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2EA
MS: Ceiling and surface mount , motion sensors to be
installed in bathrooms complete with accessories

A

Socket Outlets

The final colour of the paint finish shall be confirmed at
a later stage, allowance shall be made as specified in
the specification.

Supply and installation of SABS approved switched
and unswitched type flush and surface mounted
type 16A switched socket outlets suitable for
mounting in flush steel wall boxes or in steel
pedestal units or on surface.

5EA16A SA/Euro Combined switch socket outlets + USB

Flush switched sockets type wall surfaces:

26EA16A SA/Euro normal double switch socket outletsC

19EA20A, DP Isolator(HVAC)D

79EA16A SA/Euro normal double switch socket outletsE

Flush switched sockets type in power skirting:

820m

2 compartment power skirting installed in the offices on
floor and under service desk and reception desk (To
include All elbows, corners sections, T-sections& end
caps)

F

Power Trunking/ Skirting

170m
127 mm wide x 76 mm deep (for electronic services, as
Cabstrut P9000)

G

99EARJ45 pointH

3EARJ15 pointJ

SUMManuals, Documentation, As BuiltsK

Electrical Tests

SUM12 Month Maintenance GuaranteeL
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SUMTraining of PersonnelA

SUM

Making provision for the required inspection, tests and
the commissioning of the complete installation and the
issuing of the required certificate of compliance (CoC)

B
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SECTION NO. 3

BILL NO. 3

(To be done by a specialist contractor with experience)

ACCESS CONTROL SYSTEM

8EAIP Intelligent Biometric Finger PrintReader only- EntryA

The Supply, delivery and installation of SABS approved
material, accessories and equipment as specified.

8EANo Touch Exit on door safe sideB

8EAMagnetic Door Lock 300kgC

8EADorma Door CloserD

8EADoor MonitorE

3EA

Operators Workstation, 1 x Xeon E5-1620V4 / 3.5 GHz -
RAM 16 GB, HDD 500GB,AMD Firepro 2GB Graphics
with 4 (Display ports) Outputs, Serial port adaptor,
Win10 Pro 64-bit (includes Win 10 Pro 64-bit Licence) -
vPro -

F

3EA
Specialized Intergrated Security Software to operate IP
access control system, once off license

G

SUMRelocation of CCTV systemH

1 600mCAT 6a Cable-yellowJ

1 600m6 -core Mylar cableK

1 500m2.5mm² 3-core pvc cableL

1 450m25mm dia PVC conduits including all accessoriesM

SUMManuals, Documentation, As BuiltsN

SUM12 Month Maintenance GuaranteeP
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SUMTraining of PersonnelA

SUMTesting and Commissioning of InstallationB
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SECTION NO. 3

BILL NO. 4

The Supply, delivery and installation of SABS
approved material, accessories and equipment as
specified.

FIRE DETECTION AND PROTECTION

11EA

Relocation of existing addressable Smoke sensing fire
detector complete with surface base including required
pumbing work

A

Fire Detection relocation , wiring and distribution

11EA
New addressable Smoke sensing fire detector complete
with surface base.

B

3EA
Addressable Heat Sensing fire detector complete with
surface base.

C

6EA

Relocation of existing addressable Break Glass Call
points complete (Resettable), with surface base
including required wiring work

D

6EA
New addressable Break Glass Call points complete
(Resettable), with surface base.

E

6EA

Provision of fire escape doors and complete interface
with access control system for release of Fire Escape
Doors

F

3EA
Relocation of existing addressable Wall mounted
audible alarm (Sounder) complete with surface base.

G

6EA
New addressable Wall mounted audible alarm
(Sounder) complete with surface base.

H

3EA
Relocation of addressable Ceiling mounted Strobe Light
complete with surface base.

J

3EA
New addressable Ceiling mounted Strobe Light
complete with surface base.

K
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3EAAddresable Line Isolators with complete accessories.A

1 200mFire Retardant (Red) cabling (PH120)B

150m
25mm Galvanised Conduit In Ceiling Including all
fittings, elbows,tees ,reducers etc

C

3.0SetsManuals, Documentation, As BuiltsD

SUM12 Month Maintenance GuaranteeE

SUMTraining of PersonnelF

SUMTesting and Commissioning of InstallationG

3EA
Issuing of Fire Compliance COC by a registered
personal

H
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SECTION SUMMARY - ELECTRICAL INSTALLATION
Bill
No

Page
No

Amount

215LV RETICULATION1

221SMALL POWER AND LIGHTING2

224ACCESS CONTROL3

227FIRE DETECTION4
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SECTION NO. 4

BILL NO. 1

FIRE PROTECTION

FIRE SERVICES

SUMFire SignageA

The Supply, delivery and installation of SABS
approved material, accessories and equipment as
specified.

8EA
4.5/5kg Dry Chemical Fire Extinguisher, Including
brackets to wall mount

B

8EA
890mm High x 590mm Width x 285mm Depth Fire
Extinguishers Cabinet comes with Vandal Proof System

C

3EAEmergence Evacuation Plan DesignD

6EAServicing of exisiting fire Hydrant systemE

SERVICING OF EXISTING FIRE HYDRANTS AND
HORSE REELS

8EA
Servicing of existing fire horse reels system including
required plumbing

F

3EATest of the fire hydrant systemG

3EA
Issuing of Fire Compliance Certificate by a registered
personal

H
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SECTION NO. 5

BILL NO. 1

HVAC INSTALLATION

AIR CONDITION

2EA

1.6kW Mid Wall Unit with 1.6 kW Outdoor unit inverter
type Including wall mounted control panel, drainage
pump, Air filter, decoration panel, mountings, connection
to refrigerant piping and connection to drainage piping

A

Provide as per the client's specification and bring to
working condition: Split type air conditioning units .
The Units will operate on rotational basic as such
will be programmed accordingly.

3EA

1,6kW 4 Way Cassette Unit with 1,6 kW Outdoor unit
inverter type Including wall mounted control panel,
drainage pump, Air filter, decoration panel, mountings,
connection to refrigerant piping and connection to
drainage piping

B

14EA

2,0kW 4 Way Cassette Unit with 2,0 kW Outdoor unit
inverter type Including wall mounted control panel,
drainage pump, Air filter, decoration panel, mountings,
connection to refrigerant piping and connection to
drainage piping

C

4EA

3,0kW 4 Way Cassette Unit with 3,0 kW Outdoor unit
inverter type Including wall mounted control panel,
drainage pump, Air filter, decoration panel, mountings,
connection to refrigerant piping and connection to
drainage piping

D

FANS UNIT
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1EA

Waterproof In line axial supply fan (15[l/s] at 50 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

A

Provide as per the client's specification and bring to
working condition fans units . The Units will operate
on rotational basic as such will be programmed
accordingly.

1EA

Waterproof In line axial supply fan (27[l/s] at 100 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

B

11EA

Waterproof In line axial supply fan (60[l/s] at 150 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

C

2EA

Waterproof In line axial supply fan (72[l/s] at 150 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

D

2EA

Waterproof In line axial supply fan (106[l/s] at 150 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

E

3EA

Waterproof In line axial supply fan (109[l/s] at 150 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

F

1EA

Waterproof In line axial supply fan (135[l/s] at 250 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

G

1EA

Waterproof In line axial supply fan (150[l/s] at 250 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

H

1EA

Waterproof In line axial supply fan (265[l/s] at 250 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

J

1EA

Waterproof In line axial supply fan (398[l/s] at 250 [Pa])
Including mountings, sound attenuators and fitting to
ducting as per specification document

K
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SUM

Supply, delivery to site, storage and installation of the
ducting system with accessories and sized in the
drawing. Installation shall be in accordance with the
manufacturer detailed design (Entrance Level)

A

DUCTING AND CONNECTIONS

SUM

Supply, delivery to site, storage and installation of the
ducting system with accessories and sized in the
drawing. Installation shall be in accordance with the
manufacturer detailed design (Quay and Upper Level)

B

SUM

Supply, delivery to site, storage and installation of the
ducting system with accessories and sized in the
drawing. Installation shall be in accordance with the
manufacturer detailed design

C

FRESH AIR SUPPLY AND EXTRACTION

SUM

Supply, delivery to site, storage and installation of the
ducting system with accessories and sized in the
drawing. Installation shall be in accordance with the
manufacturer detailed design (Entrance Level)

D

DAMPERS

SUM

Supply, delivery to site, storage and installation of the
ducting system with accessories and sized in the
drawing. Installation shall be in accordance with the
manufacturer detailed design (Quay and Upper Level)

E

24EA

Adjustable airflow round ceiling mounted diffuser - sized
dia duct connection
Including connection to ducting and fixing / replacing of
roof tile

F

Diffusers, Louvers and Grills

3EAIssuing of COC by a registered personalG

SUMTesting and Commissioning of InstallationH
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SECTION NO. 6

BILL NO. 1

WET SERVICES INSTALLATION

WET SERVICES

SUM
PLUMBING - WATER SUPPLIES AND WATER
CONNECTIONS

A

The Supply, delivery and installation of SABS
approved material, accessories and equipment as
specified.
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Page
No

FINAL SUMMARY
Section

No
Amount

136STANDARD PRELIMINARIES1

212BUILDERSWORK2

228ELECTRICAL INSTALLATION3

229FIRE PROTECTION INSTALLATION4

233MECHANICAL INSTALLATION5

234WET SERVICE INSTALLATION6

RTOTAL OF BUILDING WORKS

R

Allow the sum of 10% (ten percent) of the above Sub-
Total for Contingencies to be expended as directed by
the Employer or Employer's representative or deducted
in whole or in part from the Contract Amount

CONTINGENCIES

RTOTAL OF BUILDING WORKS & CONTINGENCIES

RVALUE ADDED TAX at 15%
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