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INVITATION TO QUOTE

RFQ NUMBER:

EKZNWY/10/24/2024

DESCRIPTION OF
GOODS/SERVICE/WORK
REQUIRED:

REPLACEMENT OF WATER TANKS AT KAMBERG NATURE
RESERVE

Required CIDB Grading

It is estimated that tenderers should have a CIDB contractor grading
of 1 CE or higher.

COMPULSORY BRIEFING SESSION
DATE & ADDRESS:

Date: 06 November 2024

Time: 10h00
Venue: Kamberg Nature Reserve

CLOSING DATE AND TIME:

Date: 19 November 2024
Time: 16h00

BID VALIDITY PERIOD:

90 calendar days (commencing from the Closing Date)

QUOTATION DOCUMENT MUST BE
SUBMITTED BY E-MAIL TO:

procurement@kznwildlife.com

FOR ATTENTION:

Mrs Nobuhle Magubane

NAME OF BIDDER:

QUOTE PRICE

BIDDERS SIGNATURE:
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SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE
COMPLETION OF BIDDING FORMS

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN TERMS OF THE PUBLIC FINANCE
MANAGEMENT ACT, 1999, EZEMVELO KZN WILDLIFE SUPPLY CHAIN MANAGEMENT POLICY AND ALL OTHER
PRESCRIPTS THAT REGULATE PUBLIC PROCUREMENT IN THE REPUBLIC OF SOUTH AFRICA.

1.

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall include the
plural and visa versa and with words importing the masculine gender shall include the feminine and the
neuter.

Under no circumstances whatsoever may the quotation forms be retyped or redrafted.

The bidder is advised to check the number of pages and to satisfy himself that none are missing or
duplicated.

Bids submitted must be accurately completed. Bidders must ensure that all questions are answered. If
questioned are “not applicable”, bidders must ensure that “N/A” is indicated in the relevant space. It is
not permissible to leave blank spaces or unanswered questions. Bidders will only be considered if the
guotation document is accurately completed and accompanied by all relevant certificates and other
necessary applicable information. Failure to comply with the same will invalidate your quote.

Any alteration made by the bidder must be initialed.

Bidder must initial each and every page of the quotation document.

For compulsory briefing sessions - Bidders must ensure that during a briefing session, the attendance
register is signed. Failure to sign the attendance will result in the bid being disqualified.

“Proof of B-BBEE status level of contributor” means-

(a)the B-BBEE status level certificate issued by an authorised body or person;

(b) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or

(c) any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act;
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1. In terms of the National Treasury Instruction Note, all suppliers of goods and services to the
State are required to register on the Central Suppliers Database.

2. Prospective suppliers should self-register on the CSD website www.csd.gov.za

3. If a business is registered on the Database and it is found subsequently that false or incorrect
information has been supplied, then the Ezemvelo KZN Wildlife may, without prejudice to any other
legal rights or remedies it may have;

3.1 cancel a bid or a contract awarded to such supplier, and the supplier would become liable for any
damages if a less favorable bid is accepted or less favorable arrangements are made.

4.  The same principles as set out in paragraph 3 above are applicable should the supplier fail to
request updating of its information on the Central Suppliers Database, relating to changed
particulars or circumstances.

5. IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL
BE DISQUALIFIED AT THE BID EVALUATION PROCESS.

THIS IS TO CERTIFY THAT I (name of bidder/authorized representative)

REPRESENTS (state name of bidder)
PO O U OOPUPPPROPPRPPPPPPPPPPRPRPRN @2 B I 3 {=Ye |£=31 = 11(o]g|

NUMDBET ...

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE
BIDDER’'S DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS
CORRECT AND UP TO DATE AS ON THE DATE OF SUBMITTING THIS BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR

DISQUALIFICATION OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION
OF THE CONTRACT THAT MAY BE AWARDED ON THE BASIS OF THIS BID.
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PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO QUOTE FOR REQUIREMENTS OF THE EZEMVELO KZN WILDLIFE
RFQ NUMBER: | EKZNW/10/24/2024 | CLOSING DATE: | 19 November 2024 | CLOSING TIME: | 16:00 PM

DESCRIPTION | REPLACEMENT OF WATER TANKS AT KAMBERG NATURE RESERVE

BID RESPONSE DOCUMENTS MUST BE DEPOSITED TO THE FOLLOWING ADDRESS:

QUOTATION DOCUMENT MUST BE SUBMITTED BY E-MAIL TO: procurement@kznwildlife.com

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTEDTO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Nobuhle Magubane CONTACT PERSON Sihle Ximba
TELEPHONE

NUMBER 033 845 1828 TELEPHONE NUMBER 033 330 5179
FACSIMILE NUMBER FACSIMILE NUMBER N/A

E-MAIL ADDRESS Nobuhle hlela@kznwildiife.com E-MAIL ADDRESS Sihle Ximba@kznwildife.com
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE

NUMBER CODE NUMBER

CELLPHONE

NUMBER

FACSIMILE NUMBER | CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION

NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA

B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
LEVEL VERIFICATION SWORN AFFIDAVIT
CERTIFICATE

] Yes ] No ] Yes ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

ACCREDITED ARE YOU A FOREIGN BASED

REPRESENTATIVE IN SUPPLIER FOR THE GOODS [IYes [ INo
SOUTH AFRICAFOR | []Yes [ INo ISERVICES /WORKS

THE GOODS OFFERED? [IF YES, ANSWER THE QUESTIONNAIRE
ISERVICES /WORKS | [IF YES ENCLOSE PROOF] BELOW ]

OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ] YES [INO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ 1 YES [INO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ 1 YES [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? (] YES [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NOBIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE

PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THISBID IS SIGNED: (e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration
2.1 Isthe bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interestl in the enterprise, employed by the state? YES/NO

2.1.1.1f so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

2.2. Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1.1f so, furnish particulars:

2.3. Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
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3 DECLARATION

[, the undersigned, (NAME).........ouiuiuiniii e in
submitting the accompanying bid, do hereby make the following statements that | certify to be true and
complete in every respect:

3.1 1 have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO
BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable
tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS

Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
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The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, =
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DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation

to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid

invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ

of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3.
3.1

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-2"00 ) or Ps=90(1-2"00 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =801+ ") or Ps =901+ )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
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4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in
the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

80/20 preference point system is applicable, corresponding points must also be indicated as such.
Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points claimed
o . < allocated lleesrad (80/20 system)
S piadliiioioersiizallleinaliz To be completed by the
points in terms of this tender (80/20 system) ( tendperer) /

(To be completed by the
organ of state)

51% Black owned enterprise 8

51% owned by Black people 4
who are women

51% owned by Black people 4
who are youth

Geographical Location 4

(uMgungundlovu District
Municipality)

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CompPany/firm. ... e
4.4, Company registration NUMDEr: ... ...
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
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4.6.

One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

O Oodod-go .o

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:
DATE:

ADDRESS:

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
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AUTHORITY TO SIGN A BID

The bidder must indicate the enterprise status by signing the appropriate box hereunder.

0) () D) (V) V) (V1)
CLOSE COMPANIES SOLE PARTNERSHIP | CO- JOINT VENTURE /
CORPORATION PROPRIETOR OPERATIVE CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close
Corporation/ Partners (Partnership)/ Company (Representative) or Lead Partner (Joint Venture /
Consortium), in the enterprise trading as:

hereby authorise MIIMISIMS ........oooiiiiiiii e

acting in the CapaCity Of .......coooiiiiiii e e e e e e e aaeees

WRNOSE SIGNATUIE IS ..o a e

to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the
enterprise.

NAME ADDRESS SIGNATURE DATE

(if the space provided is not enough please list all the director in the resolution letter)

Note:

The following document must be attached to this form according to the status of the enterprise, in the form of
a resolution authorising the signatory to sign all documents in connection with this bid and any contract
resulting therefrom on behalf of the enterprise, and such resolution shall include a specimen signature
of the signatory.

Co-operative: Resolution letter from the directors
Close Corporation: Resolution letter from the directors
Company: Resolution letter from the director/s
Sole Proprietor: Resolution letter from the director
Partnership: Resolution letter from the director

Joint Venture / Consortium: Resolution/agreement  passed/reached’ signed by the authorised
representatives of the enterprises

Note: Director/s may appoint themselves if they will be the one signing all documents in connection
with this bid and any contract resulting therefrom on behalf of the enterprise.

Failure to complete, sign and date this form or failure to provide the certificate(s) in the form of a
resolution as described above shall result in the tender being considered non-responsive and

rejected.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
Page 12 of 89




SPECIAL CONDITIONS OF CONTRACT =

INTRODUCTION
This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential
Procurement Regulations, 2022; the General Conditions of Contract (GCC) and the following applicable

other Special Conditions of Contract.

VALIDITY PERIOD
The offers must remain valid for a period of 60 calendar days from the closing date of the submission
of bids.

NATIONAL TREASURY CENTRAL SUPPLIER DATABASE

Tenderers who are not registered on the National Treasury Central Supplier Database at close of
tender, shall submit a copy of their application of registration, with their tender submission. Tenders
received from such tenderers who have not submitted proof of their registration within 21 days after the
closing date for tender submissions, will not be considered.

TAX MATTERS

Itis a condition of this bid that the tax matters of a successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Services (SARS) to meet the bidder’s
obligation.

The Tax Compliance status requirements are also applicable to foreign bidders/individual who wish to
submit bids.

Bidder must be registered on the Central Supplier Database (CSD) and provide its CSD number.

When a Consortium, Joint Venture, Sub-contractors is involved, each party must be registered on the
CSD and their tax compliance status will be verified through the Central Supplier Database.

The bid will be awarded to the bidder who is tax compliant.

DECLARATION OF INTEREST (SBD 4)

A bidder or his/her authorized representative is required to declare if the bidder or any of its directors /
trustees / shareholders / members / partners or any person having a controlling interest has any
interest(s) in any other related enterprise whether or not they are bidding for this contract. The
Bidder’s Disclosure (SBD 4) must be completed fully and if disclosure is found not to be true and

complete in every respect the bidder will be disqualified.

SPECIFIC GOALS FOR THE TENDER AND POINTS CLAIM (SBD 6.1)

The tenderer must indicate how they claim points for specific goals and substantiate by submitting
proof/ documentation stated in the conditions of this tender. Failure on the part of a tenderer to submit
proof or documentation required in terms of this tender for specific goals will be interpreted to mean
that preference points are not being claimed. The failure by the tenderer to indicate the points claimed

will also result in points not being allocated.
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7. Specific Condition of the contract

The successful service provider will be required to submit the following documents within 10 (ten)
calendar days from award failing which, EKZNW reserves the right not to make an award:

Bidder to provide valid certificate 1ISO 9001:2015 (Quality). or if the bidder is not the manufacturer,
bidder must provide the agreement letter or lease agreement with a manufacturer and attached valid
certificate ISO 9001:2015 (Quality) from manufacturer (certificates should have a mark of accreditation)

Certificate should be reflecting ISO 9001:2015, Scope of certification Supply valid certificate to supply
of sectional steel storage of medium to high volumes of water and other liquids at or above ground
level.

8. EVALUATION CRITERIA

The evaluation process will be conducted in phase as follows:

PHASE 1 PHASE 2 PHASE 3
Mandatory requirement and MANDATORY REQUIREMENTS Price and Preference Points
Completeness Screening System
Compliance and completeness of Failure to comply with mandatory | The bid will be evaluated in
proposal per the set of bid requirements will lead to the terms of Preferential
conditions. bidder being disqualified, and not | Procurement Regulations,
considered for further evaluation 2022.

8.1. Phase 1: Compliance and completeness screening

- The bidder must be fully registered on the National Treasury Central Supplier Database (CSD) at
the closing time of the bid.

- Bid documents must be properly received on the bid closing date and time specified on the
invitation.

- Bidder must ensure compliance with their tax obligations. No tender may be awarded to any
tenderer whose tax matters have not been declared by the SARS to be in order.

- In bids where consortia / joint ventures / sub-contractors are involved; each party must submit a
separate TCS.

- The bid document must be fully completed, dated, signed and initial every page of the bid.

- The bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector.

- The bidder or any of its directors/shareholders are not restricted from doing business with
government in terms of SCM Practice Note 05 of 2006.

- The bidder has made the necessary disclosures on SBD4.
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8.2 Phase 2: Mandatory Requirements

If a bidder does not comply fully with each of the mandatory requirements, it Shall be regarded as mandatory non-
performance/non-compliance and the bid Shall be disqualified. No “unanswered” questions will be allowed. If a
response to a question has been indicated as comply but not elaborated upon or substantiated it shall be regarded as
mandatory non- performance/non-compliance and the bid shall be disqualified.

The bidder who fails to comply with the Mandatory Requirements will be disqualified.

NOTE:
No. | Requirements Comply Non-Comply
1. It is estimated that tenderers should have a CIDB contractor grading of 1 CE or
higher.
2. Provide proof of 2 or more projects conducted in the past 10 years for either of the

following services:
i. Holding tanks or Water tanks or Water works

Proof of projects must be supported by:
i. Signed letters of appointments by the awarding institution/client, and

ii. Signed letters of completion/reference letter by the awarding institution/client.

NB: Signed letters of appointment and completion/references should be for the same
project.

8.3. Phase 3: Preference Point System

- The applicable preference point system for this tender is the 80/20 preference point system.

- Points shall be awarded for price is (80) and (20) for specific goals.

- The specific goals for the tender and points claimed are indicated per the table below:

Specific Goals for Ezemvelo KZN Wildlife

51% Black owned 51% Women owned 51% owned by Black

enterprise enterprise youth

Bidder Geographic

location

- Points claimed must be substantiated by the following valid documents:

v" Proof of B-BBEE status level of contributor.

v In the case of B-BBEE certificates, the bidder must also submit the full verification report

which shows the percentage of Black women and Black Youth ownership.

v' Confirmation of bidder location in the form of a utility bill or letter from the ward Councillor.
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CHECKLIST: COMPILATION OF BID DOCUMENT

No.

Description

Yes

No

Did you take note of the closing date, time and how to submit your bid?

Did you sign the SBD 1 form?

Did you take note of the Tax Compliance Status requirement?

E B A R

Is the SBD 4 (Bidders Disclosure) true and complete in every respect?

5. With regards to SBD 4; Have the companies that appear under each

Director/Shareholder/Member been declared on paragraph 2.3?

6. Is the SBD 6.1-form completed, signed and has documentary proof of points

claimed provided?
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THE CONTRACT
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PART C1: AGREEMENT AND
DATA
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PARTC1  AGREEMENT AND CONTRACT DATA
Ci1 FORM OF OFFER AND
ACCEPTANCE

C1.2 CONTRACT DATA
C1.3 FORM OF GUARANTEE (PRO FORMA).

Cl4 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY
ACT, 1993(ACT NO 85 OF 1993)
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T2.21 - FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

REPLACEMENT OF WATER TANKS AT KAMBERG NATURE RESERVE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and
Addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions
of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to
be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Amount (in words):

Amount in figures: R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract
identified in the Contract Data.

Signature (s)

Name (s)

Capacity

For the tenderer

(Name and address of tenderer)

Name and signature of Date
witness

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s offer shall form an agreement
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the
contract that is the subject of this Agreement.

The terms of the contract, are contained in:

Part C1 Agreement and Contract Data, (which includes this agreement)
Part C2 Pricing data
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Part C3 Scope of work.

Site information and drawings and documents or parts thereof, which may be
Part C4 ; . .

incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this form of offer and acceptance. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in writing
of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the parties.

Signature (s)

Name (s)

Capacity

For the employer

(Name and address of employer)

Name and signature of
witness

Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is
limited to  those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the process
of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall
also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall
also be incorporated into the final draft of the Contract.

1.1.1. Subject:

Details:

1.1.2. Subject:

Details:
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1.1.3. Subject:

Details:

1.1.4. Subject:

Details:

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
Page 22 of 89




General Conditions of Contract for Construction Works, Third Edition (2015)

PRO FORMA
CONTRACT DATA

REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

1.

Clause 1.1.1.13:

Clause 1.1.1.14:

Clause 1.1.1.26:

Clause 1.1.1.15:

Clause 1.2.1.2:

Clause 1.1.1.16:

Clause 1.2.1.2:

GENERAL
The Defects Liability Period is 12 months for the whole of the works.

The time for achieving Practical Completion is 4 months from the Commencement
Date, including non-working days and special non-working days.

Pricing Strategy: The Contract is to be a Re-measurement Contract.
Name of Employer: Ezemvelo KZN Wildlife

Address of Employer:

Physical: Postal:

Ezemvelo KZN Wildlife Ezemvelo KZN Wildlife
Queen Elizabeth Park

No. 1 Peter Brown Drive P O Box 13053
Montrose, Pietermaritzburg Cascades

3201 3202

E-Mail: Sihle.Ximba@kznwildlife.com

Telephone No: (033) 330 5179

Name of Employer’s Agent: Ezemvelo KZN Wildlife

Address of Employer’s Agent:

Physical: Postal:

Ezemvelo KZN Wildlife Ezemvelo KZN Wildlife
Queen Elizabeth Park

No. 1 Peter Brown Drive P O Box 13053
Montrose, Pietermaritzburg Cascades

3201 3202

E-mail: Sihle.Ximba@kznwildlife.com

Telephone No: 033 330 5179
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REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Clauses 5.3.1 and

5.3.2:

Clauses

GCC5.3.1and
GCC5.3.2:

TIME AND RELATED MATTERS

\Where the Employer js not required to apply for a permit to do construction work

in terms of Construction Regulation 3(1), the following documentation is to be

submitted within 14 days from the Commencement Date:

'The documents required before commencing to carry out the Works:

Health and Safety Plan (refer to Clause 4.3)

Initial Programme (refer to Clause 5.6)

Security (refer to Clause 6.2)

Insurance (refer to Clause 8.6)

\Where the Employer is required to apply for a permit to do construction work in

terms of Construction Regulation 3(1), the following documentation is to be
submitted within 14 days from the date that the Agreement, made in terms of the

Form of Offer and Acceptance, comes into effect:

'The documents required before commencing to carry out the Works:
e Health and Safety Plan (refer to Clause 4.3)
e Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 5.8.1: 'The non-working days are Sundays.
'The special non-working days are the construction industry year end break, and all
Nationally Recognized Public Holidays.
First Year end break - commences 09-Dec-24 endson 09-Jan-25
Second Year end break - commences 09-Dec-25 endson 09-Jan-26
Third Year end break - commences 15-Dec-26 endson 15-Jan-27
Clause 5.13.1: 'The penalty for failing to complete the Works is 0,04% of the Contract Sum per day.
Clause 5.16.3: The latent defects period is 5 years.
Clause 6.2.2: Replace the following "..it shall be deemed that the Contractor has selected a security

of ten percent retention of the value of the Works." with "..it shall be deemed that the
Contractor has selected a security of a bank or insurance guarantee of 5% of the value
of the Works and a payment reduction of 5% of the value certified in the payment
certificate excluding value added tax."
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GCC 6.8.2 and 6.8.3:

Clause 6.10.1.5:

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

6. PAYMENT AND RELATED MATTERS

Clause 6.8.1 Notwithstanding anK_thing to the contrary contained in the General conditions of Contract
Clauses 6.8.2 and Preliminaries, this contract could only, when the construction period exceeds 6

months and the contract exceeds R1,000,000.00, be subject to a Contract Price
IAdjustment Factor.

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the
conditions set out in the Contract Price Adjustment Schedule." must be replaced by
""calculated according to the Contract Price Adjustment Provisions (CPAP) Indices
Application Manual for use with P0151 indices (Revised 1 January 2018)" as published by
Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to
the most recently released indices by Statistic South Africa. Bidders are advised that with
reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices
IApplications Manual, the Head: Public Works will not accept the submission by Bidders of
lists of additional items."

The percentage advance on materials not yet built into the Permanent Works is 80%.

Clause 8.6.1.1.2:

Clause 8.6.1.1.3:

Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10%.
The limit of retention money is 5% of the first One Million Rand plus 1.6% of the
remaining amount of the tender offer excluding Contract Price Adjustment,
contingencies and VAT.
/A retention guarantees in lieu of a cash retention is permitted.

8. RISKS AND RELATED MATTERS

The value of Plant and materials supplied by the Employer to be included in the
insurance sum is NIL.

'The amount to cover professional fees for repairing or reinstatement of damage to the
'Works to be included in the insurance sum is NIL.

Clause 8.6.1.2: Special Risks Insurance issued by SASRIA is required.

Clause 8.6.1.3: The limit of indemnity for liability insurance is R10 000 000,00 (ten million Rand only)
forany single liability claim. Liability insurance shall include spread of fire risk.

10. CLAIMS AND DISPUTES

Clause 10.5.3: 'The number of Adjudication Board Members to be appointed is one.
Unresolved disputes shall be referred to arbitration only.

Clause 10.7.1:
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Cl1.2.2: CONTRACT DATA

() BART B: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

1. GENERAL
Clause 1.1.1.9: Name of the Contractor:
Clause 1.2.1.2:  |...........

IAddress of the Contractor:

Physical: Postal:
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6. PAYMENT AND RELATED MATTERS

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

Alternative A: For the adjustment of Preliminaries both the Contract Sum and the Contract Value
(including tax) shall exclude the amount of Preliminaries, all Contingency Sum(s)
and any provision for Cost Price Adjustment Provisions: -

- An amount which shall not be varied.

- An amount varied in proportion to the contract value as compared to the Contract
Sum.

- An amount varied in proportion to the Construction Period as compared to the initial
Construction Period (excluding revisions to the Construction Period to which the
Contractor is not entitled) to adjustment of the Contract Value in terms of the
agreement.

The Contractor shall provide a breakdown of charges (including tax) within 15
working days of the date of acceptance of tender and, where applicable, an
apportionment of Preliminaries per section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days
from the Commencement Date, on such a division then the Principal Agent shall
make a division of the Preliminaries to be incorporated in the valuations for each
monthly payment certificate as follows:

0% of the amount shall not be varied
10% of the amount shall not be varied
15% varied in proportion of the Contract Value to the Contract Sum

75% varied in proportion to the revised Construction period compared with
the initial Construction Period

Sectional Completion: Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value,
and time related amounts of the preliminaries for each section is required. The
contractor is to provide such information within fifteen (15) working days of taking
possession of the site, failing which the categorised preliminaries amounts shall be
prorated to the value of each section.

The above shall apply equally for projects where sectional completion was not
contemplated at tender stage but subsequently occurred on an ad hoc basis during
construction of the works as agreed between the client and the employer. The original
priced categorized amounts for fixed, value, and time related amounts shall be
prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the
preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided)
categorised preliminaries amounts shall be utilised, where applicable and not the
overall preliminary amounts.
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Alternative B:

Guarantee Options:

\Where sectional completion is required in terms of the agreement, the Contractor
shall provide the Principal Agent with the division of the above categorized amounts
into sections. Should the Contractor fail to provide such information within the period
stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site
provide the Principal Agent with a detailed breakdown of Preliminaries amounts for
the works as a whole, or per section where applicable, including administrative and
supervisory staff charges and for the use of construction equipment in terms of the
programme. (Not Applicable).

The contractor is informed that only option 'A' shall apply

The Bidder agrees to provide a bank or insurance guarantee in accordance with clause
6.2.3 of the Conditions of the GCC 2015 Contract within the period stated in the
Contract Data. This guarantee shall be for a sum equal to an amount stated in the
Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered
in terms of the Insurance Act (Long Term Insurance Act No 52 of 1998 or Short-Term
Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act
No 94 of 1990, on the pro-forma referred to above. No alterations or amendments of
the wording of the pro-forma will be accepted.

""the Bidder accepts that in respect of contracts up to R1 million, a payment reduction
of 5% of the contact value will be applicable and will be reduced by the Employer in
terms of the applicable conditions of contract.

Type of security Contractor’s
choice
(Indicate
llYesll Or IINOII)

Cash deposit of 10% of the Contract Sum.

Fixed Performance Guarantee of 10% of the Contract Sum.

Cash deposit of 5% of the Contract Price and a payment reduction
of 5% of the value certified in the payment certificate (excluding
VAT).

Bank or insurance guarantee of 5% of the Contract Price and a
payment reduction of 5% of the value certified in the payment
certificate (excluding VAT).

NOTE: Where the Bidder has not selected one of the guarantee options above, the
default option will be as if the Bidder has selected a security of a bank or insurance
guarantee of 5% of the value of the Works and a payment reduction of 5% of the value
certified in the payment certificate excluding value added tax. - See GCC 2015 clause|
6.2.2 as amended in Contract Data.
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Appendix 3

General Conditions of Contract for Construction Works, Third Edition (2015)

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).
GUARANTOR DETAILS AND DEFINITIONS

L C 1 1170 o 11§ PO P PP
PhySical address: ... .ouuinet et e
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“CONLTACTOT” IMEAIIS: ... v ettt et ettt et et e et e et et ettt e et e et e e e ettt e e e e e e e aeneneenes

B 231010 (0 S Ny L 0 1T Yo 1
WOTKS™ TIICAIIS ..ottt ittt ettt e e ettt ettt et et et ettt et et
IR IMIBAIIS: .. ettt et et et et

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions to the
Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ...,
AMOUNE T WOTAS: .« .ottt ettt et et ettt et et
“Guaranteed Sum” means: The maximum aggregate amount of R ...,
AMOUNE T WOTAS: .+ttt ettt e e et e et et e e
Type of Performance Guarantee: Fixed

“Expiry Date” means: Practical Completion date or any other later date set by the Contractor and/or Employer provided such
instruction is received prior to the Expiry Date as indicated here.

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion of the Works as
defined in the Contract.

1. FIXED PERFORMANCE GUARANTEE

1.1  Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to the amount of the
Guaranteed Sum.

1.2  The Guarantor’s period of liability shall be from and including the date on which the Performance Guarantee is signed, up to
and including the Expiry Date, or the date of issue by the Employer's Agent of the Certificate of Completion of the Works, or
the date of payment in full of the Guaranteed Sum, whichever occurs first.

1.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of
Completion of the Works has been issued.

2. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
2.1  The Guarantor hereby acknowledges that:

2.1.1  Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not be
construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a suretyship.
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2.1.2
2.2

221

222

2.2.3

2.3

23.1

2.3.2

2.3.3

24

25

2.6

2.7

2.8

2.9

2.10

211

212

Its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by the
Employer's Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms of 3.2.2.

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to the
Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 3.2.1 and the sum
certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract of the
sum certified in 3.2.

Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the Guarantor at
the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up in terms
of 3.3; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 3.3; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final sequestration
and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 3.2 and 3.3 shall not
exceed the Guarantor’s maximum liability in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor
in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded
monthly and calculated from the date payment was made by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original Performance Guarantee by the
Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer may
consider fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on account of any
conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 or 2.2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has
expired.

This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded as a liquid document
for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of Section
45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district
having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate’s Court.
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PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Third Edition 2015)

Project title: REPLACEMENT OF WATER TANKS AT KAMBERG NATURE RESERVE

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable™)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three categories by
insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column immediately preceding the
“amount” column, where “F” denotes a fixed amount (amount not varied), “V” denotes an amount variable in
proportion to value and “T”” denotes an amount variable in proportion to time.

1 MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76 of 1973
and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Bidder submits his bid he
should check the number of pages, and if any are found missing or duplicated, or the figures or writing indistinct,
or the documents contain any obvious error, he should apply to the Head : Public Works AT ONCE and have
same rectified as no liability whatsoever will be admitted by the Administration in respect of errors in Tender
due to the foregoing.

2 PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the Contract, it
is to be clearly understood that these are for the purpose of consideration by the Employer and that there is no
assumption of acceptance. The Contractor will be notified of acceptance of prices or quotations either by
insertion of the amount on the variation order or by written intimation.

3 SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are given either
on the Drawings or in the tender documents and the figured dimensions are always to be followed though they
may not coincide with the scale of the Drawings, but dimensions where possible are to be taken from the
buildings.

4 PROVISIONAL ITEMS

All items described as "Provisional" shall be used as directed by the Employer and measured and valued or paid
for.

No work for which "Provisional” items are allowed shall be commenced without written instructions from the
Employer.

5 TIMELY ORDERING OF MATERIALS

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
Page 33 of 89




The Contractor is warned to place all orders for materials or special articles as early as possible, as he will be
held solely responsible for any delay in the delivery of such goods.
Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of materials
is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER REQUIREMENTS

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution
of the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors
and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.

Bidders are advised that the permanent light fittings and water points of any kind installed in the Works are not
to be used to provide temporary lighting and supplement water requirements for construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All bids by means of which imported products are being called for, must use the rate of exchange 14 days prior
to the closing date indicated in the bid documents. If this day falls on a weekend or public holiday, the next
working day must be used.

Furthermore, Bidders must submit documentary proof (in the form of a certified copy) from their bank or legally
recognised financial institution, clearly indicating what the rate of exchange was 14 days prior to the closing
date, as mentioned above.

Together with this, the Bidder must confirm that the tender price relating to an imported product, was based on
the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF
THE BID DOCUMENTS

The work executed under this Contract has been measured in accordance with the;
Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation, and it shall be understood that the
system of measurement which is herein adopted is the only system of measurement which will be recognised in
connection with this contract. Any contradictions to this system of measurement contained in the "The General
Preambles for Trades 2017" shall be disregarded (unless same have been accommodated in the system of
measurement) but applicable rates shall be included for all requirements stated and not measured separately in
compliance with this system.

PRICING OF ROCK EXCAVATIONS

Itis a condition of this bid that should the bidder elect to price the Rock Excavation included in this bid, the rates
must be market related and should be identically priced for the same classification of excavations and not vary
for similar billed items in the different sections.
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10

BROAD BASED BLACK ECONOMIC EMPOWERMENT

It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and
to encourage the economic empowerment of Black South Africans. This policy will be
implemented without prescription and without prejudicing the principles and the integrity of
the Provincial Administration of KwaZulu-Natal. Subject to these constraints and also
subject to good business practise and commercial consideration, it is therefore considered
appropriate that the Provincial Administration of KwaZulu-Natal should encourage business
relationships with companies which actively pursue Affirmative Action and Black Economic
Empowerment Programmes.

In responding to this tender, you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude
any individual or operation from responding to this bid.

11 | REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE
1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section
38 (1) (a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a
single platform, The Central Supplier Database (CSD) for the registration of prospective
suppliers including the verification functionality of key supplier information.
2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za
3. Once the supplier information has been verified with external data sources by National
Treasury a unique supplier number and security code will be allocated and communicated
to the supplier. Suppliers will be required to keep their data updated regularly and should
confirm at least once a year that their data is still current and updated.
4, Suppliers can provide their CSD supplier number and unique security code to organs of state
to view their verified CSD information.
5 Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:
Name of Supplier
Central Supplier Database (CSD) Supplier Number:
12 | TAX CLEARANCE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax
obligations. It is a condition of this Offer of Commission that your practice remains in good standing with
SARS (South African Revenue Services) in terms of its tax clearance, during the project, which is required
to process your payment certificates.
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http://kzntreasury.kzntl.gov.za,/
http://kzntreasury.kzntl.gov.za,/

1 In order to meet this requirement bidders are required to apply via e-filing at any SARS
branch office nationally. The Tax Compliance Status (TCS) requirements are also applicable
to foreign bidders / individuals who wish to submit bids.

2 SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be
valid for a period of 1 (one) year from the date of approval.

3 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS
branch office nationally or on the website www.sars.gov.za.

5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision,
taxpayers will need to register with SARS as eFilers through the website
WWW.Sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision,
taxpayers will need to register with SARS as eFilers through the website
WWW.sars.gov.za.

Security PIN Number

Company / Entity Tax Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract documents, the Standard Conditions of Bid, Conditions of Contract,
Standard Preambles to all Trades, Specifications, Drawings and all other relevant documentation.

VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of Quantities
must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final
Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must be
inserted in the Pricing Instructions:

Bidders are to take note that the contract price adjustments are not applicable to this contract. Bidders should
therefore make provision in the Contract Sum, schedule of rates, etc. for possible price increases during the
contract period, as no claims in this regard shall be entertained.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
Page 36 of 89




C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (3" Edition of 2015)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part
of SANS 1921-1:2004

Sroiect title: REPLACEMENT OF WATER TANKS AT KAMBERG NATURE
J : RESERVE
SECTION 1
1 EXTENT OF THE WORKS

11 EMPLOYERS OBJECTIVES

To replace the water tank at Kamberg Nature Reserve for Ezemvelo KZN Wildlife

12 OVERVIEW OF THE WORKS
Replacement of water tank
13 EXTENT OF THE WORKS

To remove the existing water tank and replace with new water tank at same location.

14 LOCATION OF THE WORKS

The site is situated at Kamberg Nature Reserve

15 TEMPORARY WORKS

All temporary work to comply with the Occupational Health and safety Act (Act 85 of
1993)

2 ENGINEERING

2.1 EMPLOYER'S DESIGN

N/A

2.2 DESIGN BRIEF

N/A
2.3 DRAWINGS

N/A

2.4 DESIGN PROCEDURES

SANS 10160: Basis of Structural Design & Actions for Buildings and Industrial
Structures.

SANS 10162: Structural Steelwork

SANS 10162 Part 2: Cold-formed Steel

SANS 121: Hot Dip Galvanised Coatings.
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3.1

3.2

3.3

3.4

3.5

4.1

SANS 10329:2020 — The design and construction of sectional steel tanks for storage of
liquids at or above ground level
NSF/ANSI 61 (Potable water)

PROCUREMENT

PREFERENTIAL PROCUREMENT PROCEDURES

This bid will be subject to the implementation of the Preferential Procurement
Regulations, 2017 pertaining to the Preferential Procurement Policy Framework Act, Act
Number 5 of 2000 and the relevant Supply Chain Management Legislation and the
KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Bidders are referred to www.kzntreasury.gov.za for
access to the relevant documents. Bidders are advised to familiarize themselves with the

contents of the KwaZulu-Natal Supply Chain Management Policy Framework regarding
Preference Point Systems, evaluation of bids appeals and other matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

NOTE: This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK

Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS

Not applicable

SUBCONTRACTING PROCEDURES

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "The General Preambles for Trades 20177, any
"Supplementary Preambles”, the Electrical Specifications and Mechanical Specification
for full descriptions of materials and methods referred to in these Bills of Quantities/Lump
Sum documents, insofar as they apply. The Contractor is advised to study the "Standard
Preambles to all Trades", any "Supplementary Preambles"”, before pricing Bills of
Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those
in the Standard Electrical Specifications, the descriptions in the Bills of Quantities/Lump
Sum documents are to apply. No claim whatsoever will be allowed in respect of errors
in pricing due to brevity of description of items in the Bills of Quantities/Lump Sum
documents which are fully described when read in conjunction with the relevant
Preambles and/or Specifications. Suppliers of materials and the like, whose quality
systems apply with one or more of the SABS/SANS ISO 9000 Series should be used
whenever possible in the absence of a particular SABS/SANS Specification Standard
Mark.
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Wherever the words "shall be deemed to be included in the description”, "shall be stated"
or other words having the same effect, appear in the Standard System, it shall be deemed
that all descriptions in these Bills of Quantities/Lump Sum documents incorporated such
inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to
in these Bills of Quantities/Lump Sums documents and Specifications thereto, then
ONLY the Specification of Work Clauses will apply. The method of measurement and
payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from
water (excluding subterranean water) generally are deemed to be included in the
descriptions unless accommodated in the system of measurement. Please refer to the
Geotechnical Investigation report when included at the end of these bid documents.
Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like
in the specifications included or referred to in these Bills of Quantities/Lump Sums
documents, it shall be deemed to mean "Contractor" as defined.

4.2 APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS

See above 4.1

4.3 CERTIFICATION BY RECOGNIZED BODIES

e  Structural certification from a registered Structural Engineer.

4.4 AGREEMENT CERTIFICATES

Not applicable

45 PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Not applicable

4.6 SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

Not applicable

4.7 OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required
for the proper execution of the works, and provide electric power and water required by
all Sub-Contractors, Nominated Sub-Contractors and Sub-Contractors appointed directly
by the Administration.
The Contractor shall give all notices and pay all fees in connection with temporary
electrical and water connections and shall connect temporary Electrical and Water meters
for and pay for all current and water consumed.
The Contractor is advised that the permanent light fittings and water points of any kind
installed in the Works are not to be used to provide temporary lighting and supplement
water requirements for construction purposes.

MANAGEMENT

5.1 APPLICABLE SANS 1921 STANDARDS
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Bidders are referred to
SECTION 2: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN
THIS DOCUMENT

5.2 RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the
adjudication of claims for extension of the contract period.

The Contractor shall allow in his programme for the following number of days for rain
days (rain > 10mm per day) as per the table below:

CURRENT YEAR YEAR + 1 YEAR + 2
January w/days 3 3
February w/days 3 3
March w/days 3 3
April w/days 3 3
May w/days 3 3
June w/days 3 3
July w/days 3 3
August w/days 3 3
September | w/days 3 3
October w/days 3 3 3
November w/days 3 3 3
December w/days 3 3 3

5.3 MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-
operation between all the parties concerned, the Employer will call for regular meetings
to be held on the site, at which a senior member of the Contracting firm and the General
Foreman of the Works will always be required to be present.
In addition to the above, other persons will be required to attend these meetings as and
when their presence is necessary, e.g., Consultants in all disciplines, representatives of the
various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies
will be circulated to all persons attending the meetings and to others who need to be kept
informed.

53.1 Progress Meetings

The Principal agent and contractor shall hold meetings related to the progress of the works
at regular intervals and at such time as may be necessary. Subcontractors shall not be
present at progress meetings unless specifically requested by the contractor or principal
agent. The principal agent shall record and distribute the minutes of the meetings.

5.3.2 Technical meetings

At the instance of the principal agent or the contractor meetings shall be held to deal
with technical and subcontractor’s coordination matters.

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime
Page 40 of 89



5.4

5.5

5.6

5.7

FORMS FOR CONTRACT ADMINISTRATION

All contract administration procedures will be agreed upon at the site hand-over
meeting.

ELECTRONIC PAYMENTS

The contractor must be registered with the National Treasury’s Central Supplier
Database and provide the registration information in order to enable Ezemvelo KZN
Wildlife to pay him or her electronically.

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a
site diary in respect of work performed on the site.
At the end of each week the Contractor shall provide the Principal Agent with a written
record, in schedule form, reflecting the number and description of tradesmen and
labourers employed by him and all Sub-Contractors on the works each day.
At the end of each week the Contractor shall provide the Principal Agent with a written
record, in schedule form, reflecting the number, type and capacity of all plant, excluding
hand tools, currently used on the works.

BONDS AND GUARANTEES

The Contractor shall within 10 calendar days after receiving notice from the
Engineer/Principal Agent and prior to receiving a completed copy of this agreement,
including the schedule of deviations (if any), contact the Employer’s agent (whose details
are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of
contract identified in the Contract Data.

5.8

5.9

PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security
measures in force will remain in operation and he must acquaint himself and his
Employees with them as he and his Employees will always be subject to these measures.
The Contractor will on no account extend his operations beyond the confines of the
building site as indicated by the Employer and must ensure that all his Employees are
made aware of these limits. Any Employee disregarding this instruction and found
outside the limit of the building site without authority, shall be redeployed immediately
and shall not again be employed on this Contract.
The Contractor will be responsible for ensuring that this instruction is strictly enforced
and must provide and remove upon completion or when directed, such other necessary
temporary barriers, fences, etc., as may be required and is to allow opposite this item for
any charges he may  wish to make in this connection.
The Employer will accept no responsibility whatsoever for damage to or the loss of plant,
materials, etc., from the site.

5.10

PROOF OF COMPLIANCE WITH THE LAW
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The following certificates must be provided before first delivery is taken:

- Electrical Compliance Certificate
- Lightning Certificate
- SANS 10400-A:2010 compliance certificates
- Latest National Building Regulation
- SANS 10160: Basis of Structural Design & Actions for Buildings and
Industrial Structures.
- SANS 10162: Structural Steelwork
- SANS 10162 Part 2: Cold-formed Steel
- SANS 121: Hot Dip Galvanised Coatings.
- SANS 10329:2020 — The design and construction of sectional steel tanks for
storage of liquids at or above ground level
- NSF/ANSI 61 (Potable water).

511 INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable
SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

Clause
Numbers

4.1.7 | The requirements for drawings, information and calculations for which the
Contractor is responsible are:

Not applicable

4.2.1 | The responsibility strategy assigned to the Contractor for the works is:

Strategy A

4.2.2 | The structural engineer is:

N/A

4.2.3 | Drawings & other info are to be submitted in accordance with the contractor’s
programme

Shop drawings for Water tanks

4.3 | The planning, programme and method statement are to comply with the following:

N/A

4.12.1 | Samples of materials
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The work is to be executed with materials of the best specified and in the most substantial
and workmanlike manner under the inspection of the Employer and to his satisfaction.
The Contractor shall furnish, without delay, such samples as called for or may be called
for by the Employer, who may reject all materials or workmanship not corresponding with
the approved sample.
The samples of materials, workmanship and finishes that the Contractor is to provide and
deliver to the employer are:

N/A

4.12.2 | Fabrication drawings that the contractor is to provide to the employer are:

None

4.12.3 | Office accommodation, equipment, accommodation for site meetings and other
facilities for use by the employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the
Contractor or his Foreman, perfectly secured, lighted and ventilated and having a desk
with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all
Sub-Contractors for the duration of the Contract, and must make the necessary application
for connection, give all notices and pay all fees, rentals and charges for the service and
also for all calls.

OFFICE FOR INSPECTOR OF WORKS

N/A

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

N/A

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper
storage of materials and for the use of the workmen, and remove when no longer required.

4.14.6 | The requirement for provision and erection of signboards are:

N/A

4.17.1 | Requirement for the termination, diversion, or maintenance of existing services:
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Should the Contractor come in contact with any underground cables or pipes during
excavations, immediate notification must be made to the Employer and all work in the
vicinity of such cables, pipes, etc., shall cease until authority to proceed has been obtained
from the Employer. Should the Contractor damage underground cables or pipes resulting
in a disruption of services to an existing institution such damage shall be repaired
immediately.

4.17.3 | Services which are known to exist on the site:

The contractor is to prove all known services and keep records for all proven services.

4.17.4 | Requirement for detection apparatus

None

4.18 | ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a bid, any Bidder will, if awarded the contract to which this bid
document relates, be deemed to be the mandatory as envisaged by Section 37 (2) of the
Act. As amandatory the successful Bidder will be deemed to be the “principal contractor”
and an employer in his/her/their own right with duties as prescribed in the Act and
accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this bid document relates, all work will be
performed, and machinery and plant used in accordance with the Act. Should the
Contractor, for whatever reason be unable to perform as required by the Act, the
Contractor undertakes to inform the Employer accordingly.
Bidders are advised that it is a Condition of this Bid that a 'Construction Phase Safety,
Health and Environmental Plan' specifically relates to the project for which bids are being
submitted and must be prepared by the Bidder and submitted with the other bid documents
at the time of bid. Failure to do so will invalidate the bid.

Bidders are therefore advised to study the 'Construction Safety, Health and Environmental
Specification' which is issued as part of this bid document, the Model Preambles to Trades
- 2008, any project Specification included in this bid document and any and all drawings
which are referred to and issued as part of this bid document before preparing their own
project specific 'Construction Phase Safety, Health and Environmental Plan’. Bidders are
also advised that such a plan which is submitted with a bid but is incomplete or considered
inadequate by the Employer or his Representative will invalidate the bid.
The Contractor will be deemed to have satisfied himself with his obligations in terms of
the Act and to have allowed for all costs arising from compliance with the Act as no claim
for extra costs arising from compliance with, and obligations in terms of the Act will be
entertained.

4.22 | WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

N/A
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C4.1SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (3" Edition of 2015)

Project title: REPLACEMENT OF WATER TANKS AT KAMBERG NATURE RESERVE
C41 Site Information
C4.1 GENERAL
(@) | The site is occupied by the client and is in operation. Kamberg Nature Reserve is in use and the tenderer

(b)

(©

C4.2

(@)

will be expected to programme the works in such a way as to minimise interruptions of the smooth running
of the facility.

Site is a live environment. Caution must be made not to disrupt the day-to-day functions of the surrounding
buildings, staff, and public accessing the facility. Site to be always kept clean and neat. All work and
machinery are to be safely hoarded off.

Special care must be taken to limit noise and not disrupt current and adjacent buildings, as well as the
day-to-day functioning of the building. The contractor is to take note of the handling requirements for
materials from the contractor’s yard.

GEOTECHNICAL INVESTIGATION REPORT

Not applicable
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PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

Project:

TABLE OF CONTENTS Pages
1. Introduction and Background 4
1.1 Background to the Pre-construction Health and Safety Specification

1.2 Purpose of the Pre-construction Health and Safety Specification
1.3 Implementation of the Pre-construction Health and Safety Specification
2. Pre-construction Health and Safety Specification 4
2.1 Scope
2.2 Interpretation
2.2.1 Application
2.2.2  Definitions
2.3 Minimum Administrative Requirements

2.3.1 Noatification of Intention to Commence Construction Work

2.3.2 Assignment of Contractor’'s Responsible Person to Supervise 5
Health and Safety on Site

2.3.3 Competency for Contractor’'s Responsible Persons

2.3.4 Compensation of Occupational injuries and Diseases Act (COIDA) Act 130 or 1993
2.3.5 Occupational Health and Safety Policy

2.3.6  Health and Safety Organogram

2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and
Risk Assessment
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2.3.8 Health and Safety Representative(s) 6
2.3.9 Health and Safety Committee(s)

2.3.10 Health and Safety Training

2.3.10.1 Induction
2.3.10.2 Awareness
2.3.10.3 Competency

2.3.11 General Record Keeping

2.3.12 Health & Safety Audits, Monitoring and Reporting

2.3.13 Emergency Procedures 7
2.3.14 First Aid Box and First Aid Equipment

2.3.15 Accident/ Incident Reporting and Investigation

2.3.16 Hazards and Potential Situations

2.3.17 Personal Protection Equipment and Clothing

2.3.18 Occupational Health and Safety Signage

2.3.19 Permits 8
2.3.20 Sub-contractors

2.3.21 Incentives and Penalties

2.4 Physical Requirements 8
2.4.1 Demolition Work
2.4.2 Excavations, Shoring, Dewatering or Drainage
2.4.3 Edge Protection and Penetrations
2.4.4  Explosives and Blasting
2.45 Piling 9
2.4.6  Stacking of Materials
2.4.7 Speed Restrictions and Protection
2.4.8 Hazardous Chemical Substances (HCS)

2.4.9 Asbestos

25 Plant and Machinery 9

2.5.1 Construction Plant
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2.5.2 Vessels under Pressure (Gas bottles including Operations)
2.5.3 Fire Extinguishers and Fire Fighting Equipment
2.5.4 Hired Plant and Machinery 10
2.5.5 Scaffolding / Working on Heights
2.5.6  Falsework for Structures
2.5.7 Lifting Machine and Tackle
2.5.8 Ladders and Ladder work
2.5.9 General Machinery
2.5.10 Portable Electrical Tools / Explosive Power Tools 11
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2.5.12 Public Health and Safety
2.5.13 Night Work
2.5.14 Facilities for Safekeeping and Eating Areas (Mess Area) for workers
2.5.15 Transport of Workers
2.6 Occupational Health 12
2.6.1 Occupational Hygiene
2.6.2 Welfare Facilities
2.6.3 Alcohol and Other Drugs
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1. INTRODUCTION AND BACKGROUND

1.1 Background to the Pre-construction Health and Safety Specification

The Construction Regulations (2014) place the onus on the Client to prepare a pre-construction health & safety
specification, highlighting all risks not successfully eliminated during design.

1.2 Purpose of the Pre-construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now promulgated
Construction Regulations (2014) in order to reduce incidents and injuries. This pre-construction specification shall act
as the basis for the drafting of the construction phase health & safety plan.

The pre-construction specification sets out the requirements to be followed by the Principal Contractor and other
Contractors so that the health & safety of all persons potentially at risk may receive the same priority as other facets of
the project e.g. cost, programme, environment, etc.

1.3 Implementation of the Pre-construction Health and Safety Specification

This specification forms an integral part of the contract, and the Contractor is required to use it at pre-tender phase
when drawing up its project-specific construction phase health & safety plan. The Principal Contractor shall forward a
copy of this specification to all Contractors at their bidding stage so that they can in turn prepare health & safety plans
relating to their operations.

2. PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
2.1 Scope

This Specification covers the requirements for eliminating and mitigating incidents and injuries on the particular project
The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and promoting a

health and safety culture amongst those working on the project. The specification also makes provision for the
protection of those persons other than employees.

2.2 Interpretations
2.2.1 Application

This specification is a compliance document drawn up in terms of South African legislation and is therefore binding. It
must be read in conjunction with relevant legislation as noted previously.

2.2.2 Definitions
The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014) shall
apply.

2.3 Minimum Administrative Requirements

2.3.1 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of Labour in writing before construction work
commences. A copy of this notification must be forwarded to the Client on appointment.

2.3.2 Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on Site
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The Contractor shall submit supervisory appointments as well as any relevant appointments in writing (as stipulated by
the OHSA and Construction Regulations), prior to commencement of work. Proof of competency must be included.
See annexure B.

2.3.3 Competency for Contractor’s Appointed Competent Persons

Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria as stipulated under the
definition of Competent in accordance with the Construction Regulations (2014). Proof of competence for the various
appointments must be included.

2.3.4 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The Principal Contractor shall submit a letter of good standing with its Compensation Insurer to the Client as proof of
registration. Contractors shall submit proof of registration to the Principal Contractor before they commence work on
site.

2.3.5 Occupational Health and Safety Policy

The Principal Contractor and all Contractors shall submit a Health and Safety Policy signed by their Chief Executive
Officer. The Policy must outline objectives and how they will be achieved and implemented by the Company /
Contractor.

2.3.6 Health and Safety Organogram

The Principal Contractor and all Contractors shall submit an organogram, outlining the Health and Safety Site
Management Structure including the relevant appointments/competent persons. In cases where appointments have not
been made, the organogram shall reflect the intended positions. The organogram shall be updated when there are any
changes in the Site Management Structure.

2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and Risk
Assessment

The Contractor shall cause a hazard identification to be performed by a competent person before commencement of
construction work, and the assessed risks shall form part of the construction phase health and safety plan submitted for
approval by the Client. The risk assessment must include;

a) A list of hazards identified as well as potentially hazardous tasks;

b) A documented risk assessment based on the list of hazards and tasks;

c) A set of safe working procedures (method statements) to eliminate, reduce and/or control the risks

assessed;
d) A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Contractors are informed, instructed and trained by a competent person
regarding any hazards, risks and related safe work procedures before any work commences and thereafter at regular
intervals as the risks change and as new risks develop.

The Principal Contractor shall be responsible for ensuring that all persons who could be negatively affected by its
operations are informed and trained according to the hazards and risks and are conversant with the safe work
procedures, control measures and other related rules (tool box talk strategy to be implemented).

2.3.8 Health and Safety Representative(s)

The Principal Contractor and all Contractors shall ensure that where required Health and Safety Representative(s) are
appointed under consultation and trained to carry out their functions. The appointment must be in writing. The Health
and Safety Representative shall carry out regular inspections, keep records and report all findings to the Responsible

Person forthwith and at health & safety meetings

2.3.9 Health and Safety Committees

The Principal Contractor shall ensure that project health and safety meetings are held monthly and minutes are kept on
record. Meetings must be organised and chaired by the Principal Contractor’'s Responsible Person. All Contractors’
Responsible Persons and Health & Safety Representatives shall attend the monthly health & safety meetings.
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Contractors shall also have their own internal health & safety committees in accordance with the OHS Act 85/1993 and
minutes of their meetings shall be forwarded to the Principal Contractor on a monthly basis.

2.3.10 Health and Safety Training
2.3.10.1 Induction
The Principal Contractor shall ensure that all site personnel undergo a risk-specific health & safety induction
training session before starting work. A record of attendance shall be kept in the health & safety file. A

suitable venue must be supplied to house this training.

2.3.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least once per week.
These talks should deal with risks relevant to the construction work at hand. A record of attendance shall be
kept in the health & safety file. All Contractors have to comply with this minimum requirement.

2.3.10.3 Competency

All competent persons shall have the knowledge, experience, training, and qualifications specific to the work
they have been appointed to supervise, control, carry out. This will have to be assessed on a regular basis e.g.
periodic audits by the Client, progress meetings, etc. The Principal Contractor is responsible to ensure that
competent Contractors are appointed to carry out construction work.

2.3.11 General Record Keeping

The Principal Contractor and all Contractors shall keep and maintain Health and Safety records to demonstrate
compliance with this Specification, with the OHS Act 85/1993; and with the Construction Regulations (2014). The
Principal Contractor shall ensure that all records of incidents/accidents, training, inspections, audits, etc. are kept in a
health & safety file held in the site office. The Principal Contractor must ensure that every Contractor opens its own
health & safety file, maintains the file and makes it available on request.

2.3.12 Health & Safety Audits, Monitoring and Reporting

The Client shall conduct monthly health & safety audits of the work operations including a full audit of physical site
activities as well as an audit of the administration of health & safety. The Principal Contractor is obligated to conduct
similar audits on all Contractors appointed by it. Detailed reports of the audit findings and results shall be reported on
at all levels of project management meetings/forums. Copies of the Client audit reports shall be kept in the Primary
Project Health & Safety File while the Principal Contractor audit reports shall be kept in their file, a copy being
forwarded to the Client. Contractors have to audit their sub-contractors and keep records of these audits in their health
& safety files, available on request.

2.3.13 Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to
commencement on site. The procedure shall detail the response plan including the following key elements:
List of key competent personnel;

Details of emergency services;

Actions or steps to be taken in the event of the specific types of emergencies;

Information on hazardous material/situations.

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of hazardous
substances, bomb threats, major incidents/accidents, etc. The Principal Contractor shall advise the Client in writing
forthwith, of any emergencies, together with a record of action taken. A contact list of all service providers (Fire
Department, Ambulance, Police, Medical and Hospital, etc) must be maintained and available to site personnel.

2.3.14 First Aid Boxes and First Aid Equipment
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The Principal Contractor and all Contractors shall appoint in writing First Aider(s). The appointed First Aider(s) are to
be sent for accredited first aid training. Valid certificates are to be kept on site. The Principal Contractor shall provide
an on-site First Aid Station with first aid facilities, including first aid boxes adequately stocked at all times. All
Contractors with more than 5 employees shall supply their own first aid box. Contractors with more than 10 employees
shall have a trained, certified first aider on site at all times.

2.3.15 Accident/Incident Reporting and Investigation

Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal Contractor must stipulate in its
construction phase health & safety plan how it will handle each of these categories. When reporting injuries to the
Client, these categories shall be used. All injuries shall be investigated by the Principal Contractor, with a report being
forwarded to the Client forthwith. All Contractors have to report on the 4 categories of injuries to the Principal
Contractor at least monthly. The Principal Contractor must report all injuries to the Client in the form of a detailed injury
report at least monthly.

2.3.16 Hazards and Potential Situations

The Principal Contractor shall immediately notify other Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of construction activities.

2.3.17 Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers are issued and wear hard hats, safe footwear and overalls. The
Principal Contractor and all Contractors shall make provision and keep adequate quantities of SABS approved PPE on
site at all times. The Principal Contractor shall clearly outline procedures to be taken when PPE or Clothing is:

e Lostor stolen;

e Worn out or damaged.
The above procedure applies to Contractors and their Sub-contractors, as they are all Employers in their own right.

2.3.18 Occupational Health and Safety Signhage

The Contractor shall provide adequate on-site OHS signage. Including but not limited to: ‘no unauthorised entry’,
‘report to site office’, ‘site office’, ‘beware of overhead work’, ‘hard hat area’. Signage shall be posted up at all
entrances to site as well as on site in strategic locations e.g. access routes, stairways, entrances to structures and
buildings, scaffolding, and other potential risk areas/operations.

2.3.19 Permits

Permits may include the following:
o Use of Explosives and Blasting
e Work for which a fall prevention plan is required
e Use of cradles

2.3.20 Contractors and Sub-contractors

The Principal Contractor shall ensure that all Contractors under its control comply with this Specification, the OHS Act
85/1993, Construction Regulations (2014), and all other relevant legislation that may relate to the activities directly or
indirectly. The Contractor, when appointing other Contractors as ‘Sub-contractors’, shall mutatis mutandis ensure
compliance.

2.3.21 Incentives and Penalties

Certain incentives will be provided for ongoing compliance to the provisions of the construction phase health & safety
plan submitted by the Principal Contractor.

Penalties will be implemented for ongoing hon-compliance to the provisions of the construction-phase health & safety

plan as submitted by the Principal Contractor.
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2.4 Physical Requirements

2.4.1 Demolition Work

Prior to any demolition work being carried out, the Principal Contractor shall submit a safe working procedure and a
detailed engineering survey for approval by the Client. Acceptance will then be issued to the Principal Contractor to
proceed with the demolition work. The Principal Contractor shall ensure that demolition work complies with the
Construction Regulations (2014).

2.4.2 Excavations, Shoring, Dewatering or Drainage

The Principal Contractor and any relevant Contractors shall make provision in their tender for shoring, dewatering or
drainage of any excavation as per this specification.

The Contractor shall make sure that:

a) The excavations are inspected before every shift and a record is kept;

b) Safe work procedures have been communicated to the workers;

¢) The safe work procedures are enforced and maintained by the Contractor’'s Responsible Persons at all

times;
d) The requirements as per section 13 of the Construction Regulations are adhered to.

2.4.3 Edge Protection and Penetrations

The Principal Contractor must ensure that all exposed edges and openings are guarded and demarcated at all times
until permanent protection has been erected. The Principal Contractor’s risk assessment must include these items.
E.g. protection of decking edges, finished floor slab edges, stairways, floor penetrations, lift shafts, and all other
openings and areas where a person may fall.

2.4.4 Explosives and Blasting

The Principal Contractor shall ensure that the use of explosives and blasting (where required) be undertaken by a
competent Contractor. A Safe Work Procedure (SWP) must be submitted to the Client for approval before
commencement of blasting work. The Client will issue a permit to authorise the operation.

2.45 Piling

The Contractor shall ensure that piling is undertaken by a competent Contractor. A SWP shall be submitted to the
Client for approval before commencement of this work.

2.4.6 Stacking of Materials

The Principal Contractor and other relevant Contractors shall ensure that there is an appointed staking supervisor and
all materials, formwork and all equipment is stacked and stored safely.
2.4.7 Speed Restrictions and Protection

The Principal Contractor shall ensure that all persons in its employ, all Contractors, and all those that are visiting the
site are aware and comply with the site speed restriction(s),especially in big 5 game reserves. Separate vehicle and
pedestrian access routes shall be provided, maintained, controlled, and enforced.

2.4.8 Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Contractors shall provide the necessary training and information regarding
the use, transport, and storage of HCS. The Principal Contractor shall ensure that the use, transport, and storage of
HCS is carried out as prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous chemicals on
site have a Material Safety Data Sheet (MSDS) on site and the users are made aware of the hazards and precautions
that need to be taken when using the chemicals. The First Aiders must be made aware of the MSDS and how to treat
HCS incidents appropriately.

249 Asbestos
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Not applicable

2.5 Plant and Machinery

2.5.1 Construction Plant

“Construction Plant” includes all types of plant including but not limited to, cranes, piling rigs, excavators, road vehicles,
and all lifting equipment.

The Principal Contractor shall ensure that all such plant complies with the requirements of the OHS Act 85/1993 and
Construction Regulations (July 2014). The Principal Contractor and all relevant Contractors shall inspect and keep
records of inspections of the construction plant used on site. Only authorised/competent persons are to use machinery
under proper supervision. Appropriate PPE and clothing must be provided and maintained in good condition at all
times.

2.5.2 Pressure Equipment Regulations and Gas Bottles

The Principal Contractor and all relevant Contractors shall comply with the Vessels under Pressure Regulations,
including:

Providing competency and awareness training to the operators;

Providing PPE or clothing;

Inspect equipment regularly and keep records of inspections;

Providing appropriate fire fighting equipment (Fire Extinguishers) on hand.

2.5.3 Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and relevant Contractors shall provide adequate, regularly serviced fire fighting equipment
located at strategic points on site, specific to the classes of fire likely to occur. The appropriate notices and signs must
be posted up as required.

2.5.4 Hired Plant and Machinery

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use. The necessary
requirements as stipulated by the OHS Act 85/1993 and Construction Regulations (2014) shall apply. The Principal
Contractor shall ensure that operators hired with machinery are competent and that certificates are kept on site in the
health & safety file. All relevant Contractors must ensure the same.

2.5.5 Scaffolding / Working at Heights

Working at heights includes any work that takes place in an elevated position. The Contractor must submit a risk-
specific fall prevention plan in accordance with the Construction Regulations (2014) before this work is undertaken.
The fall prevention plan must be approved by the Client before work may commence, and a permit to operate will be
issued.

2.5.6 Formwork and Support work for Structures

The Principal Contractor shall ensure that the provisions of section 10 of the Construction Regulations (2014) are
adhered to. These provisions must include but not be limited to ensuring that all equipment used is examined for
suitability before use; that all formwork and support work is inspected by a competent person immediately before,
during and after placement of concrete or any other imposed load and thereafter on a daily basis until the formwork and
support work has been removed. Records of all inspections must be kept in a register on site.
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2.5.7 Lifting Machines and Tackle

The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is inspected before use and
thereafter in accordance with the Driven Machinery Regulations and the Construction Regulations (section 22). There
must be a competent lifting machinery and tackle inspector who must inspect the equipment daily or before use, taking
into account that:

o All lifting machinery and tackle has a safe working load clearly indicated,;

e Regular inspection and servicing is carried out;

e Records are kept of inspections and of service certificates;

e There is proper supervision in terms of guiding the loads that includes a trained banksman to direct
lifting operations and check lifting tackle;
The tower crane bases have been approved by an engineer;
e The operators are competent as well as physically and psychologically fit to work and in possession of

a medical certificate of fitness to be available on site.

2.5.8 Ladders and Ladder Work

The Principal Contractor shall ensure that all ladders are inspected monthly, are in good safe working order, are the
correct height for the task, extend at least 1m above the landing, fastened and secured, and at a safe angle. Records
of inspections must be kept in a register on site. Contractors using their own ladders must ensure the same.

2.5.9 General Machinery

The Principal Contractor and relevant Contractors shall ensure compliance with the Driven Machinery Regulations,
which include inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance,
issuing PPE or clothing, and training those who use machinery

2.5.10 Portable Electrical Tools and Explosive Powered Tools

The Contractor shall ensure that use and storage of all explosive powered tools and portable electrical tools are in
compliance with relevant legislation. The Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in safe working order. Regular inspections and toolbox talks must be conducted to
make workers aware of the dangers and control measures to be implemented e.g. personal protection equipment,
guards, etc.
The Contractor shall consider the following:

e A competent person undertakes routine inspections and records are kept;
Only authorised trained persons use the tools;
The safe working procedures apply;
Awareness training is carried out and compliance is enforced at all times; and
PPE and clothing is provided and maintained.
A register indicating the issue and return of all explosive round;
Signs to be posted up in the areas where explosive powered tools are being used.

2.5.11 High Voltage Electrical Equipment

No high voltage electrical equipment is present on, under or above the construction area.

2.5.12 Public and Site Visitor Health & Safety

The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public in general,
shall be made aware of the dangers likely to arise from site activities, including the precautions to be taken to avoid or
minimise those dangers. Appropriate health and safety notices and signs shall be posted up, but shall not be the only

measure taken.

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all that is reasonably
practicable to prevent members of the public and site visitors from being affected by the construction activities.
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Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are in place or
should be taken to control these hazards and risks. A record of these ‘inductions’ must be kept on site in accordance
with the Construction Regulations.

2.5.13 Night Work
The Principal Contractor must ensure that adequate lighting is provided to allow for work to be carried out safely.
2.5.14 Transport of Workers

The Principal Contractor and other Contractors shall not:

e Transport persons together with goods or tools unless there is an appropriate area or section to store
them;

e Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy (properly
covering the back and top) with suitable sitting area. Workers shall not be permitted to stand or sit at
the edge of the transporting vehicle.

e Transport workers in bakkies unless they are closed/covered and have the correct number of seats for
the passengers.

2.6 Occupational Health

2.6.1 Occupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any work environment, especially in
construction. Occupational exposure is a major problem and all Contractors must ensure that proper health and
hygiene measures are put in place to prevent exposure to these hazards. Prevent inhalation, ingestion, absorption, and
noise induction. Site-specific health risks are tabled in Annexure C e.g. cement dust, wet cement, wood-dust, noise,
etc.

2.6.2 Welfare Facilities

The Principal Contractor must supply Sufficient toilets (1 toilet per 30 workers), showers (1 for every 15 workers),
changing facilities, hand washing facilities, soap, toilet paper, and hand drying material must be provided. Waste bins
must be strategically placed and emptied regularly. Safe, clean storage areas must be provided for workers to store
personal belongings and personal protective equipment. Workers should not be exposed to hazardous
materials/substances while eating and must be provided with sheltered eating areas.

2.6.3 Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence of alcohol or any other drugs
while on the construction site. Any person on prescription drugs must inform his/her superior, who shall in turn report
this to the Principal Contractor forthwith. Any person suffering from any illness/condition that may have a negative
effect on his/her safety performance must report this to his/her superior, who shall in turn report this to the Principal
Contractor forthwith. Any person suspected of being under the influence of alcohol or other drugs must be sent home
immediately, to report back the next day for a preliminary inquiry. A full disciplinary procedure must be followed by the
Contractor concerned and a copy of the disciplinary action must be forwarded to the Principal Contractor for his
records.
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Project name:

Date:

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS)

Project:

ANNEXURE A

The Principal Contractor and Contractors must submit proof of compliance with Annexure A with the

construction phase H&S plan where applicable.

HSS Requirement OHSA Requirement Submission Date

Item No.

23.1 Notification of Intention | Complete Schedule 1 Before
to Commence (Construction commencement on
Construction / Building Regulations) site
Work

2.3.2 Assignment of All relevant Before
Responsible Person to | appointments, as per commencement on
Supervise Construction | OHS Act and site
Work Construction Regs.

2.3.3 Competence of Client Requirement & Together with H&S
Responsible Persons OHS Act plan

2.3.4 Compensation of COIDA Requirement Together with H&S
Occupational Injuries plan
and Diseases Act
(COIDA) 130 of 1993

235 Occupational Health OHS Act Together with H&S
and Safety Policy plan

2.3.6 Health and Safety Client Requirement Together with H&S
Organogram plan

2.3.7 Initial Hazard Construction Regs. Together with H&S
Identification and Risk plan
Assessment based on
the Client’'s assessment

2.3.8 Health and Safety OHS Act Submit as soon as
Representative there are more than

20 employees on site

Other
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ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE PERSONS
Project:

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk assessment:

(further appointments could become necessary as project progresses)

Appointment

OHSA Reference

Requirement

CEO Assignee

Section 16(2)

A competent person to assist with the
on-site H&S overall responsibility —
Contractor’s Responsible Person

Construction Work CR 8.7 A competent person to supervise and

Supervisor be responsible of Health & Safety
related issues on site. The person is
appointed to assist the CEO with his/
her overall duties.

Subordinate Construction CR 8.8 A competent person to assist with

Work Supervisors daily supervision of construction /
building work. The person assists the
Construction Work Supervisor.

Health & Safety Section 17 A competent person(s) to inspect

Representative(s) H&S in reference to plant, machinery
and Health & Safety of persons in the
workplace.

Health & Safety Committee | Section 19 A competent person(s) representing

Member(s) the employer to assist with the on site
Health & Safety matters.

Incident Investigator GAR 8 A competent person to investigate
incidents / accidents on site and could
be:

e The employer

e H&S Representative

o Designated person

e Member of the H&S
Committee

Risk assessment co- CR9 A competent person to co-ordinate all

ordinator risk assessments on behalf of the
Principal Contractor. The same
applies to Contractors.

Fall protection plan co- CR 10 A competent person to prepare &

ordinator amend the fall protection plan.

First Aiders GSR 3 A qualified person to address all on
site first aid cases.

Machinery Inspector GSR 2.1 A competent person to supervise

machinery.
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Lifting machine & DMR 18 A competent person to inspect lifting
equipment inspector machines, equipment & tackle.

Scaffolding Inspector SABS 085 A competent person to inspect
scaffolding before use and every time
after bad weather, etc.

Scaffolding erector GSR 13D A competent person to erect
scaffolding.

Scaffolding supervisor SABS 085 A competent person to supervise
scaffolding.

Formwork & support work CR 12 A competent person to inspect

inspector formwork & support work.

Excavation Inspector CR 13 A competent person to inspect

excavation work and ensure that
approved safe working procedures.
Are followed at all times.

Ladder Inspector GSR 13A A competent person to inspect
ladders daily and ensure they are
safe for use, keeping monthly record.

Stacking Supervisor CR 28 A competent person to supervise all
stacking and storage operations.

Explosive powered tools CR21 A competent person to inspect &

inspector/supervisor clean the tool daily and controlling all
operations thereof.

Temporary electrical CR 24 A competent person to control all

installations supervisor temporary electrical installations.

Fire-fighting equipment CR 29 A competent person to inspect fire-

inspector fighting equipment.
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OTHER REQUIREMENTS
Project:

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements: report on these to the
Client at progress meetings or at least monthly which ever is sooner.

What When Output Accepted by
Client & date

Induction training Every worker Attendance registers
before he/she
starts work.

Awareness At least weekly | Attendance registers
Training (Tool Box

Talks)

Health & Safety Monthly Report covering:

Reports e Incidents / accidents

and investigations

¢ Non conformances by
employees &
contractors

e Internal & External
H&S audit reports

Emergency Ongoing Table procedure in writing as
procedures evaluation of well as tel. numbers
procedure
Risk assessment Updated and Documented risk assessment
signed off at
least monthly
Safe work Drawn up Documented set of safe work
procedures before workers | procedures (method
are exposed to | statements), updated and
new risks signed off.
General Weekly & daily | Report OHS Act compliance:
Inspections e Scaffolding

e Excavations
e Formwork & support

work
o Explosive tools
General Monthly e Fire fighting equipment
Inspections e Portable electrical
equipment
e Ladders
e Lifting equipment/slings
List of contractors List to be Table list, number of workers
updated weekly | and Company tel. numbers
Workman'’s Ongoing Table a list of Contractors’
Compensation workman’s compensation proof
of good standing.
Construction site Ongoing Table a report of all signed up
rules & Section Mandataries.
37.2 Manadatary
Agreement
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CONTRACTOR’S HEALTH AND SAFETY DECLARATION

In terms of Clause 5 (h) of the OHSA 1993 Construction Regulations 2014 (referred to as “the Regulations” hereafter),
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the
necessary competencies and resources to carry out the work safety in accordance with the Occupational Health and
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014

To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1. Ithe undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No181 of
1993), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer’s
Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

a) From my own competent resources as detailed in 4(a) hereafter: ................ *Yes/No

b) From my own resources still to be appointed or trained until competency is achieved, as detailed in 4(b)
hereafter: ........cooiiiiii *Yes/No

c) From outside sources by appointment of competent specialist subcontractors as detailed in 3(c)
hereafter: ......oi i *Yes/No

(*= delete whatever is not applicable)

4. Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in the OHSA 1993 Construction
Regulations 2014, as applicable to this contract)
a) Details of the competent and qualified key persons from my company’s own resources, who will form
part or the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

(b)Detail of training of persons from my company’s own resources (or to be hired) who still
have to be trained to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training De UNAEITaKEN? .........ooo it e e e e e e
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(iii) List the positions to be filled by persons to be trained or hired: ...

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied from
own company:

Name of proposed subcontractors:

5. | hereby undertake, if my tender is accepted, before commencement of the works under the contract, a suitable and
sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the Construction Regulations,
which plan shall be subject to approval by the Employer.

6. | confirm that copies of my company’s approved Health and safety plan, the employer’s safety specifications as well
as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be available for
inspection by the contractor’'s personnel, the Employer’s personnel, the Engineer, Visitors, and officials and inspectors
of the Department of Labour.

7. 1 hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of
quantities to cover the cost of all resources, action, training and all health and safety measures envisaged in the OHSA
1993 Construction Regulations (Regulation 33) for failure on the Contractor’s part to comply with the provisions of the
Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the employer will mean that | am
unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and accept that my tender
will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ..., DATE:

(Of person authorised to sign on behalf of the Tenderer)
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10.

11.

12.

13.

14.

15.

16.

RESERVE RULES FOR CONTRACTORS

No person may leave or enter the Protected Area after set Gate closing hours without authorisation from the Officer
in Charger or responsible Park Manager (OIC) of the Protected Area. The Gate opening and closing times may
be seasonal and must be strictly adhered to.

No person may enter or exit the Protected Area except through an agreed designated point but, irrespective of
whether or not a designated point is used the person will be bound by these Rules.

Should the Contractor wish to enter the Protected Area for business purposes after hours, this must be pre-
arranged with the OIC of the Protected Area and the necessary authority obtained in advance. There shall be no
after-hours access for private purposes.

Night driving in the Protected Area is prohibited unless on official business with appropriate prior authority from the
OIC of the Protected Area.

No vehicle may leave the designated roads without the express permission of the OIC of the Protected Area.

Access to the Protected Area and construction sites within the Protected Area shall be by official work vehicles.
No children shall be permitted entry to the construction areas.

All construction related activities must be conducted in accordance with the Reserve Rules, applicable legislation
and the care due to a Protected Area.

All Reserve Rules must be adhered to by contractors, subcontractors and staff (this includes behaviour, disturbance
and access). The lead contractor will be held responsible for subcontractors and their staff, although this does not
prevent legal action being taken directly against the perpetrators.

Staff and subcontractors may be refused entrance from the Protected Area should they fail to comply with the
EMPr, Reserve Rules or relevant legislation.

The principle of Minimum Tools applies within Protected Areas, both during construction work and rehabilitation
work. Essentially this requires that the tools used are those that have the least impact on the environment. The
contractor must designate a list of materials and tools/equipment/machinery/vehicles to Ezemvelo prior to starting
work on site.

It must be clearly understood that the National Road Traffic Act applies to the Protected Area roads and will be
enforced where necessary, in particular:
o Non-licensed drivers will not be tolerated.
o No person shall enter, drive or operate in the Protected Area, a motor vehicle that is not lawfully registered
and licensed, in terms of the National Road Traffic Act (NRTA).

No person shall enter with or operate any vehicle other than a vehicle that conforms to the dimensions and other
requirements prescribed by Ezemvelo. Special permission is required for construction type vehicles and the route
to be followed may be specified in order to protect roads or avoid disturbance to visitors or particular species.

Drive, park or stop in such a manner that it constitutes a nuisance, disturbance, inconvenience or danger to any
other person, causes an obstruction, blocks the pathway of an emergency vehicle or causes damages of any kind
including damage to plants.

Tourists have right of way and every effort should be made not to inconvenience them by inconsiderate driving or
speeding. Tourists reporting such incidents will have their complaints fully investigated and offenders will be held
accountable.

The maximum speed limit in the Reserve is 40 km/h unless indicated as a slower speed.

No-one is permitted to damage or potentially damage any road or property within the Protected Area without prior
permission from the OIC of the Protected Area.
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17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

No one may damage, hurt or endanger any animal, human being, plant or property of Ezemvelo KZN Wildlife. No
animal or plant may be disturbed, removed or harmed. No rocks may be defaced. It is forbidden to feed the
animals.

Any person who causes any damage to any property within the Protected Area or to any animal or plant in the
Protected Area shall be liable for the costs or repair or replacement of such property or the costs of treatment of
such animal or plant. In addition the offending person may be prosecuted.

Littering and pollution is prohibited. No person may discard any article, including cigarette ends, or refuse of
whatever nature, except in receptacles and containers provided specifically for this purpose. All other refuse or
litter must be kept and removed from the Protected Area.

Designated toilets must be provided and only these may be used for ablutions.

No one may discard any burning object in any place where it may set fire to any other object or otherwise act in a
manner likely to cause a fire other than where the making of a fire is specifically permitted. No open fires are
permitted and the use of gas must be by prior arrangement with the OIC of the Protected Area.

No firearms will be permitted into the Protected Area. Any person wishing to bring a firearm into the Protected
Area or construction site must make prior arrangement with the OIC of the Protected Area.

No animals are to be brought to site or into the Protected Area. No pets are permitted.

The consumption of alcohol is prohibited in all areas except booked accommodation and the designated,
demarcated contractor's accommodation units.

Advertising or trading within the Protected Area is not allowed.
Any person to whom special permission of any nature whatsoever may be granted to enter into or reside in the
Protected Area shall, in addition to the provisions of the Act, the regulations and these rules, observe all instructions

which the OIC may deem fit to issue in connection with such permission.

Noise levels are to be kept to approved limits. Machinery must use appropriate silencers and must be well
maintained to reduce pollution.

Night lighting must be appropriate and directed towards the construction works.

No person shall stay or overnight in any part of the Protected Area at any place other than a resort or any other
place designated by the Authority for such stay.

Overnight security must be with the prior arrangement with the OIC of the Protected Area.

Contractors and their staff and sub-contractors must remain within the designated construction sites and access
routes at all times.

No person shall fail to comply with a lawful instruction issued by the Authority or an officer while inside the Protected
Area.

Any person who persists in causing a nuisance to any other user of the Protected Area or who persists in
disregarding the applicable regulations, rules, notices or lawful instructions of an officer may be required to leave
the Protected Area and may be prohibited from re-entering the Protected Area.
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PART C2: PRICING DATA
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PART C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS

Cc2.2 BILLS OF QUANTITIES
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C2.1 PRICING INSTRUCTIONS

The Bidder's prices must be provided in accordance with the scope of work i.e. the prices, rates and quantities
to be included in the Pricing Schedule for the work described under several items. An item against which no
price is entered will be considered to be covered by prices in the Pricing Schedule. Where any item is not
relevant to this specific contract, such item is marked N/A (signifying “not applicable”)

The method of measurement herein will be the only method of measurement recognized in connection with
this contract.

All equipment or materials used in this contract is to be that which is specified or other approved (other
approved means where approval is given by the Head: Works prior to the close of the quotation).

The Pricing Schedule is to indicate VALUE ADDED TAX payable by the Employer separately in addition to
the total Quoted prices. The Quotation Offer must indicate prices inclusive of VALUE ADDED TAX.

The Bidders obligation in pricing the Quotation offer and the Employer's undertakings in checking and
corrections of arithmetical errors are indicated in the Annexure A - Standard Conditions of Quotation.

The Conditions of Contract referred to in this document must be understood and read by the Contractor and
will be taken to apply at all times to the work which this Contract refers. The contractor must allow whatever
price or costs he may consider necessary to provide for the carrying out and due observance of the aforesaid
Conditions of Contract.
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REPLACEMENT OF WATER TANKS AT KAMBERG NATURE RESERVE

BILL OF QUANTITIES
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REPLACEMENT OF WATER TANKS AT KAMBERG NATURE RESERVE

BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL

NOTES

UNIT

QUANTITY

RATE

AMOUNT

i)

i)

iv)

Vi)

vii)

Al

A2

A3

A4

The agreement is to be the General Conditions of Contract for Works
of Civil Engineering Construction (2015) (Third Edition), published by
the S.A Institution Of Civil Engineering

The Preliminaries are to be the Construction and management
requirements for works contracts - Part 1: General engineering and
construction works (SANS 1921-1: 2004 Edition 1) prepared by
Standards South Africa and shall be deemed to be incorporated
herein.

Tenderers are referred to the abovementioned documents for the full
intent and meaning of each clause thereof (hereinafter referred to by
heading and clause number only) for which such allowance must be
made as may be considered necessary.

Where standard clauses or alternatives are not entirely applicable to
this contract such modifications, corrections or supplements as will
apply are given under each relevant clause heading.

Where any item is not relevant to this specific contract such item is
marked N/A (signifying "not applicable").

Adjustment of the preliminaries: each item priced, is to be allocated
to one or more of the three categories, where "F" denotes a fixed
amount (amount not to be varied), "V" denotes an amount variable
in proportion to value and "T" denotes an amount in proportion to
time.

Time (T) related Preliminaries will only be adjusted for omissions or
additions, issued by the Employer, or delays caused by the Employer,
for which variation and extension of time has been granted.

SECTION A: GENERAL CONDITIONS OF CONTRACT

General (clause 1)

Employer's Agent (clause 3)
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A5

Time and Related Matters (clause 5) - As referred to in the Contract
Data under Special Condition of Contract. The Contract Period shall
be deemed to include all Non — Working Days, Special Non —
Working Days and the year-end Builders Annual Industry Holiday
Periods.

Item
Foo e, Vi [ R
Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT

AB Payment and Related Matters (clause 6)

Fooeeeeeee e Vi LI ltem
AT Quiality and Related Matters (clause 7)

o Vi T ltem
A8 Risks and Related Matters (clause 8)

Pl Vi T ltem
A9 Termination of Contract (clause 9)

Fioee, Vi T ltem
Al0 | Claims and Disputes (clause 10)

Pl Vi T ltem

SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION

AND MANAGEMENT REQUIREMENTS FOR WORKS

CONTRACTS: PART 1

Refer to the SCOPE OF WORK for detail requirements:
Bl Scope

P, Vi T, ltem
B2 Normative references

Foi, Vo T Item
B3 Definitions

P, Vi T, ltem
B4 Requirements for construction and management

Foio, Vi T, Item
B4.1 | General

B, Vi T, ltem
B4.2 | Responsibilities for design and construction

Foio, Vi T Item
B4.3 | Planning, programme and method statements
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Item

Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT
B4.4 | Quality assurance
B Vi, T ltem
B4.5 | Setting out
o Vi T ltem
B4.6 | Management and disposal of water
Foe, Vo T, Item
B4.7 | Blasting
Fo e, Vi T, ltem
B4.8 | Works adjacent to services and structures
Pl Vi T ltem
B4.9 | Management of the Works and site
Fo e, Vi T, ltem
B4.10 | Earthworks
Pl Vi T ltem
B4.11 | Testing
S Vi, T ltem
B4.12 | Materials, samples and fabrication drawings
Foeeeeee s Vi T ltem
B4.13 | Equipment
S Vi, T ltem
B4.14 | site establishment
Foeeeeee s Vi T ltem
B4.15 | Survey control
Fo, Vi T, Item
B4.16 | Temporary works
Fo, Vi T, Item
Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT
B4.17

Existing services
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Fo, Vo T, Item
B4.18 | Health and safety

S Voo L TR ltem
B4.19 | Environmental requirements

e, Ve, L T ltem
B4.20 | Alterations, additions, extensions and modifications to existing

works

B Vi, T ltem
B4.21 | Inspection of adjoining structures, services, buildings and property

o Vi T ltem
B4.22 | Attendance on nominated and selected subcontractors

Fooreee e Vi, LS ltem

SECTION C: SCOPE OF WORK in accordance with SANS 10403

(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)
Cl Certification by recognised bodies - CLAUSE 4.4

Fooe e Vi 1 I ltem
C2 Agrément certificates - CLAUSE 4.5

Fooreee e Vi, LS ltem
C3 Other services and facilities - CLAUSE 4.8

Fooreee e Vi, LS ltem
C4 Recording of weather - CLAUSE 5.2

Fooeee e Vi, LS Item
G5 Management meetings - CLAUSE 5.3

S Vi, T ltem
cé Daily records CLAUSE 5.6

S Vi, T ltem
c7 Bond and guarantees - CLAUSE 5.7

Fo e, Vi T, Item

Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT

cs Permits - CLAUSE 5.9

Fo, Vi T, Item
C9 Proof of compliance with the law - CLAUSE 5.10

=SSR Voo, T Item

SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS
1921-1:2004 (Table A.1)
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D1

Requirements for drawings, information and calculations for which
the contractor is responsible CLAUSE 4.1.7

Foiee e, Vi T Item
D2 The responsibility strategy assigned to the contractor for the works

CLAUSE 4.2.1

B Vi, T Item
D3 The planning, programme and method statements - CLAUSE 4.3

Foree e Vi, 1 I ltem
D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

Fovieee e, Vi, T Item
D5 Fabrication drawings that the contractor is to provide and deliver to

the employer - CLAUSE 4.12.2

Fooe e Vi 1 I ltem
D6 Office for the foreman CLAUSE 4.14.3

o, Vo T, ltem
D7 Telephone - CLAUSE 4.14.3

Fooe e Vi 1 I ltem
D8 Office for inspector of works - CLAUSE 4.14.3

B, Vo T, ltem
D9 Telephone in office for inspector of works - CLAUSE 4.14.3

B, Vo T, ltem
D10 | Sheds - CLAUSE 4.14.3

S Vi, T Item

Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT

D11 | Provision and erection of signboards - CLAUSE 4.14.6

S Vi, T ltem
D12 | Termination, diversion or maintenance of existing services -

CLAUSEA4.17.1

Foee e, Vi T ltem
D13 | Services which are known to exist - CLAUSE 4.17.3

Foreeeeee s Vi T ltem
D14 | Detection apparatus - CLAUSE 4.17.4

=SS Vi, T ltem
D15 | Additional health and safety requirements - CLAUSE 4.18

Iltem
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El

E2

E3

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Preliminary items which apply to this contract
except where "N/A" (Not Applicable) appears against the item.

PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply and/or
fix all proprietary branded products in strict accordance with the
manufacturers' instruction after consultation with the manufacturer's
authorised representative.

OVERTIME

Should overtime be required to be worked for any reason whatsoever,
the costs of such overtime are to be borne by the Contractor unless
the Engineer/Principal Agent has specifically authorised in writing,
prior to the execution thereof, that costs for such overtime are to be
borne by the Employer.

AS BUILT DRAWINGS

The position of construction breaks and the extent of individual
concrete pours are to be recorded by the Contractor on the Structural
Engineer's drawings and are to be submitted to the
Engineer/Principal Agent and the Structural Engineer for their
records.

Item

Item

Item

Carried forward to collection

SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE

AMOUNT

E4

ES

E6

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a
Site Instruction book which is to be maintained on site by the
Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the
Engineer/Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers
employed by him and all sub-contractors on the works each day.

Note: In the event that the contractor fails to satisfy the
requirements of this specification, the Employer (Ezemvelo KZN
Wildlife) may apply any of the sanctions provided in the contract.
Sanctions may include the application of a financial penalty of .04%
of the Contract Sum per calendar day of which the required report
has not been submitted.

PLANT RECORD
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At the end of each week the Contractor shall provide the
Engineer/Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand
tools, currently used on the works.

Foo e, Vi [ R Item
E7 NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any

monies due or to become due under this contract.

Foo e, Vi [ R Item
E8 SECTIONAL COMPLETION

When it is required that the contract be executed in sections or

portions, the tenderer shall allow for all costs in this regard as no

claim for additional costs will be entertained.

o, Vi T, ltem
E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally

resident in the locality of the works (Local Labour) be given

preference for employment on the contract. Provided, however, that

should adequate and appropriate Labour not be available within the

locality, others may be employed subject to satisfactory proof being

provided that every reasonable endeavour has been made to employ

Local Labour. The Contractor shall identify the local community

leaders with the purpose of negotiating with them regarding the

utilization of Local Labour in the construction process. In this regard,

the Contractor shall furthermore give preference, wherever possible

to the employment of single heads of households, women and youth.

The Contractor shall, in general, maximize the involvement of the

local community.

o, Vi T, Item

Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT

E10 | IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall

rest with the successful Tenderer. No foreign exchange will be

arranged or provided by the Administration.

Tenderers are to allow in their tenders and pay the ordinary levy

imposed on imported items in terms of item 196.10 of Part 8 of

Schedule No. 1 of the Customs and Excise Act, 1964 with effect from

1 October 1989.

Fooee e Vi LI Item
E11 | CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
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Notwithstanding anything to the contrary contained in the GCC for
Construction Works 2015 3rd Edition, this Contract shall only when
the Construction Period exceeds 6 months and the Contract sum
exceeds R1,000,000,00 be subject to the Contract Price Adjustment
Provisions Indices Application Manual for use with P0151 indices
(CPAP) (Revised 1 January 2018) as published by Statistics South
Africa. Tenderers are advised that with reference to Clause 3.4.6 of
the Contract Price Adjustment Provisions (CPAP) Indices
Applications Manual, the Employer will not accept the submission
by Tenderers of lists of additional items.

Where this contract is a Lump Sum contract, the contract will be
subject to Contract Price Adjustment Provisions (CPAP) only where
the contract period equals or exceeds 6 calendar months. The
applicable work group shall be WG 180 for domestic buildings or WG
181 for commercial and industrial buildings.

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-
intensive shall only be made in accordance with the provisions of
the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any non-payment for such
works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to
submission of project data

The Contractor’'s payment invoices shall be accompanied by labour
information for the corresponding period in a format specified by the
employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and
timeframe stipulated by the Employer. The contractor’s invoices
shall not be paid until all pending labour information has been
submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at
www.epwp.gov.za) Expanded Public Works Programmes, issued in
terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice , shall apply to works
described in the scope of work as being labour-intensive and which
are undertaken by unskilled or semi-skilled workers.

Item

Item

Carried forward to collection

UNIT

QUANTITY

RATE

AMOUNT

E13

HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with
the SPECIFICATION FOR HIV/AIDS AWARENESS bound into this
document (The clauses referred to are those of the Specification for HIV/AIDS)
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E13.1 | Provide and maintain a condom dispenser in terms of Clause 5.1a)

Fon Vi T Item
E13.2 | Provide and maintain HIV/AIDS awareness posters terms of Clause

5.1b)

i, Vi, T Iltem

E13.3 | HIV /Aids Awareness Programme on Site for not less than 90% of
workers inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of
works to conduct an HIV Awareness Programme in terms of Clause
5.2.1a)

Frrs Vi T, Item

E13.4 | Arrange for workers to attend the HIV Awareness Programme in
terms of Clause 5.2.1b)

Frri Vi T, Item
E13.5 | Reporting

Prepare and attach to claims for payment a brief report in terms of
Clause 5.3 (see also HIV/ISTI Compliance Report included with this
document).

Foi, Vo T Item
Note: In the event that the contractor fails to satisfy the requirements of this
specification, the employer (Ezemvelo KZN Wildlife) may apply any of the
sanctions provided for in the contract. Sanctions may include the application
of a financial penalty of .04% of the Contract Sum per calendar day of which
the required reports has not been submitted.

E14 | OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993
Tenderers are to allow for costs in providing a project specific '
Construction Phase Safety, Health and Environmental Plan' in

accordance with "Section 2 - Specification Data associated with
SANS 1921-1:2004" clause C4.18 in "Part C3 - Scope of Work"

Fr Vs R Item

E15 | NOTICE BOARD, SITE OFFICE, ETC.
Bidders are to allow for the provision and removal of a project notice

board and a site office in accordance with the Principal Agent's
requirements.

Frrs Vi I Item

E16 | IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the
tenderer shall provide all information called for, failing which the price
of any such item, material or equipment shall be excluded from
currency fluctuations. (Refer to T2.14 - Schedule of Imported
Materials and Equipment.

Frs Vo T, Item

E17 | CONTRACT DOCUMENTS
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The drawings issues with these Bid documents do not comprise the
complete set but serves as a guide only for Biding purposes and for
indicating the scope of works to enable the Bidder to acquaint him
with the nature and extent of the works and the manner in which they
are to be executed.

Should any part of the drawings not be clearly legible to the Bidder
he shall, before submitting his Bid, obtain clarification in writing from
the principal agent.

Fio, Vo T Item
Carried forward to collection R
UNIT | QUANTITY | RATE | AMOUNT

E18 | GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for

Trades — 2008” and is obtainable from the various Regional Office’s

of the Department of Public Works and shall be read in conjunction

with the Bills of Quantities and be referred to for the full descriptions

of work to be done and materials to be used.

Foi, Vo T Item
E19 TRADE NAMES

Wherever a Trade Name for any product has been described in the

Bills of Quantities the Bidder's attention is drawn to the fact that any

other product of equal quality may be used subject to the written

approval of the Principal Agent being obtained prior to the closing

date for submission of Bids.

P, Vi T Item
E20 EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Bid Document for information

on the occupation of existing buildings.

P, Vi T, ltem
E21 | INACCURATE AND DEFECTIVE WORK EXECUTED UNDER

PREVIOUS CONTRACT

The contractor shall, after taking possession of the site and before

commencing the work, check all levels, liners, profiles and the like

and satisfy himself as to the dimensional accuracy of all work

executed under the previous contract which may affect his work.

Should any inaccurate or defective work be found, the contractor

shall immediately notify the principal agent in writing requesting his

instructions with regard thereto and afford every facility to those

rectifying such inaccurate or defective work.

B, Vi T, ltem
E22 | VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Bidder must arrange

with the Authorities to obtain permission to enter the site for Bidding

purposes.

B, Vi T, ltem
E23 COMMENCEMENT OF WORKS IN SECURITY AREAS
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E24

If the works falls within a security area, the contractor must arrange
with the Authorities and give the necessary notices before
commencement of the works. Should the contractor fail to make such
arrangements, admission to the site may be refused and any
additional costs will be for the contractor's account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain
entrance permits for his personnel and workmen entering the area
and shall comply with all regulations and instructions which may be
issued from time to time regarding the protection of persons and
property under control of the Authority.

Item

Item

Carried forward to collection

UNIT

QUANTITY

RATE

AMOUNT

E25

E26

E27

SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his
personnel and workmen, or a certain number of them, security
classified.

In the event of the principal agent requesting the removal of a
person or persons from the works for security reasons, the
contractor shall do so forthwith and shall thereafter ensure that such
person or persons are denied access to the works and the site
and/or to any document or information relating to the works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited
to sketch or to take photographs of any military site or installation or
any building or civil works thereon or to be in possession of a
camera or other apparatus used for taking photographs, except
when authorised thereto by or on behalf of the Minister.

The same prohibition is also applicable to all Correctional
Institutions in terms of article 44.1(e) of the Correctional Services
Act 8 of 1959.

Management of Water

Water for Construction purposes must be obtained from alternative
water sources (i.e. supply other than water that is produced and
distributed by a regulated water service authority from a licenced
water treatment works for human consumption), eg dams, rivers,
boreholes, springs, rainwater harvesting, recycled sewerage
water,etc. The alternative water source shall not be of an inferior
quality / standard than that required for construction purposes. The
client reserves the rigfht through his agents to test such supplies or
request certificates confirming the grade and nature of the water
supply. Relevant knowledge of the respective area will be an
advantage.

Item

Item

Carried forward to collection

R
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SECTION 1

SUMMARY — PRELIMINARY & GENERAL

Collection Page Amount

No.

1 R

2 R

3 R

4 R

5 R

6 R

7 R

8 R

9 R

10 R

11 R

12 R

13 R

14 R

15 R

16 R

17 R

Carried forward to Final Summary R

Section No. 1
Preliminary & General
Summary
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Description Unit Qty @ Rate Amount

BILL No. 1:

ALTERATIONS

The Tenderer is referred to the relevant Clauses in the Model Preambles for
Trades (2008 Edition) and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender, the tenderer shall visit the site and satisfy
himself as to the nature and extent of the work to be done and the value of
the materials salvageable from the alterations. No claim for any variations of
the contract sum in respect of the nature and extent of the work or of inferior
or damaged materials will be entertained.

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete, including cutting off and
removing reinforcement

1 | 300mm Thick ring beam. m3 | 12,00

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete, including cutting off and
removing reinforcement

5460mm Diameter on plan and 2950mm high reservoir tank with curved 3

47,45
concrete external walls.

3 | 300mm Thick surface beds. m3 | 12,50

Carried to Section No. 2 Summary
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Description

Bill No. 2

EARTHWORKS

The Tenderer is referred to the relevant Clauses in the Model Preambles for
Trades (2008 Edition) and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy material, therefore
"earth", but possibly interspersed with "soft rock" or "hard rock".

Carting away of excavated material

Descriptions of carting away of excavated material shall be deemed to
include loading excavated material onto trucks directly from the excavations
or, alternatively, from stock piles situated on the building site.

Testing

Prices for filling are to include for all necessary density and other tests.

SITE CLEARANCE

Site clearance:

Digging up and removing rubbish, debris, vegetation, hedges, shrubs, bush,
etc and trees not exceeding 100mm girth and old rubble.

EXCAVATIONS ETC

Excavate in earth not exceeding 2m deep:

Reduced levels under floors.
Trenches

Extra over excavation in earth for excavation in:

Soft rock
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Qty

33,00

10,00

7,20

0,72




10

11

12

13

Hard rock

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on site to a dumping
site to be located by the Contractor.

Risk of collapse of excavations

Sides of trench or hole excavations not exceeding 1,5m deep

Keeping excavations free of water

Keeping excavations free of water other than subterranean water

FILLING, ETC

Earth filling obtained from the excavations and/or prescribed stock piles on
site_ compacted in layers not exceeding 150mm thick to 98% Modified
AASTHO density:

Backfilling to trenches, holes, etc.

Earth filling obtained from the excavations and/or prescribed stock piles on
site_ compacted in layers not exceeding 150mm thick to 98% Modified
AASTHO density:

Under floors, surface beds, steps, pavings, etc.

Coarse river sand filling supplied by the Contractor:

100mm Thick under surface beds, floors etc.

COMPACTION

Compaction of surfaces:

Compaction of ground surface under floors etc including scarifying for a
depth of 150mm, breaking down oversize material, adding suitable material
where necessary and compacting to 95% Modified AASHTO density.

SOIL POISONING

Soil insecticide:

Under floors etc including forming and poisoning shallow furrows against
foundation walls etg, filling in furrows and ramming.

Carried to Section No. 2 Summary

ITEM

0,36

7,20

14,40

1,00

1,20

4,80

2,40

24,00

24,00

Report any Unethical Activity Without Fear of Victimization — Whistle Blow 0800 221 126 anytime

Page 83 of 89




Item ‘

Description

BILL No. 3

CONCRETE, FORMWORK AND REINFORCEMENT

The Tenderer is referred to the relevant Clauses in the Model Preambles
for Trades (2008 Edition) and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test cubes as
required under clause 7 "Tests" of SABS 1200 G shall include the cost of
providing cube moulds necessary for the purpose, for testing costs and
for submitting reports on the tests for approval. The testing shall be
undertaken by an approved independent firm or institution nominated
by the contractor (test cubes are measured separately)

Formwork

The costs of making, storing and testing of concrete test cubes as
required under clause 7 "Tests" of SABS 1200 G shall include the cost of
providing cube moulds necessary for the purpose, for testing costs and
for submitting reports on the tests for approval. The testing shall be
undertaken by an approved independent firm or institution nominated
by the contractor (test cubes are measured separately)

Formwork to sides of bases, pile caps, ground beams, etc will only be
measured where it is prescribed by the engineer for design reasons.
Formwork necessitated by irregularity or collapse of excavated faces will
not be measured and the cost thereof shall be deemed to be included in
the allowance for taking the risk of collapse of the sides of the
excavations, provision for which is made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES

10MPa/19mm concrete

Surface blinding under beams and bases.

Unit

Qty

2,40

Rate
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REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES
30MPa/19mm concrete
Ring beam. m3 3,60
TEST CUBES
Allow for all necessary concrete test cubes size 150 x 150 x 150mm cast
from batches of concrete required for the entire contract as specified,
made, stored, cured and tested in accordance with SABS Methods 861 &
. . . Sets 3,00
863, including use of approved cube moulds, transporting to an approved
testing laboratory for testing, paying all charges and submitting reports
to the Project Manager.
CONCRETE SUNDRIES
Finishing top surfaces of concrete smooth with a wood float
Ring beam. m? 9,00
ROUGH FORMWORK (DEGREE OF ACCURACY 1)
Rough formwork to sides
Edges, risers, ends and reveals not exceeding 300mm high or wide. m? 14,40
Boxing in rough formwork to form:
20 x 20mm Chamfers along top internal edges. m 18,00
MOVEMENT JOINTS, ETC
Two layers of 350 micron dampproof course in slip joints between
concrete surfaces (PROVISIONAL):
Under ring beam. m? 9,00
Expansion joints with 12mm bitumen impregnated softboard between
vertical concrete  surfaces, including  necessary  formwork
(PROVISIONAL):
Not exceeding 300mm high through slabs and beams m 2,00
REINFORCEMENT (PROVISIONAL)
Mild steel reinforcement to structural concrete work:
10mm Diameter bars. tonnes | 0,0432
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10

11

High tensile steel reinforcement to structural concrete work:

12mm Diameter bars. tonnes

Fabric reinforcement (PROVISIONAL):

Type 193 fabric reinforcement in concrete surface beds, slabs, etc. m

Carried to Section No. 2 Summary

0,0381

9,00

Description

BILL No. 4

PLUMBING AND DRAINAGE (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the Model Preambles for
Trades (2008 Edition) and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES
General

Unless specifically otherwise stated, descriptions of pipes shall be deemed to
include fixing to walls, etc, casting in, building in or suspending not exceeding
1m below suspension level

Pipes shall be laid and bedded in accordance with manufacturers' instructions
and trenches shall be carefully backfilled

Where no manufacturers' instructions exist, pipes shall be laid in accordance
with the relevant section of SANS 2001

As-built drawings

Where required, the contractor shall prepare an updated set of as-built
drawings. At completion of the contract the contractor shall hand these
drawings to the principal agent for reproducing onto the originals for handing
over to the employer (provision for allowance of as-built drawings elsewhere)

Tanks
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Tanks to be installed in strict accordance with the manufacturers specifications
and to conform to SANS 10160, SANS 10162, SANS 10162 Part 2, SANS 121,
SANS 9364 and ISO 1461

Tanks to be installed under a 12-month workmanship and materials guarantee
and a 10-year non-leak warranty.

DRIP TRAYS, TANKS, ETC

G300 Galvalume steel water storage tanks etc

5460mm Diameter x 2020mm high (47,45 Kiloleter) Standard tank with G300
galvalume steel panels with thickness conforming to SANS 9364, Galvalume
(Zinc/Aluminum Alloy), AZ150 heavy duty coating, 'Rain forest' epoxy powder
coated. With a Galvalume steel flat roof made of corrugated sheets, G550 high
tensile grade with AZ150 coating. Panels to be bolted together using class 8.8
HDG hex head flanged screws & nuts. Hot dipped galvanized to SANS
121:201150 & 1SO 1461:2022 standards. With a Multi-layer woven potable

water liner/bladder consisting of high tenacity No. | 1,00
polyester yarn coated on both sides with grey PVC that meets NSF/ANSI 61
(Potable water) specifications and AS/NZS 4020-2005 (Drinking water)
standards. All fittings/nozzles to be included and manufactured from mild
steel and hot dipped galvanized to SANS 121:201150 & ISO 1461:2022
standards after fabrication. Tank to be placed on Polyester Geotextile on a
reinforced concrete beam (elsewhere measured). Or equivalent.
Sundries:
Water level indicator. No. | 1,00
50/80/100NB Outlet hot dipped galvanised steel nozzle, Internal anti-vortex,

. . No. | 1,00
external flange, including hole through tank.
50/80/100NB Inlet hot dipped galvanised steel nozzle, Internal deflector,

. . No. | 1,00
external flange, including hole through tank.
80/100NB Overflow hot dipped galvanised steel nozzle, Internal deflector,

. . No. | 1,00
external flange, including hole through tank.
Static ventilator (PROVISIONAL). No. | 1,00

Carried to Section No. 2 Summary
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Description

BILL No. 5

PROVISIONAL SUMS

The Tenderer is referred to the relevant Clauses in the Model Preambles for
Trades (2008 Edition) and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and
valued in accordance with the relevant building contract and deducted in
whole or in part if not required without any compensation for loss of profit on
the said allowances

Prime cost amounts and provisional sums are net. Prime cost amounts shall
include for delivery to site of all articles concerned Provisional sums are for
material and equipment supplied and installed complete by firms of
specialists

BUDGETARY ALLOWANCES

Signage
Provide the sum of R3 000 (Three Thousand Rands) for Signage.
Profit.

Attendance.

Provide the sum of R10 000 (Ten Thousand Rands) for health and safety
requirements.

Provide the sum of R1 500 (One Thousand Five Hundred Rands) for the GCC
2015 contract.

Provide an amount for the structural certification for the tank and
foundations structural stability.

PROVISIONAL SUMS FOR NOMINATED/SELECTED SUBCONTRACT WORKS

Structural steelwork
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Unit

Item

Item

Item

Item

Item

Item

Qty

1,00

5%

5%

1,00

1,00

1,00




labour, etc. for a fully compliant and working installation.
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Provide an amount for 2020mm high hook-on external cat ladders and hook-
7 | on internal ladders, complete with safety cage with lockable door, platform, | PS 1,00
600mm lockable sliding access hatch, and hand rails and all fittings.
8 | Profit. ltem | 5%
9 | Attendance. ltem | 5%
Carried to Section No. 2 Summary
REFERENCE Bill DESCRIPTION TOTAL
SUMMARY PAGE
1,0 PRELIMINARY AND GENERAL
2,0 ALTERATIONS
3,0 EARTHWORKS
4,0 CONCRETE, FORMWORK AND REINFORCEMENT
5,0 PLUMBING AND DRAINAGE (PROVISIONAL)
6,0 PROVISIONAL SUMS
Total (Excl VAT & Contingencies )
ADD: Contingency amount 10%
Total (Incl. Contingencies)
ADD: 15% VAT
GRAND TOTAL
Notes :
1 The contractor shall refer to the contract documents for contractual, legal and insurance etc. requirements.
2 All items in this Bill of Quantities are REMEASURABLE and only installed quantities will be paid for.
3 All rates shall include the supply, installation, connecting and accessories, labelling, equipment,




