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Transnet National Ports Authority 

An Operating Division of TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

REQUEST FOR PROPOSAL (RFQ) 

 

FOR THE REMOVAL OF ASBESTOS PRODUCTS AND THE REPLACEMENT THEREOF WITH FIBRE 

CEMENT GREY ROOF SHEETING AT THE FOLLOWING BUILDINGS: MAIN BUILDING, 

STANDBY GENERATOR, TRANSFORMER ROOM AND BOILER HOUSE (FFS-ENGEN BUILDING) 

IN THE PORT OF RICHARDS BAY FOR A PERIOD OF SIX (6) MONTHS 

 

RFP NUMBER     : TNPA/2026/08/0002/114674/RFQ 

ISSUE DATE      : 16 OCTOBER 2026 

COMPULSORY CLARIFICATION MEETING :  23 OCTOBER 2026 

CLOSING DATE    :           02 NOVEMBER 2026 

CLOSING TIME    :  14h00 

TENDER VALIDITY PERIOD   :   12 weeks from closing date 

 

 

 
 Note to the bidders:  
 
Bidders are required to ensure that electronic bid submissions are done at least a day before the 

closing date to prevent issues which they may encounter due to their internet speed, bandwidth or 

the size of the number of uploads they are submitting. Transnet will not be held liable for any 

challenges experienced by bidders as a result of technical challenges. Please do not wait for the last 

hour to submit. A Bidder can upload 30mb per upload, and multiple uploads are permitted.  

 

 PLEASE NOTE THE OTHER TECHNICAL PREQUALIFICATION REQUIREMENT CRITERIA:  

 

• CIDB GRADING OF 3GB OR HIGHER AS A GENERAL BUILDING (GB) CONTRACTOR.  
 

• TENDERS MUST SUBMIT PROOF OF REGISTRATION OF THE COMPANY AS AN 

ASBESTOS CONTRACTOR ISSUED BY THE DEPARTMENT OF LABOUR AND AN 

APPROVED ASBESTOS CERTIFICATE 

• TENDERERS MUST SUBMIT A MINIMUM OF FOUR (4) CERTIFICATES OF ASBESTOS 

HANDLING PERSONNEL, INCLUDING THE SUPERVISOR. 
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SECTION 1: SBD1 FORM 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR THE REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: TNPA/2026/08/0002/114674/RFQ CLOSING DATE: 02 NOVEMBER 2026 CLOSING TIME: 14H00 

DESCRIPTION 

FOR THE REMOVAL OF ASBESTOS PRODUCTS AND THE REPLACEMENT THEREOF WITH FIBRE CEMENT GREY ROOF SHEETING AT THE 

FOLLOWING BUILDINGS: MAIN BUILDING, STANDBY GENERATOR, TRANSFORMER ROOM AND BOILER HOUSE (FFS-ENGEN BUILDING) IN 

THE PORT OF RICHARDS BAY FOR A PERIOD OF SIX (6) MONTHS 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

RESPONDENTS ARE TO UPLOAD THEIR BID RESPONSE PROPOSALS ONTO THE TRANSNET SYSTEM AGAINST EACH TENDER SELECTED (please refer to section 

2, paragraph 3 for a detailed process on how to upload submissions): https://transnetetenders.azurewebsites.net 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON EUNITA MFEKA CONTACT PERSON  

TELEPHONE NUMBER N/A TELEPHONE NUMBER  

FACSIMILE NUMBER N/A FACSIMILE NUMBER  

E-MAIL ADDRESS tnpatenderenquiriesrb@transnet.net E-MAIL ADDRESS  

SUPPLIER INFORMATION: Contact Details below will be used to contact the tenderer. Return of other contact details anywhere else 

in the tender document will NOT be used to contact the tenderer. 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

https://transnetetenders.azurewebsites.net/
mailto:tnpatenderenquiriesrb@transnet.net
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CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE STATUS TAX COMPLIANCE 

SYSTEM PIN: 

 

OR 

CENTRAL 

SUPPLIER 

DATABASE No:  MAAA 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH AFRICA FOR 

THE GOODS /SERVICES OFFERED? 

Yes                     No  

[IF YES, ENCLOSE PROOF] 

 

ARE YOU A FOREIGN-BASED 

SUPPLIER FOR THE GOODS 

/SERVICES OFFERED? 

 

Yes                  No 

[IF YES, ANSWER THE 

QUESTIONNAIRE BELOW] 

  

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                        YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                                 YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE 
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 
IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 

     NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER  

THE BID INVALID. 

 

SIGNATURE OF BIDDER: …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

(Proof of authority must be submitted, e.g. company resolution) 

 

DATE: …………………………… 

 

 

http://www.sars.gov.za/
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

For the removal of Asbestos Products and the replacement 

thereof with Fibre cement grey roof sheeting at the following 

buildings: Main Building, Standby Generator, Transformer Room 

and Boiler House (FFS-Engen Building) in the Port of Richards 

Bay for a period of six (6) months 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access the Transnet link) FREE OF CHARGE.  

 

COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

A Compulsory Tender Clarification Meeting will be conducted at the 

Employee Care Centre Building (ECC), Opposite Bayvue Centre 

Building, Ventura Road, Port of Richards Bay, 3900 on 23 

October 2026, at 10:00 am for a period of ± three (3) hours. 

[Tenderers to provide their own transportation and accommodation].  

The Compulsory Tender Clarification Meeting will start punctually, and 

information will not be repeated for the benefit of Tenderers arriving late. 

 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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A non-compulsory site visit/walk will take place after the 

clarification meeting; tenderers are to note: 

• Tenderers are required to wear safety shoes, goggles, long-sleeved 

shirts, high-visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the 

site walk. 

• Tenderers and their employees, visitors, clients and customers 

entering Transnet Offices, Depots, Workshops and Stores will have to 

undergo breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and 

premises. 

• The relevant persons attending the meeting must ensure that their 

identity documents, passports or driver's licences are on them for 

inspection at the access control gates. 

Certificate of Attendance in the form set out in the Returnable 

Schedule T2.2- 01 hereto must be completed and submitted 

with your Tender, as proof of attendance is required for a 

compulsory clarification meeting: 

 

• Tenderers must complete and sign the attendance register. The 

attendance register will be used to verify the bidder’s attendance. 

• Tenders will only be accepted from those tendering entities, including 

those entities that intend to form a joint venture, appearing on the 

attendance register. 

• Tenderers are also encouraged to bring their RFQ document to the 

briefing session. 

Tenderers are required to bring this Returnable Schedule 

T2.2-01 to the Compulsory Tender Clarification Meeting to be 

signed by the Employer’s Representative. Tenderers failing to 
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attend the compulsory RFQ clarification meeting will be 

disqualified. 

CLOSING DATE 

14:00 on 02 NOVEMBER 2026 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses onto the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues that they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers/information received, i.e. pricing, delivery, 

https://transnetetenders.azurewebsites.net/
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etc. The names and locations of the Tenderers will be divulged to other Tenderers upon 

request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 
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4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

 

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 

are required to indicate in tender returnable on T2.2-16, [Breach of Law] whether or 

not they have been found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 
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6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderers are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderers are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

 

Supplier Number………………………………… and  

 

Unique registration reference 

number……………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………

(Tender Data) 

 

 

 

 

 

 
 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause        Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities 

 

http://www.cidb.org.za/
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 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Contract Specialist  

 Name: Eunita Mfeka  

 E – mail tnpatenderenquiriesrb@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One Step 1: Test for Administrative & Substantive Responsiveness. 

The test for administrative & Substantive responsiveness will include the following: 

Administrative & Substantive Responsiveness check 

• Whether the Bid has been lodged on time 

• Whether all Returnable Documents and/or schedules [where applicable] were 

completed and returned by the closing date and time 

• Verify the validity of all returnable documents 

• Verify if the Bid document has been duly signed by the authorized respondent 

• Whether any general and legislative qualification criteria set by Transnet have 

been met. 

• Whether the Bid contains a signed and completed Form of Offer and a bill of 

quantities. 

• Verify the names of the entities appearing on the bid documents against the 

correspondence (copy of the bid register) (i.e., check that only those Bids 

received through the Transnet e-tender portal are being considered) 

• Whether the Bid materially complies with the scope and specification given. 

• Whether any minimum requirements have been met as follows: 

 

− CIDB grading of 3GB or higher as a general building (GB) contractor.  

− Tenderers must submit proof of registration of the company as an asbestos 

contractor issued by the Department of Labour and an approved asbestos 

certificate 

− Tenderers must submit a minimum of four (4) certificates of asbestos handling 

personnel, including the supervisor. 

−  Certificate of attendance at a Compulsory clarification meeting 

 

 

mailto:tnpatenderenquiriesrb@transnet.net
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2. Stage One Step 1 - Eligibility with regard to attendance at the compulsory 

clarification meeting: 

An authorised representative of the tendering entity or a representative of a tendering 

entity that intends to form a Joint Venture (JV) must attend the compulsory 

clarification meeting in terms of C2.7  

 

3. Stage Two Step 1 - Eligibility with regard to technical pre-qualification 
requirement criteria:  
• Tenderers must submit proof of registration of the company as an asbestos 

contractor issued by the Department of Labour and an approved asbestos 

certificate 

• Tenderers must submit a minimum of four (4) certificates of asbestos handling 

personnel, including the supervisor. 

 

4. Stage Two Step 2 - Eligibility in terms of the Construction Industry 

Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 25(7A) 

of the Construction Industry Development Regulations, designation of 3GB or 

higher class of construction work, are eligible to have their tenders evaluated. 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level 

below the required class of construction works under consideration and possesses 

the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered 

for a 3GB or higher class of construction work or a value determined in 

accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 
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Development Regulations. The tenderer shall provide a certified copy of its signed 

joint venture agreement 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

5. Stage Three - Functionality:  

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system.  The 

minimum qualifying for score for functionality is 60 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if 

any, each sub-criterion are as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated pre-qualifying criteria will be 

regarded as an unacceptable tender. 

 6. Stage Four - Step Four  

Preference Point System:  

Weighted score 100 - Price (80) Specific goals (20) 

Weighted score 100 - Price (90) Specific goals (10) 

 

C.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender 

Notice and Invitation to Tender. Tenderers must complete and sign the attendance 

register and T2.2-01 (Certificate of Attendance). These will be used as a form of 

evidence to confirm or verify attendance. Addenda will be issued to, and tenders will only 

be received from those tendering entities, including those entities that intend to form a 

joint venture, appearing on the attendance register. 

Tenderers are also required to bring their RFQ document to the briefing session 

and have their returnable document T2.2-01 certificate of attendance signed 

off by the Employer’s authorised representative. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: 

TNPA/2026/08/0002/114674/RFQ 
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▪ The Tender Description: For the removal of Asbestos 
Products and the replacement thereof with Fibre 
cement grey roof sheeting at the following 
buildings: Main Building, Standby Generator, 
Transformer Room and Boiler House (FFS-Engen 
Building) in the Port of Richards Bay for a period 
of six (6) months 
 

Documents must be marked for the attention of: 

Employer’s Agent: Eunita Mfeka 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 14:00 on 02  NOVEMBER 2026 

Location: The Transnet e-Tender Submission Portal 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership in case of all EMEs and QSEs with 51% black 

ownership or more together with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

C3.11 The minimum number of evaluation points for functionality is: 60  

https://transnetetenders.azurewebsites.net/
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The procedure for the evaluation of responsive tenders is Functionality, Price and Preference: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation; failure to meet the minimum 

threshold will result in the tender being disqualified and removed from any further 

consideration. 

 

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as follows: 

Quality Criteria Sub-Criteria Sub-criteria 

number of points 

Maximu
m 

Number 
of Points 

T2.2-03 Project 

Organogram, 

Management & CVs 

of key Personnel 

The Contractor must be able to demonstrate that the 

project personnel have sufficient knowledge, experience, 

and qualifications to provide the required service 

Organizational structure 

(Site Specific Organogram) 
5 

 

30 

Proof of education and training must be attached. 

Qualifications and experience of key staff are required, 

but not limited to: 

Project Manager/Site 

Supervisor 

5 

Trade-tested Carpenter 5 

Safety Officer 5 

Asbestos Trained Personnel 10 

The bidder must provide a table listing of equivalent 

projects delivered. 

The project list must include:  

(1) The project description,  

(2) Client Company name,  

(3) Client contact details (email and telephone),  

(4) Project value, 

(5) The status of the project 

Submit a reference letter signed by the client 

confirming the work performed, with a clear indication 

of the client’s impression of the work performed. The 

30 

 



Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement 
grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room and Boiler House 
(FFS-Engen Building) in the Port of Richards Bay for a period of six (6) months. 
 

 

Tender Data CPM 2020 Rev 11 Page 7 of 11 Part 1: Tendering Procedures 
  T1.2: Tender Data 
 

letter should be on the client's letterhead. 

Reference letters/completion letters to 

substantiate experience, indicating: 

• Project description 

• Customer name and contact details 

• Contract value and duration 

• Client’s letterhead, stamp, and signature to 

form part of all letters submitted. 

T2.2-05 Method 

Statement 

The Contractor must sufficiently demonstrate the 

approach/methodology he/she will employ to 

cover the project's scope.  

 

The Method Statement must respond to the Scope of 

Work (the Works Information) and outline the proposed 

methodology, including that relating to the: 

1. Programme 

2. Quality 

3. Health 

4. Safety 

5. Environmental considerations. 

Refer to the work's information (scope of work – critical 

elements) for critical elements and outline the proposed 

methodology. 

The Method statement shall also outline the proposed 

methodology, including that relating to the Programme, 

Quality, Health and Safety, and Environmental 

considerations. 

20 

T2.2-06: Evaluation 

Schedule: Work 

Schedule 

 

Work Schedule: To complete the work detailed in the 

scope within the planned duration as scheduled by the 

Service Provider. Project schedule that defines key 

milestones and indicates activity durations for the 

removal of asbestos and other material, supply, delivery, 

installation, and commissioning 

10 
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T2.2-07: Health, 

Safety, and 

Environment 

Management 

 

Baseline risk assessment, which as a minimum 

includes: 

(1) Identify the risks and hazards to which persons 

may be exposed. 

(2) Analysis and evaluation of identified risks/ hazards 

(3) Measures to mitigate, reduce, or control the risks 

and hazards identified. 

(4) Roles and responsibilities for implementation and 

control. 

10 

Total Weighting: 

The minimum qualifying score required: 

100 

60 

 

 

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged in 

accordance with the following schedules: 

• T2.2-03 Management & CVs of Key Personnel 

• T2.2-04 Company Previous Experience 

• T2.2-05 Method Statement 

• T2.2-06 Work Schedule 

• T2.2-07 Health and Safety Requirements 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100. The 

scores of each of the evaluators will be averaged, weighted and then totalled to obtain the final 

score for functionality, unless scored collectively. (See CIDB Inform Practice Note #9).  

Note: Any tender not complying with the above-mentioned requirements will be 

regarded as non-responsive and will therefore not be considered for further 

evaluation. This note must be read in conjunction with Clause C.2.1. 
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C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be evaluated further 

in accordance with the 80/20 or 90/10 preference points systems as described in Preferential 

Procurement Regulations. 

 

80 where the financial value of one or more responsive tenders received has a value equal to or 

below R50 million, inclusive of all applicable taxes,    

and/or 

90 where the financial value of one or more responsive tenders received have a value equal to or 

above R50 million, inclusive of all applicable taxes. 

 

Despite the stipulated preference point system, Transnet shall use the lowest acceptable bid to 

determine the applicable preference point system." 

 

Thresholds Minimum Threshold 

Technical  60 

 

Evaluation Criteria Final Weighted Scores 

Price 80/90 

Specific goals - Scorecard 20/10 

TOTAL SCORE: 100 

 

 

Up to 20 or 10 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to be eligible for the preference claimed.  Should the 

evidence required for any of the Specific Goals applicable in this tender not be 

provided, a tenderer will score zero preference points for that particular “Specific 

Goal”. 

 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderer's scorecard 

components at any stage from the date of close of the tenders until completion of the contract 
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In terms of the Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 

following preference points must be awarded to a bidder who provides the relevant required 

evidence for claiming points. 

 

Specific Goals 
Number of points 

(20) 

B-BBEE Status Level of Contributors 1 and 2 6.67 

Company is majority owned (30%) by black women 6.67 

Company is majority owned (50%) by black Youth 6.67 

Non-Compliant and/or B-BBEE level 3-8 Contributors  0.00 

 

 

The following Table represents the evidence to be submitted for claiming preference 

points for applicable specific goals in a particular tender: 

Specific Goals Acceptable Evidence 

B-BBEE Status Level of Contributor 1 

or 2  
 

B-BBEE Certificate / Sworn - Affidavit / B-BBEE CIPC 

Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guidelines  

50% Black Youth Owned Entities Certified copy of ID Documents of the Owners 

and B-BBEE Certificate / Sworn - Affidavit / B-BBEE 
CIPC Certificate (in case of JV, a consolidated scorecard 

will be accepted) as per DTIC guidelines  

Company majority owned (30%) by 
black women 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 

be accepted) as per DTIC guideline   

 

The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80.00 

B-BBEE Status Level of Contribution 1 and 2  6.67 

50% Black Youth Owned Entities 6.67 

Company majority owned (30%) by black women. 6.67 

Total points for Price and Specific Goals must not exceed 100 
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Note: Transnet reserves the right to carry out an independent audit of the tenderer's scorecard 

components at any stage from the date of close of the tenders until completion of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 

a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise Questionnaire, 

and there are no conflicts of interest which may impact on the tenderer’s ability to 

perform the contract in the best interests of the Employer or potentially compromise the 

tender process and persons in the employ of the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the highest 

number of points overall, unless there are objective criteria which will justify the award 

of the tender to another tenderer.  Objective criteria include but are not limited to the 

outcome of a due diligence exercise to be conducted.  The due diligence exercise may 

take the following factors into account inter alia; the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

the Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a 

court or a judicial officer, has suspended his business activities, or is subject to legal 

proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the Employer, to perform the contract free of conflicts of interest.  

 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).  
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T2.1 List of Returnable Documents 

 

2.1.1 Stage one: These schedules are required for pre-qualification and eligibility purposes: 

 Stage One: Eligibility: Administrative & Substantive Responsiveness 

T2.2-01  Stage One Step 1: Certificate of Attendance at Tender Compulsory   Clarification 

Meeting. 

T2.2-02   Stage One Step 2: Technical pre-qualification criteria:  

• Proof of registration of the company as an asbestos contractor issued by the 

Department of Labour and an approved asbestos certificate. 

• A minimum of four (4) certificates of asbestos handling personnel, including the 

supervisor 

T2.2-03  Stage Two: as per CIDB: Eligibility Criteria Schedule. CIDB Registration of 

3GB or Higher as a general building (GB) contractor 

 

2.1.2 Stage Three per CIDB: These schedules will be utilised for evaluation 

purposes: 

T2.2-04 Evaluation Schedule: Management & CVs of Key Personnel   

T2.2-05 Evaluation Schedule: Company's Previous Experience 

T2.2-06 Evaluation Schedule: Method Statement  

      T2.2-07  Evaluation Schedule: Work Schedule 

T2.2-08  Evaluation Schedule: Health and Safety & Environmental Management 

 

2.1.3 Returnable Schedules: 

General: 

T2.2-09  Authority to submit tender  

T2.2-10 Record of addenda to tender documents 

T2.2-11 Letter of Good Standing 

T2.2-12 Risk Elements  

T2.2-13 Valid proof of the Respondent’s compliance with the Specific Goals evidence (Preference 
Claim Form) requirements stipulated in SBD6.1. Annex G Compulsory Enterprise 
Questionnaire 
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Agreement and Commitment by Tenderer:  

T2.2-14    Non-Disclosure Agreement  

T2.2-15 RFP Declaration Form  

T2.2-16 RFP – Breach of Law   

T2.2-17 Certificate of Acquaintance with Tender Document 

T2.2-18 Service Provider Integrity Pact  

T2.2-19 Supplier Code of Conduct 

T2.2-20 Schedule of Proposed Sub Consultants 

 

2.1.4 Bonds/Guarantees/Financial/Insurance: 

     T2.2-21 Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

     T2.2-22  Insurance provided by the Consultant 

 

 
2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data 

2.4    C1.3 Forms of Securities 

2.5    C2.1 Pricing Instructions Activity Schedule  

2.6    C2.2 Priced Activity Schedule  
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Certificate of Attendance 
  at Tender Clarification Meeting 
 

T2.2-01: Eligibility Criteria Schedule:  

Certificate of Attendance at Tender Clarification Meeting 

This is to certify that 

  (Company Name) 

Represented 

by: 

 (Name and 

Surname) 

 

Was represented at the compulsory tender clarification meeting  

Held at:  

On (date)  Starting time:   

 

Particulars of person(s) attending the meeting: 

Name   Signature  

Capacity     

 

Attendance of the above company at the meeting was confirmed: 

 

Name   Signature  

 

For and on Behalf of the 

Employers Agent.  Date   
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Technical pre-qualification  

T2.2-02: Evaluation Schedule: Technical pre-qualification 

Contractors are to submit the listed key personnel as described in Table 1. Any Contractor that fails to 

meet the stipulated criteria will be regarded as an unacceptable bid and will not be evaluated further.  

 

Each key person must submit valid proof of certification where required, and proof of qualification. 

Failure to meet the stipulated technical pre-qualification requirements will be regarded as an 

unacceptable bid and will not be evaluated further. 

 

Table 1: Technical pre-qualification 

No. Description 

1 Tenderers must submit proof of registration of the company as an asbestos 

contractor issued by the Department of Labour and an approved asbestos 

certificate. 

2 Tenderers must submit a minimum of four (4) certificates of asbestos handling 

personnel, including the supervisor 
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T2.2-03: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so 
prior to the evaluation of submissions, in a contractor grading designation equal to 
or higher than a contractor grading designation determined in accordance with the 
sum tendered or a value determined in accordance with Regulation 25 (1B) or 
25(7A) of the Construction Industry Development Regulations, for a 3GB or 
Higher class of construction work, are eligible to have their tenders evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. Every member of the joint venture is registered with the CIDB; 

2. The lead partner has a contractor grading designation not lower than one level 
below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status; and 

3. the combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for a 3GB or Higher class of construction work or a value determined in 
accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 
Development Regulations 

4. The Contractor shall provide the employer with a certified copy of its signed joint 
venture agreement; 

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’, the 
Memorandum of Incorporation shall be provided within 4 (four) weeks of the 
Contract Date.  
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T2.2-04: Evaluation Schedule - Management & CVs of Key Personnel. 

Tenderers submit returnable documents as specified in this evaluation schedule; any 

non-compliance to the evaluation schedule shall lead to a score of zero. 

The tender must be able to demonstrate that the project personnel have sufficient knowledge, 

experience, and qualifications to provide the required services and submit the following 

documents as a minimum with the tender: 

Organizational Structure (Site Specific Organogram) to include a clear indication of 

roles, responsibilities, and specific functions of each team member. All key personnel are 

indicated with reporting lines clearly indicated on the Organogram, which as a minimum shall 

include the following: 

• Supervisor 

• Trade-tested Carpenter.  

• Safety Officer 

• Asbestos Trained Personnel 

 

In activities where key personnel can perform more than one function, proof of experience and a 

certificate of competence shall be provided in that field as required by the evaluation criteria. 

The experience of assigned key persons in relation to the scope of work will be evaluated 

from two different points of view, namely: 

• Relevant experience, including Professional registration where applicable, 

• The education, training, and skills of the assigned staff in the specific sector, field, 

subject etc., which is directly linked to the scope of work (Proof of education and 

training must be attached). Copies of all qualifications must be certified by a 

Commissioner of Oaths within a period of three months. 

Comprehensive CVs should be attached to this schedule: The CVs shall clearly indicate relevant 

experience as required by the scope of this project. 

As a minimum, each CV should address the following, but not limited to: 
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• Personal particulars 

 
o Personal details: Written on the CV and a Certified copy of ID. 

 

• Proof of competence 

 
o Tertiary education: Name of institution, Proof of qualification (degrees, and diplomas, 

trade test certificates as required to perform the scope of service), and date of issue, 

• Name of current employer and position in enterprise 

• Overview of post graduate experience (year, organization, and position), where 

professional registration is required, an overview of post registration experience shall be 

provided as required by the evaluation criteria. 

• Outline of recent assignments/experience that has equivalent scope to the services 

required on this contract. 

CVs for personnel for all identified posts should include, as a minimum, but not limited to: 

 
Supervisor 

A supervisor should have at least a minimum of Four (4) years’ work experience with post 

National Diploma or trade tested in Civil/Electrical/Mechanical/Building Construction. A 

supervisor with experience in the NEC3 Engineering and Construction Contract would be 

advantageous. 

 
Carpenter 
 

A Carpenter should have a minimum of four (4) years of experience as a post carpenter/post red 
seal roofer, with a Trade Tested certificate 

 
Safety Officer 
 

A safety officer should have at least a SAMTRAC or Equivalent qualification and have a minimum 
of 3 years of health and safety experience. 
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List of Key Persons assigned to the above disciplines. 
 

No. Key Persons Name and surname CV attached 

(Yes/No) 

1  
  

2  
  

3  
  

4  
  

5  
  

6  
  

7  
  

Index of documentation attached to this schedule: 

 

.......................................................................................................................................... 

.......................................................................................................................................... 

.......................................................................................................................................... 

.......................................................................................................................................... 

.................................................... 



Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement grey roof sheeting at the following buildings: Main Building, Standby Generator,  

Transformer Room and Boiler House (FFS-Engen Building) in the Port of Richards Bay for a period of six (6) months.. 

CPM 2020 Rev 01                 Part T2: Returnable Schedules 
     4 of 11            T2.2-04: Evaluation Schedule:  

 

 
The table below will be used as guidelines for scoring/evaluating the organisational structure submitted by the tenderer.   
 

Criteria  Weight  Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

EXPERIENCE OF KEY PERSONNEL 

Organizational 

structure (Site 

Specific 

Organogram) 
5 

The tenderer has 

submitted no 

information to 

determine the score. 

At least two (2) of the key 

personnel indicated as Asbestos 

trained personnel, Safety 

Officer, Supervisor, Carpenter. 

Three (3) of the key 

personnel indicated as 

Asbestos trained personnel, 

Safety Officer, Supervisor, 

Carpenter. 

Four (4) of the key 

personnel indicated must 

include asbestos-trained 

personnel, a Safety Officer, 

a supervisor, and a 

Carpenter.  

At least five (5) of the key 

personnel is indicated. 

Asbestos-trained personnel, 

Safety Officer, Supervisor, 

Carpenter. 

More than five (5) of the key 

personnel are indicated  

Supervisor 

10 

No 

Response/insufficient 

experience 

Two (2) years’ work experience 

after obtaining a National 

Diploma or Trade Test in Civil, 

Electrical, Mechanical, or 

Building Construction, including 

at least one (1) to two (2) years 

of practical experience in 

asbestos abatement. 

Three (3) years’ work 

experience after obtaining a 

National Diploma or Trade 

Test in Civil, Electrical, 

Mechanical, or Building 

Construction, including at 

least one (1) to two (2) years 

of practical experience in 

asbestos abatement. 

Four (4) years’ work 

experience after obtaining a 

National Diploma or Trade 

Test in Civil, Electrical, 

Mechanical, or Building 

Construction, including at 

least one (1) to two (2) years 

of practical experience in 

asbestos abatement. 

Five (5) years’ work 

experience after obtaining a 

National Diploma or Trade 

Test in Civil, Electrical, 

Mechanical, or Building 

Construction, including at 

least one (1) to two (2) 

years of practical experience 

in asbestos abatement. 

More than five (5) years’ work 

experience after obtaining a 

National Diploma or Trade Test 

in Civil, Electrical, Mechanical, or 

Building Construction, including 

at least one (1) to two (2) years 

of practical experience in 

asbestos abatement. 

Trade-tested 

Carpenter with 

Post Trade 

experience 

10 

Two (2) years of experience as 

a post carpenter/post red seal-

roofer. 

Three (3) years of experience 

as a post carpenter/post red 

seal-roofer 

Four (4) years of experience 

as a post carpenter/post red 

seal-roofer Trade Tested 

certificate 

Five (5) years of experience 

as a post carpenter/post 

red seal-roofer 

More than five (5) years of 

experience as a post 

carpenter/post red seal-roofer 

Safety Officer 

5 

One (1) year of experience with 

SAMTRAC, or Equivalent 

qualification  

Two (2) years of experience 

with SAMTRAC, or Equivalent 

qualification  

Three (3) years of 

experience with SAMTRAC, 

or Equivalent qualification  

Four (4) years of 

experience with SAMTRAC, 

or Equivalent qualification  

Five (5) years of experience 

with SAMTRAC, or Equivalent 

qualification  

Total  30             
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T2.2-05: Evaluation Schedule: Company Experience 

Note to tenderers:  

Tenderers are required to demonstrate their overall experience in performing equivalent nature 

of works over the last years, and to this end shall supply a sufficiently detailed reference list 

with contact details of their clients and also demonstrate their relevant experience with regard 

to equivalent nature of work as detailed in the Works Information with reference to: 

The list of projects (reference letters/completion letters) shall highlight the following information 

as minimum requirements: 

• The project description,  

• Client Company name,  

• Client contact details (email and telephone),  

• Project value, 

• The status of the project. 

Submit a reference letter signed by the client confirming the work performed, with a clear indication of 

the client’s impression of the work performed. The letter should be on the client's letterhead.  

 

A Minimum of three (3) reference letters/completion certificates not older than 10 years to 

substantiate experience, indicating, 

• Project description  

• Customer name and contact details 

• Contract value and duration 

• The status of the project. 

• Clients’ letterhead, stamp, and signature to form part of all letters submitted. 
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Project List: Company Experience 

No. The project 
description 

Client 
Company 
name 

Client contact 

details (email and 

telephone)  

Project value The status of 

the project 

1  
    

2  
    

3  
    

4  
    

5  
    

6  
    

7  
    

8  
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The table below will be used as guidelines for scoring/evaluating the experience of the tenderer.   

Criteria  Weight  Score 0 Score 20 Score 40 Score 60 Score 80 Score 100 

The bidder must provide a minimum 

of three (3) reference 

letters/completion certificates not 

older than 10 years. 

 

1. The project list must include:  

Project description.  

2. Customer name and contact 

details. 

3. Project duration 

4. The status of the project. 

5. Clients’ letterhead, stamp, and 

signature to form part of all 

letters submitted. 

ND 

                                   

30 

The tenderer has 

submitted no 

information to 

determine the score 

One (1) equivalent 

previous asbestos 

project is listed, 

accompanied by a 

completion certificate 

or Reference letter 

(from the previous 

client) for the project. 

Two (2) equivalent 

previous asbestos 

projects are listed, 

accompanied by a 

completion 

certificate or 

Reference letter 

(from the previous 

client) for each 

project completed.  

Three (3) equivalent 

previous asbestos 

projects are listed, 

accompanied by a 

completion certificate or 

reference letter (from the 

previous client) for each 

project completed.  

Four (4) equivalent 

previous asbestos 

projects are listed, 

accompanied by a 

completion certificate or 

Reference letter (from 

the previous client) for 

each project completed.   

Five (5) or more equivalent 

previous asbestos projects 

listed, accompanied by a 

completion certificate or 

Reference letter (from the 

previous client) for each 

project completed.  
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T2.2-06: Evaluation Schedule: Method Statement  

Method statement - The tenderers must sufficiently demonstrate the 

approach/methodology                  be employed to cover the scope of the project. The Method 

statement shall include the following as a minimum of the critical elements in terms of the 

Scope of work: 

• Refer to the work's information (scope of work) for critical elements and outline the 

proposed methodology. 

• The Method statement shall also outline the proposed methodology, including that 

relating to the Programme, Quality, Health, Safety, and Environmental considerations. 

 

Please note: Tenderers are required to provide detailed method statements for the 

categories as listed above. Each sub-category, as listed, will be scored based on the 

linear scale below and will be averaged and weighted to provide a final score. 

Tenderers to note that they will not achieve an “acceptable” score should they do 

not provide the information as required in this Returnable. 
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The table below will be used as guidelines for scoring/evaluating the method statement submitted by the Tenderer: 

 

Criteria  Weight  Score 0                                       Score 20 Score 40 Score 60 Score 80 Score 100 

The Method Statement must respond to the 

Scope of Work (the Works Information) and 

outline the proposed methodology, including 

that relating to the: 

1. Programme 

2. Quality 

3. Health  

4. Safety   

5. Environmental considerations.  

 

Refer to the work's information (scope of work 

– critical elements) for critical elements and 

outline the proposed methodology. 

The Method statement shall also outline the 

proposed methodology, including that relating 

to the Programme, Quality, Health and Safety, 

and Environmental considerations. 

 

20 

The tenderer has 

submitted no 

information to 

determine the score 

The method statement 

shows an activity 

sequence that meets 

two (2) of the critical 

elements and outlines 

the proposed 

methodology, 

including those relating 

to, Quality, Health and 

Safety, and 

environmental 

considerations 

The method 

statement shows an 

activity sequence 

that meets three (3) 

of the critical 

elements and 

outlines the proposed 

methodology, 

including that 

relating to, Quality, 

Health, Safety, and 

environmental 

considerations 

The statement 

method shows an 

activity sequence 

that meets four (4) 

of the critical 

elements and 

outlines the 

proposed 

methodology, must 

include Quality, 

Health, Safety and 

environmental 

considerations 

The method 

statement shows an 

activity sequence 

that meets five (5) of 

the critical elements 

and outlines the 

proposed 

methodology, 

including that 

relating to 

Programme, Quality, 

Health, Safety, and 

environmental 

considerations 

The method statement shows an 

activity sequence that meets more 

than five (5) critical elements and 

outlines the proposed methodology, 

including that relating to 

Programme, Quality, Health, Safety, 

and Environmental considerations 

Other elements may include: 

Asbestos removal methodology 

Waste management and disposal 

Resources availability - trained 

labours 
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T2.2-07: Evaluation Schedule: Work Schedule 

Note to tenderers: 

Programme 

The Tenderer details the programme for evaluation and attaches it to this schedule. In addition, the Tenderer is to provide a hard copy of Microsoft Project/MS Word/MS Excel. 

The tenderer shall provide the proposed programme, at a minimum showing the following, but not limited to: 

• Ability to execute the works in terms of the Employer’s requirements and within the required timeframe, indicating, in a logical sequence, the order and timing of the construction that will take place 

in order to provide the Works clearly, indicating the capacity & capability to achieve the dates stated in the Contract Data. 

• Dates when the Contractor will need access to any part of the Site, submission & approval process & timing for Health & Safety File. In addition, the Programme must clearly demonstrate the 

procurement process for all long lead items if applicable. 

 

The scoring of the Programme will be as follows: 

Criteria  Weight  Score 0                                       Score 20 Score 40 Score 60 Score 80 Score 100 

Work Schedule: The 

work detailed in the 

scope must be 

completed within the 

planned duration of a 

minimum of fourteen 

(14) weeks, as 

scheduled by the Service 

Provider. 

10 No response  

To complete works in a 

duration of more than 

twenty (20) weeks but 

less than twenty-four (24) 

weeks 

To complete the 

works in a 

duration of more 

than sixteen (16) 

weeks but less 

than twenty (20) 

weeks 

To complete the works in a 

duration of more than 

fourteen (14) weeks but 

less than sixteen (16) 

weeks 

To complete the works in a 

duration of more than 

twelve (12) weeks but less 

than fourteen (14) weeks 

To complete the works in a duration 

of fourteen (14) weeks or less. 
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T2.2-08: Evaluation Schedule: Health, Safety, and Environment Management 

The tenderer must submit the following documents as a minimum with the tender submission: 

 

1. The Tenderer must provide their Contract-specific risk assessment addressing the requirements of TNPA health and safety specification, and include the following documents. 

2. Overview of the tenderer’s Risk Assessment methodology, and submission of the project 

Specific risk assessments indicating major activities of the project to be undertaken. 

 

• Overview of the tenderer’s Risk Assessment methodology, and submission of project-specific risk assessments indicating major activities of the project to be undertaken 

• The severity of risks identified, mentioned, and level highlighted. 

 

• Measures to mitigate the risks identified and detailed. 

 

The scoring of the Baseline risk assessment will be as follows: 

Criteria  Weight  Score 0                                       Score 20 Score 40 Score 60 Score 80 Score 100 

Baseline risk assessment, 

which as a minimum 

includes: 

(1) Identify the risks and hazards 

to which persons may be 

exposed. 

(2) Analysis and evaluation of 

identified risks/ hazards 

(3) Measures to mitigate, reduce, 

or control the risks and hazards 

identified. 

(4) Roles and responsibilities for 

implementation and control. 

10 No Response 

The tenderer has 

submitted only one (1) of 

the SHE items in line with 

the Scope of Works. 

The tenderer has 

submitted only two (2) 

of the SHE items in line 

with the Scope of 

Works. 

The tenderer has 

submitted only three (3) 

of the SHE items in line 

with the Scope of Works. 

The tenderer has 

submitted only four (4) of 

the SHE items in line with 

the Scope of Works. 

The tenderer has 

submitted four (4) and 

more of the SHE items in 

line with the Scope of 

Works. 
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T2.2-09: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company/organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-10: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-11 Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-12: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Works 

and possible mitigation thereof. The risk elements and the mitigation thereof as identified 

by the Tenderer are to be submitted.   

If No Risks are identified, “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1 

and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements 

which are at the Contractor’s risk are deemed to be included in the tenderer’s offered 

total of the Prices. 
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T2.2-13: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars must be furnished hereunder.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Service that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of less than R50 000 000 

(all applicable taxes included); and  

 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 

included), and therefore the 80/20 preference point system shall be applicable. 

Despite the stipulated preference point system, Transnet shall use the lowest 

acceptable bid to determine the applicable preference point system in a situation 

where all received acceptable bids are received outside the stated preference point 

system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE Status Level of Contributor 1 or 2 6.67 

Company is majority owned (30%) by black women 6.67 

Company is majority owned (50%) by black Youth 6.67 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor 

together with the bid will be interpreted to mean that preference points for B-BBEE 

status level of contribution are not claimed. 
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1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small EEnterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 
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3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20   PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                        

 

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

 

 

3.2 EVIDENCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

3.3 4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement 

Manuals, preference points must be awarded to a bidder for providing evidence in 

accordance with the table below: 

 

Specific Goals Acceptable Evidence 

B-BBEE Status Level of Contributor 1 or 2  
 

B-BBEE Certificate / Sworn - Affidavit / B-BBEE CIPC 

Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guidelines  

50% Black Youth Owned Entities Certified copy of ID Documents of the Owners 
and B-BBEE Certificate / Sworn - Affidavit / B-BBEE 

CIPC Certificate (in case of JV, a consolidated scorecard 

will be accepted) as per DTIC guidelines  

Company majority owned (30%) by 
black women 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 

be accepted) as per DTIC guidelines.   
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3.4 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS-accredited verification agency  

QSE Certificate issued by SANAS-accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME1 Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

3.5 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

3.6 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

3.7 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

3.8 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

3.9 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

 

1 In terms of the Implementation Guide: Preferential Procurement Regulations, 2017, Version 2, paragraph 11.11 provides that in 
the Transport Sector, EMEs can provide a letter from accounting officer or get verified and be issued with a B-BBEE certificate by 
SANAS accredited professional or agency as the Transport Sector Code has not been aligned to the generic Codes. EMEs in the 
Transport Sector are not allowed to provide a sworn affidavit as the generic codes are not applicable to them. 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

4. BID DECLARATION 

4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

5. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

5.1 B-BBEE Status Level of Contribution:      =     ……… (maximum of 6.67 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

6. SUB-CONTRACTING 

6.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

6.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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7. DECLARATION WITH REGARD TO COMPANY/FIRM 

7.1 Name of company/firm:……………………………………………………………………………. 

7.2 VAT registration number:……………………………………….………………………………… 

7.3 Company registration number:…………….……………………….……………………………. 

7.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

7.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 

7.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Service provider 

 Other Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

7.7 Total number of years the company/firm has been in business:…………………………… 

7.8 I/we, the undersigned, who is/are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBEE status level of 

contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualify 

the company/ firm for the preference(s) shown and I/we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor, which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 
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(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

 

  SBD4 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 

 

1.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to 

bid. In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa, 1996 (Constitution), and 

further expressed in the various applicable legislation, it is required for the bidder to 

make this declaration in respect of the details required hereunder. 

 

1.2 If a person is listed in the Register for Tender Defaulters and/or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 

2. DECLARATION ON EMPLOYMENT BY ORGAN OF STATE 

 

2.1 Is the bidder, or any of the directors / trustees / shareholders / members / partners of 
the bidder employed by an organ of state, as defined in section 239 of the Constitution? 
 YES/NO  

 

2.2  If YES, furnish particulars of the names, individual identity numbers, in the table below: 

 

  

 

 

 

 

 

 

 

 

 

 

 

Full Name Identity Number Name of organ of 

state  

   

   

   

   

   

   

   



Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement 
grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room and Boiler 
House (FFS-Engen Building) in the Port of Richards Bay for a period of six (6) months. 
. __________________________________________________________________________________________________ 

 

 

CPM 2020 Rev 05  Part T2: Returnable Schedules 
 Page 11 of 12 T2.2-13: Compulsory Questionnaire 
 

2.3 Do you, or any person connected with the bidder, have a relationship with any person 
who is employed by the procuring institution? YES/NO 

 

2.3.1 If so, furnish particulars: 

 

……………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………… 

2.4 Does the bidder or any of its directors/trustees/shareholders members/partners or any 
person having a controlling interest in the enterprise have any interest in any other 
related enterprise, whether or not they are bidding for this contract?  
  YES/NO 

 

2.4.1 If so, indicate all companies registered in the CSD in the table below: 

 

Supplier registration number 
(MAAA) 

Status (active/inactive/deleted) 

  

  

  

  

  

 

Failure to disclose all CSD-registered active companies linked to all Directors will lead to 
disqualification. 

 

 

3 GENERAL DECLARATION 

 

I, ……………………………………………………................................., the undersigned, in 

submitting the accompanying bid, do hereby make the following statements that I certify 

to be true and complete in every respect: 

 

3.1 I have read, and I understand the contents of this disclosure. 

 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found to 
be false. 
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3.3 The bidder has arrived at the accompanying bid independently from, and without 
consultation, communication, agreement or arrangement with any competitor.  

 

3.4 In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, prices, 
including methods, factors or formulas used to calculate prices, market allocation, the 
intention or decision to submit or not to submit the bid, bidding with the intention not to 
win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 

3.6 There have been no consultations, communications, agreements or arrangements made 
by the bidder with any official of the procuring institution in relation to this procurement 
process prior to and during the bidding process except to provide clarification on the bid 
submitted where so required by the institution; and the bidder was not involved in the 
drafting of the specifications or terms of reference for this bid. 

 

3.7 I am aware that, in addition and without prejudice to any other remedy provided to 
combat any restrictive practices related to bids and contracts, bids that are suspicious will 
be reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act, 1998 (Act No. 89 
of 1998) and or may be referred to law enforcement agencies for criminal investigation 
and or may be restricted from conducting business with the state for a period not 
exceeding 10 years in terms of the Prevention and Combating of Corrupt Activities Act, 
2004 (Act No. 12 of 2004) or any other applicable legislation. 

 

I CERTIFY THAT THE ABOVE IS CORRECT. 

  

   I ACCEPT THAT THE PROCURING INSTITUTION MAY REJECT THE BID OR TAKE 

APPROPRIATE ACTION AGAINST ME IF THIS DECLARATION IS FALSE.   

 

………………………………  ………………………………………… 

Signature                               Date 

 

………………………………  ………………………………………... 

        Designation                                  Name of bidder 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 96 Rissik Street, Braamfontein, Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 
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including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 

 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; 

or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior 

to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 

Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly 

or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 
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Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 

  



Transnet National Ports Authority   

Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement 

thereof with Fibre cement grey roof sheeting at the following buildings: Main Building, 
Standby Generator, Transformer Room and Boiler House (FFS-Engen Building) in the Port of 

Richards Bay for a period of six (6) months 
____________________________________________________________________________________________________ 

 Part T2: Returnable Schedules 

CPM 2020 Rev 02 Page 5 of 6 T2.2-14: Non-Disclosure Agreement 

 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-15: RFP DECLARATION FORM 

 

NAME OF COMPANY: 

_______________________________________________________ 

We ______________________________________________________ do hereby 

certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all 

questions (as applicable) which were submitted by ourselves for tender clarification 

purposes; 

2. we have received all information we deemed necessary for the completion of this 

Tender; 

3. at no stage have we received additional information relating to the subject matter 

of this tender from Transnet sources, other than information formally received 

from the designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and 

procedures adopted by Transnet in issuing this tender and the requirements 

requested from tenderers in responding to this tender have been conducted in a 

fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family 

member and/or an owner/member / director/partner / shareholder (unlisted 

companies) of our company and an employee or board member of  the Transnet 

Group as indicated below: [Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

_____________________________________________________________

______ 

_____________________________________________________________

______ 
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_____________________________________________________________

______ 

Indicate nature of relationship with Transnet: 

_____________________________________________________________

______ 

_____________________________________________________________

______ 

_____________________________________________________________

______ 

_____________________________________________________________

______ 

[Failure to furnish complete and accurate information in this regard may 

lead to the disqualification of your response and may preclude a 

Respondent from doing future business with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship 

between ourselves and Transnet (other than any existing and appropriate business 

relationship with Transnet) which could unfairly advantage our company in the 

forthcoming adjudication process, we shall notify Transnet immediately in writing of 

such circumstances. 

 

6. We accept that any dispute pertaining to this tender will be resolved 

through the Ombudsman process and will be subject to the Terms of 

Reference of the Ombudsman. The Ombudsman process must first be 

exhausted before judicial review of a decision is sought. (Refer 

“Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender 

award or decision based on the recommendations of the Ombudsman 
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without having to follow a formal court process to have such award or 

decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-18 

“Service Provider Integrity Pact”. 

 

For and on behalf of 

……………………………………………………………………………………………………………………….

.…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet established the SCM Complaints and Allegations Office to investigate any 

material complaint in respect of any tenders regardless of the value. Should a 

Respondent have any material concern regarding a tender process, a complaint may 

be lodged with the Transnet SCM Complaints and Allegations Office for further 

investigation.  

• It is incumbent on the Respondent to familiarise himself/herself with the Terms of 

Reference for the Transnet SCM Complaints and Allegations Office, details of which 

are available for review at Transnet’s website www.transnet.net.  

• An official complaint form, which will be shared upon receipt of a complaint, should 

be completed and submitted, together with any supporting documentation, to 

groupscmcomplaints@transnet.net  

• All Respondents should note that a complaint must be made in good faith. If a 

complaint is made in bad faith, Transnet reserves the right to place such a bidder on 

its List of Excluded Bidders.  

 

http://www.transnet.net/
mailto:groupscmcomplaints@transnet.net
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T2.2-16: REQUEST FOR PROPOSAL – BREACH OF LAW 

NAME OF COMPANY: 

_______________________________________________________ 

 

I / We ___________________________________________________________ do 

hereby certify that I/we have/have not been found guilty during the preceding 5 

(five) years of a serious breach of law, including but not limited to a breach of the 

Competition Act, 89 of 1998, by a court of law, tribunal or other administrative body. 

The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

__________________ 

DATE OF BREACH: 

______________________________________________________________________

______ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude 

any Tenderer from the tendering process, should that person or company have been 

found guilty of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-17 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

1. By signing this certificate, I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with, and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 
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b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-18 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that they have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 



Transnet National Ports Authority   

Tender Number: TNPA/2026/08/0002/114674/RFQ 

Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement 

grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room and Boiler 

House (FFS-Engen Building) in the Port of Richards Bay for a period of six (6) months. 

_____________________________________________________________________________________________________ 

 
 

T2.2-18 Service Provider Integrity Pact    
CPM 2020 Rev02 Page 2 of 13 Private & Confidential        

  

PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 
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from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 

process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/  Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 

any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 
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d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 

3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 
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regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 

the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 
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• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 

• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 
Tenderer declares to fully understand that the word “competitor” shall include 
any individual or organisation, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  
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c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  

4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 

conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 
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5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 

others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 

of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 

5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 
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the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 

6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 
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(ii) before making such statement he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 

7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 
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the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 

9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 
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9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 

possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 

reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 
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11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

 

 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-19: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This, however, must be done openly and fairly that supports and drives 

a competitive economy.  Underpinning our process are several acts and policies that any 

supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost-effective; 

• The Public Finance Management Act (PFMA); 

• The Broad-Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 
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- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  

- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 
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• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day   

___________________________ at ________________________________ 

 

 

_________________________ 

Signature 
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T2.2-20: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the works. 

Note to tenderers:  
• In terms of PPPFA Regulation 6 (5), A tenderer may not be awarded points for 

B-BBEE status level of contributor if the tender documents indicate that the 
tenderer intends subcontracting more than 25% of the value of the contract to 
any other person not qualifying for at least the points that the tenderer qualifies 
for, unless the intended subcontractor is an EME that has the capability to 
execute the subcontract. 

 
• In terms of PPPFA Regulation 12 (3), A person awarded a contract may not 

subcontract more than 25% of the value of the contract to any other enterprise 
that does not have an equal or higher B-BBBEE status level of contributor that 
the person concerned, unless the contract is subcontracted to an EME that has 
the capability and ability to execute the contract.     

 

Tenderer to note that after award, any deviations from this list of proposed sub-

contractors will be subject to acceptance by the Project Manager in terms of the 

Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed 

Subcontractor 

Addres

s 
Nature of work 

Amount of 

work 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Work 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Work 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Work 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ 

Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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T2.2-21: Agreement in terms of the Protection of Personal 
Information Act, 4 of 2013 (“POPIA”) 

1. PREAMBLE AND INTRODUCTION 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information 

Act, 4 of 2013 (“POPIA”) are included as forming part of the terms and conditions of this 

contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the 

Protection of Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; 

personal information; processing; record; Regulator; responsible party; special 

information; as well as any terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements 

contemplated in Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet 

and the information of a third party that will be processed pursuant to this Agreement, the 

Operator is (………………………………………………………….. insert name of 

Tenderer/Contractor), hereinafter Operator and the Data subject is “Transnet”. 

Operator will process personal information only with the knowledge and authorisation of 

Transnet and will treat personal information and the information of a third party which 

comes to its knowledge as confidential and will not disclose it, unless so required by law 

or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its 

information as contained in this Agreement and the Operator is required to comply with all 

prescripts as detailed in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access 

to personal information of Transnet and the information of a third party and agrees that it 

shall only process the information disclosed by Transnet in terms of this Agreement and  
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2.6. only for the purposes as detailed in this Agreement and in accordance with any applicable 

law. 

2.7. Should there be a need for the Operator to process the personal information and the 

information of a third party in a way that is not agreed to in this Agreement, the Operator 

must request consent from Transnet to the processing of its personal information or and 

the information of a third party in a manner other than that it was collected for, which 

consent cannot be unreasonably withheld.   

2.8. Furthermore, the Operator will not otherwise modify, amend or alter any personal 

information and the information of a third party submitted by Transnet or disclose or permit 

the disclosure of any personal information and the information of a third party to any third 

party without prior written consent from Transnet.  

2.9. The Operator shall, at all times, ensure compliance with any applicable laws put in place 

and maintain sufficient measures, policies and systems to manage and secure against all 

forms of risks to any information that may be shared or accessed pursuant to the services 

offered to Transnet in terms of this Agreement (physically, through a computer or any 

other form of electronic communication).  

2.10. The Operator shall notify Transnet in writing of any unauthorised access to personal 

information and the information of a third party, cybercrimes or suspected cybercrimes, in 

its knowledge and report such crimes or suspected crimes to the relevant authorities in 

accordance with applicable laws, after becoming aware of such crimes or suspected crime. 

The Operator must inform Transnet of the breach as soon as it has occurred to allow 

Transnet to take all necessary remedial steps to mitigate the extent of the loss or 

compromise of personal information and the information of a third party and to restore the 

integrity of the affected personal information as quickly as is possible.  

2.11. Transnet may, in writing, request the Operator to confirm and/or make available any 

personal information and the information of a third party in its possession in relation to 

Transnet and if such personal information has been accessed by third parties and the 

identity thereof in terms of the POPIA.  

2.12. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent 

or object to the processing of any personal information and the information of a third party 



 
Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre 
cement grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room 
and Boiler House (FFS-Engen Building) in the Port of Richards Bay for a period of six (6) months 

CPM 2021 Rev 01  Part T2: Returnable Schedules 
 Page 3 of 4                                T2.2-21: Agreement in terms of  
                                                                                       Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

 

relating to Transnet or a third party in the Operator’s s possession in terms of the provisions 

of the POPIA and utilizing Form 2 of the POPIA Regulations. 

2.13. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it 

has adequate measures in place to protect the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that 

it will provide to Transnet satisfactory evidence of these measures whenever called upon 

to do so by Transnet. 

The Operator is required to confirm that all measures in terms of the POPIA are in 

place when processing personal information and the information of a third party 

received from Transnet: 

YES   NO  

 

2.14. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to 

process personal information in line with the requirements of the POPIA. The Operator will 

be subject to any civil or criminal action, administrative fines or other penalty or loss that 

may arise as a result of the processing of any personal information that Transnet submitted 

to it. 

2.15. Should a Tenderer have any complaints or objections to processing of its personal 

information, by Transnet, the Tenderer can submit a complaint to the Information 

Regulator on https://www.justice.gov.za/inforeg/, click on contact us, click on 

complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject 

matter referred to in paragraph 1.1 of this and no amendment/variation/change shall be 

of any force and effect unless reduced to writing and signed by or on behalf of both parties. 

 
Signed at ____________________ on this ______day of _____________________ 2026 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

 

 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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………………………………………………………….. (Pty) Ltd 

(Operator) 

 

Authorised signatory for and on behalf of ……………………………………………. (Pty) Ltd who warrants 

that he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  

_______________________ 

2. Name: ________________________   Signature:  

_______________________ 
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T2.2-22: Insurance provided by the Contractor 

Clause 84.1 in the NEC3 Engineering & Construction Contract (June 2005) (amended June 2006 

and April 2013) requires that the Contractor provide the insurance stated in the insurance table, 

except for any insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information, all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a 
minimum indemnity limit of R5 000 000 

   

Insurance in respect of loss of or damage 
to own property and equipment.  

   

 

 

 

   

 

 

 

 

 

   

(Other) 

 

 

 

   

 



 
 
 
 
 
 
 
 
1April 2026 

To Whom It May Concern, 

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED–PRINCIPAL CONTROLLED INSURANCE 

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 

undermentioned insurances are currently in place: 

INSURED:    Transnet (SOC) Limited 

PERIOD:     1 April 2026 to 31 March 2027 (Both days inclusive) DIVISION: Transnet  

                                                                         Freight Rail, Transnet Engineering, Transnet Properties, Transnet Pipelines,  

                                                                         Transnet National Ports Authority, Transnet Port Terminals and Transnet Rail   

                                                                         Infrastructure Manager 

THE INSURED’S VAT NO:   4720103177 THE INSURED’S 

COMPANY REGISTRATION NO:  1990/000900/30 

POSTAL ADDRESS (Head Office):  96 Rissik Street, Braamfontein, Johannesburg, PO Box 72501, Parkview 2122 

  

CONTRACT WORKS INSURANCE 

Cover Provided Contract Works - Physical loss or damage to the Property Insured which  
being materials, plant and other things for incorporation into the 
permanent works. 

Insurer(s) Santam, Consort and Hollard Insurance 
 

Lead  Insurer’s Policy Number MZAR35023-CAR 
 

The Contract Site Any location within the Territorial Limits upon which The Insured Contract 
is to be executed or carried out as more fully defined in The Insured 
Contract documents together with so much of the surrounding area as 
may be required or designated for the performance of The Insured 
Contract. 

Territorial Limits The Republic of South Africa. 

The Contractor All Contractors undertaking work in connection with The Insured Contract 
including the Employer to the extent that the Employer undertakes work 
in connection with The Insured Contract; 

Sub-Contractors 
All Sub-Contractors employed by the Contractor and all other Sub- 

Contractors (whether nominated or otherwise) engaged in fulfilment of The 

Insured Contract; and to the extent required by any contract or agreement; 

transporters, suppliers, manufacturers, vendors, other persons, persons 

providing storage facilities, plant owners  and/or  operators  in  respect  of  

liability  loss  or  damage  arising  out  of  The Insured Contract; project 



 
 
 
 
 
 
 
 

managers, architects, land surveyors, quantity surveyors, engineers  and 

other advisors  or consultants  or sub-consultants appointed in the 

performance of the Insured Contract activities arising at the Contract Site 

provided always that any such person shall not be insured hereunder in 
respect of liability loss or damage arising out of such person's error or 

omission in the performance of the professional services for which he was 

appointed;  
Provincial & Government: any Local Provincial or Government Department with which the Insured 

enters into any contract or agreement for the performance of The 
Insured Contract; all for their respective rights and interests. 

Insured Contracts All Contracts (including any undertaking awarded or commenced prior to 
Inception of the Period of Insurance) involving design, construction, 
Performance Testing and Commissioning in respect of the Works and shall 
Include capital expenditure, upgrade, modification, maintenance or 
overhaul, refurbishment, renovation, retrofitting or alterations and 
additions to existing facilities undertaken by the Insured or other Insured 
Parties acting on their behalf but excluding; 

a) contracts which at award stage have a value in excess of R 
1,000,000,000; 

b) contracts with an estimated construction period exceeding 48 
months but increasing to 60 months in respect of rail maintenance 
contracts and Transnet Freight and Rail contracts for logistical 
support for inline inspections and identification of defects over a 5 
year period in respect of Transnet’s pipeline assets (excluding 
Defects Liability/Maintenance period); 

c) contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to 
pipelines and other associated works undertaken by or on behalf of 
the Insured; 

d) contracts in or on any aircraft; 
e) Off-shore contracts; 
f) Wet Risk Contracts which at award exceeds R500,000,000; 
g) Dam Contracts 
h) Tunnel contracts which at award exceeds R50,000,000; 
i) Tunnel contracts using tunnel boring machines; 
j) Underground Mining Contracts; 
k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000; 
l) Horizontal Directional Drilling Contracts where total drilling 

exceeds 1 km; 
m) Horizontal Directional Drilling Contracts for pipe diameters greater 

than 76cm. 
 Definitions 



 
 
 
 
 
 
 
 

1) “Off-shore contracts” means all works and installations in the sea 
or on the seabed including dredging which are accessible only by 
ship boat barge or helicopter and do not constitute normal wet 
works like harbours moles bridges wharves or sewage or cooling 
water intake or outlet facilities. "OffShore Contracts" shall include 
oilrigs and oil platforms (but not including oil platforms when 
connected to the land on completion). The term shall not apply to 
pre-fabrication works on land associated with an Off-Shore 
Contract. 

2) "Wet Risk Contracts" shall mean any Contract and/or Works where 
more than thirty-five (35) percentile of its value is in a 
permanent body of water or is below the high water mark of 
any tidal body of water. The term shall include contracts for 
the construction of wharves, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal 
developments. Wet Risks shall exclude Off- Shore Contracts; 

3)  "Dam Contracts", which term shall include weirs and 
hydroelectric projects involving the construction of dams or 
weirs; 

4) "Horizontal Directional Drilling Contracts", means micro-
tunnelling work for the construction of tunnels utilising surface 
based horizontal directional drilling equipment. 

5) Tunnels" means Tunnels (Including declines) involving all of the 
following; 
a) Works below ground level; and 
b) Tunnelling machinery below ground level; and 
c) A tunnelling crew operating the machinery below ground 

level; 
d) But shall not include Horizontal Directional Drilling Contracts 

6) “Horizontal Directional Drilling Contracts", means micro-
tunnelling work for the construction of tunnels utilising surface 
based horizontal directional drilling equipment. 

7) "Underground Mining Contracts", which shall mean any contract 
involving underground mining. 

 
Testing Period 120 Days not consecutive. 

 
Maintenance Period  24 Months 

 
Main Policy Extensions • Costs & Expenses - Limited to a maximum of R50,000,000. 

• Expediting Measures–Limited to a maximum of R50,000,000. 

• Professional Fees In Reinstatement Of Property Insured - Limited to a 
maximum of R50,000,000. 



 
 
 
 
 
 
 
 

• Costs & Expenses For Removal Of Debris No Damage - Limited to a 
maximum of R50,000,000. 

• Surrounding Property in care custody or control of the contractor–
Limited to a maximum of R55,000,000. 

• Fire Brigade & Public Authorities - Limited to a maximum of 
R10,000,000. 

• Public Authority Reinstatement Costs - Limited to a maximum of 
R20,000,000 

• Public Relationship Costs - Limited to a maximum of R1,000,000. 
Records - Limited to a maximum of R2,000,000. 

• Removal to Gain Access - Limited to a maximum of R20,000,000 

• Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000 

• Search & Locate Costs - Limited to a maximum of R20,000,000. 

• Borrowing Of Plant For Commissioning Purposes - Limited to a 
maximum of R10,000,000 

• Escalation during Construction–30% 

• Marine Contribution Clause 

• Claim Preparation Costs–Limited to a maximum of R10,000,000 
Main Policy Exclusions • War 

• Nuclear Energy Risks 

• Terrorism 

• Computer Loss General Exception 

• DE4 (All types of Works) for defective material workmanship design 
plan or specification. 

• LEG 3 (Mechanical or Electrical Engineering Works only) for defective 
material workmanship design plan or specification. Limited to 
maximum of 10% of the total estimated contract value in the 
aggregate. 

• Loss or damage arising during air transit or any ocean voyage or 
whilst in storage thereafter. 

• Occurring during any defects/maintenance period unless cause 
occurred prior to such defects/maintenance period 

• Disappearance or by shortage revealed during routine inventory or 
periodic stocktaking. 

• Consequential loss of whatsoever nature. 

• Normal wear and tear, normal atmospheric conditions, rust, erosion, 
corrosion or oxidisation. 

• Due  to its  own  explosion  breakdown  or  derangement  occurring  
after  the Testing Period which has operated under load conditions. 

• Second hand property due to its own electrical or mechanical 
breakdown or explosion. 

• Cyber and Data 



 
 
 
 
 
 
 
 

• Beneficial Occupation–12 months 

• Risk Mitigation–Safety Measures with Respect to Precipitation, Flood 
and Inundation–10 years return period 

Deductibles In respect of loss or damage: 
Major Perils shall mean damage caused by storm, rain, tempest, wind, 
flood, theft, malicious damage, subsidence, collapse, earthquake, testing 
or commissioning and the consequences of defective design, specification, 
materials or workmanship (DE4).  
Minor Perils shall mean damage caused by a peril not defined as Major 
Perils defined above. 

 

Contracts with a contract value Major perils Minor perils 
0 to R100,000,000 R25,000 R15,000 
R100,000,001 to R250,000,000 R50,000 R15,000 
R250,000,001 to R500,000,000 R100,000 R25,000 
R500,000,001 to R1,000,000,000 R150,000 R25,000 
Minimum wet risk deductible R100,000 per occurrence to apply 
Electrical Cables, Wiring and 
Accessories 

10% of claim minimum R100,000 

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts); 
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000 R1,500,000 per occurrence 

 

PUBLIC LIABILITY 
Cover Provided Contract Works Public Liability–cover the Insured’s legal liability in respect 

of loss or damage or injury to third parties arising out of work performed 
in respect of the Insured Contracts. 

Insurer Santam 
Policy Number 6000/132335 
Territorial Limits The Republic of South Africa. 
Insured Contracts All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or 
overhaul, refurbishment, renovation, retrofitting or alterations and 
additions to existing facilities undertaken by the Insured or other Insured 
Parties acting on their behalf but Excluding: 

a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

b) Contracts with an estimated construction period at award 
exceeding 48 months but 60 months in respect of contracts 
awarded prior to 1 April 2020 for rail maintenance contracts For 



 
 
 
 
 
 
 
 

Transnet Freight & Rail and for Transnet Pipeline’s logistical 
support for inline inspections and identification of defects in 
respect of Transnet’s pipeline assets (all excluding Defects 
Liability/Maintenance period). 

c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to 
pipelines and other associated works undertaken by or on behalf 
of the Insured. 

e) Contracts in or on any aircraft. 
f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute 
normal Wet Risk Contracts like harbours, moles, bridges, wharves 
or sewage or cooling water intake or outlet facilities, piers, 
marinas, causeways, breakwaters, jetties, dry docks and offshore 
pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil 
platforms. 

 

 

Policy Limits Contractors Public Liability R100,000,000 any  one occurrence 
/ unlimited during the Period of 
Insurance 

Contractors Negligent 
Removal or weakening of 
Support 

R100  000  000  any  one  occurrence  
and  R100,000,000 per site in the 
aggregate during the Period of 
Insurance. 

Statutory Legal Defence Costs *R5 000 000 in the aggregate 
during the Period of Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate 
during the Period of Insurance. 

Prevention of Access *R5 000 000 in the aggregate 
during the Period of Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate 
during the Period of Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 
*Where the limits are noted as in the aggregate during the policy period 
of insurance, that such aggregated limit is applicable to all Transnet 
Insured Contracts collectively and in total and does not apply to each 
contract separately. 

 

Deductible(s) R50,000 per occurrence but increased to R5,000,000 in respect of Spread 
of Fire and/or Hot Works and R250,000 in respect of Sudden and 



 
 
 
 
 
 
 
 

Accidental Pollution and/or Goods on the Hook and/or R150,000 in 
respect of Developers Removal of Support. 

General Policy Exclusions The policy does not cover:- 
• deliberate, conscious and intentional disregard to take reasonable 

precautions. fines, penalties, punitive and exemplary damages. 
• Pollution unless caused by a sudden, unintended and unexpected 

occurrence. 
• cost of removing, nullifying or cleaning up the effects of pollution 

unless caused by a sudden, unintended and unexpected 
occurrence. 

• the hazardous nature of asbestos. 
• War And Terrorism Risks. 
• Nuclear Risks. 
• Actual or alleged  unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities 
• Compulsory Insurance 
• Loss or damage and any consequence therefrom to any Data 
• Sanctions Exclusion Grid Failure 

  
PROFESSIONAL INDEMNITY  
Cover Provided Professional Indemnity 

a) In respect of damages which the Insured shall become legally 
liable to pay in consequence of neglect, error or omission by or on 
behalf of the Insured in the conduct or execution of their 
Professional Activities and Duties as defined. 

b) Prior To Handover/Rectification - against loss arising out of any 
defect in the works discovered prior to the issue of any practical 
completion or take-over certificate provided that any such defects 
are caused by a negligent breach of a Professional Activity or Duty 
by the Insured in consequence of neglect, error or omission by or 
on behalf of the Insured. 

Insurer Santam 
Policy Number 6000/132337 
Jurisdiction Worldwide excluding North America 
Insured Contracts All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or 
overhaul, refurbishment, renovation, retrofitting or alterations and 
additions to existing facilities undertaken by the Insured or other Insured 
Parties acting on their behalf but Excluding: 

a) Contracts which at award stage have a value in excess of R 
1,000,000,000.  

b) Contracts with an estimated construction period at award 
exceeding 48 months (excluding Defects Liability/Maintenance 
period). 

c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to 
pipelines and other associated works undertaken by or on behalf 
of the Insured. 



 
 
 
 
 
 
 
 

e) Contracts in or on any aircraft. 
f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute 
normal Wet Risk Contracts like harbours, moles, bridges, wharves 
or sewage or cooling water intake or outlet facilities, piers, 
marinas, causeways, breakwaters, jetties, dry docks and offshore 
pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil 
platforms. 

Limit Of Indemnity Professional Indemnity - *R100,000,000 in the aggregate during the policy 
period of insurance. 
*Where the limit  is noted as  in the aggregate  during the policy  period of 
insurance,  that  such  aggregated  limit  is  applicable  to  all  Transnet  
Insured Contracts collectively and in total and does not apply to each 
contract separately. 

 

 

Policy Extension Limits Of Indemnity 
Claims Preparation Costs *R7,500,000 in the aggregate during the policy period of insurance. 
Loss of Documents *R2,000,000 in the aggregate during the policy period of insurance. 
Statutory Defence Costs *R5,000,000 in the aggregate during the policy period of insurance. 
Defamation *R5,000,000 in the aggregate during the policy period of insurance. 
Infringement  of Copyright *R5,000,000 in the aggregate during the policy period of insurance. 

*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 

applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately. 

 

Deductibles R5,000,000 each and every but R10,000 in respect of Claims Preparation 
Costs, Loss of Documents, Statutory Defence Costs, Defamation and 
Infringement Of Copyright. 

Policy Special Conditions Condition precedent to liability that the Insured is fully qualified and 
registered with the relevant Industry Body/Association in terms of 
legislation as applicable. 
 
Prior to hand over/rectification–the insured must give prior written notice 
to the Insurers of the intention to take remedial action to rectify such 
defect and obtain  the  Insurers’  written agreement to such  action being 
taken and  the costs and expenses expected to be expended. 

Policy Main Exclusions • Excludes all consequential loss other than cost of re-design, 
rectification and replacement because of the defect. 

• Excludes Supervision. 

• Excludes liability arising out of environmental impairment / 
pollution Excludes the cost of removing, nullifying or cleaning-up 
the effects of environmental impairment/ pollution. 



 
 
 
 
 
 
 
 

• Excludes war, invasion, acts of foreign enemies, hostilities or 
warlike operations (whether war be declared or not), civil war, 
rebellion, revolution, insurrection, civil commotion assuming the 
proportions of or amounting to an uprising, military or usurped 
power, any act of terrorism and nuclear risks. 

• Excludes fines, penalties, punitive and exemplary damages, 
multiplication of compensatory damages and/or any other non-
compensating damages of any kind. 

• Excludes liability from the hazardous nature of asbestos. 

• Excludes medical malpractice. 

• Excludes failure to meet contractual requirements relating to 
efficiency, 

• output or durability. 

• Excludes failure to meet completion dates 

• Excludes the estimation of probable costs other than cost advice 
and cost planning services normally provided by a Quantity 
Surveyor or Project manager. 

• Excludes incorrect authorisation of payment. 

• Excludes breach of any statutory regulation. 

• Excludes liability from the insolvency, liquidation or judicial 
management of the Insured. 

• Excludes the certification of value of work executed by any 
contractor where the Insured has an equity interest in such 
contractor. 

• Excludes liability due to unlawful competition, unfair practices, 
abuse of monopoly power, cartel activities or breach of a 
competitions ac 

• Sanctions Exclusion 

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights upon 

the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the policies issued by 

Insurers. 

  

Langa Sigodi 

 

 

Account Executive: Corporate and Global Markets 
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C1.1: Form of Offer & Acceptance 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 

Title of the Contract 
For the Removal of Asbestos. 

 
The tenderer, identified in the Offer signature block, has  

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 
 

Signature(s) 
 

   

Name(s) 

 

   

Capacity 

 

   

For the 
tenderer: 

 

 

 
Name & 

signature of 
witness 

(Insert name and address of 
organisation) 

  
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  

 

  

Capacity 

 

   

for the 
Employer 

 

Transnet SOC Ltd 

 
Name & 

signature of 
witness 

(Insert name and address of organisation)   
 

Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer: 

 

 For the Employer 

 

Signature 

 

   

Name  
 

  

Capacity 

 

   

On behalf 

of 

(Insert name and address of organisation) 
 

 

 Transnet SOC Ltd 

Name & 

signature 
of witness 

   

 

Date 
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C1.2 Contract Data 

 

Part one - Data provided by the Employer. 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for main 

Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2  Changes in the law 

  X7:       Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

 

Transnet National Ports Authority  

1st Floor Bayvue Building  

Ventura Road 

Port of Richards Bay 
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11.2(13) The works are  For the removal of Asbestos Products and the 
replacement thereof with Fibre cement grey roof 
sheeting at the following buildings: Main 
Building, Standby Generator, Transformer Room 
and Boiler House (FFS-Engen Building) in the Port 
of Richards Bay for a period of six (6) months. 

11.2(14) The following matters will be included 

in the Risk Register 

Generic risk assessment or risk assessment with activities not 

all associated with the project to be undertaken. 

11.2(15) The boundaries of the site are  As stated in Part C4.1.” Description of the Site and 

its surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

Within six (6) months from date of Purchase order 

30.1 The access dates are Part of the Site Date 

    TNPA Buildings November 2026 

     

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is  November 2026 (Estimated dates) 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

 

2 weeks. 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

 

4 Testing and Defects  

42.2 The defects date is  16 weeks after Completion of the whole of the 

works. 
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43.2 The defect correction period is  1 weeks 

5 Payment  

50.1 The assessment interval is monthly 

on the   

25th (twenty fifth) day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last day 

of the month following the month during which a 

valid Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of South 

Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements: n/a 

 The place where weather is to be 

recorded (on the Site) is: 

 

The Contractor’s Site establishment area 

 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

 

 

Richards Bay, Kwazulu-Natal 

 and which are available from:  South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

 

84.1 

 

The Employer provides these 

insurances from the Insurance Table 

 

mailto:info3@weathersa.co.za
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 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy for 

Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the Contract 

as stated in the insurance policy for Contract 

Works / Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy for 

contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 

SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to 

a minimum of R2,500 and a maximum of R25,000. 
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 Note:  The deductibles for the insurance as stated above 

are listed in the document titled “Certificate of 

Insurance: Transnet (SOC) Limited Principal 

Controlled Insurance.” 

 

 

84.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

 

 

The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design of 

any part of the works shall be provided by the 

Contractor the Contractor shall satisfy the 

Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be incorporated 

into the works at premises other than the site, 

the Contractor shall satisfy the Employer that 

such plant & materials, components or other 

goods for incorporation in the works are 

adequately insured during manufacture 

and/or fabrication and transportation to the 

site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be noted 

by endorsement to the Contractor’s policies of 

insurance as well as those of any sub-

contractor 

  4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" Risks 

including Passenger and Unauthorised 

Passenger Liability indemnity with a minimum 

indemnity limit of R 5 000 000. 
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  5 The insurance coverage referred to in 1, 2, 3 

and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to the 

Project Manager the original and the duplicate 

original of the policy or policies of insurance 

and the receipts for payment of current 

premiums, together with a certificate from the 

insurer or insurance broker concerned, 

confirming that the policy or policies provide 

the full coverage as required. The original 

policy will be returned to the Contractor. 

84.2 The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not an 

employee of the Contractor) caused 

by activity in connection with this 

contract for any one event is   

  

Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the insurance 

policy for contract works and public 

liability selected from: 

 

 Principal Controlled Insurance policy for 

Contract  

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

11 

 

Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 

on the Adjudicator, the Chairman of the 

Association of Arbitrators will appoint an 

Adjudicator. 
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W1.2(3) The Adjudicator nominating body is:  The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating body is 

entered, it is: 

 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The person or organisation who will 

choose an arbitrator.  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure does 

not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of the 

whole of the works are 

 

 R5000.00 per day 

X16 Retention   

X16.1 The retention free amount is.  

 

The retention percentage is  

Nil 

 

10% on all payments certified.  

X18 Limitation of liability  

0046246
Sticky Note
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X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property 

is limited to: 

 

The Contractor’s liability for Defects 

due to his design which are not 

listed on the Defects Certificate is 

limited to: 

 

The Contractor’s total liability to the 

Employer for all matters arising 

under or in connection with this 

contract, other than excluded 

matters, is limited to: 

 

The end of liability date is 

Nil  

 

The deductible of the relevant insurance policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

 

 

2 years after Completion of the whole of the 

works 

Z Additional conditions of contract 

are:  

 

Z4 Additional obligations in respect 

of Termination  

 

Z4.1  The following will be included under core clause 

91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

 

• commenced business rescue proceedings 

(R22) 

• repudiated this Contract (R23) 

Z4.2 Termination Table  The following will be included under core clause 

90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  



Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement 
grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room and Boiler House 
(FFS-Engen Building) in the Port of Richards Bay for a period of six (6) months.  

  

 
CPM 2020 Rev 02 PAGE 9 Part C1: Contract Data 
                            Contract Data provided by the Employer. 

Z4.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 

or R23.” 

Z5 Right Reserved by the Employer 

to Conduct Vetting through SSA 

 

Z5.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

 

1. Confidential – this clearance is based on 

any information which may be used by 

malicious, opposing or hostile elements 

to harm the objectives and functions of 

an organ of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile elements 

to disrupt the objectives and functions of 

an organ of state. 

3. Top Secret – this clearance is based on 

information which may be used by 

malicious, opposing or hostile elements 

to neutralise the objectives and functions 

of an organ of state.  

Z6 

 

 

 

Z6.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without prejudice to 

any rights the Employer may have to take 

appropriate action later with regard to any 

declared tender rigging including blacklisting. 

Z7 

 

 

Z7.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are required to 

process information obtained for the duration of 

the Agreement in a manner that is aligned to the 

Protection of Personal Information Act.  
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C1.2 Contract Data 

 

Part two - Data provided by the Contractor. 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - June 2005 

(with amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN) in order 

to understand the implications of this Data which the tenderer is required to complete.  An example of the 

completed Data is provided on pages 156 to 158 of the ECC3 Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is           % 

 The subcontracted fee percentage is           % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

  CV's (and further key persons data including CVs) 

are appended to Tender Schedule entitled – T2.2-

03. 

11.2(14) The following matters will be included 

in the Risk Register 
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31.1 The programme identified in the 

Contract Data is 

 

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in  

11.2(31)  The tendered total of the Prices is                                                                 (In figures)  

 

                                                                        (In 

words), excluding VAT  

 
Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost Components starting 

on page 60 of ECC, and “SSCC” means Shorter Schedule 

of Cost Components starting on page 63 of ECC. 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

          % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

 

 The percentage for adjustment for 

Equipment in the published list is 

 

            % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 

     

     

     

61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

           % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 

 

Document reference Title No of 

pages 

 

C2.1 

This cover page 

Pricing instructions: Option B 

1 

2-7 

C2.2 The bill of quantities 7-10 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

1.1.1 Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option B 
states: 

 
Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in 
accordance with this contract to accommodate implemented 
compensation events and for accepted quotations for acceleration. 
(22) Defined Cost is the cost of the components in the Shorter 
Schedule of Cost Components whether work is subcontracted or not 
excluding the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 
each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work 
covered by the item which the Contractor has completed. 

 
Completed work is work without Defects which would either delay or be 
covered by immediately following work. 
 

  (31) The Prices are the lump sums and the amounts obtained by 
multiplying the rates by the quantities for the items in the Bill of 
Quantities. 
 

1.2. This confirms that Option B is a re-measurement contract, and the bill comprises only items 

measured using quantities and rates or stated as lump sums.  Value related items are not 

used.  Time related items are items measured using rates where the rate is a unit of time
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Function of the Bill of Quantities 

1.2.1  Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information 

or Site Information”.  This confirms that instructions to do work or how it is to be done are not 

included in the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 

which states, “The Contractor Provides the Works in accordance with the Works Information”. 

Hence the Contractor does not Provide the Works in accordance with the Bill of Quantities.  

The Bill of Quantities is only a pricing document.   

1.3. Guidance before pricing and measuring 

1.3.1 The measurement has been done in accordance to the Standard System of Measurement 
for Building Work and SANS 1200 Standard Specifications and payment clauses of the SANS 
1200 Standard and Particular Specifications, must be deemed to form part of and included 
in the Pricing Instructions. 

1.3.2 The Contract Data, the Works Information and the Site Information are to be read in 

conjunction with the Bill of Quantities. 

 
1.3.2.1 The Bill of Quantities comprises items covering the Contractor's profit and costs of general 

liabilities and of construction of temporary and permanent Works. 

1.3.2.2  All rates in the Bill of Quantities should only include the rate for unskilled, semi–skilled 

and skilled labour employed full time by the Tenderer. All other Labour cost in terms of 

Local labour temporarily employed as set out in the tender Conditions is addressed in the 

Preliminary and General section of the Bill of quantities. 

1.3.2.3 The Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill but 

his attention is drawn to the fact that the Contractor has the right, under various 

circumstances, to payment for additional works carried out and that the Engineer is obliged 

to base his assessment of the rates to be paid for such additional work on the rates 

inserted in the Bill. 

1.3.2.4 The measurement and payment clauses of each Specification, read together with the 

relevant clauses of the Specification Data, set out what ancillary or associated activities 

are included in the rate for the operations specified. 

 

1.3.3 The Bill of Quantities has been drawn up generally in accordance with the latest issue of the 

SANS Standardized Specifications. Descriptions in the Bill are abbreviated and must be read 

in conjunction with the measurement and payment clauses of the applicable Specifications. 

 

1.3.4 The tender must be deemed to allow for the requirements of the Specification. Tender 

Drawings, where applicable, and Bill of Quantities, all of which from part of the Tender 

Documents any discrepancies between the descriptions in the Bill of Quantities, the 

Specification and/or the Tender Drawings, must be clarified prior to the submission of the 

Tender. Any discrepancies noted after the Tender has been accepted may be referred to the 

Engineer for a ruling but no increase in cost must be authorized. 

 

1.3.5 Unless otherwise stated, items are measured net in accordance with the Drawings, and no 

allowance has been made for waste. 
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1.3.6 Except that they must not include Value Added Tax (VAT), the prices and rates to be inserted 

in the Bill of Quantities are to be the full inclusive prices to the Employer for the work 

described under each item. Such prices must cover all costs and expenses that may be 

required in and for the construction of the work described and must cover the cost of all 

general risks, liabilities, and obligations set forth or implied in the documents on which the 

tender is based. Provision is made in the Summary to the Bill of Quantities for VAT to be 

added. 

 

1.3.7 A price or rate is to be entered against each item in the Bill of Quantities, whether the 

quantities are stated or not. An item against which no price is entered must be considered to 

have a price or rate of R0,00. 

 

1.3.8 The Tenderer must price and extend each item, total each page and carry the total of each 

section in the Bill of Quantities to the Summary page. 

 

1.3.9 Attention is drawn to the principle that the Contractor must not order the quantities of 

materials stated in the Bill of Quantities until he has confirmed from the construction drawings 

or measurement on Site that such quantities are in fact the correct quantities. 

 

1.3.10 Items marked “L” in the Bill of Quantities must be carried out using labour intensive methods. 

 

1.3.11 The Tenderer must price each item in the Bill of Quantities in INK, preferably black ink. 

 

1.3.12 The quantities given in the BOQ are provisional only and the Contractor must be paid for the 

actual amount of work done at the rates tendered.   

 

1.3.13 The accuracy or inaccuracy of the quantities given in the BOQ must in no way affect the 

validity of the tender or the contract based thereon.   

 

1.3.14 Notwithstanding anything to the contrary in the Conditions of Contract or the Works 

Information, the Contractor is to satisfy himself when ordering materials that such materials 

must actually be required for inclusion in the works as no payment must be made for materials 

ordered and delivered to site and then found to be in excess of the quantity actually required. 

 
1.3.15 Errors and omissions made in the extensions or additions in a tender must be corrected by 

accepting the rates tendered as being correct and adjusting the total amount tendered 

accordingly. 

 

1.3.16 Information in the Bill of Quantities is not Works Information or Site Information. This confirms 

that instructions to do work or how it is to be done are not included in the Bill only, but in the 

Works Information. The Contractor Provides the Works in accordance with the Works 

Information. Hence the Contractor does not provide the Works in accordance with the Bill of 

Quantities. The Bill of Quantities is only a pricing document. 
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2. Measurement and payment 

2.1. Symbols 

2.1.1. For the purpose of the Pricing Schedule, the following words must have the meanings 
assigned to them:  

Unit : The unit of measurement for each item of work as defined in the 

Standard Specification.  

Quantity :  The number of units of work for each item.  

Rate : The payment per unit of work for which the Service Provider tenders 

to do the work.  

Amount : The product of the quantity and the rate tendered for an item.  

Lump Sum : An amount tendered for an item, the extent of which is described in the 
Pricing Schedule, the Scope of Work or elsewhere, but of which the quantity of work is not 
measured in units 
 
The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item.     

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 
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2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis 

for assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, then 

the Contractor is deemed to have allowed for all costs associated with such requirements 

within the tendered rates and Prices in the Bill of Quantities. 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities.  If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done.  The quantities of work assessed and 

certified for payment by the Project Manager at each assessment date will be used for 

determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 

the purposes of identifying the items.  More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

2.4. Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of 

descriptions given in the method of measurement.  In the event of any ambiguity or 

inconsistency between the statements in the method of measurement and this section, the 

interpretation given in this section shall be used. 
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C2.2 the bill of quantities 
 

Removal of Asbestos and Replacement with fibre cement grey roof sheeting 

At TNPA Buildings 

Items Description Unit Qty Rate 
Amounts 

PART A: PRELIMINARY AND GENERAL 

A1 Site Establishment: sum item   

A2 Appointment service provider 

Requirements for an AIA (refer to project 

specification) 

Sum item   

A3 Time Related Items Months 6    

                                                                                      Subtotal A carried to 

Summary 

 

PART B: SPECIFICATION 

B1. Removal and disposal of all old asbestos 

material: ridge caps, ridging, barge boards, 

roof sheeting, gutters, fascia boards, 

downpipes, etc. in the following buildings: 

    

B1.1 Main Building sum item   

B1.2 Standby Generator sum item

 

  

B1.3 Transformer Room

 

sum

 

item

 
  

B1.4 Boiler House sum

 

item

 
  

B1.5 Garages Risk sum

 

item
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B1.6 Supply and install big six fibre cement grey 

roof sheeting and joints 

m2 1180

 

  

B1.7 Supply and install new fibre cement grey 

ridging 

m 119   

B1.8 Supply and install fibre cement grey fascia 

boards 

m 334   

B1.9 Supply and install Marley PVC half round 

gutters 

m 442   

B1.10 Supply and install 80mm dia. Marley PVC 

downpipes 

m 76   

B1.11 Supply and install new Nutec ridge caps Each 6   

B1.12 Painting facia boards m 160   

B1.13 Painting roof to match existing old paint m2 885   

B1.14 Supply and install SAP CCA6 S5/V5/M5 

38x152x4.8m of creosoted timber. 

Accompanied with nails, round wire 100mm 

m 806   

B1.15 Marley PVC Stop ends Vynadeep DE501. Each 60   

B1.16 Alcolin PVC welds  200 ml. each 60   

B1.17 Supply and install all new Marley PVC fixing 

accessories (pipe clips, stop-ends, swap 

neck, shoes, including bolts and nuts & 

washers) 

sum sum   

B1.18 Supply and install new roofing screws & 

other fixing accessories 

sum sum   

B1.19 Supply and install rain seal kit no 60   
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B1.20 Hurricane clips Each 70   

B1.21 Remove 200litres geyser solar from the roof 

and replace solar geyser by competence 

person and issue COC certificate 

Each 1   

                                                                                       Sub-Total Carried to:  

 

SUMMARY 

 

PAR

T A 

Preliminary and General – Site Establishment 

• Mobilization of personnel, plant, tools 

and equipment 

• Safety files approval 

• Barricades, danger tape and warning 

signs for asbestos work. 

• Provision of environment skips and 

covers, but not limited to all safety 

measures on site and overheads 

sum 1  

PAR

T B 

Removal, supply, installation, and 

commissioning 

sum 1  

SUB-TOTAL 

 

15% VAT 

 

 

TOTAL 
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WITNESSES: 

 

1. _____________________________                     

CONTRACTOR 

 

2. _____________________________ Date: ___________________  

 

WITNESSES: 

 

1. _____________________________ ________________________

                       

 TNPA Port of Richards Bay 

2. _____________________________ 
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SECTION 1 

1 Description of the works 

 
1.1 Executive overview 

The Port of Richards Bay requires the services of a Contractor for the purpose of this project to ensure the 

safe removal and responsible disposal of asbestos-containing materials (ACMs) within selected buildings 

under the jurisdiction of Transnet National Ports Authority (TNPA). These materials, predominantly in the 

form of roofing sheeting, ridge caps, ridging, barge boards, gutters, downpipes, fascia boards, steel barge 

boards and proper disposing of all removed material and the replacement thereof with fibre cement grey 

roof sheeting or equal and approved by Project Manager, inclusive of Marley PVC products at following 

buildings: Main Building, Standby Generator , Transformer Room and Boiler House in the Port of Richards 

Bay.  

The scope of work includes the engagement of a suitably qualified and registered asbestos removal 

contractor to carry out the removal works in strict compliance with the Occupational Health and Safety 

Act (Act 85 of 1993) and the Asbestos Abatement Regulations, 2020. The project also mandates 

oversight by an Approved Inspection Authority (AIA) to ensure safety standards, environmental protection, 

and full regulatory compliance throughout the process. 

Following the safe removal and certified disposal of asbestos waste, the affected structures will be restored 

through the supply and installation of durable, non-asbestos fibre cement sheeting. The replacement 

material must meet the structural, weatherproofing, and aesthetic requirements of TNPA facilities, and 

conform to applicable SANS standards. 

 
Furthermore, includes any other work arising out of or incidental to the above, or required of the Contractor 

for the proper completion of the works in accordance with true meaning and intent of the Contract. 

1.1.1 Description of the works 

The works that the Contractor is to perform involves, inter alia, the following: 

 
Scope of Work: 

 
• Removal of asbestos ridge caps, ridging, barge boards, roof sheets, gutters, downpipes, fascia 

board and deteriorated timber products. 

• Disposal of all removed material at a registered landfill site in accordance with regulatory 

requirements. The contractor to produce a proof of disposal certificate/documents to the employer 

representative. 

• Supply and installation of new fibre cement grey roof sheeting ridge caps, ridging, and barge 

boards, big six roof sheets, timber material, facia boards and Marley PVC gutters, downpipes and 

all fixing accessories associated with prescribed work. 

• All exposed gaps after installation of fibre cement grey roof sheeting must be closed off and sealed 

using SABS approved rain seal. 

• Paint new roof sheeting, facia boards and barge boards to match existing colour. 
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• Cement fills all gaps in the buildings occurred due to difference roof profile and make it good to 

match existing structure. 

• Remove and replace all existing earthing lining. 

• Remove 200litres geyser solar from the roof and replace solar geyser by competence person and 
issue COC certificate. 

• Marley PVC Stop ends Vynadeep DE501. 

• Alcolin PVC welds 200 ml and Hurricane clips 

• Some buildings will require occupations time slots. 

• All work will be undertaken by contractor which is registered as Asbestos Removal Company as 

per Asbestos regulations: (GNR.155 of 10 February 2002) and comply with all the Requirements 

of the Act. 

 

Inspect the timber purlins carefully prior to the installation of any new sheeting. 

In the event where roof timber needs replacement, the Contractor shall notify the Project Manager and 

repairs shall be undertaken as required. 

 
  Supply and install new Fibre cement grey roof sheeting or similar as per requirements. 

 
• Ridge caps 

• Ridging 

• Barge boards : 225 x 15 

• Roof sheets : Profile ‘B’ 

• Fascia boards : 200 x 15 

• Gutters : 100 x 125 

• Downpipes : 80mm diameter 

 
All fastenings (roof screws, washers) and gutter brackets shall be hot dip galvanized. 

 

Scaffolding 

The Contractor shall supply, install, and maintain all scaffolding required for the completion of the 

works. It must be stressed that scaffolding should be designed, erected, and used in accordance with 

SABS 085. 

 
1.2 Employer’s objectives 

The Employer’s objective is to employ service provider for the purpose of this project to ensure the safe 

removal and responsible disposal of asbestos-containing materials (ACMs) within selected buildings under 

the jurisdiction of Transnet National Ports Authority (TNPA). These materials, predominantly in the form of 

roofing sheeting, ridge caps, ridging, barge boards, gutters, downpipes, fascia boards, steel barge boards 

and proper disposing of all removed material and the replacement thereof with fibre cement grey roof 

sheeting or equal and approved by Project Manager, inclusive of Marley PVC products at following 

buildings: Main Building, Standby Generator , Transformer Room and Boiler House in the Port of Richards 

Bay. 
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This project must be executed within the estimated project duration, budget and scope whilst maintaining 

the highest quality and safety standards with none or minimal disruptions to existing Port operations 

Employer’s commitment to safe and Zero Harm working environment must be always maintained. 

Applicable Standards and Legislation 

All asbestos removal activities must comply with: 

• Occupational Health and Safety Act (Act 85 of 1993) 

• Asbestos Abatement Regulations, 2020 

• SANS 10228 – Identification and classification of dangerous goods 

• SANS 10229 – Packaging of dangerous goods 

• SANS 10230 – Transportation of dangerous goods 

• SANS 10400 – National Building Regulations 

• Guidelines issued by the Department of Employment and Labour 

Contractor Requirements 

• The contractor must be registered with the Department of Employment and Labour for asbestos 
work. 

• An Approved Inspection Authority (AIA) must be appointed to oversee and verify compliance (by 
the Employer). 

• All site staff must have valid medical certification and asbestos handling training. 

• Appointment of an Approved Asbestos Inspection Authority (AIA) on an as-and-when required 
basis to support the asbestos removal project work on buildings under currently scheduled under 
South Africa’s Asbestos Abatement Regulations (AARs) 2020 (under the Occupational Health & 
Safety Act): 

Core Service Provider Requirements for an AIA. 

1. Accreditation and Approval 

o Accredited as an Approved Inspection Authority by the Department of Employment and Labour  

2. Qualified Personnel - Employ competent professionals such as: 

o Registered Occupational Hygienists (ROH) 

o Occupational Hygiene Technologists (ROHT) 

o Other trained specialists in asbestos inspection and air monitoring 
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1.3 Interpretation and terminology 

 

Word or phrase Interpretation 

Accepted by (or to the satisfaction of) 

the Project Manager, Engineer, or the 

Architect. 

Accepted by the Project Manager or the 

Supervisor. 

A duty, procedure, decision or action 

of the Engineer or the Architect and of 

the Superintendent, client 

representative, Site Supervisor or 

Clerk of Works. 

An action of the Project Manager or the 

Supervisor depending on the context. Clause 

14 of the Core Clauses determines what the 

actions of each are. Either may delegate in terms 

of Clause 14.2. 

 
The following abbreviations are used in this Works Information: 

 

Abbreviation Meaning given to the abbreviation 

TNPA Transnet National Ports Authority 

CA Contract Administrator 

PM Project Manager 

PEO Project Environment Officer 

AIA Authorized Inspection Authority 

BBBEE Broad Based Black Economic Empowerment 

EMP Construction Environmental Management Plan 

CD Compact Disc 

CDR Contractor Documentation Register 

CDS Contractor Documentation Schedule 

CRL Contractor Review Label 

CSHEO Contractor’s Safety, Health and Environmental Officer 

CHSMP Contractor Health and Safety Management Plan 

CONTRACTOR Construction Manager 

DTI Department of Trade and Industry 

DWG Drawings 

EO Environmental Officer 

HAW Hazard Assessment Workshop 

HAZOP Hazard and Operability Study 

HSSP Health and Safety Surveillance Plan 

INC Independent Nominated Consultant 

IP Industrial Participation 
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IR Industrial Relations 

IPP Industrial Participation Policy 

IPO Industrial Participation Obligation 

IPS Industrial Participation Secretariat 

IRCC Industrial Relations Co-ordinating Committee 

ISPS International Ship and Port Security 

JSA Job Safety Analysis 

CIRP Contractor’s Industrial Relations Practitioner 

Native Original electronic file format of documentation 

EMP Project Environmental Specifications 

PHA Preliminary Hazard Assessment 

PIRM Project Industrial Relations Manager 

PIRPMP Project Industrial Relations Policy and Management Plan 

PLA Project Labour Agreements 

PSIRM Project Site Industrial Relations Manager 

PSPM Project Safety Program Manager 

PSSM Project Site Safety Manager 

ProgEM Programme Environmental Manager 

ProjEM Project Environmental Manager 

QA Quality Assurance 

QC Quality Control 

CQA Contractor’s Quality Assurance 

QCONTRACTOR Quality Control Manager 

R&D Research and Development 

SANS South African National Standards 

SABS South African Bureau of Standards 

SASRIA South African Special Risks Insurance Association 

EMP Standard Environmental Specification 

SHE Safety, Health and Environment 
 

SHEC Safety, Health and Environment Co-Ordinator 

SIP Site Induction Programme 

SMP Safety Management Plan 

SSRC Site Safety Review Committee 

PPE Personal Protective Equipment 

HSSE Health, Safety, Security and Environmental 

NRS National Regulatory Standard 

NEC3 ECC NEC3 Engineering and Construction Contract 

SAPS South African Police Services 

SAT Site Acceptance Tests 
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SSA State Security Agency 

HSMP Health and Safety Management Plan 

IP66 Ingress Protection rating for harsh conditions (dust tight, water jet tight) 

 

 

 

2 Engineering and the Contractor’s design 

 
2.1 Employer’s design 

 
2.1.1 The Employer’s design for the works can alter if the Contractor’s suggestions are being approved 

by the Project Manager. The Project Manager will provide the Contractor with all relevant as-built 

drawing required to do work. 

All work done is to be undertaken accordingly as per the following: 

 
• Works Information and all Annexures thereto. 

 
• Technical Specifications, including Employer’s Specification and Project Particular Specifications. 

 
• Relevant sections of and Variations to the Standardized Specifications (SANS1200). 

 
 

2.2 Parts of the works which the Contractor is to design 

2.2.1 The Contractor is to design the following parts of the works: 

 
• Required temporary works for executing of the project shall be removed from the Site on Completion 

of the works. These temporary works shall include site establishment and all construction power, 

water, sewer, and compressed air required to execute the entire project scope 

 
2.3 Review and Acceptance of Contractor Documentation 

2.3.1 The Contractor submits documentation as the ‘Works Information’ requires to the Project Manager 

for review and acceptance. 
 

2.3.2 The Contractor’s documentation shall be issued to the Project Manager under cover of the 

Contractor’s Transmittal Note indicating all contract references, i.e. Project Name, Project No., 

Contract No., etc. as well as the Contractor’s Project Document Number, Revision Number, Title 

and chronological listing of transmitted documentation. 

 
3 Construction 

 
3.1 Temporary works, Site services & construction constraints 

 
3.1.1 Employer’s Site entry and security control, permits, and Site regulations. 

 
3.1.1.1 The Contractor must comply with the Employer’s Site entry and Port security control, permits 

and Site regulations. The Employer provides coded ID cards to all Contractors’ employees 
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for access/egress of personnel, plant, material, and equipment within the Site boundaries. 

 
3.1.1.2 Access must be subject to the Transnet National Ports Authority security requirements and 

regulations, which states that “access should be obtained for all the Contractor’s personnel 

at Permit Office located at Sizakala Truck Staging Facility”. The Contractor must make a cost 

and time allowance for obtaining the necessary permits, including labour and transportation 

within his rates. All Contractor personnel must at all times wear their security identity (ID) card 

so as to be easily identifiable as being employed by the particular company concerned. 

 
3.1.1.3 The Contractor must ensure that all materials, machinery, or equipment brought by him onto 

the premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may 

result in a refusal by the Employer to allow the materials, machinery, or equipment to be 

removed from the premises. 

 
3.1.2 The Contractor complies with the following requirements of the Employer: 

 
3.1.2.1 The Contractor and his employees must enter and leave the premises only through the main 

gate(s) and/or checkpoint(s) designated by the Employer. The Contractor must ensure that 

employees always observe the security rules of the Employer and must not permit any person 

who is not directly associated with the work from entering the premises. 

 
3.1.2.2 The Contractor and his employees must not enter any area of the premises that is not directly 

associated with their work. 

 
3.1.2.3 The Contractor shall ensure the safe passage of Contractor’s traffic to and around the Site and 

Working Areas at all times that includes providing flagmen, protective barriers, signage, etc. for 

protection, direction, and control of traffic. 

 
3.1.3 Restrictions to access on Site, roads, walkways, and barricades. 

 
3.1.3.1 The Contractor is specifically excluded from entering the Employer’s Operational Areas which 

are adjacent to the Site and Working Areas. The Contractor plans and organizes his work in 

such a manner so as to cause the least possible disruption to the Employer’s operations. 

• The Contractor ensures the safe passage of Contractor’s traffic to and around the Site and 

Working Areas at all times that includes providing flagmen, protective barriers, signage for 

protection as well as route and control of traffic. 

 
• The Contractor ensures that any of his personnel, labour and Equipment moving outside of 

his allocated Site and Working Areas does not obstruct the operations of the Port. To this 

end, access routes are allocated and coordinated by the Project Manager. 

 
• The Contractor ensures that all his construction personnel, labour and Equipment remains 

within his allocated and fenced off construction area. 
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• All Contractor’s personnel working within Port must comply with Transnet National Ports 

Authority’s operational safety requirements and be equipped with all necessary PPE, high 

visibility apparel. A floating apparel must be provided when work is conducted within two 

meters (behind the yellow line) of the quay wall. 

 
 

 

 

 

 
3.1.4 The Contractor complies with the following road safety regulations requirements of the Employer. 

 
3.1.4.1 Access to the works for Contractor’s personnel must be through the Port entrances. 

Movement of construction vehicles must be managed to ensure that other users are not 

delayed through the operational area. Construction activities must be barricaded to allow safe 

use of the road areas at all times. No additional payment must be made, and it must be 

deemed to be included in the rates of the relevant items. 

 
3.1.4.2 The speed limit in most internal roads within the Port of Richards Bay is 40km/h unless 

otherwise indicated, compliance with these regulations are enforced and must be complied 

with, access cards/permit will be revoked if found to be non-compliant. 

 
3.1.5 People restrictions on Site; hours of work, conduct and records. 

 
3.1.5.1 There is a permit card access system to enter the Port Area. The Project Manager on behalf 

of the Employer will arrange the required access permits and issue them to the Contractor 

free of charge. 

 
3.1.5.2 The Contractor keeps daily records of his personnel engaged on the Site and Working Areas 

(including Sub-Contractors) with access to such daily records available for inspection by the 

Project Manager at all reasonable times. 

 
3.1.6 The Contractor complies with the following hours of work for his people (including Subcontractors) 

employed on the Site. 

 
3.1.6.1 Normal working hours at the Port of Richards Bay are from 08:00 to 16:30, Monday to Friday, 

Inclusive. For any extended hours or overtime the Contractor shall apply in writing and obtain 

approval from the Project Manager / Employer. 

3.1.7 Health and Safety facilities on Site. 

 
3.1.7.1 The Contractor’s personnel must be subject to all safety procedures and regulations as laid 

down by TNPA Health and Safety Specification. 
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3.1.7.2 In the event of fire on work site, the Contractor must provide the first response to minor fires 

and inform TNPA personnel of the fire, then vacate the site immediately in compliance to the 

Contractor’s evacuation procedure. Any major fires must be immediately reported to the TNPA 

Fire Department for intervention. 

 
 

3.1.7.3 The Contractor must note that smoking must not be allowed on the site within 30m of 

Building(s), it must only be allowed in designated and clearly marked smoking areas. No open 

fires must be lit anywhere on site. 

 
3.1.7.4 The Contractor must be responsible for ensuring the satisfactory and safe condition of all power 

tools and equipment. All electrically powered equipment must be compliant to OHS Act 

Standards. The use of electrically powered equipment must be subject to the prior approval of 

TNPA. 

 
3.1.7.5 All Occupational Health and Safety Act and Construction Regulations pertaining to the work 

being carried out must be adhered to. The Contractor’s employees must at all times be 

supervised by a Competent Supervisor appointed in writing in terms of the regulations of the 

Occupational Health and Safety Act and made aware of his responsibilities. The Project 

Manager reserves the right to judge the competence of the appointed Supervisor for the task 

being performed before and during the progress of the work. 

 
3.1.7.6 The Contractor must enter into and execute an Agreement with the Employer as provided for 

under Section 37(2) of the Occupational Health and Safety Act (1993). The Agreement must 

be in the form of the pro-forma included elsewhere in this document. 

 
3.1.7.7 All Contractor’s staff and labour working within port shall comply with the Employer’s 

operational Health and Safety requirements and shall be equipped with all necessary PPE, 

high visibility apparel and, when working within two meters of the quay wall, floating apparel. 

 
3.1.8 The Contractor complies with the requirements stated under paragraph 2.3 of C3.1 Employer’s 

Works Information. 

3.1.8.1 The Employer’s normal operations, maintenance and other construction contracts must 

continue during the currency of this contract. It is possible, therefore that the site may become 

congested at times and careful co-ordination is thus essential in order to minimize disruptions 

to all parties. In the event of conflict between Contractors wishing to work in the same area 

simultaneously, the Project Manager must decide the issue based on all the relevant 

information available at the time of conflict. Alternative site routes for emergency vehicles must 

be discussed with the Project Manager during the compulsory meeting. 

3.1.8.2 The Contractor provides a three (3) nameboards as per drawing provided. The sites will be 
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identified and instructed by the Project Manager. 

 
3.1.8.3 The nameboard/s must be erected within a month of the commencement date of the contract 

and must be placed at the positions indicated by the Project Manager. Any damage to these 

boards must be repaired within fourteen days of a written instruction issued by the Project 

Manager. No payment must be made in terms of the contract prior to the erection of the name 

board. 

 
 

 

 
 

 
 

3.1.8.4 The contractor must compile a health and safety file which include a COVID-19 plan. 

 
3.1.9 Environmental controls, fauna & flora, dealing with objects of historical interest. 

 
3.1.9.1 The Contractor must take particular note of the environmental requirements contained in the 

Employer’s Construction Environmental Management Plan. 

3.1.9.2 The Contractor must take every precaution to avoid damage to vegetation adjacent to the 

works. Any damage caused is to be repaired at the Contractor’s expense. 

 
3.1.9.3 Storage and stockpiling areas for materials adjacent to the works must be discussed and 

agreed to with the Project Manager on behalf of the Employer at the kick-off meeting. Excess 

material from excavations and waste material must only be spoiled at sites that have been 

approved by the Project Manager. No additional payment must be made, and it must be 

deemed to be included in the rates of the relevant items. 

 
3.1.9.4  Waste must not be stored onsite, all waste material must be stored in the waste receptacles 

and transported to the landfill site by an approved waste service provider 

 
3.1.9.5 The Contractor has no title to all materials arising from excavation and demolition in the 

performance of the works with title to such materials remaining with the Employer. The Project 

Manager must instruct the Contractor how to label, mark, set aside and/or dispose of such 

materials for the benefit of the Employer in accordance with ECC3 Clause 73.1. 

 
3.1.9.6 The Contractor must comply with the Employer EMP in the construction of the works. 

Wherever the Employer provides facilities (including, inter alia, temporary power, water, 

waste disposal, telecommunications etc.) for the Contractor’s use within the Working Areas 

and the Contractor adapts such facilities for use, then the Contractor makes good and 

provides full reinstatement to the land (including all apparatus of the Employer and Others in, 

on or under the land) and surrounding areas to its original standard upon dismantling of such 

facilities and hand-back to the Employer. 
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ENVIRONMENTAL REQUIREMENTS. 
 
 

Environmental Management Plan (EMP) must be submitted by the Contractor two weeks prior to 

the start of work and must be kept on site at all times. 

 
EMP must include: 

• Introduction and Company Profile (Outline what the company is about and what activity it 

intends to do). 

• Policy: Environmental policy statement of commitment. 

• Roles and Responsibilities, i.e. identify and describe responsibilities for environmental 

management and reporting including contact details. 

 

 

• Environmental Awareness and Training, i.e. briefly describe what training initiatives and 

programs are in place to ensure staff members are aware of the environmental 

responsibilities. 

• Operational activities, these must be site specific and must relate to one or more of the 

following: 

- Waste minimization and management 

- Water pollution 

- Emergency situations 

• Closure: The EMP must commit to a Closure Plan that will identify impacts and outline 

remediation measures. 

 
WASTE MANAGEMENT 

 
 

Waste is bound to be generated during the construction of this project, the Contractor must: 

• Make provision of properly labelled waste receptacles, i.e. hazardous waste, recycled waste 

etc. 

• Disposable waste material must be taken to a permitted landfill site by the qualified waste 

management company that has Transnet waste disposal license. 

• If the waste is contaminated or hazardous it must be taken by Hazardous Waste Management 

Company to the appropriate dumping site. The Contractor must submit proof of correct 

disposal to the Project Manager. 

• Contractor must ensure that high level of housekeeping is maintained at all times and the site 

is kept tidy daily. 

• Contractor must comply with all legal and other environmental requirements including the 

specification. 

 
3.1.10 Title to Materials from demolition and excavation 
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3.1.10.1 The Contractor has no title to all materials arising from excavation and demolition in the 

performance of the works with title to such materials remaining with the Employer. The Project 

Manager must instruct the Contractor how to label, mark, set aside and/or dispose of such 

materials for the benefit of the Employer in accordance with ECC3 Clause 73.1. 

 
3.1.11 Cooperating with and obtaining acceptance of others. 

3.1.11.1 The Employer shall from time to time appoint an Agent(s) or other Contractor(s) to act on his 

behalf during the entire contract duration and the Contractor must cooperate in accepting 

instructions when required. 

 
3.1.11.2  The Employer shall from time to time appoint other Contractor(s) to act on his behalf during the 

entire contract duration, the Contractor must ensure cooperation in the execution of various 

packages as and when required. 

 
3.1.12 Publicity and Progress Photographs. 

 
3.1.12.1 The Contractor must not advertise the Contract or the project to any third party, nor 

communicate directly with the media (in any jurisdiction) whatsoever without the express written 

notification and consent of the Project Manager. 

3.1.12.2 The Contractor must obtain the permission and approval of the Project Manager before erecting 

any notice boards or using the details of the contract in any advertising media. 

3.1.12.3 The Contractor must provide a complete digital photographic record of the progress of the 

construction of the works to the Project Manager, monthly as part of the Contractor’s monthly 

programme narrative report. 

 
3.1.13 Contractor’s Equipment 

 
3.1.13.1 The Contractor keeps daily records of his Equipment used on Site and the Working Areas 

(distinguishing between owned and hired Equipment) with access to such daily records available 

for inspection by the Project Manager at all reasonable times. 

3.1.13.2 The Contractor complies with the following permissions and restrictions in the use of Equipment 

as required by the Employer. 

3.1.13.3 The Contractor shall ensure that all Equipment is in a satisfactory mechanical condition for the 

duration of the contract. No additional payments will be made for the establishment of additional 

Equipment as it will deemed to have been included in the Contractor’s tender rates. 

 

3.1.13.4 All Equipment arriving on Site shall be inspected by a Competent Person from the Contractor 

prior to arrival on Site who shall certify that the Equipment is in a satisfactory condition. In 

particular, all hoses, pumps, connections and other items associated with any fluid (oil, hydraulic 

fluid etc.) shall be inspected and any items in a poor condition shall be replaced with new items. 
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This is to prevent uncontrolled fluid loss due to failure of hoses or clamps. Inspection sheets for 

all equipment to be maintained in an Equipment Inspection File. 

 
3.1.14 Equipment provided by the Employer. 

 
3.1.14.1 No Equipment shall be provided by the Employer. 

 

3.1.15 Site services and facilities. 

 
3.1.15.1 For the duration of the Contract, the Employer shall provide an area, free of charge, for the 

Contractor to establish his offices, lay down areas, stores, workshops and other Contractor’s 

Equipment. 

3.1.15.2 The Contractor shall provide everything else necessary for providing the Works. 

 
3.1.16 The Employer provides the following facilities for the Contractor: 

 
3.1.16.1 The Contractor must provide the following connections to services within the Site for 

Contractor’s use: 

• Isolation valve (50mm) and water meter (for monitoring) of construction Potable Water. 

• Circuit breaker for construction power at 380 Volts, 3-Phase and Neutral, 50 Hz. 

• The Contractor must provide a connection to the Employer’s water borne sewage network. 

Where no suitable connection to a sewerage system is feasible, portable chemical type 

toilets may be used. 

3.1.17 Facilities provided by the Contractor: 

 
3.1.17.1 The Contractor must provide facilities for the Project Manager and Supervisor including the 

Contractor’s personnel. 

3.1.17.2 The Contractor must ensure that this site establishment area is compliant with the relevant 

safety regulations and restrictions, is clearly sign posted and has a suitable security fence, 

lighting and the necessary access control gates. 

3.1.17.3 All costs for preparation of the site establishment area are for the Contractor’s account and 

should be adequately catered for in the Preliminary and General items. 

3.1.17.4 The Contractor must submit details of the layout of his site establishment to the Project 

Manager for acceptance. 

3.1.17.5 The Contractor must install a metering device, accepted by the Project Manager, immediately 

downstream of the Employer’s connections from where he draws services. The Contractor must 

provide the Project Manager details of his monthly consumption of potable water and power. 

 

3.1.17.6 The Contractor is responsible for his own connection to the Employer’s services and for the 

reticulation of his services from the connection point. The cost of meters, connections, 

reticulation, and all other usage costs associated with the provision of services are for the 

Contractor’s account. 
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3.1.17.7 The Contractor must provide the Project Manager with a Certificate of Compliance (COC), by 

an Accredited Person as defined by the OHS Act, in respect of his Construction Power electrical 

installation. The Project Manager must only make construction power available upon receipt of 

the COC. 

3.1.17.8 The Construction Manager (or his nominated representative) must conduct routine inspections of 
the Contractor’s construction power reticulation and power tools. If found to be   un-safe and/or  

3.1.17.9 non-compliant with statutory requirements, the electrical power supply must be disconnected until 
the Contractor rectifies all defaults. 

 
3.1.17.10 The Contractor must provide, at his cost, a sufficient number of toilets and maintains them in a 

clean and sanitary working condition. 

3.1.17.11 The Contractor must provide temporary lighting and fencing around every section occupied by 

him/her during the phased construction of the works. Such fencing must demarcate and secure 

the construction area. The fencing must be erected before any work starts and is removed only 

upon completion of the work in that area. 

3.1.17.12 The Contractor must include for all costs for such lighting and fencing, including access control 

into and out of these restricted areas. 

3.1.17.13 Wherever the Contractor provides facilities (either his own or for the Project Manager and/or 

Supervisor) and all items of Equipment, involving, inter alia, offices, accommodation, 

laboratories, Materials storage, etc., within the Working Areas, then the Contractor must make 

good and provide full reinstatement to the land (including all apparatus of the Employer and 

Others in, on or under the land) and surrounding areas to its original standard, upon dismantling 

of such facilities and items of Equipment. 

3.1.17.14 Upon completion and within one month of the date of acceptance of the works, the Contractor 

must completely remove from the Site and Working Areas all his Equipment, including the 

foundations of any structures, stores, office accommodation or any other asset belonging to 

him and leave the Site and Working Areas in a tidy condition to the satisfaction of the Project 

Manager. 

3.1.17.15 No excess or discarded materials or Equipment must be buried or dumped within the port 

boundary. 

3.1.17.16 Demolition of all temporary structures surfaces etc. must be first approved by the Project 

Manager prior to the work being carried out. 

3.1.17.17 The Employer does not provide any security for the Site and Working Areas. The Contractor 

must provide the same and indemnifies and holds indemnified the Project Manager and 

Employer against any claims and actions that may arise out of Site and Working Area security. 

3.1.17.18 No housing is available for the Contractor’s employees. The Contractor must make his own 

arrangements to house his employees and transport them to site in a closed vehicle specifically 

designed for passenger transport (bus or similar) accepted by the Project Manager. 

3.1.17.19 Wherever the Employer provides facilities for the Contractor’s use and the Contractor adapts 

such facilities for use, then the Contractor must make good and provide fully reinstatement to 

the land (including all apparatus of the Employer and Others in, on or under the land) and 

surrounding areas to its original standard upon dismantling of such facilities and hand-back 
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to the Employer. 

3.1.17.20 Unless expressly stated as a responsibility of the Employer as stated under 3.1.18 Site 

services and facilities, all residual requirements for the provision of facilities and all items of 

Equipment necessary for the Contractor to Provide the Works remains the responsibility of 

the Contractor. 

3.1.18 Existing premises, inspection of adjoining properties and checking work of Others. 

 
3.1.18.1 The Contractor inspects and surveys the buildings/premises/facilities/various work sites in order 

to establish the existing conditions and state of repair prior to construction with the Project 

Manager. Contractor must take photos of before and after construction and keep records for 

submission to Project Manager whenever the need arises. All these records must be submitted 

to the Project Manager at completion of the project, this shall be deemed to have been included 

in the relevant rates, i.e. as built-information. 

 
3.1.19 Survey control and setting out of the works 

 
3.1.19.1 Setting out of the works and survey control is based on Hartebeeshoek 94 (WGS 84 

Ellipsoid) co-ordinate system. Levels are given relative to mean sea level. 

 
3.1.19.2 The Project Manager shall provide benchmarks and survey control points to the Contractor. 

 
3.1.19.3 The in-survey must be carried out in collaboration with the Supervisor, on a 5m grid, with levels 

generally taken at right angles to the longest length of the area being surveyed. Relevant 

features, such as existing services and identification of ground survey control stations are also 

determined. 

 
3.1.19.4 On completion of construction (or profiling of the relevant area) to the required tolerances, 

the Contractor must provide the out-survey, which records the final levels on a drawing, for 

acceptance by the Project Manager. 

 
3.1.19.5 The Contractor must sign the in-survey and out-survey and furnish copies in accordance with 

the CDS to the Project Manager for record purposes. 

 
3.1.20 Excavations and associated water control 

 
 

3.1.20.1 The Contractor must protect all excavations against any water ingress whether by seepage, 

rains, storms, floods, or any other means at own cost. 

 

3.1.20.2 The Contractor must immediately remove any water found in the excavation by pumping and 

provide all necessary Equipment (pumps, pipes, etc.) to do so. Water must be cleared in such 

a way that it cannot seep or flow back into the excavations. 
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3.1.20.3 Probability of Asbestos Contamination in Excavations: 

• The Contractor must ensure his personnel are equipped with the necessary PPE and 

trained to recognize asbestos contamination. 

• On encountering asbestos contamination, the Contractor must immediately stop all work 

in the affected area, summon the Supervisor and secure the area. 

• The Supervisor must arrange for a specialist waste disposal Contractor to collect, bag, 

remove and dispose the contaminated material from the excavation. 

• The Contractor must continue with the excavation of bulk earthworks on receipt of a 

written instruction from the Supervisor. 

 
3.1.21 Underground services, other existing services, cable, and pipe trenches and covers 

 
3.1.21.1  As a guide only, the Project Manager must provide the Contractor with drawing(s) showing 

various known existing underground services for his information. It is however possible that 

there are other existing services, which are not reflected, and which may affect the works. 

 
3.1.21.2 The Contractor must establish the location of the various existing services situated within the 

Site and Working Areas and record all such information on marked-up drawing(s) which remain 

available for reference at all times. 

 
3.1.21.3 The Contractor shall make every effort to carefully locate all services, whether known or 

unknown, prior to beginning any works and shall make the necessary arrangements for 

protection or isolation thereof as necessary. On recovering new services, the Contractor must 

mark them on the drawings and these will become known services. 

 
3.1.21.4 The Contractor must exercise due care and attention in carrying out any excavation work to 

avoid damage or disruption to existing services. The Contractor must accordingly consult the 

Project Manager prior to undertaking any excavation work. 

 
3.1.21.5 Should the Contractor fail to exercise the requisite care and attention in carrying out the 

excavation work, the Contractor will be held liable for any claims arising out of damage caused 

by such excavation. 

 
3.1.21.6 Where the Contractor encounters existing services (e.g. underground services/existing 

services cables/water and sewer pipes/manholes/stormwater pipes), the Contractor 

undertakes the following: 

• Notify the Project Manager and Port Engineer’s Office immediately. 

• Treat all systems as live, wait for the instruction from Project Manager. 

• Provide adequate support and or protection to the service(s). 

• Mark up and describe the service(s) on a site plan for record purposes. 
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3.1.22 Control of noise, dust, water and waste. 

 
3.1.22.1 Before moving Equipment onto the Site and Working Areas and commencing operations, the 

Contractor must submit his proposed methods of construction which demonstrate the 

measures taken to avoid and or reduce any nuisance arising from dust, noise and vibration for 

acceptance by the Project Manager. 

 
3.1.23 Sequences of construction or installation. 

 
3.1.23.1 The proposed general sequencing of the works is as follows: 

• Submit and obtain approval of the works and equipment from Employer (Project File). 

• Obtain Site Access. 

• Inspect and determine the quantity of work to be done. 

• Prepare and corrosion protect all Steel. 

• Manufacture and deliver to site materials. 

• Check Quality Control and Issue Warranty of Corrosion Protection system 

 
3.1.24 Giving notice of work to be covered up. 

 
3.1.24.1 The Contractor must notify the Supervisor/Project Manager in writing of any elements of the works 

which are to be covered up. This notification must be given in no less than 24 (twenty-four) hours 

prior to the proposed covering up. 

 
3.1.25 Hook ups to existing works. 

 
3.1.25.1 Every effort will be made to programme the work so that the progress on this contract is not 

adversely affected by other activities and Contractors on site. Only in exceptional circumstances 

will the Project Manager entertain the compensation for standing time or delays 

 
3.2 Completion, testing, commissioning and correction of Defects 

 
The work to be done by the Completion Date 

 
3.2.1 On or before the Completion Date the Contractor must have done everything required to Provide 

the Works including the work listed below which is to be done before the Completion Date and in 

any case before the dates stated. The Project Manager cannot certify Completion until all the work 

listed below has been done and is also free of Defects, which would have, in his opinion, prevented 

the Employer from using the works and others from doing their work. 

 
 

3.2.2 The Contractor is permitted to carry out the following works after Completion 

The Only snag list and rectification of defects identified during retention phase and maintenance 

period for hot dip galvanizing and/or corrosion protection. 
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3.2.3 Use of the works before Completion has been certified. 

 

 
3.2.3.1 None. 

 
3.2.4 Materials facilities and samples for tests and inspections 

Not applicable. 

3.2.5 The Contractor provides the following commissioning activities to bring the works in use in liaison 

with the Employer: 

3.2.5.1 The Contractor must ensure that all the works specified on the Employer’s Works Information is 

completed, functional to bring the works in use for its intended purpose and required 

documentation on completion is submitted to the Project Manager. 

3.2.6 Access given by the Employer for correction of Defects 

 

3.2.6.1 The Project Manager shall arrange for the Employer to allow the Contractor access to and use of 

a part of the works which has been taken over which needs rectification of a Defect. 

3.2.7 The Contractor complies with the following constraints and procedures of the Employer where the 

Project Manager arranges access for the Contractor after Completion: 

• Safety induction and access control as determined by the Employer. 

• Safety, access control and work procedures as determined by the Employer. 

• Safety, access control and work procedures as determined by the Employer. 

• Access must be arranged with the Project Manager three (03) days prior to the planned 

access date. 

3.2.7.1 The Contractor facilitates the following requirements for training workshops after Completion for 

the works in use: 

3.2.7.2 The Contractor must train Employer’s personnel on the operation of the automated gates. 
 

3.2.8 The Contractor performs the following operational maintenance in relation to the works after 

Completion: 

3.2.8.1 The Contractor will be liable to maintain the entire system during the full warranty period for the 

various components to the system from the date of acceptance. All equipment shall be guaranteed 

for a period not less than twelve (12) months from the date of acceptance from the Project 

Manager. The guarantee shall cover all parts, labour, travelling and accommodation costs. 

Component manufactures’ warranty will not be solely acceptable. The guarantee shall cover latent 

defects in components and manufacture, or incorrect installation of equipment but excludes 

breakages, misuse, abuse and neglect of any equipment. 
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4 Plant and Materials Standards and Workmanship 

 
4.1 Investigation, Survey and Site Clearance 

 
4.1.1 The Contractor carries out the following investigations, i.e. existing facilities, services, servitudes at the 

Site before commencing with the works. 

 
4.2 Civil Engineering and Structural Works 

 
4.2.1 In interpretation, ambiguity or discrepancy between any SANS 1200 Specification (whether standard or 

written as a particular project specification) contained in the Works Information and the conditions of 

contract, the conditions of contract take precedence within the ECC contract. 

4.2.2 In case of any conflict in interpretation, ambiguity or discrepancy between any SANS 1200 Specification 

(whether standard or written as a particular project specification) contained in this paragraph 1.1.1 of 

the Employer’s Works Information and specific statements contained elsewhere in C3 Employer’s 

Works Information, the specific statements contained elsewhere shall prevail, without prejudice to the 

Project Manger’s express duty to resolve any ambiguity or inconsistency in the Works Information under 

ECC Clause 17.1. 

4.2.3 Within SANS 1200 A: GENERAL, the following amendments and interpretations shall apply: 

Where the word or expression “Employer” is used, read “Employer”; 

Where the word or expression “Contractor” is used, read “Contractor”; 

Where the word or expression “Engineer” is used, read “Project Manager” or “Supervisor” as the 

context requires; 

Where the word or expression “schedule of quantities” is used, this is deleted in entirety. Assessment 

and payment is in accordance with the conditions of contract (and the ECC main and secondary 

options stated therein); 

4.2.4 Within SANS 1200 A: GENERAL 2.3 DEFINITIONS, the following apply: 

 
“Acceptable. Approved (Approval)” is interpreted as either a Project Manager or a Supervisor 

communication or instruction in relation to Works Information compliance, consistent with the 

conditions of contract as the context requires; 

“Adequate” is deleted. The Project Manager notifies the Contractor where the Contractor has not 

complied with the Works Information; 

“Measurement and payment” and the further definitions contained within 6.3 c) are deleted. 

Assessment and payment is in accordance with the conditions of contract (and the ECC main and 

secondary options stated therein); 

4.2.5 Within SANS 1200 A: GENERAL 2.6 APPROVAL, the following applies: 

 
“Approval” by either the Project Manager and/or the Supervisor is without prejudice to ECC Clause 

14.1 and, inter alia, ECC Clauses 13.1, 14.3 and 27.1. 
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4.2.6 SANS 1200 A: GENERAL 2.8 ITEMS IN SCHEDULE OF QUANTITIES, is deleted in entirety. 

Assessment and payment is in accordance with the conditions of contract (and the ECC main and 

secondary options stated therein). 

4.2.7 SANS 1200 A: GENERAL 3.2 STRUCTURES AND NATURAL MATERIAL ON SITE, applies only to 

the extent that it is consistent with paragraph 3.1.6 of C3.1 Employer’s Works Information. 

 
4.2.8 Within SANS 1200 A: GENERAL 7.1 PLANT, the following applies: 

Where the word or expression “Plant” is used, read “Equipment”. 

4.2.9 SANS 1200 A: GENERAL 7.2 CONTRACTOR’S OFFICES, STORES AND SERVICES, applies but 

the Project Manager resolves any inconsistency with statements included within paragraph 3.1.12 of 

C3.1 Employer’s Works Information. 

4.2.10 SANS 1200 A: GENERAL 3.1 SURVEY, applies only to the extent that it is consistent with paragraph 

3.1.14 of C3.1 Employer’s Works Information. 

 
4.2.11 Within SANS 1200 A: GENERAL 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC 

CROSSINGS, the following applies: 

 
    Where the word or expression “specification” is used, read “Works Information”. 

 

4.2.12 SANS 1200 A: GENERAL 3.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

applies only to the extent that it is consistent with the specific statements made elsewhere in C3.1 

Employer’s Works Information and in any case and at all times consistent with the conditions of contract. 

4.2.13 Within SANS 1200 A: GENERAL 5 TESTING, the following applies: 

Where the word or expression “Engineer” is used, read “Supervisor”. 

4.2.14 SANS 1200 A: GENERAL 8 MEASUREMENT AND PAYMENT, is deleted in entirety. Assessment and 

payment is in accordance with the conditions of contract (and the ECC main and secondary options 

stated therein). 

 
4.3 Electrical & mechanical engineering works 

 
4.3.1 Where SANS 10142 and/or SANS 10198 specifications are used within the Works Information, then 

where the term “Equipment” (or the like) is used with the meaning of installation and items left behind 

in the works, then please read this term as “Plant” for ECC defined term compliance. 
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SECTION 2 

 
5 Management and start up 

 
5.1 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 
 

Title and purpose Approximate 
time & interval 

Location Attendance by: 

Overall Contract - 
Progress and 
feedback. 

Monthly on a day 
and time mutually 
to be agreed. 

Port of Richards 
Bay 

Employer, Contractor, Supervisor, 
Project Manager, including relevant 
stakeholder’s as may be deemed 
relevant 

Contract Risk 
register and 
Compensation 
Events 

Fortnightly on a 
day and time 
mutually to be 
agreed. 

Port of Richards 
Bay 

Employer, Contractor, Supervisor, 
Project Manager, including relevant 
stakeholder’s as may be deemed 
relevant 

Site Inspections and 
quantity 
measurements 

Ad hoc Port of Richards 
Bay 

Employer, Contractor, Supervisor, 
Project Manager, including other 
stakeholder’s as may be deemed 
relevant 

Contractor Safety 
Meetings. 

Fortnightly with 
Contractors. Day 
and  time  to  be 
agreed. 

Port of Richards 
Bay 

CONTRACTOR (Optional),  TNPA 
Safety Advisors and Contractor 
Safety Officers and Contractor 
Management / Supervision. 

Safety, Health and 
Environment 
Induction Training. 

Once off Induction 
programme prior 
to commencing 
any work on site 
and each time for 
a new start. 

Port of Richards 
Bay 

Employer, Contractor (all personnel 
to work on site), Supervisor, Project 
Manager, including other 
stakeholder’s as may be deemed 
relevant 

 

 

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or 

if not so specified by persons and at times and locations to suit the Parties, the nature and the progress 

of the works. Records of these meetings are to be submitted to the Project Manager by the person 

convening the meeting within five days of the meeting. 

All meetings are to be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register are not to be used for the purpose of confirming actions 

or instructions under the contract as these are to be done separately by the person identified in the 

conditions of contract to carry out such actions or instructions. 

5.2 Documentation Control 

• The document control should be done by means A4 triplicate site diaries and site instructions. 

• The following reporting documents shall be provided by the Contractor: 

• A site diary reflecting daily labour, plant and material information. 

• A detailed construction and resource schedule to be provided by the Contractor. 

 
• A daily progress report containing: 

➢ Executive summary (typical one to two paragraphs) 
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➢ Performances to date 

➢ Problems experienced 

➢ Corrective actions 

➢ Priorities for the next week 

 
5.3 Safety risk management 

 
5.3.1 The Contractor complies with the Occupational Health and Safety Act, 85 of 1993 and 

Regulations together with Health and Safety requirements contained in the Employer Health 

and Safety Project Specifications attached hereto as Annexure B of this Works Information: 

5.3.2 The Contractor must perform the works having due regard to the SHE specification. 

 
5.3.3 No alcohol is permitted on Site and within TNPA property. The Employer has a zero-tolerance 

policy in this regard and all personnel entering the Site will be required to undergo breathalyser 

tests. 

 

5.3.4 The Contractor shall provide all personnel with the required and relevant Personal Protective 

Equipment (PPE) as detailed in the She specification. 

• Although not limited to, the following PPE is the minimum requirement: 

• Hard hat 

 

• Safety boots with steel toe cap 

 
• High visibility reflective vests 

 
• Safety glasses 

 
• Any other job specific PPE required. 

 
5.3.5  The Contractor shall provide transport for personnel in a safe manner. Transportation in the 

back of a light delivery vehicle is prohibited. The Contractor may transport workforce by means 

of buses to the respective areas of work. There is no additional payment for this and shall be 

deemed to have been included in the tendered rates. 

5.3.6 The Contractor must adhere to the following Covid19 measures in place on site for his 

employees and visitors at all times 

• Hand sanitizers readily available 

 
• Contractor’s personnel and visitors register 

 
• Employees to wear mask 

 
• Temperature scanner 
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5.4 Environmental constraints and management 

 

5.4.1 The Contractor complies with the following as per the EMP TNPA Port of Richards Bay 

Specification, attached hereto as Employer EMP Specification. 

The Contractor performs the works and all construction activities within the Site and Working Areas 

having due regard to the environment and to environmental management practices as more 

particularly described within the EMP. 

The EMP describes the minimal acceptable standard for environmental management for a range 

of environmental aspects commonly encountered on construction projects and sets environmental 

objectives and targets, which the Contractor observes and complies. 

The overarching obligations of the Contractor under the EMP before construction activities 

commence on the Site and/or Working Areas is to provide an environmental method statement for 

a particular construction operation at the Site and/or Working Area by the Contractor and where 

requested by the Project Manager and to comply with the following: 

Where relevant, method statements, as detailed in the EMP shall be provided by the Contractor. 

These include, but are not limited to, the following where applicable: 

• Establishment of construction lay down area 

• Hazardous and non-hazardous solid waste management 

• Storm water management 

• Contaminated water management 

• Prevention of marine pollution 

• Hydrocarbon spills 

• Diesel tanks and refueling procedures 

• Dust control 

• Spoil dumping 

• Sourcing, excavating, transporting and dumping of fill material 

• Noise and vibration control 

• Removal of rare, endemic or endangered species 

• Removal and stockpiling of topsoil 

• Rodent and EMP control 

• Environmental awareness training 

• Site division 

• Emergency procedures for environmental incidents 

• Contractor’s SHE Officer 

• Closure of construction laydown area 
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The Contractor shall ensure that his management, foremen and the general workforce, as well as all 

suppliers and visitors to Site have attended the Induction Programme] prior to commencing any work 

on Site. If new personnel commence work on the Site during construction, the Contractor shall 

ensure that these personnel undergo the Induction Programme and are made aware of the 

environmental specifications on Site. 

Where applicable, the Contractor ensures that he appoints a suitably qualified Subcontractor, to 

be approved by the Project Manager, to undertake the “Removal of rare, endemic or endangered 

species”. This appointment must be completed at least three weeks before commencement of any 

other work on Site. 

The Protection of the Environment Form shall be signed and submitted to the CONTRACTOR 

within 14 days after the Contract Date. 

 
Where required, one of the first actions to be undertaken by the Contractor shall be to erect and 

maintain a temporary fence along the boundaries of the Site and Working Areas as applicable, and 

around any no-go areas identified on the layout plans, to the satisfaction of the Project Manager. 

The plant search and rescue (if applicable) must be undertaken and completed prior to any Site 

clearance or any other construction activity that may damage the vegetation can commence on Site. 

During the construction period, the Contractor complies with the following: 

 
A copy of the EMP shall be available on Site, and the Contractor shall ensure that all the 

personnel on Site (including Subcontractor and their staff) as well as suppliers are familiar with 

and understand the specifications contained in the EMP. 

 

Method statements that are required during construction must be submitted to the Project 

Manager for approval at least 20 days prior to the proposed commencement of the activity. 

Emergency construction activity method statements may also be required. The activities 

requiring method statements cannot commence if they have not been approved by the Project 

Manager. 

Where applicable, the Contractor shall provide job-specific training on an ad hoc basis when 

workers are engaged in activities, which require method statements. 

The Contractor shall ensure that any Materials delivery drivers are informed of all procedures 

and restrictions (e.g. which access roads to use, no go areas, speed limits, noise, etc.) required 

by the EMP before they arrive at Site and off load any Materials. 

The Contractor shall be responsible for rehabilitating and re-vegetating all areas to the 

satisfaction of the Project Manager as detailed in the EMP. 

The Contractor shall clear and clean the Site and Working Areas and ensure that everything not 

forming part of the works is removed from the Site and Working Areas and that all rehabilitation 

has taken place in accordance with the EMP. 
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The Contractor complies with environmental inspections and audits 

 
5.4.2 The Contractor complies with the following EMP: 

 
The Contractor shall identify the kinds of environmental impacts that will occur as a result of his 

activities and then prepare separate method statements describing how each of those impacts will 

be prevented or managed so that the standards set out in this document are achieved. These 

method statements will be prepared in accordance with the requirements set out in the EMP. 

To ensure that environmental issues are taken into account in the establishment of the Site offices 

and all other facilities on Site. 

5.4.3 The Contractor complies with the following EMP: 

 
5.4.4 The lines of communication of the various personnel acting on behalf of the Project Manager who 

communicate to the Contractor and his keys persons with respect to the EMP will be advised on 

project kick-off meeting 

5.4.5 The contractor is responsible (in the context of the EMP only) for environmental management on 

the Site and Working Areas and reports to the Project Manager. 

5.4.6 The contractor is responsible, inter alia, for day-to-day environmental management 

on the Site and Working Areas through the implementation of the EMP. 

5.4.7 The EO is responsible for conducting day-to-day tasks required to ensure the EMP is correctly 

implemented at the Site and Working Areas. 

The EO specific tasks are: 

 
• Ensure compliance to the EMP and environmental legislation. 

 
• Report any environmental incidents to the Principal Contractor. 

 
• Ensure relevant documentation is readily available (Daily, weekly and monthly 

inspections and tool box talks) 

 

• Ensure environmental protection (litter control) and awareness. 
 

• Reporting of environmental incidents to relevant stakeholders 

 
 

5.4.8 The contractor submits daily, weekly and monthly checklists in accordance with the EMP to 

the Project Manager. 
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5.5 Quality assurance requirements 

 
5.5.1 The Contractor shall have, maintain and demonstrate its use to the Project Manager and/or the 

Supervisor to satisfy the requirements as appropriate) the documented Quality Management 

System to be used in the performance of the works. The Contractor’s Quality Management 

System shall conform to International Standard ISO 9001 (or an equivalent standard acceptable 

to the Project Manager). 

 
5.5.2 The Contractor submits his Quality Management System documents to the Project Manager as 

part of his programme under ECC Clause 31.2 to include details of: 

• Quality Plan for the contract; 

 
• Quality Policy 

 
• Index of Procedures to be used; and 

 
• A schedule of internal and external audits during the contract 

 
5.5.3 The Contractor develops and maintains a comprehensive register of documents that will be generated 

throughout the contract including all quality related documents as part of its Quality Plan. 

5.5.4 The Project Manager indicates those documents required to be submitted for either information, review 

or acceptance and the Contractor indicates such requirements within his register of documents. The 

register shall indicate the dates of issue of the documents with the Project Manager responding to 

documents submitted by the Contractor for review or acceptance within the period for reply prior to such 

documents being used by the Contractor. 

The Quality Plan means the Contractor’s statement, which outlines strategy, methodology, resources 

allocation, QA and Quality Control co-ordination activities to ensure that the works meet the standards 

stated in the Works Information. 

 
5.6 Programming constraints 

 
5.6.1 The Contractor shows on each programme he submits to the Project Manager. 

 
5.6.2 The Contractor shows on each programme he submits to the Project Manager, the requirements of 

Health and Safety, design and procurement strategies/activities. 

5.6.3 The Contractor complies with the Employer’s programme estimated project duration of four months 

(16) weeks inclusive of holidays, when he submits his first programme. 
 
 

5.6.4 Furthermore, the number of days in excess of the number of working days anticipated to be lost due 

to climatic conditions are already included on the estimated project duration (refer to Table A below). 

The climate is sub-tropical and rainfall figures for Richards Bay based on historical data (period 1991 

- 2002) obtained from the South African Weather Service, Private Bag X097, Pretoria, 0001 are 

summarized in the table below: 
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Month 
Average 
Precipitation 
in mm 

Average Number Of Days With Precipitation 

1.0mm 
to 
5.0mm 

5.1mm 
to 
10.0mm 

10.1mm 
to 
20.0mm 

20.1mm 
to 
50.0mm 

50.1mm 
to 
100mm 

100.1mm 
to 
900mm 

Jan 176.1 2.9 2.8 1.6 2.1 0.4 0.2 

Feb 133.3 3.9 1.5 2.0 1.8 0.3 0.1 

Mar 226.4 3.8 2.2 1.8 2.0 0.3 0.5 

April 127.0 3.3 1.4 1.4 1.8 0.5 0.0 

May 67.8 2.5 1.4 1.5 0.6 0.1 0.0 

Jun 70.3 1.9 1.4 1.1 0.6 0.3 0.0 

Jul 117.4 2.9 1.1 1.1 1.0 0.8 0.0 

Aug 46.5 2.6 0.8 0.8 0.4 0.1 0.0 

Sept 97.1 2.8 0.7 1.0 1.4 0.2 0.1 

Oct 126.0 5.3 3.0 2.0 0.7 0.1 0.1 

Nov 190.5 4.0 2.6 2.2 1.5 0.4 0.3 

Dec 115.5 5.1 2.1 2.0 1.1 0.3 0.0 

TOTAL 1493.9 41.0 21.0 18.5 15.0 3.8 1.3 

Table A: Richards Bay average annual rainfall trends 

 
 

5.6.5 The Contractor shows on his Accepted Programme and all subsequently revised programmes 

schedules showing the critical path or paths and all necessary logic diagrams demonstrating sequence 

of operations. 
      

5.6.6 It is incumbent upon the Contractor to submit a level-4 schedule/programme clearly showing the project 

duration and critical path for approval within 14 days of the award of this contract. The 

schedule/programme is to be discussed and agreed between the Contractor and Sub-Contractor’s prior to 

submission, this must be subject to discussion and review by the Project Manager. No claim for an 

extension of time or acceleration must be entertained by Project Manager due to any failure of the 

Contractor and Sub-Contractor(s) to accommodate one another. 

 

5.6.7 The Contractor’s proposed construction programme must be in a bar chart form. 
 

5.6.8 The Contractor must submit his programme within the time stated in above, to the Project Manager for 

acceptance. The programme must be in the form of a bar chart or any other time-activity form 

acceptable to the Project Manager and must clearly show: 

•  The proposed rate of progress in order to complete the Works within the required period as 

tendered, showing the various activities, their durations and proposed re-sourcing levels (major 

plant and labour) for each element of the Works. Sufficient detail must be provided to enable the 

Project Manager to be able to gauge construction progress. 

• The sequence of activities and any dependencies (time or resource related) between them. 

 
• The critical path activities. 

 
• Key dates/information, etc. in respect of work to be carried out or to be provided by others. 

 
• The anticipated value of work to be done during each month i.e. monthly cash flows. 

 
• Other information specifically required by the Project Manager. 
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•  The Contractor shows on each revised programme he submits to the Project Manager a resource 

histogram showing planned versus actual progress, deviations from the accepted Programme and 

any other remedial actions proposed by the Contractor. 

•  The Contractor must submit programme report information to the Project Manager at mutually 

agreed intervals in addition to the intervals for submission of revised programmes. 

•  All activities, including establishment on site, trimming, finishing and the completion of all 

minor ancillary works are to be included in the programme. 

NB: The Contractor’s performance must be strictly monitored on the provided and mutually 

agreed and accepted programme. 

5.6.9 When drawing up her programme, the Contractor must, inter alia, take into consideration and make 

allowance for: 

• Expected weather conditions and their effects. 

 
• Known physical conditions or artificial obstructions. 

 
• The accommodation and safeguarding of public, traffic and Employer’s assets. 

 
• Dealing with, altering and installing services. 

 
• The reasonable requirements and programmes of the Employer. 

 
• All other actions required in terms of this contract. 

 

5.6.10 The following details must be submitted together with the programme: 
• The number of working hours per day, working days per week, assumed holiday or shut down 

periods on which the programme is based. 

 • The overall labour and major plant resource levels on which the programme is based. 
 

5.6.11 The Contractor must base his initial programme of work on the scope of work as described in the 

project specification and the Bill of Quantities. This programme must be reviewed on a regular basis 

by the Contractor in accordance with changing circumstances, delays and amendments to the work 

ordered by the Project Manager. 

 
5.6.12 Minor revisions to the accepted programme may be introduced from time to time by mutual agreement 

between the Contractor and the Project Manager. Should there be any major revision required in the 

programme, this can only be implemented through a written instruction to the Contractor by the Project 

Manager and subsequently a revised programme must be submitted within two weeks of receipt of such an 

instruction. 

5.6.13  It should be noted that it is in the Contractor’s interest to provide a comprehensive programme giving as 

much information as possible about the times allowed for the various activities as well as resources or other 

limitations affecting the programme, since the accepted programme may be used to evaluate any claims in 

terms of the general conditions of contract for extensions of time. 
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5.6.14 Acceptance of the programme merely constitutes an acknowledgement by the Project Manager that the 

Accepted Programme represents a contractually compliant, realistic, and achievable depiction of the 

Contractor’s intended sequence and timing of construction of the works. 

5.6.15 Acceptance of the programme does not relieve the Contractor of his duties in the terms of the contract 

obligations. 

5.6.16 Acceptance does not turn the Contractor’s programme into a contract document or mandate that the 

works should be constructed exactly as set out in the Accepted Programme. 

5.6.17 The Contractor must submit to the Project Manager, at least three working days before each monthly site 

meeting copies of the following: 

•  The contract programme with progress charts and programme graphs updated to reflect the 

planned versus actual progress to date. 

•  The Contractor shall update the program and supply the progress reports to show actual and 

expected progress compared to the latest agreed Accepted Program. Progress information may 

be verified by the Project Manager at any stage. 

• A summary of progress on site over the month preceding the site meeting. The report must be 

in the form of a detailed narrative to the contract programme. 

• Details of activities running late, indicating what steps have been or must be taken to ensure that 

the work is completed within the specified time. 

5.7 A report on all labour, plant and materials on site.Insurance provided by the Employer 
 

5.7.1 I nsurance will be provided by the Employer as contained in the Contract Data – Part 1, The 

Contractor is required to provide an All-Risk Insurance and this must be included on the tendered 
rates.  

 
5.8 Contract change management 

 
5.8.1 No additional requirements apply to ECC Clause 60 series 

 
5.9 Records of Defined Cost, payments & assessments of compensation events kept by Contractor 

 
5.9.1 The Contractor keeps the following records available for the Project Manager to inspect: 

• Records of design employee’s location of work (if appropriate). 

• Records of Equipment used and people employed outside the Working Areas (if applicable); and 

• Rate breakdown for activities concerned. 
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5.10 The Contractor’s Invoices 

 
5.10.1 When the Project Manager certifies payment (see ECC Clause 51.1) following an assessment date, 

the Contractor complies with the Employer’s procedure for invoice submission. 

5.10.2 The invoice must correspond to the Project Manager’s assessment of the amount due to the Contractor 

as stated in the payment certificate. 

 
5.10.3 The invoice states the following: 

Invoice addressed to Transnet National Ports Authority- Port of Richards Bay; 

Transnet SOC Limited’s VAT No: 4720103177; 

6 Procurement 

 
6.1 People 

 
6.1.1 Minimum requirements of people employed on the Site 

 
6.1.2 It is encouraged of the Contractor to consider employment of locally based labourers (i.e. reside 

within the boundaries of the City of uMhlathuze) where possible. 

6.1.3   The Contractor performs the works having due regard and in compliance with the following 

Act/s: 

 
• Basic Conditions of Employment Act. 

 
• Labour Relations Act. 

 
• Employee Equity Act. 

 
• Workman’s Compensation Act. 

 
6.2 Plant and Materials 

 
6.2.1 The Contractor provides Plant and Materials for inclusion in the works in accordance with SANS 1200A 

sub-paragraph 2.1, unless otherwise stated elsewhere in the Works Information provided by the 

Employer. All Plant and Materials are new, unless the use of old or refurbished goods and/or Materials 

are expressly permitted as stated elsewhere in this Works Information or as may be subsequently 

instructed by the Project Manager. 

6.2.2 Where Plant and Materials for inclusion in the works originate from outside the Republic of South Africa, 

all such Plant and Materials are new and of merchantable quality, to a recognized national standard, 

with all proprietary products installed to manufacturers’ instructions. 

6.2.3 The Contractor replaces any Plant and Materials subject to breakages (whether in the Working Areas or 

not) or any Plant and Materials not conforming to standards or specifications stated and notifies the 

Project Manager and the Supervisor on each occasion where replacement is required. 
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7.3 Tests and inspections before delivery 

 
7.3.1 The Contractor must submit to the Supervisor details to certify that all the material complies with 

the quality as per specification requirements. 

 

7.4 Marking Plant and Materials outside the Working Areas 

 
7.4.1 No Plant and Materials will be paid for before delivery to the working areas. 
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ANNEXURE A: HEALTH, SAFETY AND ENVIRONMENTAL 
SPECIFICATION 

 
SAFETY SPECIFICATION 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 

Transnet SOC Ltd 

(Hereinafter referred to as the Employer) 

Removal of Asbestos and Replacement with Fibre Cement Grey Roof Sheeting at 

TNPA Buildings in the Port of Richards Bay 

 
 

TABLE OF CONTENTS 
 
 

1. DEFINITIONS 

 

2. PURPOSE OF SPECIFICATION 

 

3. REPORTING 

 

4. WARRANTY OF COMPLIANCE 

 

5. APPOINTMENTS AND TRAINING 

 

6. SUPERVISION, DISCIPLINE AND REPORTING 

 

7. ACCESS TO THE OHS ACT 

 

8. COOPERATION 

 

9. WORK PROCEDURES 

 

10. COMPENSATION REGISTRATION AND INSURANCE 

 

11. MEDICAL EXAMINATIONS 

 

12. INCIDENT REPORTING AND INVESTIGATION 

 

13. SUBCONTRACTORS 

 

14. SECURITY AND ACCESS 

 



NEC3 CONTRACT 
FORM: PRO-FAT-0222 Rev03 

Part C3: Scope of Work Page 36 of 47 

Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement  
grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room and Boiler House (FFS-
Engen Building) in the Port of Richards Bay for a period of six (6) months. 
 

  

 

15. FIRE PRECAUTIONS AND FACILITIES 

 

16. ABLUTION FACILITIES 

 

17. HYGIENE AND CLEANLINESS 

 

18. NO NUISANCE 

 

19. INTOXICATION NOT ALLOWED 

 

20. PERSONAL PROTECTIVE EQUIPMENT 

 

21. PLANT, MACHINERY AND EQUIPMENT 
 

22. NO USAGE OF EMPLOYER’S EQUIPMENT 

 

23. TRANSPORT 

 

24. CLARIFICATION 

 

25. DURATION OF AGREEMENT 

 

26. NON COMPLINCE 

 

27. PERMITS AND LICENCES 

 

28. WASTE MANAGEMENT 

 

29. HEADING 

 

30. SAFETY, HEALTH AND ENVIRONMENTAL FILE 



NEC3 CONTRACT 
FORM: PRO-FAT-0222 Rev03 

Part C3: Scope of Work Page 37 of 47 

Transnet National Ports Authority   
Tender Number: TNPA/2026/08/0002/114674/RFQ 
Description of the Works: For the removal of Asbestos Products and the replacement thereof with Fibre cement  
grey roof sheeting at the following buildings: Main Building, Standby Generator, Transformer Room and Boiler House (FFS-
Engen Building) in the Port of Richards Bay for a period of six (6) months. 
 

  

 

 
PREAMBLE 

 
WHEREAS specification of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 

that parties have a Specification in writing to ensure compliance by a Contractor/Supplier in line with the 

provisions of the Act. 

 
AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects 

within its workshops. 

 
AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the 

infrastructure, specialist employees and expertise to execute such projects at the highest level of 

efficiency on short notice. 

 
NOW THEREFORE the parties agree as follows; 

 
1. DEFINITIONS 

 
For the purpose of this agreement, unless the context indicates otherwise, the following definitions are 

set out for the terms indicated: 

 
1.1 “Act” means the Occupational Health and Safety Act No 85 of 1993; 

 
1.2 “Contractor” means the Mandatory; 

 
1.3 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

 
1.4 “Effective Date” means the date of signature of this Specification by the last party signing hereto; 

 
1.5 “Employer” refers to TRANSNET SOC LTD; 

 
1.6  “Mandatary” means an agent, Contractor or sub-Contractor for work, but without derogating from 

the status in his own right as an employer or user; 

 
1.7 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of 

them, as the context indicates; 

 
1.8 “Principal Contract” means the appointed Contractor whereby such Contractor has to provide 

goods and or services to TRANSNET SOC LTD. 

 

 
1.9 “Regulations” means regulations promulgated in terms of the relevant legislation. 

 
1.10 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

 
1.11 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 
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1.12 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units 

with (Registration No. 1990/000900/06), a public company incorporated in accordance with the 

company laws of the Republic of South Africa; 

 
2. PURPOSE OF SPECIFICATION 

The purpose of the specification is to assist achieving compliance OHS Act 85 of 1993 as well as Work 

at Height Regulation 2013. 

 
3. REPORTING 

3.1 The Contractor and/or his designated person appointed in terms of Section 16(2) of the 

Occupational Health and Safety Act 85 of 1993 (” the OHS Act”) shall report to the Risk Manager 

and/or a Project Manager and/or a representative designated by the Employer prior to 

commencing the work at the premises of the Employer. 

 
4. WARRANTY OF COMPLIANCE 

4.1 In terms of this Specification the Contractor warrants that he agrees to any of the arrangements 

and procedures as prescribed by the Employer and as provided for in terms of Section 37(2) 

of the OHS Act for the purposes of compliance with the OHS Act. 

4.2 The Contractor further warrants that he and/or his employees undertake to maintain such 

compliance with the OHS Act and Merchant Shipping Act …. Without derogating from the 

generality of the above, nor from the provisions of the said Legislation, the Contractor shall 

ensure that the clauses as hereunder described are at all times adhered to by himself and his 

employees. 

4.3 The Contractor hereby undertakes to ensure that the health and safety of any other person on 

the premises is not endangered by the conduct of his activities and that of his employees. 

 
5. APPOINTMENTS AND TRAINING 

5.1 The Contractor shall appoint competent persons as per Section 16(2) of the OHS Act. Any such 

appointed person shall be trained on any occupational health and safety matter and the OHS 

Act provisions pertinent to the work is to be performed under his responsibility. Copies of any 

appointments made by the Contractor shall immediately be provided to the Employer. 

5.2 The Contractor shall further ensure that all his employees are trained on the health and safety 

aspects relating to the work to be done on the premises of the Employer and that they understand 

the hazards associated with such work being carried out on the premises. Without derogating 

from the foregoing, the Contractor shall, in particular, ensure that all his users or operators of 

any materials, machinery or equipment are properly trained in the use of such materials, 

machinery or equipment. 
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5.3 Notwithstanding the provisions of the above, the Contractor shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS 

Act, and that they comply with the provisions of the Act. 

 

6. SUPERVISION, DISCIPLINE AND REPORTING 

6.1 The Contractor shall ensure that all work performed on the Employer’s a premise is done under 

strict supervision and that no unsafe or unhealthy work practices are permitted. Discipline 

regarding health and safety matters shall be strictly enforced against any of his employees 

regarding non-compliance by such employee with any health and safety matters. 

 
6.2 The Contractor shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn 

immediately reports these to the Employer and/or his representative. 

 

7. ACCESS TO THE OHS ACT 

7.1 The Contractor shall ensure that he has an updated copy of the OHS Act on site at all times and 

that this is accessible to his appointed responsible persons and employees, save that the parties 

may make arrangements for the Contractor and his appointed responsible persons and 

employees to have access to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 

8.1 The Contractor and/or his responsible persons and employees shall provide full co-operation 

and information if and when the Employer or his representative inquiries into any occupational 

health and safety issues concerning the Contractor. It is hereby recorded that the Employer and 

his representative shall at all times be entitled to make such inquiry. 

 
 

8.2 Without derogating from the generality of the above, the Contractor and his responsible persons 

shall make available to the Employer and his representative, on request, all and/or any 

checklists and inspection registers required to be kept by him in respect of any of his materials, 

machinery or equipment. 

 
 

9. WORK PROCEDURES 

9.1 The Contractor shall, after having established the dangers associated with the work performed, 

develop and implement mitigation measures to minimize or eliminate such dangers for the 

purpose of ensuring a healthy and safe working environment. The Contractor shall then ensure 

that his responsible persons and employees are familiar with such mitigation measures.
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9.2 The Contractor shall implement any other safe work practices as prescribed by the Employer 

and shall ensure that his responsible persons and employees are made conversant with such 

other safe work practices as prescribed by the Employer and that his responsible persons and 

employees adhere to such safe work practices. 

 
 

9.3 The Contractor shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Contractor. 

 

9.4 For every task to be performed including, but not limited to: 

 
➢ Site establishment – Evacuation & emergency procedures / Rubble & refuse removal 

/ Loading & off-loading. 

➢ PPE – Issue and control / UEMP. 

➢ Work Areas – Buildings / Rooftop / High Mask / Access & Egress / Quayside / 

Vegetated Areas / Use of ladders / Elevated work / Roadwork 

 
 

10. COMPENSATION REGISTRATION INSURANCE 

10.1 The Contractor shall ensure that he has a valid proof of registration with the Compensation 

Commissioner, as required in terms of COID Act, and that all payments owing to the 

Commissioner are discharged. The Contractor shall further ensure that the cover remain in 

force while any such employee is present on the premises. 

10.2 The Contractor shall ensure that they have insurance cover to the value of 10 million for the 

duration of the contract. 

 

11. MEDICAL EXAMINATIONS 

 
 

11.1 The Contractor shall ensure that all his employees undergo routine medical examinations and 

that they are medically fit for the purposes of the work they are to perform. 

 

12. INCIDENT REPORTING AND INVESTIGATION 

12.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Contractor to the 

Department of Labour and to the Employer. The Employer shall further be provided with copies 

of any written documentation relating to any incident. 

 

12.2 The Employer retains an interest in the reporting of any incident as described above as well as 

in any formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into 

such incident. 
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13. SUBCONTRACTORS 

13.1 The Contractor shall notify the Employer of any subcontractor he may wish to perform work on 

his behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions 

contained in this clause shall be equally binding upon the subcontractor prior to the subcontractor 

commencing with the work. Without derogating from the generality of this paragraph: 

 

 
13.1.1 The Contractor shall ensure that training as discussed under appointments and 

training, is provided prior to the subcontractor commencing work on the Employer’s 

premises. 

 

13.1.2 The Contractor shall ensure that work performed by the subcontractor is done under 

his strict supervision, discipline and reporting. 

 

13.1.3 The Contractor shall inform the Employer of any health and safety hazards and/or 

issue that the subcontractor may have brought to his attention. 

 

13.1.4 The Contractor shall inform the Employer of any difficulty encountered regarding 

compliance by the subcontractor with any health and safety instruction, procedure 

and/or legal provision applicable to the work the subcontractor performs on the 

Employer’s premises. 

 

14. SECURITY AND ACCESS 

14.1 The Contractor and his employees shall enter and leave the premises only through the main 

gate(s) and/or checkpoint(s) designated by the Employer. The Contractor shall ensure that 

employees observe the security rules of the Employer at all times and shall not permit any person 

who is not directly associated with the work from entering the premises. 

14.2 The Contractor and his employees shall not enter any area of the premises that is not directly 

associated with their work. 

14.3 The Contractor shall ensure that all materials, machinery or equipment brought by him onto 
the premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result 

in a refusal by the Employer to allow the materials, machinery or equipment to be removed from 

the Employer’s premises. 
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15. FIRE PRECAUTIONS AND FACILITIES 

15.1 The Contractor shall ensure that an adequate supply of fire-protection and first-aid facilities are 

provided on all vehicles that will be transporting Transnet employees. 

 

15.2 The Contractor shall further ensure that all his employees are familiar with fire precautions, which 

includes fire-alarm signals and emergency exits, and that such precautions are adhered to. 

16. ABLUTION FACILITIES 

 
16.1 The Contractor shall ensure that an adequate supply of ablution facilities is provided for his 

employees performing work on the Employer’s premises, save that the parties may mutually 

make arrangements for the provision of such facilities. 

 
17. HYGIENE AND CLEANLINESS 

17.1 The Contractor shall ensure that the work site and surrounding area is at all times maintained 

to the reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials 

shall be left lying about unnecessarily and the work site shall be cleared of waste material 

regularly and on completion of the work. 

 

 
18. NO NU 

18.1 

ISANCE 

The Contractor shall ensure that neither he nor his employees undertake any activity that may 

  cause environmental impairment or constitute any form of nuisance to the Employer and/or his 

surroundings. 

 
18.2 The Contractor shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted 

  on the Employer, another Contractor or any tenants. Where such situations are unavoidable, 

  the Contractor shall give prior notice to the Employer. 

 

19. INTOXICATION NOT ALLOWED 

19.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 

intoxicated shall not be allowed on the site. Any person required to take medication shall notify 

the relevant responsible person thereof, as well as the potential side effects of the medication. 
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20. PERSONAL PROTECTIVE EQUIPMENT 

20.1 The Contractor shall ensure that his responsible persons and employees are provided with 

adequate personal protective equipment (PPE) for the work they may perform and in accordance 

with the requirements of General Safety Regulation 2 (1) of the OHS Act. The Contractor shall 

further ensure that his responsible persons and employees wear the PPE issued to them at all 

material times. 

20.2 The Contractor shall ensure that his/her employees are provided with appropriate personal 

protective equipment. These shall include but is not limited to: 

➢ Hand protection; 

➢ Head protection (Hard Hat must be used in accordance with SANS 1397); 

➢ No-slippery shoes 

➢ Service provider uniform 

➢ Steel toe-capped footwear 

➢ Hearing protection SABS 1451 

➢ Wearing of short trousers/pants not allowed 

➢ Life Jackets (All work carried out within 2 meters from the edge of quay wall) 

 

 
21. TOOLS, MACHINERY AND EQUIPMENT 

21.1 The Contractor shall ensure that all the tools, machinery, equipment and/or vehicles he may 

wish to utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose 

for which it/they is/are intended to, and that it/they complies/comply with the requirements of 

Section 10 of the OHS Act. 

21.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Contractor hereby 

assumes the liability for taking the necessary steps to ensure that any article or substance that 

it erects or installs at the premises, or manufactures, sells or supplies to or for the Employer, 

complies with all the prescribed requirements and will be safe and without risks in terms of health 

and safety when properly used. 

21.3 All equipment such as cherry picker, vehicles shall be in good working order and compliant with 

legal requirements. Cleaning or repairing of equipment is not permitted in offices areas. 

21.4 The company is not responsible for the health and safety of a Contractor’s employees and/or 

for the loss of the Contractor’s equipment as a result of any cause whatsoever. 

21.5 Safety harness to be worn, not safety belts when working on heights exceeding 3 meters. 

 
21.6 All tools and equipment must be inspected by the Supervisor/Safety before used on site. 

 
21.7 All equipment shall be stored in designated areas and not haphazardly. 

 

21.8 The Contractor shall ensure that all tools and materials are kept under lock and key and an 
inventory be kept on site. 
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22. NO USAGE OF THE EMPLOYER’S 
EQUIPMENT 

22.1 The Contractor hereby acknowledges that his employees are not permitted to use 

any materials, machinery or equipment such as cherry picker, ladders, vehicles of the 

Employer unless the prior written consent of the Employer has been obtained, in which 

case the Contractor shall ensure that only those persons authorized to make use of such 

materials,machinery or equipment, have access thereto. 

 
23. TRAN 

23.1 

SPORT 

The Contractor shall ensure that all road vehicles used on the premises are in a roadworthy 

  condition and are licensed and insured. The Contractor shall ensure that all drivers shall have 

  relevant and valid driving licenses, PDP and the Contractor shall ensure that no vehicle/s shall 

carry passengers unless it is specifically designed to do and that all drivers shall adhere to the 

  speed limits and road signs on the premises at all times. 

 
23.2 In the event that any hazardous substances are to be transported on the premises, the 

  Contractor shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are 

  complied with fully all times. 

 

24. CLARIFICATION 

24.1 In the event that the Contractor requires clarification of any of the terms or provisions of 

this Specification, he should take the necessary steps to contact the Risk Manager of the 

Employer to obtain such clarification. 

 
25. DURATION OF SPECIFICATION 

25.1 This Specification shall remain in force for the duration of the work to be performed by 

the Contractor and/or while any of the Mandatary’s employees are present on the Employer’s 

premises. 

 
 

26. NON-COMPLIANCE WITH THE SPECIFICATION 

 
26.1 If the Contractor/Supplier fails to comply with any provisions of this Specification, the 

Employer shall be entitled to give the Contractor/Supplier 7 (seven) days written notice to 

remedy such non-compliance and if the Contractor/Supplier fails to comply with such 

notice, then the Employer shall forthwith be entitled but not obliged, without prejudice to 

any other rights or remedies which the Contractor/Supplier may have in law, 

 

26.1.1 To claim immediate performance and/or payment of such obligations. 

 
26.2 Should Contractor/Supplier continue to breach the contract on three occasions, then the 

Employer is authorized to suspend the main contract without complying with the condition stated 

in the clause above. 
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27. PERMITS AND LICENCES 

27.1 Any activity that requires license permit or authorization from Transnet National Port Authority 

or any Government that is prescribed by legislative requirements must be obtained before the 

commencement of work. The permits issued by TNPA employee will need to be cancelled by 

TNPA employee. The Contractor shall comply with the requirements of the permit, license or 

authorization at all times. These permits licenses and/or authorizations include: 

❖ Operating Cherry Picker 

❖ Working at Heights 

❖ Confine Spaces 

❖ Use of cameras 

 

28. WASTE MANAGEMENT 

Waste may not be disposed of unless the disposal of that waste is authorized by law. The Contractor 

must therefore ensure that all waste that is generated is handled, stored, transported and disposed of 

in accordance with the requirements of the applicable legislation / local authority. 

 
No waste may be removed from the project site to a waste storage or disposal facility unless that facility 

has been approved for use by the nominated project management representative. 

An adequate number of waste bins and skips must be provided by the Contractor and suitable 

arrangements must be made to ensure that these bins and skis are emptied regularly. 

Hazardous wastes must be kept separate from general wastes. 

 

 
29. HEADINGS 

The headings as contained in this Specification are for reference purposes only and shall not be 

construed as having any interpretative value in them or as giving any indication as to the meaning of the 

contents of the paragraphs contained in this Agreement. 

30. SAFETY, HEALTH AND ENVIROMENTAL FILE 

Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on site 

at all times that must include all documentation required in terms of the Act and Regulations and must 

also include a list of all Contractors on site that are accountable to the Principal Contractor and the 

agreements between the parties and details of work being done. A more detailed list of documents and 

other legal requirements that must be kept in the Health and Safety File is attached as an addendum to 

this document. 

The Health and Safety File will remain the property of TNPA and/or its Agent on its behalf throughout 

the period of the project and shall be consolidated and handed over to TNPA. 
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Prepared by: Infrastructure Civil Maintenance, Port of Richards Bay 

Approved by: Risk Manager, Port of Richards Bay  

Signature:  Name: 

 

 
Bongani Ndaba 

Designation: 

 

 
Risk Manager 

Date Approved:  
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    Annexure B List of Drawings 
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PART 4: SITE INFORMATION 
 

Core clause 11.2(16) states  
 
“Site Information is information which 
 

• describes the Site and its surroundings and 

• is in the documents which the Contract Data states it is in.” 
 
In the Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

 

1. Description of the Site and its surroundings 

1.1. General description 

1.1.1 The area where the works to be constructed is the site within the Port of Richards Bay at 
FFS (ENGEN) premises. Access to the Port of Richards Bay is by RBCT Transnet Gate. 
Access must be subject to the Transnet National Ports Authority security requirements and 
regulations, which state that “access should be obtain for all the Contractor’s personnel at 
the Permit Office located at Sizakala Truck Staging Facility”.  

1.1.2 There is a permit card access system to enter the Port Area. The Port Staff must arrange 
the required access permits and issue them to the Contractor free of charge. Should any 
person lose his/her access permit these must be replaced at a cost to be incurred by the 
Contractor. This must also apply if permits are not returned at the end of the project. 

1.1.3 Normal working hours at the Port of Richards Bay are from 08:00 to 16:30, Monday to 
Friday, Inclusive. Transnet National Ports Authority has a strict Health and Safety policy in 
place. No person(s) may enter the site and undertake work on the site until undergoing the 
mandatory induction. The induction must be arranged by the Port personnel at no cost to 
the Contractor. Prior arrangement must be made with the Project Manager. 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

1.2.1 The details of the facilities are indicated on the relevant drawings 

1.3. Subsoil information 

1.3.1 In excavations deeper than 400mm it can be expected that the trench/embankment walls 
must become unstable and caving-in could occur. Tenderers are to take this into account in 
their tendered rates and are to allow for any measures to be taken to safeguard the 
excavations to ensure safety at all times.   
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1.3.2 A perched water table could develop in very wet conditions due to groundwater backup 
from the seaside. Although unlikely, pumping out of water from excavations may be 
required under wet conditions and tenderers are to allow for his in their tendered rates 

 

1.4. Hidden services  

1.4.1 The Contractor is to apply care not to damage existing services. See project specification 
for further requirements. 

 
 
 
 
 




