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TENDER NUMBER: MLM 15/2021/22 

INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 
MANAGEMENT. 

LIST OF CONTRACT DOCUMENTS 

The following documents form part of this contract: 

Volume 1:  The General Conditions of Contract for Construction Works, Third Edition (GCC 2015), 
published by the South African Institute of Civil Engineers, which the Tenderer shall 
purchase himself (see note 1 below). 

Volume 2:   SANS 1200 The Standard Specifications for Civil Engineering Construction 

Volume 4:   The Project Document containing the Tender Notice, Conditions of Tender, Tender Data, 
Returnable Schedules, Form of Offer, General and Particular Conditions of Contract, 
Pricing Schedule, Project Specifications and Site Information, issued by the Employer 
(see note 4 below). The Employer’s Form of Acceptance and any correspondence from 
the selected Tenderer, performance security-demand guarantee and all addenda issued 
during the period of tender will also form part of this volume once a Tenderer has been 
appointed. 

Volume 5:   The civil/structural drawings 

Notes to Tenderer 

1. Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685.  

           Tel: +27 11 805 5947 Fax: +27 11 805 5971, email: civilinfo@saice.org.za. 

           Website: http://www.saice.org.za 

2. Volume 2 is obtainable from SA Bureau of Standards Dr Lategan Road; Groenkloof; 
Pretoria; 0001. Private Bag X191, Pretoria, 0001.  

3. Volume 4 is issued at tender stage as per tender advertisement. The pricing data is 
available on request in Excel format 

 At contract stage Volume 4 will be a bound signed paper copy containing the 
following documents: 

- Returnable schedules relevant to the project 

- Agreements and Contract Data 

- Pricing Data 

- Scope of Work 

- Site Information 

4. SUBMISSION OF TENDER – Refer to clause F2 in the Tender Data  

 

Information provided by a Tenderer over and above the above elements of Volume 4 shall be 
treated as information only and will only be bound into the document if the 
tenderer notes on Form A4: Schedule of Variations or deviations that the 
information has a bearing on the tender price. 

 

5. For alternative offers, the Tenderer shall refer to clause F2.12 in the Tender Data 
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T.1.1 TENDER NOTICE AND INVITATION TO TENDER 

 

 

TENDER NOTICE 

BID NO: MLM 15/2021/22 

METSIMAHOLO LOCAL MUNICIPALITY invites tenders for the INSTALLATION OF WATER METERS 
IN THEMBA KHUBEKA AND WATER DEMAND MANAGEMENT. 

Tenderers should have a CIDB Contractor grading designation of 5CE or higher.  

Bid documents will be available during working hours upon payment of R250.00 at The Municipal 
Building, 10 Fichardt Street, Sasolburg. Documents can also be downloaded for the e-tender portal 
www.e-tenders.gov.za for free. 

There will be no compulsory briefing meeting. 

It is a pre-requisite that Bidders must be in good standing with SARS, have the requisite CIDB certificate, 
and must be registered on the Central Supplier Database (CSD). 

The closing time and date for receipt of tenders is 08 March 2022, 11H00. Bid documents, clearly marked 
BID MLM 15/2021/22; INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER 
DEMAND MANAGEMENT must be deposited in the bid box at the Municipal Building,10 Fichardt Street, 
Sasolburg before the closing time. Bid documents will be opened in public soon after the closing time. 
Telegraphic, telephonic, telex, e-mail, facsimile and late tenders will not be accepted. Requirements for 
sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.  

Service providers will be adjudicated according to the Supply Chain Management Policy using the 80/20 
point system, based on the Preferential Procurement Policy Framework Act 5 of 2005 and MFMA, Act 56 
of 2003 as well as the Broad-Based Black Economic Empowerment Act, Act 53 of 2003.  

 

Queries relating to the issues of these documents may be addressed to:  

 
Administrative and Technical:                                                                   
Mr Sibusiso Bila                                                                   
Tel No. +27 16 973 8487                                                     
E-mail: sibusiso.bila@metsimaholo.gov.za                          

 

 

 
 
 
 
 
 
 
 
 

http://www.e-tenders.gov.za/
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T1.2 CONDITIONS OF TENDER 
 
 
T1.2 CONDITIONS OF TENDER 
 

F.1  General 
 
F.1.1  Actions 
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply 
with all legal obligations and not engage in anticompetitive practices. 
 
F.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare 
any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any 
potential conflict of interest in their tender submissions. Employees, agents and advisors of the 
employer shall declare any conflict of interest to whoever is responsible for overseeing the 
procurement process at the start of any deliberations relating to the procurement process or as soon 
as they become aware of such conflict, and abstain from any decisions where such conflict exists or 
recuse themselves from the procurement process, as appropriate. 
 
Note:  1)  A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances. A conflict of interest can create an 
appearance of impropriety that can undermine confidence in the ability of that person 
to act properly in his or her position even if no improper acts result. 

 
2)  Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process 
and any personal bias, inclination, obligation, allegiance or loyalty which would in any 
way affect any decisions taken. 

 
F.1.1.3  The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 
 
F.1.2  Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3  Interpretation 
 
F.1.3.1  The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3  For the purposes of these conditions of tender, the following definitions apply: 
 
a)  conflict of interest means any situation in which: 

i)  Someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially; 

ii)  an individual or organisation is in a position to exploit a professional or official capacity 
in some way for their personal or corporate benefit; or 

iii)  in compatibility or contradictory interests exist between an employee and the 
organisation which employs that employee. 
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b)  comparative offer means the tenderer’s financial offer after all tendered parameters that will 
affect the value of the financial offer have been taken into consideration in order to enable 
comparisons to be made between offers on a comparative basis 

c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents, or any official in the public service 
or in the employ of an Organ of State, in the tender process; and 

d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels 

e)  organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body 

f)  quality (functionality) means the totality of features and characteristics of a product or 
service that bear on its ability to satisfy stated or implied needs 

g) tenderer means any organisation who is represented by a duly authorised employee, partner, 
shareholder or director that responds to the Tender Notice by drawing tender documents 

h) these conditions of tender mean the Standard Conditions of Tender (as published and 
amended from time to time by the Construction Industry Development Board) and the 
employer’s Special Conditions of Tender, the latter are demonstrated by appearing in italics. 

 
F.1.4  Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data. 
 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1  The employer does not bind itself to accept the lowest or any other tender, and may, in 
addition, accept or reject any variation, deviation, tender offer, or alternative tender offer, and may 
cancel the tender process and reject all tender offers at any time before the formation of a contract. 
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, 
but will give written reasons for such action upon written request to do so. 
 
F.1.5.2  The employer may not subsequent to the cancellation or abandonment of a tender process or 
the rejection of all responsive tender offers re-issue a tender covering substantially the same scope of 
work within a period of six months (measured between the relevant closing dates of the abandoned 
tender and the re-issued tender) unless only one tender was received and such tender was returned 
unopened to the tenderer, or if there is agreement by the participating tenderers. 
 
F.2  Tenderer’s obligations 
 
F.2.1  Eligibility 
 
F.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with the employer. 
 
F.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by 
the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain 
the employer’s written approval to do so prior to the closing time for tenders. 
 
F.2.2  Cost of tendering 
 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer 
for any costs incurred in the preparation and submission of a tender offer, including the costs of 
attending any clarification meeting) and any testing necessary to demonstrate that aspects of the offer 
complies with the requirements. 
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F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
Treat as confidential, regardless whether or not a tender offer is submitted, all matters arising in 
connection with the tender. Use and copy the documents issued by the employer only for the purpose 
of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 
F.2.7  Clarification meeting 
 
Attend, where required, in person or designate a suitably qualified person in the direct employ of the 
tenderer, a clarification meeting at which tenderers may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the 
tender data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. Any variation or deviation based on a 
point for which clarity should have been requested may render a tenderer’s offer non-responsive in 
terms of F.3.8. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all costs prescribed as 
being applicable to the specified pay items as well as all duties, taxes except Value Added Tax (VAT), 
and other levies payable by the successful tenderer, such duties, taxes and levies being those 
applicable 14 days before the closing time stated in the tender data.  
 
F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies 
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F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12  Alternative tender offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted 
as well as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed. Alternative tender offers shall not alter any contingency pay items 
provided in the tender documents, or offer fixed prices (except where such are provided in the 
postulated pricing schedule) or a fixed price contract. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer.  
 
F.2.12.3 Qualify a tender offer (except that no qualifications shall be in conflict with F.2.8) but 
undertake to do so by submitting such qualification in terms of F.2.12.1 and F.2.12.2. 

F.2.13  Submitting a tender offer 

 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data and 
described in the scope of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language other 
than English, and the parts communicated electronically in the same format as they were issued by 
the employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and identification details stated in the tender data, as well as the tenderer's name and contact 
address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the tender data, as well 
as the tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 
the outside only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated. 
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F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 
 
F.2.14  Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and, in 
the form, required, may be regarded by the employer as non-responsive. 
 
F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
modified, corrected, withdrawn or substituted by giving the employer written notice before the closing 
time for tenders that a tender is to be modified, corrected, withdrawn or substituted. 
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with 
the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
F.2.17  Clarification or withdrawal of tender offer after submission 
 
F.2.17.1 Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors or adjusting of imbalanced rates, by the adjustment of certain rates or 
item prices (or both). No change in the competitive position of tenderers or substance of the tender 
offer is sought, offered, or permitted. 
 
F.2.17.2 Accept that the employer may, at its sole discretion, accept a less favourable tender from 
those already received or invite fresh tenders if a tenderer, at any time after the opening of his tender 
offer but prior to the signing of a contract based on his tender offer: 

 
a) withdraws his tender; or 

b) gives notice of his inability to execute the contract in terms of his tender; or 

c) fails to sign a contract or furnish the performance security within the period fixed in the 

letter of award or any extended period fixed by the employer; or 

d) fails to comply with a request made in terms of F.2.17.1 or F.2.18.1, 

 
in which case such tenderer shall be automatically barred from tendering on any of the employer’s 
future tenders for a period to be determined by the employer, but not less than twelve (12) months, 
from the date of tender closure. The employer may fully or partly exempt a tenderer from the 
provisions of this condition if he is of the opinion that the circumstances justify the exemption.  
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so. 
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F.2.18  Provide other material 
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to 
why it cannot be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive and may invoke the same remedy as provided for 
under F.2.17.2. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.18.3 Accept the employer’s right, at its sole discretion, to appoint suitably qualified persons to 
report on the financial resources, standing with the South African Revenue Service regarding all taxes, 
management structure and ownership details of any tenderer and/or to verify the correctness of any 
information furnished to the employer in terms of F.2.17.1.  Comply with the employer’s request within 
the time stated in the request. Failure on the part of the tenderer to cooperate with such an inquiry 
shall entitle the employer to declare such tender offer as non-responsive and may invoke the same 
remedy as provided for under F.2.17.2. 
 
F.2.19  Inspections, tests and analysis 
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 
 
F.2.20 Submit securities, bonds, policies, etc. 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 
identified in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 
 
F.2.22  Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of 
the validity period stated in the tender data. 
 
F.2.23  Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 
 
F.3  The employer’s undertakings 
 
F.3.1  Respond to requests from the tenderer 
 
F.3.1.1 Unless otherwise stated in the tender data respond to a request for clarification received up to 
five working days before the tender closing time stated in the tender data and notify all tenderers who 
drew tender documents. 
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used to 
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence: - 
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a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
fails to meet any of the collective or individual qualifying requirements; 

b)  the new partners to a joint venture were not prequalified in the first instance, either as 
individual firms or as another joint venture; or 

c)  in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

 
F.3.2  Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three working days before the 
tender closing time stated in the tender data. If, as a result a tenderer applies for an extension to the 
closing time stated in the tender data, the Employer may grant such extension and, shall then notify all 
tenderers who drew tender documents. 
 
F.3.3  Return late tender offers 
 
Return tender offers withdrawn in terms of F.2.16.3 or received after the closing time stated in the 
tender data, unopened, (unless it is necessary to open a tender submission to obtain a forwarding 
address), to the tenderer concerned. 
 
F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
F.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened and, 
where applicable, the total of his prices, preferences claimed and time for completion for the main 
tender offer only. 
 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the 
time and place stated in the tender data and announce the name of each tenderer whose technical 
proposal is opened. 
 
F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 
evaluation equal to or more than the minimum number of points for quality stated in the tender data 
and announce the total price. Return unopened financial proposals to tenderers whose technical 
proposals failed to achieve the minimum number of points for quality. 
 
F.3.6  Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 
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F.3.7  Grounds for rejection and disqualification 
 
F.3.7.1 Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he 
engaged in corrupt or fraudulent practices. In addition, any such disqualification shall entitle the 
employer, at its sole discretion, to impose a specified period during which tender offers will not be 
accepted from the offending tenderer. 
 
F.3.7.2 Communicate to other state tender boards, provincial tender boards or parastatal tender 
boards any tenderer disqualified in terms of special condition F.3.7.1. 
 
F.3.7.3 Consider rejecting any tender offers received from tenderers who are involved in any form of 
litigation or legal proceedings by or against the Employer. 
 
F.3.7.4 Reject any offer from a tenderer who has not purchased the tender documents in his own 
name or in the name of a fellow member of a joint venture. 
 
F.3.7.5 Reject any offer from a tenderer that contains information or data that is not in compliance with 
the minimum key staff qualification requirements. 
 
F.3.8  Test for responsiveness 
 
F.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 
a)  complies with the requirements of these Conditions of Tender, 
b)  has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 
F.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
 
a)  detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation unless it can be subsequently 
rendered responsive by correction of non-material deviations.  
 
F.3.9  Arithmetical errors, omissions, discrepancies and imbalanced unit rates 
 
F.3.9.1  Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount in words shall govern. 
 
F.3.9.2  Check responsive tender offers for: 
 
a)  the gross misplacement of the decimal point in any unit rate; 
b)  omissions made in completing the pricing schedule or bills of quantities; or 
c)  arithmetic errors in: 

i)  line-item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

ii)  the summation of the prices. 
d) imbalanced unit rates.  
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F.3.9.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 
follows: 
 
a)  If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line total shall govern and the 
rate shall be corrected. Where there is an obviously gross misplacement of the decimal point 
in the unit rate, the unit rate shall be corrected. 

b)  Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the tenderer's addition of prices, the total of the prices shall be 
corrected.  

c) Where the unit rates are imbalanced request tenderers to amend and adjust any rates 
declared imbalanced by the employer while retaining the total of the prices derived after any 
adjustment made. 

 
F.3.9.5 Consider the rejection of a tender offer if the tenderer does not correct or accept the correction 
of his arithmetical errors or amend/adjust an imbalanced unit rate in the manner described above. 
 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
 
F.3.11  Evaluation of tender offers 
 
F.3.11.1 General 
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the tender data. 
 
F.3.11.2 Method 1: Financial offer 
 
In the case of a financial offer: 
 
a)  Rank tender offers from the most favourable to the least favourable comparative offer. 
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the highest ranked tenderer and recommend the highest ranked tenderer, unless there are 
compelling and justifiable reasons not to do so and the process set out in this sub clause is 
repeated. 

 
F.3.11.3 Method 2: Financial offer and preference 
 
In the case of a financial offer and preferences: 
 
a)  Score each tender in respect of the financial offer made and preferences claimed, if any, in 

accordance with the provisions of F.3.11.7 and F.3.11.8. 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: 
 

TEV = NFO + NP 
 

where:  NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 
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NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8. 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated  

 
F.3.11.4 Method 3: Financial offer and quality 
 
In the case of a financial offer and quality: 
 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance 

with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the 
minimum number of points for quality stated in the tender data, if any. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

 
TEV = NFO + NQ 

 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated. 

 
F.3.11.5 Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences: 
 
a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the 

quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the tender data, if 
any. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula, unless otherwise stated in the tender data: 

 
TEV = NFO + NP + NQ 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8; 
NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
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the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated. 

F.3.11.6 Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.7 Scoring Financial Offers 
 
Score the financial offers of remaining responsive tender offers using the following formula: 
 
NFO = W1 x A 
 

where: NFO is the number of tender evaluation points awarded for the financial offer. 
W1 is the maximum possible number of tender evaluation points awarded for the 
financial offer as stated in the tender data. 
A is a number calculated using the formula and option described in Table F.1 as 
stated in the tender data. 

  
Table F.1: Formulae for calculating the value of A 
 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = (1 + ( P - Pm)) 
                  Pm 

A = Pm / P 
 

2 Lowest price or percentage 
commission / fee 

A = (1 - ( P - Pm)) 
                  Pm 

A = Pm / P 
 

Pm is the comparative offer of the most favourable comparative offer (excluding all Provisional 
and Prime Cost Sums and the associated VAT). 
P is the comparative offer of the tender offer under consideration (excluding all Provisional and 
Prime Cost Sums and the associated VAT). 

 
F.3.11.8 Scoring preferences 
 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 
 
F.3.11.9 Scoring quality 
 
Score each of the criteria and sub-criteria for quality in accordance with the provisions of the tender 
data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x SO / MS 
 
where: SO is the score for quality allocated to the submission under consideration; 

MS is the maximum possible score for quality in respect of a submission; and 
W2 is the maximum possible number of tender evaluation points awarded for the quality as 
stated in the tender data. 
 
 

F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, require 
the employer to provide. 
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F.3.13  Acceptance of tender offer 
 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 
a)  is not under restrictions, or has principals who are under restrictions, preventing participating 

in the employer’s procurement, 
b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform the 
contract, 

c)  has the legal capacity to enter into the contract, 
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a 

court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing, 

e)  complies with the legal requirements, if any, stated in the tender data, and 
f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
 
F.3.14  Prepare contract documents 
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of: 
 
a)  addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer. 
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.15  Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 
F.3.16  Notice to unsuccessful tenderers 
 
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of acceptance before the expiry of the validity period stated in the 
tender data, or agreed additional period. 
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted. 
 
F.3.17 Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of 
the contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
F.3.18 Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
 
F.3.19 Delegation of authority 
 
The Employer may delegate any power vested in him by virtue of these Conditions of Tender to an 
officer or employee of the Employer. 
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T1.3 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 

CIDB Standard for Uniformity in Construction Procurement (May 2010) as published in 

Government Gazette No 33239, Board Notice 86 of 2010. 

The Standard Conditions of Tender make several references to the tender data for details that 

apply specifically to this tender.  The tender data shall have precedence in the interpretation of 

any ambiguity of inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the sub clause in the Standard 

Conditions of Tender to which it mainly applies. 

 

Sub- 
clause 

 

Data 

F.1.1 The Employer is Metsimaholo Local Municipality. 
 

F.1.2 The Project Document issued by the Employer consists of the following: 
 
THE TENDER  
Part T1:   Tendering procedures: 
 T1.1  Tender notice and invitation to tender 
 T1.2  Tender Data 
Part T2:   Returnable documents 
 T2.1  Returnable Schedules required for Tender Evaluation 
 T2.2  Other Documents required for Tender Evaluation 
 T2.3 Returnable Schedules that will be incorporated into the 
  Contract 
 
THE CONTRACT 
Part C1:   Agreements and contract data 
 C1.1  Form of Offer and Acceptance 
 C1.2  Agreement in terms of Occupation Health and Safety  
  Act 
 C1.3 Form of Guarantee 
 C.1.4 Contract Data 
Part C2: Pricing data 
 C2.1  Pricing instructions 
 C2.2  Bills of quantities 
Part C3: Scope of work 
Part C4: Site information 
                    Drawings 
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Tender data contd. 

Sub-  
clause 

 

Data 

F.1.3 The Tender Document is available upon payment of R250.00 or can be 
downloaded free of charge from the e tender website. 

F.1.4 Only those tenderers who are registered with the CIDB, or are capable of 
being so prior to the evaluation of submissions, in a contractor grading 
designation equal to 5CE or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, for an 5CE class of construction work, are 
eligible to have their tenders evaluated. 

 

 a) Only those tenderers who are registered with the CIDB, or are 
capable of being so prior to the evaluation of submissions, in a 
contractor grading designation equal to 5CE or higher than a 
contractor grading designation determined in accordance with the 
sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, for an 5CE class of construction work, 
are eligible to have their tenders evaluated. 

1. every member of the joint venture is registered with the CIDB; 

2. the combined contractor grading designation calculated in 
accordance with the Construction Industry Development 
Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered 
for an 5CE class of construction work or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations. 

 

F.1.4 
b) The following tenderers who are registered with the CIDB, or are 

capable of being so registered prior to the evaluation of 

submissions, are eligible to have their tenders evaluated: 

1. contractors who have a contractor grading designation equal to 

or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in 

accordance with Regulation 25 (1B) of 25(7A) of the 

Construction Industry Development Regulations, for an 5CE  

class of construction work; and 

• the employer is satisfied that such a contractor has the 

potential to develop and qualify to be registered in that 

higher grade as determined in accordance with the 

provisions of the CIDB Specification for Social and 

Economic Deliverables in Construction Works 

Contracts; and 

• the employer agrees to provide the financial, 

management or other support that is considered 

appropriate to enable the contractor to successfully 

execute that contract. 

c) There will be no Compulsory Site visit and clarification meeting. 
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F.2.1              Eligibility 

Only those tenderers who satisfy the following eligibility criteria and who 
provide the required evidence in their tender submissions are eligible to 
submit tenders and have their tenders evaluated: 

a) Only those tenderers who are registered with the CIDB, or are 

capable of being so prior to the evaluation of submissions, in a 

contractor grading designation equal to 5CE or higher than a 

contractor grading designation determined in accordance with the 

sum tendered, or a value determined in accordance with Regulation 

25 (1B) or 25(7A) of the Construction Industry Development 

Regulations, for a 5CE class of construction work, are eligible to 

have their tenders evaluated. 

          Joint ventures are eligible to submit tenders provided that: 

 

- every member of the joint venture is registered with the 

CIDB; 

- the combined contractor grading designation calculated in 

accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading 

designation determined in accordance with the sum 

tendered for an 5CE class of construction work or a value 

determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development 

Regulations. 

F.2.1              
b) The following tenderers who are registered with the CIDB, or are 

capable of being so registered prior to the evaluation of 

submissions, are eligible to have their tenders evaluated: 

I. contractors who have a contractor grading designation 

equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered, or a 

value determined in accordance with Regulation 25 (1B) of 

25(7A) of the Construction Industry Development 

Regulations, for an 5CE class of construction work; and 

 

• the employer is satisfied that such a contractor has 

the potential to develop and qualify to be registered 

in that higher grade as determined in accordance 

with the provisions of the CIDB Specification for 

Social and Economic Deliverables in Construction 

Works Contracts; and 

• the employer agrees to provide the financial, 

management or other support that is considered 

appropriate to enable the contractor to successfully 

execute that contract. 

 

 

 

F.2.10 
a) The Valued Added Tax (VAT) rate shall be 15% or as otherwise 

provided for by legislation. 

 

b) The successful Tenderer shall be required to produce a VAT 

invoice that shall only be prepared once measurements and 
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valuations for work done in terms of the contract offer have been 

agreed with the Employers agent and a certificate of payment 

issued. 

Payment of VAT to previously non-VAT vendors shall be processed 

from the month in which the Tenderers liability with the South 

African Revenue Services is effective. 

F.2.11 A Tender offer shall not be considered if alterations have been made to the 
forms of tender data or contract data (unless such alterations have been 
duly authenticated by the Tenderer) or if any particulars required therein 
have not been completed in all respects. 

 

F.2.12 No alternative tender offers will be considered 

F.2.13.1 The Tenderer may not make an offer for only part of the services as defined 
in the Scope of Work. 

       

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as 
original, plus 0 copies. Under no circumstances whatsoever may the tender 
forms be retyped or redrafted. 

F.2.13.5 The Employer’s address for delivery of tender offers and identification 
details to be shown on each tender offer package is: Municipal Building, 10 
Fichardt Street, Sasolburg 

Location of tender box: As mentioned on the tender advertisement 

F.2.15 The closing time for submission of Tender Offers is: 11:00 Hrs on 08 
March 2022 Telephonic, telegraphic, telex, electronic or emailed tenders 
will not be accepted. 

F.2.16 The tender offer validity period is 90 days 

F.2.23 Returnable Documents 

   

NO RETURNABLES NOTES 

1 Form of Offer • Fully completed and signed in black ink pen.  

2 A copy of a CSD summary 
report OR CSD number. 

• CSD full report or summary report OR CSD 

number.  

• Municipality may not make any award to a 

person whose tax matters are not complaint 

with SARS, please note that tax compliance 

will be verified before any award. 

3 Proof of company 
registration documents 
with the Director’s details 
must be attached. 

• The company registration documents must 

indicate the company and  Director’s details. 
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4 Fully completed MBD 
forms  

• Fully Completed and signed in hand writing 

and in black ink pen. 

5 Fully completed Bill Of 
Quantity (BOQ) 

• Fully completed in hand writing and in black 

ink pen 

6 Joint Venture Agreement 
(Must indicate the lead 
partner, if the bidders 
grading is not the same 
the lead partner must have 
the higher grading) 

• If applicable submit a complete and signed 

JV agreement. 

• JV agreement stating who the lead partner is 

with the shared percentages. 

• Note: JV agreement must be as per CIDB 

regulation of 2008 regulation 25 (5)(a),(b) 

and (6) 

NB! The following documents will not be accepted: for number 7, 8, and 9 

• Affidavits; Address confirmation letter; invoices from the body corporates or        

agents, rates and taxes of the lessor (without a lease agreement) and municipal 

tender / rates clearance letter. 

7 Latest Municipal rates and 
taxes account for the 
COMPANY AND 
DIRECTORS/TRUSTEES/ 
MEMBERS/SHAREHOLD
ERS. 

• Submit strictly February 2022 or March 2022 

municipal rates & taxes statement must be 

attached  

• The submitted account must not be in 

arrears for more than 3 months. 

• In a case of Rates & Taxes Account being in 

a family member’s name, ONLY MUNICIPAL 

Account where the address of the Account 

matches the address on the company 

registration documents will be accepted) if 

not in arrears for more than 3 months. 

8 In the event of a tenant 
renting a lease agreement 
MUST be attached for the 
COMPANY AND 
DIRECTORS/TRUSTEES/ 
MEMBERS/SHAREHOLD
ERS. 

The lease agreement must include the 
following: 

• A valid copy of the lease agreement must be 

signed by (both Lessor and lessee).  

• The lease agreement must indicate dates of 

commencement and expiry or duration.  

• In a case where the lease agreement has 

expired and there is a clause indicating an 

automatic renewal the original lease 

agreement and a confirmation letter signed 
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by Lessor must be attached.  

• In the occasion where the lease agreement 

has expired the original lease agreement 

AND extension must be attached with 

commencement and expiry dates or 

duration.  

 Note: If the company registration document’s physical address on 
lease agreement or the municipal rates and taxes statement is the 
same as the Director’s physical address we will accept for both 
Company & Director. 

9 Municipal rates and taxes 
for bidders who are from 
the rural areas for the 
COMPANY AND 
DIRECTORS/TRUSTEES/
MEMBERS/SHAREHOLD
ERS. 

• In the event that the bidder is from the rural 

area a letter from the municipality that the 

area is not liable to pay municipal rates and 

taxes OR a signed letter from the chief 

indicating that the bidder is from that 

particular rural/tribal area. 

10 BBBE Certificate or 
Affidavit 

• Valid Certified copy of SANAS only 

accredited BBBEE certificate OR valid copy 

of BBBEE Sworn Affidavit must be attached. 

(Failure to submit Valid Certificate will result 

in your bid not being allocated Points for 

BBBEE). 

11 CIDB Grading • Copy of Company CIDB Grading designation 

5 CE or Higher 

 

Failure to comply with the above mentioned terms and conditions will deem your bid 
to be disqualified. 

Bidders must keep a copy of a completed excel spreadsheet BOQ which may be 
required during the evaluation processes  

 
Sub-  

clause 
 

Data 

F.3.4              Opening of Tender Submissions 

 

F.3.4.2 Tenders will be opened in public soon after closing time and recording of received 
documents but not later than 11:00 at the Tender office. Tenderers’ names and total 
prices where practical will be read out 
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F.3.5 A two-envelope procedure will not be followed 

F.3.8.2 The Employer shall reject a non-responsive tender offer and not allow it to be 
subsequently made responsive by correction or withdrawal of non-conforming 
deviation or reservation. 

 

F.3.11 Tenders will be evaluated for Functionality. Tenderers who qualify for Functionality 
will be evaluated further for Price and Preference only. Points for Functionality will 
not contribute to further evaluation. Tenderers who do not qualify will not be 
evaluated further. Functionality will be scored out of 100 points.   A Tenderer who 
scores less than 50 points will automatically be disqualified. 

The 80/20 evaluation criteria will be used where Price will be allocated 80 points 
and Preference will be scored out of 20 points. 

 

F.3.11.1 The procedure for evaluation of responsive Tender Offers will be Method 4: 
Financial Offer, Functionality and Preferences. The responsive tender with the 
highest total points as defined below is the preferred tender 

F.3.11.2 The financial offer will be scored in terms of Formula 2, Option 1 of Table F.1 of 
SANS 294:2004, which reads as follows: 

Nfo = W1 x A 

Where: Nfo = number of tender evaluation points awarded for the financial offer; 

W180 points for rand value less than R50 000 000; 

  

 

F.3.11.3 PROPOSED ALLOCATION OF POINTS IN TERMS OF FUNCTIONALITY 

For the first round the functionality of the tender will be technically evaluated as 
envisaged below and in order to qualify for the second round of evaluation the 
tenders must score a minimum of 50 %.   

 

Table 1: Technical Functionality 

Functionality 75 Points 

A. PROJECT EXPERIENCE AND PERFORMANCE 40 

B. CONSTRUCTION PLANT 15 

C. COMPANY KEY PERSONNEL 15 

D. QUALITY MANAGEMENT SYSTEM 05 

Total 75 

Minimum Threshold 50 

Table 2: Technical Functionality Point Allocation 
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Criteria Evaluation Indicators Points 

Allocated 
Weight 

A. PROJECT EXPERIENCE AND PERFORMANCE MAX. 40 
POINTS 

Company 
experience with 
regards to 
Pipes/water 
meter 
installations/ 
Sewer or water 
projects 
 
 

Required submission to 
claim points: 
 
1. Project signed 
Appointment letter (letter 
must be within the past 10 
years and the value of the 
project must be above 
R500 000.00) & 
corresponding reference 
letter or Completion 
certificate/ letter as a main 
contractor.  
2. A minimum of one 
project must be submitted 
from a State/Government/ 
SOE. Non-submission of a 
state project will render any 
submission for experience 
as none responsive and 
Zero (00) point will be 
allocated for Company 
experience. 

10 points per 
project 
 
 
 

40 

 

   

Sub-  
clause 

 

Data 

F.3.11.3 
 

Criteria Evaluation Indicators Points 
Allocated 

Weight 

B. CONSTRUCTION PLANT MAX. 15 

POINTS 

 
TLB X 2 

 
Vehicle Registration 
Certificates in a 
company or directors 
name/ Signed letter from 
Rental Company on 
rental company 
letterhead 

 
5 points per 
TLB if owned 
3 points per 
TLB if rented 
 

Max 10 Points 

 
Roller Compactor   

 
Vehicle Registration 
Certificates in a 
company or directors 
name/ Signed letter from 
Rental Company on 
rental company 
letterhead  

 
5 points  
 

Max 5 points 

C. NO CVS WILL BE CONSIDERED FOR POINT 

ALLOCATION. COMPLETE PAGE …. TO CLAIM POINTS 
Max 15 points 

 
Site Agent 
 

Personnel 1- is required 

to attach a National 

Diploma qualification in 

the Built environment 

and have 5-10 projects 

construction experience. 

NB: Fully complete and 

5 or More 
Projects= 5 
Points 
 
2 – 4 
Projects= 3 
Points  

Max 5 points 
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list all projects on the 

compulsory personnel 

form on page 31-33 To 

claim points 

 
Foreman 
 

Personnel 2- is required 

to have projects 

construction experience 

in water and sewer 

construction projects. 

NB: Fully complete and 

list all projects on the 

compulsory personnel 

form on page 31-33 To 

claim points 

5 or more 
Projects= 5 
Points 
 
2 – 4 
Projects= 3 
Points Max 5 points 

Safety Officer Safety officer on 

permanent/contract 

basis, with First Aid plus 

OHS (Construction 

Regulations) qualification 

or related qualification 

with experience in 

construction projects of 

not less than two (2) 

projects.  

 NB: Fully complete 

and list all projects on 

the compulsory 

personnel form on 

page 31-33 To claim 

points 

 
2 projects. = 5 
Points 

Max 5 points 

D.   QUALITY MANAGEMENT SYSTEM  MAX 05 
POINTS 

QMS 
Methodology 

Attach Company Quality 

Management system 

approved by QMS 

Officer/ company 

representative. 

05 points  

Max 05 Points 

MINIMUM 
SCORE 

 
50 

TOTAL  75 

 

 

 
 

In order to qualify for the second round of evaluation the tenders 

must score a minimum of 50 functionality points. 

The recommended bidders company personnel and completed 

projects may be verified before appointments can be finalised. 

Misrepresentation of information will lead to the application of PPPFA 

2017 (14) on the bidder. 
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NB: THE MUNICIPALITY RESERVES THE RIGHT TO VERIFY THE SUBMITTED 
FUNCTIONALITY DOCUMENTS 

 

Sub-  
clause 

 

Data 

F.3.13 Acceptance of Tender Offer 
 

F.3.13.1 
Tender offers will only be accepted if: 

a) the tenderer is registered on the Central Supplier Database (CSD) for 

the South African government (see https://secure.csd.gov.za/) 

b) the tenderer is in good standing with SARS according to the Central 

Supplier Database; 

c) the tenderer submits a letter of intent from an approved insurer 

undertaking to provide the Performance Bond to the format included 

in Part C1.3 of this procurement document 

d) the tenderer is registered with the Construction Industry 

Development Board in an appropriate contractor grading designation; 

e) the tenderer or any of its directors/shareholders is not listed on the 

Register of Tender Defaulters in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004 as a person prohibited 

from doing business with the public sector; 

f) the tenderer has not: 

i. abused the Employer’s Supply Chain Management System; 

or 

ii. failed to perform on any previous contract and has been 

given a written notice to this effect; 

g) the tenderer has completed the Compulsory Declaration and there 

are no conflicts of interest which may impact on the tenderer’s ability 

to perform the contract in the best interests of the employer or 

potentially compromise the tender process; 

h) the tenderer is registered and in good standing with the 

compensation fund or with a licensed compensation insurer; 

i) the employer is reasonably satisfied that the tenderer has in terms of 

the Construction Regulations, 2014, issued in terms of the 

Occupational Health and Safety Act, 1993, the necessary 

competencies and resources to carry out the work safely. 

 

F.3.17 The number of paper copies of signed contract to be provided by the 
Engineer is one (1). 

 

 

 

 

 

 

 

https://secure.csd.gov.za/
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SCHEDULE G: TENDERERS' KEY PERSONNEL 

 

SITE AGENT 

 

NB: Attach: Copy of qualification (Failure to fully complete will lead to no point scoring for functionality)   

Name & Surname ID/Passport Number Highest Qualification 
Employer & Contact 

reference No. 
Project 

Project Duration 

(Year) 
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FOREMAN 

 

NB: Attach: NON (Failure to fully complete will lead to no point scoring for functionality)   

Name & Surname ID/Passport Number Highest Qualification 
Employer & Contact 

reference No. 
Project 

Project Duration 

(Year) 
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SAFETY OFFICER 

 

NB: Attach copy of qualification (Failure to fully complete will lead to no point scoring for functionality)   

Name & Surname ID/Passport Number Highest Qualification 
Employer & Contact 

reference No. 
Project 

Project Duration 

(Year) 
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO: MLM 15/2021/22 

 

INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 
MANAGEMENT. 

 

 

PART T2 : RETURNABLE DOCUMENTS 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 The Tender Document must be submitted as a whole. All forms must be properly 
completed as required, and the document shall not be taken apart or altered in any way 
whatsoever. 

 All the certificates and forms to be provided with the tender are listed in the Tender Data 
under F2.23: Certificates, and under the returnable schedules and forms in T2.2 
hereafter. 

 The list of returnable documents comprises the following: 

1. All the certificates listed in the Tender Data under F2.23: Certificates; 

2. All the returnable schedules and forms listed in T2.2.1: Returnable Schedules 
Required for Tender Evaluation Purposes; 

3. All the returnable documents listed in T2.2.2: Preferential Procurement Schedules 
and Affidavits that will be incorporated into the Contract; 

4. All the agreements and forms listed in T2.2.3: Forms to be completed by Successful 
Tenderer;  

5. All the forms and agreements in the Contract Data in C1.2, where some of the 
forms (agreements) need to be completed only by successful Tenderer;  

6. Pricing Data in C2.2: Bill of Quantities.  
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T2.2  RETURNABLE SCHEDULES 

NOTE:  The Tenderer is required to complete each and every schedule and form listed above to 
the best of his ability, as the evaluation of tenders and the eventual contract will be based 
on the information provided by the Tenderer. Failure of a Tenderer to complete the 
schedules and forms to the satisfaction of the Employer will inevitably prejudice the 
tender and may lead to rejection on the grounds that the tender is not responsive.  
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SCHEDULE A: MUNICIPAL BIDDING DOCUMENTS 

 

TABLE OF CONTENTS 

 

Contents Page Number 

MBD 1 38 - 39 

MBD 4 39 – 41 

MBD 6.1 42 – 46 

MBD 8 47 – 49 

MBD 9 50 - 53 
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MBD1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE METSIMAHOLO LOCAL  

MUNICIPALITY 

BID NUMBER: MLM 15/2021/22 CLOSING DATE: 08 March 2022 CLOSING TIME: 11H00 

DESCRIPTION 
INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND MANAGEMENT.
  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT  

 (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN 

BOX SITUATED AT (STREET ADDRESS) 
 

 

Metsimaholo Local Municipality 

No 10 Fichardt Street 

Finance Building 

Ground Floor 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS 

 TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 

[TICK APPLICABLE BOX] 

 

 Yes  

  

 No 

 

B-BBEE 
STATUS 
LEVEL 
SWORN 
AFFIDAVIT   

 Yes    

 

 No 
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[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST 

 BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes                         
No  

 

[IF YES ENCLOSE 
PROOF] 

 

ARE YOU A 

FOREIGN 

BASED 

SUPPLIER 

FOR THE 

GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 

Yes No 
 

[IF YES, 
ANSWER PART 
B:3 ] 

 

TOTAL NUMBER OF ITEMS 

OFFERED 
 

N/A 
N/A 

SIGNATURE OF BIDDER 
……………………………… 

DATE 
 

CAPACITY UNDER WHICH THIS 

BID IS SIGNED 
 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: 

TECHNICAL INFORMATION MAY BE  

DIRECTED TO: 

DEPARTMENT  CONTACT PERSON MR S BILA 

CONTACT PERSON  TELEPHONE NUMBER 016 973 8487 

TELEPHONE NUMBER  FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS   
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MBD1 

PART B 

TERMS AND CONDITIONS FOR BIDDING 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF 
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 
PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                
  YES  NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?        YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                 
  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                  
  YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                            
  YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER 
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN 
REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER:     …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

DATE:                 ………...…………………………….......... 

 

http://www.sars.gov.za/


TENDER NO: MLM 15/2021/22 
   

41 

 

MBD 4 

DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 

favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 

to persons in service of the state, it is required that the bidder or their authorised representative 

declare their position in relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative: ………………………………………...  

 

3.2 Identity Number: ………………………………………………………………………………….  

 

3.3 Position occupied in the Company (director, trustee, hareholder²): ………………………...  

 

3.4 Company Registration Number: ……………………………………………………………….  

 

3.5 Tax Reference Number: ………………………………………………………………………… 

 

3.6 VAT Registration Number:   ……………………………………………………………………  

 

3.7 The names of all directors / trustees / shareholders / members, their individual identity numbers and 

state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

…………………………………………………………………………………………….. 

¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the management 
of the company or business and exercises control over the company. 

3.9 Have you been in the service of the state for the past twelve months? ………YES / NO 
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 3.9.1 If yes, furnish particulars.………………………...……………………………………...  

               ……………………………………………………………………………………………………..  

  
3.10 Do you have any relationship (family, friend, other) with persons?  

 in the service of the state and who may be involved with  

 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 

 3.10.1 If yes, furnish particulars. ……………………………………………………………… 

 ……………………………………………………………………………………………………… 

 
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder    

            and any persons in the service of the state who may be involved with the evaluation  

            and or adjudication of this bid?                    YES / NO  

 

3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................  

 
3.12 Are any of the company’s directors, trustees, managers, principle shareholders or  

           stakeholders in service of the state?                            YES / NO 

 

3.12.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.13  Are any spouse, child or parent of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                                                        

YES / NO 

3.13.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.14 Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
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have any interest in any other related companies or  

  business whether or not they are bidding for this contract.                                  

YES / NO 

3.14.1 If yes, furnish particulars: 

 

…………………………………………………………………………….. 

…………………………………………………………………………….. 

 

 Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee 
Number 

   

 

   

 

 

 

  

 

 

  

 

 

  

 

 

  

 

……………………….....                                      …………………………………….. 

Signature                                                               Date 

 

……………………….....                                     ……………………………………… 

Capacity                                                                   Name of Bidder 
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MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 

This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution  

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included) 
and therefore the ………….. preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete whichever 
is not applicable for this tender). 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE           80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR           20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
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subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of 
good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20 or 90/10  

 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps= Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 
4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ……… (maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 4.1 
and must be substantiated by relevant proof of B-BBEE status level of contributor. 

 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............………………………%? 
ii) The name of the sub-contractor…………………………………………………………... 
iii) The B-BBEE status level of the sub-contractor......................................……………... 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

 

YES  NO  
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017: 

  Designated Group: An EME or QSE which is at last 51% 
owned by: 

EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm: ……………………………………………………………………………. 

8.2 VAT registration number: ……………………………………….………………………………… 

8.3 Company registration number: …………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………

…………………………………………………….. 
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8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 
8.7 Total number of years the company/firm has been in business: ………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 

and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / 

we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of 
the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or 
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted by 
the National Treasury from obtaining business from any organ of state for a 
period not exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 

 

 

MBD 8 

 

MBD 8 

 

 

WITNESSES 

 
1. …………………………………….. 

2. ……………………………………. 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE ………………………………….. 

ADDRESS ………………………………….. 

 
 ……………………
…………….. 

 ………………………………….. 

 



TENDER NO: MLM 15/2021/22 
   

49 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram 
partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be 
accessed by clicking on its link at the bottom of the home 
page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

http://www.treasury.gov.za/
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4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its 
link at the bottom of the home page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any 
other municipality / municipal entity, that is in arrears for more 
than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
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4.7.1 If so, furnish particulars: 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………...……………………………...……CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 ………………………………………...   ………………………….. 

 Signature                                Date 

 

 ……………………………………….   ………………………….. 

 Position                              Name of Bidder    
    

                                                    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER NO: MLM 15/2021/22 
   

52 

 

                                                                                  MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and must 
enable the accounting officer, among others, to: 

a. takes all reasonable steps to prevent such abuse; 

b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 
to compete, secretly conspire to raise prices or lower the quality of goods and / or services 
for purchasers who wish to acquire goods and / or services through a bidding process.  
Bid rigging is, therefore, an agreement between competitors not to compete 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

   

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf 

 

Of: _______________________________________________________that: 

(Name of Bidder) 
1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 
abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 
bidder 
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         MBD 9 

  
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 
 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
(a) prices;       
(b) geographical area where product or service will be rendered (market allocation)   

(c) methods, factors or formulas used to calculate prices; 

(d)the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)  bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an activity for 
the execution of a contract. 
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MBD 9 

 
10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature      Date 

 

 

………………………………………………….   ………………………………… 

Position       Name of Bidder 
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SCHEDULE B: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
 

I / We confirm that the following communication/s, amending the tender documents, received from the 
Employer or his representative before the closing date for submission of this tender offer, have been 
taken into account in this tender offer. 

 

ADD. No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

 

 

 

 

 

 

 

SIGNATURE: ..............................................…………......……...  
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SCHEDULE C: CERTIFICATE OF AUTHORITY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category.  

 

(I) 
COMPANY 

(II) 
CLOSE 

CORPORATION 

(III) 
PARTNERSHIP 

(IV) 
JOINT VENTURE 

(V) 
SOLE 

PROPRIETOR 

     

 
(i) CERTIFICATE FOR COMPANY 

I, .................................................................., Managing Director of the Board of Directors of 

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ......................... 20......, Mr/Ms ......................................................., acting in the 

capacity of ................................................................................, was authorized to sign all documents in 

connection with this tender and any contract resulting from it, on behalf of the company. 

Managing Director: .............................................................................................. 

(ii) CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading as ............................................ 

 .........................................……………………………………………………………………………………….. 

hereby authorise Mr/Ms ................................................................, acting in the capacity of 

..................................................................................., to sign all documents in connection with this 

tender ............................................  and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key members upon 
whom rests the direction of the affairs of the Close Corporation as a whole.  
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(iii) CERTIFICATE FOR PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as, …........................................... 

….................................................................................................................................................... 

hereby authorize Mr/Ms …..................................................................... acting in the capacity of 

…….................................................................................., to sign all documents in connection with this 

tender and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Partnership as a whole. 

(iv) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms 

.........................................................................................., authorized signatory of the company, 

......................................................................................., acting in the capacity of lead partner, to sign 

all documents in connection with this tender offer and any contract resulting from it, on our behalf. This 

authorization is evidenced by the attached power of attorney signed by legally authorized signatories 

of all the partners to the Joint Venture.  
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NAME OF FIRM ADDRESS 
AUTHORIZING SIGNATURE, 

NAME AND CAPACITY 

 
 
(Lead partner) 

 

 
 

 
 

 
 

 
 

 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Partnership as a whole. 

 

(v) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ................................................................................., hereby confirm that I am the sole owner of the  

business trading as .............................................................................................................................. 

 

 

 

Signature of Sole owner: .................................................. 
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 

 

 

Important note to Tenderer:  

 

Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements 
and Powers of Attorney for Joint Ventures, or ID documents for Sole Proprietors, all as referred 
to in the foregoing forms and in T2.1, must form part of this submission either separately as 
separate bunch of supporting documents or at the end of the this bid document and must be 
properly referenced.  
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SCHEDULE D: COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a Joint Venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. The 
questionnaires for the other partners must be inserted after this questionnaire. 

Section 1:    Name of enterprise:         ....................................................................................... 

Section 2:    VAT registration number:  ......................................................................................  

Section 3:    CIDB registration number:.......................................................................................  

Section 4:    Particulars of sole proprietors and partners in partnerships 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months, in the service of any of the following:  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 
department, national or provincial 
public entity or constitutional institution 
within the meaning of the Public 
Finance Management Act, 1999 (Act 1 
of 1999) 

 a member of an accounting authority of 
any national or provincial public entity 

 an employee of Parliament or a 
provincial legislature 

 

If any of the above boxes are marked, disclose the following: 
Name of sole proprietor, 

partner, director, 
manager, principal 

shareholder or 
stakeholder 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(tick appropriate column) 

current 
Within last 12 

months 

 
   

    

    

Insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

 Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder 
in a company or close corporation is currently or has been within the last 12 months, been in 
the service of any of the following: 

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the 
meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of 
any national     or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: 

 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate column) 

current 
Within last 12 

months 

    

    

    

Insert separate page if necessary 

 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:  

i) confirms that neither the name of the enterprise or the name of any partner, manager, 
director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears on the Register of Tender Defaulters established in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004;  

ii)  confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise appears, has within the last five years been 
convicted of fraud or corruption; 

iii)  confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the Tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

iv)   confirms that the contents of this questionnaire are within my personal knowledge and are to 
the best of my belief both true and correct. 

 



TENDER NO: MLM 15/2021/22 
   

63 

 

Signed  Date  

Name  Position  

Enterprise 
Name  
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO: MLM 15/2021/22 

 

INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 
MANAGEMENT. 

 

 

 

 

 

 

THE CONTRACT 
 

PART C1 : AGREEMENTS AND CONTRACT DATA 

PART C2 : PRICING DATA 

PART C3 : SCOPE OF WORK 

PART C4 : SITE INFORMATION 
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PART C1: AGREEMENTS AND CONTRACT 
DATA 

 

 

 

 

 

 

  



TENDER NO: MLM 15/2021/22 
   

66 

 

C1.1 FORM OF OFFER AND ACCEPTANCE 

OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 
 
BID NUMBER MLM 15/2021/22: INSTALLATION OF WATER METERS IN THEMBA KHUBEKA 
AND WATER DEMAND MANAGEMENT. 
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the Conditions of Contract 
identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 

R .................................................................................................................................................................  

(In words  ...............................................................................................................................................  

  ............................................................................................................................................. ) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the 
Contractor in the Conditions of Contract identified in the Contract Data. 

Signature:(of person authorized to sign the tender): ................................................................................  

Name: (of signatory in capitals): ................................................................................................................  

Capacity: (of Signatory): ............................................................................................................................  

Name of Tenderer: 
(organisation): .............................................................................................................................................  

Address:......................................................................................................................................................   

  .......................................................................................................................................................  

Telephone number: ………………………………  Fax number: ............................................................... 

Cell phone number: …………………............…………… 

 

Witness: 

 

Signature:  ..................................................................................................... 

 

Name: (in capitals): ......  ........................................................................................ 

Date: ............................................. 
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ACCEPTANCE 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract as set out in the General and Special Conditions of 
Contract, and identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 

The terms of the contract are contained in 

Part 1 Agreement and Contract Data, (which includes this Agreement) 

Part 2 Pricing Data, including the Bill of Quantities 

Part 3 Scope of Work  

Part 4 Site Information 

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by 
reference into Parts C1 to C4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorized representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 
2004 within the period stated in the Contract Data, and he shall, immediately after receiving a 
completed copy of this Agreement, including the Schedule of Deviations (if any), contact the 
Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any other 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
Conditions of Contract identified in the Contract Data, within 14 days of the date on which this 
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms 
shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives the fully completed original of this document, including the Schedule of Deviations 
(if any). Unless the Tenderer (now Contractor) within five working days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, 
this Agreement shall constitute a binding contract between the parties. 

 

Signature:  ...............................................................  

 

Name:   ...............................................................  

Capacity: Municipal Manager 

For:  METSIMAHOLO LOCAL MUNICIPALITY 
 10 FICHARDT STREET, SASOLBURG, 4800 

Witness:    ...............................................Name: ........................................................ 

 

Date: ............................................ 



TENDER NO: MLM 15/2021/22 
   

68 

 

SCHEDULE OF DEVIATIONS 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should 
any matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 
agreements reached during the process of offer and acceptance, the outcome of such agreement 
shall be recorded here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

Any change or addition to the tender documents arising from the above agreements and recorded 
here, shall also be incorporated into the final draft of the Contract. 

 

1. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

2. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

3. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

4. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

 

5. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

6. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
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amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this Agreement. 

FOR THE TENDERER: 

Signature:   

Name: .......................... ..........................................  

Capacity:   

 

Witness: ..     

Name:   ...............................................................  

Date:    ...............................................................  

FOR THE EMPLOYER: 

 

Signature:   ...............................................................  

Name:   ...............................................................  

Capacity:   ...............................................................   

 

Witness: ..     

Name:    ...............................................................  

Date:   ...............................................................  
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C1.2.1 CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT  

This Contract will be based on the “General Conditions of Contract for Construction Works –Third Edition 
2015, Third print", issued by the South African Institution of Civil Engineering. (Short title:“General Conditions 
of Contract 2015"). 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter 
under "Contract Specific Conditions". 

CONTRACT SPECIFIC CONDITIONS 

1. GENERAL  

 These Contract Specific Conditions (CSC) form an integral part of the Contract. The Contract 
Specific Conditions shall amplify, modify or supersede, as the case may be, the General 
Conditions of Contract 2015 to the extent specified below, and shall take precedence and shall 
govern. 

 The clauses of the Special Conditions hereafter are numbered "CSC" followed in each case by 
the number of the applicable clause or sub-clause in the General Conditions of Contract 2015, 
and the applicable heading, or (where a new special condition that has no relation to the 
existing clauses is introduced)  by a number that follows after the last clause number in the 
General Conditions, and an appropriate heading.  

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

CSC 1.1.25 DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 

Add the following definitions: 

 “Labour-based Construction” means the effective employment of appropriate technologies 
and labour-intensive construction methods on projects specifically designed to maximize the 
workforce with limited use of machines. 

“Community” shall mean all persons deemed to reside in the immediate vicinity of the project. 

CSC1.10 Add the following Sub-Clause 1.10: 

 Training will be provided by the employer through various training providers. Training will be 
theoretical and practical and will be conducted in class rooms and on site. No separate payment 
of any nature will be made to the contractor for attendance of training sessions by the contractor 
or the contractor’s staff. The Construction Project Manager will program and manage all training 
to ensure limited disruption to the contractors and the overall project. 

CSC 2.3 Specific Approval of the Employer required 

 The Engineer has to obtain specific approval or consent from the Employer for the  
decisions in the following clauses: 

 Clauses 6.2, 6.6, 3.2.1, 3.2.4, 4.7, 8.2.2.2, 6.3.2, 6.4.1.4, 5.8.1, 5.11.1, 5.11.3, 6.6.1, 2.2.3, 
6.10, 6.11, 5.14.1, 5.16.1, 7.8.2.2, 5.7.3 and 7.8.2. 

CSC 4.5 Compliance with applicable laws 

CSC 4.5.2 Health and Safety 

 Add the following: 

 "The Occupational Health and Safety Act No. 85 and Amendment Act No 181 of 1993 and the 
Construction Regulations 2003 will in all respects be applicable to this contract." 
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CSC 6.6.2 Payment to subcontractor 

 Add the following: 

 "The above-mentioned procedure shall adhere to the Preferential procurement regulations, 
2011, pertaining to the Preferential Procurement Policy Framework Act, Act No. 5 of 2000, 
published by National Treasury on 1 December 2011 and to any prescribed regulations of 
the FREESTATE Provincial Government pertaining to procurement. 

CSC 40  PROGRESS OF THE WORKS 

 Add the following to Sub-Clause 40.1 : 

 Delete the last sentence and add the following: 

 The contractor shall within 3 days of receipt of notification submit to the Engineer in writing the 
action(s) the contractor intends to take to expedite the rate of progress, and within 7 days of 
receipt of notification implement such steps. The contractor shall as part of his actions submit to 
the Engineer a detailed revised program accommodating the agreed steps to meet the Due 
Completion date. 

CSC 49.6 GUARANTEE IN LIEU OF RETENTION 

 Add to all references to a “Bank” also “or an accredited Insurance Company” 

 Add the following sub-clause 

CSC 46: CONTRACT PRICE ADJUSTMENT SCHEDULE 

Paragraph 1 

Adjust the definitions of "L", "P", "M" and "F" in the 4th to the 7th subparagraphs with the following: 

Definition of “L”: 

Insert “(Consumer Price Index)” after “P0141.1” in the third line  

Insert “(Consumer Price Index and Percentage Change according to Urban Area)” after “Table 21“in the third 
line 

Definition of “P”: 

Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Selected Materials, item ‘Civil Engineering Plant’)” after “Table 16“in the 
second line 

Definition of “M”: 

Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Materials used in Certain Industries, item ‘Civil Engineering Plant’)” after 
“Table 15“in the second line 

Definition of “F”: Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Selected Materials, item Diesel Oil – Coast and Witwatersrand)” after 
“Table 16“in the second line 

[Note:  The indices are obtainable in www.statssa.gov.za.  The latest indices for L (certain urban areas 

only),  P,  M and F, are more readily obtainable in www.safcec.org.za under "CPAF Indices"] 

Paragraph 2 : Assessment of Amount subject to Adjustment: Add the following to the paragraph 
defining "E": 

"Where the amount is based on current costs de-escalated to the base month, or where daywork is 
calculated at rates tendered in a daywork schedule, the costs shall not be included in the value of "E". 
  

http://www.statssa.gov.za/
http://www.safcec.org.za/
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C1.2.2 CONTRACT SPECIFIC DATA 

 
General  
 
This section contains the Contract Specifications Data referred to under Clause 1(1) of the General 
Conditions of Contract.  Electrical and Mechanical Engineering Work (1985) 
 
Should any requirements of the Specific Data conflict with the requirements of the General Conditions of 
Contract, then the requirements of the Specific Data shall prevail. 
 
Clause 
 
1 Definitions and interpretation 
 
 The “Employer” as defined under Clause 1(1) of the General Conditions shall be the 

METSIMAHOLO LOCAL MUNICIPALITY 
 
 MUNICIPAL BUILDING 
                    10 FICHARDT 
 SASOLBURG 
 4800 
  
 
4.1 Language  
 
 English 
 
4.2 Law 
 
 The governing law shall be that of the Republic of South Africa. 
 
7.1 Time for Completion 
 
 ………. * (weeks).  To be completed by Tenderer*. 
 
9.1 Performance Board or Surety 
 
 10 % of Contract amount. 
 
12.1 Programme 
 
 The limit for submission of programme – one week. 
 
14.3 Electricity, water and gas 
                   Available on site free of charge. 
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16.4 Limitation of liability 
 
 Contractor’s liability shall not exceed 100 % of the Contract Sum. 
 
 The contractor’s liability shall expire on the date of issue of the Final Certificate. 
 
17.1 Insurance of Works 
 
 Amount of insurance during Defects Liability Period: 100 % of the Contract Sum. 
 
17.2 Minimum Amount of Third Party Insurance 
 
 R1 000 000 for any single claim, number of claims unlimited. 
 
20.6 Import permits and licenses 
 
 The Contractor shall obtain and provide all necessary import permits and licenses required. 
 
31.1 Amount of Reduction for delay 
 
 R5 000,00 per Calendar Day of delay. 
 
 Maximum Reduction 
 
 15 % of Contract Price. 
 
32.1 Bonus 
 
 No bonus will apply. 
 
33.1 Defects liability period 
 
 12 Months with use of works assumed 24 hours per day. 
 
33.4 Maximum permitted extension: 12 months 
 
34.1 Variations 
 
 The total variation shall not be more that 35 % of the Contract Sum for any single Contract. 
 
37.3 Certificates and Payment 
 
 Payment certificates shall be paid within 28 days of submission of the approved invoice by the 

engineer to the PMU. 10 % Retention retained up to Completion Certificate. 
 

 Builders lien is not applicable in this contract. 
. 
40. Payment Conditions 
 
 For Mechanical and Electrical Work ninety-five percent (95 %) of the quoted price will be 

payable on completion of delivery, installation and commissioning.  A further 5 % will be payable 
at the end of the defect liability period.  For Civil and Structural Work payment up to the 
Completion Certificate will be @ 90 % of tendered rates with 10 % retention held back, 5 % 
retention paid on issue of Completion Certificate and 5 % after the Defects Liability period. 

 
41.4 Payment in foreign currencies 
 
 No payment will be made in foreign currencies. 
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52.1 Changes in Cost and Legislation 
 (Labour, Materials and Transport) 
 
 Prices to be fixed if award is made within 90 days of closing of date of tender. 
 
53.1 Customs and import duties 
 
 All customs and import duties shall be paid for by the Contractor. 
 
 
54.1  Contracts 
 
  Contractor to submit all contractual compliance before commencement of works. 
 
 

 Contractor to submit site personnel, applicable plant and site establishment before 
commencement of works. 

 
 
 
 

………………………………………..  
SIGNATURE  
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C1.2.3  DATA PROVIDED BY THE TENDERER 

 Clause 6.8.3 of the GCC 2010: 

 

Special materials 

Unit on which 
variation 
will be 

determined * 
 

Rate or price for 
the base Month 
(Excl. VAT) ** 

   

   

   

   

   

   

   

 

Notes: 

 

*  Indicate whether the material will be delivered in bulk or in containers. 

**  The price for special materials is only the price for the material and does not include the cost of 
transport, labour or any other costs.  When called upon to do so, the Tenderer shall substantiate the 
above prices with acceptable documentary evidence. 

 

 

 

 

 

 

 

………………………………………..  
SIGNATURE  
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C1.3 FORM OF GUARANTEE 
 
BID NO MLM 15/2021/22 
WHEREAS METSIMAHOLO LOCAL MUNICIPALITY (hereinafter referred to as the Employer”) entered 
into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
(hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . .. . . . . . . . . . . . . . . . . . .20. . . . . ., 
for INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 
MANAGEMENT..  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the 
request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... do hereby 
guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the Employer 
under renunciation of the benefits of division and excussion for the due and faithful performance by the 
Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the completion date of the works under 
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability 
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of 
any modification, variation, alterations of the completion date which the Employer may make, give, 
concede or agree to under the said Contract. 

 
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 

of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate 
of his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain 
in full force and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . .... Rand (in words); R . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... (in figures)  
 
6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 

the beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . .. . ..  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . ....  
 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
 
 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ....  
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C1.4 ADJUDICATOR’S AGREEMENT 
 (Pro Forma only) 

 
 To be entered into when required 
 
This agreement is made on the . . . . . ..  day of . . . . . . . . . . . . . . . . . . . . ..  . . . . . .  between: 

 . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  (name of company / organisation) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  (address)  

(the Parties) and 

 . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address)  

(the Adjudicator). 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated  
. . . . . . . . . . . . . . .. . . . . . . . and known as. . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . .  
and these disputes or differences shall be/have been* referred to adjudication in accordance with GCC 
2004, Clause 58.3, and the Adjudicator may be / has been* requested to act.  
 
*  Delete as necessary 
 
IT IS NOW AGREED as follows: 
 
1. The adjudication shall be conducted in accordance with the rights and obligations of the 

Adjudicator and the Parties as set out in the Procedure as per Clause 58.3.1 of the GCC 04. 
 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 
 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure. 
 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 

and shall endeavour to ensure that anyone acting on their behalf or through them will do 
likewise, save with the consent of the other Parties which consent shall not be unreasonably 
refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 

sent to him in relation to the adjudication and he shall retain documents for a further period at 
the request of either Party. 

 
6. The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent 

upon, or in connection with, the adjudication including time spent travelling. 
 
7. The Adjudicator shall be reimbursed in respect of all disbursements properly made including, 

but not restricted to: 
 

(a) Printing, reproduction and purchase of documents, drawings, maps, records and 
photographs. 

(b) Telegrams, telex, faxes, and telephone calls. 
(c) Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
(e) Room charges. 
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(f) Charges for legal or technical advice obtained in accordance with the Procedure. 
 
8. The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . ..  This fee shall become 

payable in equal amounts by each Party within 14 days of the appointment of the Adjudicator, 
subject to an Invoice being provided. This fee will be deducted from the final statement of any 
sums which shall become payable under item 6 and/or item 7.  If the final statement is less than 
the appointment fee the balance shall be refunded to the Parties. 

 
9. The Adjudicator is/is not* currently registered for VAT. 
 
10. Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with 

the rates current at the date of invoice. 
 
11. All payments, other than the appointment fee (item 8) shall become due 7 days after receipt of 

invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base 
rate for every day the amount remains outstanding.    

 
SIGNED 
 
by: 

  SIGNED 
 
by: 

  SIGNED 
 
by: 

 

 
Name:   ..................................... 

  
Name: .................................. 

  
Name: .................................... 

 
who warrants that he / she is 
duly authorized to sign for and 
on behalf of the first Party in the 
presence of 

  
who warrants that he / she is 
duly authorized to sign for 
and behalf of the second 
Party in the presence of  

  
the Adjudicator in the presence 
of 

 

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  

 

*  Delete as necessary 
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO: MLM 15/2021/22 

 

INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 
MANAGEMENT. 

 

PART C2: PRICING DATA 

 

(ALL DOMESTIC METERS WILL BE SUPPLIED BY METSIMAHOLO LM)
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C2.1 PRICING INSTRUCTIONS – CIVIL AND STRUCTURAL WORK 

1. Measurement and payment shall be in accordance to SANS 1200.  

2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used 
in the Bill of Quantities are as follows: 

 
% = percent       
h = hour 
ha = hectare  
kg = kilogram 
kl = kiloliter 
km = kilometer 
km-pass = kilometer-pass 
kPa =  kilopascal 
kW = kilowatt    
ℓ = liter  
m = meter 
mm = millimeter  
m² = square meter    
m²-pass = square meter-pass   
m³ = cubic meter    
m³.km = cubic meter-kilometer  
MN = mega newton 
MN.m = mega newton-meter  
MPa = megapascal  
No. = number 
Prov sum = Provisional Sum   
PC sum = Prime Cost Sum 
R/only = rate only 
Sum = lump sum 
t = ton (1000 kg) 
W/day =  work day 

3. For the purpose of the Bill of Quantities, the following words shall have the meanings hereby 
assigned to them: 

 
 Unit: The unit of measurement for each item of work as defined in the SANS 1200  
 Quantity: The number of units of work for each item. 
 Rate: The agreed payment per unit of measurement. 
 Amount: The product of the quantity and the agreed rate for an item. 
 Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 
 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 days 

before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information 
on standards). 

  

http://www.stanza.org.za/
http://www.iso.org/
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6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work described under 
the items.  Such prices and rates cover all costs and expenses that may be required in and for the 
execution of the Works described in accordance with the provisions of the Scope of Work, and 
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract 
Data, as well as overhead charges and profit.  These prices will be used as a basis for assessment 
of payment for additional work that may have to be carried out. 

 
7.     Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included in the 
unit rates and sum amounts tendered under such items.   

 
8. An item against which no price is entered will be considered to be covered by the other prices or 

rates in the Bill of Quantities. A single lump sum will apply should a number of items be grouped 
together for pricing purposes.  

 
9. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the 

actual amount of work to be done.  The quantities of work accepted and certified for payment will 
be used for determining payments due and not the quantities given in the Bill of Quantities. 

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the 

purposes of identifying the items.  More details regarding the extent of the work entailed under 
each item appear in the Scope of Work. 

 
11. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

“SANS 1200 as prepared by South African National Roads Agency Limited” and additional Project 
Specifications as per the Scope of Work. 

 
12.    Those parts of the contract to be constructed using labour-intensive methods have been marked in 

the Bill of Quantities with the letters LI in a separate column filled in against every item so 
designated.  The works, or parts of the Works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such Works, other than plant specifically 
provided for in the Scope of Work, is a variation to the contract. The items marked with the letters 
LI are not necessarily an exhaustive list of all the activities which must be done by hand, and this 
clause does not over-ride any of the requirements in the generic labour intensive specification in 
the Scope of Works.  

 
13. Payment for items, which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works), will not be made unless they are constructed using labour-
intensive methods.  Any unauthorized use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.   
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C2.2 
BILL OF QUANTITIES 
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 1 : GENERAL

1,0 SABS 1200A & PRELIMINARY AND GENERAL

     1200AB

PSA

1.1 8.3 Fixed Charge items

1.1.1 8.3.1 Contractual Requirements Sum 1

8.3.2 Establish facilities on the site:

Facilities for Engineer for duration of

construction (SABS 1200 AB)

1.1.2 PS 9.2.1.1 a)  Offices:  1 furnished room Sum 1

1.1.3 PSAB 3.1 c)  Standard Project name boards No 2,00

Facilities for Contractor. Made Covid-19 Safe

1.1.4 PSA 4.2 Offices and storage sheds Sum 1

1.1.5 Ablution and latrine facilities Sum 1

1.1.6 Tools and equipment Sum 1

1.1.7 Water supplies, electric power and

communications Sum 1

1.1.8 Access (subclause 5.8) Sum 1

1.1.9 8.3.3 Other fixed-charge obligations Sum 1

1.1.10 8.3.4 Remove Contractor's

site establishment on completion Sum 1

1.1.11 PSAB 4.2 Costs associated with ensuring compliance with 

Health & Safety Regulations as detailed in Project

Specifications. Compulsory Health and Safety Sum 1

Plan to be included.

OHS Act and Construction Regulations (2014)

1.1.12 Preparation of Contractor's Site Health and Safety file Sum 1

(H&S) Plan (Once for the duration of contract)

1.1.13 Review of (H&S) Plan for each assignment.Rate to include for risk 

assessment specific to the COVID-19 pandemic and other adjustments to 

ensure compliance for the assignment

Sum 1

1.1.14

Principal Contractor,s fixed cost obligation in respect of the OHS Act And 

Construction Regulations
Sum 1

Signage -COVID -19 Related

1.1.15 Costs associated with ensuring compliance with the EMP. Sum 1

1.2 8.4 Time Related Items

1.2.1 8.4.1 Contractual Requirements Month 5

8.4.2 Operate and maintain facilities on the site:

PS 9.2.1.1 Facilities for Engineer for duration of

construction (SABS 1200 AB)

1.2.2 a)  Offices:  1 room etc, as for item 1.1.2 Month 5

TOTAL CARRIED FORWARD
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 1 : GENERAL

(PAGE 2)

PRELIMINARY AND GENERAL

TOTAL BROUGHT FORWARD

1.2.3 PS 9.2.1.1 b)  Maintain of survey equipment and materials Month 5

8.4.2.2 Facilities for Contractor for duration of

construction, except where otherwise stated

1.2.4 Offices and storage sheds Month 5

1.2.5 Ablution and latrine facilities Month 5

1.2.6 Tools and equipment Month 5

1.2.7 Water supplies, electric power and Month 5

communications

1.2.8 Access (subclause 5.8) Month 5

1.2.9 8.4.3 Supervision (Contractor's) Month 5

1.2.10 8.4.4 Company and head office overhead costs Month 5

1.2.11 8.4.5 Other time-related obligations Month 5

1.2.12 PSAB 4.2 Costs associated with ensuring compliance with 

Health & Safety Regulations as detailed in Project

Specifications.Compulsory Health and Safety Month 5

Plan to be included.

1.3 PSA 8.5 SUM STATED PROVISIONALLY BY ENGINEER

1.3.1 Relocation and protection of services: Prov. Sum 5 000,00 1 5 000,00

1.3.2 Testing Prov. Sum 5 000,00 1 5 000,00

1.3.3 Formalized training Prov. Sum 150 000,00 1 150 000,00

1.3.4 PS 10.8 Community liaison officer Prov. Sum 52 500,00 1 52 500,00

1.3.5 Site fulltime supervision Prov. Sum 450 000,00 1 450 000,00

1.3.6 Allow for additional costs Prov. Sum 50 000,00 1 50 000,00

TOTAL CARRIED FORWARD
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 1 : GENERAL

(PAGE 3)

PRELIMINARY AND GENERAL

TOTAL BROUGHT FORWARD

1.3.9 PS 5 Installation of bulk meters and construction of chamber Prov. Sum 275 000,00 6,00 1 650 000,00

1.3.10 Overheads, charges and profit on items 1.3.1 %

to 1.3.7

1.4 LABOUR INTENSIVE WORK

1.4.1 Transport and accommodation of workers for train- Prov.Sum 2 500,00 1 2 500,00

ing where it is not possible to undertake the training 

in close proximity to the site. (Provisional sum)

1,5 POLITICAL AND COMMUNITY UNREST SITUATIONS

1.5.1 PSA8.9
Allow for all costs which might arise due to the interruption of works and/or 

standing time in terms of political and community unrest on site. 
Days 10

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 2 : SITE CLEARANCE

SABS

2.1 1200 C SITE CLEARANCE

2.1.1 8.2.2 Remove and grub large trees and tree stumps of 

girth:

a) over 1.0m and up to and incl. 2.0m No. 3,0

2.1.2 PSDB Clear designated obstacles as follows:

8.3.1(b)

(i) Asphalt up to 40mm thick. m 50,0

2.1.3 PSDB Clear and reinstate designated obstacles within private

8.3.1(b) property and commonage as follows:

(ii) Reinforced concrete palisade fence m 15,0

 including temporary fence during construct.

(iii) Kerbs and Stormwater Channels m 10,0

(iv) Steel Palisade fences m 10,0

(v) Grass and lawn areas m² 5,0

(vi) Block Paved Surfacing m² 5,0

(vii) Asphalt Paved Surfacing m² 5,0

(vii) Concrete Paved Surfacing m² 5,0

2.1.4 8.2.10 Remove topsoil to depth of 150mm, over trench

width of 2.0m, stockpile, maintain and reinstate on 

completion. m 10,0

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 3 : EARTHWORKS

(PIPE TRENCHES)

3,0 SABS

1200 DB EARTHWORKS 

8.3.2 Excavate in all materials for trenches,

backfill & compact including the disposal 

of surplus or unsuitable material by machine:

 

3.1 8.3.2(a) for all pipe diameters for maximum depth of 1,5m: m 5 200

3.2 8.3.2(b) Extra-over items 3.1 for excavation in:

3.2.5 For excavation and backfill by hand close to 

existing bulk water mains, manholes, abutments

and restricted access areas for machines. m³ 1 000

3.3 8.3.2 Excavate in all materials for trenches,

backfill & compact including the disposal of surplus

or unsuitable material by labour intesive(LI) methods: m³ 1 000

3.3.1 8.3.2(a) for all pipe diameters for maximum depth of 1,5m: m 5 200

3.3.2 8.3.2(c) Excavate & dispose of unsuitable material

from trench bottom on Engineer's instruction m³ 100

3.4 8.3.3.1(a) Imported backfill materials from designated

borrow pit m³ 30

3.5 8.3.3.1(b) Imported backfill materials from commercial

sources m³ 20

3.6 8.3.3.3 Compaction in road reserves, below travelled way only. m³ 30

3.7 PSD 5.2.5.1 Overhaul (0,5 km freehaul) m³-km 100

3.8 Prov Sum 1 50 000,00 50 000,00

TOTAL CARRIED FORWARD

Exposing of existing buried valves to test the status quo if 

open or closed
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 3 : EARTHWORKS

TOTAL BROUGHT FORWARD

3.8 8.3.5 EXISTING SERVICES

3.8.1 PS 10.1 b) The use or hire of specialist equipment 

    for detection Prov. Sum 20 000,0 1,00 20 000,00

3.8.2 c) Excavate by hand in soft material to expose 

    services m
3

30

SERVICES THAT INTERSECT A TRENCH

3.8.3 a) Cables No. 10

3.8.4 b) Pipes up to 300mm diameter. No. 30

3.8.5 c) Pipes over 300mm diameter. No. 30

SERVICES THAT ADJOIN A TRENCH

3.8.6 a) Cables m 100

3.8.7 b) Pipes up to 300mm diameter. m 100

3.8.8 c) Pipes over 300mm diameter. m 100

3.9 8.3.6 FINISHING

3.9.1 PSDB Reinstate road layerworks to below asphalt

5.9.4 level as per project specification and Drawings m² 250

3.9.2 PSDB Reinstate footway and sidewalk layerworks 

5.9.7 as per project specification and Drawings m² 150

3.9.3 Hydrofill concrete (2.5MPa 300mm thick) m³ 45

3.9.4 Soil/Cement backfill in road areas as instructed (40kg/m3) m³ 50

SABS

3,10 1200DA EARTHWORKS (SMALL WORKS)

3.10.1 8.3.1(b) Excavate in all materials and use for backfill or

embankment or dispose as ordered, within a 

freehaul distance of 0,5km. m³ 5

3,11 8.3.4 PARTICULAR ITEMS:

3.11.1 PSD 5.1.1.2 Shoring of trenches where required(both sides included) m 20

3.11.2 5.1.2 Shoring of existing bulk water mains and 

valve chambers where required. m 2

3.11.3 5.1.4 Temporary works: control of water inflow

a) Provide  equipment Sum 1

b) Operate and maintain such equipment days 10

c) Remove equipment Sum 1

TOTAL CARRIED FORWARD TO SUMMARY
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

NO REFER R

SCHEDULE NO 4 : DAYWORKS

SABS1200

8.1 PSA 6 DAYWORKS

8.1.1 Personnel during normal working hours

(a) Unskilled labour hr 75,00 30,00

(b) Semi-skilled labour hr 75,00 35,00

(c) Skilled labour hr 75,00 45,00

(d) Ganger hr 100,00 85,00

(e) Flagmen hr 100,00 25,00

8.1.2 Personnel outside normal working hours

(a) Outside normal working hours and Saturdays

 (i) Unskilled labour hr 50,00 30,00

 (ii) Semi-skilled labour hr 50,00 45,00

 (iii) Skilled labour hr 50,00 55,00

 (iv) Ganger hr 40,00 110,00

 (v) Flagmen hr 40,00 40,00

8.1.3 (b) Sundays and public holidays

 (i) Unskilled labour hr 50,00 40,00

 (ii) Semi-skilled labour hr 50,00 60,00

 (iii) Skilled labour hr 50,00 70,00

 (iv) Ganger hr 40,00 110,00

 (v) Flagmen hr 40,00 50,00

8.1.4 Plant

(e) Backhoe TLB type (Cat 428 or equivalent) hr 25,00 650,00

(f) Dewatering pump including generators and hr 50,00 45,00

accessories (50 mm pump, 600 litres per minute)

(g) Compressor including hoses and tools (180cfm) hr 20,00 110,00

8.1.5 Materials

Prov. Sum 1,00 R 300 000,00 300 000,00

Prov. Sum 1,00 R150 000,00 150 000,00

TOTAL CARRIED FORWARD TO SUMMARY

(a) AMR (Automated Meter Reading) loggers to be 

incorporated into the existing web based monitoring sytem 

(b) Web based monitoring of reservoir level to be incoportaed 

into the existing monitoring system
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SCHEDULE NO 5 :  ERF CONNECTIONS

SABS SECTION: ERF CONNECTIONS (WATER)

1200 LF ______________________________

Supply and install Plasson or equal approved 

compression fittings and couplings.

4,3     i) Coupling 25mm x 25mm No. 300

4,7      v) Bend 90 degree 25mm x 20mm No. 200

4,9     vii) 25mm x 20mm compression female No 5300

         adaptor

4,14 8.2.4

Install as per suppliers specifications a single  

plastic meter box complete with a Precision 

LXHS Class C, 15mm domestic cold water 

meter. METERS TO BE SUPPLIED BY 

CLIENT

No. 2600

Supply and install 25mm HDPE Class 12 m 500

4.15 Prov. Sum 1 R500 000,00 R500 000,00

4.16 Prov. Sum 1 R300 000,00 R300 000,00

TOTAL CARRIED FORWARD TO SUMMARY

Where there is scope of Pressure 

Management, installation of PRV

Where required to sectorise a zone, installation 

of new boundary valves

Amount RITEM
PAYMENT 

REFERENCE
DESCRIPTION UNIT QTY RATE
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SECTION DESCRIPTION AMOUNT ( R )

1200A &AB GENERAL REQUIREMENTS AND PROVISIONS R

1200C SITE CLEARANCE R

1200DB EARTHWORKS R

1200PSA DAYWORKS R

1200 ERF CONNECTIONS R

NETT TOTAL OF TENDER R

ADD CONTINGENCIES 10% OF NETT TOTAL R

TENDER AMOUNT R

ALLOWANCE FOR VAT AT  15% R

TOTAL TENDER SUM CARRIED TO FORM OF OFFER R
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C3.1 DESCRIPTION OF WORKS 

 
C.3.1.1 EMPLOYER’S OBJECTIVES 
 
 In residential area of Thembakubeka, there are 2600 erf connections/stands that are not metered 

and therefore, there is no means to record monthly water usage at each consumer/stand.  
 The two Refengkgotso reservoirs supplies Thembakubeka and Refengkgotso residential areas. 

The water balance for the reservoir supply area is currently difficult to determine without bulk 
meters.  

 The main objective of the employer is to; 
a) improve the water reticulation network by installing new metered connections to all properties. 
b)  Investigation into and provide recommendations for the sectorisation of the Refengkgotso 

Reservoir Water Supply Area. The process must involve the partitioning of the supply area into 
manageable and discrete District Metered Areas (DMA’s) and/or Pressure Management Zones 
(PMZ’s) and the design and detailing of requisite bulk metering and/or pressure control valve 
installations. The objective of the employer is to enable the municipality to manage the network 
more effectively and reduce water losses and NRW. As a result, problem areas will be 
identified with ease and prioritised, quantification of levels of losses allowed and the monitoring 
of outcomes of interventions made possible. 

  
 
C.3.1.2 EXTENT OF WORKS 
 
                    Installation of domestic meters at the residential stands within the Themba Khubeka residential 

area at Metsimaholo Local Municipality involving: 

• Installation of domestic 15mm domestic meters. The erf connections from mains into the stand 
are already installed and consumers have 25mm HDPE connections into the stands with taps 
except the meters. 

• Sectorisation of Refengkgotso reservoir water supply area 

• Sectorisation into manageable and discrete District Metered Areas (DMA’s) 

• Investigation of scope for pressure management, designing of PMZ. 

• Design of bulk meter and PRV installations and chamber drawings. 
 
 
                    The Contractor’s obligations shall also include strict compliance with any Environmental 

specifications and/or reports deemed to form part of this contract. 
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METSIMAHOLO LOCAL MUNICIPALITY 

 
BID NO: MLM 15/2021/22 

 
INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 

MANAGEMENT. 

 
 
 
 
 
 
 
 

PORTION 2:  CONTRACT 
 
 

PART C3.2 
 
 

GENERAL SPECIFICATIONS 
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PART A: GENERAL 
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THE WORKS 
 
 
3.2  GENERAL DESCRIPTION OF THE CONTRACT 

 
 Installation of domestic meters at the residential stands within the Themba Khubeka 

residential area at Metsimaholo Local Municipality involving: 
 

• Installation of domestic 15mm domestic meters. The erf connections from mains into 
the stand are already installed and consumers have 25mm HDPE connections into 
the stands with taps except the meters. 

• Sectorisation of Refengkgotso reservoir water supply area 

• Sectorisation into manageable and discrete District Metered Areas (DMA’s) 

• Investigation of scope for pressure management, designing of PMZ. 

• Design of bulk meter and PRV installations and chamber drawings. 
 
 
 The Contractor’s obligations under the Contract comprise the construction, completion 

and maintenance of the Works and the provision of all labour, fittings and specials as 
specified in the Bill of Quantities, construction plant, temporary works and everything, 
whether of a temporary or permanent nature required in and for such construction, 
completion and maintenance so far as the necessity for providing the same is specified 
in or reasonably to be inferred from the Contract.  

 
 The maximum time allowed for completion of the entire contract is 24 weeks from the 

date of issue of the Employer’s instruction to commence the Works in terms of Clause 
5.3.1 of the General Conditions of Contract Third Edition (2015).   

 
 
C3.2.2  DESCRIPTION OF SITE AND ACCESS 

 
 The township of Themba Khubeka is in Sasolburg in the Free State Province. The area 

falls under the Metsimaholo Local Municipality in the Fezile Dabi District Municipality. 
The township of Themba Khubeka is best accessed through the R716 from Deneysville 
and R549 from Amelia. The site under consideration is located approximately 30 km 
south of the town of Sasolburg. The longitude and latitude co-ordinates for the area 
under consideration falls approximately at 26°90'07.68"S and 28°06'64.12"E with an 
altitude of approximately 1413m. The project falls within the Metsimaholo Local 
Municipality.  Consumer domestic meters will be installed within the Themba khubeka 
residential area. The sector metering will be conducted within the Refengkgotso 
reservoir water supply area. The successful contractor will be supplied with layout 
drawings of areas in which the work is to be undertaken throughout the contract.   

 
 

 

C3.2.3  NATURE OF GROUND AND SUBSOIL CONDITIONS 

 
The area has the following co-ordinates; Latitude 26°58’25.15”S and Longitude 
28°10’58.04”É . The area is characterized a gently sloping topography and generally 
the soil is of a clayey nature. 

 
 

3.2.4 DETAILS OF CONTRACT 

 
The intention is to execute as much work as economically feasible using labour 
intensive construction methods. The portions of the Works to be constructed utilising 
labour-intensive construction methods only, unless otherwise instructed by the 
Engineer and in accordance with the further provisions of the relevant sections of the 
Project Specifications set out in Portion 2, shall be: 
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•      clearing and grubbing of the Site; 

 

•      backfilling of all pipe trenches to depths up to 1m; 

 

•      mixing, transporting, placing and finishing of small concrete works; 

 

•      excavation (in soft and intermediate materials where ordered in writing by 

the Engineer), spreading, processing and compaction; 

 

•      spoiling of all materials within distances not exceeding 20 metres; 

 

•      transportation of earthworks for distances not exceeding 20 metres; 

 

•      construction of valve chambers, manholes and the like; 

 

•      removal of oversized materials; 

 

•      cleaning and tidying up of the Site 

 

The Contractor shall consult with the relevant Ward Councillor in order to appoint local 

labour from the community for the purpose of this contract.  
 
 
3.2.5  CONSTRUCTION PROGRAMME 
 
 The Contractor shall submit a detailed programme within 28 days of the acceptance of 

the tender.  The programme shall clearly show the order in which the Contractor 
proposes to carry out the Work, the critical path, the proposed rate of progress and a 
linked cash flow forecast. 

 
 The Contract Period shall include all Saturdays, Sundays, non-working days as well as 

an allowance for expected inclement weather and consequential delays during normal 
working days. The time for completion of the works shall be as stated in the Contract 
Data, Part C1.2, clause 5.5.  A week shall consist of five working days. The programme 
shall be approved by the Employer’s Agent prior to the implementation of the 
construction works. 

 
 If the construction programme has to be revised in terms of Clause 5.6.4 of the General 

Conditions of Contract because the Contractor is falling behind in his programme, the 
Contractor shall submit a revised programme of how he intends to regain lost time to 
ensure completion of the Works before the Due Completion Date.  Any proposals by the 
Contractor to increase the tempo of work must incorporate positive steps to increase 
production either by the provision of more labour and Plant on the Site, or by using the 
available labour and Plant in a more efficient manner. 

 
 Failure on the part of the Contractor to submit or to work according to the programme or 

revised programmes shall be sufficient reason for the Employer’s Agent to take steps as 
set out in sub clause 5.7.1 of the conditions of contract. 

 
 
3.2.6  SITE FACILITIES AVAILABLE 
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3.2.6.1 Sources of Water Supply and Power Supply 
 
 Water and electricity services are available in the vicinity of the Site, and the Contractor 

shall, at his own expense, be responsible for connections to the available services, as 
well as for the distribution of water and electricity for construction and domestic use.  
The distribution of water and electricity shall be carried out in accordance with the 
applicable laws and regulations. 

 
 The Contractor shall make his own arrangements with the appropriate authority for 

water and electricity and sewerage connections. 
 
 No extension of time due to delays resulting from obtaining and maintaining these 

facilities will be granted. 
 
3.2.6.2 Location of Camp and Depot 
 
 The Contractor must negotiate the location of his own camp site with the Project 

Steering Committee. The construction camp shall be near the Site of Works. 
 
3.2.6.3 Housing for the Contractor's Employees 
 
 No housing is available for the Contractor's employees and the Contractor shall make 

his own arrangements for housing his employees or transporting them to and from the 
site. The Contractor is in all respects responsible for the housing and transporting of his 
employees and for the arrangement thereof, and no extension of time due to any 
delays resulting from this will be granted. 

 
3.2.7  SITE FACILITIES REQUIRED 
 
3.2.7.1  Facilities for the Employer’s Agent 
 
 A site office, toilet and carport for the Employer’s Agent and his staff are required, and 

the Contractor must provide suitable facilities in his own offices for the holding of site 
meetings.  The Employer’s Agent's Representative shall also be allowed the free use of 
the necessary survey equipment and survey assistants to enable him to carry out 
control work as and when required. 

 
 Office facilities shall be provided by the Contractor as described in SANS 1200 AB and 

PSAB of the Specification. 
 
 
3.27.2  Equipment for Employer’s Agent staff 
 
 The Contractor shall allow for all the necessary protective clothing for the Employer’s 

Agent staff: 
 
  
3.2.7.3  Water, electricity and sewage 
 
 The Contractor shall, at his own expense, be responsible for obtaining and distributing 

the water and electricity required for construction and domestic use.  The distribution of 
water and electricity shall be carried out in accordance with the applicable laws and 
regulations. 

 
 No separate payment will be made for obtaining and distributing water and electricity, 

the cost of which will be deemed to be included in the tendered rates. 
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3.2.7.4 Excrement Disposal 
 
 The Contractor shall, at his own expense, be responsible for safely and hygienically 

dealing with and disposing of all human excrement and similar matter generated on the 
Site during the course of the Contract, to the satisfaction of the responsible health 
authorities in the area of the Site and the Employer’s Agent.  All such excrement shall be 
removed from the Site and shall not be disposed of by the Contractor on the Site. 

 The Contractor shall further comply with any other requirements in this regard as may be 
stated in the Contract. 

 
 No separate payment will be made to the Contractor in respect of discharging his 

obligations in terms of this sub clause and the costs thereof shall be deemed to be 
included within the Contractor’s tendered Preliminary and General items. 

 
 
3.2.7.5  Site instruction book 
 
 A triplicate book shall be provided by the Employer’s Agent to be used for site 

instructions. It shall at all times be kept on the site. 
 
3.2.8  FEATURES REQUIRING SPECIAL ATTENTION 
 
3.2.8.1  Access to properties 
 
 The Contractor shall organize the work in such a manner as to cause the least possible 

inconvenience to the public and to the property owners adjacent to or affected by the 
work included in this contract. 

 
 If, as a result of restricted road reserve widths and the nature of the works, the 

construction of bypasses is not feasible, construction shall be carried out under traffic 
conditions in order to provide access to the erven and properties. 

 
 The Contractor may, with the approval of the Employer’s Agent, make arrangements 

with the occupiers of the affected erven and properties to close off a portion of a street, 
road, footpath or entrance temporarily, provided the Contractor duly notifies the 
occupiers of the intended closure and its probable duration and shall, as punctually as 
possible, re-open the route at the prescribed time.  Where possible, the road shall be 
made safe and re-opened to traffic overnight.  Any such closure shall be made by 
arrangement between the Contractor and the occupiers and shall not absolve the 
Contractor from his obligations under the contract to provide access at all times.  
Barricades, traffic signs and drums shall be provided by the Contractor to suit the 
specific conditions. The Contractor shall also comply with all the requirements of the 
Local Authority with regard to safety, signage and notices to the public. 

 
3.2.8.2  Existing residential areas 
 
 Access to the adjacent residential areas shall be maintained at all times, as shall 

access to individual houses. 
 
 Electricity and water supply interruptions to existing residential areas shall be kept to a 

minimum.  Whenever it is necessary to interrupt these supplies, the Employer’s Agent's 
approval shall first be obtained.  The affected residents shall then be notified in writing 
at least 3 days, but not more than 5 days in advance.  Supplies shall be normalized by 
16:00 on the same day. 

 
 Cognisance shall be taken by the Contractor of the possibility of residents from the 

adjacent residential areas having access, whether authorized or not, to the works.  It is 
strongly emphasized that under no circumstances shall any claims be considered for 
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delays or disruptions as a result of the presence of residents from the adjacent 
occupied areas. 

3.2.8.3  Facilities to other Contractors  
 
 In addition to the requirements of clause 18 of the general conditions of contract, the 

Contractor must make allowance for the presence of other Contractors engaged on 
other contracts on the site, which may involve, inter alia, the adaption of his programme 
to fit in with work to be done by the other Contractors, as well as assuring other 
Contractors access to their sites along prescribed routes which may fall within the site 
of this contract. 

 
3.2.8.4  Contractor's vehicles 
 
 All equipment and vehicles used by the Contractor shall be roadworthy at all times and 

all drivers and operators shall be in possession of valid drivers' licences.   
 
 
3.2.8.5  Site maintenance 
 
 During the progress of the work and upon its completion, the site of the works shall be 

kept and left in a clean and orderly condition.  The Contractor shall at all times store 
materials and equipment for which he is responsible in an orderly manner, and shall 
keep the site free from debris and obstruction.  Workers shall lunch or have tea breaks 
only in a designated area with approved refuse and toilet facilities.  

 
 No open fires shall be permitted on the site. 
 
 Vehicles and workers must adhere to property demarcated access routes and not take 

or make short cuts.   
 
3.2.8.6  Testing and quality control 
 
3.2.8.6.1 Contractor to engage services of an independent laboratory 
 
 Notwithstanding the requirements of the Specifications pertaining to testing and quality 

control, the Contractor shall engage the services of an approved independent laboratory 
to undertake all testing of materials, the results of which are specified in, or may 
reasonably be inferred from, the Contract.  These results will be taken into consideration 
by the Employer’s Agent in deciding whether the quality of materials utilised and 
workmanship achieved by the Contractor comply with the requirements of the 
Specifications.  The foregoing shall apply irrespective of whether the specifications 
indicate that the said testing is to be carried out by the Employer’s Agent or by the 
Contractor. 

 
 The Contractor shall be responsible for arranging with the independent testing laboratory 

for the timeous carrying out of all such testing specified in the Contract, at not less than 
the frequencies and in the manner specified.  The Contractor shall promptly provide the 
Employer’s Agent with copies of the results of all such testing carried out by the 
independent laboratory. 

 
 For the purposes of this clause, an "independent laboratory" shall mean an "SANAS 

accredited laboratory” which is not under the management or control of the Contractor 
and in which the Contractor has no financial interest, nor which has any control or 
financial interest in the Contractor. 

 
 Density testing must be done as per SANAS 1200LB a minimum of 6 tests should be 

executed per lot of at 200m. 
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 Sewer testing should be as per SANAS 1200LB section 7.2 2 
 
3.2.8.6.2 Additional testing required by the Employer’s Agent 
 
 In addition to the provisions of sub clause PS 8.6.1:  Contractor to engage services of an 

independent laboratory, the Employer’s Agent shall be entitled at times during the 
Contract to require that the Contractor arrange with the independent laboratory to carry 
out any such tests, additional to those described in sub clause PS 8.6.1, at such times 
and at such locations in the Works as the Employer’s Agent shall prescribe.  The 
Contractor shall promptly and without delay arrange with the independent laboratory for 
carrying out all such additional testing as required by the Employer’s Agent, and copies of 
the test results shall be promptly submitted to the Employer’s Agent. 

 
3.2.8.6.3 Costs of testing 
 

(a) Tests in terms of sub clause 8.6.1 
 
 The costs of all testing carried out by the independent laboratory in accordance 

with the requirements of sub clause PS 8.6.1, above shall be borne by the 
Contractor and shall be deemed to be included in the tendered rates and prices 
for the respective items of work as listed in the Schedule of Quantities and 
which require testing in terms of the Specifications.  No separate payments will 
be made by the Employer to the Contractor in respect of any testing carried out 
in terms of sub clause PS 8.6.1. 

 
 Where, as a result of the consistency of the materials varying or as a result of 

failure to meet the required specifications for the work, it becomes necessary to 
carry out additional tests (e.g. re-tests on rectified work and/or replacement 
materials), the costs of such additional testing shall be for the Contractor’s 
account. 

 
(b) Additional tests required by the Employer’s Agent 
 
 The costs of any additional tests required by the Employer’s Agent in terms of 

sub clause PS 8.6.2: Additional testing required by the Employer’s Agent, shall 
be reimbursed to the Contractor against substitution of the Provisional Sum 
allowed therefore in the Schedule of Quantities;  provided always that the costs 
of any such additional tests ordered by the Employer’s Agent, the results of 
which indicate that the quality of the materials utilised and/or the standard of 
workmanship achieved are/is in accordance with the specifications. If the 
results are not in accordance with the specifications, the costs shall not be 
reimbursable to the Contractor. 

 
3.2.8.7  Procurement of Sub contractors 

 

Direct preference is given on the basis of the Targeted Enterprise status of the 
tenderer. Functionality points are allocated on the basis of the Contract Participation 
Goal offered in terms of the engagement of Local Enterprises and Local Labour. 

 
Scope of mandatory sub contract work 

 
It is mandatory to subcontract work of at least thirty percent (30%) of the value to the 
local enterprises so as to achieve the Contract Participation Goal.  The choice of who 
and for which portions of the work he does is to be agreed with the Project Steering 
Committee or the Community Forum in liaison with the Liaison Officer and the Ward 
Councillor. 
 
 The Contractor commits himself to work closely with the Community Forum, who will 
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compile a local resource database to assist the Contractor in maximizing the use of 
local resources.  In inviting local enterprises to tender for subcontracted work, the 
Contractor shall include the local enterprises identified by the Community Forum, 
except if they are deemed by the Contractor to be unfit to provide the service or deliver 
the goods at the required quality, taking into account the entrepreneurial training 
available to empower them. In the event of a dispute between the Community Forum 
and the Contractor as to the ability of an identified service local enterprise for a 
particular subcontract, the final choice shall rest with the Contractor, following 
discussions with the CLO and the Engineer. 

 
 The Contractor is responsible for work carried out on his behalf by subcontractors.  The 

Employer’s Agent will not liaise directly with such subcontractors, and all problems 
relating to payments, programming, workmanship, etc, shall be the concern of the 
Contractor and the subcontractor, and the Employer’s Agent will not be involved. 

 
3.2.8.8  Existing Services 
 
 Before the Contractor commences operations, he must discuss with and have the 

approval of the Employer, authority or owner concerned regarding the method he 
proposes to use for relocating or safe-guarding any services and existing works he may 
encounter during construction. 

 
 Available drawings of existing services may be viewed at the offices of the Employer’s 

Agent. 
 
 The positions of existing services shown on the Drawings are given in good faith and 

no guarantee can be given that: 
 

(a) these services actually are in the approximate positions indicated. 
(b) that these are the only services in the vicinity, and 
(c) that the nature and description of these services are correct. 
 

 The Contractor shall be responsible to locate and safeguard any existing service or 
works he may encounter during construction and shall obtain clearance from the 
Employer, authority and the Employer’s Agent before commencing work in the 
proximity of existing services or works. The Contractor shall liaise with the local 
authority, electricity provider, telecommunication providers regarding the presence and 
location of any existing services. The Contractor shall arrange that a representative of 
such authorities or service providers to make known the location on site, before the 
commencement of works. 

 
 The Contractor shall be responsible for any damage to such existing services and 

works in the execution of this contract and shall reimburse the Employer, authority or 
the owner concerned for any repairs required and for damages. 

 
 The Contractor shall be responsible for immediately notifying the Employer’s Agent and 

the authorities concerned regarding any damage caused to public services and existing 
works. 

 
 Any alteration to public services shall be carried out by the Authority concerned unless 

the Contractor is instructed otherwise. 

 The Contractor shall provide the necessary assistance during any operations 
necessary in connection with the removal, alteration or safe-guarding of any public 
service. 

 
 
3.2.8.10  Health & Safety Regulations 
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3.2.8.10.1  General 
 
 It is a requirement of this contract that the Contractor shall provide a safe and healthy 

working environment and to direct all his activities in such a manner that his employees 
and any other persons who may be directly affected by his activities, are not exposed to 
hazards their health and safety. To this end the Contractor shall assume full 
responsibility to conform to all the provisions of the Occupational Health and Safety Act 
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2014 issued on 07 February 2014 by the Department of Labour. 

 
 For the purpose of this contract the Contractor is required to confirm his status as 

mandatory and employer in his own right for the execution of the contract by entering 
into an agreement with the Employer in terms of the Occupational Health and Safety 
Act in the form as included in Part V of the Returnable Schedules. 

 
 Health and Safety Specifications and Plans 
 

a) Employer's Health and Safety Specification 
 

 The Employer's Health and Safety Specification will be included in the tender 
documents as part of the Project Specifications. 

  
b) Tenderer's Health and Safety Plan 

 
The Tenderer shall submit with his tender his own documented Health and Safety 
Plan he proposes to implement for the execution of the work under the contract. 
His Health and Safety Plan must at least cover the following: 

 
i. A proper risk assessment of the works, risk items, work methods and 

procedures in terms of Regulations 7 to 28; 
 
ii. Pro-active identification of potential hazards and unsafe working conditions; 
 
iii. Provision of a safe working environment and equipment; 
 
iv. Statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and risk 
areas (Regulation 5); 

 
v. Monitoring health and safety on the site of works on a regular basis, and 

keeping of records and registers as provided for in the Construction 
Regulations; 

 
vi. Details of the Construction Supervisor, the Construction Safety Officers and 

other competent persons he intends to appoint for the construction works in 
terms of Regulation 6 and other applicable regulations; and 

 
viii. Details of methods to ensure that his Health and Safety Plan is carried out 

effectively in accordance with the Construction Regulations 2014. 
 
 The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor 
will not be allowed to commence work, or his work will be suspended if he had already 
commenced work, before he has obtained the Employer's written approval of his Health 
and Safety Plan. 
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 Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason 
to claim for extension of time or standing time and related costs. 

 
 
 
 Cost of compliance with the OHSA Construction Regulations 
 
 The rates and prices tendered by the Contractor shall be deemed to include all costs 

for conforming to the requirements of the Act, the Construction Regulations and the 
Employer's Health and Safety Specification as applicable to this contract. 

 
 Should the Contractor fail to comply with the provisions of the Construction 

Regulations, he will be liable for penalties as provided in the Construction Regulations 
and in the Employer's Health and Safety Specification. 

 
 
3.2.8.10.1  Requirements for Accommodation of Traffic (Read with SANS 1921 - 2: 2004) General 

 
 The Contractor will be responsible for the safe and easy passage of public traffic past 

and on sections of roads of which he has occupation or where work has to be done 
near traffic. 

 
 The travelling public shall have the right of way on public roads, and the Contractor 

shall make use of approved methods to control the movement of his equipment and 
vehicles so as not to constitute a hazard on the road. 

 
 Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: 

Construction and Management Requirements for Works Contracts, Part 2: 
Accommodation of Traffic on Public Roads occupied by the Contractor. The Contractor 
shall obtain this specification from Standards South Africa if accommodation of traffic 
will be involved on any part of the construction works. 

 
 Basic Requirements 
 
 The travelling public shall have the right of way on public roads, and the Contractor 

shall make use of approved methods to control the movement of his equipment and 
vehicles so as not to constitute a hazard on the road. 

 
 The Contractor shall ensure that all road signs, barricades, delineators, flagmen and 

speed controls are effective and that courtesy is extended to the public at all times. 
 
 Failure to maintain road signs, warning signs or flicker lights and etc, in a good 

condition shall constitute ample reason for the Employer’s Agent to suspend the work 
until the road signs, etc, have been repaired to his satisfaction. 

 
 The Contractor may not commence constructional activities affecting existing roads 

before adequate provision has been made to accommodate traffic in accordance with 
the requirements of this document and the South African Road Traffic Signs Manual. 

 
 The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. 
 
 The Contractor shall provide and grant access to persons whose properties fall within 

or adjoin the area in which he is working. 
 
 
3.2.8.11 Concurrent Construction Contracts    



METSIMAHOLO LOCAL MUNICIPALITY        CONTRACT No. 30/2018/19 

PART C3:  Scope of Works 

 

107 

       

 
 The Contractor’s attention is drawn to the fact that other contiguous works will be 

executed concurrently by independent Contractor’s under separate contracts in the 
vicinity of the Site. 

 
 The other Works which will be in progress or will come into operation on or adjacent to 

the Site of the Works during the progress or tenancy of this Contract are likely to 
include the construction and installation of sewer, water and main outfall sewers. 

 
 The Contractor shall ensure that neither his operations nor those of his subcontractors 

nor the activities of his employees shall interfere with or hinder the operations of the 
Employer or of other Contractors and he shall indemnify the Employer against all 
claims arising through default of this requirement. 

 
 The Contractor shall hand over portions of the Site of the Works (whether completed or 

not), or completed portions of the Works, to these Contractors when required by the 
Employer or detailed elsewhere in this document.  The Contractor shall cause no 
interference with or delays in the execution of these contiguous contracts. 

 
 No discount or commission for the Contractor is allowed on these contracts, and it will 

be assumed that he has fully allowed in the Contract Price for the presence of these 
Contractors on Site.  Any service rendered or assistance given by the Contractor to 
these Contractors, save as are provided for in the Project Specifications, shall be for 
their accounts only since the Employer shall in no way be responsible to the Contractor 
for any payments in this respect. 

 
 The Contractor shall protect all known existing services as well as all work being 

carried out and structures being erected on the Site by other Contractors.  Any damage 
caused to these services or structures, or any obstruction or hindrance caused to other 
contractors by the contractor, and all claims arising there from, will be the sole 
responsibility of the Contractor. 

 
 All repair work shall be carried out at the Contractor’s expense to the entire satisfaction 

of the Employer’s Agent.  The same obligations shall be imposed on the Employer and 
on other Contractors in respect of the Works being executed under this Contract. 

 
3.2.9  INFORMATION SUPPLIED BY EMPLOYER 
 
 Certain information contained in these contract documents, or provided separately, is 

being offered in good faith.  However, in the circumstances pertaining to the type of 
information supplied, no guarantee can be given that all the information is necessarily 
correct or representative.  More specifically this applies to all material surveys and 
reports and similar information, the accuracy of which is necessarily subject to the 
limitation of testing, sampling, the natural variation of material or formations being 
investigated and the measure of confidence with which conclusions can be drawn from 
any investigations carried out.  It also applies to the positions of existing services as 
indicated on the drawings. 

 
 The Employer accepts no liability for the correctness or otherwise of the information 

supplied or for any resulting damages, whether direct or consequential, should it prove 
during the course of the contract that the information supplied is either incorrect or not 
representative.  Any reliance placed by the tenderer on this information shall be at his 
own risk. 

 
 
3.2.9.1 Labour-intensive competencies of supervisory and management staff 
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 Established contractors shall only engage supervisory and management staff in labour 
intensive works that have either completed, or for the period 1 April 2019 to 30 June 
2020, are registered for training towards, the skills programme outlined in Table 1. 

   
 Emerging contractors shall have personally completed, or for the period 1 April 2019 to 

30 June 2020 be registered on a skills programme for the NQF level 2-unit standard.  
All other site supervisory staff in the employ of emerging contractors must have 
completed, or for the period 1 April 2019 to 30 June 2019 be registered on a skills 
programme for, the NQF level 2-unit standards or NQF level 4-unit standards. 

 
 

Table 1:  Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction Methods to 
Construct and Maintain Roads and Storm water 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction Methods to 
Construct and Maintain Roads and Storm water 
Drainage 

 
 
  any one of these 3 unit  
   standards  
 
 
 
 

Use Labour Intensive Construction Methods to 
Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 
Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail: gerard@ceta.co.za, tel: 
011-265 5900). 
 

 
 
3.2.9.2 Employment of unskilled and semi-skilled workers in labour-intensive works  
 
3.2.9.2.1  Requirements for the sourcing and engagement of labour 
 
 Unskilled and semi-skilled labour required for the execution of all labour-intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 
1914-5, Participation of Targeted Labour. 

 
  
 Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
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The contractor must revise the time taken to complete a task whenever it is established 
that the time taken to complete a weekly task is not within the above requirements. 
 
The Contractor shall, through all available community structures, inform the local 
community of the labour-intensive works and the employment opportunities presented 
thereby. Preference must be given to people with previous practical experience in 
construction and / or who come from households: 
 
a) where the head of the household has less than a primary school education; 
b) that have less than one full time person earning an income; 
c) where subsistence agriculture is the source of income. 
d) those who are not in receipt of any social security pension income 
 
The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 
 
a) 60 % women; 
b) 20% youth who are between the ages of 18 and 25; and 
c) 2% on persons with disabilities. 

 
3.2.9.2.2 Specific provisions pertaining to SANS 1914-5  
 
 Definitions 
 
 Targeted labour:  Unemployed persons who are employed as local labour on the 

project.  
 
 Terms and conditions for the engagement of targeted labour 
 
 Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be 

entered into with targeted labour. 
 
 Variations to SANS 1914-5 
 
 The definition for net amount shall be amended as follows: 
 
 Financial value of the contract upon completion, exclusive of any value added tax or 

sales tax which the law requires the employer to pay the contractor. 
 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 

women, youth and persons with disabilities and the number of days of formal training 
provided to targeted labour. 

 
 
3.2.10 EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 
 
 See Part C1.2, Contract Data, Clause 5.12.2.2. 
 
3.2.11 CERTIFICATES OF PAYMENT 
 

 The statement to be submitted by the Contractor in terms of clause 6 of the conditions of 
contract shall be prepared by the Contractor at his own cost, strictly in accordance with 
the standard payment certificate prescribed by the Employer’s Agent, in digital electronic 
computer format.  The Contractor shall, together with a copy of the digital electronic 
computer file of the statement, submit two (2) A4 size paper copies of the statement. 

 
 For the purposes of the Employer’s Agent’s payment certificate, the Contractor shall 

subsequently be responsible, at his own cost, for making such adjustments to his 
statement as may be required by the Employer’s Agent for the purposes of accurately 
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reflecting the actual quantities and amounts which the Employer’s Agent deems to be due 
and payable to the Contractor in the payment certificate. 

 
 The Contractor shall, at his own cost, make the said adjustments to the statement and 

return it to the Employer’s Agent within three (3) normal workings days from the date on 
which the Employer’s Agent communicated to the Contractor the adjustments required.  
The Contractor shall submit to the Employer’s Agent five (5) sets of A4 size paper 
copies of such adjusted statement, together with a copy of the electronic digital 
computer file thereof. 

 
 Any delay by the Contractor in making the said adjustments and submitting to the 

Employer’s Agent the requisite copies of the adjusted statement for the purposes of the 
Employer’s Agent’s payment certificate will be added to the times allowed to the 
Employer’s Agent in terms of sub- clause 6.10.4 of the conditions of contract to submit 
the signed payment certificate to the Employer and the Contractor.  Any such delay will 
also be added to the period in which the Employer is required to make payment to the 
Contractor 

 
3.2.12  CONSTRUCTION IN LIMITED AREAS 
 
 In certain cases, working space may be limited. The method of construction in these 

restricted areas will depend largely on the Contractor's plant.  However, the Contractor 
must note that measurement and payment will be according to the specified cross-
sections and dimensions irrespective of the method used to achieve these cross-
sections and dimensions, and that the rates and prices tendered shall be deemed to 
include full compensation for any difficulty encountered while working in limited areas 
and narrow widths, and that no extra payment will be made, nor will any claim for 
payment due to these difficulties be considered. 

 
3.2.13  NON-WORKING DAYS 
 
 The Contractor shall not work on Sundays or on the following statutory Public Holidays:  

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers 
Day, Youth Day, National Women's Day, Heritage Day, Day of Reconciliation, 
Christmas Day and Day of Goodwill.  Whenever any of the above statutory Public 
Holidays fall on a Sunday, the following Monday shall be a Public Holiday. 

 
 
3.2.14  SPOIL MATERIAL 
 
 No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material 

shall be spoiled in designated areas as directed by the Employer’s Agent. Spoiling shall 
comply with the applicable statutory and Municipal regulations. 

 
3.2.15  DRAWINGS 
 
 All "as built" information, as listed below, must be submitted to the Employer’s Agent’s 

Representative before a certificate of completion will be issued, the cost of which shall 
be included in the rates tendered for items PSA 8.3.1 and 8.3.2 under section 1200 A 
of the schedule of quantities. 

 
3.2.15.1 List of "as built" information required- sewers 
 

(a) Exact coordinates and invert level of each sewer manhole and dimensioned 
sewer house connection details. 

 
(b)  Positions of unknown existing services and crossings and water reticulation 

routes and metre numbers to be listed. 
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 A Registered Land Surveyor shall be required to provide the above information. 
 
 Only figured dimensions shall be used and drawings shall not be scaled unless so 

instructed by the Employer’s Agent.  The Employer’s Agent will supply any figured 
dimensions which may have been omitted from the drawings.  

 
 
3.2.15.2 As-built drawings, operating manuals and maintenance schedules: 

Mechanical/Electrical Equipment  
 
 3.2.15.2.1 The Contractor provides the following: The Contractor shall be required to 

furnish three final copies of each manual/handbook for each piece of equipment in 
terms of this contract. 

 
 3.2.15.2.2 One copy of the preliminary handbooks shall be made available to the 

Project Manager two weeks prior to commissioning of the equipment. 
 
 3.2.15.2.3 One copy of the final set of handbooks will be kept at WWTW and the 

Contractor must bind and cover every page of this set with translucent plastic. 
 
 3.2.15.2.4 The following manuals shall be supplied as part of the contract: 

• Maintenance Instruction manual 
• Operator’s manual 
• Parts Catalogue and full detailed drawings of the components 
• Training Manual 
• All the above manuals in CD-Format (soft copy) 

 
 3.2.15.2.5 The Contractor provides manuals in an A4 hard covered, red, grease and 

waterproof binder, using 2 ring type binders. The manuals are well indexed and user 
friendly and include a summarized Table of Contents. 

 
 3.2.15.2.6 Drawings and charts larger than A4 are folded and those greater than A3 are 

enclosed in an A4 plastic pocket of adequate strength. 
 
 3.2.15.2.7 As-Built/Final Documentation 
 
 In undertaking the ‘Works’ (including all incidental services required), the Supplier shall 

conform and adhere to the requirements of the ‘Contractor Document Submittal 
Requirements’ Standard included in the Works Information. 

 
 3.2.15.2.8 Where manuals include drawings that still need to be revised to “As-Built” 

status, and such manuals are required prior to ‘As-Built’ status, the manual will not be 
considered to be in its final form until the “As-Built” version of each such drawing has 
been incorporated. 

 
 3.2.15.2.9 Installation, Maintenance and Operating Manuals and Data Books 
 In undertaking the ‘Works’ (including all incidental services required), the Supplier shall 

conform and adhere to the requirements of the ‘Contractor Document Submittal 
Requirements’ Standard included in the Works Information. 

 
 
3.2.16  TRENCHES 
 
 No trenches may be left open during the Contractor’s holiday during December and 

January.  All trenches which have been excavated but which have not been finally 
backfilled and compacted at the commencement of the said holiday period shall be 
temporarily fully backfilled and compacted to a standard which will 



METSIMAHOLO LOCAL MUNICIPALITY        CONTRACT No. 30/2018/19 

PART C3:  Scope of Works 

 

112 

       

 
(a) prevent damage occurring to the trenches or any other part of the Works; 
 
(b) prevent damage to or physical loss of the property of any person and 
 
(c) eliminate the risk of injury to any person during the said period 

 
 
 
 All costs involved in the temporary backfilling and compaction of such trenches and the 

subsequent reopening of the trenches after the holiday period shall be for the 
Contractor’s account. 

 
3.2.17  SAMPLES 
 
 The Contractor shall at his own cost, supply all samples that may be required.  Material 

or work not conforming to the approved samples shall be rejected.  The Employer’s 
Agent reserves to himself the right to submit samples to any tests to ensure that the 
material represented by the sample conforms to the requirements of the specifications.  
The cost of all tests failed shall be for the Contractor’s account. 

 
3.2.18  MANUFACTURER'S INSTRUCTIONS 
 
 The recommendations of the manufacturers of patented materials must be strictly 

adhered to regarding the use, mixing, application, fastening, etc. thereof except when 
otherwise instructed in writing by the Employer’s Agent. 

 
 
3.2.19  PROPRIETARY MATERIALS 
 
 Where proprietary materials are specified it is to indicate the quality or type of materials 

or articles required, and where the terms "or other approved" or "or approved 
equivalent" are used in connection with proprietary materials or articles, it is to be 
understood that the approval shall be at the sole discretion of the Employer’s Agent. 

 
 
3.2.20  NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 
 
 The Contractor shall erect the necessary signs, notices and barricades for the duration 

of the contract in order to safeguard both the works and the public. 
 
 Notices, signs and barricades as well as advertisements may be used only upon 

approval by the Employer’s Agent, and the Contractor shall be responsible for their 
supply, erection, maintenance and ultimate removal and shall make provision for this in 
his tendered rates. 

 
 The Employer’s Agent shall have the right to have any sign, notice or advertisement 

moved to another position or to have it removed from the site of the works, should it in 
any way prove to be unsatisfactory, inconvenient or dangerous to the general public. 

 
 Such notices, signs and barricades shall be provided and erected at the Contractor's 

own expense. 
 
 A standard name board as per the included details shall be erected.  The cost of which 

shall be included in the rates tendered for items 1.1.2 and 8.3.2 under section 1200A of 
the Schedule of Quantities. 
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3.2.21  SETTING OUT OF WORK 
 
 Reference and level beacons will be shown to the Contractor by the Employer’s Agent 

at the commencement of the Contract and the Contractor will be responsible for 
transferring the data to the Site of Works. 

 
 The Contractor shall check the condition and accuracy of all reference and level 

beacons and satisfy himself that they have not been disturbed and are true with regard 
to position and level.  A beacon that has been disturbed shall not be used until its true 
position and level have been re-established and the new values have been certified by 
the Employer’s Agent.  The Contractor shall thereafter be held entirely responsible for 
the protection of all reference and level beacons. 

 
 The Contractor shall employ a capable surveyor to set out the Works to the required 

lines and levels.  The Employer’s Agent shall be informed immediately should any 
discrepancy be discovered between the levels or dimensions obtained by the 
Contractor and those shown on the drawings. 

 
 Where a beacon is likely to be disturbed during construction operations, the Contractor 

shall establish suitable reference beacons at locations where they will not be disturbed 
during construction.  No beacons shall be covered over, disturbed or destroyed before 
accurate reference beacons have been established and details of the positions and 
levels of such beacons have been submitted to the Employer’s Agent.  The 
Contractor's reference beacons shall be of at least the same accuracy and sturdiness 
of construction as the existing beacons. 

 
 The Contractor shall submit the method of setting out he proposes to employ to the 

Employer’s Agent.  Accurate control of line and level shall be provided by the 
Contractor at all stages of construction. 

 Work set out by the Contractor may be checked by the Employer’s Agent and any 
errors found shall be rectified by the Contractor at his own expense.  The Contractor 
shall supply any instrument, equipment, material and labour required by the Employer’s 
Agent for this survey work.  Any assistance, including checking given to the Contractor 
by the Employer’s Agent or any setting out done by the Employer’s Agent for 
Contractor shall not be held as relieving the Contractor of his responsibility for the 
accurate construction of the Works. 

 
 The Contractor's survey instruments and survey equipment shall be suitable for the 

accurate setting out of the Works and shall be subject to the approval of the Employer’s 
Agent.  They shall furthermore be checked and correctly adjusted by the authorized 
agents before the commencement of the contract and subsequently when required by 
the Employer’s Agent and when otherwise necessary. 

 
 When required the Contractor shall, at his own expense, provide two labourers to assist 

the Employer’s Agent.  The Employer’s Agent shall have the sole right of approving of 
such a labourer. 

 
 Survey work shall not be measured and paid for directly and compensation for the work 

involved in setting out shall be deemed to be covered by the rates tendered and paid 
for the various items of work included under the contract. 

 
 
3.2.22  WORKMANSHIP AND QUALITY CONTROL 
 
 The onus to produce work which conforms in quality and accuracy of detail to the 

requirements of the Specifications and Drawings rests with the Contractor, and the 
Contractor shall, at his own expense, institute a quality-control system and provide 
experienced Employer’s Agents, foremen, surveyors, materials technicians, other 
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technicians and technical staff, together with all transport, instruments and equipment, 
to ensure adequate supervision and positive control of the works at all times. 

 
 The costs of all supervision and process control, including testing thus carried out by 

the Contractor shall be deemed to be included in the rates tendered for the related 
items of work.  

 
 The Contractor's attention is drawn to the provisions of the various standardized 

specifications regarding the minimum frequency of testing that will be required for 
process control.  The Contractor shall, at his own discretion, increase this frequency 
where necessary to ensure adequate control. 

 
 On completion of every part of the work and submission thereof to the Employer’s 

Agent for examination, the Contractor shall furnish the Employer’s Agent with the 
results of all relevant tests, measurements and levels to indicate compliance with the 
specifications. 

 
3.2.23  TRANSPORT OF MATERIAL 
 
 All costs of transporting material, including overhaul, shall be included in the applicable 

tendered rates.  All references in the specifications to transport, overhaul and haul 
distances shall be deleted irrespective of whether or not the deletion is included in 
these project specifications. 

 
 
3.2.24  LIAISON WITH LOCAL AUTHORITIES 
 
 The Contractor will have to liaise with local authorities regarding the following matters: 
 
 (a) Dealing with traffic. 
 (b) Locating of existing underground services. 
 (c) Protection of existing services during construction.  
 (d) Access to properties. 
 
 It is the Contractor's onus to immediately contact all these authorities and to 

accommodate their involvement in his programme of work.  The Contractor should also 
warn the authorities at least 48 hours before the actual work commences.  
Compensation for delays, losses or accidents will not be considered should the 
Contractor at any time have failed to keep the local authorities informed. 

 
 The Employer’s Agent or Employer must immediately be notified, should the Contractor 

experience any problem regarding work which involves a local authority. 
 
 In all dealings with communities through which the Works are to be constructed, and in 

all dealings with workers employed from within such communities, the Contractor shall 
take due cognisance of the character, culture and circumstances of the specific 
community, and shall at all times use his best endeavours to avoid the development of 
disputes and rather to foster a spirit of co-operation and harmony towards the project. 

 
 The Contractor shall at all times, keep the Employer’s Agent fully informed regarding all 

matters affecting or negotiated between the Contractor and the community, and he 
shall attend all liaison meetings as may be arranged by the Employer’s Agent and / or 
the Employer.  All matters concerning the community shall be discussed and where 
possible, resolved at such meetings. 

 
 Where any resolutions during such negotiations or at such meetings shall be contrary 

to the terms and provisions of the Contract, the Contractor shall not give effect thereto 
without a prior written instruction from the Employer’s Agent.  Where the Contractor is 
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of the opinion that any instruction of the Employer’s Agent issued in terms of this clause 
will result in the incurring of additional costs which were not provided for in his tendered 
rates and prices and/or that a delay in the progress of the Works will result, he shall be 
entitled to submit a claim in terms of Clause 51 of the Conditions of Contract, provided 
always that the period of twenty-eight (28) days referred to in Clause 51 shall be 
reduced to three (3) normal working days in respect of all claims submitted in terms of 
this clause. 

 
 
 
 
 
 
 
3.2.25 APPLICABLE STANDARDIZED SPECIFICATIONS 
 
 For the purposes of this contract, SABS 1200 Standardized Specifications shall apply: 
 

SANS 1200 A : General (1986) 
SANS 1200 C : Site clearance (1980) 
SANS 1200 D : Earthworks (1988) 
SANS 1200 DB : Earthworks (pipe trenches) (1989) 
SANS 1200 L : Medium-pressure pipelines (1983) 
SANS 1200 LF : Erf connections (water) (1983) 
 
Variations and additions to the following SABS 1200 Standardized Specifications are 
given in portion 2 of the project specifications: 
 
SANS 1200 A : General  
SANS 1200 C : Site clearance 
SANS 1200 D : Earthworks 
SANS 1200 DB : Earthworks (pipe trenches) 
SANS 1200 LF : Erf connections (water) 
SANS 1200 PA : Site Finishing 
SANS 1200 PLIS : Labour Intensive Specifications 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C3.3 LIST OF DRAWINGS 
 

Drawings for construction and project implementation will have the following information; 
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1. Drawing 1: Typical ERF Connection 
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO: MLM 15/2021/22 

 

INSTALLATION OF WATER METERS IN THEMBA KHUBEKA AND WATER DEMAND 
MANAGEMENT. 

 

 

C3.5 Particular Specifications 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
C3.5 PARTICULAR SPECIFICATIONS 
 
SABS 1200 A: GENERAL 
 
PSA 4.2 CONTRACTOR’S OFFICE, STORES AND SERVICES 
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The Contractor’s camp shall be in an approved position subject to the approval of all authorities 
concerned.  
  
The costs, including rent, if any, of establishing, operating, and maintaining and removing the camp 
shall be covered by the schedule rate. 
 
The camp shall be adequately guarded during or outside working hours as required. 
 
PSA 6   DAYWORKS  
 
Add the following new clause: 
 
PSA 6.1  Scope 
 
This section covers the method of measurement and payment for work carried out on a day work 
basis. 
 
PSA 6.2 General Requirements 
 
Work will be classified as day work only if the Engineer considers no other rate in the Bill of Quantities 
appropriate for payment purposes. 
 
An instruction regarding all work to be carried out under day work in terms of Clause 37(2) of the 
General Conditions of Contract will be issued at the discretion of the Engineer.  Some or all of the 
items priced under day work in the Bill of Quantities may possibly not be required for this Contract. 
 
Before ordering any material, the Contractor shall submit quotations to the Engineer for his approval 
and shall submit such receipts or vouchers to the Engineer as may be necessary for proving the 
amount claimed. 
 
PSA 6.3 Measurement and Payment 
 
The day work rates submitted for vehicles and construction equipment, in the Bill of Quantities shall 
be a hire charge for the use of the vehicle and driver or constructional plant/equipment and operator 
(excluding VAT) and shall apply only to vehicles and construction equipment approved in writing by 
the Engineer.  The rate shall include for maintenance, fuels and oils and other operating costs, 
establishment, insurance and other contingency costs relating to the running of the vehicle, plant or 
equipment. 
 
Where there is ambiguity between the power developed at the flywheel and mass of a machine, the 
power shall govern the measurement category. 
 
The Contractor and the Engineer will agree on the method of recording the working hours prior to the 
commencement of the work.  Any long period of idling at any one time which in the opinion of the 
Engineer or his representative is beyond that required for normal operating conditions will not be paid 
for as working time.  Non-working hours for any reason shall not be measured for payment. 
 
 
 
 
 
 
 
SABS 1200 AB: ENGINEER’S OFFICE 
 
PSAB 3.1 CONTRACT NAME BOARD 
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Delete the entire clause and replace with: 
 
The name board shall be of either tempered hardboard at least 12mm thick or steel sheeting so 
braced on the reverse side as to prevent warping or buckling and shall be mounted on two or more 
firmly planted poles as necessary.  The quality of the paint shall conform to SABS Standard 
Specification CKS 193.  The colour of the paint shall conform to SABS 1091-1975 colour F11, strong 
blue.  The Sasolburg Local Municipality logo shall be in colour. Logos of the Engineer, the South 
African Association of Consulting Engineers and the South African Federation of Civil Engineering 
Contractors shall, if applicable, be displayed. 
 
The height of the larger name board shall be 2400mm and the width 4800mm, whilst the height of the 
smaller name board shall be 800mm and the width 1600mm.  
 
PSAB 4.1 TELEPHONE 
 
Two cellular telephones shall be provided for the duration of the contract for the use of the Engineer 
and the Engineer’s representative.  The Contractor at the tendered rates under the relevant 
scheduled item shall recover the associated charges and telephone calls connected with the contract. 

 
PSAB 4.2 COMPLIANCE WITH HEALTH & SAFETY REGULATIONS 
 
The Contractor at the tendered rates under the relevant scheduled item shall recover the costs 
associated with providing adequate means to ensure full compliance with the Health & Safety 
Specifications as included in the Project Specifications. 
 
PSAB 5.6 PHOTOGRAPHIC RECORD OF WORK 
 
The Contractor shall, if scheduled, supply and maintain in working order a suitable digital camera for 
the purpose of recording the successive stages of construction of the works.  The Contractor shall on 
completion of the works, provide the Engineer with two full sets of photographs in electronic format as 
well as two full sets of the same in paper copies. 

PSAB 6 CLOSED CIRCUIT TELEVISION (CCTV) INSPECTION 

 
Add the following new clause: 

PSAB 6.1 Equipment 

 
The contractor shall be responsible for providing all the equipment necessary to undertake a 
successful CCTV inspection and have a joint viewing of the recording with the Engineer. 
The CCTV camera shall have a reliable means of propulsion through the pipe and an accurate means 
of determining chainages along the pipe shall be provided. No “push-pull” camera system will be 
deemed acceptable, as the recorded image is “jerky” and difficult to interpret. The camera shall be 
capable of producing sharp wide-angle colour images of all the physical characteristics of the pipe to 
be inspected such as the condition of the pipe wall and lateral connections, if any, shall have an 
adequate depth of field. A facility to record the information on the screen image at any point along the 
pipeline shall be provided. 
 
The camera system must be capable of measuring the slope of the pipe being inspected. The 
instantaneous angle must be filtered and is to be displayed on the screen and recorded on the VCR. 
Raw inclinometer data is also to be stored for downloading to the database for the purpose of pipe 
profiling. The camera system must be capable of downloading to the database, no less than three 
readings per meter of pipe inspected. 
Where specifically called for, the Contractor shall supply a CCTV camera with a swivel head or similar 
arrangement suitable for inspecting branch connections. If the Contractor is unable to offer this 
facility, he should indicate whether his camera can do an in-line inspection of a 100mm dia. branch 
connection. 



METSIMAHOLO LOCAL MUNICIPALITY        CONTRACT No. 30/2018/19 

PART C3:  Scope of Works 

 

120 

       

 
The images shall be recorded on standard format VHS videotape. 

 
A large format TV colour monitor shall be provided for the viewing of the inspection tapes. 
 

PSAB 6.2 Inspection Procedure 

 
At the start of the contract, the Contractor shall obtain confirmation of the extent of the pipeline to be 
CCTV inspected and plan the work accordingly.  
 
After completion of the new pipeline, the Contractor shall perform a CCTV inspection to record the 
condition of the newly installed pipeline and submit the original video tape recording to the Engineer 
for the Employer’s records.   
 
PSAB 6.3 Measurement and Payment - General 
 
The Contractor shall supply all the necessary equipment and labour required to effectively undertake 
the CCTV inspection of the existing pipeline as detailed in the preceding clauses.   No additional 
payment shall be due to the Contractor if the inspection must be repeated due to the previous 
inspection record being unacceptable.  The rate shall be based on a daily charge irrespective of the 
length of pipeline to be inspected. 
 
Refer to PSAB 6    
Supply or hire of CCTV inspection equipment……………….………………………… Unit: day 
 
 
SABS 1200 D: EARTHWORKS  
 
PSD 5.1.1.1   Barricading and Lighting 
 
Replace sub-paragraph (a) and (b) of Clause 5.1.1.1 with the following: 
 
The Engineer on site shall determine the maximum lengths of trench in one place to be opened ahead 
of the completed and backfilled pipeline. 
 
1. Adequately protected by a barrier comprising a diamond mesh fence and fluorescent orange plastic 
netting of height at least 1 000mm and as close to the excavation as practicable; and 
2. Provided with notice boards marked "CLOSED - GESLUIT" at each end of closed or partially closed 
roads where encountered, 
3. The barrier or fence shall be suitably wrapped with reflective red and white danger tape or provided 
with flashing orange lights, placed at 15m intervals along the barricading at night. 
 
No separate scheduled rate has been allowed for this item and the contractor shall adequately allow 
for this cost in the rates allowed for excavation.  
 
Should the Contractor fail to provide adequate lighting, signing and barricading, access to properties, 
or leave the site in a dangerous condition, the Engineer shall be entitled to suspend all work under the 
Contractor until in the Engineer's opinion the Contractor's obligation in these respects have been 
fulfilled and/or arrange for any emergency work to be carried out by some other agency and to deduct 
the cost of this work from any monies due to the Contractor. 
 
 
 
PSD 5.1.1.2 Safeguarding of Excavations 

 
Add the following to this sub clause: 
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Loose ground, materials, tools and appliances shall be kept clear of the edge of the excavations and 
a pathway at least 0,30m shall be left clear along the edge of the excavation. All excavations greater 
than 1.5m deep must be adequately horizontally shored. 
 
Prior to the commencement of any excavations the Contractor shall establish the position of all 
underground services, whether shown on any drawings or not, by means of suitable equipment. He 
shall then excavate by hand to expose the services in areas and in a manner and at a time agreed to 
with the Engineer. The Engineer or Johannesburg Water takes no responsibility for the accuracy of 
the information shown on any drawings in respect of underground services, nor for any omission.  
 
At least 7 (seven) days before commencing to excavate to locate services the Contractor shall: 

a) Arrange a site meeting with the authorities concerned and the Engineer to ascertain 
required precautionary measures. 
b) Give written notice to the department/authority concerned and the Engineer of his intention 
to excavate. 

 
PSD 5.1.1.3 Explosives 
 
Where blasting is resorted to, it shall be carried out strictly according to Explosives Act and 
Regulations 1956 (Act No. 26 of 1956, as amended).  However, in no case will blasting be allowed if a 
reasonable possibility exists of injury to any foundation, wall, pipe, cable or any structure, complete or 
partly complete.  Where the Engineer considers blasting to be dangerous, the same shall not be 
permitted and his decision shall be final and binding. 
 
Wherever blasting is permitted and resorted to in the vicinity or within the limits of existing Townships, 
roads, etc., it shall only be executed under the cover of sufficient earth backfill, heavy wire mesh 
screens or rubber matting of adequate weight and area to prevent the blasted material from being 
ejected from the trench. If any damage should occur, the Contractor shall carry out remedial work 
arising from such damage and will be held to have allowed therefore in his price. 
 
The Contractor shall undertake such blasting so that the Peak Particle Velocity (PPV) as measured at 
the closest point to the existing outfall sewer and or building structure shall not exceed 25mm/s. Each 
blast shall be monitored, and the findings recorded by an appropriately qualified explosives expert 
using a suitably calibrated apparatus.  The Contractor shall also timeously inform the relevant 
inspectorate and obtain the required blasting permit from the South African Police Services, Division 
of Explosives before proceeding with any blasting on site.  If in the opinion of the Engineer, the 
Contractor makes careless use of explosives, he may forbid the Contractor the use of explosives. 
 
It is a condition that should blasting result in the disturbing of material outside the trench, the Engineer 
will require the Contractor to remove the disturbed material and backfill it to a compaction standard of 
the natural in-situ material.  All this work for correcting areas of disturbed material will be done at the 
Contractor’s cost. 
 
The schedule rate for hard rock excavation shall cover all costs incurred in connection with supply, 
transportation, storage and handling of explosives, the related blasting costs and any remedial work 
should this be required. 
 
 
 
 
PSD 5.1.1.4 Hard rock excavation without using explosives 

 
Add the following sub clause: 
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It is a condition that should blasting result in the disturbing of structures outside the trench, the 
Engineer will require the Contractor to remove the rock material by means of pneumatic or hydraulic 
breakers, e.g. jackhammers or woodpeckers. 
 
The schedule rate for hard rock excavation without using explosives shall cover all costs incurred in 
connection with supply of specialist equipment, the transportation to and from the site as well as the 
removal and disposal of the hard material should this be required. 
 
PSD 5.1.4 Nuisance – Maximum Length of Open Trench  

Add the following new sub clause: 
 
Unless otherwise permitted and where relevant, not more than the 100m of trench in one place shall 
be opened ahead of the completed and backfilled pipeline. 
 
PSD 5.1.4.3 Excavated Material Not to Endanger or Interfere 

 
Add the following to this sub clause: 
 
A safe, clear path shall always be kept open for pedestrians. Equipment, materials and waste shall be 
stored, stockpiled or removed in such a manner that pedestrians are not endangered and that the 
nuisance level is kept to a minimum. If construction activities occupy the whole footway and verge 
area so that pedestrians are forced to walk in the traffic lane, adequate protection from traffic shall be 
provided.  
 
Where instructed by the Engineer or where the Works impose a danger to traffic or pedestrians, the 
Contractor shall at his own cost remove off Site excavated material to temporary stockpiles (approved 
by the Engineer) and the return to Site, excavated material for use as backfill or bedding. 
 
PSD 5.2.5.1 Free Haul  

Delete the existing clause and replace with: 
 
The free haul distances, within which material shall be moved, irrespective of the method of 
transportation adopted, without separate payment, shall be 
 

(1) Material obtained from and to be used in the construction of the Works 
 - the limits of the works (no overhaul) 

 
(2) Material to be disposed of as surplus material to the Contractor’s tipping site. 

 - the full distance (no overhaul). 
 
 (3) Surplus material to be tipped and spread at any site directed 

 - 5km free haul 
 

(4) Imported material from the Contractor’s source of supply 
 - the full distance (no overhaul) 

 
(5) Imported material from the Council’s source of supply where directed 

 - no free haul. 
 

(6) Selected granular bedding material from trench excavations 
   - 0,5km free haul 
 
The haul distances shall be along the shortest possible approved route between the point of loading 
and the point of placing. 
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SABS 1200 DB: EARTHWORKS - PIPE TRENCHES  
 
PSDB 5.2 Minimum Base Widths  

Add the following new sub clause: 
 
Should the excavated trench width exceed the specified width to and for 300mm above the barrel of 
the pipe by a value greater than 300mm, remedial measures shall be as directed and shall be 
provided at the Contractor’s cost unless it can be shown that such excess width is due to factors 
beyond the Contractor’s control. 
 
Trench widths should be as near vertical as possible in order to minimise the quantity of selected fill 
material to be provided. 
 
 
PSDB 5.4 Excavation   

 
PSDB 5.4.1 Hand Excavatability  
 

Hand excavatable material is: 
 

(a) Granular materials: 
 
  (i) whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 
 

(i) where the material is a gravel having a maximum particle size of 10 mm and contains no 
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer 
is required to penetrate 100 mm. 
 

 
 (b) Cohesive materials: 
 
  (i) whose consistency when profiled may in terms of table 1 be classified as very 

soft, soft, firm, stiff and stiff / very stiff; or 
 
  (ii) where the material is a gravel having a maximum particle size of 10 mm and 

contains no cobbles or isolated boulders, no more than 8 blows of a dynamic 
cone penetrometer is required to penetrate 100 mm; 

 
Note: (1)  A boulder, a cobble and gravel are material with a particle size 

greater than 200 mm, between 60 and 200 mm. 
 
 (2)  A dynamic cone penetrometer is an instrument used to 

measure the insitu shear resistance of a soil comprising a drop 
weight of approximately 10 kg which falls through a height of 
400 mm and drives a cone having a maximum diameter of 
20 mm (cone angle of 60° with respect to the horizontal) into 
the material being used. 

 
 
 
 
 
 
Table 1: Consistency of materials when profiled 
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Granular materials 

 

Cohesive materials 

 

Consistency 

 

Description 

 

Consistency 

 

Description 

Very loose Crumbles very easily 
when scraped with a 
geological pick. 

Very soft Geological pick head 
can easily be pushed in 
as far as the shaft of the 
handle. 

Loose Small resistance to 
penetration by sharp 
end of a geological 
pick. 

Soft Easily dented by thumb; 
sharp end of a 
geological pick can be 
pushed in 30 - 40 mm; 
can be moulded by 
fingers with some 
pressure. 

Medium dense Considerable 
resistance to 
penetration by sharp 
end of a geological 
pick. 

Firm Indented by thumb with 
effort; sharp end of 
geological pick can be 
pushed in upto 10 mm; 
very difficult to mould 
with fingers; can just be 
penetrated with an 
ordinary hand spade. 

Dense Very high resistance to 
penetration by the 
sharp end of 
geological pick; 
requires many blows 
for excavation. 

Stiff Can be indented by 
thumbnail; slight 
indentation produced by 
pushing geological pick 
point into soil; cannot be 
moulded by fingers. 

Very dense High resistance to 
repeated blows of a 
geological pick. 

Very stiff Indented by thumbnail 
with difficulty; slight 
indentation produced by 
blow of a geological pick 
point. 

 
Trench excavation 

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be 
excavated by hand. 

 
 
PSDB 5.4.2 Removal of Designated Obstacles  
 
Asphalt Surfaces 
 
Add the following new sub clause: 
 
The existing asphalt road surfacing shall be saw-cut prior to excavation commencing for the full width 
of the trench as specified on the construction drawings and in accordance with PS10.10 to ensure a 
neat finish to the reinstated surfacing. 
 
PSDB 5.6.1 Backfilling - General  
 
Add the following new sub clause: 
 
Backfilling should not lag more than 50m behind the laying operation. 
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PSDB 5.6.3 Disposal of Soft Excavation Material  
 
Delete the existing clause and replace with: 
 
The Contractor shall locate and negotiate for tipping sites for the disposal of surplus material and bear 
all costs in connection therewith.  Arrangements for the consent of the owner of a property to deposit 
spoil and or temporary spoil thereon shall be confirmed in writing.  Such arrangements shall be 
approved before being implemented. All spoil sites shall be neatly finished off and compacted to 90% 
of MOD.AASHTO density. 
 
PSDB 5.7.2   Areas Subject to Traffic Loads 
 
Delete this sub clause and replace with the following: 
 
In areas subject to traffic loading compaction shall be done in accordance with PS10.10 
 
PSDB 5.9.2 Private Property and Commonage 
 
Add the following new sub clause: 
 
The ground and paved surface of servitudes, parks, driveways, roadways and sidewalks shall be 
reinstated to at least the standard and conditions as existed previously. 
 
Grass sods shall be cut out from the grassed areas to be excavated and shall be set aside, preserved 
and kept damp until used for reinstatement.  All other material to be used for reinstatement shall be 
suitably stored for such purpose. 
 
The rate for reinstatement of block paved surfacing shall include all costs for the supplying and laying 
of the surfacing. The rate shall also cover for taking brick paving out carefully, stockpiling and 
replacement with new if bricks are broken or damaged. The rate must furthermore provide for all 
plant, labour and material costs associated with the work. 
 
The rate for reinstatement of asphalt or concrete paved surfacing shall include all costs for the saw 
cutting, supplying and laying of the surfacing. The rate shall also cover for removal and spoiling of the 
material. The rate must furthermore provide for all plant, labour and material costs associated with the 
work. 
 
The width of any trench through an area paved with bricks or precast concrete units shall be the 
minimum practicable width that, in the opinion of the Engineer, can be removed without cutting bricks 
or precast units.     
 
PSDB 5.9.4   Bitumen roads: Sub-base and Base 
 
Delete this sub clause and replace with the following: 
 
Metsimaholo Local Municipality will reinstate all asphalt surfaces. Refer to PS10.10. 
 
PSDB 5.9.7   Construction of layers for footways 
 
Add the following new sub clause: 
 
The reinstatement of the paving blocks shall be the responsibility of the contractor. The reinstatement 
and backfilling of pavement layers shall be done in accordance with PS10.10. 
 
PSDB 5.9.8   Existing Kerbs and Channels 
 
Add the following new sub clause: 
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Where excavations must cross existing kerbs and channels, then: 
 
a)    In the case of a precast kerb and channel the kerb, segmented paving blocks and channel 

shall be carefully removed and stored to avoid any damage to or theft of the kerb and channel 
and replaced after the excavation has been backfilled. Any damage to or theft of the kerb and 
channel shall be made good by the Contractor at his expense. 

 
b) In the case of cast insitu or extruded insitu kerb and channel the kerb and channel shall be 

cut with a diamond tipped saw and carefully removed so as to avoid any damage to the 
remaining kerbs and channels. After the excavation has been backfilled the portion of kerb 
and channel removed shall be replaced with a cast insitu kerb and channel of the same profile 
as the existing kerb and channel. 

 
PSDB 8 MEASUREMENT AND PAYMENT 
 
PSDB 8.3.1(b) Clear designated obstacles     
 
i)   Asphalt Surfacing 
The rate shall cover the saw cutting, removal and safe disposal of up to 150mm thick asphalt 
surfacing for the width of the trench as detailed on the project drawings. 
Refer PSDB 5.4  ….....................................................................................Unit: m 
 
PSDB 8.3.1(b) Clear and reinstate designated obstacles     
 
ii)   Reinforced Concrete Palisade Fence 
The rate shall cover the demolishing and/or removal and reinstating, to original condition, a concrete 
fence and their associated components. 
Refer Clause 8.3.2  …....................................................................................Unit: m 
iii) Kerbs and channels  
Reinstatement of kerbs and channels…………………………........................................Unit: m 
 
The rate for reinstatement of kerbs and channels shall include all costs for removing kerbs and 
channels, stockpiling, disposal of all unsuitable material and replacing with new if broken or damaged 
and laying. The rate must furthermore provide for all plant, labour and material costs associated with 
the work. 
 
iv)  Steel Palisade Fence 
The rate shall cover the demolishing and or removal and reinstate to original condition, a steel 
palisade fence and their associated components. 
Refer Clause 8.3.2  .........................................................................................Unit: m 
 
v)  Grass and lawn areas 
Refer Clause PSDB 5.9.2 .......................................................................................Unit: m2 
 
vi) Block paved surfacing 
Refer Clause PSDB 5.9.2 .......................................................................................Unit: m2 
     
vii) Asphalt paved surfacing  
Refer Clause PSDB 5.9.2  .......................................................................................Unit: m2 
 
viii) Concrete paved surfacing 
Refer Clause PSDB 5.9.2  .......................................................................................Unit: m2 
 
 
 
 
SABS 1200 L: MEDIUM-PRESSURE PIPELINES  
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PSL 3.9.3     Protection against Electrolytic Corrosion. 
 
Replace this sub clause with the following: 
 
All joints and fittings, where instructed by the Engineer, shall be fully wrapped with approved 
protective tapes. Protective tape shall, comply with Specification B as detailed below. 
 
Specification B 

This tape shall be made up of a non-woven synthetic fibre carrier impregnated and coated both sides 
with a compound incorporating high melting point bitumen (Densotherm or similar approved). During 
application the tape shall be correctly heated, and laps adequately sealed all in accordance with the 
instructions and recommendations of the supplier. 
 
Before the application of any protective material, the surface of the pipe shall be thoroughly cleaned, 
and all loose or damaged pipe coating removed. All ridges depressions and steps in the surface shall 
be filled with approved filler so as to present a smooth uniform surface. After the filler has hardened, 
the entire surface to be wrapped shall be primed with a primer or otherwise treated as recommended 
by the supplier of the tape. 
 
The protective tape shall be applied as a spiral wrap with not less than 50% overlap. The width of the 
tape shall be appropriate for the section to be wrapped. 
The protective wrapping shall be carried over the pipe coating to the extent that the double protective 
layer formed by the 50% overlap covers not less than 100mm of the pipe coating. 
 
PSL 3.10   Valves 

 
Delete the existing clause and replace with the following:  Where scheduled: 
 
1) Pressure reducing valve to be used shall be constructed from grade 17 high duty cast iron body 
and cover-stainless steel trim-16bar rated- control circuit consist of brass fittings and copper tubing, 
bronze pressure reducing pilot- fusion bonded epoxy coated- flanged and drilled to BS 4504 Table25. 
 
2) Isolating gate valve to be used shall be of the wedge gate type-cast iron body and cover- gunmetal 
trim-16bar rated-manufactured to SABS 665 specification-non rising spindle-anti clockwise closing-
gearbox operated-copon coated flanged and drilled to BS 4504 Table25. 
 
3) Air valves must operate both ways as specified and when applicable, shall be manufactured to the 
same standards of quality and finish laid down in SABS 664 for gate valves. Sizes less than 80mm 
must, in accordance with SABS 62-1971, have screwed inlets, and larger sizes shall be flanged in 
accordance with SABS1123. Separate built in isolating valves is required. 
 
4) Butterfly valves shall be constructed from Ductile iron to EN 1563 for the body whilst the disc shall 
be manufactured from stainless steel to BS 3100 316 C16.  The spindle, seat ring and clamp ring 
shall be manufactured from stainless steel to BS 970. The resilient seal and rubber liner shall be 
manufactured from EPDM.  The valves shall be of the concentric disc design type with a full rubber 
lined body rated for minimum 16 bar working pressure. The closing mechanism shall be of hand 
wheel gear operated type with ratio of at least 1:4. The butterfly valves shall be supplied by Messrs. 
Premier Valves (Pty) Ltd or similar approved. 
 
All material must resist corrosion or be coated with a protective layer, which is highly resistant to 
corrosion, such as an epoxy coating of excellent quality. Floats must not loose their shape or leak and 
shall be able to resist wear as to ensure long life. 
 
Air valves must withstand twice the maximum rated working pressure and ensure a positive drop-tight 
seal from a minimum pressure of 50kPa to the maximum working pressure. The large orifice diameter 
shall be the same as the nominal diameter of the valve. The small opening must function through the 
whole range of pressures up to the rated pressure. 
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All valves shall be to a standard acceptable to Metsimaholo Local Municipality. 
All valves must have designed useful life of 45 years under operating conditions and valves shall be 
guaranteed for a period of five years from date of delivery. 
 
Where a valve is abnormally deep under the final finished ground level, an extension shall be fitted to 
the valve stem to ensure that a normal length valve key can be used to operate the valve. 
 
All valves shall be supplied complete with bolts, nuts, and gaskets. 
 
PSL 3.11 Hydrants 

Hydrants shall be of the underground screw down type with an overall maximum height of 320 mm 
and rising spindle. The hydrant shall be opened by rotating the spindle in an anti-clockwise direction. 
The outlet connection shall be of the London Round Thread type. The hydrant must conform to SABS 
1128: Part 1-1977. 
 

PSL 5.1       Laying 

 
PSL 5.1.4.2   Cover 

 
Add the following to this sub clause:          
 
The minimum cover to finished surface over the pipeline shall be 1.0m. At the connections and, when 
going through culverts etc. the depth of the pipeline shall be increased to allow for the pipeline to go 
through the culvert and for proper connection to the existing pipe work. 
 
The cover shall be maintained as close as possible to the minimum without local sags or humps and 
shall not be decreased above the minimum. 
 

PSL 5.8    Brickwork in Chambers and Manholes 

 
Add the following to this sub clause: 
 
The joints of exposed faces shall be flush-trowelled, hard and smooth and shall be rubbed for the full 
width of the joint as the work proceeds to give a hard-polished finish. 
 

PSL 5.11 Connections 

 
Work on existing mains and components of the reticulation system shall be carefully planned in 
consultation with the Engineer. The new pipe work, including sections up to stand water meters shall 
be laid and made ready for the cross-over prior to the existing pipeline being shut down. The work 
shall be carried out expeditiously to ensure that the disruption of services and inconvenience to the 
local residents is kept to a minimum. All tie-ins shall be completed within a maximum of 10 hours. 
 
The Contractor under strict supervision by the Engineer or Metsimaholo Local Municipality will do all 
these connections.   
 
Hand excavation must be used to expose the existing mains and Erf connections where required. 
While every effort has been made to ensure that the information relating to these connections is 
correct the Engineer or Metsimaholo Local Municipality takes no responsibility for the accuracy, or for 
the completeness of the information.  
PSL 8  MEASUREMENT AND PAYMENT 
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PSL 8.2.16 Connections 

 
(1) (a)  The rate shall cover the extra necessary excavations, exposing of the existing pipeline, time 

allowed during construction to finalise the new connection design, the connection of the new 
pipe work to the existing pipe work. 
Refer to PSL 5.11   ….....................................................................Unit: Sum 

 
 
SABS 1200 LB: BEDDING (PIPES) 
 
PSLB 8.1 PRINCIPLES 
PSLB 8.1.3 Volume of bedding materials 

 
Add the following to this sub-clause: 
 
The volume of bedding material shall be measured net i.e. the volume of the pipe is to be deducted. 
 
PSLB 8.1.5 Disposal of Displaced Material 

Delete this sub-clause and refer to Clause PSDB 5.6.3: 
 
PSLB 8.1.6 Free haul 

Delete this sub-clause and refer to Clause PSDB 5.6.3: 
 
PSLB 8.2 SCHEDULED ITEMS 
 
PSLB 8.2.1 Provision of bedding from trench excavations 
 
Delete this sub-clause and replace with the following: 
 
Without the need for screening or other treatments: 
(a) Selected granular material..................................................   Unit: m3 
(b) Selected fill material..........................................................   Unit: m3 
 
The rates shall cover the cost of acquiring, from any point along the trench excavation as be Selected 
by the Engineer within 5,0 km, bedding that complies with the relevant requirements of the 
specification, of delivering it to points alongside the trench spaced to suit the Contractor's methods of 
working, and of disposing of displaced material within a free haul distance 5,0 km. 
 
Including for screening and/or other treatment: 
(a) Selected granular material..................................................   Unit: m3 
(b) Selected fill material..........................................................   Unit: m3 
The rates shall cover the cost of screening by means of mesh sieves or otherwise treating excavated 
material, at any point along the trench excavation as may be selected by the Engineer, in order to 
produce bedding that complies with the relevant specification, delivering it to points along the trench, 
within 5,0 km, spaced to suit the Contractor's methods of working, of making good any backfill 
deficiency there may be from points where screened backfill material has been acquired, and of 
disposing of displace material within a free haul distance of 5,0 km. 
 
PSLB 8.2.6 Supply and place 19 mm stone 

 
Add the following new sub-clause: 
Supply and place 19 mm stone....................................    Unit: m3 
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The rate shall include the cost of acquiring from commercial sources, transporting regardless of 
distance, offloading and placing in the trench bottom clean 19 mm stone where Ordered by the 
Engineer. 
 
TRENCHLESS ROAD CROSSINGS 

PSLG 1.0 SCOPE OF THE WORK 

 
Add the following new sub-clause: 
 
The scope of work to be performed under this section includes the supply of all equipment, materials, 
labour and plant for TRENCHLESS work by the contractor.  
 
PSLG 2.1 CONSTRUCTION PROGRAMME 
 
The Contractor’s construction programme to be submitted to the Engineer for approval in terms of this 
contract shall indicate the proposed construction periods for all trenchless crossing activities 
separately, in bar chart form, for each area point. The work will include some or all of the following: 

- Site establishment. (Including Mobilization and demobilization) 
- Locating of all existing services, whether shown on the construction drawings or not. 
- Supply and install HDPE pipes as scheduled in the Bills of Quantities by trenchless 

method with excavations of access and reception pits and carting surplus excavation 
material to spoil off site. 

- Stabilization of unsuitable areas or grouting of voids where ordered. 
- Construction of manholes where necessary 

 
The use of Trenchless methods shall apply only when crossing heavily trafficked roads as required by 
the Metsimaholo Local Municipality. 
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C3.7  OCCUPATIONAL HEALTH AND SAFETY 

D1001 GENERAL 

a) Tender Document 

 This document is the pre-contract Health and Safety Specification which must be used by 
the Principal Contractor and Sub Contractors appointed by the Principal Contractor to 
compile Health and Safety Plans for this project and forms part of the tender 
documentation.  

 The Principal Contractor and Sub Contractors’ particular attention is drawn to 
paragraph 2 of this specification whereby  

 “Upon award of the contract, the contractor is to assume and adopt the function 
and duties of the Principal Contractor as set out in the Construction Regulations 
2003 No. R. 1010 promulgated 18 July 2003.” 

 The health and safety specifications outlined herein must be taken into account and due 
allowance made within the pricing of appropriate items contained within the specification. 
Where the Tenderer is of the opinion that a requirement is missing or is not adequately 
specified then this shall be drawn to the Client / Client’s Agent’s attention during the 
tender period. In the absence of any direction to the contrary, the Tenderer shall as part 
of the tender submission, set out the details of such discrepancy together with the costs 
associated therewith, separately identified and included within the tender figure. 

b) Principal Contractor 

 The successful Tenderer will on be signing of the contract for:  REFURBISHMENT AND                 
UPGRADE OF ORANJEVILLE WASTEWATER TREATMENT WORKS; be required to 
fulfil the function and duties of the Principal Contractor as set out in the Construction 
Regulations 2003 No. R. 1010 promulgated 18 July 2003.   

c) Start of Construction Phase 

 The construction phase shall not commence until the Principal Contractor’s Health and 
Safety Plan was considered and approved by the Client / Client’s Agent and Design 
Team. The Client / Client’s Agent shall discuss and negotiate with the Principal 
Contractor the contents of the Health and Safety Plan submitted by the Principal 
Contractor before finally approving it for implementation.  

 The construction phase shall not commence until written permission is received from the 
Client / Client’s Agent. In this respect the Client / Client’s Agent may rely on the advice of 
the Design Team as to the adequacy and comprehensiveness of the Plan offered by the 
Principal Contractor.  

 In preparing their detailed Health and Safety Plan based on the relevant sections of this 
Health and safety Specifications supplied to them by the Client, Client’s Agent, 
contractors must allow for the adoption of safe working procedures and co-ordinate and 
rationalize activities to avoid controllable hazards arising due to clashes of activities.  

d) Sub-Contractors, Suppliers & Designers 

 The Principal Contractor shall ensure that all direct appointments in connection with this 
project include provisions for the compliance of his sub-contractors, suppliers and 
designers, etc, with the relevant provision of the Occupational Health and Safety Act (Act 
85 of 1993) and its Regulations, in particular the Construction Regulations 2003 No. R. 
1010 promulgated 18 July 2003.  
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e) Liaison 

 The Principal Contractor shall together with all his appointees, liaison with the Client / 
Client’s Agent as required under the Regulations and agree procedures for the transfer of 
relevant Information in respect of designs and in connection with the preparation of the 
Health and Safety File. 

f) Advice 

 The Tenderer shall, as part of the tender submission, indicate where advice will or may 
be required of the Client / Client’s Agent in respect of the competence of the Tenderer’s 
designers and the adequacy of resources allocated or to be allocated by them.  

g) Undertaking by Principal Contractor and Sub-Contractors appointed by the 
Principal Contractor 

 The Principal Contractor as well as Sub-Contractors appointed by him / her shall 
undertake in writing to ensure that the provisions of the Occupational Health and Safety 
Act (Act 85 of 1993) and its Regulations, in particular the Construction Regulation of 2003 
No. R 1010 and any amendments or re-enactments thereto are complied with. The 
attached Occupational Health and Safety provisions undertaking form for the Principal 
Contractor in Appendix 1 shall be completed and signed by the Managing Director of the 
company / firm awarded the tender. 

h) Client’s Occupational Health and Safety Agent: 

 
 Name: Successful Tenderer will be informed. 
 Address:  
 
 Tel:  
 Fax:  
 Mobile:  
 

D1002 INFORMATION REQUIREMENTS 

 The contractor must provide the following information.  

a) General 

• The Principal Contractor / Sub-Contractor shall have an OHS Policy in 
accordance with the OHS (Occupational Health and Safety Act, Act 85 of 1993) 
and include a copy of the Policy in the Health and Safety Plan to be submitted by 
the Principal Contractor / Sub-Contractor.  

• The Principal Contractor / Sub-Contractor shall promptly display a copy of the 
Company’s OHS Policy on the OHS Notice Board for the duration of the contract 
and include it into information provided to persons at the contract OHS induction. 

• The Principal Contractor shall develop a Contract specific OHS Management 
Commitment Statement based on the Company’s OHS Policy. 

• The Principal Contractor’s Managing Director shall sign the Commitment 
Statement and prominently display a copy on the OHS Notice Board for the 
duration of the contract. A copy of the Commitment Statement shall be included 
in information provided to persons at the Contract OHS induction and a copy shall 
also be supplied to each sub-contractor. 
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b) Management 

• Details of the personnel and management systems to be put in place to prepare, 
manage, implement, conduct and monitor the Health and Safety Plan for the 
project. Broadly speaking your: 

o Organisation’s internal structure that establishes SHE (Safety, Health and 
Environmental) ROLES, RESPONSIBILITIES, ACCOUNTABILITIES, and 
REPORTING RELATIONSHIPS, 

o SHE (Safety, Health and Environmental) PLANS, POLICIES, PROCEDURES, 
DIRECTIVES and STANDARDS that provide instructions as to how activities 
and functions are to be carried out, 

o SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, 
REVIEWS, etc. built into construction operations to ensure that performance 
is consistent with SHE (Safety, Health and Environmental) objectives and 
requirements, 

o SHE (Safety, Health and Environmental) COMMUNICATION MECHANISMS 
for collecting, handling and reporting information. 

 In other words, Management Systems that specifies WHO is going to do WHAT, WHERE, 
WHEN, Why and HOW.   

• Details of relevant qualifications and experience held by the persons nominated 
above, including recent health and safety education and training undertaken.  

• Procedures for determining the competence of contractors engaged on the 
project, whether employed by the contractor directly or by others, to fulfil their 
duties under the Construction Regulations 2003 (No. R. 1010 Promulgated 18 
July 2003). 

c) Hazard Identification, Risk Assessment and control 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures 
that will identify hazards, assess risks and determine suitable control measures 
as they arise throughout term of the contract. These procedures shall both 
comply with and be implemented and managed in accordance with the 
specification. 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures 
that ensure control measures are evaluated for effectiveness and modified as 
necessary. The evaluation procedure shall detail the responsibilities, timelines 
and records that will be kept as part of the process. 

• Where Risk is controlled through administrative control measures, the Principal 
Contractor / Sub-Contractor shall ensure that the administrative measures are: 

o Clearly documented and those personnel responsible for implementation and 
management are explicitly defined; 

o Understood by all relevant personnel through training and assessment; 

o Implemented as documented and promptly reviewed for effectiveness 
following initial implementation; 

o Amended and authorized as required; 

o Adequately supervised, managed and audited to ensure continuing 
compliance; 

o Available at all times wherever the measures are being implemented. 
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o Any piece of plant or equipment not complying with the specification shall 
cease operation until the Principal Contractor / Sub-Contractor can 
demonstrate to the satisfaction of the Client / Client’s Agent that the piece of 
non-conforming plant or equipment conforms to these requirements. 

d) Health and Safety Plan 

 The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect 
variations in design or changes in site conditions and liaise with the Client /Client’s Agent.  

 The Principal Contractor shall develop this Health and Safety Plan so that it:  

• Incorporates the contractor’s approach to managing the construction work to 
ensure the health and safety of all persons carrying out the construction work and 
all persons who may be affected by their work.  

• Includes the risk assessments prepared by all Contractors under their duties set 
out in the Construction Regulations 2003 and any other relevant legislation (i.e. 
the OHS Act and Regulations, etc).  

• Includes the arrangements for ensuring that, where appropriate or specifically 
requested, all Contractors / Sub-Contractors prepare suitable and sufficient 
method statements for their construction works which incorporate adequate 
measures for ensuring the health and safety of all persons who may be affected 
by these works.  

• Incorporates the common arrangements for site safety, statutory notices and 
registers etc.  

• Includes the site rules to be adopted for controlling the risks to health and safety 
during the construction phase(s) or the project.  

• Includes reasonable arrangements for monitoring compliance with health and 
safety legislation and site rules.  

• Includes reasonable measures to ensure co-operation between all Contractors 
and Sub-Contractors in respect of health and safety provisions and prohibitions.  

• Includes the steps to be taken to ensure that only authorised persons are allowed 
into any premises or parts of the site / premises where construction work is being 
carried out.  

• Includes arrangements for emergency procedures.  

• Includes arrangements for ensuring that, so far as is reasonably practicable, 
every Contractor and Sub-Contractor is provided with comprehensible information 
about the risks to health and safety of that Contractor / Sub-Contractor, or of any 
employees or other persons under their control, arising out of the construction 
works, including the emergency procedures 

• Includes details of the arrangements for ensuring, so far as is reasonably 
practicable, that the employees or other persons under the control of any 
Contractor / Sub-Contractor, and any visitors to the site, receive adequate 
information about the risks to their health and safety arising out of the 
construction works and, where necessary, adequate training to carry out their 
work in a safe and healthy manner.  

• Includes arrangements for providing all persons at work on the site and visitors to 
the site with the opportunity and means of discussing and offering advice on 
health and safety issues relating to the construction works.  
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• Includes arrangements for the reporting of any accidents, injuries or dangerous 
occurrences, including conforming to the statutory requirements.  

• Can be modified as the work proceeds to take account of any information 
received from Contactors / Sub-Contractors, any experience gained during the 
course of the project or any changes necessary as a result of unforeseen 
circumstances or alterations to the design.  

e) Programme 

 A time estimate required by the contractor to implement the Health & Safety Plan 
sufficiently for works to commence on site.  

 

f) Cost 

 A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, 
implementing and monitoring the Health and Safety Plan, and for complying with the 
requirements imposed on the Principal Contractors under the Construction Regulations of 
2003(No. R. 1010 Promulgated 18 July 2003).   

D1003 GENERAL SITE SAFETY 

a) Safety training & education 

 The Principal Contractor shall detail the OHS competencies and training received by its 
contract management personnel. 

 The Principal Contractor’s Health and Safety Plan shall have a detailed register of the 
skills and competencies for all personnel for the activities that the personnel will 
undertake under the contract. (E.g. Mobile plant operators, crane operators etc.) 

 The Principal Contractor shall demonstrate and maintain documentary evidence of 
competencies on site for the duration of the contract.  

b) Induction Training 

 The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction 
Training Programme as part of the Occupational Health and Safety Plan to be submitted 
to the Client / Client’s Agent prior to commencement of construction that includes as a 
minimum: 

i) Training related to hazards likely to be encountered on Site and control measures 
that have been developed in response to these hazards; 

ii) Roles and Responsibilities; 

iii) The requirements of the Health and Safety Plan submitted and approved; 

iv) Address the identified issues in the Fire Safety, Emergency, Evacuation and 
Rescue Plan to ensure that all Site personnel are aware of procedures in the 
event of an incident or emergency occurring; 

 The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site 
Induction Training through a written test to ensure that inductees have an understanding 
of the OHS (Occupational Health and Safety) requirements for the contract. The written 
tests shall be signed and dated by the person undertaking the induction training to attest 
to their understanding and be retained by the Principal Contractor / Sub-Contractor as a 
record that the training has been completed. 

c) Induction training for specified work 
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 The Principal Contractor/Sub-Contractor shall conduct Site Specific Occupational Health 
and Safety Induction Training for all personnel, the Client/Client’s Agent and all visitors 
not escorted on Site by inducted persons. 

 The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site 
Induction Training through a written test to ensure that inductees have an understanding 
of the OHS (Occupational Health and Safety) requirements for the contract. The written 
tests shall be signed and dated by the person undertaking the induction training to attest 
to their understanding and be retained by the Principal Contractor / Sub-Contractor as a 
record that the training has been completed. 

d) Recording & reporting of injuries 

 Make arrangements for all contractors to report accidents, ill health and dangerous 
occurrences notifiable to the Department of Labour under Section 24 of the OHS Act 
(Occupational Health and Safety Act, Act 85 of 1993) (Reporting to DOL (Department of 
Labour) Inspector regarding certain incidents).  

 All lost time incidents associated with the contract works or reportable as defined by 
Section 24 of the OHS Act shall be immediately reported to the Client / Client’s Agent. 

 The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / 
incidents, including events that could have become lost time incidents were it not for 
fortuitous circumstances to the Client / Client’s Agent within 5 days of the incident 
occurring. The Principal Contractor / Sub-Contractor shall provide copies of all reports 
and information associated with the incidents to the Client / Client’s Agent. Copies of 
reports must be placed on the Health and Safety File. 

 Where the Principal Contractor / Sub-Contractor has been: 

• Served with a prohibition, contravention or improvement notice under the OHS 
Act; or 

• Required to comply with any order issued by an inspector for the Department of 
Labour;  

 The Principal Contractor / Sub-Contractor shall immediately supply a copy of that notice, 
order or notification to the Client / Client’s Agent. 

 Where the Principal Contractor / Sub-Contractor have been served with a summons or is 
convicted of any offence in relation to occupational health and safety, the Principal 
Contractor / Sub Contractor shall immediately supply a copy of that summons to the 
Client / Client’s Agent. 

 The Principal Contractor / Sub-Contractor shall detail the reporting and investigation 
procedures for incident investigation. The procedures shall include the investigating 
officer responsible and the time limits imposed for reporting and investigating the incident 
and to implement corrective action in a timely manner so as to prevent a recurrence. 

 The client / Client’s Agent may participate in or undertake an investigation into the 
incident, injury or illness at its discretion and the Principal Contractor / Sub-Contractor 
shall cooperate with and provide assistance to the investigation organised and 
undertaken by the Client / Client’s Agent.  

e) First Aid 

 Establish and implement a first-aid programme to provide emergency treatment to victims 
of accidents, chemical substances or excessive exposure to toxic substances. 

 The programme shall include: 

• proper first aid facilities administered by qualified personnel, 
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• first-aid boxes, 

• first-aid room, where there are 500 or more workers on site, 

• training and re-training of first-aiders, 

• first-aid treatment procedures, 

• standard procedures, 

• special procedures, e.g. for poisoning, 

• maintenance of first-aid facilities 

 All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 

f) Fire protection and prevention 

• Appropriate measures must be taken to avoid the risk of fire. 

• Sufficient and suitable storage must be provided for flammable liquids, solids and 
gases. 

• Smoking must be prohibited and notices in this regard must be prominently 
displayed in all places containing readily combustible or flammable materials; 

• Combustible materials must not accumulate on the construction site. 

• Welding, flame cutting and other hot work may only be done after the appropriate 
precautions have been taken to reduce the risk of fire. 

• Suitable and sufficient fire-extinguishing equipment must be placed at strategic 
locations and such equipment must be maintained in good working order 

• A sufficient number of workers must be trained in the use of fire-extinguishing 
equipment. 

g) Site Emergency Procedures 

 The Principal Contractor/Sub-Contractor shall establish an Emergency Evacuation and 
Rescue plan.  

 The plan shall include the following detail: 

• The role and responsibility of every individual in the work area on fire safety 
emergency evacuation and rescue; 

• General work area precautions, fire prevention, detection, protection and warning 
alarm systems; 

• Fire fighting and rescue equipment including types of fire extinguishers; 

• Fire safety measures for Site accommodation; 

• Escape and communication; 

• Fire brigade access, facilities and coordination; 

• Fire drills and training including the use of fire fighting equipment; 

• Material storage including flammable liquids, gasses and waste; 
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 The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary 
measures and safety standards stipulated in the Plan are communicated, implemented 
and complied with by all workers including other interfacing contractors on Site. 

 The Principal Contractor / Sub-Contractor shall practise their emergency preparedness 
within six (6) weeks of the commencement of work and at least four (4) monthly intervals 
thereafter. 

 The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the 
Plan as the work progress. 

 The Principal Contractor / Sub-Contractor shall conduct monthly checks on fire fighting 
equipment and test alarms and detection devices installed on Site and document findings 
in a register which shall be on site at all times for inspection. 

 The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape 
routes, fire brigade access, fire fighting facilities and working areas to ensure that the 
requirements stipulated in the Fire Safety, Emergency, Evacuation and Rescue Plan are 
complied with. All inspection records shall be documented in registers and kept in the 
Health and Safety file for inspection at any time. 

 

h) Housekeeping 
 
 Suitable housekeeping must continuously be implemented on the construction site, 

including:  

• proper storage of materials and equipment 

• removal of scrap, waste and debris at appropriate intervals; 
 
 Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct 

access and egress from workplaces and passageways. 

i) Stacking & Storage 

• Adequate storage areas are must be provided. 

• Storage areas must be kept neat and under control. 

j) Illumination 

 Provide adequate artificial lighting when work is carried out after dark or inside buildings.  

k) Sanitation / Hygiene 

 Provision of site hygiene facilities:  

• One sanitary facility for every 30 workers.   

• Adequate washing facilities.  

• One shower facility for every 15 workers; 
 
 Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, 

storing clothes and taking meals. Facilities should include tables and chairs, suitable 
means for boiling water and a supply of wholesome drinking water.  

 
 The contractor shall provide reasonable and suitable living accommodation for the 

workers at construction sites which are remote from their homes and where adequate 
transportation between the site and their homes, or other suitable living accommodation, 
is not available. 
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l) Personal Protective Equipment 

 The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE 
(Personal Protective Equipment) for all employees employed on the Site.  

 The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the 
requirements of the OHS Act (Occupational Health and Safety Act, Act 85 of 1993).  

 The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly 
used by his / her employees during the course of their work.  

 The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / 
her employees in documented registers and such registers shall be kept in the Health 
and Safety File on site and made available for inspection at all times.  

 The Principal Contractor / Sub-Contractor shall provide the Client / Client’s Agent with a 
colour code by which employees will be identified with regard to occupations, 
responsibilities, accountabilities, reporting relationships and access to different locations 
on site. (e.g. hard hats, overalls).  

 PPE shall be provided, used, and maintained in a sanitary and reliable condition 
wherever it is necessary by reason of hazards.  

 All personal protective equipment shall be of safe design and construction for the work to 
be performed. 

m) Permit to work requirements 

 Institute a "hot work" permit system in respect of: 

• metalwork flame cutting, 

• site welding. 

n) Lock-out 

 Institute a "Lock-out" procedure in respect of controlling energy so as to prevent 
unexpected operation or activation of machinery or equipment. This procedure must 
include a written policy, specific procedures, rules and supervisory follow-up, covering the 
positive locking of switches and valves to ensure that alterations, maintenance, set-up 
and or other work can be performed safely. 

 

o) Monthly Health and Safety Audits 

 The Principal Contractor shall carry out monthly Health and Safety Audits on the 
measures contained within his / her Health and Safety Plan submitted to the Client / 
Client’s Agent as well as Health and Safety Plans submitted by Sub-Contractors 
appointed by the Principal Contractor to demonstrate that the required level of health and 
safety are being achieved and maintained and compile a full report to the Client / Client’s 
Agent on such audit.  

 The Client / Client’s Agent will audit the Principal Contractor as well as his / her Sub-
contractor’s Health and Safety Plans from time to time and will advise the Principal 
Contractor of any matter with which he / she is not satisfied and the Principal Contractor 
shall take such steps as are necessary to satisfy the Client / Client’s Agent. 

 The Client / Client’s Agent will carry out such audits as he / she considers necessary but 
not less than monthly.  

 The Principal Contractor shall make available, specialist personnel as the Client / Client’s 
Agent may consider necessary for the performance of such audits. 
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 The Principal Contractor shall develop and maintain an Audit Schedule that details the 
audits planned to be undertaken by the Principal Contractor of the work under the 
contract, including sub-contractors, for the duration of the contract. The Audit Schedule 
shall form part of the Health and Safety Plan that needs to be submitted by the Principal 
Contractor. 

 Audit reports shall detail the scope of the audit, the audit questions and the audit findings. 

 The Client / Client’s Agent shall be promptly provided with copies of all audit reports 
together with other documentation to show that all matters raised have been 
appropriately addressed. 

 Unless otherwise directed by the Client / Client’s Agent the Principal Contractor / Sub-
Contractor shall undertake its initial OHS Audit within 4 weeks of commencement of work. 
The Principal Contractor / Sub-Contractor shall undertake subsequent OHS Audits at a 
frequency not less than once every 3 months. 

 All Principal Contractor’s OHS Audits shall include an assessment of Sub-Contractor 
compliance with the approved OHS Plan. 

p) Management Review 

 The Principal Contractor shall undertake an independent review of the Health and Safety 
Plan for the contract in accordance with the requirements of the OHS Act, relevant 
Regulations and in particular the Construction Regulations 2003. 

 A review shall be undertaken 3 months after commencement of the contract and every 6 
months thereafter for the duration of the contract. 

 Following the completion of the review, the Principal Contractor shall submit a written 
report that details the suitability, adequacy and effectiveness of the OHS Plan and to 
certify that the Site procedures, practises and operations are in accordance with the 
contract. 

q) Provision of Information 

• Provide Sub-Contractors appointed by him / her with the relevant sections of the 
Health and Safety specifications pertaining to the construction work which has to 
be performed. 

• Where changes are brought to the design and construction, provide sufficient 
information and appropriate resources to the Sub-Contractor to execute the work 
safely. 

• Discuss and negotiate with Sub-Contractors the contents of the Health and 
Safety Plan / Plans submitted by them and finally approve such plans for 
implementation. 

• Ensure that copies of Health and Safety plans compiled by the Principal 
Contractor and his / her Sub-Contractors are available on request to an 
employee, DOL Inspector, contractor, Client / Client’s Agent. 

• The Principal Contractor / Sub-Contractor shall detail procedures that will ensure 
that personnel are suitably consulted and communicated with during the planning 
and application of work activities associated with the contract. 

• The Principal Contractor / Sub-Contractor shall detail the procedures for the 
identification, assessment and control of hazards associated with the day-to-day 
work activities. These procedures shall include requirements for consultation with 
personnel involved in the work activity. 
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• The Principal Contractor / Sub-Contractor shall have procedures for ensuring that 
OHS information is communicated to and from its personnel. The Principal 
Contractor / Sub-Contractor shall hold OHS meetings with all personnel or their 
representatives at the site on a weekly basis. 

• Minutes shall be recorded for all OHS meetings and posted on OHS notice 
boards within 48 hours of the meeting. 

• The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS 
Notice Board located in a prominent position and accessible to all personnel, for 
the distribution of OHS information. 

• The Principal Contractor / Sub-Contractor shall as a minimum, establish and 
implement procedures for reporting relevant and timely information with regard to 
OHS Performance and incidents. 

• The Principal Contractor / Sub-Contractor shall establish, implement and maintain 
a controlled copy of all Contract OHS documentation on Site. 

• Where the Principal Contractor / Sub-Contractor’s Health and Safety Plan 
references other documentation including the contract, the Principal Contractor / 
Sub-Contractor shall ensure that section and clause numbers are clearly denoted 
in its Health and Safety Plan. All documentation referenced in the Health and 
Safety Plan shall be available on Site for the duration of the contract. 

• Ensure that Health and Safety Files kept by Sub-Contractors appointed by the 
Principal Contractor is kept on site and made available to an inspector, Client / 
Client’s Agent. 

• Hand over a consolidated health and safety file to the Client / Client’s Agent upon 
completion of construction work, including all drawings, designs, materials used 
and other similar information concerning the completed structure. 

• In addition to the Health and Safety File compile a comprehensive and updated 
list of all contractors on site accountable to the Principal Contractor as well as the 
agreements between the parties and the type of work done by them. 

r) Stop the execution of Construction Work 

 Stop any construction / construction related work conducted by any person on the 
construction site, which is not in accordance with the Principal Contractor’s health and 
safety plan and or the health and safety plans of Sub-Contractors which possess a threat 
to the health and or safety of persons.  

s) Handing over of Project Health and Safety file 

• Hand over a consolidated health and safety file to the Client / Client’s Agent upon 
completion of construction work, including all drawings, designs, materials used 
and other similar information concerning the completed structure. 

• In addition to the Health and Safety File compile and hand over a comprehensive 
and updated list of all contractors on site accountable to the Principal Contractor 
as well as the agreements between the parties and the type of work done by 
them. 

t) Records and Records Management 

• The control of records shall be in accordance with the Principal Contractor’s / 
Sub-Contractor’s approved Health and Safety Plan for the contract. 

• Records shall be registered, ordered and retained on Site in the Health and 
Safety File for the duration of the contract. 
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D1004 CHEMICAL HAZARDS 

 The following construction materials and substances to be used in the works have been 
identified as potentially posing special health and/or safety hazards during the project:  

a) Substances 

• Asphalt 

• Bitumen 

• RTH Tar prime 

• Synthetic Polymer (Polyester / Polypropylene / Polyethylene) 

• Stabilising agents 

• Anionic stable grade emulsion 

• Rubber 

• Bitumen Rubber mix 

• Hydrophilic aggregates 

• Cationic emulsion 

• Proprietary chemical additive 

• Styrene 

• Butadiene rubber (SBR latex) 

• Cleaning agent 

• Paint 

• Oxygen 

• Acetylene 

• Diesel 

• Petrol 

• Weed killer 

b) Material 

• Cement 

• Lime 

• Mud rock 

• Shale 

• Clay 

• Synthetic fibre filter fabric 

• Geo-textile (synthetic polymer) 

• Crushed aggregate 

• Weathered dolerite gravel 

• Fine slurry 

• Crusher dust 

• Paving blocks 

 Adhesives / solvents which may make personnel ill by breathing in vapours, irritation if in 
contact with skin and eyes and can be highly flammable.  

 Cement can cause ill health by:  

• Skin contact, cement burns and dermatitis.  

• Eye contact, irritation and inflammation.  
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• Inhalation of dust, irritation to nose and throat and causes difficulty with breathing.  
Oil based paint can cause illness by breathing in vapours.  

 Silicone sealant with fungicide can cause skin irritation.  

 Timber preservative / flame retardant which can cause irritation to the skin, eyes, nose 
and throat and harmful if ingested.  

 Paving slabs which may contain silica can, when cut, create dust which may affect the 
lungs.  

 Chemical cleaners can cause ill health mainly by: 

•  Skin contact, acids and alkalis are highly corrosive and destructive to body tissue 
causing burns.  

• Inhaling fumes or mist, concentrated solutions of acids and alkalis emit toxic and 
corrosive fumes.  

 All materials contained within aerosol containers which are pressurised. Contractors are 
required to take appropriate measures to manage the risks arising and to provide details 
of their proposed measures within their tenders and to incorporate adequate method 
statements within the Health and Safety Plan. 

 This is not a definitive list of all potential harmful products. Other materials and 
substances commonly used during construction may also present health or safety 
hazards, however, it is deemed that these should be familiar to the average competent 
Contractor as part of routine risk and OHSH (Occupational Health, Safety and Hygiene) 
assessments and are therefore not included here.  

 Adopt all precautionary measures provided by manufacturers for storage, use and 
application of specified materials.  

 Data sheets for these, and any other materials that will be used for the works, are to be 
obtained by the contractor from the manufacturers.  

D1005 SAFETY HAZARDS 

a) Tools  

i) Hand tools 

• Employers shall not issue or permit the use of unsafe hand tools. 

• Wrenches, including adjustable, pipe, end, and socket wrenches shall not be 
used when jaws are sprung to the point that slippage occurs. 

• Impact tools, such as drift pins, wedges, and chisels, shall be kept free of 
mushroomed heads. 

• The wooden handles of tools shall be kept free of splinters or cracks and shall be 
kept tight in the tool. 

ii) Portable electrical Tools 

 No person shall use a portable electric tool with an operating voltage which exceeds50 to 
earth unless – 

 

• it is connected to a source of electrical energy incorporating an earth leakage 
protection device which meets the requirements of section 36 of the OHS Act or,  
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• it is connected to a source of high frequency electrical energy derived from   a 
generator which is used solely for supplying energy to such portable electric tool 
and which arrangement is approved by the chief inspector; or 

• it is clearly marked that it is constructed with double or reinforced insulation. 
 
 Portable electric tools, together with its flexible cord and plug shall be maintained in a 

serviceable condition. 

D1006 EXCAVATIONS 

• The contractor shall ensure that all excavation work is carried out under the 
supervision of a competent person who has been appointed in writing. 

• The contractor shall evaluate the stability of the ground before excavation work 
begins. 

• The Contractor shall take suitable and sufficient steps in order to prevent any 
person from being buried or trapped by a fall or dislodgement of material in an 
excavation; 

• The contractor shall not permit any person to work in an excavation which has not 
been adequately shored or braced. 

• Shoring and bracing may not be necessary where: 

 
o the sides of the excavation are sloped to at least the maximum angle of 

repose  measured relative to the horizontal plane; or 
o such an excavation is in stable material:  
o Provided that- 

 
- permission being given in writing by the appointed competent person 

upon evaluation by him or her of the site conditions; and 
- where any uncertainty pertaining to the stability of the soil still exists, 

the decision from a professional engineer or a professional 
technologist competent in excavations shall be decisive and such a 
decision shall be noted in writing and signed by both the competent 
person and a professional engineer or technologist, as the case may 
be; 

• Take steps to ensure that the shoring or bracing is designed and constructed in 
such a manner rendering it strong enough to support the sides of the excavation 
in question; 

• Ensure that no load, material, plant or equipment is placed or moved near the 
edge of any excavation where it is likely to cause its collapse and thereby 
endangering the safety of, any person, unless precautions such as the provision 
of sufficient and suitable shoring or bracing are taken to prevent the sides from 
collapsing; 

• Cause convenient and safe means of access to be provided to every excavation 
in which persons are required to work and such access shall not be further than 
6m from the point where any worker within the excavation is working; 

• Cause every excavation, including all bracing and shoring, to be inspected- 
 

o daily, prior to each shift; 
o after every blasting operation; 
o after an unexpected fall of ground; 
o after substantial damage to supports; and 
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o after rain, 
 
 by a competent person in order to pronounce the safety of the excavation to ensure the 

safety of persons, and those results are to be recorded in a register kept on site and 
made available to an inspector, client, client’s agent, contractor or employee upon 
request; 

 
o Cause every excavation which is accessible to the public or which is adjacent to 

public roads or thoroughfares, or whereby the safety of persons may be 
endangered, to be- 

o adequately protected by a barrier or fence of at least one meter in height and as 
close to the excavation as is practicable; and 

o provided with warning illuminants or any other clearly visible boundary indicators 
at night or when visibility is poor 

o Cause warning signs to be positioned next to an excavation within which persons 
are working or carrying out inspections or tests. 

D1007 FORMWORK & SUPPORT WORK 
 
 The contractor shall ensure that- 

• all formwork and support work operations are carried out under the supervision of 
a competent person who has been appointed in writing for that purpose; 

• all formwork and support work structures, are adequately designed, erected, 
supported, braced and maintained so that they will be capable of supporting all 
anticipated vertical and lateral loads that may be applied to them and also that no 
loads are imposed onto the structure that the structure is not designed to 
withstand. 

• The designs of formwork and support work structures are done with close 
reference to the structural design drawings and where any uncertainty exists, the 
structural designer should be consulted. 

• All drawing pertaining to the design of formwork or support work structures are 
kept on the site and are available on request by an inspector, contractor, client, 
client’s agent or employee. 

• All equipment used in the formwork or support work structure are carefully 
examined and checked for suitability by a competent person, before being used. 

• All formwork and support work structures are inspected by a competent person 
immediately before, during and after the placement of concrete or any other 
imposed load and thereafter on a daily basis until the formwork and support work 
structure has been removed and the results have been recorded in a register and 
made available on site. 

• If, after erection, any formwork and support work structure is found to be 
damaged or weakened to such a degree that its integrity is affected, it shall be 
safely removed or reinforced immediately. 

• Adequate precautionary measures are taken in order to- 

o Secure any deck panels against displacement, and 

o Prevent any person from slipping on support work or formwork due to the 
application of formwork or support work release agents. 

• The health of any person is not affected through the use of solvents or oils or any 
other similar substances. 
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• Upon casting concrete, the support work or formwork structure should be left in 
place until the concrete has acquired sufficient strength to support safely, not only 
its own weight but also any imposed loads and not removed until authorisation 
has been given by a competent person.  

• Provision is made for safe access by means of secure ladders or staircases for all 
work to be carried out above the foundation bearing level. 

• All employees required to erect, move or dismantle formwork and support work 
structures are provided with adequate training and instruction to perform these 
operations safely 

• The foundation conditions are suitable to withstand the weight caused by the 
formwork and support work structure and any imposed loads, such that the 
formwork and support work structure are stable. 

D1008 CONSTRUCTION VEHICLES 
 
 The contractor shall ensure that all construction vehicles and mobile plants- 

• are of an acceptable design and construction; 

• are maintained in a good working order; 

• are used in accordance with their design and the intention for which they were 
designed, having due regard to safety and health; 

• are operated by workers who- 

o have received appropriate training and been certified competent and been   
authorised to operate such machinery; and 

o are physically and psychologically fit to operate such construction vehicles 
and mobile plant by being in possession of a medical certificate of fitness;  

• have safe and suitable means of access; 

• are properly organised and controlled by providing adequate signalling or other 
control arrangements to guard against the dangers. relating to the movement of 
vehicles and plant, in order to ensure their continued safe operation; 

• are prevented from falling into excavations, water or any other area lower than 
the working surface by installing adequate edge protection, which may include 
guardrails and crash barriers; 

• where appropriate, are fitted with structures designed to protect the operator from 
falling material or from being crushed should the vehicle or mobile plant overturn; 

• are equipped with an electrically operated acoustic signalling device and a 
reversing alarm; 

• are on a daily basis inspected prior to use, by a competent person who has been 
appointed in writing and the findings of such inspection is recorded in a register. 

 
 The contractor shall furthermore ensure that- 

• no person rides or be required or permitted to ride on any construction vehicle or 
mobile plant otherwise than in a safe place provided thereon for that purpose; 

• every construction site is organised in such a way that pedestrians and vehicles 
can move safely and without risks to health; 
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• the traffic routes are suitable for the persons using them, sufficient in number, in 
suitable positions and of sufficient size; 

• every traffic route is, where necessary indicated by suitable signs.  

• all construction vehicles and mobile plant left unattended at night, adjacent to a 
freeway in normal use or adjacent to construction areas where work is in 
progress, shall have appropriate lights or reflectors, or barricades equipped with 
appropriate lights or reflectors, in order to identify the location of the vehicles or 
plant; 

• bulldozers, scrapers, loaders, and other similar mobile plant are, when being 
repaired or when not in use, fully lowered or blocked with controls in a neutral 
position, motors stopped and brakes set; 

• whenever visibility conditions warrant additional lighting, all mobile plant are 
equipped with at least two headlights and two taillights when in operation; 

• tools and material are secured in order to prevent movement when transported in 
the same compartment with employees; 

• vehicles used to transport employees have seats firmly secured and adequate for 
the number of employees to be carried; and 

• when workers are working on or adjacent to public roads, reflective indicators are 
provided and worn by the workers. 

D1009 ELECTRICAL INSTALLATIONS 

• Before construction commences and during the progress thereof, adequate steps 
must be taken to ascertain the 'presence of and guard against danger to workers 
from any electrical cable or apparatus. 

• All parts of electrical installations and machinery must be of adequate strength to 
withstand the working conditions on construction sites; 

• In working areas where the exact location of underground electric power lines is 
unknown, employees using jackhammers, shovels or other hand tools which may 
make contact with a power line, must be provided with insulated protective gloves 
or otherwise that the handle of the tool being used is insulated; 

• All temporary electrical installations must be inspected at least once a week and 
electrical machinery on a daily basis before use on a construction site by 
competent persons and the records of these inspections must be recorded in a 
register to be kept on site. 

• The control of all temporary electrical installations on the construction site must 
be designated to a competent person who has been appointed in writing. 

D1010 USE & STORAGE OF FLAMMABLE LIQUIDS 

• Where flammable liquids are being used, applied or stored it must be done in 
such a manner that would cause no fire or explosion hazard, and that the 
workplace is effectively ventilated: 

  Provided that where the workplace cannot effectively be ventilated- 

o every employee involved is provided with a respirator, mask or breathing 
apparatus of a type approved by the chief inspector, and 

o steps are taken to ensure that every such employee, while using or applying 
flammable liquid, uses the apparatus supplied to him or her; 
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• No person smokes in any place in which flammable liquid is used or stored, and 
the contractor shall affix a suitable and conspicuous notice at all entrances to any 
such areas prohibiting such smoking; 

• Flammable liquids on a construction site is stored in a well-ventilated reasonably 
fire-resistant container, cage or room and kept locked with proper access control 
measures in place; 

• An adequate amount of efficient fire-fighting equipment is installed in suitable 
locations around the flammable liquids store with the recognized symbolic signs; 

• Only the quantity of flammable liquid needed for work on one day is to be taken 
out of the store for use; 

• All containers holding flammable liquids are kept tightly closed when not in actual 
use and, after their contents have been used up, to be removed from the 
construction site and safely disposed of; 

• Where flammable liquids are decanted, the metal containers are bonded or 
earthed; 

• No flammable material such as cotton waste, paper, cleaning rags or similar 
material is stored together with flammable liquids. 

D1011 DISPOSAL OF MATERIALS 

 See – Environmental Management Plan – Tender Document 

D1012 WELDING & CUTTING 

 No contractor shall require or permit welding or flame cutting operations to be 
undertaken, unless – 

• the person operating the equipment has been fully instructed in the safe 
operation and use of such equipment and in the hazards, which may arise from 
its use; 

• effective protection is provided and used for the eyes and respiratory system and, 
where necessary, for the face, hands, feet, legs, body and clothing of persons 
performing such operations, as well as against heat, incandescent or flying 
particles or dangerous radiation; 

• leads and electrode holders are effectively insulated; and 

• the workplace is effectively partitioned off and where not practicable all other 
persons exposed to the hazards are warned and provided with suitable protective 
equipment. 

• No contractor shall require or permit electric welding to be undertaken in wet or 
damp places, inside metal vessels or in contact with large masses of metal, 
unless – 

• the insulation of the electrical leads is in a sound condition; 

• the electrode holder is completely insulated to prevent accidental contact with 
current-carrying parts; 

• the welder is completely insulated by means of boots, gloves or rubber mats; and 

• at least one other person who has been properly instructed to assist the welder in 
case of an emergency is and remains in attendance during operations 
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 No contractor shall require or permit welding, flame cutting, grinding, soldering or similar 
work to be undertaken in respect of any tube, tank, drum, vessel or similar object or 
container where such object or container – 

• is completely closed, unless a rise in internal pressure cannot render it 
dangerous; or 

• contains any substance which, under the action of heat, may – 

o ignite or explode; or 

o react to form dangerous or poisonous substances, 

 Where hot work involving welding, cutting, brazing or soldering operations is carried out 
at places, other than workplaces which have been specifically designated and equipped 
for such work, the employer shall take steps to ensure that proper and adequate fire 
precautions are taken. 

 

D1013 BLASTING & USE OF EXPLOSIVES 

a) Safety distances 

 The contractor shall – 

• apply the safety distances for the respective categories of explosives as 
stipulated in Annexure 1 of the Explosives regulations; 

• where less than five kilograms of explosives is used, apply to the chief inspector 
of occupational health and safety for a determination of a safety distance which 
the employer shall enforce; 

b) Supervision of explosives 
 
 In order to ensure that the provisions of the Act and it’s regulations in relation to 

explosives workplaces are complied with, the contractor shall in writing appoint a 
competent and certificated person in a full-time capacity to be explosives manager in 
respect of every workplace where explosives are being used, tested, stored or 
manufactured: 

 
 The contractor shall appoint one or more persons, who are suitably qualified and 

experienced, as authorized supervisors to assist the explosives manager. 
 
 The contractor shall ensure that – 

• the explosives manager 
 

o approves in writing the rules, methods, materials, equipment and tools to be 
used in the danger area; 

o ensures that all persons under his or her control are informed of the hazards 
related to their tasks and are thoroughly trained in safe work procedures, in 
particular with respect to shock, friction risk of fire, or static electricity, and 
are familiar with the requirements of the Explosives regulations 

o prescribes all protective clothing and equipment to be used in the danger 
area 

o ensures that the processes and equipment specified in schedule licences 
are safe and appropriate for the manufacturing processes envisaged for the 
workplace. 
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• the supervising official 

o is at all times in a position to exercise control over the operations 

o reports without delay to the explosive’s manager any plant or equipment   
under his or her control that has or may have posed a risk: 

o ensures that all rules implemented in the interest of health and safety are at 
all times complied with;  

o stops all work involving explosives if he or she becomes aware of any risk 
posed to the health and safety of persons. 

c) Safe handling of explosives 
  
 The contractor shall ensure that – 

• all explosives or ingredients thereof are at all times free of foreign material; 

• all reasonable precautions are taken to prevent the spillage of explosives; 

• cleaning procedures in the case of a spillage of explosives are prescribed in 
writing by the explosive’s manager: Provided that where no cleaning procedures 
have been prescribed any unusual spillage of explosives shall be reported 
immediately to the supervising official: 

• all waste, paper, timber, rags, cotton and similar materials that have been in 
contact with explosives or an ingredient of an explosive are disposed of in a 
manner prescribed in writing by the explosives manager: Provided that at the end 
of the working day all waste and floor sweepings from danger areas shall be 
deposited in the designated places; 

• the explosives or partly mixed explosives are conveyed as soon and as carefully 
as possible and taking such precautions and in such a manner as will effectively 
guard against any accidental ignition or explosion  

• only containers provided for the conveyance of explosives are used for 
transporting explosives or partly mixed explosives and that such containers are at 
all times kept clean, free from grit and in a good state of repair: 

• vehicles containing explosives are left unattended only in designated places 
 

 The contractor shall ensure that – 

• all material, equipment, tools or similar articles used in a danger area are 
decontaminated after such use, and that no person makes use of any such article 
that has not been decontaminated after use in a contaminated area;  

• the certification of the decontamination process is certified and approved by the 
explosives manager or a person authorized by the explosive’s manager. 

• Unless permission has been granted by the chief inspector of occupational health 
and safety, no contractor shall use – 

• explosives in workplaces other than explosives workplaces approved by the chief 
inspector of occupational health and safety;  

• any explosives for which no provision is made in Explosives regulations. 
 

 No contractor shall allow unauthorized access to such explosives or bury, dump, hide or 
abandon any explosives. 
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 No contractor shall use any explosive material for blasting purposes unless –  

• he or she is in possession of a written permission issued by or under the authority 
of the chief inspector of occupational health and safety;  

• he or she is undergoing training while using such blasting material under the 
immediate and constant supervision of a person who is in possession of 
permission 

d) Dangerous areas 
 
 The contractor shall ensure that entry and exit from danger areas is only permitted 

• at the permanent authorized point of entry or exit: Provided that entry or exit at 
any other point may be authorized by the explosives manager or a person 
authorized by him if the authorized gatekeeper has been informed thereof; 

• for persons and vehicles authorized thereto by the explosives manager or a 
person authorized by him:  

• to visitors under escort by an authorized person who is aware of the hazards 
attached to the danger area. 

 
 The contractor shall keep a register of the entries and exits and that register shall be 

available on the premises for inspection by an inspector. 
 
 No person shall – 

• enter the danger area with – 

o tobacco; 

o matches, cigarette lighters or other devices capable of generating heat or 
spark sources; 

o intoxicating liquor or narcotics; 

o food, medicine or drinkable fluids: Provided that authorization to enter with 
such articles may be granted by the explosive’s manager for purposes of 
consumption in licensed mess rooms and smoking areas: Provided further 
that special rules for the control of such consumption and smoking, 
approved by the chief inspector of occupational health and safety shall be 
made in writing and shall be enforced by the employer, self-employed 
person or user; or 

o radio transmitters or cellular telephones; or 
 
 The contractor shall ensure that hazard warning signs are clearly displayed at the 

entrance to any danger area. 

D1014 VESSELS UNDER PRESSURE 

a) Manufacturer's data plate 
 
 Every user of a boiler or pressure vessel shall cause a manufacturer's plate with the 

following minimum particulars to be securely fixed in a conspicuous place to the shell of 
every such a boiler or pressure vessel: 

 
i) Name of manufacturer; 
ii) country or origin; 
iii) year of manufacture; 
iv) manufacturer's serial number; 

javascript:void(0);
javascript:void(0);


TENDER NO: MLM 15/2021/22 
APPOINTMENT OF A CIDB REGISTERED CONTRACTOR FOR THE INSTALLATION OF WATER METERS IN THEMBA 

KHUBEKA AND WATER DEMAND MANAGEMENT SYSTEM USING LOCAL SUB-CONTRACTORS 

152 

 

v) name, number and date of the standard of design; 
vi) design gauge pressure in Pascal; (design pressure) 
vii) maximum permissible operating pressure in Pascal; 
viii) operating temperature; 
ix) capacity in cubic meters; and 
x) mark of an approved inspection authority. 

 
 No person shall remove such a manufacturer's plate or wilfully damage or alter the 

particulars stamped thereon. 
 
b) Portable Gas Containers 
 
 No user shall use or require or permit a portable gas container to be used, and no user 

shall fill, place in service, handle, modify, repair, inspect or test any portable gas 
container, other than in compliance with standards incorporated into the Vessels under 
Pressure regulations.  

c) Hand held Fire extinguishers 
 
 No user shall use, require or permit the use of a hand-held fire extinguisher unless 

designed, constructed, filled, recharged, reconditioned, modified, repaired, inspected or 
tested in accordance with a safety standard incorporated into the Vessels under Pressure 
regulations. 

 
 No person shall fill, recharge, recondition, modify, repair, inspect or test any hand-held 

fire extinguisher unless a holder of a permit issued by the South African Bureau of 
Standards in terms of SANS 1475. 

 
d) Gas Fuel use, equipment and systems 
 
 No person shall handle, store or distribute a gas fuel in any manner, including the filling of 

a container, other than in accordance with a health and safety standards.  
 
e) Inspection and test 
 
 Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a 

boiler or pressure vessel, including the appurtenances and automatic controls and 
indicators, to be subjected to an internal and external inspection, and  

 
 a hydraulic pressure test to 1.25 times the maximum permissible safe operating pressure 

as the case may be – 

• by an approved inspection authority before commissioning after installation, re-
erection or repairs; 

• by a person appointed in writing by the user and who is competent to do such 
inspections and tests by virtue of their training, knowledge and experience in the 
operation, maintenance, inspection and testing of a boiler or pressure vessel 
within 36 months from the date of the previous internal and external inspection 
and hydraulic pressure test: Provided that where a pressure vessel is not 
subjected to corrosion, the user may dispense with the internal inspection and 
hydraulic pressure test subject to the written approval of an approved inspection 
authority: Provided further that an inspector may require a specific boiler or 
pressure vessel to be inspected or tested more frequently or permit a specific 
boiler or pressure vessel to be inspected or tested less frequently: 

 
 
f) Recordkeeping 
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 Any user of a vessel under pressure shall keep on his premises a record which shall be 
open for inspection by an inspector in which the results of inspections, tests, 
modifications and repairs shall be recorded, dated and signed by the competent person. 

 
g) Maintenance 
 
 No user shall use, cause or permit a vessel under pressure or gas fuel system, including 

all automatic controls, indicators and appurtenances, to be used unless it is at all times 
maintained in a safe working condition and the efficiency thereof is proved by regular 
testing. 

 
 No user shall use or cause or permit a vessel under pressure to be used unless it is kept 

clean and free from any: 

• carbonized oil or other inflammable material which may ignite under working 
conditions; 

• material which may cause corrosion; or 

• material which is liable to chemical reaction which may cause an uncontrolled rise 
in pressure. 

D1015 PHYSICAL HAZARDS 
 
a) Ergonomics 

• Ensure that assigned tasks do not exceed the limits of the performance 
capacities of the worker.  

• Prevent injury or any detrimental effects to the health of the worker  

• Provide that tasks and working conditions will not lead to impairments. 
 
b) Noise 
 
 No contractor shall require or permit an employee to work in an environment in which he 

is exposed to an equivalent noise level equal to 85 dB(A) or higher. The contractor shall 
reduce the equivalent noise level to below 85 dB(A) or, where this is not reasonably 
practicable, he shall reduce the level to as low as is reasonably practicable and take all 
reasonable steps to isolate the source of the noise  acoustically. Where the equivalent 
noise level in any workplace cannot be reduced to below 85 dB(A) the contractor shall – 

• prohibit any person from entering a noise zone unless such person wears hearing 
protectors. 

 
 The contractor shall provide, free of charge, hearing protectors to each employee who 

works in or, to any person who is required or permitted to enter a noise zone, and no 
contractor shall require or permit any person to work in or enter such noise zone, and no 
person shall work in or enter such noise zone, unless he wears such hearing protectors in 
the correct manner: Provided that where the equivalent noise level to which employees 
are exposed, is such that the attenuation of the hearing protectors does not reduce the 
said noise to below 85 dB(A) the employer concerned shall limit the time during which 
employees work in that noise zone in such a way that they are not exposed to an 
equivalent noise level equal to 85 dB(A) or higher. 

 
 The contractor shall properly instruct any person who is required to wear hearing 

protectors in the use of such protectors and inform him of noise zones where the wearing 
thereof is compulsory. 

 
 The contractor shall – 
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• ensure that every employee employed in a noise zone is subjected to audiometric 
examinations conducted in accordance with section 7 of SANS 083, by an 
audiometric approved by the chief inspector; 

• keep records of the results of each audiometric examination and make such 
records available for inspection by an inspector if he so requires; and 

• keep such records for a minimum period of 30 years after termination of 
employment: Provided that if the employer ceases activities all such records shall 
be forwarded to the regional director. 

 
c) Vibration 

 Whole-body vibration occurs when the body is supported on a surface which is vibrating 
(e.g., when sitting on a seat which vibrates, standing on a vibrating floor or recumbent on 
a vibrating surface). Whole-body vibration occurs in all forms of transport and when 
working near some industrial machinery. 

 Hand-transmitted vibration is the vibration that enters the body through the hands. It is 
caused by various processes where vibrating tools or work pieces are grasped or pushed 
by the hands or fingers. Exposure to hand-transmitted vibration can lead to the 
development of several disorders. 

 

D1016 SITE WIDE ELEMENTS 

a) Site Access and Egress 

• Access to the site will involve crossing the public footpath.  

• Store materials and plant away from means of access for the general public and 
occupants.  

• Remove rubbish and demolition materials regularly. Do not allow to accumulate on 
flat roofs.  

• Maintain free access through designated means of escape at all times  

• Agree with the Client / Client’s Agent delivery points for materials before 
commencing works.  

b) Visitors to the site 

• All visitors to report to the Principal Contractor’s reception area for OHS Induction 
training. 

• All visitors to sign the visitor’s registration document. 

• All visitors to be provided with a Visitors Permit to enable them to access the 
construction site. 

• All un-inducted visitors must be accompanied on the construction site by an 
inducted person. 

• No visitors shall be allowed to access the construction site without wearing the 
necessary PPE. 

 

c) Deliveries 

 Access will involve crossing the public footpath.  
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d) Emergencies 

 Ensure that there are adequate escape routes and that they are kept clear at all times.  

e) Location of Temporary Site Accommodation 

 See Site Layout Plan. 

f) Location of Materials unloading and storage 

 Materials are to be unloaded and stored in locations which will not in any way affect 
access or egress to the site nor the works.  

g) Traffic and Pedestrian Routes 

 The road, public footpaths and access way are to be kept open at all times. All necessary 
signage and barriers are to be put in place to protect pedestrians at the site entrance and 
access and egress points.  

h) Environment 

  See Environmental Management Plan  

i) Safety 

• Ensure that all employees are aware of the Health and Safety policy and put into 
place arrangements to ensure that all visitors and workers new to the site are 
aware of the site safety provisions.  

• Locate underground electricity cables, mark and take precautions to avoid.  

• Ensure that cartridge operated tools are operated by trained personnel and in 
accordance with the maker's instructions that the gun is cleaned regularly and kept 
in a secure place when not in use.  

• Protect people who may be exposed to health risks arising from hazardous 
substances.  

D1017 CONTINUING LIAISON 

 The procedures for consideration and evaluation of the health and safety implications of 
Contractor designed elements of the works must follow the recognised principles of 
prevention and protection and take account of the issues highlighted in this OHS 
Specification.  

 The following information is to be submitted by the Contractor to the Client / Client’s 
Agent in sufficient time to allow adequate consideration by the Client / Client’s Agent and, 
where appropriate, the design team, and the provision of relevant information to those 
persons affected by the works, prior to the commencement of the relevant works:  

• Suitable and sufficient information to demonstrate that health or safety issues have 
been adequately considered.  

• Risk assessments.  

• A list of health and/or safety hazards identified which cannot be designed out.  

• A list of any materials or substances which are specified or inherent in the design 
which is potentially hazardous to health and/or safety.  

a) Unforeseen Eventualities 

 The following action is to be taken in the event of unforeseen eventualities arising during 
the construction stage of the project which require significant design changes, or affect 
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the resources required to carry out the work without risk to health and/or safety, or have 
other health or safety implications.  

 The Client / Client’s Agent and, where possible, the Principal Contractor are to be 
advised as soon as possible.  

 Full details of the relevant health and safety issues involved are to be reviewed with the 
Client / Client’s Agent and Principal Contractor as soon as possible.  

 Full details of any revised designs, risk assessments and identified hazards and/or 
hazardous materials and substances are to be issued to the Client / Client’s Agent and 
Principal Contractor in sufficient time to allow for the revision of the Health and Safety 
Plan and notification of all persons affected by the health and/or safety implications of the 
changes prior to the commencement of the affected works.  

b) Site Liaison 

 Liaise with all other contractors and implement any agreed changes to the Health and 
Safety Plan arising from such liaison. Set up regular training for all operatives including 
induction training for all staff upon arrival to site.  

c) Health and Safety File 

 Provide the Planning Supervisor with any relevant information which the contractor 
believes should be incorporated into the Health and Safety File.  

d) Design Development 

 Provide the Client / Client’s Agent with all design information prepared by sub-
Contractors. 

 Arrange liaison meetings with sub-contractors to discuss and review health and safety 
issues arising from the sub-contractors' designs.  

D1018 CONCLUSION 

 The hazards listed above were identified posing potential threats to the health and or 
safety of persons that will work on the contract.  Although every effort were made to 
ensure that every possible hazard was identified OHSEC cannot guarantee this, therefore 
it is imperative for the contractor to conduct a comprehensive risk identification and 
hazard assessment in order to make certain that all hazards are identified. 
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C4 SITE INFORMATION 

C4.1 INTRODUCTION 

C4.1.1 Disclaimer 

 Amongst others, this document sets out the results and conclusions derived from various 
investigations and tests done on natural materials encountered along and in the general 
vicinity of, as well as the project areas. 

 The results of these investigations are given in good faith and there is no guarantee that these 
results are entirely representative of all the materials and conditions that may be encountered, 
the intention being to give an indication of the materials and conditions most likely to be 
encountered. 

 The results of various tests carried out on materials taken from possible sources are given in 
good faith and there is no guarantee that the results are entirely representative of all the 
materials available nor that the estimated quantities of materials are correct, the intention 
being to give an indication of the materials most likely to be obtained from each source. 

 No responsibility for any consequence arising from variations between the actual material 
properties and those indicated in this document will be accepted. 

 The specifications and contract drawings shall always overrule this section of the contract 
document.  

C4.2 GENERAL DESCRIPTION 
C4.2.1 Location description 

The township of Themba Khubeka is in Sasolburg in the Free State Province. The area falls 
under the Metsimaholo Local Municipality in the Fezile Dabi District Municipality. The township 
of Themba Khubeka is best accessed through the R716 from Deneysville and R549 from 
Amelia. The site under consideration is located approximately 30 km south of the town of 
Sasolburg. The longitude and latitude co-ordinates for the area under consideration falls 
approximately at 26°90'07.68"S and 28°06'64.12"E with an altitude of approximately 1413m. 
The project falls within the Metsimaholo Local Municipality.  Consumer domestic meters will be 
installed within the Themba khubeka residential area. The sector metering will be conducted 
within the Refengkgotso reservoir water supply area. The successful contractor will be 
supplied with layout drawings of areas in which the work is to be undertaken throughout the 
contract. 

 

C4.2.2 Programme approach 

A short completion time will receive preference. 

C4.3 ACCESS TO SITE 
 

Access to the site is along existing gravel and dirt roads. 
 

 
C4.6 SITE SPECIFIC EIA REQUIREMENTS 
 
 The following must be controlled (Refer to Environmental Management Plan): 
 
 • Dust 
 • Erosion 
 • Pollution / Spillages 
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 • Hazardous materials 
 • Work close to sensitive areas 
 

C4.7 SITE FACILITIES REQUIRED 
 

C4.7.1 Site Office 
 
 Site facilities must be made available. 
 

C4.7.2 Toilets 
 
 Toilet facilities which comply with the requirements of the LM Health Department must be 

provided at the camp site and site of Works. 
 

C4.7.3 Telephone 
 
 Email facilities for communication with the site must be made available complete with printer, 

copier,et
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