CONTRACT 48Q/2026/27

REHABILITATION OF SWARTKLIP ROAD BETWEEN SPINE ROAD AND JAPHTA K MASEMOLA ROAD
SCHEDULE B: ROADWORKS

SECTION 5.5
Iltem Description Unit Amount
C5.5 RECONSTRUCTION OF PAVEMENT LAYERS
C5.5.1 Compiling a_nd |mp|eme'nt!ng M&U plans for the number (No.) 1.00
reconstruction of an existing road pavement
C5.5.5 Construction of a trial section using a recycler cubic metre (m?) 200.00
In-situ reconstruction of a pavement layer using a recycler
C5.5.15 e
to construct a stabilised subbase layer
Chemically stabilised subbase layer compacted to 100% of
C5.5.15.1 X
MDD:
(b) Using cemented material compacted to 200mm thick cubic metre (m?) 10,884.00
C5.5.20 Material shortfall or make-up material
C5.5.20.2|For subbase layer cubic metre (m®) 10,718.00

Total Carried Forward To Summary

Contract: Rehabilitation of Swartklip Road
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